

July 14, 2022

ATTENTION ALL REQUEST FOR PROPOSALS (RFP) HOLDERS
RFP NO. 322018 - ADDENDUM NO. 1
ENGINEERING SERVICES - CONSTRUCTION ADMINISTRATION
LOWER YAHARA RIVER TRAIL, PH.2

PROPOSALS DUE: TUESDAY, JULY 19, 2022, 2:00 PM. DUE DATE AND TIME ARE NOT CHANGED BY THIS ADDENDUM.

This Addendum is issued to modify, explain or clarify the original Request for Proposal (RFP) and is hereby made a part of the RFP. Please attach this Addendum to the RFP.

PLEASE NOTE THE FOLLOWING CONSULTANT SUBMITTED QUESTIONS:

1. What is the expectation for on-site staffing?
Answer - Provide full time (40 hours per week) Professional Engineer for 30 weeks to provide all necessary construction oversight tasks.
2. What level of construction documentation is expected?
Answer - Responsibilities are outlined within the Draft Professional Service Agreement attachment under Article 2.
3. Has the project been bid for construction?
Answer - No, the project is anticipated to be bid Fall of 2022.
4. Will the consultant be expected to perform construction staking?
Answer - The Consultant will be responsible for verifying accuracy of Contractor provided staked elevations and layout of all proposed improvements.
5. Has the site been cleared for archeological purposes?
Answer - Yes.

If any additional information about this Addendum is needed, please contact Ryan Shore at 608/445-0109, shore@countyofdane.com.

Sincerely,

Ryan L Shore

Project Manager

Enclosures:
N/A