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LEGAL NOTICE 

INVITATION TO BID 

 
 
Dane County Public Works, Highway & Transportation Dept., 1919 Alliant Energy Center Way, 
Madison, WI 53713, will receive sealed Bids until: 
 
 

2:00 P.M., TUESDAY, SEPTEMBER 26, 2017 

 

REQUEST FOR BIDS NO. 317033 

DORN CREEK SEDIMENT REMOVAL 

DORN CREEK WILDLIFE AREA 

ONCKEN RD 

TOWN OF WESTPORT, WISCONSIN 
 
Dane County is inviting Bids for construction services for sediment removal in Dorn Creek 
including dredging, dewatering, sediment storage and site restoration..  Optional sentence: Only 
firms with capabilities, experience & expertise with similar projects should obtain this Request 
for Bids document & submit Bids. 
 
Request for Bids document may be obtained after 2:00 p.m. on September 5, 2017 by 
downloading it from bids-pwht.countyofdane.com.  Please call Ryan Shore, Project Manager, at 
608/266-4475, or our office at 608/266-4018, for any questions or additional information. 
 
All Bidders must be a registered vendor with Dane County & pay an annual registration fee & 
must be pre-qualified as a Best Value Contractor before award of Contract, Agreement.  
Complete Vendor Registration Form at danepurchasing.com/Account/Login? or obtain one by 
calling 608/266-4131.  Complete Pre-qualification Application for Contractors 
at countyofdane.com/pwht/BVC_Application.aspx or obtain one by calling 608/266-4029. 
 
A pre-bid  site tour will be held Friday, September 15 at 10 a.m. at Dorn Creek Wildlife Area, 
5916 Oncken Road .  Bidders are strongly encouraged to attend this tour. 
 
 

PUBLISH: SEPTEMBER 6 & 12, 2017 - WISCONSIN STATE JOURNAL 

 SEPTEMBER 6 & 12, 2017 - THE DAILY REPORTER 
 

https://bids-pwht.countyofdane.com/
http://www.danepurchasing.com/Account/Login?
http://countyofdane.com/pwht/BVC_Application.aspx


DANE  COUNTY  DEPARTMENT of PUBLIC 
WORKS, HIGHWAY and TRANSPORTATION 
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BEST VALUE CONTRACTING APPLICATION  

CONTRACTORS / LICENSURE APPLICANTS 

The Dane County Department of Public Works requires all contractors to be pre-qualified as a 
best value contractor with the County prior to being awarded a contract.  In addition, the County 
pre-qualifies potential contractors and sub-contractors who wish to work on County contracts.  
Subcontractors must become pre-qualified ten (10) days prior to commencing work under any 
Dane County Public Works Contract.  Potential subcontractors are urged to become pre-qualified 
as early as possible.  This document shall be completed, properly executed, along with the 
necessary attachments and additional information that the County requires for the protection and 
welfare of the public in the performance of a County contract. 

Contractors or subcontractors of any tier who attain pre-qualification status will retain that status 
for a period of two (2) years from the date of qualification.  Contractors shall notify the Dane 
County Department of Public Works, Highway & Transportation within fifteen (15) days of any 
changes to its business or operations that are relevant to the pre-qualification application.  Failure 
to do so could result in suspension, revocation of the contractor’s pre-qualification, debarment 
from County contracts for up to three (3) years and / or other sanctions available under the law. 

No contracts will be awarded for construction work performed on Dane County projects unless 
the contractor is currently approved as a Wisconsin Trade Trainer or has applied for approval as 
an Apprenticeship Trade Trainer to the Wisconsin Department of Workforce Development and 
agrees to an acceptable apprenticeship program. If you are not currently approved as a Wisconsin 
Trade Trainer, or have not applied for approval as an Apprenticeship Trade Trainer, please 
contact the Department of Workforce Development - Bureau of Apprenticeship Standards at 
608/266-3133 or visit their web site at: dwd.wisconsin.gov/apprenticeship/. 

EXEMPTIONS 

• Contractors who employ less than five (5) apprenticeable trade workers are not required to
pre-qualify.

• Contractors performing work that does not apply to an apprenticeable trade, as outlined in
Appendix A.

• The contractor / subcontractor provides sufficient documentation to demonstrate one or more
of the following:

o apprentices are not available in a specific geographic area;
o the applicable apprenticeship program is unsuitable or unavailable; or
o there is a documented depression of the local construction market which prevents

compliance.
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SEC. PROOF OF RESPONSIBILITY CHECK IF APPLICABLE 
1 Does your firm possesses all technical qualifications and resources, 

including equipment, personnel and financial resources, necessary to 
perform the work required for any project or obtain the same through 
the use of responsible, pre-qualified subcontractors? 

Yes:                   No:          

2 Will your firm possess all valid, effective licenses, registrations or 
certificates required by federal, state, county, or local law, which are 
necessary for the type of work to be performed including, but not 
limited to, those for any type of trade work or specialty work? 

Yes:                   No:          

3 Will your firm meet all bonding requirements as required by applicable 
law or contract specifications? 

Yes:                   No:          

4 Will your firm meet all insurance requirements as required by 
applicable law or specifications, including general liability insurance, 
workers compensation insurance and unemployment insurance 
requirements? 

Yes:                   No:          

5 Will your firm maintain a substance abuse policy for employees hired 
for public works contracts that comply with Wis. Stats. Sec. 103.503? 

Yes:                   No:          

6 Does your firm acknowledge that it must pay all craft employees on 
public works projects the wage rates and benefits required under 
Section 66.0903 of the Wisconsin Statutes? 

Yes:                   No:          

7 Will your firm fully abide by the equal opportunity and affirmative 
action requirements of all applicable laws, including County 
ordinances?  

Yes:                   No:          

8 In the past three (3) years, has your firm had control or has another 
corporation, partnership or other business entity operating in the 
construction industry controlled it? If so, please attach a statement 
explaining the nature of the firm relationship? 

Yes:                   No: 
If Yes, attach details.         

9 In the past three (3) years, has your firm had any type of business, 
contracting or trade license, certification or registration revoked or 
suspended? 

Yes:                   No:  
If Yes, attach details.         

10 In the past three (3) years, has your firm been debarred by any federal, 
state or local government agency? 

Yes:                   No:          
If Yes, attach details.         

11 In the past three (3) years, has your firm defaulted or failed to complete 
any contract? 

Yes:                   No:          
If Yes, attach details.         

12 In the past three (3) years, has your firm committed a willful violation 
of federal, state or local government safety laws as determined by a 
final decision of a court or government agency authority. 

Yes:                   No:          
If Yes, attach details.         

13 In the past three (3) years, has your firm been in violation of any law 
relating to your contracting business where the penalty for such 
violation resulted in the imposition of a penalty greater than $10,000? 

Yes:                   No:          
If Yes, attach details.         

14 Is your firm Executive Order 108 precertified with the State of 
Wisconsin? 

Yes:                   No:          

15 Is your firm an active Wisconsin Trade Trainer as determined by the 
Wisconsin Bureau of Apprenticeship Standards? 

Yes:                   No:          

16 Is your firm exempt from being pre-qualified with Dane County? Yes:                   No:         
If Yes, attach reason for exemption.  

17 Does your firm acknowledge that in doing work under any County 
Public Works Contract, it will be required to use as subcontractors only 
those contractors that are also pre-qualified with the County or become 
so ten days prior to commencing work? 

Yes:                   No:          

18 Contractor has been in business less than one year? Yes:                   No:          
19 Is your firm a first time Contractor requesting a one time exemption, 

but, intend to comply on all future contracts and are taking steps 
typical of a “good faith” effort? 

Yes:                   No:          

20 Not applicable.  My firm does not intend to work on Best Value 
Contracts.  Note: Best Value Contracting is required to bid on most 
Public Works Contracts (if unclear, please call Jan Neitzel Knox 608-
266-4029). 

Yes:                   No:          
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SIGNATURE SECTION 
 
 
Your firm’s Officer, or the individual who would sign a bid and / or contract documents must 
sign this document. 
 
 
I do hereby certify that all statements herein contained are true and correct to the best of my 
knowledge: 
 
 
    
Signature  Date 
 
 
  
Printed or Typed Name and Title 
 
 
 
 

NAME AND ADDRESS OF CONTRACTOR 
Name of Firm:  

Address:  

City, State, Zip:  

Telephone Number:  

Fax Number:  

E-mail Address:  

 
 
 
 
 

REMEMBER! 
 
 
Return all to forms and attachments, or questions to: 

 
JAN NEITZEL KNOX 

EMAIL: NEITZEL-KNOX@COUNTYOFDANE.COM 
OFFICE: (608)266-4029,  FAX: (608)267-1533 

 
DANE COUNTY DEPARTMENT OF PUBLIC WORKS, 

HGHWAY & TRANSPORTATION 
1919 ALLIANT ENERGY CENTER WAY 

MADISON, WI  53713 
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APPENDIX A 

APPRENTICEABLE TRADES 

Bricklayer 
Carpenter 
Cement Mason (Concrete Finisher) 
Cement Mason (Heavy Highway) 
Construction Craft Laborer 
Data Communications Installer 
Electrician 
Elevator Mechanic / Technician 
Environmental Systems Technician / HVAC Service Technician / HVAC Install & Service 
Glazier  
Heavy Equipment Operator / Operating Engineer 
Insulation Worker (Heat & Frost) 
Iron Worker (Assembler, Metal Buildings) 
Painter / Decorator 
Plasterer 
Plumber 
Roofer / Waterproofer 
Sheet Metal Worker 
Sprinkler Fitter 
Steamfitter (Service & Refrigeration) 
Taper & Finisher 
Telecommunications (Voice, Data & Video) Installer / Technician 
Tile Setter 
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1. GENERAL

A. Before submitting Bid, bidder shall thoroughly examine all Construction Documents.
Successful Bidder shall be required to provide all the Work that is shown on Drawings, set
forth in Specifications, or reasonably implied as necessary to complete Contract for this
project.

B. Bidder shall visit site to become acquainted with adjacent areas, means of approach to site,
conditions of actual site and facilities for delivering, storing, placing, and handling of
materials and equipment.

C. Pre-bid meeting is scheduled on Friday, September 15, 2017 at 10:00 a.m. at Dorn Creek
Wildlife Area, 5916 Oncken Road.  Attendance by all bidders is optional, however bidders
and subcontractors are strongly encouraged to attend.

D. Failure to visit site or failure to examine any and all Construction Documents will in no way
relieve successful Bidder from necessity of furnishing any necessary materials or equipment,
or performing any work, that may be required to complete the Work in accordance with
Drawings and Specifications.  Neglect of above requirements will not be accepted as reason
for delay in the Work or additional compensation.

2. DRAWINGS AND SPECIFICATIONS

A. Drawings and Specifications that form part of this Contract, as stated in Article 1 of General
Conditions of Contact, are enumerated in Document Index of these Construction Documents.
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B. Complete sets of Drawings and Specifications for all trades will be available to all Bidders,
irrespective of category of work to be bid on, in order that all Bidders may be familiar with
work of other trades as they affect their bid.

C. For deposit refund, return complete sets of Drawings and Specifications to same location they
were picked up within ninety (90) calendar days after Bid Due Date.  After that time, deposit
will be forfeited.

3. INTERPRETATION

A. No verbal explanation or instructions will be given in regard to meaning of Drawings or
Specifications before Bid Due Date.  Bidders shall bring inadequacies, omissions or conflicts
to Owner or Architect / Engineer’s attention at least ten (10) calendar days before Bid Due
Date.  Prompt clarification will be available to all bidders by Addendum.

B. Failure to so request clarification or interpretation of Drawings and Specifications will not
relieve successful Bidder of responsibility.  Signing of Contract will be considered as
implicitly denoting that Contractor has thorough understanding of scope of the Work and
comprehension of Construction Documents.

C. Owner or Architect / Engineer will not be responsible for verbal instructions.

4. QUALIFICATIONS OF BIDDER (CONTRACTOR AND SUBCONTRACTOR)

A. Before award of Contract can be approved, Owner shall be satisfied that Bidder involved
meets following requirements:

1. Has completed at least one (1) project of at least fifty percent (50%) of size or value of
Division of work being bid and type of work completed is similar to that being bid.  If
greater magnitude of experience is deemed necessary, other than size or value of work,
such requirements will be described in appropriate section of Specifications.

2. Maintains permanent place of business.

3. Can be bonded for terms of proposed Contract.

4. Has record of satisfactorily completing past projects and supplies list of no more than
three (3) most recent, similar projects, with architect or engineer’s and owner’s names,
addresses and telephone numbers for each project.  Submit to Public Works Project
Engineer with Bid, within three (3) business days after Bid Due Date, .  Criteria which
will be considered in determining satisfactory completion of projects by bidder will
include:

a. Completed contracts in accordance with drawings and specifications.
b. Diligently pursued execution of work and completed contracts according to

established time schedule unless Owner grants extensions.
c. Fulfilled guarantee requirements of construction documents.
d. Is not presently on ineligible list maintained by County’s Department of

Administration for noncompliance with equal employment opportunities and
affirmative action requirements.

e. Authorized to conduct business in Wisconsin.  By submitting Bid, bidder warrants
that it has: complied with all necessary requirements to do business in State of
Wisconsin; that persons executing contract on its behalf are authorized to do so; and,
if corporation, that name and address of bidder’s registered agent are as set forth in
Contract.  Bidder shall notify Owner immediately, in writing, of any change in its
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registered agent, their address, and bidder’s legal status.  For partnership, term 
“registered agent” shall mean general partner. 

B. County’s Public Works Project Engineer will make such investigations as are deemed
necessary to determine ability of bidder to perform the Work, and bidder shall furnish to
County’s Public Works Project Engineer or designee all such information and data for this
purpose as County’s Public Works Project Engineer may request.  Owner reserves right to
reject Bid if evidence submitted by, or investigation of, bidder fails to satisfy Owner that
bidder is responsible and qualified to carry out obligations of Contract and to complete the
Work contemplated therein.

5. BID GUARANTEE

A. Bank certified check, cashier’s check or Bid Bond, payable to County in amount not less than
five percent (5%) of maximum bid, shall accompany each Bid as guarantee that if Bid is
accepted, Bidder will execute and return proposed Contract and Performance and Payment
Bonds within ten (10) business days after being notified of acceptance of Bid.  Company
issuing bonds must be licensed to do business in Wisconsin.

B. Any bid, which is not accompanied by bid guarantee, will be considered “No Bid” and will
not be read at Bid Due Date.

C. If successful Bidder so delivers Contract, Certificate of Insurance, and Performance and
Payment Bonds, check will be returned to Bidder.  In case Bidder fails to deliver such
Contract, insurance, and bond, amount of bid guarantee will be forfeited to County as
liquidated damages.

D. All checks tendered as bid guarantee, except those of three (3) lowest qualified, responsible
bidders, will be returned to their makers within three (3) business days after Bid Due Date.
All such retained checks will be returned immediately upon signing of Contract and
Performance and Payment Bonds by successful Bidder.

6. WITHDRAWAL OF BIDS

A. Bids may be withdrawn by written request received from bidder or authorized representative
thereof prior to time fixed for Bid Due Date, without prejudice to right of bidder to file new
Bid.  Withdrawn Bids will be returned unopened.  Negligence on part of bidder in preparing
their Bid confers no right for withdrawal of Bid after it has been opened.

B. No Bid may be withdrawn for period of sixty (60) calendar days after Bid Due Date.

C. If Bid contains error, omission or mistake, bidder may limit liability to amount of bidder’s
guarantee by giving written Notice of Intent not to execute Contract to Owner within seventy-
two (72) hours of Bid Due Date.

7. CONTRACT FORM

A. Sample copy of contract that successful Bidder will be required to enter into is included in
these Construction Documents and bidders are required to familiarize themselves with all
conditions contained therein.

8. CONTRACT INTERESTS BY COUNTY PUBLIC OFFICIALS

A. In accordance with Wisconsin Statute 946.13, county official may not bid for or enter into
any contract involving receipts or disbursements of more than $15,000.00 in a year, in which
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they have private pecuniary interest, direct or indirect if at same time they are authorized to 
take official action with respect to making of this Contract.  Any contract entered into in 
violation of this Statute is void and County incurs no liability thereon.  This subsection does 
not affect application and enforcement of Wisconsin Statute 946.13 by state prosecutors in 
criminal courts of this state. 

9. EMERGING SMALL BUSINESS PROVISIONS

A. Emerging Small Business Definition.  For purposes of this provision, ESB is defined as:

1. Independent business concern that has been in business minimum of one year;

2. Business located in State of Wisconsin;

3. Business comprised of less than twenty-five (25) employees;

4. Business must not have gross sales in excess of three million dollars ($3,000,000.00) over
past three years; and

5. Business does not have history of failing to complete projects.

B. Emerging Small Business (ESB) Involvement.  Bidder shall make good faith effort to
award minimum of ten percent (10%) of the Work to ESBs.  Bidder shall submit report to
Dane County Contract Compliance Officer within ten (10) business days of Bid Due Date
demonstrating such efforts.  Good faith efforts means significant contact with ESBs for
purposes of soliciting bids from them.  Failure to make or demonstrate good faith efforts will
be grounds for disqualification.

C. Emerging Small Business Report.  Emerging Small Business Enterprise Report is to be
submitted by Bidder in separate envelope marked “Emerging Small Business Report”.  This
report is due by 2:00 p.m. following specified ten (10) business days after Bid Due Date.
Bidder who fails to submit Emerging Small Business Report shall be deemed not responsive.

D. ESB Goal.  Goal of this project is ten percent (10%) ESB participation.  ESB utilizations are
shown as percentage of total Bid.  If Bidder meets or exceeds specified goal, Bidder is only
required to submit Form A - Certification, and Form B - Involvement.  Goal shall be met if
Bidder qualifies as ESB.

E. Report Contents.  Following award of Contract, Bidder shall submit copies of executed
contracts for all Emerging Small Businesses.  Emerging Small Business Report shall consist
of these:

1. Form A - Certification;

2. Form B - Involvement;

3. Form C - Contacts;

4. Form D - Certification Statement (if appropriate); and

5. Supportive documentation (i.e., copies of correspondence, telephone logs, copies of
advertisements).

F. ESB Listing.  Bidders may solicit bids from this ESB
listing: pdf.countyofdane.com/commissions/2013-2015_Targeted_Business_Directory.pdf.

http://pdf.countyofdane.com/commissions/2013-2015_Targeted_Business_Directory.pdf
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G. ESB Certification.  All contractors, subcontractors and suppliers seeking ESB certification
must complete and submit Emerging Small Business Report to Dane County Contract
Compliance Program.

H. Certification Statement.  If ESB firm has not been certified by County as ESB prior to
submittal of this Bid, ESB Report cannot be used to fulfill ESB goal for this project unless
firm provides “Form D - Certification Statement”.  Certification statement must be completed
and signed by ESB firm.

I. Questions.  Questions concerning Emerging Small Business provisions shall be directed to:

Dane County Contract Compliance Officer 
City-County Building, Room 421 
210 Martin Luther King, Jr. Blvd. 
Madison, WI  53703 
608/266-5623 

J. Substituting ESBs.  In event of any significant changes in subcontract arrangements or if
need arises to substitute ESBs, Bidder shall report such proposed changes to Contract
Compliance Officer to making any official changes and request authorization to substitute
ESB firm.  Bidder further agrees to make every possible effort to replace ESB firm with
another qualified ESB firm.

K. Good Faith Efforts.  Good faith efforts can be demonstrated by meeting all of these
obligations:

1. Selecting portions of the Work to be performed by ESBs in order to increase likelihood
of meeting ESB goal including, where appropriate, breaking down Contract into smaller
units to facilitate ESB participation.

2. Advertising in general circulation, trade associations and women / minority focus media
concerning subcontracting opportunities.

3. Providing written notices to reasonable number of specific ESBs that their interest in
Contract was being solicited in sufficient time to allow ESBs to participate effectively.

4. Following up on initial solicitations of interest by contacting ESBs within five (5)
business days prior to Bid Due Date to determine with certainty whether ESB were
interested, to allow ESBs to prepare bids.

5. Providing interested ESB with adequate information about Drawings, Specifications and
requirements of Contract.

6. Using services of available minority, women and small business organizations and other
organizations that provide assistance in recruitment of MBEs / WBEs / ESBs.

7. Negotiating in good faith with interested ESBs, not rejecting ESBs as unqualified without
sound reason based on thorough investigation of their capabilities.

8. Submitting required project reports and accompanying documents to County’s Contract
Compliance Officer within twenty-four (24) hours after Bid Due Date.

L. Appeals Disqualification of Bid.  Bidder who is disqualified may appeal to Public Works &
Transportation Committee and Equal Opportunity Commission.
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10. METHOD OF AWARD - RESERVATIONS

A. Following will be basis of award of Contract, providing cost does not exceed amount of funds
then estimated by County as available to finance Contract(s):

1. Lowest dollar amount submitted by qualified responsible bidder on Base Bid for all work
comprising project, combined with such additive Owner accepted alternates.

2. Owner reserves right to reject all bids or any bid, to waive any informality in any bid, and
to accept any bid that will best serve interests of County.

3. Unit Prices and Informational Bids will not be considered in establishing low bidder.

11. SECURITY FOR PERFORMANCE AND PAYMENTS

A. Simultaneous with delivery of signed Contract, Bidder shall be required to furnish
Performance and Payment Bonds as specified in Article 29 of General Conditions of
Contract, “Contract Security”.  Surety Company shall be licensed to do business in
Wisconsin.  Performance and Payment Bonds must be dated same date or subsequent to date
of Contract.  Performance and Payment Bonds must emulate information in Sample
Performance and Payment Bonds in Construction Documents.

B. Provide certified copy of power of attorney from Surety Company showing that agent who
signs Bond has power of attorney to sign for Surety Company.  Secretary or Assistant
Secretary of company must sign this certification, not attorney-in-fact.  Certification must
bear same or later date as Bond.  Power of Attorney must emulate model power of attorney
information detailed in Sample Performance and Payment Bonds.

C. If Bidder is partnership or joint venture, State certified list, providing names of individuals
constituting partnership or joint venture must be furnished.  Contract itself may be signed by
one partner of partnership, or one partner of each firm comprising joint venture, but
Performance and Payment Bonds must be signed by all partners.

D. If Bidder is corporation, it is necessary that current certified copy of resolution or other
official act of directors of corporation be submitted showing that person who signs Contract
is authorized to sign contracts for corporation.  It is also necessary that corporate seal be
affixed to resolution, contract, and performance and payment bonds.  If your corporation has
no seal, it is required that above documents include statement or notation to effect that
corporation has no seal.

12. TAXES

A. Wisconsin Statute 77.54 (9m) allows building materials that become part of local unit
government facilities to be exempt from sales & use tax.  Vendors & materials suppliers may
not charge Bidders sales & use tax on these purchases.  This does not include highways,
streets or roads.  Any other Sales, Consumer, Use & other similar taxes or fees required by
law shall be included in Bid.

B. In accordance with Wisconsin Statute 71.80(16)(a),successful nonresident bidder, whether
incorporated or not, and not otherwise regularly engaged in business in this state, shall file
surety bond with State of Wisconsin Department of Revenue payable to Department of
Revenue, to guarantee payment of income taxes, required unemployment compensation
contributions, sales and use taxes and income taxes withheld from wages of employees,
together with any penalties and interest thereon.  Amount of bond shall be three percent (3%)
of Contract or subcontract price on all contracts of $50,000 or more.
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13. SUBMISSION OF BIDS

A. All Bids shall be submitted on standard Bid Form bound herein and only Bids that are made
on this Bid Form will be considered.  Entire Bid Form and other supporting documents, if
any, shall be removed or copied from Construction Documents, filled out, and submitted in
manner specified hereinafter.  Submit completed Bid Bond with Bid as well.

B. No bids for any subdivision or any sub-classification of this Work, except as indicated, will
be accepted.  Any conditional Bid, amendment to Bid Form or appended item thereto, or
inclusion of any correspondence, written or printed matter, or details of any nature other than
that specifically called for, which would alter any essential provision of Construction
Documents, or require consideration of unsolicited material or data in determining award of
Contract, will disqualify Bid.  Telecommunication alterations to Bid will not be accepted.

C. Bidders must submit single Bid for all the Work.

D. Bid amounts shall be inserted in words and in figures in spaces provided on Bid Form; in case
of conflict, written word amounts will govern.

E. Addenda issued after Bid Letting shall become part of Construction Documents.  Bidders
shall acknowledge receipt of such addenda in appropriate space provided on Bid Form.  Bid
may be rejected if receipt of any particular addendum applicable to award of Contract has not
been acknowledged on Bid Form.

F. Bids shall be signed, placed in envelope, sealed and delivered before due time  to place
designated in Invitation to Bid, and identified with project name, bid number, location,
category of work being bid upon, Bid Due Date, name and address of bidder.

G. Bidder shall be responsible for sealed Bid being delivered to place designated for Bid Due
Date on or before date and time specified.  Bids received after time of closing will be rejected
and returned to bidder unopened.

H. Bid will be considered invalid and will be rejected if bidder has not signed it.

I. Faxed or emailed Bids will not be accepted.

J. Bidder’s organization shall submit completed with Bid, Fair Labor Practices Certification
form, included in these Construction Documents.

14. SUBCONTRACTOR LISTING

A. Bidders shall be required to submit list of major subcontractors for General Construction,
Plumbing, HVAC, and Electrical work proposed for this project to include committed prices
for each subcontractor.  List shall be placed in separate sealed envelope that must be clearly
identified as “Major Subcontractor List”, for named project and name of Bidder submitting it.
County must receive envelope no later than date by which successful Bidder is required to
submit his or her signed Contract, as established in Construction Documents.

15. ALTERNATE BIDS

A. Bidder shall carefully read requests for Alternate Bids, and thoroughly examine Drawings
and Specifications to determine extent various changes and conditions will affect Bid.
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B. Space is provided in Bid Form for requested Alternate Bids.  Failure to submit bid for any
requested Alternate Bids may result in rejection of entire Bid.

C. Bidder shall state amount to be added / subtracted to Base Bid for providing alternates,
including all incidentals, omissions, additions, and adjustments as may be necessary or
required by such changes.  If there is no difference in price, Bidder shall state, “No Change”.

D. Descriptions of requested Alternate Bids are as set forth in Construction Documents.

16. INFORMATIONAL BIDS

A. Not Applicable.

17. UNIT PRICES

A. Not Applicable.

18. COMMENCEMENT AND COMPLETION

A. Successful Bidder shall commence work when schedule and weather permit, but no later than
stated in Bid Form.  Contractor shall pursue the Work regularly and continuously at
reasonable rate to insure completion of the Work within time stated in Bid.

B. Should it be found impossible to complete the Work on or before time specified for
completion, written request may be submitted for extension of time setting forth reasons
believed to justify granting of such request.  Refer to Article 20 of General Conditions of
Contract, titled “Time for Completion.

19. WORK BY OWNER

A. Not Applicable.

20. SPECIAL HAZARDS COVERAGE

A. Not Applicable.
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FORM A 

DANE COUNTY 
EMERGING SMALL BUSINESS REPORT - CERTIFICATION 

In accordance with General Conditions of Contract, submit this Emerging Small Business Report 
within ten (10) days after Bid Due Date. 

PROJECT NAME: 

BID NO.: BID DUE DATE: 

BIDDER INFORMATION 

COMPANY NAME:   

ADDRESS:   

TELEPHONE NO.:   

CONTACT PERSON: 

EMAIL ADDRESS:   
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FORM B 
Page ___ of ___ 

DANE COUNTY (Copy this Form as necessary to provide complete information)
EMERGING SMALL BUSINESS REPORT - INVOLVEMENT 

COMPANY NAME: 

PROJECT NAME:   

BID NO.:   BID DUE DATE: 

ESB NAME:   

CONTACT PERSON: 

ADDRESS:   

PHONE NO & EMAIL.: 

Indicate percentage of financial commitment to this ESB: %  Amount: $ 

ESB NAME:   

CONTACT PERSON: 

ADDRESS:   

PHONE NO & EMAIL.: 

Indicate percentage of financial commitment to this ESB: %  Amount: $ 
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FORM C 
Page ___ of ___ 

DANE COUNTY (Copy this Form as necessary to provide complete information)
EMERGING SMALL BUSINESS REPORT - CONTACTS 

COMPANY NAME: 

PROJECT NAME:   

BID NO.:   BID DUE DATE: 

ESB FIRM NAME 
CONTACTED DATE 

PERSON 
CONTACTED 

DID 
ESB 
BID? 

ACC-
EPT 
BID? 

REASON FOR 
REJECTION 

1) 

2) 

3) 

4) 

5) 

6) 

7) 

8)
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FORM D 

DANE COUNTY 
EMERGING SMALL BUSINESS REPORT - CERTIFICATION STATEMENT 

I,  ,  of 
Name Title 

 certify to best of my knowledge and 
Company 

belief that this business meets Emerging Small Business definition as indicated in Article 9 and 

that information contained in this Emerging Small Business Report is true and correct. 

Bidder’s Signature Date 
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BID FORM 

BID NO. 317033 
PROJECT: DORN CREEK SEDIMENT REMOVAL 

DORN CREEK WILDLIFE AREA 

TO: DANE COUNTY DEPARTMENT OF PUBLIC WORKS, HIGHWAY & 
TRANSPORTATION PROJECT MANAGER 
1919 ALLIANT ENERGY CENTER WAY 
MADISON, WISCONSIN  53713 

NOTE: WISCONSIN STATUTE 77.54 (9M) ALLOWS FOR NO SALES & USE TAX ON 
THE PURCHASE OF MATERIALS FOR COUNTY PUBLIC WORKS PROJECTS. 

BASE BID - LUMP SUM: 
Dane County is inviting Bids for construction services for sediment removal in Dorn Creek, 
including dredging, dewatering, storage of dredged material and site restoration. The 
undersigned, having examined the site where the Work is to be executed and having become 
familiar with local conditions affecting the cost of the Work and having carefully examined the 
Drawings and Specifications, all other Construction Documents and Addenda thereto prepared by 
Dane County Department of Public Works, Highway & Transportation hereby agrees to provide 
all labor, materials, equipment and services necessary for the complete and satisfactory execution 
of the entire Work, as specified in the Construction Documents, for the Base Bid stipulated sum 
of: 

 and  /100  Dollars 
Written Price 

 $ 
Numeric Price 

ALTERNATE BID 1 - LUMP SUM: 
Add price for providing dredging, dewatering, sediment storage and restoration of  South 
Alignment as shown in Bid Documents 

 and  /100  Dollars 
Written Price 

 $ 
Numeric Price (circle:  Add  or  Deduct)

Receipt of the following addenda and inclusion of their provisions in this Bid is hereby 
acknowledged: 

Addendum No(s).  through 

Dated   
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Dane County Department of Land & Water Resources must have the dredge portion of the  
project completed by May 18, 2018 and full site restoration completed by September 1, 2018.  
Assuming this Work can be started by October 30, 2017, what dates can you commence and 
complete this job? 

Commencement Date:   Completion Date: 
  (final, not substantial) 

I hereby certify that all statements herein are made on behalf of: 

 (Name of Corporation, Partnership or Person submitting Bid) 

Select one of the following: 
1. A corporation organized and existing under the laws of the State of , or 

2. A partnership consisting of , or 

3. A person conducting business as ; 

Of the City, Village, or Town  of   of the State of . 

I have examined and carefully prepared this Bid from the associated Construction Documents and 
have checked the same in detail before submitting this Bid; that I have full authority to make such 
statements and submit this Bid in (its) (their) (my) behalf; and that the said statements are true 
and correct.  In signing this Bid, we also certify that we have not, either directly or indirectly, 
entered into any agreement or participated in any collusion or otherwise taken any action in 
restraint of free competition; that no attempt has been made to induce any other person or firm to 
submit or not to submit a Bid; that this Bid has been independently arrived at without collusion 
with any other bidder, competitor, or potential competitor; that this Bid has not been knowingly 
disclosed prior to the Bids Due Date to another bidder or competitor; that the above statement is 
accurate under penalty of perjury. 

The undersigned further agrees to honor the Base Bid and the Alternate Bid(s) for sixty (60) 
calendar days from date of Award of Contract.  

SIGNATURE: 
(Bid is invalid without signature) 

Print Name:     Date: 

Title:   

Address:   

Telephone No.:    Fax No.: 

Email Address:  

Contact Person: 
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THIS PAGE IS FOR BIDDERS’ REFERENCE AND NEED NOT BE SUBMITTED WITH 
BID FORM. 

BID CHECK LIST: 
These items must be included with Bid: 
 Bid Form  Bid Bond  Fair Labor Practices Certification
 Project Experience / Reference Summary Waste Management Plan

BIDDERS SHOULD BE AWARE OF THE FOLLOWING: 

DANE COUNTY VENDOR REGISTRATION PROGRAM 

Any person bidding on any County contract must be registered with the Dane County 
Purchasing Division & pay an annual registration fee.  A contract will not be awarded to 
an unregistered vendor.  Obtain a Vendor Registration Form by calling 608/266-4131 or 
complete a new form or renewal online at:  

www.danepurchasing.com/registration 

DANE COUNTY BEST VALUE CONTRACTING PRE-QUALIFICATION 

Contractors must be pre-qualified as a Best Value Contractor with the Dane County 
Public Works Engineering Division before the award of contract.  Obtain a Best Value 
Contracting Application by calling 608/266-4018 or complete one online at:  

www.countyofdane.com/pwht/BVC_Application.aspx 

EQUAL BENEFITS REQUIREMENT 

By submitting a Bid, the contractor acknowledges that a condition of this contract is to 
provide equal benefits as required by Dane County Code of Ordinances Chapter 25.016.  
Contractor shall provide equal benefits as required by that Ordinance to all required 
employees during the term of the contract.  Equal Benefits Compliance Payment 
Certification shall be submitted with final pay request.  For more information: 

www.danepurchasing.com/partner_benefit.aspx 

http://www.danepurchasing.com/partner_benefit.aspx
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FAIR LABOR PRACTICES CERTIFICATION 

The undersigned, for and on behalf of the BIDDER, APPLICANT or PROPOSER named herein, 
certifies as follows: 

A. That he or she is an officer or duly authorized agent of the above-referenced BIDDER,
APPLICANT or PROPOSER, which has a submitted a bid, application or proposal for a
contract or agreement with the county of Dane.

B. That BIDDER, APPLICANT or PROPOSER has (check one):

 not been found by the National Labor Relations Board (“NLRB”) or the Wisconsin 
Employment Relations Commission (“WERC”) to have violated any statute or regulation 
regarding labor standards or relations in the seven years prior to the signature date of this 
Certification. 

 been found by the National Labor Relations Board (“NLRB”) or the Wisconsin 
Employment Relations Commission (“WERC”) to have violated any statute or regulation 
regarding labor standards or relations in the seven years prior to the signature date of this 
Certification. 

Officer or Authorized Agent Signature Date 

Printed or Typed Name and Title 

Printed or Typed Business Name 

NOTE:  You can find information regarding the violations described above at: www.nlrb.gov 
and werc.wi.gov. 

For reference, Dane County Ordinance 25.11(28)(a) is as follows: 
(28) BIDDER RESPONSIBILITY. (a) Any bid, application or proposal for any contract with the

county, including public works contracts regulated under chapter 40, shall include a
certification indicating whether the bidder has been found by the National Labor Relations
Board (NLRB) or the Wisconsin Employment Relations Committee (WERC) to have violated
any statute or regulation regarding labor standards or relations within the last seven years.
The purchasing manager shall investigate any such finding and make a recommendation to
the committee, which shall determine whether the conduct resulting in the finding affects the
bidder’s responsibility to perform the contract.

If you indicated that the NLRB or WERC have found you to have such a violation, you 
must include copies of any relevant information regarding such violation with your 
proposal, bid or application. 

Include this completed Certification with your bid, application or proposal. 

http://www.nlrb.gov/
http://werc.wi.gov/
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COUNTY OF DANE 

PUBLIC WORKS CONSTRUCTION CONTRACT 

Contract No. Bid No.  317033 

Authority:  2017 RES - 

THIS CONTRACT, made and entered into as of the date by which authorized representatives of 
both parties have affixed their signatures, by and between the County of Dane (hereafter referred 
to as “COUNTY”) and     (hereafter, “CONTRACTOR”), 
and 

W I T N E S S E T H : 

WHEREAS, COUNTY, whose address is c/o Assistant Public Works Director, 1919 Alliant 
Energy Center Way, Madison, WI  53713, desires to have CONTRACTOR provide  construction 
services for the Dorn Creek Sediment Removal project, Dorn Creek Wildlife Area including 
Alternate Bid (“the Project”); and 

WHEREAS, CONTRACTOR, whose address is 
 is able and willing to construct the Project, 

in accordance with the Construction Documents; 

NOW, THEREFORE, in consideration of the above premises and the mutual covenants of the 
parties hereinafter set forth, the receipt and sufficiency of which is acknowledged by each party 
for itself, COUNTY and CONTRACTOR do agree as follows: 

1. CONTRACTOR agrees to construct, for the price of $_____________ the Project and at the
CONTRACTOR’S own proper cost and expense to furnish all materials, supplies, machinery,
equipment, tools, superintendence labor, insurance, and other accessories and services necessary
to complete the Project in accordance with the conditions and prices stated in the Bid Form,
General Conditions of Contract, the drawings which include all maps, plats, plans, and other
drawings and printed or written explanatory matter thereof, and the specifications therefore as
prepared by Strand Associates, Inc. (hereinafter referred to as “the Architect / Engineer”), and as
enumerated in the Project Manual Table of Contents, all of which are made a part hereof and
collectively evidence and constitute the Contract.

2. COUNTY agrees to pay the CONTRACTOR in current funds for the performance of the
Contract subject to additions and deductions, as provided in the General Conditions of Contract,
and to make payments on account thereof as provided in Article entitled, “Payments to
Contractor” of the General Conditions of Contract.

3. During the term of this Contract, CONTRACTOR agrees to take affirmative action to ensure
equal employment opportunities.  The CONTRACTOR agrees in accordance with Wisconsin
Statute 111.321 and Chapter 19 of the Dane County Code of Ordinances not to discriminate on
the basis of age, race, ethnicity, religion, color, gender, disability, marital status, sexual
orientation, national origin, cultural differences, ancestry, physical appearance, arrest record or
conviction record, military participation or membership in the national guard, state defense force
or any other reserve component of the military forces of the United States, or political beliefs.
Such equal opportunity shall include, but not be limited to, the following: employment,
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upgrading, demotion, transfer, recruitment, advertising, layoff, termination, training, rates of pay, 
and any other form of compensation.  CONTRACTOR agrees to post in conspicuous places, 
available to all employees and applicants for employment, notices setting forth the provisions of 
this paragraph. 
4. CONTRACTOR shall file an Affirmative Action Plan with the Dane County Contract
Compliance Officer in accord with Chapter 19 of the Dane County Code of Ordinances.
CONTRACTOR must file such plan within fifteen (15) business days of the effective date of this
Contract.  During the term of this Contract CONTRACTOR shall also provide copies of all
announcements of employment opportunities to COUNTY’S Contract Compliance Office, and
shall report annually the number of persons, by race, ethnicity, gender, and disability status,
which apply for employment and, similarly classified, the number hired and number rejected.

5. During the term of this Contract, all solicitations for employment placed on
CONTRACTOR’S behalf shall include a statement to the effect that CONTRACTOR is an
“Equal Opportunity Employer”.

6. CONTRACTOR agrees to comply with provisions of Chapter 25.016 of the Dane County
Code of Ordinances, which pertains to domestic partnership benefits.

7. CONTRACTOR agrees to furnish all information and reports required by COUNTY’S
Contract Compliance Officer as the same relate to affirmative action and nondiscrimination,
which may include any books, records, or accounts deemed appropriate to determine compliance
with Chapter 19, Dane County Code of Ordinances, and the provisions of this Contract.

8. CONTRACTOR agrees that all persons employed by CONTRACTOR or any subcontractor
shall be paid no less than the minimum wage established under Chapter 40, Subchapter II, Dane
County Code of Ordinances.  CONTRACTOR agrees to abide by and comply with the provisions
of Chapter 40, Subchapter II of the Dane County Code of Ordinances, and said Subchapter is
fully incorporated herein by reference.

9. This Contract is intended to be a Contract solely between the parties hereto and for their
benefit only.  No part of this Contract shall be construed to add to, supplement, amend, abridge or
repeal existing rights, benefits or privileges of any third party or parties including, but not limited
to, employees of either of the parties.

10. The entire agreement of the parties is contained herein and this Contract supersedes any and
all oral agreements and negotiations between the parties relating to the subject matter hereof.  The
parties expressly agree that the express terms of this Contract shall not be amended in any fashion
except in writing, executed by both parties.

11. CONTRACTOR must be pre-qualified as a Best Value Contractor with Dane County Public
Works Engineering Division before award of Contract.  Subcontractors must be pre-qualified ten
(10) business days prior to commencing Work under this Contract.
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IN WITNESS WHEREOF, COUNTY and CONTRACTOR, by their respective authorized 
agents, have caused this Contract and its Schedules to be executed, effective as of the date by 
which all parties hereto have affixed their respective signatures, as indicated below. 

* * * * * * *

FOR CONTRACTOR: 

Signature Date 

Printed or Typed Name and Title 

Signature Date 

Printed or Typed Name and Title 

NOTE:  If CONTRACTOR is a corporation, Secretary should attest.  In accordance with IRS 
Regulations, unincorporated entities are required to provide either their Social Security or 
Employer Number in order to receive payment for services rendered. 

* * * * * * *

This Contract is not valid or effectual for any purpose until approved by the appropriate authority 
designated below, and no work is authorized until the CONTRACTOR has been given notice to 
proceed by COUNTY’S Assistant Public Works Director. 

FOR COUNTY: 

Joseph T. Parisi, County Executive Date 

Scott McDonell, County Clerk Date 
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EQUAL BENEFITS COMPLIANCE PAYMENT CERTIFICATION FORM 

 

PURPOSE 
 
25.016(8) of the Dane County Ordinance requires that each contractor receiving payment for 
contracted services must certify that he or she has complied fully with the requirements of 
Chapter 25.016 “Equal Benefits Requirement” of the Dane County Ordinances.  Such 
certification must be submitted prior to the final payment on the contract. 
 
This form should be included with a copy of the final contract invoice forwarded to your contract 
representative at Dane County. 
 

CERTIFICATION 
 
I,   certify that 
Printed or Typed Name and Title 
 
  
Printed or Typed Name of Contractor 
 
has complied fully with the requirements of Chapter 25.016 of the Dane County Ordinances 
“Equal Benefits Requirements”. 
 
 
Signed   
 
Date   
 
 
For questions on this form, please contact Chuck Hicklin at 608-266-4109 or your contract 
representative at Dane County. 
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1.  CONSTRUCTION DOCUMENTS 
 
A. Construction Documents, listed in Table of Contents of this Specification volume shall form 

part of this Contract and provisions of Construction Documents shall be as binding upon 
parties as if they were fully set forth in Contract itself. 

 
B. These shall also be considered as part of Construction Documents: Addenda, including 

additions and modifications incorporated in such addenda before execution of Contract; 
requests for information; construction bulletins; change orders; and written interpretations by 
Architect / Engineer or Public Works Project Manager that are made after execution of 
Contract. 

 
C. Construction Documents are complementary, and what is required by one shall be as binding 

as if required by all.  Intent of Construction Documents is to include all labor, materials and 
equipment necessary for proper execution of the Work. 

 

2.  DEFINITIONS 
 
A. These terms as used in this Contract are respectively defined as follows: 

1. All uses of term “County” in Construction Documents shall mean Dane County. 
2. All uses of term “Department” in Construction Documents shall mean Department of 

Public Works, Highway & Transportation, which is a unit of Dane County government.  
Department is County agency overseeing Contract with Contractor. 

3. Public Works Project Manager is appointed by and responsible to Department.  Public 
Works Project Manager has authority to act on behalf of Department and will sign change 
orders, payment requests and other administrative matters related to projects. 

4. Public Works Project Manager is responsible for supervision, administration and 
management of field operations involved in construction phase of this Work. 

5. Term “Work” includes all labor, equipment and materials necessary to produce project 
required by Construction Documents. 

6. Term “Substantial Completion” is date when project or specified area of project is 
certified by Architect / Engineer that construction is sufficiently completed, in 
accordance with Construction Documents, and as modified by any subsequent changes 
agreed to by parties, so that County may occupy project or specified area of project for 
use for which it was intended subject to permit approval for occupancy. 

7. Contractor is person, firm, or corporation with whom County makes Contract.  Though 
multiple contracts may be involved, Construction Documents treat them throughout as if 
each were of singular number. 

 

3.  ADDITIONAL INSTRUCTIONS AND DRAWINGS 
 
A. Contractor may be furnished additional instructions and detail drawings as necessary to carry 

out the Work included in Contract.  Additional drawings and instructions thus supplied to 
Contractor will coordinate with Construction Documents and will be so prepared that they 
can be reasonably interpreted as part thereof.  Contractor shall carry out the Work in 
accordance with additional detail drawings and instructions. 
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4.  SHOP DRAWINGS, PRODUCT DATA AND SAMPLES 
 
A. Unless otherwise specified, Contractor shall submit three (3) copies of all Shop Drawings for 

each submission, until receiving final approval.  After final approval, provide five (5) 
additional copies for distribution and such other copies as may be required. 

 
B. Contractor shall submit, on an on-going basis and as directed, Product Data such as brochures 

that shall contain catalog cuts and specifications of all furnished mechanical and electrical 
equipment.  After Architect / Engineer’s approval, one (1) copy shall remain in Architect / 
Engineer’s file, one (1) kept at Department’s office and one (1) kept at job site by Contractor 
for reference purposes. 

 
C. Samples shall consist of physical examples furnished by Contractor in sufficient size and 

quantity to illustrate materials, equipment or workmanship, and to establish standards to 
compare the Work. 
1. Submit Samples in sufficient quantity (minimum of two (2)) to permit Architect / 

Engineer to make all necessary tests and of adequate size showing quality, type, color 
range, finish, and texture.  Label each Sample stating material, type, color, thickness, 
size, project name, and Contractor’s name. 

2. Submit transmittal letter requesting approval, and prepay transportation charges to 
Architect / Engineer’s office on samples forwarded. 

3. Materials installed shall match approved Samples. 
 
D. Contractor shall review Shop Drawings and place their dated stamp thereon to evidence their 

review and approval and shall submit with reasonable promptness and in orderly sequence to 
cause no delay in the Work or in work of any other contractor.  At time of submission, 
Contractor shall inform Architect / Engineer in writing of any deviation in Shop Drawings or 
Samples from requirements of Construction Documents.  Architect / Engineer will not 
consider partial lists. 

 
E. Architect / Engineer will review and approve or reject Shop Drawings with reasonable 

promptness to cause no delay.  Architect / Engineer’s approval shall not relieve Contractor 
from responsibility for errors or omissions in Shop Drawings. 

 
F. Contractor shall not commence any work requiring Shop Drawing, Product Data or Sample 

submission until Architect / Engineer has approved submission.  All such work shall be in 
accordance with approved Shop Drawings, Product Data and Samples. 

 
G. Contractor shall keep on site of the Work, approved or conformed copy of Shop Drawings 

and shall at all time give Department access thereto. 
 
H. By stamping and submitting Shop Drawings, Product Data and Samples, Contractor thereby 

represents that he or she has or will determine and verify all field measurements, field 
construction criteria, materials, catalog numbers, and similar data and that he or she has 
checked and coordinated each Shop Drawing, Product Data and Sample with requirements of 
the Work and of Construction Documents.  Architect / Engineer shall return without 
examination, Shop Drawings, Product Data and Samples not so noted. 

 
I. All Shop Drawings from any one Contractor should be numbered consecutively and on cover 

sheet shall bear name and location of project, name of Contractor, date of submittal and date 
of each correction or revision and associated Specification section and page number. 
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5.  CUTTING AND PATCHING 
 
A. Contractor shall be responsible for all cutting, fitting or patching required to complete the 

Work or to make its parts fit together properly. 
 
B. Contractor shall not damage or endanger portion of the Work or fully or partially completed 

construction of County or separate contractors by cutting, patching or otherwise altering such 
construction, or by excavation.  Contractor shall not cut or otherwise alter such construction 
by County or separate contractor except with written consent of County and of such separate 
contractor; such consent shall not be unreasonably withheld.  Contractor shall not withhold 
unreasonably from County or separate contractor, Contractor’s consent to cutting or 
otherwise altering the Work. 

 

6.  CLEANING UP 
 
A. Contractor shall keep premises and surrounding area free from accumulation of waste 

materials or rubbish caused by operations under Contract.  Contractor shall remove from and 
about the Work waste materials, rubbish, Contractor’s tools, construction equipment, 
machinery, and surplus materials at completion of the Work.  Contractor shall maintain 
streets and sidewalks around the Work site in clean condition.  Contractor shall remove all 
spillage and prevent tracking of spillage arising from performance of the Work, into, out of, 
and within the Work site.  Contractor shall establish regular maintenance program of 
sweeping, vacuuming and / or hosing to minimize accumulation of dirt and dust upon such 
areas. 

 
B. If Contractor fails to clean up as directed in Construction Documents, County may do so and 

shall charge Contractor cost thereof. 
 
C. Contractor shall be responsible for broken windows and glass, and at completion of the Work 

shall replace such damaged or broken windows and glass.  After replacing damaged or 
broken windows and glass, Contractor shall remove all labels, wash and polish both sides of 
all windows and glass. 

 
D. In addition to general cleaning (sweeping, vacuuming and / or hosing, as is appropriate to 

work surface), Contractor shall perform following final cleaning for all trades at completion 
of the Work: 
1. Remove temporary protections; 
2. Remove marks, stains, fingerprints and other soil or dirt from painted, decorated and 

finished woodwork and wall surfaces; 
3. Remove spots, plaster, soil and paint from ceramic tile, marble and other finished 

materials, and wash or wipe clean; 
4. Clean fixtures, cabinet work and equipment, removing stains, paint, dirt and dust, and 

leave same in undamaged, new condition; 
5. Clean aluminum in accordance with recommendations of manufacturer; and 
6. Clean resilient floors thoroughly with well-rinsed mop containing only enough moisture 

to clean off any surface dirt or dust and buff dry by machine to bring surfaces to sheen. 
 

7.  USE OF SITE 
 
A. Contractor shall provide County and Architect / Engineer access to the Work under all 

circumstances. 
 



 

Bid No. 317033 GC - 5 rev. 03/16 

B. Contractor shall confine operations at site to areas permitted by County, law, ordinance, 
permits and Construction Documents and shall not unreasonably encumber site with materials 
or equipment.  Contractor shall assure free, convenient, unencumbered, direct and safe access 
to all properties adjacent to the Work for County, its employees, invitees and guests. 

 

8.  MATERIALS AND WORKMANSHIP 
 
A. Contractor shall perform all work and furnish all supplies and materials, machinery, 

equipment, facilities and means, necessary to complete the Work required by this Contract, 
within time specified, in accordance with provisions of Construction Documents. 

 
B. All equipment and materials incorporated in the Work covered by this Contract are to be new; 

use recycled and / or recovered materials to extent that such use is technically and 
economically feasible.  Recovered materials are products recovered from solid waste in form 
identical to original form for use that is same as, or similar to original use.  Recycled 
materials are products manufactured from solid waste. 

 
C. If requested, Contractor shall furnish satisfactory evidence as to kind and quality of 

construction materials proposed or used.  Contractor shall furnish to Architect / Engineer, for 
approval, manufacturer name and model, performance capacities and other pertinent 
information of machinery, mechanical, electrical or other types of equipment, which 
Contractor plans to install. 

 
D. If not otherwise provided, materials and labor called for in this Contract shall be provided and 

performed in accordance with established practice and standards recognized by Architects, 
Engineers, Department, and construction industry. 

 
E. Reference to “Standard” specifications of any association or manufacturer, or codes of 

County authorities, intends most recent printed edition or catalog in effect on date that 
corresponds with date of Construction Documents. 

 
F. Whenever reference is made in Specifications that work shall be “performed”, “applied”, in 

accordance with “manufacturer’s directions or instructions”, Contractor to whom those 
instructions are directed shall furnish three (3) printed copies of such instructions to Architect 
/ Engineer before execution of the Work. 

 

9.  CONTRACTOR’S TITLE TO MATERIALS 
 
A. Contractor or any subcontractor shall not purchase materials or supplies for the Work subject 

to any chattel mortgage or under conditional sale contract or other agreement by which seller 
retains interest.  Contractor warrants that all materials and supplies used in the Work are free 
from all liens, claims or encumbrances and Contractor has good title to them. 

 

10.  “OR EQUAL” CLAUSE 
 
A. Whenever equipment or materials are identified on Drawings or in Specifications by 

reference to manufacturer’s or vendor’s name, trade name, catalog number, and other 
identifying information, it is intended to establish standards; and any equipment or material 
of other manufacturers and vendors which will perform adequately duties imposed by general 
design will be considered equally accepted provided equipment or material so proposed is, in 
opinion of Architect / Engineer, of equal substance and function.  Architect / Engineer and 
Department shall provide written approval before Contractor may purchase or install it. 
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B. Equipment or materials of manufacturers, other than those named, may be used only upon 

following conditions: 
1. That, in opinion of Architect / Engineer and Department, proposed material or equipment 

item is fully equal or superior (in design, materials, construction, workmanship, 
performance, finish, etc.) to named item.  No compromise in quality level, however 
small, is acceptable. 

2. That, in substituting materials or equipment, Contractor assumes responsibility for any 
changes in system or for modifications required in adjacent or related work to 
accommodate such substitution despite Architect / Engineer’s and Department’s 
approval, and all costs growing out of approval of “or equal” items shall be responsibility 
of Contractor.  No extra costs resulting from such approval shall become responsibility of 
Department, Architect / Engineer or any other separate Contractor. 

3. It shall be understood that use of materials or equipment other than those specified, or 
approved equal by Architect / Engineer and Department, shall constitute violation of 
Contract, and that Architect / Engineer and Department shall have right to require 
removal of such materials or equipment and their replacement with specified materials or 
equipment at Contractor’s expense. 

4. Product and manufacturer named first in Specifications or on information shown on 
Drawings is basis of selection of manufactured items and equipment, particularly 
mechanical equipment.  In using other than first named products or manufacturers, 
including those specified as additionally approved or acceptable, Contractor assumes 
responsibility for any changes in system and for modifications in any work required to 
accommodate them.  Architect / Engineer’s approval of such additionally acceptable 
products or manufacturers, either in Specifications or in Addendum, does not relieve 
Contractor from obligation to coordinate such optional products with other Contractors, 
whose work may be affected by them, and to pay all additional costs resulting from their 
inclusion into the Work.  Contractor’s liability shall include payment of Architect / 
Engineer’s fees for any additional services made necessary by or directly connected to 
such product changes.  No extra costs resulting from such changes shall become 
responsibility of Department, Architect / Engineer or any other separate Contractor. 

 
C. No request for approval of “or equal” materials will be entertained except from Contractor.  

Identify any request for substitution as substitution on Contractor’s letter of transmittal and 
give reasons for substitution.  Department may in its sole discretion allow substitutions of 
materials. 

 

11.  PATENTS AND ROYALTIES 
 
A. If Contractor uses any design, device or material covered by letters, patent or copyright, it is 

mutually agreed and understood, that, without exception, contract prices shall include all 
royalties or costs arising from use of such design, device or materials, in any way involved in 
the Work. 

 
B. Contractor shall indemnify and save harmless County from any and all claims for 

infringement by reason of use of such patent or copyright in connection with the Work agreed 
to be performed under this Contract, and shall indemnify County for any cost, expense or 
damage which it may be obliged to pay by reason of such infringement at any time during 
prosecution of the Work or after completion of the Work. 
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12.  SURVEYS, PERMITS, REGULATIONS AND TAXES 
 
A. Department will furnish to Contractor all site, topography and property surveys necessary for 

execution of the Work. 
 
B. Contractor shall procure all permits, licenses and approvals necessary for execution of this 

Contract. 
 
C. Contractor shall give all notices and comply with all State of Wisconsin, Federal and local 

laws, codes, rules and regulations relating to performance of the Work, protection of adjacent 
property, and maintenance of passageways, guard fences or other protective facilities. 

 
D. Contractor shall pay all Sales, Consumer, Use and other similar taxes required by law. 
 
E. Contractor shall promptly notify Architect / Engineer of any variances of Drawings or 

Specifications with that of any State of Wisconsin, federal or local law, code, rule or 
regulation.  Upon such notification, Architect / Engineer will require correction of variance to 
comply with applicable law, code, rule or regulation at no additional cost to Contractor. 

 
F. Work under this Contract shall comply with all applicable State of Wisconsin, Federal and 

local laws, codes and regulations. 
 
G. Contractor shall pay charges for water, sewer and other utility connections made by 

municipalities where required by Specifications. 
 

13.  CONTRACTOR’S OBLIGATIONS AND SUPERINTENDENCE 
 
A. Contractor shall provide and pay for all materials, labor, tools, equipment, transportation and 

superintendence necessary to execute, complete and deliver the Work within specified time.  
Contractor agrees to secure at their own expense all personnel necessary to carry out the 
Work.  Such personnel shall not be deemed County employees nor shall they have or be 
deemed to have any direct contractual relationship with County. 

 
B. Performance of any work necessary after regular working hours, on Sundays or Legal 

Holidays shall be without additional expense to County.  Performance of any work at site at 
other than normal working hours must be coordinated with Public Works Project Manager. 

 
C. Contractor shall furnish, erect, maintain and remove such temporary works as may be 

required. 
 
D. Contractor shall observe, comply with, and be subject to all terms, conditions, requirements 

and limitations of Construction Documents. 
 
E. At the Work site, Contractor shall give personal superintendence to the Work or shall employ 

construction superintendent or foreman, experienced in character of work covered by 
Contract, who shall have full authority to act for Contractor.  Understand that such 
superintendent or foreman shall be acceptable to Architect / Engineer and Department. 

 
F. Remove from project or take other corrective action upon notice from Architect / Engineer or 

Department for Contractor’s employees whose work is considered by Architect / Engineer or 
Department to be unsatisfactory, careless, incompetent, unskilled or otherwise objectionable. 
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G. Contractor and subcontractors shall be required to conform to Labor Laws of State of 
Wisconsin and various acts amendatory and supplementary thereto and to other laws, 
ordinances and legal requirements applicable to the Work. 

 
H. Presence and observation of the Work by Architect / Engineer or Public Works Project 

Manager shall not relieve Contractor of any obligations. 
 

14.  WEATHER CONDITIONS 
 
A. In event of temporary suspension of work, or during inclement weather, or whenever 

Architect / Engineer shall direct, Contractor shall, and shall cause subcontractors to protect 
carefully all work and materials against damage or injury from weather.  If, in opinion of 
Architect / Engineer or Department, any work or materials that have been damaged or injured 
due to failure on part of Contractor or any subcontractors so to protect the Work, such 
materials shall be removed and replaced at expense of Contractor. 

 

15.  PROTECTION OF WORK AND PROPERTY 
 
A. Contractor shall at all times safely guard County’s property from injury or loss in connection 

with this Contract.  Contractor shall at all times safely guard and protect the Work, and 
adjacent property, from damage.  Contractor shall replace or make good any such damage, 
loss or injury unless such is caused directly by errors contained in Contract, or by County, or 
County’s duly authorized representative. 

 
B. Contractor may act diligently, without previous instructions from Architect / Engineer and / 

or Department, in emergency that threatens loss or injury of property, or safety of life.  
Contractor shall notify Architect / Engineer and / or Department immediately thereafter.  
Promptly submit any claim for compensation by Contractor due to such extra work to 
Architect / Engineer and / or Department for approval as provided for in Article 18 herein. 

 

16.  INSPECTION AND TESTING OF MATERIALS 
 
A. Authorized representatives and agents of County government shall have access at all times to 

the Work wherever it is in preparation or progress and Contractor shall provide facilities for 
such access and for inspection. 

 
B. Should it be considered necessary or advisable at any time before final acceptance of the 

Work to make examination of work already completed, by removing or tearing out same, 
Contractor shall upon request, promptly furnish all necessary facilities, labor and materials.  
If such work is found to be defective in any aspect, due to fault of Contractor or 
subcontractors thereof, Contractor shall assume all expenses of such examination and of 
satisfactory reconstruction.  Contractor will be reimbursed for such examination and 
replacement in accordance with Article 18 - A.3., of these General Conditions of Contract if 
such work is found to meet requirements of Contract. 

 
C. If Specifications, Architect / Engineer’s, or Public Works Project Manager’s instructions 

require any work to be specially tested or approved, Contractor shall give Architect / 
Engineer and Public Works Project Manager timely notice of its readiness for testing or 
inspection.  Test all materials and equipment requiring testing in accordance with accepted or 
specified standards, as applicable.  Architect / Engineer shall recommend laboratory or 
inspection agency and Department will select and pay for all initial laboratory inspection 
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services.  Should retesting be required, due to failure of initial testing, cost of such retesting 
shall be borne by Contractor. 

 
D. Cost of any testing performed by manufacturers or Contractor for substantiating acceptability 

of proposed substitution of materials and equipment, or necessary conformance testing in 
conjunction with manufacturing processes or factory assemblage, shall be borne by 
Contractor or manufacturer responsible. 

 

17.  REPORTS, RECORDS AND DATA 
 
A. Contractor shall submit to Architect / Engineer and Public Works Project Manager such 

schedule of quantities and costs, progress schedules, payrolls, reports, estimates, invoices, 
records and other data as either may request concerning work performed or to be performed 
under this Contract. 

 

18.  CHANGES IN THE WORK 
 
A. Make no changes, except in cases of emergency, in the Work covered by approved 

Construction Documents without having prior written approval of Department.  Charges or 
credits for the Work covered by approved change shall be determined by one of these 
methods: 
1. Unit bid prices previously approved. 
2. Agreed lump sum based on actual cost of: 

a) Labor, including foremen, and all fringe benefits that are associated with their wages. 
b) Materials entering permanently into the Work. 
c) Ownership or rental cost of construction tools and equipment during time of use on 

extra work. 
d) Power and consumable supplies for operation of power equipment. 
e) Workmen’s Compensation Insurance, Contractor’s Public Liability and Property 

Damage Insurance, and Comprehensive Automobile Liability Insurance. 
f) Social Security and old age and unemployment contributions. 
g) Add to cost under (2), fixed fee to be agreed upon, but not to exceed fifteen percent 

(15%) of actual cost of work performed with their own labor force.  Fee shall be 
compensation to cover cost of supervision, overhead, bond, profit and any other 
general expense. 

h) On that portion of the Work under (2) done under subcontract, Contractor may 
include not over seven and one-half percent (7½%) for supervision, overhead, bond, 
profit and any other general expense. 

i) Department may require correct amount of costs with supporting vouchers; 
Contractor shall keep and present in such form as directed. 

3. Cost-plus work, with not-to-exceed dollar limit, based on actual cost of: 
a) Labor, including foremen, and all fringe benefits that are associated with their wages. 
b) Materials entering permanently into the Work. 
c) Ownership or rental cost of construction tools and equipment during time of use on 

extra work.  Rental cost cannot exceed fifty percent (50%) replacement value of 
rented equipment. 

d) Power and consumable supplies for operation of power equipment. 
e) Workmen’s Compensation Insurance, Contractor’s Public Liability and Property 

Damage Insurance, and Comprehensive Automobile Liability Insurance. 
f) Social Security and old age and unemployment contributions. 
g) To cost under (3), there shall be added fixed fee to be agreed upon but not to exceed 

fifteen percent (15%) of actual cost of work performed with their own labor force.  
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Fee shall be compensation to cover cost of supervision, overhead, bond, profit, and 
any other general expense. 

h) On that portion of the Work under (3) done under subcontract, Contractor may 
include not over seven and one-half percent (7½%) for supervision, overhead, bond, 
profit, and any other general expense. 

i) Contractor shall keep and present, in such form as directed, correct amount of cost 
together with such supporting vouchers as may be required by Department. 

 
B. If Contractor claims that by any instructions given by Architect / Engineer, Department, by 

drawings or otherwise, regarding performance of the Work or furnishing of material under 
Contract, involves extra cost, Contractor shall give Department written notice of cost thereof 
within two (2) weeks after receipt of such instructions and in any event before proceeding to 
execute work, unless delay in executing work would endanger life or property. 

 
C. No claim for extra work or cost shall be allowed unless it was done in pursuance of written 

Change Order from Architect / Engineer and approved by Department, as previously 
mentioned, and claim presented with payment request submitted after changed or extra work 
is completed. 

 
D. Negotiation of cost for change in the Work shall not be cause for Contractor to delay 

prosecution of the Work if Contractor has been authorized in writing by Public Works Project 
Manager to proceed. 

 

19.  EXTRAS 
 
A. Without invalidating Contract, Department may order extra work or make changes by 

altering, adding to or deducting from the Work, contract sum being adjusted in accordance 
with Article 18 herein. 

 

20.  TIME FOR COMPLETION 
 
A. Contractor agrees that the Work shall be prosecuted regularly and diligently and complete the 

Work as stated in Construction Documents. 
 

21.  CORRECTION OF WORK 
 
A. All work, all materials whether incorporated in the Work or not, and all processes of 

manufacture shall at all times and places be subject to inspection of Architect / Engineer and 
Public Works Project Manager who shall be judge of quality and suitability of the Work, 
materials, and processes of manufacture for purposes for which they are used.  Should they 
fail to meet Architect / Engineer’s and Public Works Project Manager’s approval they shall 
be reconstructed, made good, replaced or corrected, by Contractor at Contractor’s expense.  
Immediately remove all rejected material from site. 

 
B. If Contractor defaults or neglects to carry out the Work in accordance with Construction 

Documents or fails to perform any provision of Contract, Department may, after ten (10) 
business days’ written notice to Contractor and without prejudice to any other remedy County 
may have, make good such deficiencies.  In such case, appropriate Change Order shall be 
issued deducting from Contractor’s payments then or thereafter, cost of correcting such 
deficiencies, including cost of Architect / Engineer’s additional services made necessary by 
such default, neglect or failure. 
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22.  SUBSURFACE CONDITIONS FOUND DIFFERENT 
 
A. If Contractor encounters subsurface or latent conditions at site materially differing from those 

shown on Drawings or indicated in Specifications, Contractor shall immediately give notice 
to Architect / Engineer and Public Works Project Manager of such conditions before they are 
disturbed.  Architect / Engineer will thereupon promptly investigate conditions, and if 
Architect / Engineer finds that they materially differ from those shown on Drawings or 
indicated in Specifications, Architect / Engineer will at once make such changes as necessary, 
any increase or decrease of cost resulting from such changes to be adjusted in manner 
provided in above Article 18 entitled “Changes in the Work”. 

 

23.  RIGHT OF DEPARTMENT TO TERMINATE CONTRACT 
 
A. In event that any provisions of this Contract are violated by Contractor or by any 

subcontractors, County may serve written notice upon Contractor and Surety of its intention 
to terminate Contract, such notice to contain reasons for such intention to terminate Contract, 
and unless within ten (10) business days after serving of such notice upon Contractor, such 
violation or delay shall cease and satisfactory arrangement or correction be made, Contract 
shall, upon expiration of said ten (10) business days, cease and terminate. 

 
B. In event of any such termination, County shall immediately serve notice thereof upon Surety 

and Contractor, and Surety shall have right to take over and perform Contract subject to 
County’s approval; provided, however, that if Surety does not commence performance 
thereof within ten (10) business days from date of mailing to such Surety of notice of 
termination, County may take over the Work and prosecute same to completion by contract, 
or by force account, at expense of Contractor; Contractor and Surety shall be liable to County 
for any excess cost occasioned County thereby, and in such event County may take 
possession of and utilize in completing the Work, such materials and equipment as may be on 
the Work site and therefore necessary. 

 

24.  CONSTRUCTION SCHEDULE AND PERIODIC ESTIMATES 
 
A. Contractor shall be responsible for Construction Schedule and coordination.  Immediately 

after execution and delivery of Contract and before making first payment, Contractor shall 
notify all subcontractors to furnish all required information to develop Construction 
Schedule.  Contractor and all subcontractors associated with the Work shall furnish following 
information from each Division of Specifications:  
1. List of construction activities; 
2. Start, finish and time required for completion of each activity; 
3. Sequential relationships between activities; 
4. Identify all long lead-time items, key events, meetings or activities such as required 

submittals, fabrication and delivery, procurement of materials, installation and testing; 
5. Weekly definition of extent of work and areas of activity for each trade or Subcontract; 

and 
6. Other information as determined by Public Works Project Manager. 

 
B. In addition to above requested items, Contractor shall request delivery dates for all County-

furnished equipment, materials or labor.  This shall include any work handled by Department 
under separate contracts such as asbestos abatement, air and water balancing, etc.  Indicate on 
Construction Schedule these associated delivery and installation dates. 

 
C. Progress Reporting: 
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1. Contractor shall update and publish Construction Schedule on monthly basis.  Revisions 
to Schedule shall be by Contractor and made in same detail as original Schedule and 
accompanied by explanation of reasons for revision; and shall be subject to approval by 
Department. 

2. Failure of Contractor to keep Schedule in updated format shall result in County hiring 
firm specializing in construction schedule development and deducting those costs 
associated with updating process from payments due Contractor. 

3. Contractor shall submit show actual percentage of each activity completed, estimated 
future progress, and anticipated completion time. 

 
D. Responsibility for timely completion requires: 

1. Contractor and subcontractors understand that performance of each is interdependent 
upon performance of others. 

2. Whenever it becomes apparent from current schedule, that phasing or progress 
completion dates will not be met, Contractor must take some or all following actions at 
no additional cost to County: 
a) Increase construction labor in such quantities and crafts as will eliminate backlog of 

work. 
b) Increase number of working hours per shift, shifts per working day, working days per 

week, amount of construction equipment, or any combination of foregoing to 
eliminate backlog of work. 

c) Reschedule work (yet remain in conformance with Drawings and Specifications). 
3. Prior to proceeding with any of above actions, Contractor shall notify Public Works 

Project Manager. 
 
E. Maintain current Construction Schedule at all times.  Revise Construction Schedule in same 

detail as original and accompany with explanation of reasons for revision.  Schedule shall be 
subject to approval by Architect / Engineer and Public Works Project Manager. 

 

25.  PAYMENTS TO CONTRACTOR 
 
A. Contractor shall provide:  

1. Detailed estimate giving complete breakdown of contract price by Specification Division; 
and  

2. Periodic itemized estimates of work done for purpose of making partial payments 
thereon. 

 
B. Submit these estimates for approval first to Architect / Engineer, then to Public Works Project 

Manager.  Costs employed in making up any of these schedules are for determining basis of 
partial payments and not considered as fixing basis for additions to or deductions from 
Contract price. 

 
C. County will make partial payments to Contractor for value, proportionate to amount of 

Contract, of all labor and material incorporated in the Work during preceding calendar month 
upon receipt of Application and Certificate for Payment form from Architect / Engineer and 
approval of Department. 

 
D. Contractor shall submit for approval first to Architect / Engineer, and then to Public Works 

Project Manager all Application and Certificate for Payment forms.  If requested, Application 
and Certificate for Payment shall be supported by such additional evidence as may be 
required, showing Contractor’s right to payment claimed. 
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E. Application and Certificate for Payment for preparatory work and materials delivered and 
suitably stored at site to be incorporated into the Work at some future period, will be given 
due consideration.  Requesting payment for materials stored off site, may be rejected, 
however, if deemed essential for reasons of job progress, protection, or other sufficient cause, 
requests will be considered, conditional upon submission by Contractor of bills of sale, 
photographs and such other procedures as will adequately protect County’s interest such as 
storage in bonded warehouse with adequate coverage.  If there is any error in payment, 
Contractor is obligated to notify Department immediately, but no longer than ten (10) 
business days from receipt of payment. 

 
F. Payments by County will be due within forty-five (45) business days after receipt by 

Department of Application and Certificate for Payment. 
 
G. County will retain five percent (5%) of each Application and Certificate for Payment until 

final completion and acceptance of all the Work covered by Contract.  However, anytime 
after fifty percent (50%) of the Work has been furnished and installed at site, County will 
make remaining payments in full if Architect / Engineer and Public Works Project Manager 
find that progress of the Work corresponds with Construction Schedule.  If Architect / 
Engineer and Public Works Project Manager find that progress of the Work does not 
correspond with Construction Schedule, County may retain up to ten percent (10%) of each 
Application and Certificate for Payment for the Work completed. 

 
H. All material and work covered by partial payments made shall become sole property of 

County, but this provision shall not be construed as relieving Contractor from sole 
responsibility for care and protection of materials and work upon which payments have been 
made, or restoration of any damaged work, or as waiver of right of County to require 
fulfillment of all of terms of Contract. 

 
I. County will make final payment within sixty (60) calendar days after final completion of the 

Work, and will constitute acceptance thereof.  Submit Equal Benefits Compliance Payment 
Certification with final pay request.  Payment may be denied if Certification is not included. 

 
J. County may make payment in full, including retained percentages and less authorized 

deductions, upon completion and acceptance of each Division where price is stated separately 
in Contract. 

 
K. Every contractor engaged in performance of any contract for Department of Public Works, 

Highway & Transportation shall submit to this Department, as requested and with final 
application for payment for work under said contract, affidavit(s) as required to prove that all 
debts and claims against this Work are paid in full or otherwise satisfied, and give final 
evidence of release of all liens against the Work and County.  If Wisconsin Prevailing Wage 
Rate Determination is required for this Work, use “Prime Contractor Affidavit of Compliance 
with Prevailing Wage Rate Determination” and “Agent or Subcontractor Affidavit of 
Compliance with Prevailing Wage Rate Determination” (if applicable).  If Wisconsin 
Prevailing Wage Rate Determination is not required for this Work, use “Dane County, 
Wisconsin Contractor Wage Affidavit”.  Forms of such affidavits are included in 
Supplementary Conditions. 

 

26.  WITHHOLDING OF PAYMENTS 
 
A. County, after having served written notice on said Contractor, may either pay directly any 

unpaid bills of which Department has written notice, or withhold from Contractor’s unpaid 
compensation sum of money deemed reasonably sufficient to pay any and all such lawful 
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claims until satisfactory evidence is furnished that all liabilities have been fully discharged; 
whereupon, payment to Contractor shall be resumed in accordance with terms of this 
Contract, but in no event shall these provisions be construed to impose any obligations upon 
County to either Contractor or Contractor’s Surety. 

 
B. In paying any unpaid bills of Contractor, County shall be deemed agent of Contractor, and 

any payment so made by County, shall be considered as payment made under Contract by 
County to Contractor and County shall not be liable to Contractor for any such payment made 
in good faith. 

 
C. Contractor shall indemnify, hold harmless and defend Dane County, its boards, commissions, 

agencies, officers, employees and representatives from all claims growing out of lawful 
demands of subcontractors, laborers, workers, mechanics, material men, and furnishers of 
machinery and parts thereof, equipment, power tools, and all supplies, including commissary, 
incurred in performance of this Contract. 

 
D. At Department’s request, Contractor shall furnish satisfactory evidence that all obligations of 

nature designated above have been paid, discharged or waived. 
 

27.  ACCEPTANCE OF FINAL PAYMENT AS RELEASE 
 
A. Making of final payment shall constitute waiver of all claims by County except those arising 

from: 
1. Unsettled lien; 
2. Faulty or defective work appearing after substantial completion; 
3. Failure of the Work to comply with requirements of Construction Documents; or 
4. Terms of any special guarantees required by Construction Documents. 

 
B. Acceptance of final payment shall constitute waiver of all claims by Contractor. 
 

28.  PAYMENTS BY CONTRACTOR 
 
A. Contractor shall pay following not later than fifth (5th) business day following each payment 

received from County: 
1. All transportation and utility services rendered; 
2. All materials, tools, and other expendable equipment that have been delivered at site of 

the Work to extent of ninety percent (90%) of cost thereof, and balance of cost thereof 
when said balance is paid to Contractor; and 

3. Each subcontractor, respective amount allowed Contractor because of work performed by 
subcontractor to extent of subcontractor’s interest therein. 

 

29.  CONTRACT SECURITY 
 
A. Contractor shall furnish Performance and Payment Bonds in amount at least equal to one 

hundred percent (100%) of Contract price as security for faithful performance of this Contract 
and payment of all persons performing labor on project under this Contract and furnishing 
materials in connection with this Contract. 

 
B. Sample Performance and Payment Bonds that Contractor will be required to execute is bound 

into these Construction Documents.  Before construction Contract is consummated, 
completed Performance and Payment Bonds must be approved by Department. 
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30.  ASSIGNMENTS 
 
A. Contractor shall not assign whole or any part of this Contract or any moneys due or to 

become due hereunder without written consent of Department.  In case Contractor assigns all 
or any part of any moneys due or to become due under this Contract, instrument of 
assignment shall contain clause substantially to effect that it is agreed that right of assignee in 
and to any moneys due or to become due to Contractor shall be subject to prior claims of all 
persons, firms and corporations for services rendered or materials supplied for performance 
of the Work called for in this Contract. 

 

31.  MUTUAL RESPONSIBILITY OF CONTRACTORS 
 
A. If, through acts of neglect on part of Contractor or any subcontractor shall suffer loss or 

damage on the Work, Contractor agrees to settle with such subcontractor by agreement or 
arbitration if such other subcontractor will so settle.  If such subcontractor shall assert any 
claim against County on account of any damage alleged to have been sustained, Department 
shall notify Contractor, who shall indemnify, hold harmless and defend Dane County, its 
boards, commissions, agencies, officers, employees and representatives against any such 
claim. 

 

32.  SEPARATE CONTRACTS 
 
A. Department may award other contracts for the Work and all Contractors shall fully cooperate 

with each other and carefully adjust their work to that provided under other contracts as may 
be directed by Department.  No Contractor shall commit or permit any act that will interfere 
with performance of the Work by any other Contractor. 

 
B. Contractor shall coordinate the Work with those of other Contractors.  Cooperation will be 

required in arrangement for storage of materials and in detailed execution of the Work.  
Contractor, including subcontractors, shall keep informed of progress and detail work of 
others and shall notify Architect / Engineer or Department immediately of lack of progress or 
defective workmanship on part of others.  Failure of Contractor to keep informed of the Work 
progressing on site and failure to give notice of lack of progress or defective workmanship by 
others shall be construed as acceptance by Contractor of status of the Work as being 
satisfactory for proper coordination with Contractor’s own work. 

 

33.  SUBCONTRACTS 
 
A. Contractor may use services of specialty subcontractors on those parts of the Work that, 

under normal contracting practices, are performed by specialty subcontractors. 
 
B. Contractor shall not award any work to any subcontractor without prior approval of 

Department.  Qualifications of subcontractors shall be same as qualifications of Contractor.  
Request for subcontractor approval shall be submitted to Department fifteen (15) business 
days before start of subcontractor’s work.  If subcontractors are changed or added, Contractor 
shall notify Department in writing. 

 
C. Contractor shall be as fully responsible to County for acts and omissions of subcontractors, 

and of persons either directly or indirectly employed by them, as Contractor is for acts and 
omissions of persons directly employed by Contractor. 
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D. Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the 
Work to bind subcontractors to Contractor by terms of General Conditions of Contract and 
other Construction Documents insofar as applicable to work of subcontractors and to give 
Contractor same power as regards terminating any subcontract that Department may exercise 
over Contractor under any provision of Construction Documents. 

 
E. Nothing contained in this Contract shall create any contractual relation between any 

subcontractor and County. 
 
F. Contractor shall insert in all subcontracts, Articles 26, 33, 43 and 45, respectively entitled: 

“Withholding of Payments”, “Subcontracts”, “Affirmative Action Provision and Minority / 
Women / Disadvantaged Business Enterprises”, and “Minimum Wages”, and shall further 
require all subcontractors to incorporate physically these same Articles in all subcontracts. 

 

34.  PUBLIC WORKS PROJECT MANAGER’S AUTHORITY 
 
A. Public Works Project Manager shall: 

1. Administer and ensure compliance with Construction Documents; 
2. Provide responsible on-site observations of construction and have authority to request 

work and to stop work whenever necessary to insure proper enforcement of Construction 
Documents; 

3. Convene and chair project meetings and foreman’s coordination meetings when 
necessary to coordinate resolution of conflicts between Contractors, Architects, 
Engineers, Consultants, and Department; and 

4. Check and inspect material, equipment and installation procedures of all trades for proper 
workmanship and for compliance with Drawings, Specifications and Shop Drawings, 
permit no material on project site that is not satisfactory and reject work not in 
compliance with Construction Documents. 

 

35.  ARCHITECT / ENGINEER’S AUTHORITY 
 
A. Architect / Engineer is retained by, and is responsible to Department acting for County. 
 
B. Architect / Engineer shall determine amount, quality, acceptability, and fitness of several 

kinds of work and materials that are provided under this Contract and shall decide all 
questions that may arise in relation to said work and construction thereof. 

 
C. Architect / Engineer shall decide meaning and intent of any portion of Specifications and of 

any Drawings where they may be found obscure or be in dispute. 
 
D. Architect / Engineer shall provide responsible observation of construction.  Architect / 

Engineer has authority to stop the Work whenever such stoppage may be necessary to insure 
proper execution of Construction Documents. 

 
E. Architect / Engineer shall be interpreter of conditions of Construction Documents and judge 

of its performance. 
 
F. Within reasonable time, Architect / Engineer shall make decisions on all matters relating to 

progress of the Work or interpretation of Construction Documents. 
 
G. Architect / Engineer’s decisions are subject to review by Public Works Project Manager. 
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36.  STATED ALLOWANCES 
 
A. Stated allowances enumerated in Instructions to Bidders shall cover net cost of materials or 

equipment, and all applicable taxes.  Contractor’s cost of delivery and unloading at site, 
handling costs on site, labor, installation costs, overhead, profit and any other incidental costs 
shall be included in Contractor’s bid, but not as part of cash allowance. 

 
B. Department will solicit at least two (2) bids on materials or equipment for which allowance is 

stated and select on basis of lowest qualified responsible bid.  Contractor will then be 
instructed to purchase “Allowed Materials”.  If actual price for purchasing “Allowed 
Materials”, including taxes, is more or less than “Cash Allowance”, Contract price shall be 
adjusted accordingly.  Adjustment in Contract price shall not contain any cost items excluded 
from cash allowance. 

 

37.  ESTIMATES OF QUANTITIES 
 
A. Whenever estimated quantities of work to be done and materials to be furnished under this 

Contract are shown in any of Construction Documents, they are given for use in comparing 
bids and right is especially reserved to increase or diminish them as they may be deemed 
reasonably necessary or desirable by Department to complete the Work included in this 
Contract, and cost for such increase or diminution shall be adjusted in manner provided for in 
General Conditions of Contract Article 18 entitled “Changes in the Work”. 

 

38.  LANDS AND RIGHTS-OF-WAY 
 
A. Prior to start of construction, County shall furnish all land and rights-of-way necessary for 

carrying out and completion of the Work to be performed under this Contract. 
 

39.  GENERAL GUARANTEE 
 
A. Neither final certificate of payment nor any provision in Construction Documents nor partial 

or entire occupancy of premises by County shall constitute acceptance of work not done in 
accordance with Construction Documents or relieve Contractor of liability in respect to any 
expressed warranties or responsibility for faulty materials or workmanship. 
1. In no event shall making of any payment required by Contract constitute or be construed 

as waiver by County of any breach of covenants of Contract or waiver of any default of 
Contractor and making of any such payment by County while any such default or breach 
shall exist shall in no way impair or prejudice right of County with respect to recovery of 
damages or other remedy as result of such breach or default. 

 
B. Contractor shall remedy and make good all defective workmanship and materials and pay for 

any damage to other work resulting there from, which appear within period of one (1) year 
from date of substantial completion, providing such defects are not clearly due to abuse or 
misuse by County.  Department will give notice of observed defects with reasonable 
promptness. 

 
C. Guarantee on work executed after certified date of substantial completion will begin on date 

when such work is inspected and approved by Architect / Engineer and Public Works Project 
Manager. 
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D. Where guarantees or warrantees are required in sections of Specifications for periods in 
excess of one (1) year, such longer terms shall apply; however, Contractor’s Performance and 
Payment Bonds shall not apply to any guarantee or warranty period in excess of one (1) year. 

 

40.  CONFLICTING CONDITIONS 
 
A. Any provision in any of Construction Documents which may be in conflict or inconsistent 

with any Articles in these General Conditions of Contract or Supplementary Conditions shall 
be void to extent of such conflict or inconsistency. 

 
B. In case of ambiguity or conflict between Drawings and Specifications, Specifications shall 

govern. 
 
C. Printed dimensions shall be followed in preference to measurements by scale.  Large-scale 

drawings take precedence over small-scale drawings.  Dimensions on Drawings and details 
are subject to field measurements of adjacent work. 

 

41.  NOTICE AND SERVICE THEREOF 
 
A. Any notice to Contractor from Department relative to any part of this Contract shall be in 

writing and considered delivered and service thereof completed, when said notice is posted, 
by certified or registered mail, to Contractor at Contractor’s last given address, or delivered in 
person to said Contractor, or Contractor’s authorized representative on the Work. 

 

42.  PROTECTION OF LIVES AND HEALTH 
 
A. In order to protect lives and health of Contractor’s employees under Contract, Contractor 

shall comply with all pertinent provisions of Wisconsin Administrative Code, Rules of 
Department of Commerce, relating to Safety and Health. 

 
B. Contractor alone shall be responsible for safety, efficiency and adequacy of Contractor’s 

tools, equipment and methods, and for any damage that may result from their failure or their 
improper construction, maintenance or operation. 

 

43.  AFFIRMATIVE ACTION PROVISION AND MINORITY / WOMEN / 
DISADVANTAGED BUSINESS ENTERPRISES 
 
A. Affirmative Action Provisions. 

1. During term of their Contract, Contractor agrees not to discriminate on basis of race, 
religion, color, sex, handicap, age, sexual preference, marital status, physical appearance, 
or national origin against any person, whether recipient of services (actual or potential), 
employee, or applicant for employment.  Such equal opportunity shall include but not be 
limited to following: employment, upgrading, demotion, transfer, recruitment, 
advertising, layoff, termination, training, rates of pay, and any other form of 
compensation or level of service(s).  Contractor agrees to post in conspicuous places, 
these affirmative action standards so as to be visible to all employees, service recipients 
and applicants for this paragraph.  Listing of prohibited bases for discrimination shall no 
be construed to amend in any fashion state or federal law setting forth additional bases 
and exceptions shall be permitted only to extent allowable in state or federal law. 

2. Contractor is subject to this Article only if Contractor has ten (10) or more employees 
and receives $10,000.00 or more in annual aggregate contracts with County.  Contractor 
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shall file and Affirmative Action Plan with Dane County Contract Compliance Officer in 
accord with Chapter 19 of Dane County Code of Ordinances.  Such plan must be filed 
within fifteen (15) business days of effective date of this Contract and failure to do so by 
said date shall constitute ground for immediate termination of Contract by County.  
Contractor shall also, during term of this Contract, provide copies of all announcements 
of employment opportunities to County’s Contract Compliance Office, and shall report 
annually number of persons, by race, sex and handicap status, who apply for 
employment, and, similarly classified, number hired and number rejected. 

3. Contact Dane County Contract Compliance Officer at Dane County Contract Compliance 
Office, 210 Martin Luther King, Jr. Blvd., Room 421, Madison, WI 53703, 608/266-
4114. 

4. In all solicitations for employment placed on Contractor’s behalf during term of this 
Contract, Contractor shall include statement to affect Contractor is “Equal Opportunity 
Employer”.  Contractor agrees to furnish all information and reports required by 
County’s Contract Compliance Officer as same relate to affirmative action and 
nondiscrimination, which may include any books, records, or accounts deemed 
appropriate to determine compliance with Chapter 19, Dane County Code of Ordinances, 
and provision of this Contract. 

 
B. Minority / Women / Disadvantaged / Emerging Small Business Enterprises. 

1. Chapter 19.508 of Dane County Code of Ordinances is official policy of Dane County 
regarding utilization of, to fullest extent of, Minority Business Enterprises (MBEs), 
Women Business Enterprises (WBEs) Disadvantage Business Enterprises (DBEs) and 
Emerging Small Business Enterprises (ESBEs). 

2. Contractor may utilize MBEs / WBEs / DBEs / ESBEs as subcontractors or suppliers.  
List of subcontractors will be required of low bidder as stated in this Contract.  List shall 
indicate which are MBEs / WBEs / DBEs / ESBEs and percentage of subcontract 
awarded, shown as percentage of total dollar amount of bid. 

 

44.  COMPLIANCE WITH FAIR LABOR STANDARDS 
 
A. During term of this Contract, Contractor shall report to County Contract Compliance Officer, 

within ten (10) business days, any allegations to, or findings by National Labor Relations 
Board (NLRB) or Wisconsin Employment Relations Commission (WERC) that Contractor 
has violated statute or regulation regarding labor standards or relations.  If investigation by 
Contract Compliance Officer results in final determination that matter adversely affects 
Contractor’s responsibilities under this Contract, and which recommends termination, 
suspension or cancellation of this Contract, County may take such action. 

 
B. Contractor may appeal any adverse finding by Contract Compliance Officer as set forth in 

Dane County Ordinance 25.015(11)(c) through (e). 
 
C. Contractor shall post this statement in prominent place visible to employees:  “As condition 

of receiving and maintaining contract with Dane County, this employer shall comply with 
federal, state and all other applicable laws prohibiting retaliation or union organizing.” 

 

45.  DOMESTIC PARTNERSHIP BENEFITS 
 
A. Contractor agrees to provide same economic benefits to all of its employees with domestic 

partners as it does to employees with spouses, or cash equivalent if such benefit cannot 
reasonably be provided.  Contractor agrees to make available for County inspection 
Contractor’s payroll records relating to employees providing services on or under this 
Contract or subcontract.  If any payroll records of Contractor contain any false, misleading or 
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fraudulent information, or if Contractor fails to comply with provisions of Chapter 25.016, 
Dane County Ordinances, contract compliance officer may withhold payments on Contract; 
terminate, cancel or suspend Contract in whole or in part; or, after due process hearing, deny 
Contractor right to participate in bidding on future County contracts for period of one year 
after first violation is found and for period of three years after second or subsequent violation 
is found. 

 

46.  USE AND OCCUPANCY PRIOR TO ACCEPTANCE 
 
A. Contractor agrees to use and occupancy of portion or unit of the Work before formal 

acceptance by Department, provided Department: 
1. Secures written consent of Contractor; except when in opinion of Public Works Project 

Manager, Contractor is chargeable with unwarranted delay in final cleanup of punch list 
items or other Contract requirements. 

2. Secures endorsement from insurance carrier and consent of Surety permitting occupancy 
of building or use of the Work during remaining period of construction, or, secures 
consent of Surety. 

3. Assumes all costs and maintenance of heat, electricity and water. 
4. Accepts all work completed within that portion or unit of the Work to be occupied, at 

time of occupancy. 
 

47.  MINIMUM WAGES 
 
A.  Contractor shall post, at appropriate conspicuous point on site of project, schedule showing 

all determined minimum wage rates for various classes of laborers and mechanics to be 
engaged in the Work under this Contract and all deductions, if any, required by law to be 
made from unpaid wages actually earned by laborers and mechanics so engaged. 

 
B. Supplementary Conditions section in Construction Documents lists wage determinations 

required by State Law. 
 
C. If, after award of Contract, it becomes necessary to employ any person in trade or occupation 

not classified in wage determinations, such person shall be paid at not less than such rate as 
shall be determined by Wisconsin Department of Workforce Development.  Such approved 
minimum rate shall be retroactive to time of initial employment of such person in such trade 
or occupation.  Contractor shall notify Department of Contractor’s intention to employ 
persons in trades or occupations not so classified in sufficient time for Department to obtain 
approved rates for such trades or occupations. 

 
D. Specified wage rates are minimum rates only, and Department will not consider any claims 

for additional compensation made by Contractor because of payment by Contractor of any 
wage rate in excess of applicable rate contained in this Contract.  Contractor shall adjust any 
disputes in regard to payment of wages in excess of those specified in this Contract. 

 
E. Submit required affidavit(s) to Department of Public Works, Highway & Transportation, as 

requested and with final application for payment for work under said contract.  Affidavit(s) 
shall clearly indicate name, trade or occupation, and paid wages of every laborer, worker or 
mechanic employed by Contractor and all subcontractors during billing period including 
accurate record of number of hours worked by each employee and actual wages paid as 
stipulated in Wisconsin Statue 66.0903.  If Wisconsin Prevailing Wage Rate Determination is 
required for this Work, use “Prime Contractor Affidavit of Compliance with Prevailing Wage 
Rate Determination” and “Agent or Subcontractor Affidavit of Compliance with Prevailing 
Wage Rate Determination” (if applicable).  If Wisconsin Prevailing Wage Rate 
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Determination is not required for this Work, use “Dane County, Wisconsin Contractor Wage 
Affidavit”.  Forms of such affidavits are included in Supplementary Conditions. 

 

48.  CLAIMS 
 
A. No claim may be made until Department’s Assistant Public Works Director has reviewed 

Architect / Engineer’s decision as provided for in Article 35 of General Conditions of 
Contract.  If any claim remains unresolved after such review by Department's Assistant 
Public Works Director the claim may be filed under Wisconsin Statute 893.80.  Work shall 
progress during period of any dispute or claim.  Unless specifically agreed between parties, 
venue will be in Dane County, Wisconsin. 

 

49.  ANTITRUST AGREEMENT 
 
A. Contractor and County recognize that in actual economic practice, overcharges resulting from 

antitrust violations are in fact usually borne by County.  Therefore, Contractor hereby assigns 
to County any and all claims for such overcharges as to goods and materials purchased in 
connection with this Contract, except as to overcharges which result from antitrust violations 
commencing after price is established under this Contract and any change order thereto. 

 

50.  INSURANCE 
 
A. Contractor Carried Insurance: 

1. Contractor shall not commence work under this Contract until Contractor has obtained all 
insurance required under this Article and has provided evidence of such insurance to Risk 
Manager, 425 City-County Building, 210 Martin Luther King Jr. Blvd., Madison, WI 
53703.  Contractor shall not allow any subcontractor to commence work until insurance 
required of subcontractor has been so obtained and approved.  Company providing 
insurance must be licensed to do business in Wisconsin. 

2. Worker’s Compensation Insurance: 
a) Contractor shall procure and shall maintain during life of this Contract, Worker’s 

Compensation Insurance as required by statute for all of Contractor’s employees 
engaged in work at site of project under this Contract and, in case of any such work 
sublet, Contractor shall require subcontractor similarly to provide Worker’s 
Compensation Insurance for all of latter’s employees to be engaged in such work 
unless such employees are covered by protection afforded by Contractor’s Worker’s 
Compensation Insurance. 

b) If any claim of employees engaged in hazardous work on project under this Contract 
is not protected under Worker’s Compensation Statute, Contractor shall provide and 
shall cause each subcontractor to provide adequate Employer’s Liability Insurance 
for protection of such of Contractor’s employees as are not otherwise protected. 

3. Contractor’s Public Liability and Property Damage Insurance: 
a) Contractor shall procure and maintain during life of this Contract, Contractor’s 

Public Liability Insurance and Contractor’s Property Damage Insurance in amount 
not less than $1,000,000 bodily injury, including accidental death, to any one person, 
and subject to same limit for each person, in amount not less than $1,000,000 on 
account of one accident, and Contractor’s Property Damage Insurance in amount not 
less then $1,000,000 or combined single limit of at least $1,000,000 with excess 
coverage over and above general liability in amount not less than $5,000,000. 
Contractor shall add “Dane County” as additional insured for each project. 

b) Contractor’s Public Liability and Property Damage Insurance shall include Products, 
Completed Operation, and Contractual Liability under Insurance Contract.  
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“Contractor shall in all instances save, defend, indemnify and hold harmless County 
and Architect / Engineer against all claims, demands, liabilities, damages or any other 
costs which may accrue in prosecution of the Work and that Contractor will save, 
defend, indemnify and hold harmless County and Architect / Engineer from all 
damages caused by or as result of Contractor’s operations” and each shall be listed as 
additional insured on Contractor’s and sub-contractors’ insurance policies. 

c) Obligations of Contractor under Article 50.A.2.b) shall not extend to liability of 
Architect / Engineer, agents or employees thereof, arising out of: 
1) Preparation or approval of maps, drawings, opinions, reports, surveys, change 

orders, designs or specifications; or 
2) Giving of or failure to give directions or instructions by Architect / Engineer, 

agents or employees thereof provided such giving or failure to give is primary 
cause of injury or damage. 

d) Contractor shall procure and shall maintain during life of this Contract, 
Comprehensive Automobile Liability Insurance covering owned, non-owned and 
hired automobiles for limits of not less than $1,000,000 each accident single limit, 
bodily injury and property damage combined with excess coverage over and above 
general liability in amount not less than $5,000,000. 

e) Contractor shall either: 
1) Require each subcontractor to procure and to maintain during life of subcontract, 

subcontractor’s Public Liability Property Damage Insurance, and Comprehensive 
Automobile Liability Insurance of type and in same amount specified in 
preceding paragraphs; or 

2) Insure activities of subcontractors in Contractor’s own policy. 
4. Scope of Insurance and Special Hazards:  Insurance required under Article 50.A.2 & 

50.A.3. hereof shall provide adequate protection for Contractor and subcontractors, 
respectively, against damage claims which may arise from operations under this Contract, 
whether such operation be by insured or by anyone directly or indirectly employed by 
insured and also against any of special hazards which may be encountered in 
performance of this Contract as enumerated in Supplementary Conditions. 

5. Proof of Carriage of Insurance:  Contractor shall furnish Risk Manager with certificates 
showing type, amount, class of operations covered, effective dates, dates of expiration of 
policies and “Dane County” listed as additional insured.  Such certificates shall also 
contain (substantially) following statement: “Insurance covered by this certificate will not 
be canceled or materially altered, except after ten (10) business days written notice has 
been received by Risk Manager.” 

 
B. Builder’s Risk: 

1. County shall provide Builder’s Risk insurance coverage for its insurable interests in 
construction or renovation projects with completed value of $500,000 or less.  Therefore, 
if project completed value is more than $500,000, Contractor shall obtain and maintain in 
force, at its own expense, Builder’s Risk Insurance on all risks for amount equal to full 
completed value of covered structure or replacement value of alterations or additions.  
Any deductible shall not exceed $25,000 for each loss.  Policy shall include occupancy 
clause and list Dane County as loss payee. 

 
C. Indemnification / Hold Harmless: 

1. Contractor shall indemnify, hold harmless and defend Dane County, its boards, 
commissions, agencies, officers, employees and representatives from and against all 
claims, damages, losses and expenses including attorneys’ fees arising out of or resulting 
from performance of the Work, provided that any such claim, damage, loss or expense is 
attributable to bodily injury, sickness, disease or death, or to injury to or destruction of 
tangible property (other than the Work itself) including loss of use resulting therefrom, 
and is caused in whole or in part by any act or omission of Contractor, any subcontractor, 
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anyone directly or indirectly employed by any of them or anyone for whose acts any of 
them may be liable, regardless of whether or not it is caused in part by part indemnified 
hereunder. 

2. In any and all claims against Dane County, its boards, commissions, agencies, officers, 
employees and representatives or by any employee of Contractor, any subcontractor, 
anyone directly or indirectly employed by any of them or anyone for whose acts any of 
them may be liable, indemnification obligation under this Contract shall not be limited in 
any way by any limitation on amount or type of damages, compensation or benefits 
payable by or for Contractor or any subcontractor under worker’s compensation acts, 
disability benefits or other employee benefit acts. 

3. Obligations of Contractor under this Contract shall not extend to liability of Architect / 
Engineer, its agents or employees arising out of: 
a) Preparation or approval of maps, drawings, opinion, reports, surveys, change orders, 

designs or specifications; or 
b) Giving of or failure to give directions or instruction by Architect / Engineer, its 

agents or employees provided such giving or failure to give is primary cause of injury 
or damage. 

4. Dane County shall not be liable to Contractor for damages or delays resulting from work 
by third parties or by injunctions or other restraining orders obtained by third parties. 

 

51.  WISCONSIN LAW CONTROLLING 
 
A. It is expressly understood and agreed to by parties hereto that in event of any disagreement or 

controversy between parties, Wisconsin law shall be controlling. 
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SUPPLEMENTARY CONDITIONS 

 

1.  APPLICATION & CERTIFICATE FOR PAYMENT 
 
A. Every contractor engaged in performance of any contract for Department of Public Works, 

Highway & Transportation shall submit partial and final Application & Certificate for 
Payment for work under said contract.  Form shall provide similar information as shown on 
AIA G702™ and G703™ forms (samples shown below).  Forms shall be submitted to  Public 
Works Project Manager for approval. 
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2.  CONTRACTOR WAGE AFFIDAVIT 
 
A. Every contractor engaged in performance of any contract for Department of Public Works, 

Highway & Transportation shall submit to this Department, as requested and with final 
application for payment for work under said contract, affidavit in form as hereinafter set forth 
in this section.  Affidavit affirms that all persons employed by contractor or by any of 
contractor’s subcontractors on such contract have been paid no less than minimum wages 
established under Dane County Ordinances, Chapter 40, Subchapter II (Minimum Wage 
Ordinance) and in effect at date of execution of contract, that full payment of wages earned 
has been made, and that no rebates either directly or indirectly have been made.  Form of 
such affidavit is included in this section.  

 
B. Form should be included with a copy of the final contract invoice forwarded to your contract 

representative at Dane County. 
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DANE COUNTY, WISCONSIN 

CONTRACTOR WAGE AFFIDAVIT 

COMPANY NAME: 

ADDRESS:   

CONTRACT NO.: DIVISION(S) OF WORK: 

AFFIDAVIT 

STATE OF WISCONSIN ) 
) ss. 

DANE COUNTY ) 

I, , being 
name and title of person signing affidavit 

first duly sworn at   , 
city & state of company incorporation 

on oath, depose and say that with respect to the payment of the persons employed by the 

, subcontractors on the 
contractor company name division(s) of work 

, at the 
building or site of project 

that during the period commencing   , and ending 
date date 

all persons employed on said project have been paid the full wages earned, that no rebates have  

been or will be made either directly or indirectly by said contractor or subcontractor from the full 

weekly wages earned by any person, and that no deductions have been made either directly or  

indirectly from the full weekly wages earned by any person, other than authorized legal  

deductions (including taxes such as Federal Income Withholding and Social Security, State and 

, 
 state any other legal deductions such as union dues, unemployment insurance, 401k contributions, etc., or fill in “N/A” 

and that there is full compliance with the provisions and intent of the requirements of Dane  

County Ordinances, Chapter 40, Subchapter II (Minimum Wage Ordinance).  This affidavit is 

made to induce Dane County to approve the application for payment to which this affidavit is  

attached.  

Contractor Company Name 

 Signature Title 

Sworn to before me this  day of , 20 . 

My Commission expires 
Notary Public Date 
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3. INSURANCE

A. Contractor Carried Insurance.  In order to protect itself and the County, Contractor shall
not commence work under this Contract until obtaining all required insurance and the County
has approved such insurance.  Contractor shall not allow any subcontractor to commence
work on subcontract until insurance required of subcontractor has been so obtained and
approved.
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SECTION 01 00 00 

BASIC REQUIREMENTS 

PART 1 GENERAL 

1.1 SECTION SUMMARY 

A. Section Includes:
1. Section Summary
2. Summary of the Work
3. Contractor Use of Premises
4. Applications for Payment
5. Change Procedures
6. Alternates
7. Coordination
8. Cutting and Patching
9. Conferences
10. Progress Meetings
11. Submittal Procedures
12. Proposed Products List
13. Shop Drawings
14. Product Data
15. Samples
16. Manufacturers' Instructions
17. Manufacturers' Certificates
18. Quality Assurance / Quality Control of Installation
19. References
20. Interior Enclosures
21. Protection of Installed Work
22. Parking
23. Staging Areas
24. Occupancy During Construction and Conduct of Work
25. Protection
26. Progress Cleaning
27. Products
28. Transportation, Handling, Storage and Protection
29. Product Options
30. Substitutions
31. Starting Systems
32. Demonstration and Instructions
33. Contract Closeout Procedures
34. Final Cleaning
35. Adjusting
36. Operation and Maintenance Data
37. Spare Parts and Maintenance Materials
38. As-Built and Record Drawings and Specifications
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1.2 SUMMARY OF THE WORK 

A. Project Description:  Perform the Work as specified and detailed in Construction 
Documents package. Contractor to provide construction services for the Dorn Creek 
Sediment Removal project 

B. Work by Owner:  Not applicable. 

C. Permits:  Prior to commencement of the Work, Contractor to secure any and all necessary 
permits for completion of the Work and facility occupancy. 

D. Diggers Hotline: 
1. It is General Contractor’s responsibility to contact Diggers Hotline to have all 

utility locations marked prior to excavation and planning an excavation in a 
timely manner so as not to delay the Work. 

2. Diggers Hotline shall also be used to obtain information on safe working 
clearances from overhead lines. 

3. Completely comply with all requirements of each affected utility company. 
4. It is General Contractor’s responsibility to contact & hire private utility locating 

services if necessary. 

1.3 CONTRACTOR USE OF PREMISES 

A. Limit use of premises to allow work by Contractors or Subcontractors and access by 
Owner. 

B. Coordinate utility outages and shutdowns with Owner. 

1.4 APPLICATIONS FOR PAYMENT 

A. Submit one (1) original copies with “wet” signatures of each application on AIA G702™ 
and G703™ forms or approved contractors invoice form. 

B. Content and Format:  Utilize Schedule of Values for listing items in Application for 
Payment. 

C. Payment Period:  Monthly.. 

D. Submit Applications for Payment to Public Works Project Manager for approval & 
processing for payment. 

1.5 CHANGE PROCEDURES 

A. Change Order Forms:  Dane County Contract Change Order, Form 014-32-20 (latest 
issue) 

B. Contractor's costs for Products, delivery, installation, labor, insurance, payroll, taxes, 
bonding, equipment rental, overhead and profit will be included in Change Orders 
authorizing expenditure of funds from contingency allowance. 
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1.6 ALTERNATES 

A. Alternates quoted on Bid Form shall be reviewed and accepted or rejected at Owner's 
option. 

B. Coordinate related work and modify surrounding work as required. 

C. Schedule of Alternates: 
1. Alternate Bid 1 - South Alignment. 

a. Add price for dredging, dewatering , sediment storage and restoration of  
South Alignment channel as described in the Bid Documents . 

1.7 COORDINATION 

A. Coordinate scheduling, submittals, and work of various sections of Specifications to 
assure efficient and orderly sequence of installation of interdependent construction 
elements. 

B. Verify utility requirement characteristics of operating equipment are compatible with 
building utilities. 

C. Coordinate space requirements and installation of mechanical and electrical work that are 
indicated diagrammatically on Drawings. 

D. Refer to Drawings for recommended work sequence and duration. 

E. Contractor shall provide Public Works Project Engineer with work plan that ensures the 
Work will be completed within required time of completion. 

F. Public Works Project Manager may choose to photograph or videotape site or workers as 
the Work progresses. 

1.8 CUTTING AND PATCHING 

A. Employ a skilled and experienced installer to perform cutting and patching new work; 
restore work with new Products. 

1.9 CONFERENCES 

A. There will be pre-bid conference for this project; see Instructions to Bidders. 

B. Owner will schedule a preconstruction conference after Award of Contract for all 
affected parties. 

C. Contractor shall submit Construction Schedule at pre-construction meeting. 

D. When required in individual Specification section, convene a pre-installation conference 
at project site prior to commencing work of Section. 
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1.10 PROGRESS MEETINGS 

A. Schedule and administer meetings throughout progress of the Work at minimum of one 
(1) per week  with Public Works Project Manager. 

B. Preside at meetings, record minutes, and distribute copies within two (2) business days to 
those affected by decisions made. 

C. Attendance at progress meetings by General Contractor, subcontractors, or their 
authorized representative, is mandatory. 

D. Contractors shall give verbal reports of progress on the Work, discuss schedule for 
upcoming period and present all conflicts, discrepancies or other difficulties for 
resolution. 

E. Day & time of progress meetings to be determined at pre-construction meeting. 

1.11 SUBMITTAL PROCEDURES 

A. Submittal form to identify Project, Contractor, Subcontractor or supplier; and pertinent 
Construction Documents references. 

B. Apply Contractor's stamp, signed or initialed, certifying that review, verification of 
Products required, field dimensions, adjacent construction work, and coordination of 
information is in accordance with requirements of the Work and Construction 
Documents. 

C. Identify variations from Construction Documents and Product or system limitations that 
may be detrimental to successful performance of completing the Work. 

D. Revise and resubmit submittals as required; identify all changes made since previous 
submittal. 

1.12 PROPOSED PRODUCTS LIST 

A. Within fifteen (15) business days after date of Award of Contract, submit complete list of 
major Products proposed for use, with name of manufacturer, trade name, and model 
number of each Product. 

1.13 SHOP DRAWINGS 

A. Submit number of copies that Contractor requires, plus three (3) copies that shall be 
retained by Public Works Project Manager. 

1.14 PRODUCT DATA 

A. Submit number of copies that Contractor requires, plus two (2) copies that shall be 
retained by Public Works Project Manager.  
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B. Mark each copy to identify applicable products, models, options, and other data. 
Supplement manufacturer's standard data to provide information unique to this Project. 

1.15 SAMPLES 

A. Submit samples to illustrate functional and aesthetic characteristics of Product. 

B. Submit samples of finishes from full range of manufacturers' standard colors, textures, 
and patterns for Public Works Project Manager's selection. 

1.16 MANUFACTURERS' INSTRUCTIONS 

A. When specified in individual Specification sections, submit manufacturers' printed 
instructions for delivery, storage, assembly, installation, start-up, adjusting, and finishing, 
in quantities specified for Product Data. 

1.17 MANUFACTURERS' CERTIFICATES 

A. When specified in individual Specification sections, submit manufacturers' certificate to 
Public Works Project Manager for review, in quantities specified for Product Data. 

B. Indicate material or Product conforms to or exceeds specified requirements. Submit 
supporting reference data, affidavits, and certifications as appropriate. 

1.18 QUALITY ASSURANCE / QUALITY CONTROL OF INSTALLATION 

A. Monitor quality control over suppliers, manufacturers, Products, services, site conditions, 
and workmanship, to produce work of specified quality. 

B. Comply fully with manufacturers' instructions. 

C. Comply with specified standards as minimum quality for the Work except when more 
stringent tolerances, codes, or specified requirements indicate higher standards or more 
precise workmanship. 

1.19 REFERENCES 

A. Conform to reference standard by date of issue current as of date for receiving bids. 

B. Should specified reference standard conflict with Construction Documents, request 
clarification from Public Works Project Manager before proceeding. 

1.20 INTERIOR ENCLOSURES 

A. Provide temporary partitions as required to separate work areas from Owner occupied 
areas, to prevent distribution of dust and moisture into Owner occupied areas, and to 
prevent damage to existing materials and equipment. 
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1.21 PROTECTION OF INSTALLED WORK 

A. Protect installed work and provide special protection where specified in individual 
Specification sections. 

1.22 PARKING 

A. Arrange for temporary parking areas to accommodate construction personnel. Parking 
shall be available at the Work site. 

B. All contractors and their employees shall cooperate with General Contractor and others in 
parking of vehicles to avoid interference with normal operations and construction 
activities. 

C. Do not obstruct existing service drives and parking lots with equipment, materials and / 
or vehicles.  Keep accessible for Owner’s use at all times. 

1.23 STAGING AREAS 

A. Coordinate staging areas with Public Works Project Manager prior to starting the Work. 

B. On-site space for use as staging areas and storage of materials is limited and will be 
apportioned among various Contractors as their needs dictate with due regard for storage 
requirements of each Contractor.  Each Contractor shall be responsible for safety of 
equipment and materials that are stored on site. 

1.24 OCCUPANCY DURING CONSTRUCTION AND CONDUCT OF WORK 

A. Smoking is prohibited on Dane County property. 

B. Owner reserves right at any time to dismiss from premises any Contractor or construction 
personnel that do not uphold requirements of this Section. 

C. Owner shall not be held liable for any lost time, wages, or impacts to construction 
schedule by any Contractor or construction personnel dismissed for failure to uphold 
requirements of this Section. 

D. Contractor is responsible for providing & maintaining temporary toilet facilities. 

1.25 PROTECTION 

A. Contractor shall protect from damage / injury all trees, shrubs, hedges, plantings, grass, 
mechanical, electrical & plumbing equipment, walks and driveways and pay for any 
damage to same resulting from insufficient or improper protection. 

B. Contractor shall provide and maintain barricades & signage to prohibit public access to 
construction site. 
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C. Contractor shall provide and maintain guard lights at all barricades, railings, obstructions 
in streets, roads or sidewalks and at all trenches adjacent to public walks or roads. 

1.26 PROGRESS CLEANING 

A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in clean and 
orderly condition. 

1.27 PRODUCTS 

A. Products:  Means new material, machinery, components, equipment, fixtures, and 
systems forming the Work, but does not include machinery and equipment used for 
preparation, fabrication, conveying and erection of the Work. Products may also include 
existing materials or components specifically identified for reuse. 

B. Do not use materials and equipment removed from existing premises, except as 
specifically identified or allowed by Construction Documents. 

1.28 TRANSPORTATION, HANDLING, STORAGE AND PROTECTION 

A. Transport, handle, store and protect Products in accordance with manufacturer's 
instructions. 

1.29 PRODUCT OPTIONS 

A. Where definite material is specified, it is not intentional to discriminate against "equal" 
product made by another manufacturer. Intention is to set definite standard of material 
quality. Should bidder choose to bid materials other than those specified, bidder shall 
submit said materials specifications to Public Works Project Manager for approval at 
least seven (7) business days prior to Bid Due Date. 

B. Products and materials that are not specified, but have been approved for use by Public 
Works Project Manager shall be identified in addenda to all bidding contractors. 

C. Requests for material or product substitutions submitted after Bid Due Date may be 
considered. Owner reserves right to approve or reject substitutions based on Specification 
requirements and intended use. 

1.30 SUBSTITUTIONS 

A. Public Works Project Manager shall consider requests for Substitutions only within 
fifteen (15) calendar days after date of Public Works Construction Contract. 

B. Document each request with complete data substantiating compliance of proposed 
Substitution with Construction Documents. 

C. Submit three (3) copies of requests for Substitution for consideration. Limit each request 
to one (1) proposed Substitution. 
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D. Substitutions shall not change contract price established at Bid Due Date. 

1.31 STARTING SYSTEMS 

A. Execute start-up under supervision of responsible persons in accordance with 
manufacturers' instructions. 

B. Submit written report that equipment or system has been properly installed and is 
functioning correctly. 

1.32 DEMONSTRATION AND INSTRUCTIONS 

A. Not Used.   

1.33 CONTRACT CLOSEOUT PROCEDURES 

A. Submit written certification that Construction Documents have been reviewed, the Work 
has been inspected, and the Work is complete in accordance with Construction 
Documents and ready for Public Works Project Manager's inspection. 

B. Submit final Application for Payment identifying total adjusted Contract Sum / Price, 
previous payments, and amount remaining due. 

1.34 FINAL CLEANING 

A. Remove waste and surplus materials, rubbish, and construction facilities from site. 

1.35 ADJUSTING 

A. Not Used.  

1.36 OPERATION AND MAINTENANCE MANUAL 

A. Not Used.  

1.37 SPARE PARTS AND MAINTENANCE MATERIALS 

A. Not Used.   

1.38 AS-BUILT AND RECORD DRAWINGS AND SPECIFICATIONS 

A. Contractor-produced Drawings and Specifications shall remain property of Contractor 
whether Project for which they are made is executed or not.  Contractor shall furnish 
Architect / Engineer with original marked up redlines of Construction Documents’ 
drawings and specifications that shall include all Addendums, Change Orders, 
Construction Bulletins, on-site changes, field corrections, etc.  These are project As-Built 
Drawings & Specifications. 
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B. Architect / Engineer shall update original Construction Documents to include all 
Addendums & any other changes including those provided by Contractor in As-Built 
Drawings & Specifications.  These updates are project Record Drawings & 
Specifications. 

C. Architect / Engineer shall furnish Public Works Project Manager with Record Drawings 
as detailed in Professional Services Agreement.  

PART 2 PRODUCTS 

Not Used. 

PART 3 EXECUTION 

Not Used. 

END OF SECTION 
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SECTION 01 74 19 

CONSTRUCTION WASTE MANAGEMENT, DISPOSAL & RECYCLING 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section Includes: 
1. Summary 
2. Waste Management Goals 
3. Construction and / or Demolition Waste Management 
4. Waste Management Plan 
5. Reuse 
6. Recycling 
7. Materials Sorting and Storage On Site 
8. Lists of Recycling Facilities Processors and Haulers 
9. Waste Management Plan Form 

B. Related Sections: 
1. Section 01 00 00 - Basic Requirements 

1.2 WASTE MANAGEMENT GOALS 

A. Dane County requires that as many waste materials as possible produced as result of this 
project be salvaged, reused or recycled in order to minimize impact of construction waste 
on landfills and to minimize expenditure of energy and cost in fabricating new materials.  
Additional information may be found in Dane County Green Building Policy, Resolution 
299, 1999-2000. 

1.3 CONSTRUCTION AND / OR DEMOLITION WASTE MANAGEMENT 

A. All construction and demolition waste suitable for recycling may go to Dane County 
Construction & Demolition Recycling Facility located at 7102 US Hwy 12, Madison, 
located across from Yahara Hills Golf Course.  This facility can receive mixed loads of 
construction and demolition waste.  For complete list of acceptable materials 
see www.countyofdane.com/pwht/recycle/CD_Recycle.aspx. 

B. Dane County Landfill, also at 7102 US Hwy 12, Madison, must receive all other waste 
from this project.  www.countyofdane.com/pwht/recycle/landfill.aspx. 

1.4 WASTE MANAGEMENT PLAN 

A. Contractor shall develop Waste Management Plan (WMP) for this project.  Dane 
County’s Special Projects & Materials Manager may be contacted with questions.  
Outlined in RECYCLING section of this specification are examples of materials that can 
be recycled or reused as well as recommendations for waste sorting methods. 

http://www.countyofdane.com/pwht/recycle/CD_Recycle.aspx
http://www.countyofdane.com/pwht/recycle/landfill.aspx
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B. Contractor shall complete WMP and include cost of recycling / reuse in Bid.  WMP will 
be submitted to Public Works Project Manager within fifteen (15) business days of Bid 
Due date.  Copy of blank WMP form is in this Section.  Submittal shall include cover 
letter and WMP form with: 
1. Information on: 

a. Types of waste materials produced as result of work performed on site; 
b. Estimated quantities of waste produced; 
c. Identification of materials with potential to be recycled or reused; 
d. How materials will be recycled or reused; 
e. On-site storage and separation requirements (on site containers); 
f. Transportation methods; and 
g. Destinations. 

1.5 REUSE 

A. Contractors and subcontractors are encouraged to reuse as many waste materials as 
possible.  Salvage should be investigated for materials not reusable on site. 

1.6 RECYCLING 

A. These materials may be recycled at Dane County Construction & Demolition Recycling 
Facility: 
1. Wood. 
2. Wood Pallets. 
3. PVC Plastic (pipe, siding, etc.). 
4. Asphalt & Concrete. 
5. Bricks & Masonry. 
6. Cardboard. 
7. Metal. 
8. Shingles. 

B. These materials can be recycled elsewhere in Dane County area: 
1. Fluorescent Lamps. 
2. Foam Insulation & Packaging (extruded and expanded). 
3. Carpet Padding. 
4. Barrels & Drums. 

C. All materials must be recycled at WDNR permitted waste processing facilities that adhere 
to all State Statutes. 

1.7 MATERIALS SORTING AND STORAGE ON SITE 

A. Contractor shall provide separate containers for recyclable materials.  Number of 
containers will be dependent upon project and site conditions. 

B. Contractor shall provide on-site locations for subcontractors supplied recycling 
containers to help facilitate recycling. 
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C. Mixed loads of recycled materials are allowed only per instructions 
at www.countyofdane.com/pwht/recycle/CD_Recycle.aspx. 

1.8 LISTS OF RECYCLING FACILITIES PROCESSORS AND HAULERS 

A. Refer to www.countyofdane.com/pwht/recycle/CD_Recycle.aspx for information on 
Dane County Construction & Demolition Recycling Facility. 

B. Web site www.countyofdane.com/pwht/recycle/categories.aspx lists current information 
for Dane County Recycling Markets.  Contractors can also contact Allison Hackner  at 
608/266-4990, or local city, village, town recycling staff listed at 
site www.countyofdane.com/pwht/recycle/contacts.aspx.  Statewide listings of recycling / 
reuse markets are available from UW Extension at https://www.uwgb.edu/shwec/. 

PART 2 PRODUCTS 

Not Used. 

PART 3 EXECUTION 

Not Used. 

END OF SECTION 

 

http://www.countyofdane.com/pwht/recycle/CD_Recycle.aspx
http://www.countyofdane.com/pwht/recycle/CD_Recycle.aspx
http://www.countyofdane.com/pwht/recycle/categories.aspx
http://www.countyofdane.com/pwht/recycle/contacts.aspx
https://www.uwgb.edu/shwec/
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Contractor Name:    
Address:    
   
Phone No.:    Recycling Coordinator:    

MATERIAL 
ESTIMATED 
QUANTITY 

DISPOSAL METHOD 
(CHECK ONE) 

RECYCLING / REUSE COMPANY OR 
DISPOSAL SITE 

Salvaged & 
reused building 
materials 

   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Wood 
   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Wood Pallets    units 
   Recycled     Reused 

   Landfilled     Other 

 

Name:   

PVC Plastic 
   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Asphalt & 
Concrete 

   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Bricks & 
Masonry 

   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Cardboard 
   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Metals 
   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Shingles 
   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Fluorescent 
Lamps 

   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Foam Insulation 
   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Carpet Padding 
   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Barrels & Drums    units 
   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Glass 
   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Other    
   Recycled     Reused 

   Landfilled     Other 

 

Name:   
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SECTION 02110 

SITE CLEARING AND STRIPPING 

PART 1–GENERAL 

1.01 SUMMARY 

A. Work Included:
1. Removal of surface debris.
2. Removal of trees, shrubs, and other plant life.
3. Strip and stockpile topsoil.

B. Related Sections and Divisions:  Applicable provisions of Division 1 shall govern work in this
section.

C. Payment:
1. Payment for site clearing and stripping will be included in the Lump Sum Bid for the

project.
2. Topsoil removal and stockpiling shall be considered unclassified excavation.

PART 2–PRODUCTS 

NOT APPLICABLE 

PART 3–EXECUTION 

3.01 PREPARATION 

A. CONTRACTOR shall identify existing plant life to remain and shall tag accordingly.

3.02 PROTECTION 

A. CONTRACTOR shall protect from damage trees, plant life and critical ecological areas
shown on the Access Plan drawing.

B. See Division 1 for protection of survey monumentation.

3.03 CLEARING AND GRUBBING 

A. Perform Clearing and Grubbing in accordance with Section 201, Clearing and Grubbing, of
the Standard Specifications for Highway and Structure Construction 2017 edition and as
modified herein.

B. In cut areas, grubbing below the proposed grade is not required. In fill areas, grubbing is not
required.
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C. CONTRACTOR shall clear overhanging vegetation within the creek to accommodate
CONTRACTOR’s hydraulic dredging operations.  Roots within streambank areas shall not
be removed.

D. CONTRACTOR shall minimize clearing efforts along access routes to only that necessary
for CONTRACTOR’s hydraulic dredging operations. Grubbing will not be allowed in wetland
areas.

E. Payment for Clearing and Grubbing will be included in the Lump Sum Bid for the project.

3.04 STRIPPING 

A. Excavate topsoil from areas to be cut or filled or otherwise built upon.  In areas of fill that
haven’t been grubbed, salvage the topsoil to the maximum extent practicable.

B. Stockpile topsoil on-site and protect from erosion. CONTRACTOR shall provide additional
topsoil as required.

C. OWNER maintains ownership of any excess topsoil.

D. All salvaged topsoil shall be used in restoration of the site.

END OF SECTION 
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SECTION 02140 
 

DEWATERING 
 

 
PART 1–GENERAL 
 
1.01 SUMMARY 

A. Work Included: 
1. Removal of groundwater to allow belowgrade construction. 
2. Site grading to prevent surface water from entering the excavation. 

 
B. Related Sections and Divisions:  Applicable provisions of Division 1 shall govern work in this 

section. 
 

C. Payment: 
1. The expense for making all extra excavations necessary to prevent water from 

interfering with the proper construction of the work and for forming all dams or 
diversions, digging of sumps or pump wells, bailing, and installation and pumping of 
wells shall be borne by CONTRACTOR. 

2. The cost for removal of groundwater and surface water shall be included in the Lump 
Sum Bid for the project. No separate payment will be made for dewatering whether 
accomplished by use of sumps and pumps, well point systems, deep wells, or any other 
method. 

 
1.02 REFERENCES 

A. Wisconsin Administrative Code Chapter NR 141 and NR 811. 
 

B. See Division 1, Regulatory Requirements for permit requirements and water, erosion, and 
sediment control. 

 
1.03 SYSTEM REQUIREMENTS 

A. CONTRACTOR shall, at its own expense, keep the excavation clear of water while 
structures, mains, and appurtenances are being built, utilities are being installed, and fill and 
backfill are being compacted. Under no conditions shall the work be laid in or under water.  

 
B. Dewatering shall be sufficient to lower the piezometric level to at least 2 feet below the 

bottom of the excavation. Additional lowering shall be provided as necessary to create a 
stable subgrade. 

 
C. In areas where rock is encountered, the water level shall be kept at or below top of rock, but 

at least 6 inches below bottom of concrete. Additional rock shall be removed as needed to 
provide clearances. 

 
D. The control of groundwater shall be such that softening or heaving of the bottom of 

excavations or formation of “quick” conditions or “boils” shall be prevented. 
 

E. Dewatering systems shall be designed and operated so as to prevent the migration or 
removal of soils. 
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1.04 QUALITY ASSURANCE 

A. All dewatering shall be done in accordance with applicable federal, state, and local code 
requirements. 

 
B. In particular, groundwater observation wells shall be provided and subsequently abandoned 

in accordance with NR 141. CONTRACTOR shall complete all observation well construction 
and abandonment forms as required by NR 141 and shall submit the forms to OWNER within 
15 days of construction or abandonment activities. 

 
 
PART 2–PRODUCTS 
 

NOT APPLICABLE 
 
 
PART 3–EXECUTION 
 
3.01 DEWATERING 

A. Dewatering shall be started, and the water level shall be lowered as specified herein prior to 
beginning excavation and shall be continued until structure, main, or appurtenance has been 
completed and fill has been placed and compacted to final grade. 

 
B. CONTRACTOR shall provide at least two groundwater observation wells near each area to 

be excavated to aid CONTRACTOR in determining whether the minimum specified 
requirements have been met prior to excavation. The observation well shall be a minimum 
2-inch-diameter slotted PVC pipe. The observation well shall be installed and backfilled in 
such a way as to allow an accurate determination of actual groundwater levels. The 
observation well shall be properly abandoned after use unless specified otherwise. 

 
C. CONTRACTOR shall provide all necessary materials and equipment to keep the excavation 

free from water during construction. CONTRACTOR shall at all times have on hand sufficient 
pumping equipment and machinery in good working condition for all ordinary emergencies, 
including power outages, and shall have available at all times competent workers for the 
operation of the pumping equipment. The dewatering systems shall not be shut down 
between shifts, on holidays or weekends, or during the work stoppages. 

 
D. CONTRACTOR shall meet all requirements of applicable WDNR permits for construction pit 

or trench dewatering. 
 

E. The release of groundwater to its static level shall be performed in such a manner as to 
maintain the undisturbed state of the natural foundation soils, prevent disturbance of 
compacted fill or backfill, and prevent floatation or movement of all structures and pipelines. 
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3.02 PROTECTION 

A. In areas where continuous operation of dewatering pumps is required, CONTRACTOR shall 
avoid noise disturbance to nearby residences to the greatest extent possible by using 
electric-driven pumps, or intake and exhaust silencers or housing to minimize noise from 
engine-driven generators or engine-driven pumps. 

 
 

END OF SECTION 
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SECTION 02222 
 

EXCAVATION, FILL, BACKFILL, AND GRADING 
 

 
PART 1–GENERAL 
 
1.01 SUMMARY 

A. Work Included:  Excavating, filling, backfilling, and grading for this work includes, but is not 
necessarily limited to: 
1. Excavation and grading related to dredging spoils dewatering site. 
2. Placing and compacting all fill and backfill. 
3. Rough and finish grading prior to seeding. 

 
B. Related Sections and Divisions:  Applicable provisions of Division 1 shall govern work in this 

section.  
 

C. Payment:  All general excavation, fill, backfill, and grading shall be included in the Lump Sum 
Bid.  

 
1.02 REFERENCES 

 
A. ASTM D698–Standard Test Methods for Laboratory Compaction Characteristics of Soil 

Using Standard Effort (12,400 ft-lbf/ft3 (600 kN-m/m3)). 
 

B. ASTM D1557–Standard Test Methods for Laboratory Compaction Characteristics of Soil 
Using Modified Effort (56,000 ft-lbf/ft3 (2,700 kN-m/m3)). 

 
C. Standard Specifications:  Unless otherwise indicated, Standard Specifications within this 

section shall refer to the State of Wisconsin Department of Transportation, Standard 
Specifications for Highway and Structure Construction, current edition, including all issued 
supplemental specifications. 

 
1.03 SUBMITTALS 

A. CONTRACTOR shall submit samples of materials proposed for use as fill to soils testing 
laboratory for analysis of their suitability and for recommendations on moisture content 
during compaction, compaction methods, or other appropriate information. 

 
B. CONTRACTOR shall submit sufficient samples of each different type or classification of soil 

to obtain representative values. 
 
1.04 JOB CONDITIONS 

A. The elevations shown for existing work and ground are reasonably correct, but are not 
guaranteed to be absolutely accurate. No extras will be allowed because of variations 
between drawings and actual grades. 

 
B. No soil borings were made for this project. CONTRACTOR shall conduct its own 

investigation to determine physical conditions at the site which may affect the work. 
CONTRACTOR shall coordinate any investigations with OWNER.  
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PART 2–PRODUCTS 
 
2.01 EMBANKMENT FILL 

A. Embankment fill shall contain no stumps, brush, rubbish, or other perishable material. The 
top 12 inches of the earth embankment shall be earthy material free from large stones. 

 
2.02 CLAY FILL 

A. Clay fill shall contain at least 25% clay minerals (material finer than 0.002 mm). 
 
 
PART 3–EXECUTION 
 
3.01 GENERAL 

A. Prior to all excavating, CONTRACTOR shall become thoroughly familiar with the site and 
site conditions. 

 
3.02 PROTECTION 

A. CONTRACTOR shall provide all necessary sheeting, shoring, or other soil retention systems 
including all labor, material, equipment, and tools required, or as necessary to maintain the 
excavation in a condition to provide safe working conditions, to permit the safe and efficient 
installation of all items of Contract work, and to protect adjacent property. CONTRACTOR 
shall be held liable for any damage which may result to property from excavation or 
construction operations. Sheeting, shoring, and other soil retainage systems shall be 
withdrawn or removed in a manner so as to prevent subsequent settlement of structures, 
utilities, and other improvements. 

 
B. Design of sheet piling and other soil retaining systems shall be the sole responsibility of 

CONTRACTOR. Where such systems are shown on the drawings, no parameters such as 
embedment depth, section profile, presence or lack of whalers, etc., nor system type or 
suitability shall be inferred. CONTRACTOR is responsible for designing and providing a fully 
functional system compatible with construction and site requirements. 

 
C. Nothing in this specification shall be deemed to allow the use of protective systems less 

effective than those required by the Occupational Safety and Health Administration (OSHA) 
and other applicable code requirements. 

 
3.03 UTILITIES 

A. Before starting excavations, CONTRACTOR shall locate existing underground utilities in all 
areas of the work. 

 
B. If utilities are to remain in place, CONTRACTOR shall provide adequate means of protection 

during earthwork operations. 
 

C. Should uncharted or incorrectly charted piping or other utilities be encountered during 
excavation, consult utility owner immediately for directions. 
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D. Cooperate with OWNER and utility companies in keeping respective services and facilities 
in operation, and repair any damaged utilities to satisfaction of utility owner. 

 
E. CONTRACTOR shall not interrupt existing utilities serving facilities occupied and used by 

OWNER or others except when permitted in writing by OWNER. 
 

F. CONTRACTOR shall demolish and completely remove from the site existing underground 
utilities indicated to be removed after utility has been capped and sealed. 

 
G. CONTRACTOR shall accurately locate and record abandoned and active utility lines 

rerouted or extended on project record drawings. 
 
3.04 FINISH ELEVATIONS AND LINES 

A. CONTRACTOR is responsible for setting and establishing finish elevations and lines. 
 
3.05 EXCAVATION 

A. After the site has been cleared and stripped, the site shall be cut and filled to the indicated 
subgrade as shown or specified. 

 
B. Excavations scheduled to extend below groundwater shall not be started until the area has 

been dewatered. See Section 02140–Dewatering. 
 
3.06 PREPARATION OF SUBGRADE 

A. After the site has been cleared, stripped, and excavated to subgrade, thoroughly compact 
subgrade to the requirements specified for compacted fill below. Scarify and moisture 
condition the subgrade as recommended by the Project Soils Engineer. 

 
B. Remove all ruts, hummocks, and other uneven surfaces by surface grading prior to 

placement of fill. 
 
3.07 COMPACTED FILL AND BACKFILL 

A. All fill and backfill, except as otherwise specified, shall be compacted fill placed to within 
4 inches of the bottom of the topsoil or to the bottom of the structure or other improvement. 

 
B. No fill shall be placed under water or over unsuitable subgrade conditions. 

 
C. No frozen material shall be placed nor shall any material be placed on frozen ground. 

 
3.08 EMBANKMENT FILL 

A. Embankment fill may be placed in fill areas to be seeded.  
 

B. Embankment fill shall be deposited, spread, and leveled in layers generally not exceeding 
12 inches in thickness before compaction. Each layer shall be compacted to the degree that 
no further appreciable consolidation is evidenced under the action of the compaction 
equipment. The required compaction shall be obtained for each layer before any material for 
a succeeding layer is placed thereon. Compaction shall be obtained using the hauling and 
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leveling equipment, and in addition, tamping rollers, pneumatic-tired rollers, vibratory rollers, 
or other types of equipment required to produce the desired results. 

 
3.09 GRADING 

A. CONTRACTOR shall perform all rough and finish grading required to attain the elevations 
shown on the drawings. 

 
B. Grading Tolerances: 

1. Restored Areas:  ±0.10 feet. 
2. Grading shown on the final grading plan west and final grading plan east shall be 

adjusted accordingly to reflect actual sediment volume removed and consolidation rates 
of the sediment.   

 
3.10 COMPACTION TESTING 

A. Compaction tests shall be done by the Project Soils Engineer hired by CONTRACTOR. 
Location and frequency of the tests shall be as recommended by the Project Soils Engineer. 

 
 

END OF SECTION 
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SECTION 02225 
 

HYDRAULIC DREDGING FOR SEDIMENT REMOVAL 
 

 
PART 1–GENERAL 
 
1.01 SUMMARY 

A. Work Included:  Hydraulic dredging for this work includes, but is not necessarily limited to: 
1. Hydraulic dredging of sediment including all necessary piping and booster pumps to 

convey carriage water to the dredging spoils dewatering site. Excavation and disposal 
of incidental parent material and debris. 

2. Clearing of overhanging vegetation within creek and vegetation along pipeline routes 
necessary to accommodate CONTRACTOR’s hydraulic dredging operations per 
Section 02110-Site Clearing and Stripping.  

3. Preparation of the dredging spoils dewatering site to accommodate CONTRACTOR’s 
dewatering operations per Section 02110-Site Clearing and Stripping, 
Section 02222-Excavation, Fill, Backfill, and Grading, and the drawings. 

4. Dewatering of hydraulically dredged sediment and return of water to creek including 
sampling and testing of return water meeting regulatory permit requirements and 
Section 02140–Dewatering.  

5. Restoration of the dredging spoils dewatering site per Section 02222–Excavation, Fill, 
Backfill, and Grading, Section 02935–Seeding, Section 02270–Slope Protection and 
Erosion Control, and the drawings. 

6. Spreading of dewatered sediment on OWNER lands and restoration as shown on the 
drawings. 

7. Removal of piping, booster pumps, and return water features and restoration of access 
routes per Section 02935–Seeding, Section 02270–Slope Protection and Erosion 
Control, and the drawings. 

8. Hydraulic dredging plan submitted to OWNER for approval prior to the commencement 
of construction. 

9. Securing of WPDES Permit No. WI-0046558-05-0 for Carriage and/or Interstitial Water 
Resulting from Dredging Operations and any other necessary permits by 
CONTRACTOR. 

 
B. Related Sections and Divisions:  Applicable provisions of Division 1 shall govern work in this 

section. 
 

C. Payment:  All costs for hydraulic dredging for sediment removal shall be included in the Lump 
Sum Bid for the project. For CONTRACTOR’s information, ENGINEER’s estimated quantity 
for in-situ sediment to be hydraulically dredged is approximately 16,010 cubic yards along 
the mainline alignment and 7,600 cubic yards along the south alignment (restored spawning 
area) based on surveyed cross sections provided by OWNER. 

 
1.02 REFERENCES 

A. Standard Specifications:  Unless otherwise indicated, Standard Specifications within this 
section shall refer to the State of Wisconsin Department of Transportation, Standard 
Specifications for Highway and Structure Construction, current edition, including all issued 
supplemental specifications. 
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1.03 SUBMITTALS 

A. CONTRACTOR shall submit a hydraulic dredging plan for approval by OWNER prior to the 
commencement of construction. At a minimum, the hydraulic dredging plan shall include the 
following. 
1. Proposed hydraulic dredge manufacturer, model number, pumping capacity, and flow 

rate delivery to the dredging spoils dewatering site. Provide plan for launching and 
removing of the hydraulic dredge including restoration of any disturbed areas to original 
condition. Provide a traffic control plan meeting the requirements of Part 6 of the Manual 
on Uniform Traffic Control Devices of the State of Wisconsin requirements if the dredge 
is launched and/or removed from CTH M or CTH Q right-of-ways. Obtain any necessary 
permits for operating in County M or CTH Q rights-of-way. Provide any necessary 
coordination with utility companies in the project area. 

2. Proposed pumping system plan including documentation showing conformance with the 
following performance standards. 
a. Provide layout of pumping system within allowable access areas including specific 

locations of piping and booster pumps. Indicate what equipment will be utilized to 
layout and maintain the pumping system. 

b. Provide pumping system information including proposed pump system controls, 
number of booster pumps, horsepower of booster pumps, model number of pumps, 
impeller size of pumps, certified pump curves, and sizing, type, and lengths of 
piping. 

c. Provide plan for a stable return water feature to the creek. 
d. Pumping system shall be capable of pumping from all expected creek bottom 

elevations within the project limits up to the highest dredging spoils dewatering site 
elevation as shown on the drawings. 

e. Provide piping with a minimum pressure rating equal to twice the maximum total 
dynamic head of the pumps included in the pumping system. 

f. Provide pumps that are non-overloading throughout its pump curve. 
g. Provide pumps that are capable of passing a 3-inch solid. 
h. All pumps shall have a check valve and shut off valve near the discharge to isolate 

the pump. 
i. Forcemains shall have a pressure rating of twice the maximum operating pressure 

of the pumping system, 160 pounds per square inch (psi) minimum. 
j. Forcemains and fittings shall be watertight and shall be securely restrained to a 

pressure twice the design and surge pressures. 
k. Velocities in forcemains shall be a minimum of 2 feet per second and a maximum of 

6 feet per second.  
l. During operation of the pumping system, CONTRACTOR shall have a designated 

operator of the system separate from the other work and dedicated strictly for the 
pumping system at all times that the pumping operation is in progress. 

m. Contractor shall have a system to collect drainage from the forcemain to prevent this 
drainage from reentering wetlands or waterways when emptying the forcemain. 

3. Proposed method of dewatering (pits, geo-tubes) and proposed WDNR-approved 
polymers including addition rates to achieve compliance with requirements contained in 
the WPDES Permit No. WI-0046558-05-0 for Carriage and/or Interstitial Water Resulting 
from Dredging Operations. Jar test results of creek sediments and report for polymer 
additions shall be submitted. 

4. Proposed water quality sampling, testing and reporting plan for meeting return water 
and in-stream water regulatory permit requirements including proposed method of 
meeting the in-stream water regulatory permit requirements. 
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5. Proposed emergency action plan in the event of a flooding event to protect dredge and 
pumping systems from storm flows. 

6. Any proposed changes to the dredging spoils dewatering site shown on the drawings to 
accommodate CONTRACTOR’s operations. 

7. Any proposed changes to the final grading and restoration plan shown on the drawings 
to accommodate CONTRACTOR’s operations. 

 
B. CONTRACTOR shall submit to OWNER all permits and approvals required for 

CONTRACTOR’s operations prior to the commencement of construction. 
 
1.04 JOB CONDITIONS 

A. The elevations shown for existing work and ground are reasonably correct, but are not 
guaranteed to be absolutely accurate. No extras will be allowed because of variations 
between drawings and actual grades. 

 
B. Sediment sampling was completed and the testing results are included in an appendix to 

these Specifications. The information contained is not guaranteed to be indicative of 
conditions to be encountered during construction. It is CONTRACTOR’s responsibility to 
make its own investigations to determine physical conditions at the site, which may affect 
the work. CONTRACTOR shall satisfy itself as to the quantity and characteristics of the 
materials to be hydraulically dredged.  

 
C. No soil borings were made for this project. CONTRACTOR shall conduct its own 

investigation to determine physical conditions at the site which may affect the work. 
 
 
PART 2–PRODUCTS 
 
2.01 SEDIMENT 

A. Sediment means the solid, semi-solid, or liquid generated by storm water runoff and 
represented by the surveyed cross-sections in the drawings. 

 
2.02 PARENT MATERIAL 

A. Parent material means the solid or semi-solid material beneath the sediment.  
 
2.03 DEBRIS 

A. Debris means all other materials not defined as sediment or parent material. 
 
2.04 DORN CREEK FLOW DATA 

A. Dorn Creek flow data is available online for USGS gage 05427930 at CTH M and USGS 
gage 05427927 at CTH Q. 
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PART 3–EXECUTION 
 
3.01 GENERAL 

A. Prior to all hydraulic dredging, CONTRACTOR shall become thoroughly familiar with the site 
and site conditions. 

 
3.02 PROTECTION 

A. CONTRACTOR shall protect the USGS monitoring station and apparatus located upstream 
of CTH M. 

 
B. CONTRACTOR shall protect all vegetation shown to be protected on the drawings. 

 
3.03 UTILITIES 

A. Before starting hydraulic dredging, CONTRACTOR shall locate existing underground utilities 
in all areas of the work. 

 
B. If utilities are to remain in place, CONTRACTOR shall provide adequate means of protection 

during earthwork operations. 
 

C. Should uncharted or incorrectly charted piping or other utilities be encountered during 
hydraulic dredging, consult utility owner immediately for directions. 

 
D. Cooperate with OWNER and utility companies in keeping respective services and facilities 

in operation, and repair any damaged utilities to satisfaction of utility owner. 
 

E. CONTRACTOR shall not interrupt existing utilities serving facilities occupied and used by 
OWNER or others except when permitted in writing by OWNER. 

 
F. CONTRACTOR shall demolish and completely remove from the site existing underground 

utilities indicated to be removed after utility has been capped and sealed. 
 

G. CONTRACTOR shall accurately locate and record abandoned and active utility lines 
rerouted or extended on project record drawings. 

 
3.04 HYDRAULIC DREDGING 

A. All sediment as indicated in the drawings shall be hydraulically dredged and disposed of on 
County-owned land at the dredging spoils dewatering site shown on the drawings. 
CONTRACTOR is responsible for setting and establishing finish elevations and lines. 
Grading shown on the dredging spoils dewatering site grading plan and the final grading 
plan is a guide and CONTRACTOR shall propose modifications necessary to accommodate 
CONTRACTOR’s operations as part of the required dredging plan submittal. No additional 
compensation will be provided for proposed modifications to the dredging spoils dewatering 
site grading plan and the final grading plan to accommodate CONTRACTOR’s operations. 

 
B. CONTRACTOR may propose alternate disposal locations for review and approval by 

OWNER and WDNR. Alternate disposal locations shall provide the same or better 
containment of sediments as proposed at the County-owned land. Alternative disposal 
locations shall have proper erosion control, be outside of wetland and wetland indicator soils, 
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be outside of floodplains, and be permanently restored in a manner acceptable to the 
County. If the alternate disposal location is to field apply sediments, the disposed of material 
shall be accounted for in the 590 nutrient management plan for the field(s). 

 
C. Parent material shall be exposed by hydraulic dredging operations but excavation into the 

parent material is not required. No additional compensation will be provided for intentional 
or unintentional overexcavation into the parent material. 

 
D. Excavation and disposal of debris shall be considered incidental to construction. Debris shall 

be drained free of water at the construction site and shall be disposed of at a licensed 
sanitary landfill, if necessary. 

 
E. It is the CONTRACTOR’s responsibility to provide all means, methods, procedures, and 

safety precautions for the removal of all sediment, incidental parent material, and debris from 
the creek. 

 
F. It is the CONTRACTOR’s responsibility for all operations required to accomplish grades 

shown on the drawings. CONTRACTOR shall determine its own quantities of hydraulic 
dredging which shall be included in the lump sum bid for the project. No changes will be 
made to quantities/payment for hydraulic dredging unless OWNER requests a specific 
change to the drawings and specifications during construction. All costs associated with 
downtime related to hydraulic dredging are considered incidental to construction. 

 
G. If aqua bags are used to temporarily raise water levels in the creek, the weather shall be 

monitored and the aqua bags shall be temporarily disabled or removed in advance of storms 
to allow storm flows to pass without impedance. 

 
H. CONTRACTOR is responsible to determine the number and size of booster pumps 

necessary to convey dredged material to the dredging spoils dewatering site. 
CONTRACTOR shall provide the pumps required, as well as have available additional 
pumps in the event a pump becomes disabled or to cover periods when pumps are out of 
operation for routine service.  

 
I. CONTRACTOR shall be responsible for providing all pumps, hoses, pipelines, fuel tanks, 

and other items required to accommodate CONTRACTOR’s hydraulic dredging operations 
and for providing supervision of the pumping operation during all hours the pumps are 
running. 

 
J. CONTRACTOR shall provide pumps that are in good operating order and free of leaks. 

Pumps that are leaking fuel, lubricants, or other material, shall be removed immediately from 
the work area and repaired or replaced as necessary. All pump equipment shall be properly 
equipped with mufflers and other noise suppression equipment to minimize noise impacts 
on the surrounding landowners. In the event of a leak or spill from the dredging spoils 
conveyance or pumping system, CONTRACTOR is responsible for removing leaked or 
spilled materials and restoration of the affected area to its condition prior to the leak. 

 
K. Discharge hoses shall be reasonably free of leaks at either the fittings or the discharge hose 

casing. No leaks from discharge lines shall be allowed to create excessively wet spots or to 
cause erosion. 
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L. Supplemental fuel tanks, used to minimize refueling requirements, must be installed in 
accordance with all federal, state, and local requirements, in such a manner so as to 
eliminate any leaks from fuel lines, and so they are protected from damage in the event of 
high water or flood which may occur during the project. Fuel tanks over 5 gallons in capacity 
will require a containment system, unless such tank is a component of the pump itself. 
Supplemental fuel tanks shall be placed no closer than 25 feet from the creek edge such 
that they will be located out of the creek in the event of sudden high water. CONTRACTOR 
is responsible to ensure that all supplemental fuel storage facilities meet or exceed the 
National Fire Protection Agency (NFPA) standards or other applicable local, state, and 
federal regulations. 

 
M. The dredging spoils dewatering area shall be prepared by CONTRACTOR to accommodate 

CONTRACTOR’s operations including return water features meeting regulatory permit 
requirements. The dredging spoils dewatering area shall be stripped of enough topsoil 
sufficient to place 6 inches of topsoil on the containment berm and the topsoil shall be 
stockpiled on-site. The dredging spoils dewatering area and the inner face of the 
containment berm shall be lined with an impermeable liner (minimum 20 mil plastic 
sheeting). No sediment or topsoil shall be disposed of or stockpiled in wetland or floodplain 
areas. 

 
N. CONTRACTOR shall provide return water sampling and testing as required by regulatory 

permit requirements. CONTRACTOR shall adjust polymer additions to achieve compliance 
with regulatory permit requirements. CONTRACTOR shall limit return water total suspended 
solids concentrations to a maximum of 80 mg/l measured at the point of discharge from the 
dredging spoils dewatering area back into the creek. 

 
O. CONTRACTOR shall provide in-stream water sampling and testing as required by regulatory 

permit requirements. CONTRACTOR shall provide treatment adequate to meet regulatory 
permit requirements. CONTRACTOR shall limit in-stream total suspended solids to a 
maximum of 40 mg/l above background total suspended solids concentrations in the creek 
measured downstream of the CTH M bridge. It is anticipated that additional treatment will 
be necessary immediately upstream of the CTH M bridge to accomplish this requirement. If 
CONTRACTOR creates multiple work zones along the creek, CONTRACTOR shall limit in-
stream total suspended solids to a maximum of 40 mg/l above background total suspended 
solids concentrations measured at the downstream end of each work zone. 

 
P. CONTRACTOR shall clear overhanging vegetation within the creek and vegetation along 

pipeline routes necessary to accommodate CONTRACTOR’s hydraulic dredging operations. 
 

Q. Restoration of the dredging spoils dewatering area shall consist of seeding over the 
dewatering bags with a cover crop in the Spring of 2018 per Section 02935-Seeding, cutting 
open dewatering bags in late-summer 2018 to spread the sediment over adjacent lands 
consistent with the final disposition grading plan, removal of the underlying plastic liner, and 
seeding with a cover crop and mulch by September 1, 2018 per Section 02935-Seeding.  

 
R. In late-summer 2018, the dredging spoils dewatering area shall be graded in general 

conformance with the final disposition grading plan as identified on the drawings. It is 
acknowledged that the final grading plan may need to be adjusted to accommodate the 
actual sediment volume removed and consolidation rate of the sediment. It is anticipated 
that the sediment bags will have dewatered sufficiently by the late-summer of 2018 to allow 
grading to occur. 
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S. CONTRACTOR shall conform to the following access-related provisions. 
1. In-stream hydraulic dredging shall be performed within the Dredging Work Zone 

defined as within 3 feet of the toe of slope on each side of the creek. All streambanks 
disturbed by the hydraulic dredging operations shall be restored as shown on the 
drawings. No additional compensation will be provided for streambank restoration 
required as a result of CONTRACTOR’s operations. CONTRACTOR shall minimize 
streambank disturbance to the maximum extent practical. 

2. Ancillary work to facilitate the hydraulic dredging operation (i.e., pipes, hoses, booster 
pumps, etc.) shall be performed within the Support Work Zone shown on the drawings 
consisting of a 20-foot wide corridor on easements or land owned by the WDNR or Dane 
County. The Support Work Zone shall avoid specific areas identified on the drawings 
and protect all oak trees to the maximum extent practical. Clearing is allowed within the 
Support Work Zone. Grubbing is not allowed within the Support Work Zone. Restore 
all lands to their original condition after completion of the dredging operations with 
topsoil, seed, and mulch. Use only light equipment (<10,000 pounds) within the Support 
Work Zone or provide marsh mats for equipment heavier equipment (>10,000 pounds). 

3. Allowable access between the Dredging Work Zone and Support Work Zone for pipes 
and hoses is allowed every 500 feet along the creek in a 20 foot wide corridor. 

4. Perform all sediment dewatering within the Dredging Spoils Dewatering Site.  
5. Stockpile salvaged topsoil within the Temporary Topsoil Pile area. 

 
T. All sediment within the channel shall be removed as shown on the drawings. A minimum of 

70% of sediment within channel flanks shall be removed as shown on the drawings. OWNER 
shall provide a hand-probe survey of the dredged areas to check that this level of sediment 
is removed and acknowledge dredging is complete before CONTRACTOR moves dredge to 
next section. The channel bottom shall be clean at the time of the check. CONTRACTOR 
shall coordinate checks with OWNER.  

 
3.05 DEWATERING 

A. The release of return water to the creek shall be performed in such a manner as to maintain 
the undisturbed site along the return water route. Measures shall be provided to trap 
sediment and other pollutants in effluent prior to discharge to Waters of the State. Measures 
may include discharge to a sediment trap or other gravity-based settling system, passive 
infiltration system, geotextile bag, or other acceptable Best Management Practice. 

 
B. During the dewatering operations, CONTRACTOR shall provide adequate protection from 

erosion at the discharge area. The discharge of water from the pumping operations shall be 
undertaken so as to prevent erosion of soils and the downstream introduction of sediment. 
When discharges from the dewatering operation involve large volumes of water, the 
discharge area will require a concrete and/or stone structure to provide for dispersion of the 
discharge energy. CONTRACTOR shall use geotextiles as appropriate to provide erosion 
protection. Discharge structures shall be capable of dispersing the energy of the expected 
discharge from the pumps. All materials placed for the protection of discharge outfalls are 
temporary in nature, and shall be removed from the project area upon completion of the 
dewatering process. 

 
C. CONTRACTOR shall maintain all dewatering measures in good operating form until such 

time as the measures are no longer required. 
 

D. Upon completion of the work and when acceptable to OWNER, CONTRACTOR shall 
remove all dewatering measures.  
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3.06 DECONTAMINATION FOR INVASIVE AND EXOTIC VIRUSES AND SPECIES 

A. All equipment used for the project including but not limited to tracked vehicles, barges, boats, 
hoses, sheet pile and pumps shall be decontaminated for invasive and exotic viruses and 
species prior to and after use.  

 
B. The following steps must be taken every time CONTRACTOR’s equipment is moved to avoid 

transporting invasive and exotic viruses and species. To the extent practicable, equipment 
and gear used on infested waters shall not be used on other non-infested waters. 
1. Inspect and remove aquatic plants, animals, and mud from CONTRACTOR’s 

equipment. 
2. Drain all water from CONTRACTOR’s equipment that comes in contact with infested 

waters, including but not limited to tracked vehicles, barges, boats, hoses, sheet pile, 
and pumps. 

3. Dispose of aquatic plants and animals in the trash. Never release or transfer aquatic 
plants, animals or water from one waterbody to another. 

4. CONTRACTOR shall wash equipment with hot (>140°F) and/or high pressure water. 
OR, 

5. CONTRACTOR shall allow CONTRACTOR’s equipment to dry thoroughly for 5 days. 
 
 

END OF SECTION 
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SECTION 02240 
 

GEOTEXTILES 
 
 
PART 1–GENERAL 
 
1.01 SUMMARY 

A. Work Included:  Geotextiles for areas below riprap. 
 

B. Related Sections and Divisions:  Applicable provisions of Division 1 shall govern work in this 
section. 

 
C. Payment:  Payment for geotextile shall be included in the Lump Sum Bid for the project. 

 
1.02 SUBMITTALS 

A. Submit shop drawing for proposed geotextile. 
 
 
PART 2–PRODUCTS 
 
2.01 MATERIALS 

A. Geotextile below field stone riprap shall be Mirafi 180N, or equal. 
 
 
PART 3–EXECUTION 
 
3.01 INSTALLATION 

A. Geotextile shall be installed in accordance with manufacturer’s recommendations. 
 

B. Geotextile shall be lapped a minimum of 24 inches. 
 

C. CONTRACTOR shall protect the construction fabric from exposure to the sun until 
installation. Construction fabric shall be covered with stone or soil immediately upon 
placement. 

 
 

END OF SECTION 
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SECTION 02270 
 

SLOPE PROTECTION AND EROSION CONTROL 
 
 
PART 1–GENERAL 
 
1.01 SUMMARY 

A. Work Included:  Erosion control devices. 
 

B. Related Sections and Divisions:  Applicable provisions of Division 1 shall govern work in this 
section. 

 
1.02 PAYMENT 

A. All costs associated with slope protection and erosion control shall be included in Lump Sum 
Bid for the project. This work shall include, but is not limited to, erecting fence, excavation, 
placing posts, backfilling, attaching woven wire and geotextile fabric; placing ditch checks; 
installing sediment traps; removing the fence at completion of project; cleaning and repairing; 
removing or spreading accumulated sediment to form a surface suitable for seeding; 
replacing silt fence and damages caused by overloading of sediment material or ponding of 
water adjacent to silt fence; and furnishing labor, tools, equipment, and incidentals necessary 
to complete the work in accordance with the Contract. 

 
1.03 REFERENCES 

A. Wisconsin Department of Natural Resources Conservation Practice Standards-Construction 
Site Erosion and Sediment Control (Conservation Practice Standards). 
http://dnr.wi.gov/topic/Stormwater/standards/const_standards.html 

 
B. Erosion Control Product Applicability List (PAL) for Multi-Modal Applications (PAL) Wisconsin 

Department of Transportation. 
 

C. Dane County Erosion Control and Stormwater Management Manual 
(http://www.danewaters.com/pdf/manual/ecsm_manual.pdf). 

 
1.04 SUBMITTALS 

A. Submit shop drawings for all slope protection and erosion control products used on the 
project. 

 
1.05 REGULATORY REQUIREMENTS 

A. Land disturbance greater than one acre and OWNER obtains NOI. 
1. OWNER has prepared a Storm Water Management and Erosion Control Plan in 

conjunction with the development of the Contract Documents and has submitted a 
“Notice of Intent” (NOI) for Storm Water Discharges Associated with Land Disturbing 
Activities. The NOI is included as an attachment to the Contract Documents. 
CONTRACTOR as designated operator of activities at the construction site shall be 
responsible for compliance with all permit conditions. This includes but is not limited to 
the following: 

http://dnr.wi.gov/topic/Stormwater/standards/const_standards.html
http://www.danewaters.com/pdf/manual/ecsm_manual.pdf
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a. Implement erosion and sediment control practices necessary to meet federal, state, 
and local performance standards. 

b. Receive required approvals from OWNER and regulatory agencies for any 
modifications to the erosion control plan necessitated by site conditions or 
CONTRACTOR’s operations. 

c. Provide a “qualified” inspector to inspect erosion control and sediment controls. 
Inspector shall have prior experience with and knowledge of installation and 
maintenance of erosion and sediment controls. Inspector shall be identified to 
OWNER. 

d. Perform all inspection, maintenance, and record keeping activities required by the 
permit. This shall include inspecting erosion and sediment control facilities weekly 
and within 24 hours after a precipitation event of 0.5 inches or greater. 
CONTRACTOR shall maintain weekly written reports of all inspections. 

e. CONTRACTOR shall respond within 24 hours to all corrective measures noted on 
the inspection report to address pollution issues. 

f. CONTRACTOR shall submit to OWNER a written notice stating the times, dates and 
actions taken to rectify the defective pollution and erosion controls. 

g. Pay any fines or other fees resulting from failure of CONTRACTOR to comply with 
the permit requirements. 

h. Submit a “Notice of Termination” (NOT) to DNR at end of the Project. 
 

B. CONTRACTOR and its subcontractors shall execute and sign the following certification: 
 

“I certify under penalty of law that I understand the terms and conditions of the 
General Pollutant Discharge Elimination System Permit that authorizes the storm 
water discharges associated with industrial activities from the construction site and 
as may be detailed in the Contract Documents. I agree to indemnify and hold 
OWNER harmless from any claims, demands, suits, causes of action, settlements, 
fines, or judgments and the costs of litigation, including, but not limited to, 
reasonable attorneys fees and costs of investigation and arising from a condition, 
obligation or requirement assumed or to be performed by CONTRACTOR for storm 
water pollution and erosion control.” 

 
C. CONTRACTOR shall pay any fines or other fees resulting from failure of CONTRACTOR to 

comply with the permit requirements. 
 
1.06 QUALITY CONTROL 

A. Construct and maintain erosion sediment control measures in accordance with the WDNR 
Conservation Practice Standards. 

 
B. Check facilities weekly and after any rainfall event, and make needed repairs within 

24 hours. 
 
 
PART 2–PRODUCTS 
 
2.01 EROSION CONTROL PRODUCTS 

A. Erosion control products shall be as listed in the Erosion Control Product Acceptability List 
for Multi-Modal Applications (PAL) of the Wisconsin Department of Transportation. 
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Contractors may obtain copies of the PAL and PAL qualification procedures from the 
WisDOT Bureau of Highway Construction. 

 
2.02 EROSION MATS 

A. Erosion mat products shall be selected from the PAL in conformance with criteria specified 
in Conservation Practice Standard 1052 (Nonchannel Erosion Mat) and 1053 (Channel 
Erosion Mat). 

 
B. Unless designated on the drawings, CONTRACTOR may furnish any prequalified erosion 

mat product of the class and type listed in the PAL. 
 

C. A 300 mm by 300 mm sample of a product proposed for erosion mat may be required to 
verify that it is prequalified. When a sample is required, it shall be accompanied by the 
manufacturer’s literature for the proposed product. 

 
D. Erosion control mat for restoration of the dredging spoils dewatering site berm and side 

slopes shall be Class 1, Urban Type A.  
 

E. The TRM (Turf Reinforcement Mat) System shall consist of an erosion control mat (Class 2, 
Type C) and a turf reinforcement mat (Class 3, Type B). 

 
2.03 SILT FENCE 

A. Silt fence shall conform to Conservation Practice Standard 1056-Silt Fence. Silt fence shall 
conform to Table 2 of Conservation Practice Standard 1056. 

 
B. Furnish wrapping on each roll of fabric to protect the fabric from ultraviolet radiation and from 

abrasion during shipping and handling. Keep geotextile dry until installed. 
 
2.04 SOIL STABILIZER 

A. Soil stabilizer shall be Type A or Type B. Type A is either a cementitious soil binder added to 
wood cellulose fiber mulch or a bonded fiber matrix. Type B is a water soluble anionic 
polyacrylamide meeting requirements specified in Conservation Practice Standard 
1050-Land Application of Anionic Polyacrylamide. CONTRACTOR shall provide soil 
stabilizer products from the PAL. 

 
2.05 STONE TRACKING PADS AND TIRE WASHING STATION 

A. Stone tracking pads and tire washing stations shall conform to Conservation Practice 
Standard 1057-Stone Tracking Pad and Tire Washing. 

 
2.06 DITCH CHECKS 

A. Ditch checks shall conform to Conservation Practice Standard 1062-Ditch Check (Channel). 
 
2.07 MULCHING 

A. Mulching for construction sites shall conform to Conservation Standard 
Practice 1058-Mulching for Construction Sites. 
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2.08 VEGETATIVE BUFFER FOR CONSTRUCTION SITES 

A. Vegetative buffer shall conform to Conservation Standard Practice 1054-Vegetative Buffer 
for Construction Sites. 

 
2.09 TEMPORARY SEEDING 

A. Temporary seeding for construction site erosion control shall conform to Conservation 
Standard Practice 1059-Seeding for Construction Site Erosion Control. 

 
2.10 STRAW WATTLE 

A. Straw wattles shall be 12-inch diameter straw wattle as manufactured by American Excelsior 
Company, or equal.  

 
2.11 COIR FIBER ROLL 

A. Coir fiber rolls shall be fabricated from 100% coir (coconut husk). Coir fiber rolls shall include 
high tensile strength (minimum of 200 pounds tensile strength) synthetic mesh for the 
knotted or braided mesh exterior of the coir fascine. 

 
 
PART 3–EXECUTION 
 
3.01 GENERAL 

A. Install devices before construction activities begin. 
 

B. Proceed carefully with construction adjacent to stream channels to avoid washing, 
sloughing, or deposition of materials into the stream. If possible, the work area should be 
diked off and the volume and velocity of water that crosses disturbed areas be reduced by 
means of planned engineering works (diversion, detention basins, berms). 

 
C. Unless noted on drawings, do not remove trees and surface vegetation. 

 
D. Expose the smallest practical area of soil at any given time through construction scheduling. 

Make the duration of such exposure before application of temporary erosion control 
measures or final revegetation as short as practicable. 

 
E. CONTRACTOR shall provide a “qualified” inspector to inspect erosion control and sediment 

controls once in place. Inspector shall have prior experience with and knowledge of 
installation and maintenance of erosion and pollution controls. Unless stricter requirements 
are mandated by DNR or by any local permits, project site erosion control inspection shall 
be conducted every seven days and after each one-half-inch rainfall or greater. 
CONTRACTOR shall maintain hard copies of the inspection reports for the duration of the 
Project. 

 
F. Any necessary repairs to erosion and sediment control facilities shall be provided within 

24 hours to all corrective measures noted on the inspection reports to address pollution 
issues. CONTRACTOR shall submit to OWNER a written notice stating the times, dates and 
actions taken to rectify the defective erosion and sediment controls. 
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G. CONTRACTOR shall also make any necessary additions for erosion and sediment control 
as may result from on-site conditions or the progress of the Work or as may be required by 
DNR or OWNER.  

 
H. Disturbed areas shall be stabilized with temporary or permanent measures within 

14 calendar days of the soil disturbance or redisturbance. 
 

I. All temporary erosion and sediment control measures shall be removed within 30 days after 
final stabilization is achieved or after the temporary measures are no longer needed. All 
sediment accumulated in temporary and permanent facilities shall be removed and properly 
disposed of and the area restored. 

 
3.02 EROSION MAT 

A. Erosion mats shall be installed in accordance with manufacturer’s requirements and with 
Conservation Practices Standards 1052 and 1053. 

 
B. Place erosion mats immediately after seeding operations have been completed. Before mat 

placement, remove all material or clods over 1 1/2 inches in diameter and all organic material 
or other foreign material which may interfere with the mat bearing completely on the soil.  

 
C. Any small stones or clods which prevent contact of the mat with the soil shall be pressed in 

the soil with a small lawn–type roller or by other means. The mat shall have its lateral edge 
so impressed in the soil so as to permit runoff water to flow over it. 

 
D. The matting strips shall be rolled on or laid in direction of flow. Spread mat evenly and 

smoothly in a natural position without stretching and with all parts bearing on soil. Place 
blanket with netting on top. Overlap adjacent strips at least 4 inches. Overlap strip ends at 
least 10 inches. Make overlaps with upgrade section on top. 

 
E. Bury upgrade end of each strip of fabric or blanket at least 6 inches in a vertical slot cut in 

the soil and press soil firmly against the imbedded fabric or blanket. 
 

F. Anchor mats in place with vertically driven staples, driven until their tops are flush with the 
soil. Space staples on 3-foot centers along mat edges and stagger space at 3-foot centers 
through the center. Place staples at 10-inch centers at end or junction slots. 

 
G. Reseed areas damaged or destroyed during erosion mat placing operations as specified for 

original seeding. 
 

H. Dispose of surplus excavated materials during erosion mat placing operation as specified 
for original seeding. 

 
I. Following mat placement, uniformly apply water to the area to moisten seed bed to 2-inch 

depth and in a manner to avoid erosion. 
 

J. Maintain erosion mat and make satisfactory repairs of damage from erosion, traffic, fires, or 
other causes until Work is accepted. 

 
3.03 SILT FENCE 

A. Silt fence shall be constructed in conformance with the criteria specified in Conservation 
Practice Standard 1056–Silt Fence. 



 
Section 02270-6 

1124.016 

 
3.04 SOIL STABILIZER 

A. Soil Stabilizer Type A shall be applied with conventional hydraulic seeding equipment. 
CONTRACTOR shall take care to ensure that surrounding surfaces, structures, trees, and 
shrubs are not over-sprayed. Before Work is accepted any over-spray must be satisfactorily 
cleaned from surfaces. The finished application shall be 3/16 inches to 1/4 inch thick. For 
permanent slope applications, CONTRACTOR shall sow seed separately before applying 
the soil stabilizer to ensure that the seed has direct contact with the soil. 

 
B. Soil Stabilizer Type B shall be applied with conventional hydraulic seeding equipment or by 

dry spreading. CONTRACTOR shall apply material at the manufacturer’s recommended 
rate. For permanent slope applications, CONTRACTOR shall apply an approved mulch 
when the soil stabilizer is applied or after it is applied to protect the seed.  

 
3.05 STONE TRACKING PADS AND TIRE WASHING 

A. Tracking pads (tire washing stations as required) shall be installed in accordance with the 
criteria in Conservation Practice Standard 1057–Stone Tracking Pad and Tire Washing.  

 
B. Surface water must be prevented from passing through tracking pads. Flows shall be 

diverted away from tracking pads and conveyed under and around them such as with 
culverts.  

 
C. Any sediment tracked onto a road shall be removed before the end of each day. Flushing 

sediment shall not be allowed. 
 
3.06 DITCH CHECKS 

A. Ditch checks shall be provided in conformance with the criteria specified in Conservation 
Practice Standard 1062–Ditch Checks. 

 
3.07 MULCHING 

A. Mulching shall be provided in conformance with the criteria specified in Conservation 
Practice Standard 1060–Mulching for Construction Sites. 

 
3.08 VEGETATIVE BUFFER 

A. Vegetative buffer shall be provided in conformance with the criteria specified in Conservation 
Practice Standard 1060–Vegetative Buffer for Construction Sites. 

 
3.09 SEEDING FOR EROSION CONTROL 

A. Temporary seeding for erosion control shall be provided in conformance with the criteria 
specified in Conservation Practice Standard 1059–Seeding for Construction Site Erosion 
Control. 

 
3.10 SEDIMENT TRAPS AND SEDIMENT BASINS 

A. Sediment traps for erosion and sedimentation control during interim construction stages 
shall be installed in accordance with the criteria in Conservation Practice Standard 
1063-Sediment Trap and sediment basins with the criteria in 1064–Sediment Basin. They 
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shall be constructed prior to any disturbances and shall be placed so they function during all 
phases of the Work. 

 
3.11 STRAW WATTLE 

A. Straw wattle shall be installed in accordance with manufacturer’s directions. 
 
3.12 COIR FIBER ROLL 

A. Coir fiber roll shall be installed in accordance with manufacturer’s recommendations. 
 

B. Coir fiber roll shall be placed in direct contact with the bank profile shown on the drawings. 
 

C. The coir fiber roll shall be anchored securely in contact with the adjacent soil. This shall 
require a pair of stakes placed every two feet along the coir fascine, one on each side. Do 
not pierce the coir fiber roll with stakes. They must be placed alongside it, either tightly 
sandwiching the coir fiber roll in place, or use rope or cables to tie around the coir fascine. 
Coir fiber rolls displaced due to storm flows shall be replaced by CONTRACTOR at no 
additional cost to OWNER.  

 
D. Coir fiber rolls shall be tied together end-to-end to form a continuous unit. Strong synthetic 

rope shall be used to stitch the ends together, with knots tied at frequent intervals to ensure 
a reliable connection.  

 
E. After anchoring is complete, coir fiber rolls shall be planted with native rhizome plugs in or 

behind the coir fiber roll at a rate of one plant per two linear foot of coir fiber roll. 
 
 

END OF SECTION 
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SECTION 02275 
 

FIELD STONE RIPRAP 
 
 
PART 1–GENERAL 
 
1.01 SUMMARY 

A. Work Included:  Furnishing and placing riprap. 
 

B. Related Sections and Divisions:  Applicable provisions of Division 1 shall govern work in 
this section. 

 
C. Payment: All costs for field stone riprap shall be included in the Lump Sum Bid for the 

project. 
 
1.02 REFERENCES 

A. Standard Specifications:  Unless otherwise indicated, Standard Specifications shall refer to 
the State of Wisconsin Department of Transportation, Standard Specifications for Highway 
and Structure Construction, current edition, including all issued supplemental 
specifications. 

 
 
PART 2–PRODUCTS 
 
2.01 MATERIALS 

A. Stone for creek plug shall be durable stone hauled in from off-site source(s). It shall be 
sound, hard, dense, resistant to the action of air and water, and free from seams, cracks, 
or other structural defects. 

 
B. The stone shall be field stone of varying sizes and weights, as specified in the following 

table. Field stone shall not be uniform in color, type, or geometry. Available on-site field 
stone meeting specifications herein may be reused for this project. 

 
(feet) 
D50 

(feet) 
Min D 

(feet) 
Max D 

(feet) 
Riprap Depth 

 
Courses 

1.00 0.75 1.25 1.00 1 
 

D50:  The median riprap particle size. 
 

Diameter (D) measurement shall be the average of the diameters arrived at by measuring 
in TWO DIRECTIONS perpendicular to each other. 

 
C. The stone shall be placed randomly. Geotextile fabric shall be installed under the bed. A 

suitable foundation, as approved by OWNER or OWNER’s representative, shall be 
provided to preclude settlement. Some chinking may be required to secure stability of the 
stones. 
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D. After placement of the boulders, all remaining surface voids greater than 6 inches and less 
than 12 inches shall be filled with field stone having a diameter of between 6 and 9 inches. 
The maximum size field stone appropriate to fill each void shall be used. Surface voids 
greater than 12 inches shall be filled with the specified field stone. 

 
 
PART 3–EXECUTION 
 
3.01 PREPARATION 

A. The bed for the riprap shall be properly trimmed and shaped before geotextile and field 
stone is placed.  

 
B. Geotextile shall be placed below field stone riprap. See Section 02240–Geotextiles. 

 
3.02 INSTALLATION 

A. Field stone riprap shall be provided in areas as designated on the drawings. 
 

B. Field stone rip rap placed above the water line shall be placed by hand. It shall be laid with 
close, broken joints and shall be firmly bedded into the slope and against the adjoining 
stones. The stones shall be laid perpendicular to the slope with ends in contact. 

 
C. The field stone riprap shall be thoroughly compacted as construction progresses, and the 

finished surface shall present an even, tight surface. 
 

D. The large stone shall be placed in the lower courses. Interstices between stones shall be 
chinked with spalls firmly rammed into place. 

 
 

END OF SECTION 
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SECTION 02285 
 

WOODY DEBRIS RESTORATION 
 
 
PART 1–GENERAL 
 
1.01 SUMMARY 

A. CONTRACTOR shall seek to not disturb or minimize disturbance of creek banks during 
hydraulic dredging operations. Any creek banks that are disturbed during hydraulic 
dredging operations shall be restored using woody debris restoration. 

 
B. This work is only necessary where the creek bank has been disturbed by CONTRACTOR’s 

hydraulic dredging operations. Creek bank disturbance shall be minimized but it is 
acknowledged that some bank disturbance may occur within the dredging work zone 
shown on the drawings. 

 
C. Related Sections and Divisions:  Applicable provisions of Division 1 shall govern work in 

this section. 
 

D. Payment:  Payment for any necessary woody debris restoration of disturbed creek banks, 
if necessary due to CONTRACTOR’s hydraulic dredging operations, shall be included in 
the Lump Sum Bid for the project.  

 
 
PART 2–PRODUCTS 
 
2.01 GENERAL 

A. Trees used as woody debris must be sound and free from significant decay. Woody debris 
installation requires a length of tree trunk with the root mass attached. Prior to clearing 
operations, CONTRACTOR shall identify trees to be used from clearing operations at the 
dredging spoils dewatering site, subject to OWNER’s approval. Trees shall be marked prior 
to clearing.  

 
B. Woody debris should have a 12-inch maximum diameter, and a minimum of 8 feet of the 

trunk must be attached to provide for adequate anchoring in the bank. 
 

C. The root mass should not exceed 4 feet in diameter. Trimming of root systems may be 
necessary to achieve root mass diameter. 

 
D. Trees used for woody debris can consist of any hardwood species that provides a dense, 

flattened root mass. Trees with primarily a deep tap root are not generally suitable for 
woody debris. 

 
E. Provide coir fiber rolls per Section 02270-Slope Protection and Erosion Control. 

 
F. Provide live stakes, live cuttings, and native rhizome plugs per Section 02999-Live Stakes, 

Live Cuttings, and Native Rhizome Plugs. 
 

G. Provide compacted clay per Section 02222-Excavation, Fill, Backfill, and Grading. 
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PART 3–EXECUTION 
 
3.01 GENERAL 

A. Woody debris restoration construction is as shown in Drawings. 
 
 

END OF SECTION 
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SECTION 02930 
 

RESTORATION 
 

 
PART 1–GENERAL 
 
1.01 SUMMARY 

A. Work Included: 
1. Subsoil preparation. 
2. Topsoil placement. 
3. Seeding. 
4. Erosion Control Mat. 
5. Mulching. 
6. Maintenance. 

 
B. Dredging spoils dewatering site and all access routes shall be restored. 

 
C. Related Sections and Divisions:  Applicable provisions of Division 1 shall govern work in this 

section. 
 

D. Payment:  Payment for restoration shall be at the lump sum price bid for the project. Costs 
for subsoil preparation, topsoiling, seeding, erosion control mat, mulching, and maintenance 
of restored areas shall be included in the lump sum price bid. One percent of the total 
Contract price shall be retained following project completion until a uniform 2-inch growth of 
vegetation is established over all restored areas. 

 
1.02 REFERENCES 

A. Standard Specifications:  Unless otherwise indicated, Standard Specifications shall refer to 
the State of Wisconsin Department of Transportation, Standard Specifications for Highway 
and Structure Construction, current edition, including all issued supplemental specifications. 

 
1.03 QUALITY ASSURANCE 

A. All work shall be in accordance with Standard Specifications, unless noted otherwise. 
 

B. Provide seed mixture in containers showing percentage of seed mix, year of production, net 
weight, date of packaging, and location of packaging. 

 
1.04 DELIVERY, STORAGE, AND PROTECTION 

A. Deliver grass seed mixture in sealed containers. Seed in damaged packaging is not 
acceptable. 

 
1.05 SUBMITTALS 

A. Submit shop drawings for all seed mixes. 
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PART 2–PRODUCTS 
 
2.01 TOPSOIL 

A. Topsoil:  Fertile, agricultural soil, typical for locality, capable of sustaining vigorous plant 
growth, taken from drained site; free of subsoil, stones greater than 3/4 inches in size, clay 
or impurities, plants, weeds and roots; pH value of minimum 5.4 and maximum 7.0. 

 
B. Topsoil from the site may be used if it meets the above requirements. 

 
2.02 SEED 

A. The Cool Grass Seed Mixture for restoration of the final disposition grading plan extents and 
access routes to the area shall be smooth bromegrass and a winter wheat cover crop in the 
fall of 2018. The Cool Grass Seed Mixture [smooth bromegrass and cover crop (winter wheat 
in fall, oats in spring)] shall be used to seed the dredging spoils dewatering site berm and 
side slopes in late 2017 or spring of 2018. 

 
B. The Access Route (Wetland) Seed Mixture for restoration of access routes in wetland areas 

shall be the Sample Seed Mix for Basic Wet Prairie (Seed Calculator Code 327-5) per 
Wisconsin Agronomy Technical Note 5-Estabilishing and Maintaining Native Grasses, Forbs, 
and Legumes, April 2013. 

 
C. The Access Route (Woodland) Seed Mixture for restoration of access routes in woodland 

areas shall be No. 80 per Section 630.2. 
 

D. The Turf Reinforcement Mat System Seed Mixture shall be the Detention Basin Seed Mix 
(Prairie Nursery, Westfield, WI), Wetter Site Seed Mix (Ion Exchange, Harpers Ferry, IA), 
Wet-Shore Mix (Prairie Moon Nursery, Winona, MN), or Shoreline Wet Edge Mix (Genesis 
Nursery, Tampico, IL). 

 
E. Cover Crop shall be oats for the spring 2018 seeding of the dewatering bags.  

 
F. Seed shall conform to Section 630.2. 

 
 
PART 3–EXECUTION 
 
3.01 SUBSOIL PREPARATION 

A. Prepare subsoil to eliminate uneven areas and low spots. Maintain lines, levels, profiles, and 
contours. Make changes in grade gradual. Blend slopes into level areas. 

 
B. Remove foreign materials, weeds, and undesirable plants and their roots.  

 
C. Scarify subsoil to a minimum depth of 12 inches where compaction has occurred from 

construction traffic.  
 
3.02 TOPSOIL 

A. Placing topsoil shall be in accordance with Section 625.3.3 of the Standard Specifications. 
Topsoil shall be placed to a uniform depth of 6 inches in place. Topsoil placement shall be 
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incidental to seeding. Provide sufficient topsoil along access routes to restore an even grade 
matching into the surrounding area, if necessary. 

 
3.03 SEEDING 

A. Seeding shall be performed in accordance with Section 630 of the Standard Specifications. 
 

B. The Cool Season Grass Seed Mixture shall be applied at a rate of 16 pounds smooth 
bromegrass per acre. Plant a cover crop (winter wheat in fall, oats in spring) at a rate of 
65 pounds per acre in all areas where the Cool Season Grass Seed Mixture is applied. 

 
C. The spring 2018 seeding of the dewatering bags shall be an oats cover crop applied at a 

rate of 130 pounds per acre. 
 

D. The Access Route (Wetland) Seed Mixture shall be applied at the seeding rates for Sample 
Seed Mix for Basic Wet Prairie (Seed Calculator Code 327-5) per Wisconsin Agronomy 
Technical Note 5-Estabilishing and Maintaining Native Grasses, Forbs, and Legumes, April 
2013. 

 
E. The Access Route (Woodland) Seed Mixture shall be applied at a rate of 35 pounds per 

acre. Plant the oats cover crop at a rate of 65 pounds per acre in all areas where the Access 
Route (Wetland) Seed Mixture is applied. 

 
F. The Turf Reinforcement Mat System Seed Mixture shall be applied at a rate of 12 pounds 

per acre. Plant an oats cover crop at a rate of 65 pounds per acre with this seed mix. 
 

G. Seed shall be applied at the rates specified in Section 630.3.3.4.1 of the Standard 
Specifications and as identified herein. 

 
3.04 PLANTING SEASON 

A. Seeding shall be performed during times allowed in Section 630 of the Standard 
Specifications. 

 
B. The Cool Season Grass Mixture shall be applied from April 1 to June 15 and August 15 to 

October 15. Dormant seeding is acceptable when bare ground exists between November 1 
until the first significant snowfall (4 inches accumulation or greater) upon approval of 
OWNER. 

 
C. Access Route (Wetland) Seed Mixture shall be applied from April 1 to June 15 and August 15 

to October 15. Dormant seeding is acceptable when bare ground exists between November 
1 until the first significant snowfall (4 inches accumulation or greater) upon approval of 
OWNER. 

 
D. Access Route (Woodland) Seed Mixture shall be applied from April 1 to June 15 and 

August 15 to October 15. Dormant seeding is acceptable when bare ground exists between 
November 1 until the first significant snowfall (4 inches accumulation or greater) upon 
approval of OWNER. 

 
E. The Turf Reinforcement Mat System Seed Mixture shall be applied from April 1 to June 15 

and August 15 to October 15. Dormant seeding is acceptable when bare ground exists 
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between November 1 until the first significant snowfall (4 inches accumulation or greater) 
upon approval of OWNER. 

 
3.05  EROSION CONTROL MAT 

A. The late 2017 or spring of 2018 Cool Grass Seed Mixture for restoration of the dredging 
spoils dewatering site berm and side slopes shall require installation of an erosion control 
mat. The mat shall be a Class 1, Urban Type A per the Wisconsin Department of 
Transportation Erosion Control Product Acceptability List for Multi-Modal Applications (PAL). 

 
3.06 MULCHING 

A. All areas receiving the Access Route (Woodland) Seed Mixture and Access Route (Wetland) 
Seed Mixture shall be mulched. The fall of 2018 Cool Grass Seed Mixture for restoration of 
the final disposition grading plan extents and access routes to the area shall be mulched. 

 
B. Mulching shall be performed in accordance with Method B of Section 627 of the Standard 

Specifications. 
 
3.07 MAINTENANCE 

A. Seeding shall be maintained by CONTRACTOR until grass is well established. Grass is well 
established when it covers the entire seeded areas to a height of 2 inches. 

 
B. Immediately reseed areas which fail to show adequate catch. Bare spots shall not exceed 

5 square feet in area and not exceed 3% of the total seeded areas. 
 

C. Correct damage resulting from erosion, gullies, rills, or other causes by filling with topsoil, 
tamping, and reseeding if damage occurs prior to acceptance of work. 

 
 

END OF SECTION 
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SECTION 02945 
 

CREEK PLUG 
 
 
PART 1–GENERAL 
 
1.01 SUMMARY 

A. Work Included:  All necessary work, materials, coordination, and incidentals necessary to 
construct creek plug. 

 
B. Related Sections and Divisions:  Applicable provisions of Division 1 shall govern work in this 

section. 
 

C. Payment:  All costs for creek plug shall be included in the Lump Sum Bid for the project. 
 
1.02 SUBMITTALS 

A. Prior to the commencement of clay material placement, clay material geotechnical analysis 
shall be submitted to OWNER for approval. 

 
1.03 REFERENCES 

A. Natural Resources Conservation Service Conservation Practice Standard, Wetland 
Restoration, Code 657. 

 
B. Natural Resources Conservation Service Construction Specification 300, Clay Liners. 

 
PART 2–PRODUCTS 
 
2.01 CLAY 

A. Clay shall consist of imported cohesive lean clay with the following specifications: 
1. A minimum of 50 percent of the particles passing the No. 200-mesh sieve. 
2. Maximum particle size less than 2 inches. 
3. Organic content less than three percent. 
4. Plasticity index of equal to or greater than 12 as tested by Atterberg Limits Test (ASTM 

D-4318). 
5. Clay materials shall contain no sod, brush, roots, frozen soil, or other perishable 

materials. 
6. An in-place hydraulic conductivity of 1 x 10-7 cm/sec or less. 
7. An average liquid limit of 25 or greater, with no value less than 20. 
8. Average PI of 12 or more with no values less than 10. 
9. Clay installed wet of optimum if using standard Proctor, and 2% wet of optimum if using 

modified Proctor. 
10. Clay compaction and documentation as specified in NRCS Wisconsin Construction 

Specification 300, clay liners. 
 
2.02 GEOTEXTILE 

A. Provide geotextile per drawings and Section 02240-Geotextiles 
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2.03 FIELD STONE RIP RAP 

A. Provide field stone rip rap per drawings and Section 02275-Field Stone Rip Rap 
 
2.04 BANK RESTORATION 

A. Provide bank restoration per drawings, Section 02930-Restoration, and 
Section 02270-Slope Protection and Erosion Control.  

 
 
PART 3–EXECUTION 
 
3.01 PLACEMENT OF CLAY MATERIAL 

A. Foundation surfaces shall be graded to remove surface irregularities and shall be scarified 
or otherwise acceptably scored or loosened to a minimum depth of 2 inches. The moisture 
content of the loosened material shall be controlled as specified for the clay material and the 
surface materials of the foundation shall be compacted and bonded to the first layer of the 
clay material as specified for subsequent layers of the clay material. 

 
B. The clay material shall not be placed until the required foundation preparation is completed 

and the foundation is observed by OWNER. The clay material shall not be placed upon a 
frozen surface, nor shall snow, ice, or frozen material be incorporated into the clay material. 
The clay material shall be placed in lifts not exceeding 6 inches in thickness. The distribution 
of materials throughout the clay material shall be uniform and free from lenses, pockets, 
streaks, or layers of materials differing substantially in texture, moisture content, or gradation 
from the surrounding material. 

 
C. The clay material shall be well-knit, such that lumps or clods are not present which would 

negatively impact the uniformity of the material compaction. Clod size of 1 to 2 inches or 
smaller is recommended. The strength of the compacted material shall have a minimum 
compressive strength of 1.5 tons per square foot (tsf) as determined in the field using a 
calibrated-spring hand penetrometer. 

 
D. During placement and compaction of the clay material, the moisture content of the clay shall 

be maintained above the optimum content determined by the standard Proctor test 
(ASTM D689). If the clay material cannot be properly compacted due to a high moisture 
content, then the moisture of the material shall be reduced by aerating via disking of the 
material. If the moisture content of the material is too low, then moisture will need to be 
added. Added moisture must be thoroughly mixed, such as by discing. The moisture should 
be uniform throughout the clay material. 

 
E. The clay material shall be compacted to a minimum of 95% of the standard Proctor dry 

density (ASTM D698) at a moisture content between optimum moisture content and +3% of 
optimum moisture content. The clay material shall be compacted with a footed compactor, 
or equivalent. The uncompressed lift thickness shall not exceed the smaller of 6 inches or 
the length of the teeth on the footed compactor used. 

 
F. Clay compacted to densities lower than 95% of the standard Proctor (ASTM D698) or at 

moisture contents lower than optimum content or otherwise not conforming to the 
requirements of the specifications shall be reworked to meet the specifications or removed 
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and replaced with acceptable clay. The replacement clay and the foundation and fill surfaces 
upon which it is placed shall conform to all requirements of the specifications for foundation 
preparation, approval, placement, moisture content, and compaction. 

 
G. CONTRACTOR is responsible for all earth moving required to accomplish grades shown on 

drawings. CONTRACTOR shall determine its own quantities of excavation which shall be 
included in the Lump Sum Bid for the project. 

 
H. No changes will be made to quantities/payment for this work unless OWNER requests a 

specific change to the drawings and specifications during construction. 
 

I. Place clay material to a tolerance within 0.10 feet of elevation shown on drawings. 
 
3.02 TESTING 

A. Clay material construction shall be tested and documented as follows: 
1. Standard Proctor Test (ASTM D698), 1 test per 5,000 cubic yards of clay material. 
2. Field density tests and hand penetrometer readings, 6 tests of clay material including 

3 at a 1 foot depth of material from the bottom and 3 at the finished surface of the creek 
plug. 

3. Atterberg limits tests (ASTM D4318), 1 test per 1,500 cubic yards of clay material. 
4. Grain size distribution (ASTM D422), 1 test per 1,500 cubic yards of clay material. 
5. Permeability (ASTM D5084) and moisture content, 1 test per 5,000 cubic yards of clay 

material. 
6. CONTRACTOR is repsonsible for meeting the compaction requirements. 

CONTRACTOR shall hire an indepenent testing firm to perform compaction tests to 
confirm the in-place density. 

 
B. Atterberg limits, grain size distribution, and permeability tests shall be completed on 

undisturbed samples obtained from the constructed clay material. The permeability test 
samples shall be obtained using 2-inch diameter thin-wall steel (Shelby) tubes. The resulting 
test holes shall be filled with granular bentonite immediately following the sample section. 

 
 

END OF SECTION 
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SECTION 02999 
 

LIVE STAKES, LIVE CUTTINGS, AND NATIVE RHIZOME PLUGS 
 

 
PART 1–GENERAL 
 
1.01 SUMMARY 

A. Work Included:  This item describes vegetative components to be used in streambank 
bioengineering techniques constructed as shown in drawings. This work is only necessary 
where the creek bank has been disturbed by CONTRACTOR’s hydraulic dredging 
operations. Creek bank disturbance shall be minimized but it is acknowledged that some 
bank disturbance may occur within the dredging work zone as shown on the drawings. 
Vegetative components include live stakes, live cuttings, and rhizome plugs. 

 
B. Related Sections:  Section 02285-Woody Debris Restoration and Section 02270-Slope 

Protection and Erosion Control. 
 

C. Definitions: 
1. Live Stake:  Small deciduous stem cuttings of live tree or shrubs sized between 1/2-inch 

and 2 inches diameter stock of 2 to 3 feet length plant materials. 
2. Live Cutting:  Smaller deciduous stem cuttings of live trees and shrubs sized between 

3/8-inch and 1-inch diameter stock of 1 to 1-1/2 feet length plant materials. 
3. Rhizome Plugs:  Bare root live rhizomes, root plugs, or up to 3 1/2-inch by 3 1/2-inch 

potted plants of specified native aquatic emergent forbs. 
4. Plant Materials:  Live deciduous stakes, cuttings, or rhizome plugs grown in the same 

climatic conditions/zone of the site and free of disease, mold, or other limitations to 
establishment. 

 
1.02 REFERENCES 

A. CONTRACTOR is referred to the “Stream Restoration Design Handbook,” 
(www.nrcs.usda.gov/stream_restoration/newgra.html) Natural Resources Conservation 
Service for general guidance in streambank restoration practices. Where in conflict with 
Contract Drawings and Specifications, Contract Drawings and Specifications shall take 
preference. Note that for the purpose of the Contract, live cuttings depicted in the above 
reference shall be referred to or defined as “Live Stakes” described under 1.01 (C) above. 

 
1.03 PAYMENT 

A. CONTRACTOR shall be responsible for making its own estimate of quantities for bidding 
purposes. 

 
B. Live stakes, live cuttings, and native rhizome plugs related to Section 02285 Woody Debris 

Restoration, if necessary due to CONTRACTOR’s hydraulic dredging operations, shall be 
included in the Lump Sum Bid for the project including obtaining, or harvesting, placement, 
watering, and monitoring, and furnishing all equipment, tools, labor, and incidentals 
necessary to complete the work in accordance with the Contract. 
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1.04 GUARANTEE 

A. Greater than 65% of plants installed (cuttings, stakes, and plugs shall be grouped 
individually) shall be guaranteed to be in healthy and flourishing condition by June 30 if 
planted by April 30. 

 
B. If planted after April 30, greater than 65% of plants installed (cuttings, stakes, and plugs shall 

be grouped individually) shall have a minimum of two months of growth and be guaranteed 
to be in healthy and flourishing condition by November 1. 

 
C. Sixty-five percent survival is an acceptable rate of survival. The guarantee shall not cover 

damage from vandalism, animals, freezing rains, high winds, or hail. 
 

D. At any time during the guarantee period, CONTRACTOR shall remove or replace, without 
cost to OWNER, and within a specified planting period, all plants not in a healthy and 
flourishing condition as determined by OWNER. 

 
E. Replacement plants shall be subject to the same specified requirements of the Contract. 

The guarantee of replacement plants shall extend until November 1 of the construction year. 
In the event that a replacement plant is not acceptable during, or at the end, of the said 
guarantee extension period, OWNER may choose between subsequent replacement or 
credit for plant materials. 

 
 
PART 2–PRODUCTS 
 
2.01 LIVE STAKES, LIVE CUTTINGS, AND NATIVE RHIZOME PLUGS 

A. Live stakes and live cuttings shall be straight, live deciduous stem sections sized as defined 
in Part 1. Sections shall have all side branches removed and have the bark intact. The 
following plant species will be accepted: 
1. Red Osier Dogwood (Cornus stolonifera/serecia). 
2. Button Bush (Cepahlanthus occidentalis). 
3. Shrub-based Willow species, native to the region, including Pussy Willow, 

(Salix discolor) Shining Willow (Salix luc.), and Silky Willow (Salix Servicea, 
respectively). 

 
B. Rooting hormone shall contain IBA (indolebutyric acid) in powder or liquid form. 

 
C. Native rhizome plugs shall involve planting rhizome species randomly (equivalent number 

of each species) into the coir fiber roll at 2-foot intervals in two staggered rows. The species 
list and planting density shall be provided as follows: 

 
Native Rhizome Plugs 

Common Name Scientific Name 
Blue flag iris Iris virginica shrevei/versicolor 
Prairie cordgrass Spartina pectinata 
River Bulrush Scirpus fluviatalis 
Bur Reed Sparganium eurycdarpum/americanum 
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PART 3–EXECUTION 
 
3.01 CONSTRUCTION METHODS-LIVE STAKES AND CUTTINGS 

A. Prior to starting work, CONTRACTOR shall mark layout for OWNER’s approval. Use 
approved spray paint or 1-inch by 2-inch by 18-inch stakes or colored pin flags to identify 
perimeter of various planting areas. 

 
B. When plant material stock are collected, each site shall be evaluated to determine the 

maximum amount of collection allowable that will not cause a detrimental reduction of the 
species on the site or change the visual character of the site to an unacceptable degree. In 
no instance shall more than 50% of an individual plant or plant colony be removed. When 
OWNER is furnished sufficient evidence that a specific plant cannot be obtained, by 
collection or commercially, alternative species or ratios of other species may be approved if 
such alternative is provided in writing. 

 
C. Plant material stock shall be collected in early spring when they are dormant, prior to bud 

swell and leaf emergence. They shall consist of above or below ground stems of the previous 
season’s growth. Select stock from plants growing in full sun and from the healthiest portions 
of the plant. Stock shall be bound and labeled with the source and harvest date as they are 
being cut. CONTRACTOR shall not take more stock than can be prepared and installed 
within a 24-hour period. If an unexpected delay occurs after cutting, plant materials can be 
stored in a cool, damp environment for an additional 24 hours. If delays greater than 
24 hours are encountered, store stock in a refrigerated unit at a temperature of 32°F to 35°F 
and relative humidity of 90%, for a maximum of four weeks. Stock from commercial vendors 
and conforming to these specifications are also acceptable. Proof of collection and cold 
storage within humidified chamber shall be provided. 

 
D. Plants shall be installed vertical. Four-fifths of the length of the cutting should be installed 

into the ground and soil firmly packed around it after installation. Stock are to be installed 
basal end down, buds up, with two to four buds exposed. Stock shall be installed per the 
detail sheet and as noted above. 

 
E. Planting Dates:  November 1 to April 30 when ground is not frozen. Requests for planting 

outside of this time period are required in writing and a warranty requirement may be 
specified in the approval of such request. 

 
3.02 LIVE STAKING 

A. Live stakes shall be installed above the normal water surface elevation. Live stakes shall be 
placed on approximately 1-foot centers. Live stakes shall be inserted at a 90-degree angle 
to the slope. Care shall be taken to prevent damage to the stakes. Remove and replace 
stakes that split during installation. 

 
3.03 LIVE CUTTINGS 

A. Live cuttings shall be provided above the normal water surface elevation. Live cuttings shall 
be placed at approximately 1-foot centers, staggered between live stakes. 

 
B. Maintain soils around the live cuttings in a continually moist condition until the stock shows 

sufficient root growth. Water thereafter at least once every 14 days with a fine mist that soaks 
the soil to a depth of 2 inches unless natural rainfall or bankfull/channel flow conditions have 
provided equivalent watering. 
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C. CONTRACTOR shall be responsible for replacing the plant material installations for stock 

that is not rooted or visually alive within 5 months of installation. Such replacements may be 
required by OWNER to be completed in the next growing season. Split stock shall be 
replaced immediately or pruned back to eliminate such installation injury. 

 
3.04 NATIVE RHIZOME PLUGS 

A. Native rhizome plugs shall be provided in and approximately 1 foot above the Coir Fiber Roll 
in two rows, as indicated in the typical section drawing for Coir Fiber Roll. The native rhizome 
plugs shall be spaced at every 2 linear feet (in each row) along the stream bank and 
staggered between the two rows. 

 
B. Rhizome plugs may be either locally collected bulbs or plugs subject to above criteria or 

commercially available stock processed as standard to the science on landscaping industry 
(ANSI Z60.1). See other specifications. 

 
C. Planting Dates:  April 1 to June 15 and September 1 to October 15 when ground is not 

frozen. Requests for planting outside of this time period are required in writing and a warranty 
requirement may be specified in the approval of such request. 

 
 

END OF SECTION 
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Laboratory Report
Wisconsin State Laboratory of Hygiene

2601 Agriculture Drive, PO Box 7996
Madison, WI 53707-7996

(800)442-4618 - FAX (608)224-6213
http://www.slh.wisc.edu

D.F. Kurtycz, M.D., Medical Director - Charles D. Brokopp, Dr.P.H., Director

Environmental Health Division
WDNR LAB ID: NELAP LAB ID: EPA LAB ID: WI DATCP ID:113133790 E37658 WI00007 105-415

221956001WSLH Sample:

JOHN REIMER
DANE COUNTY PARKS, LAND AND WATERRESOURCES DEPT
5201 FEN OAK DR
ROOM 208
MADISON, WI  53718

347874

JOHN REIMER
DANE COUNTY PARKS, LAND AND WATERRESOURCES DEPT
5201 FEN OAK DR
ROOM 208
MADISON, WI  53718

Collection End: 3/24/2015 11:38:00 AM

Point or Outfall:

Project No:

Date Received:
Date Reported: Sample Depth:

3/25/2015
10/16/2015

Customer ID:

Report To: Invoice To:

Field #: DC-1L(D) 0-6.5, 6.5-12.5 COMP

Collection Start:  
Collected By:

County:

Sample Type:

Sample Reason:

Sample Location:
Sample Description:

13

SE-SEDIMENT

COMPOSITE OF DC-1L(D) 0-6.5 AND 6.5-
12.5

ID#: NA

Waterbody: 805600

Program Code:
Region Code:

0-12.5

Sample Comments

Analyzed past the 28 days holding time: Method SW846 7471A  analyzed on 10/12/15 1013

Analyzed past the 28 days holding time: Method SW846 7471A  analyzed on 10/12/15 1153

Analyzed past the 28 days holding time: Method SW846 7471A  analyzed on 10/12/15 1223

Analyzed past the 180 days holding time: Method 3050B analyzed on 10/12/15 0733

Analyzed past the 180 days holding time: Method SW846 6010B analyzed on 10/13/15 1218

Analyzed past the 180 days holding time: Method 3050B analyzed on 10/14/15 0709

Analyzed past the 180 days holding time: Method SW846 6010B analyzed on 10/15/15 0908

Analyte Result Units LOD LOQ

Metals, Total

Analysis Method

10/12/15 10/13/15Prep Date Analysis Date

Comments:
Analyzed past the 180 days holding time.

8.91Arsenic mg/kg 0.995 2.99SW846 6010B

2672865Report ID: 0000.25.2.WSLH.0Report Rev: 
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Laboratory Report
Wisconsin State Laboratory of Hygiene

2601 Agriculture Drive, PO Box 7996
Madison, WI 53707-7996

(800)442-4618 - FAX (608)224-6213
http://www.slh.wisc.edu

D.F. Kurtycz, M.D., Medical Director - Charles D. Brokopp, Dr.P.H., Director

Environmental Health Division
WDNR LAB ID: NELAP LAB ID: EPA LAB ID: WI DATCP ID:113133790 E37658 WI00007 105-415

221956001WSLH Sample:

Analyte Result Units LOD LOQ

Metals, Total

Analysis Method

10/12/15 10/13/15Prep Date Analysis Date

0.233FCadmium mg/kg 0.0995 0.299SW846 6010B

29.0Chromium mg/kg 0.498 1.59SW846 6010B

11.5Copper mg/kg 0.498 1.59SW846 6010B

1.52FLead mg/kg 0.995 2.99SW846 6010B

10/12/15 10/12/15Prep Date Analysis Date

Comments:
Analyzed past the 28 days holding time.

0.0229FMercury mg/kg 0.0147 0.0440SW846 7471A

10/14/15 10/15/15Prep Date Analysis Date

Comments:
Analyzed past the 180 days holding time.

12.4Nickel mg/kg 0.473 1.51SW846 6010B

44.4Zinc mg/kg 0.473 1.51SW846 6010B

LOD = Level of detection 
LOQ = Level of quantification 
ND = None detected. Results are less than the LOD 
F next to result = Result is between LOD and LOQ 
Z next to result = Result is between 0 (zero) and LOD  
if LOD=LOQ, Limits were not statistically derived

Test results for NELAP accredited tests are certified to meet the requirements of the NELAC standards. For a list of accredited analytes 
see http://www.slh.wisc.edu/about/compliance/nelac-laboratory-accreditation
Results, LOD and LOQ values have been adjusted for analytical dilutions and percent moisture where applicable.
Results relate only to the items tested.
This Laboratory Report shall not be reproduced except in full, without written approval of the laboratory.
The water microbiology unit analyzes samples as received and not all samples are tested for preservation before analysis is performed.

List of Abbreviations:

2672865Report ID: 0000.25.2.WSLH.0Report Rev: 
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Laboratory Report
Wisconsin State Laboratory of Hygiene

2601 Agriculture Drive, PO Box 7996
Madison, WI 53707-7996

(800)442-4618 - FAX (608)224-6213
http://www.slh.wisc.edu

D.F. Kurtycz, M.D., Medical Director - Charles D. Brokopp, Dr.P.H., Director

Environmental Health Division
WDNR LAB ID: NELAP LAB ID: EPA LAB ID: WI DATCP ID:113133790 E37658 WI00007 105-415

221956001WSLH Sample:

Responsible Party
Microbiology: Sharon Kluender, Lab Manager, 608-224-6262
Inorganic Chemistry: Tracy Hanke, Lab Manager, 608-224-6270
Metals: DeWayne Kennedy-Parker, Lab Manager, 608-224-6282
Organic Chemistry: Al Spallato, Lab Manager, 608-224-6269
Emergency Chemical Response: Noel Stanton, Lab Manager, 608-224-6251
Environmental Toxicology: Dave Webb, Lab Manager, 608-224-6200

2672865Report ID: 0000.25.2.WSLH.0Report Rev: 
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Laboratory Report
Wisconsin State Laboratory of Hygiene

2601 Agriculture Drive, PO Box 7996
Madison, WI 53707-7996

(800)442-4618 - FAX (608)224-6213
http://www.slh.wisc.edu

D.F. Kurtycz, M.D., Medical Director - Charles D. Brokopp, Dr.P.H., Director

Environmental Health Division
WDNR LAB ID: NELAP LAB ID: EPA LAB ID: WI DATCP ID:113133790 E37658 WI00007 105-415

221956002WSLH Sample:

JOHN REIMER
DANE COUNTY PARKS, LAND AND WATERRESOURCES DEPT
5201 FEN OAK DR
ROOM 208
MADISON, WI  53718

347874

JOHN REIMER
DANE COUNTY PARKS, LAND AND WATERRESOURCES DEPT
5201 FEN OAK DR
ROOM 208
MADISON, WI  53718

Collection End: 3/24/2015 2:03:00 PM

Point or Outfall:

Project No:

Date Received:
Date Reported: Sample Depth:

3/25/2015
10/16/2015

Customer ID:

Report To: Invoice To:

Field #: DC-2L(B) 0-6.5, 18-25 COMP

Collection Start:  
Collected By:

County:

Sample Type:

Sample Reason:

Sample Location:
Sample Description:

13

SE-SEDIMENT

COMPOSITE OF DC-2L(B) 0-6.5 AND 18-
25

ID#: NA

Waterbody: 805600

Program Code:
Region Code:

0-25 IN

Sample Comments

Analyzed past the 28 days holding time: Method SW846 7471A  analyzed on 10/12/15 1013

Analyzed past the 28 days holding time: Method SW846 7471A  analyzed on 10/12/15 1155

Analyzed past the 180 days holding time: Method 3050B analyzed on 10/12/15 0733

Analyzed past the 180 days holding time: Method SW846 6010B analyzed on 10/13/15 1221

Analyzed past the 180 days holding time: Method SW846 6010B analyzed on 10/13/15 1430

Analyzed past the 180 days holding time: Method 3050B analyzed on 10/14/15 0709

Analyzed past the 180 days holding time: Method SW846 6010B analyzed on 10/15/15 0910

Analyte Result Units LOD LOQ

Metals, Total

Analysis Method

10/12/15 10/12/15Prep Date Analysis Date

Comments:
Analyzed past the 28 days holding time.

NDMercury mg/kg 0.0145 0.0435SW846 7471A

2672865Report ID: 0000.25.2.WSLH.0Report Rev: 
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Laboratory Report
Wisconsin State Laboratory of Hygiene

2601 Agriculture Drive, PO Box 7996
Madison, WI 53707-7996

(800)442-4618 - FAX (608)224-6213
http://www.slh.wisc.edu

D.F. Kurtycz, M.D., Medical Director - Charles D. Brokopp, Dr.P.H., Director

Environmental Health Division
WDNR LAB ID: NELAP LAB ID: EPA LAB ID: WI DATCP ID:113133790 E37658 WI00007 105-415

221956002WSLH Sample:

Analyte Result Units LOD LOQ

Metals, Total

Analysis Method

10/12/15 10/13/15Prep Date Analysis Date

Comments:
Analyzed past the 180 days holding time.

NDCadmium mg/kg 0.0966 0.290SW846 6010B

12.1Chromium mg/kg 0.483 1.55SW846 6010B

7.14Copper mg/kg 0.483 1.55SW846 6010B

NDLead mg/kg 0.966 2.90SW846 6010B

10/12/15 10/13/15Prep Date Analysis Date

Comments:
Analyzed past the 180 days holding time.

4.26Arsenic mg/kg 0.966 2.90SW846 6010B

10/14/15 10/15/15Prep Date Analysis Date

Comments:
Analyzed past the 180 days holding time.

6.12Nickel mg/kg 0.466 1.49SW846 6010B

26.4Zinc mg/kg 0.466 1.49SW846 6010B

LOD = Level of detection 
LOQ = Level of quantification 
ND = None detected. Results are less than the LOD 
F next to result = Result is between LOD and LOQ 
Z next to result = Result is between 0 (zero) and LOD  
if LOD=LOQ, Limits were not statistically derived

Test results for NELAP accredited tests are certified to meet the requirements of the NELAC standards. For a list of accredited analytes 
see http://www.slh.wisc.edu/about/compliance/nelac-laboratory-accreditation
Results, LOD and LOQ values have been adjusted for analytical dilutions and percent moisture where applicable.
Results relate only to the items tested.
This Laboratory Report shall not be reproduced except in full, without written approval of the laboratory.
The water microbiology unit analyzes samples as received and not all samples are tested for preservation before analysis is performed.

List of Abbreviations:

2672865Report ID: 0000.25.2.WSLH.0Report Rev: 
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Laboratory Report
Wisconsin State Laboratory of Hygiene

2601 Agriculture Drive, PO Box 7996
Madison, WI 53707-7996

(800)442-4618 - FAX (608)224-6213
http://www.slh.wisc.edu

D.F. Kurtycz, M.D., Medical Director - Charles D. Brokopp, Dr.P.H., Director

Environmental Health Division
WDNR LAB ID: NELAP LAB ID: EPA LAB ID: WI DATCP ID:113133790 E37658 WI00007 105-415

221956002WSLH Sample:

Responsible Party
Microbiology: Sharon Kluender, Lab Manager, 608-224-6262
Inorganic Chemistry: Tracy Hanke, Lab Manager, 608-224-6270
Metals: DeWayne Kennedy-Parker, Lab Manager, 608-224-6282
Organic Chemistry: Al Spallato, Lab Manager, 608-224-6269
Emergency Chemical Response: Noel Stanton, Lab Manager, 608-224-6251
Environmental Toxicology: Dave Webb, Lab Manager, 608-224-6200

2672865Report ID: 0000.25.2.WSLH.0Report Rev: 
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Laboratory Report
Wisconsin State Laboratory of Hygiene

2601 Agriculture Drive, PO Box 7996
Madison, WI 53707-7996

(800)442-4618 - FAX (608)224-6213
http://www.slh.wisc.edu

D.F. Kurtycz, M.D., Medical Director - Charles D. Brokopp, Dr.P.H., Director

Environmental Health Division
WDNR LAB ID: NELAP LAB ID: EPA LAB ID: WI DATCP ID:113133790 E37658 WI00007 105-415

221956003WSLH Sample:

JOHN REIMER
DANE COUNTY PARKS, LAND AND WATERRESOURCES DEPT
5201 FEN OAK DR
ROOM 208
MADISON, WI  53718

347874

JOHN REIMER
DANE COUNTY PARKS, LAND AND WATERRESOURCES DEPT
5201 FEN OAK DR
ROOM 208
MADISON, WI  53718

Collection End: 3/24/2015 3:28:00 PM

Point or Outfall:

Project No:

Date Received:
Date Reported: Sample Depth:

3/25/2015
10/16/2015

Customer ID:

Report To: Invoice To:

Field #: DC-3L(B) 0-6.5

Collection Start:  
Collected By:

County:

Sample Type:

Sample Reason:

Sample Location:
Sample Description:

13

SE-SEDIMENT
DC-3L(B) 0-6.5

ID#: NA

Waterbody: 805600

Program Code:
Region Code:

0-6.5

Sample Comments

Analyzed past the 28 days holding time: Method SW846 7471A  analyzed on 10/12/15 1013

Analyzed past the 28 days holding time: Method SW846 7471A  analyzed on 10/12/15 1202

Analyzed past the 180 days holding time: Method 3050B analyzed on 10/12/15 0733

Analyzed past the 180 days holding time: Method SW846 6010B analyzed on 10/13/15 1226

Analyzed past the 180 days holding time: Method 3050B analyzed on 10/14/15 0709

Analyzed past the 180 days holding time: Method SW846 6010B analyzed on 10/15/15 0915

Analyte Result Units LOD LOQ

Metals, Total

Analysis Method

10/12/15 10/12/15Prep Date Analysis Date

Comments:
Analyzed past the 28 days holding time.

0.0363FMercury mg/kg 0.0139 0.0418SW846 7471A

10/12/15 10/13/15Prep Date Analysis Date

Comments:
Analyzed past the 180 days holding time.

2672865Report ID: 0000.25.2.WSLH.0Report Rev: 
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Laboratory Report
Wisconsin State Laboratory of Hygiene

2601 Agriculture Drive, PO Box 7996
Madison, WI 53707-7996

(800)442-4618 - FAX (608)224-6213
http://www.slh.wisc.edu

D.F. Kurtycz, M.D., Medical Director - Charles D. Brokopp, Dr.P.H., Director

Environmental Health Division
WDNR LAB ID: NELAP LAB ID: EPA LAB ID: WI DATCP ID:113133790 E37658 WI00007 105-415

221956003WSLH Sample:

Analyte Result Units LOD LOQ

Metals, Total

Analysis Method

10/12/15 10/13/15Prep Date Analysis Date

13.7Arsenic mg/kg 0.978 2.93SW846 6010B

0.227FCadmium mg/kg 0.0978 0.293SW846 6010B

28.3Chromium mg/kg 0.489 1.56SW846 6010B

15.4Copper mg/kg 0.489 1.56SW846 6010B

NDLead mg/kg 0.978 2.93SW846 6010B

10/14/15 10/15/15Prep Date Analysis Date

Comments:
Analyzed past the 180 days holding time.

11.9Nickel mg/kg 0.478 1.53SW846 6010B

64.4Zinc mg/kg 0.478 1.53SW846 6010B

LOD = Level of detection 
LOQ = Level of quantification 
ND = None detected. Results are less than the LOD 
F next to result = Result is between LOD and LOQ 
Z next to result = Result is between 0 (zero) and LOD  
if LOD=LOQ, Limits were not statistically derived

Test results for NELAP accredited tests are certified to meet the requirements of the NELAC standards. For a list of accredited analytes 
see http://www.slh.wisc.edu/about/compliance/nelac-laboratory-accreditation
Results, LOD and LOQ values have been adjusted for analytical dilutions and percent moisture where applicable.
Results relate only to the items tested.
This Laboratory Report shall not be reproduced except in full, without written approval of the laboratory.
The water microbiology unit analyzes samples as received and not all samples are tested for preservation before analysis is performed.

List of Abbreviations:

Responsible Party
Microbiology: Sharon Kluender, Lab Manager, 608-224-6262
Inorganic Chemistry: Tracy Hanke, Lab Manager, 608-224-6270
Metals: DeWayne Kennedy-Parker, Lab Manager, 608-224-6282
Organic Chemistry: Al Spallato, Lab Manager, 608-224-6269
Emergency Chemical Response: Noel Stanton, Lab Manager, 608-224-6251
Environmental Toxicology: Dave Webb, Lab Manager, 608-224-6200

2672865Report ID: 0000.25.2.WSLH.0Report Rev: 
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DORN CREEK

CTH K

C
T

H
 

Q

ONCKEN ROAD

C
T

H
 

M
 

LIMITS

PROJECT

UPSTREAM 

LIMITS

PROJECT

DOWNSTREAM 

WDNR - OWNED LAND

COUNTY - OWNED LAND

100-YR FLOODPLAIN LIMITS (TYP.)

IN THIS REACH

NO DREDGING 

CREEK PLUG

REFERENCE LINE

SOUTH ALIGNMENT 

MEADOW

PROTECT SEDGE 
MEADOW

PROTECT SEDGE 

LINE 

REFERENCE

MAINLINE 

EASEMENT

WOODED AREAS

TREES IN ALL 

PROTECT OAK 

DEWATERING AREA

DREDGING SPOILS 

8

2

(STA. 302+90 TO 319+54)

RESTORED SPAWNING AREA 

MAXIMUM 20-FT WIDE CORRIDOR.

ALLOWABLE WITH USE OF MARSH MATS IN A 

4. ACCESS FROM CTH Q TO CREEK PLUG IS 

GATE ALONG ONCKEN ROAD.

AREA SHALL BE THROUGH THE EXISTING 

3. ACCESS TO DREDGING SPOILS DEWATERING 

SPECIFICATION SECTION 02225 AND DETAIL

02225 CONSIDERING CONSTRAINTS IN 

SYSTEM LAYOUT PER SPECIFICATION SECTION 

2. CONTRACTOR SHALL PROVIDE PUMPING 

SPECIFICATION SECTION 02225.

LAUNCH AND REMOVAL PLAN PER 

1. CONTRACTOR SHALL PROVIDE DREDGE 

ALONG EXISTING PATH

20-FT WIDE CORRIDOR 

ACCESS ALLOWED IN 

STAGING AREA

LIMITS AND 

WEST CLEARING 

THROUGH EXISTING GATE

DEWATERING AREA 

DREDGING SPOILS 

ACCESS POINT TO 

CLEARING AREA

NORTH 

AND STAGING AREA

EAST CLEARING LIMITS 

8

3

DIGGERS     HOTLINE
Dial         or (800)242-8511

www.DiggersHotline.com

SPECIFICATIONS 

CLEAR AND GRUB PER 

GRUBBING AREA

NO CLEARING OR 

NECESSARY TO AVOID TREES)

CONSTRUCTION (SHIFT ROUTE AS 

CORRIDOR FOR CREEK PLUG 

ALLOWABLE 20-FT WIDE ACCESS 
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OUTLET PIPE INVERT

1.0% SLOPE TOWARD THE 

878.0 CONTOUR AT A 

GRADE AREA WITHIN THE 

1.
0

%

1.
0

%

1.
0

%

1.
0

%

88
1

88
0

87
9

87
8

1.
0

%

IE = 873.0

IE = 877.50

@ 0.50%

PROPOSED DITCH 

878.50

DITCH FL 

DITCH FL 878.75

878.00

DITCH FL 

878.00

DITCH FL 
87

687
4

88
2

88
2.1

0

88
5

89
0

87
8 88

0
88

0

88
1

S
S

STRAW WATTLE
6

1

STRAW WATTLE
6

1

7

2

STANDARD 1001.

POND CONSERVATION PRACTICE 

WISCONSIN DNR WET DETENTION 

CONSTRUCT STABLE BERM PER 

TRACKING PAD
6

2

EXISTING PATH

CORRIDOR ALONG 

20-FT WIDE ACCESS 

VIEWER

WDNR WATER SURFACE DATA 

INDICATOR SOILS LIMIT FROM 

APPROXIMATE WETLAND 

CHECK DAM

TEMPORARY STONE 

COMPLETION OF DREDGING OPERATIONS.

4. DEWATERING BAGS SHALL BE SEEDED WITH COVER CROP PER THE SPECIFICATIONS UPON 

SPECIFICATIONS PRIOR TO COMMENCING DREDGING OPERATIONS.

SIDE SLOPES, AND SOUTHERN CUT SLOPE WITH 6" TOPSOIL, SEED, AND EROSION MAT PER 

3. RESORE CONTAINMENT BERM TOP AND NORTHERN SIDE SLOPES, EASTERN BERM TOP AND 

WITH PLASTIC LINER

2. LINE DREDGING SPOILS DEWATERING SITE SURFACE AND INNER SLOPE OF CONTAINMENT BERM 

WETLANDS AND FLOODPLAINS

1. ALL GRADING AND PLACEMENT OF DREDGED SOILS SHALL BE LOCATED OUTSIDE OF 

52 LF @ 8.6% 

CONTRACTORS OPERATIONS

PIPE TO ACCOMODATE 

7

3PILE PER DETAIL

DOWNHILL SIDE OF TOPSOIL 

PROVIDE SILT FENCE ON 

TEMPORARY TOPSOIL PILE. 

SPECIFICATIONS (7.2 AC)

CLEAR AND GRUB PER 

NORTH CLEARING AREA (1.4 AC)

EAST CLEARING AREA (4.4 AC)

NO CLEARING AREA (3.7AC)

WEST CLEARING AREA (1.8 AC)
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VIEWER

WDNR SURFACE WATER DATA 

INDICATOR SOILS LIMIT FROM 

APPROXIMATE WETLAND 

ALONG EXISTING PATH

20-FT ACCESS CORRIDOR 

NO CLEARING AREA (3.7AC)

SPECIFICATIONS (7.2 AC)

CLEAR AND GRUB PER 

OF SITE. RESOTRE EMBANKMENT AFTER PIPE REMOVAL. 

6. REMOVE PIPE THROUGH CONTAINMENT BERM DURING RESTORATION 

FINAL DISPOSITION GRADING PLAN.

5. ALL REMAINING SALVAGED TOPSOIL SHALL BE INCORPORATED INTO 

BLEND EDGES OF FILL INTO EXISTING GROUND. 

LAST TO THE EXTENT THAT ADDITIONAL SEDIMENT IS AVILABLE. 

FIRST, WEST CLEARING AREA SECOND AND NORTH CLEARING AREA 

TO A 6" THICKNESS. THE EAST CLEARING AREA SHALL BE GRADED 

SHALL BE GRADED INTO THE EAST, WEST, AND NORTH CLEARING AREAS 

SPOILS DEWATERING SITE. ALL ADDITIONAL DEWATERED SEDIMENT 

SEDIMENT TO AN APPROXIMATE 6" THICKNESS ACROSS THE DREDGING 

4. FINAL DISPOSITION GRADING SHALL CONSIST OF GRADING DEWATERED 

SHALL BE REMOVED AND DISPOSED OF PROPERLY.

3. PRIOR TO RESTORATION, PLASTIC LINER BENEATH DEWATERING BAGS 

AND DISPOSED OF PROPERLY.

2. PRIOR TO RESTORATION, DEWATERING BAGS SHALL BE BROKEN OPEN 

CLEARING AREAS.

SPREAD REMAINING MATERIAL TO A 6-IN THICKNESS WITHIN THE 

1. FINAL GRADING SHALL CONFORM TO CONTOURS SHOWN ON DRAWING. 
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VIEWER

WDNR SURFACE WATER DATA 

INDICATOR SOILS LIMIT FROM 

APPROXIMATE WETLAND 

ALONG EXISTING PATH

20-FT ACCESS CORRIDOR 

89
0

88
8

88
6

88
4

88
2.1

88
2

88
1

88
0

87
9

87
8

WITH COOL SEASON GRASS SEED MIXTURE, COVER CROP, AND MULCH.

3. DISTURBANCE ALONG 20-FT ACCESS CORRIDOR ALONG EXISTING PATH SHALL BE RESTORED 

(CLASS 1, URBAN TYPE A).

AND RESTORED WITH COOL SEASON GRASS SEED MIXTURE, COVER CROP, AND EROSION MAT 

2. AREAS PREVIOUSLY RESTORED WITH EROSION MAT THAT ARE DAMAGED SHALL BE REGRADED 

RECEIVE AN EROSION MAT (CLASS 1, URBAN TYPE A), RATHER THAN MULCH.

SEED MIXTURE, COVER CROP, AND MULCH. ALL SLOPES GREATER THAN 1 PERCENT SHALL 

1. ALL AREAS BEING FILLED WITH SEDIMENT SHALL BE RESTORED WITH COOL SEASON GRASS 

SPECIFICATIONS (7.2 AC)

CLEAR AND GRUB PER 

NORTH CLEARING AREA (1.4 AC)

EAST CLEARING AREA (4.4 AC)

NO CLEARING AREA (3.7AC)

WEST CLEARING AREA (1.8 AC)
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DIA.

LENGTH OR EQUIVALENT.

NOMINAL 2"x2"x30" MIN.

WOOD STAKES SPACED 3'-4' O.C.

SOIL CONDITIONS PERMIT

STAKES DRIVEN FLUSH WHEN 
USED WITH STAGGERED JOINTS

IF REQUIRED TWO ROWS MAY BE 

OF FLOW

DIRECTION

3" - 5"

EMBED LOGS

SLOPE
VARIES SLOPE VARIES

 FRONT ELEVATION

 PLAN VIEW

CONSTRUCTION ENTRANCE

TRACKING PAD FOR 

NOT TO SCALE

PREVENT TRACKING

REPLACE AS NEEDED TO 

PAD DAILY AND CLEAN OR 

CONTRACTOR SHALL INSPECT 

NOTE:

THICKNESS

12" MIN.

PAVED 
SURFACE

50' M
INIM

UM
 
LENGTH

 WI
DTH20
' M
IN.
 

BREAKER RUN

3" TO 6" 

FABRIC UNDER PAD

INSTALL TYPE HR GEOTEXTILE 

10
'

10
'

6

1
STRAW WATTLE

INSTALLATION

DETAIL OF STRAW  WATTLE 

DITCH BOTTOM

12" STRAW WATTLE ACROSS 

6

2

GUARD RAIL

EXISTING CULVERT

FENCE

NOTATION FOR COMBUSTIBLE FLUIDSCAUTION

UNDERGROUND ELECTRIC CABLE

ORIGINAL GROUND IN PROFILE

E

G

T

E

2"
G GAS MAIN

EXISTING SANITARY SEWER ANDSAN
6"

MANHOLE

T TELEPHONE OR TV CABLE 

PAVED ROAD 

SILT FENCE

CONTROL POINT

STORM SEWER

SANITARY SEWER

FORCE MAIN

WATER MAIN

F

W

SS

SAN

FO FO FIBER OPTIC CABLE

GUY WIRE & ANCHOR

OBJECTS TO BE REMOVED

LIGHT POLE

BURIED TELEPHONE CABLE PEDESTAL

EXISTING UTILITY POLE

PRIVATE WELL

PROPERTY STAKE

BENCH MARK

SOIL BORING

SIGN

PROPERTY LINE AND/OR RIGHT OF WAY

ROAD SIGN

I.P. IRON PIPE

MAIL BOX

INLET

CURB WATER BOX

EXISTING DECIDUOUS TREE

EXISTING CONIFEROUS TREE

TEMPORARY EASEMENT 

WETLAND AREA
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OF
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SODDED

M
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AP

M
IN
.

(SEED ONLY)

EXCEEDING 3 PERCENT.

INCLUDING 3 PERCENT, AND 50 FEET ON GRADES 

INTERVALS OF 100 FEET ON GRADES UP TO AND 

- JUNCTION OR ANCHOR SLOTS SHALL BE AT MINIMUM 

EROSION MAT OVER SEEDING

OR TRANSVERSELY TO THE FLOW LINE OF THE DITCH.

- SOD STRIPS MAY BE PLACED EITHER LONGITUDINALLY 

THE SOD WIDTH.

- THE WIDTH OF EROSION MAT SHALL ALWAYS EQUAL 

EXISTING SLOPE AND SOIL CONDITIONS SO PERMIT.

- FLOOD STAKES FOR SOD MAY BE OMITTED IF THE 

- ONLY JUTE FABRIC WILL BE PERMITTED OVER SOD.

EROSION MAT OVER SOD

ACCORDANCE WITH THE STANDARD SPECIFICATIONS.

6. EROSION MAT SHALL BE MEASURED AND PAID FOR IN 

THE SOIL.

5. EDGES OF THE EROSION MAT SHALL BE IMPRESSED IN 

SHALL BE STAGGERED A MINIMUM OF 4 FEET APART.

4. JUNCTION SLOTS ON ADJACENT STRIPS OF MATTING 

OF V-SHAPED DITCHES. 

3. LAP JOINTS SHALL NOT BE PLACED IN THE BOTTOM 

EQUIVALENT PROTECTION AND MATERIAL STRENGTH.

HEREON SHALL BE PERMITTED IF THEY PROVIDE 

2. VARIATIONS IN THE DIMENSIONS OR MATERIALS SHOWN 

PROVISIONS.

STANDARD SPECIFICATIONS AND THE APPLICABLE SPECIAL 

CONFORM TO THE PERTINENT REQUIREMENTS OF THE 

WORKMANSHIP NOT SHOWN ON THIS DRAWING SHALL 

1. DETAILS OF CONSTRUCTION, MATERIALS  AND 

NOTES:
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WIRE OR EQUIVALENT

LARGER DIAMETER

NO. 11 GA. OR

         (SEED AND SOD)

AT BEGINNING AND END OF EROSION MAT

(SEED AND SOD)

(SOD ONLY)

-12" MIN FOR LOOSE SOILS

MATS ARE BEING USED

-8" MIN WHERE BOTH SOD AND 

-*6" MIN FOR FIRM SOILS

ANCHOR SLOT

LAP JOINT

JUNCTION SLOT

JUNCTION SLOT

DETAIL OF TYPICAL STAPLE

6

3
EROSION CONTROL MAT DETAIL

R G

W K

BUOY

DANGER

(EXAMPLE)

B ID E

OR

2

1

SURFACE ELEVATION

NOTES:                                     

NORMAL WATER 

CABLE

STREAM BED

ANCHOR

3

WORKING IN NAVIGABLE WATERWAYS

USE AS DIRECTED BY WDNR PERMIT WHEN

CONSTRUCTION PERIOD.

2' SHALL BE MAINTAINED DURING

22

MAX.

10'

ANCHOR

SILT CURTAIN

(49 SQ. IN. MIN. END AREA)

APPROVED EQUAL

FLOTATION LOG, OR

OR LAKEBED

2' FROM STREAM

11CHAIN

BALLAST
WI DNR TECHNICAL STANDARD 1070.

SILT CURTAIN SHALL CONFORM TO

SILT CURTAIN DETAIL
6
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NO SCALE
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LIVE STAKES

LIVE STAKES

LIVE CUTTINGS
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ROADWAY ROADWAY

SITUATION 2SITUATION 1

MAY BE USED.

9. ALTERNATES A AND B ARE EQUAL AND EITHER 

OR HICKORY.

SHALL BE A MINIMUM SIZE OF 1 1/8" X 1 1/8" OAK 

GEOTEXTILE FABRIC REINFORCED WITH NETTING 

OR 2 1/2" X 3 1/2", EXCEPT WOOD POSTS FOR 

POSTS SHALL BE A MINIMUM SIZE OF 4" DIAMETER, 

TO RESIST POST MOVEMENT ARE REQUIRED. WOOD 

FOOT WITHOUT ANCHORS, OR ANCHORS SUFFICIENT 

TYPE WITH A MINIMUM WEIGHT OF 1.2 LBS/LINEAR 

8. STEEL POSTS SHALL BE STUDDED "TEE" OR "U" 

EQUIVALENT IS REQUIRED.

HEAVY DUTY NYLON TOP SUPPORT CORD OR 

MAXIMUM MESH SPACING OF 1/4" OR EQUAL. A 

AN INDUSTRIAL POLYPROPYLENE NETTING WITH A 

7. GEOTEXTILE FABRIC SHALL BE REINFORCED WITH 

RINGS AT 12" C-C.

FABRIC TO TOP OF FENCE WITH STAPLES OR WIRE 

SPACING OF 6". SECURE TOP OF GEOTEXTILE 

MINIMUM WOVEN WIRE WITH A MAXIMUM MESH 

6. WIRE SUPPORT FENCE SHALL BE 14 GAGE 

SOIL.

BACKFILL AND COMPACT TRENCH WITH EXCAVATED 

FABRIC, FOLD MATERIAL TO FIT TRENCH AND 

6" DEEP TO BURY AND ANCHOR THE GEOTEXTILE 

5. EXCAVATE TRENCH A MINIMUM OF 4" WIDE AND 

ON 12" C-C.

OVER THE WIRE AND STAPLE OR PLACE WIRE RINGS 

4. MINIMUM 14 GAGE WIRE REQUIRED, FOLD FABRIC 3" 

EQUIVALENT AT TOP OF POSTS.

3. CROSS BRACE WITH 2"x4" WOODEN FRAME OR 

BOTH STRENGTH AND EFFECTIVENESS.

WITH THE ENDS POINTING UPSLOPE TO MAXIMIZE 

CONSTRUCTED IN AN ARC OR HORSESHOE SHAPE, 

2. WHEN POSSIBLE THE SILT FENCE SHOULD BE 

AND APPLICABLE SPECIAL PROVISIONS.

REQUIREMENTS OF THE STANDARD SPECIFICATIONS 

DRAWING SHALL CONFORM TO THE PERTINENT 

1. DETAILS OF CONSTRUCTION NOT SHOWN ON THIS 

NOTES:

FABRIC ONLY

GEOTEXTILE

SEE NOTE 5
WOODEN LATH AND NAILS

POSTS WITH WIRE STAPLES OR 

ATTACH THE FABRIC TO THE 

TRENCH WITH EXCAVATED SOIL

BACKFILL AND COMPACT 

NOTE 8

GROUND (MIN.), SEE 

(MIN.), 2'-0" DEPTH IN 

4'-0" POST LENGTH 

REQUIRED IN UNSTABLE SOILS

OR TIE BACKS MAY BE 

NOTE: ADDITIONAL POST DEPTH 

NOTE 5

SEE 

ALTERNATE SUPPORT COMPONENTS
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NETTING, SEE NOTE 7

REINFORCED WITH SUPPORT 

GEOTEXTILE FABRIC 

FLOW

FABRIC

RING

3'' MAX

FOLD 

NOTE 4

WIRE, SEE 

SUPPORT 
FLOW

FABRIC

RING

3'' MAX

FOLD 

NOTE 6

FENCE, SEE 

WIRE SUPPORT 

FLOW

NOTE 5

SEE 
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FLOW

ANCHOR

FENCE POST AND 

TIEBACK BETWEEN 

MIN. 18" LONG

ANCHOR STAKE,

FLOW

NETTING

SUPPORT 

3'' MAX

FOLD CORD

NYLON 

SEAM

FABRIC

FLOW

ALTERNATE "A"
ALTERNATE "B"

TRENCH DETAIL

CHECK

DETAIL OF DITCH 

TYPICAL SECTION

FLOW

SILT FENCE DETAIL

SILT FENCE

TYPICAL APPLICATIONS OF 

SILT FENCE TIE BACK

SURFACE DRAINS

SILT FENCE AT MEDIAN 
SEE NOTE 5

POST

**

INSLOPE

MIN.

** GEOTEXTILE FABRIC SIDE

* 20' FOR NORMAL 10' DITCH

ROADWAY

SHOULDER SHOULDER

ROADWAY

INSLOPE INSLOPE

ROADWAY

SHOULDER

INSLOPE

PLAN VIEW
TYPICAL SECTION

PLAN VIEW

WITH EXCAVATED SOIL

COMPACT TRENCH 

BACKFILL AND 
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FRONT VIEW

GEOTEXTILE, TYPE R

6" DEPRESSION

GEOTEXTILE, TYPE R

SECTION VIEW

3" - 6" CLEAR STONE

FLOW

#2 CLEAR STONE

1-FT THICK, 

2' MIN.
WIDTH

2

1

5' MAX

1' MIN.

TEMPORARY STONE CHECK DAM

NO SCALE

7

1

NO SCALE

WOODY DEBRIS RESTORATION DETAIL

NOTES:

NO SCALE
7

2

ON PROJECT

FROM TREE CLEARING

TREE TRUNK SALVAGED

EXISTING GROUND

CABLE, AND WIRE CLAMPS

ANCHORS, STAINLESS STEEL 

ANCHOR USING TWO DUCKBILL

SECTION VIEW

(TYP.)

OAK STAKES

2"x2"x3' 

RIVER BULRUSH (Sci. flu.)

PRAIRIE CORDGRASS (Spa. pec.)

BUR REED (Spa. eur.)

BLUE FLAG IRIS (Iri. ver.)

AT APPROX. 2' SPACING:

2 ROWS NATIVE RHIZOME PLUGS

PLAN VIEW

PROVIDE COMPACTION

TREE AND BACKFILL AND

EXCAVATE BANK TO PLACE

ACCOMMODATE TRUNK OR

BANK AS REQUIRED TO

NOTCH INTO EXISTING

8
'

5'

5
'

4
' (T

Y
P
.)

TO RESTORE DISTURBED BANK

COMPACTED PARENT MATERIAL 

COMPACTED CLAY OR 

LEVEL)

AT NORMAL WATER 

(6"BURIED, 6" EXPOSED 

COIR FIBER ROLL

1-FT DIAMETER

BOTH SIDES)

CHANNEL FLANK (TYP. OF 

MATERIAL

SEDIMENT/TOP OF PARENT 

EXISTING BOTTOM OF 

CHANNEL

LIVE STAKES

LIVE CUTTINGS

4. CLEAR OVERBANK AREA ONLY AS NECESSARY TO INSTALL WOODY DEBRIS RESTORATION DETAIL.

3. PLANT LIVE STAKES, LIVE CUTTINGS, AND PLUGS PER SPECIFICATION SECTION 02999.

2. TREE TRUNK WITH ROOTWARD INTACT WILL BE HARVESTED FROM AREAS CLEARED AT DREDGING SPOILS DEWATERING SITE.

1. USE 12" MAX. DIA. HARDWOOD TREE TRUNKS FOR WOODY DEBRIS.
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DREDGING WORK ZONE

IN CHANNEL

REMOVE ALL SEDIMENT 

3.0'3.0'

(TYP. OF BOTH SIDES)

OF SEDIMENT IN CHANNEL FLANK 

REMOVE MINIMUM OF 70 PERCENT 

(TYP. OF BOTH SIDES)

EXISTING TOE OF BANK 

IN A 20-FOOT WIDE CORRIDOR.

TO EVERY 500 FT ALONG CREEK 

SUPPORT WORK ZONES LIMITED 

ACCESS BETWEEN DREDGING AND 

SUPPORT WORK ZONE

>10,000 LB EQUIPTMENT.

OR MARSH MATS REQ'S FOR  

-<10,000 LB EQUIPTMENT ONLY 

IDENTIFIED ON DRAWING

-AVOID OAK TREES AND AREAS 

-CLEARING ONLY-NO GRUBBING

EXISTING GROUND SURFACE

WATER SURFACE

NO SCALE

  `

CREEK

EXISTING GROUND SURFACE

SECTION B-B COMPACTED CLAY

1.72'

1'

5.0' 5.0'

NO SCALE

WATER SURFACE

TOP OF CLAY ELEV. = 856.75

TOP ELEV. = 857.75

ONE LAYER, 12" D50 FIELD STONE RIPRAP

LAYER ELEV. = 855.03

BOTTOM OF FIRST CLAY 

LAYER ELEV. = 854.03

BOTTOM OF SECOND CLAY 

EXISTING CREEK BED

SECTION C-C
COMPACTED CLAY

1'

5.0' 5.0'

WATER SURFACE

LAYER ELEV. = 855.03

BOTTOM OF FIRST CLAY 

LAYER ELEV. = 854.03

BOTTOM OF SECOND CLAY 

MATCH EXISTING CREEK BED

ONE LAYER, 12" D50 FIELD STONE RIPRAP, 

EXISTING CREEK BED

SECTION D-D

EXISTING VEGETATED BANK

TIE BOULDERS INTO 

B C D

A

DCB

A

TRM (TURF REINFORCEMENT MAT) SYSTEM
NO SCALE

BENEATH EROSION MAT)

SPECIFICATIONS (SEED 

SEED MIXTURE PER 

1" TOPSOIL

5" TOPSOIL

HYDRAULIC DREDGING TYPICAL SECTION AND WORK ZONES CREEK PLUG DETAIL
(TYP.)

RIP RAP BY 1 FOOT 

BENEATH FIELD STONE 

LAP TRM SYSTEM MATS 

TRM SYSTEM (TYP.) 

8

1

8

1

8

1

TRM MAT SYSTEM (TYP.) 

8

3

8

2

MAT (CLASS 3, TYPE B)

TURF REINFORCEMENT 

(CLASS 2, TYPE C)

EROSION MAT 

GEOTEXTILE

WATER SURFACE

GEOTEXTILE

GEOTEXTILE

DEWATERED PER SPECIFICATIONS. 

1. CREEK PLUG CONSTRUCTION ZONE SHALL BE 

NOTES:

OPERATIONS PER SPECIFICATION SECTION 02285.

-RESTORE ANY CREEK BANKS DISTURBED BY DREDGING 

MINIMIZE DISTURBANCE TO BANKS (TYP. OF BOTH SIDES)
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NOTES:

LAKE MENDOTA TARGET SUMMER MIN. ELEV. (MARCH 1 TO OCTOBER 30) = 849.60

LAKE MENDOTA TARGET WINTER MIN. ELEV. (NOVEMBER 30 TO MARCH 1) = 848.20

REFERENCE LINE AT ALL CROSS SECTIONS.

1. TOP OF SEDIMENT LINE REPRESENTS TOP OF SEDIMENT ELEVATION AT 

DEPTH INFORMATION (I.E. : THOSE SHOWN IN CROSS SECTION SHEETS).

ELEVATION AT REFERENCE LINE ONLY AT CROSS SECTIONS WITH SEDIMENT 

2. BOTTOM OF SEDIMENT LINE REPRESENTS BOTTOM OF SEDIMENT 

SURFACE ONLY

EXISTING GROUND AND CREEK 

CROSS SECTIONS OF 

8

2

CROSS SECTIONS AND DETAIL 

REMOVE SEDIMENT PER 
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NOTES:

LAKE MENDOTA TARGET SUMMER MIN. ELEV. (MARCH 1 TO OCTOBER 30) = 849.60

LAKE MENDOTA TARGET WINTER MIN. ELEV. (NOVEMBER 30 TO MARCH 1) = 848.20

DEPTH INFORMATION (I.E. : THOSE SHOWN IN CROSS SECTION SHEETS).

ELEVATION AT REFERENCE LINE ONLY AT CROSS SECTIONS WITH SEDIMENT 

2. BOTTOM OF SEDIMENT LINE REPRESENTS BOTTOM OF SEDIMENT 

REFERENCE LINE AT ALL CROSS SECTIONS.

1. TOP OF SEDIMENT LINE REPRESENTS TOP OF SEDIMENT ELEVATION AT 

SURFACE ONLY

EXISTING GROUND AND CREEK 

CROSS SECTIONS OF 

CROSS SECTIONS AND DETAIL 

REMOVE SEDIMENT PER 
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NOTES:

LAKE MENDOTA TARGET SUMMER MIN. ELEV. (MARCH 1 TO OCTOBER 30) = 849.60

LAKE MENDOTA TARGET WINTER MIN. ELEV. (NOVEMBER 30 TO MARCH 1) = 848.20

SURFACE ONLY

EXISTING GROUND AND CREEK 

CROSS SECTIONS OF 

DEPTH INFORMATION (I.E. : THOSE SHOWN IN CROSS SECTION SHEETS).

ELEVATION AT REFERENCE LINE ONLY AT CROSS SECTIONS WITH SEDIMENT 

2. BOTTOM OF SEDIMENT LINE REPRESENTS BOTTOM OF SEDIMENT 

REFERENCE LINE AT ALL CROSS SECTIONS.

1. TOP OF SEDIMENT LINE REPRESENTS TOP OF SEDIMENT ELEVATION AT 
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MEANDER

CROSS SECTIONS AND DETAIL 

REMOVE SEDIMENT PER 
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NOTES:

LAKE MENDOTA TARGET SUMMER MIN. ELEV. (MARCH 1 TO OCTOBER 30) = 849.60

LAKE MENDOTA TARGET WINTER MIN. ELEV. (NOVEMBER 30 TO MARCH 1) = 848.20

SURFACE ONLY

EXISTING GROUND AND CREEK 

CROSS SECTIONS OF 

DEPTH INFORMATION (I.E. : THOSE SHOWN IN CROSS SECTION SHEETS).

ELEVATION AT REFERENCE LINE ONLY AT CROSS SECTIONS WITH SEDIMENT 

2. BOTTOM OF SEDIMENT LINE REPRESENTS BOTTOM OF SEDIMENT 

REFERENCE LINE AT ALL CROSS SECTIONS.

1. TOP OF SEDIMENT LINE REPRESENTS TOP OF SEDIMENT ELEVATION AT 

CROSS SECTIONS AND DETAIL 

REMOVE SEDIMENT PER 
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NOTES:

LAKE MENDOTA TARGET SUMMER MIN. ELEV. (MARCH 1 TO OCTOBER 30) = 849.60

LAKE MENDOTA TARGET WINTER MIN. ELEV. (NOVEMBER 30 TO MARCH 1) = 848.20

SURFACE ONLY

EXISTING GROUND AND CREEK 

CROSS SECTIONS OF 

DEPTH INFORMATION (I.E. : THOSE SHOWN IN CROSS SECTION SHEETS).

ELEVATION AT REFERENCE LINE ONLY AT CROSS SECTIONS WITH SEDIMENT 

2. BOTTOM OF SEDIMENT LINE REPRESENTS BOTTOM OF SEDIMENT 

REFERENCE LINE AT ALL CROSS SECTIONS.

1. TOP OF SEDIMENT LINE REPRESENTS TOP OF SEDIMENT ELEVATION AT 

CROSS SECTIONS AND DETAIL 

REMOVE SEDIMENT PER 
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LAKE MENDOTA TARGET MAXIMUM ELEV. = 850.10
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NOTES:

LAKE MENDOTA TARGET SUMMER MIN. ELEV. (MARCH 1 TO OCTOBER 30) = 849.60

LAKE MENDOTA TARGET WINTER MIN. ELEV. (NOVEMBER 30 TO MARCH 1) = 848.20

SURFACE ONLY

EXISTING GROUND AND CREEK 

CROSS SECTIONS OF 

DEPTH INFORMATION (I.E. : THOSE SHOWN IN CROSS SECTION SHEETS).

ELEVATION AT REFERENCE LINE ONLY AT CROSS SECTIONS WITH SEDIMENT 

2. BOTTOM OF SEDIMENT LINE REPRESENTS BOTTOM OF SEDIMENT 

REFERENCE LINE AT ALL CROSS SECTIONS.

1. TOP OF SEDIMENT LINE REPRESENTS TOP OF SEDIMENT ELEVATION AT 

CROSS SECTIONS AND DETAIL 

REMOVE SEDIMENT PER 
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EXISTING TOP OF BANK

SURFACE ONLY
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LAKE MENDOTA TARGET MAXIMUM ELEV. = 850.10
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NOTES:

LAKE MENDOTA TARGET SUMMER MIN. ELEV. (MARCH 1 TO OCTOBER 30) = 849.60

LAKE MENDOTA TARGET WINTER MIN. ELEV. (NOVEMBER 30 TO MARCH 1) = 848.20

REFERENCE LINE AT ALL CROSS SECTIONS.

1. TOP OF SEDIMENT LINE REPRESENTS TOP OF SEDIMENT ELEVATION AT 

DEPTH INFORMATION (I.E. : THOSE SHOWN IN CROSS SECTION SHEETS).

ELEVATION AT REFERENCE LINE ONLY AT CROSS SECTIONS WITH SEDIMENT 

2. BOTTOM OF SEDIMENT LINE REPRESENTS BOTTOM OF SEDIMENT 

CROSS SECTIONS AND DETAIL 

REMOVE SEDIMENT PER 



+
5
0

104+00 +50

10
5
+
0
0

+50

10
6
+
0
0

+
5
0

10
7
+
0
0

+
5
0

10
8+

00

+
5
0

10
9
+
0
0

+5
0

11
0

+
0
0

+
5
0

111+00

+
5
0

112
+
0
0

+
5
0

113+00

+
5
0

114+00

+50

115
+
0
0

+
5
0

+5
0

117
+
0
0

+
5
0

11
8
+
0
0

+
50

126
+0

0

12
7
+
0
0

+50

12
7
+
0
0

+50

0
0

116
+

8
4
9
.9

6

8
4
9
.2

9

8
5
0
.8

3

8
5
0
.7

2

8
5
1.
0
0

8
5
1.
4
7

8
5
0
.9

8

8
5
0
.7

6

8
5
0
.9

0

8
5
0
.5

9

8
5
0
.5

9

8
5
0
.3

3

8
4
9
.8

6

8
4
9
.4

8

8
5
0
.0

3

8
4
9
.2

3

8
4
8
.2

0

8
4
8
.5

6

8
4
9
.0

1

8
4
8
.1
7

8
4
8
.2

6

8
4
7
.7

2

8
4
7
.2

4

8
4
7
.9

9

8
4
8
.5

8

8
4
8
.8

5

8
4
8
.3

9

8
4
7
.8

0

8
4
7
.1
6

107+00 108+00 109+00 110+00 111+00 112+00 113+00 114+00 115+00 117+00 118+00104+00 105+00 106+00 116+00

N

S
E

E
 

S
H

E
E

T
 

1
2

S
T

A
.
 
1
0

4
+

0
0

M
A

T
C

H
 

L
IN

E

MATCH LINE SEE SHEET 14 STA. 118+00

LINE

REFERENCE

0 FEET 200100

D
O

R
N
 

C
R

E
E

K

TOP OF SEDIMENT AT REFERENCE LINE

BOTTOM OF SEDIMENT AT REFERENCE LINE

LOCATION (TYP.)

CROSS SECTION

SHEETS

SHOWN IN CROSS SECTION 

CROSS SECTION LOCATION 

EXISTING TOE OF BANK

EXISTING TOP OF BANK

SURFACE ONLY

EXISTING GROUND AND CREEK 

CROSS SECTIONS OF 

8

2

830

835

840

845

850

855

860

865

870

875

830

835

840

845

850

855

860

865

870

875

LAKE MENDOTA TARGET MAXIMUM ELEV. = 850.10

 

  

JOB NO.

PROJECT MGR.

N
O
.

R
E

V
IS

IO
N

S
D

A
T

E
:

user: matthewsr 9/1/2017 3:17:15 PMS:\MAD\1100--1199\1124\016\Micros\Plans\15 - CL_P&P08.dgn

A S S O C I A T E S 
®

P
L

A
N
 A

N
D
 P

R
O

F
IL

E
 -
 M

A
IN

L
IN

E
 A

L
IG

N
M

E
N

T

 

S
E

D
IM

E
N

T
 R

E
M

O
V

A
L
 I

N
 D

O
R

N
 C

R
E

E
K

 

D
A

N
E
 C

O
U

N
T

Y

D
A

N
E
 C

O
U

N
T

Y
, 

W
IS

C
O

N
S
IN

1124.016

JHL

SHEET

 
16

NOTES:

LAKE MENDOTA TARGET SUMMER MIN. ELEV. (MARCH 1 TO OCTOBER 30) = 849.60

LAKE MENDOTA TARGET WINTER MIN. ELEV. (NOVEMBER 30 TO MARCH 1) = 848.20

REFERENCE LINE AT ALL CROSS SECTIONS.

1. TOP OF SEDIMENT LINE REPRESENTS TOP OF SEDIMENT ELEVATION AT 

DEPTH INFORMATION (I.E. : THOSE SHOWN IN CROSS SECTION SHEETS).

ELEVATION AT REFERENCE LINE ONLY AT CROSS SECTIONS WITH SEDIMENT 

2. BOTTOM OF SEDIMENT LINE REPRESENTS BOTTOM OF SEDIMENT 

CROSS SECTIONS AND DETAIL 

REMOVE SEDIMENT PER 
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NOTES:

LAKE MENDOTA TARGET SUMMER MIN. ELEV. (MARCH 1 TO OCTOBER 30) = 849.60

LAKE MENDOTA TARGET WINTER MIN. ELEV. (NOVEMBER 30 TO MARCH 1) = 848.20

REFERENCE LINE AT ALL CROSS SECTIONS.

1. TOP OF SEDIMENT LINE REPRESENTS TOP OF SEDIMENT ELEVATION AT 

DEPTH INFORMATION (I.E. : THOSE SHOWN IN CROSS SECTION SHEETS).

ELEVATION AT REFERENCE LINE ONLY AT CROSS SECTIONS WITH SEDIMENT 

2. BOTTOM OF SEDIMENT LINE REPRESENTS BOTTOM OF SEDIMENT 

CROSS SECTIONS AND DETAIL 

REMOVE SEDIMENT PER 
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NOTES:

LAKE MENDOTA TARGET SUMMER MIN. ELEV. (MARCH 1 TO OCTOBER 30) = 849.60

LAKE MENDOTA TARGET WINTER MIN. ELEV. (NOVEMBER 30 TO MARCH 1) = 848.20

REFERENCE LINE AT ALL CROSS SECTIONS.

1. TOP OF SEDIMENT LINE REPRESENTS TOP OF SEDIMENT ELEVATION AT 

DEPTH INFORMATION (I.E. : THOSE SHOWN IN CROSS SECTION SHEETS).

ELEVATION AT REFERENCE LINE ONLY AT CROSS SECTIONS WITH SEDIMENT 

2. BOTTOM OF SEDIMENT LINE REPRESENTS BOTTOM OF SEDIMENT 

CROSS SECTIONS AND DETAIL 

REMOVE SEDIMENT PER 
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NOTES:

LAKE MENDOTA TARGET SUMMER MIN. ELEV. (MARCH 1 TO OCTOBER 30) = 849.60

LAKE MENDOTA TARGET WINTER MIN. ELEV. (NOVEMBER 30 TO MARCH 1) = 848.20

REFERENCE LINE AT ALL CROSS SECTIONS.

1. TOP OF SEDIMENT LINE REPRESENTS TOP OF SEDIMENT ELEVATION AT 

DEPTH INFORMATION (I.E. : THOSE SHOWN IN CROSS SECTION SHEETS).

ELEVATION AT REFERENCE LINE ONLY AT CROSS SECTIONS WITH SEDIMENT 

2. BOTTOM OF SEDIMENT LINE REPRESENTS BOTTOM OF SEDIMENT 

CROSS SECTIONS AND DETAIL 

REMOVE SEDIMENT PER 
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NOTES:

LAKE MENDOTA TARGET SUMMER MIN. ELEV. (MARCH 1 TO OCTOBER 30) = 849.60

LAKE MENDOTA TARGET WINTER MIN. ELEV. (NOVEMBER 30 TO MARCH 1) = 848.20

REFERENCE LINE AT ALL CROSS SECTIONS.

1. TOP OF SEDIMENT LINE REPRESENTS TOP OF SEDIMENT ELEVATION AT 

DEPTH INFORMATION (I.E. : THOSE SHOWN IN CROSS SECTION SHEETS).

ELEVATION AT REFERENCE LINE ONLY AT CROSS SECTIONS WITH SEDIMENT 

2. BOTTOM OF SEDIMENT LINE REPRESENTS BOTTOM OF SEDIMENT 

8

2
CREEK PLUG

Q ROW.

FROM CTH 

CONSTRUCTION 

PLUG 

FOR CREEK 

CORRIDOR 

ACCESS 

WIDE 

20-FT 

ALLOWABLE 

CROSS SECTIONS AND DETAIL 

REMOVE SEDIMENT PER 



4
2
+
0
0

+
5
0

4
3
+
0
0

+50

4
4
+
0
0

+
5
0

45+00

+
5
0

4
6
+
0
0

+
5
0

4
7
+
0
0

+50

4
8
+
0
0

+50

49
+0

0
+5

0

5
0
+
0
0

+
5
0

5
1+

0
0

+
5
0

5
2
+
0
0

+50

54+00

+
5
0

57+00 +
50

+50
319

+00

+
5
0

31
8+

00

+
5
0

31
7+

00

+
5
0

3
16

+
0
0

+5
0

315+00

+50

314+00

313+00

8
5
5
.8

8
8
5
3
.4

5

8
5
3
.1
2

8
5
6
.0

5

8
5
5
.7

2
8
5
2
.7

9

318+00 319+00314+00 315+00 316+00 317+00

N

S
E

E
 

S
H

E
E

T
 

1
7

S
T

A
. 

3
14

+
0

0

M
A

T
C

H
 

L
IN

E

LINE

REFERENCE

LOCATION (TYP.)

CROSS SECTION

0 FEET 200100

TOP OF SEDIMENT AT REFERENCE LINE

BOTTOM OF SEDIMENT AT REFERENCE LINE

SHEETS

SHOWN IN CROSS SECTION 

CROSS SECTION LOCATION 

EXISTING TOE OF BANK

EXISTING TOP OF BANK

SURFACE ONLY

EXISTING GROUND AND CREEK 

CROSS SECTIONS OF 

(302+90 TO 319+54)

RESTORED SPAWING AREA 

8

2

830

835

840

845

850

855

860

865

870

875

830

835

840

845

850

855

860

865

870

875
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NOTES:

LAKE MENDOTA TARGET SUMMER MIN. ELEV. (MARCH 1 TO OCTOBER 30) = 849.60

LAKE MENDOTA TARGET WINTER MIN. ELEV. (NOVEMBER 30 TO MARCH 1) = 848.20

REFERENCE LINE AT ALL CROSS SECTIONS.

1. TOP OF SEDIMENT LINE REPRESENTS TOP OF SEDIMENT ELEVATION AT 

DEPTH INFORMATION (I.E. : THOSE SHOWN IN CROSS SECTION SHEETS).

ELEVATION AT REFERENCE LINE ONLY AT CROSS SECTIONS WITH SEDIMENT 

2. BOTTOM OF SEDIMENT LINE REPRESENTS BOTTOM OF SEDIMENT 

SECTIONS AND DETAIL 
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	1.2 SUMMARY OF THE WORK
	A. Project Description:  Perform the Work as specified and detailed in Construction Documents package. Contractor to provide construction services for the Dorn Creek Sediment Removal project
	B. Work by Owner:  Not applicable.
	C. Permits:  Prior to commencement of the Work, Contractor to secure any and all necessary permits for completion of the Work and facility occupancy.
	D. Diggers Hotline:
	1. It is General Contractor’s responsibility to contact Diggers Hotline to have all utility locations marked prior to excavation and planning an excavation in a timely manner so as not to delay the Work.
	2. Diggers Hotline shall also be used to obtain information on safe working clearances from overhead lines.
	3. Completely comply with all requirements of each affected utility company.
	4. It is General Contractor’s responsibility to contact & hire private utility locating services if necessary.


	1.3 CONTRACTOR USE OF PREMISES
	A. Limit use of premises to allow work by Contractors or Subcontractors and access by Owner.
	B. Coordinate utility outages and shutdowns with Owner.

	1.4 APPLICATIONS FOR PAYMENT
	A. Submit one (1) original copies with “wet” signatures of each application on AIA G702™ and G703™ forms or approved contractors invoice form.
	B. Content and Format:  Utilize Schedule of Values for listing items in Application for Payment.
	C. Payment Period:  Monthly..
	D. Submit Applications for Payment to Public Works Project Manager for approval & processing for payment.

	1.5 CHANGE PROCEDURES
	A. Change Order Forms:  Dane County Contract Change Order, Form 014-32-20 (latest issue)
	B. Contractor's costs for Products, delivery, installation, labor, insurance, payroll, taxes, bonding, equipment rental, overhead and profit will be included in Change Orders authorizing expenditure of funds from contingency allowance.

	1.6 ALTERNATES
	A. Alternates quoted on Bid Form shall be reviewed and accepted or rejected at Owner's option.
	B. Coordinate related work and modify surrounding work as required.
	C. Schedule of Alternates:
	1. Alternate Bid 1 - South Alignment.
	a. Add price for dredging, dewatering , sediment storage and restoration of  South Alignment channel as described in the Bid Documents .



	1.7 COORDINATION
	A. Coordinate scheduling, submittals, and work of various sections of Specifications to assure efficient and orderly sequence of installation of interdependent construction elements.
	B. Verify utility requirement characteristics of operating equipment are compatible with building utilities.
	C. Coordinate space requirements and installation of mechanical and electrical work that are indicated diagrammatically on Drawings.
	D. Refer to Drawings for recommended work sequence and duration.
	E. Contractor shall provide Public Works Project Engineer with work plan that ensures the Work will be completed within required time of completion.
	F. Public Works Project Manager may choose to photograph or videotape site or workers as the Work progresses.

	1.8 CUTTING AND PATCHING
	A. Employ a skilled and experienced installer to perform cutting and patching new work; restore work with new Products.

	1.9 CONFERENCES
	A. There will be pre-bid conference for this project; see Instructions to Bidders.
	B. Owner will schedule a preconstruction conference after Award of Contract for all affected parties.
	C. Contractor shall submit Construction Schedule at pre-construction meeting.
	D. When required in individual Specification section, convene a pre-installation conference at project site prior to commencing work of Section.

	1.10 PROGRESS MEETINGS
	A. Schedule and administer meetings throughout progress of the Work at minimum of one (1) per week  with Public Works Project Manager.
	B. Preside at meetings, record minutes, and distribute copies within two (2) business days to those affected by decisions made.
	C. Attendance at progress meetings by General Contractor, subcontractors, or their authorized representative, is mandatory.
	D. Contractors shall give verbal reports of progress on the Work, discuss schedule for upcoming period and present all conflicts, discrepancies or other difficulties for resolution.
	E. Day & time of progress meetings to be determined at pre-construction meeting.

	1.11 SUBMITTAL PROCEDURES
	A. Submittal form to identify Project, Contractor, Subcontractor or supplier; and pertinent Construction Documents references.
	B. Apply Contractor's stamp, signed or initialed, certifying that review, verification of Products required, field dimensions, adjacent construction work, and coordination of information is in accordance with requirements of the Work and Construction ...
	C. Identify variations from Construction Documents and Product or system limitations that may be detrimental to successful performance of completing the Work.
	D. Revise and resubmit submittals as required; identify all changes made since previous submittal.

	1.12 PROPOSED PRODUCTS LIST
	A. Within fifteen (15) business days after date of Award of Contract, submit complete list of major Products proposed for use, with name of manufacturer, trade name, and model number of each Product.

	1.13 SHOP DRAWINGS
	A. Submit number of copies that Contractor requires, plus three (3) copies that shall be retained by Public Works Project Manager.

	1.14 PRODUCT DATA
	A. Submit number of copies that Contractor requires, plus two (2) copies that shall be retained by Public Works Project Manager.
	B. Mark each copy to identify applicable products, models, options, and other data. Supplement manufacturer's standard data to provide information unique to this Project.

	1.15 SAMPLES
	A. Submit samples to illustrate functional and aesthetic characteristics of Product.
	B. Submit samples of finishes from full range of manufacturers' standard colors, textures, and patterns for Public Works Project Manager's selection.

	1.16 MANUFACTURERS' INSTRUCTIONS
	A. When specified in individual Specification sections, submit manufacturers' printed instructions for delivery, storage, assembly, installation, start-up, adjusting, and finishing, in quantities specified for Product Data.

	1.17 MANUFACTURERS' CERTIFICATES
	A. When specified in individual Specification sections, submit manufacturers' certificate to Public Works Project Manager for review, in quantities specified for Product Data.
	B. Indicate material or Product conforms to or exceeds specified requirements. Submit supporting reference data, affidavits, and certifications as appropriate.

	1.18 QUALITY ASSURANCE / QUALITY CONTROL OF INSTALLATION
	A. Monitor quality control over suppliers, manufacturers, Products, services, site conditions, and workmanship, to produce work of specified quality.
	B. Comply fully with manufacturers' instructions.
	C. Comply with specified standards as minimum quality for the Work except when more stringent tolerances, codes, or specified requirements indicate higher standards or more precise workmanship.

	1.19 REFERENCES
	A. Conform to reference standard by date of issue current as of date for receiving bids.
	B. Should specified reference standard conflict with Construction Documents, request clarification from Public Works Project Manager before proceeding.

	1.20 INTERIOR ENCLOSURES
	A. Provide temporary partitions as required to separate work areas from Owner occupied areas, to prevent distribution of dust and moisture into Owner occupied areas, and to prevent damage to existing materials and equipment.

	1.21 PROTECTION OF INSTALLED WORK
	A. Protect installed work and provide special protection where specified in individual Specification sections.

	1.22 PARKING
	A. Arrange for temporary parking areas to accommodate construction personnel. Parking shall be available at the Work site.
	B. All contractors and their employees shall cooperate with General Contractor and others in parking of vehicles to avoid interference with normal operations and construction activities.
	C. Do not obstruct existing service drives and parking lots with equipment, materials and / or vehicles.  Keep accessible for Owner’s use at all times.

	1.23 STAGING AREAS
	A. Coordinate staging areas with Public Works Project Manager prior to starting the Work.
	B. On-site space for use as staging areas and storage of materials is limited and will be apportioned among various Contractors as their needs dictate with due regard for storage requirements of each Contractor.  Each Contractor shall be responsible f...

	1.24 OCCUPANCY DURING CONSTRUCTION AND CONDUCT OF WORK
	A. Smoking is prohibited on Dane County property.
	B. Owner reserves right at any time to dismiss from premises any Contractor or construction personnel that do not uphold requirements of this Section.
	C. Owner shall not be held liable for any lost time, wages, or impacts to construction schedule by any Contractor or construction personnel dismissed for failure to uphold requirements of this Section.
	D. Contractor is responsible for providing & maintaining temporary toilet facilities.

	1.25 PROTECTION
	A. Contractor shall protect from damage / injury all trees, shrubs, hedges, plantings, grass, mechanical, electrical & plumbing equipment, walks and driveways and pay for any damage to same resulting from insufficient or improper protection.
	B. Contractor shall provide and maintain barricades & signage to prohibit public access to construction site.
	C. Contractor shall provide and maintain guard lights at all barricades, railings, obstructions in streets, roads or sidewalks and at all trenches adjacent to public walks or roads.

	1.26 PROGRESS CLEANING
	A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in clean and orderly condition.

	1.27 PRODUCTS
	A. Products:  Means new material, machinery, components, equipment, fixtures, and systems forming the Work, but does not include machinery and equipment used for preparation, fabrication, conveying and erection of the Work. Products may also include e...
	B. Do not use materials and equipment removed from existing premises, except as specifically identified or allowed by Construction Documents.

	1.28 TRANSPORTATION, HANDLING, STORAGE AND PROTECTION
	A. Transport, handle, store and protect Products in accordance with manufacturer's instructions.

	1.29 PRODUCT OPTIONS
	A. Where definite material is specified, it is not intentional to discriminate against "equal" product made by another manufacturer. Intention is to set definite standard of material quality. Should bidder choose to bid materials other than those spec...
	B. Products and materials that are not specified, but have been approved for use by Public Works Project Manager shall be identified in addenda to all bidding contractors.
	C. Requests for material or product substitutions submitted after Bid Due Date may be considered. Owner reserves right to approve or reject substitutions based on Specification requirements and intended use.

	1.30 SUBSTITUTIONS
	A. Public Works Project Manager shall consider requests for Substitutions only within fifteen (15) calendar days after date of Public Works Construction Contract.
	B. Document each request with complete data substantiating compliance of proposed Substitution with Construction Documents.
	C. Submit three (3) copies of requests for Substitution for consideration. Limit each request to one (1) proposed Substitution.
	D. Substitutions shall not change contract price established at Bid Due Date.

	1.31 STARTING SYSTEMS
	A. Execute start-up under supervision of responsible persons in accordance with manufacturers' instructions.
	B. Submit written report that equipment or system has been properly installed and is functioning correctly.

	1.32 DEMONSTRATION AND INSTRUCTIONS
	A. Not Used.

	1.33 CONTRACT CLOSEOUT PROCEDURES
	A. Submit written certification that Construction Documents have been reviewed, the Work has been inspected, and the Work is complete in accordance with Construction Documents and ready for Public Works Project Manager's inspection.
	B. Submit final Application for Payment identifying total adjusted Contract Sum / Price, previous payments, and amount remaining due.

	1.34 FINAL CLEANING
	A. Remove waste and surplus materials, rubbish, and construction facilities from site.

	1.35 ADJUSTING
	A. Not Used.

	1.36 OPERATION AND MAINTENANCE MANUAL
	A. Not Used.

	1.37 SPARE PARTS AND MAINTENANCE MATERIALS
	A. Not Used.

	1.38 AS-BUILT AND RECORD DRAWINGS AND SPECIFICATIONS
	A. Contractor-produced Drawings and Specifications shall remain property of Contractor whether Project for which they are made is executed or not.  Contractor shall furnish Architect / Engineer with original marked up redlines of Construction Document...
	B. Architect / Engineer shall update original Construction Documents to include all Addendums & any other changes including those provided by Contractor in As-Built Drawings & Specifications.  These updates are project Record Drawings & Specifications.
	C. Architect / Engineer shall furnish Public Works Project Manager with Record Drawings as detailed in Professional Services Agreement.


	PART 2 PRODUCTS
	Not Used.

	PART 3 EXECUTION
	Not Used.


	B16-01 74 19 Recycling
	PART 1 GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Summary
	2. Waste Management Goals
	3. Construction and / or Demolition Waste Management
	4. Waste Management Plan
	5. Reuse
	6. Recycling
	7. Materials Sorting and Storage On Site
	8. Lists of Recycling Facilities Processors and Haulers
	9. Waste Management Plan Form

	B. Related Sections:
	1. Section 01 00 00 - Basic Requirements


	1.2 WASTE MANAGEMENT GOALS
	A. Dane County requires that as many waste materials as possible produced as result of this project be salvaged, reused or recycled in order to minimize impact of construction waste on landfills and to minimize expenditure of energy and cost in fabric...

	1.3 CONSTRUCTION AND / OR DEMOLITION WASTE MANAGEMENT
	A. All construction and demolition waste suitable for recycling may go to Dane County Construction & Demolition Recycling Facility located at 7102 US Hwy 12, Madison, located across from Yahara Hills Golf Course.  This facility can receive mixed loads...
	B. Dane County Landfill, also at 7102 US Hwy 12, Madison, must receive all other waste from this project.  28TUwww.countyofdane.com/pwht/recycle/landfill.aspxU28T.

	1.4 WASTE MANAGEMENT PLAN
	A. Contractor shall develop Waste Management Plan (WMP) for this project.  Dane County’s Special Projects & Materials Manager may be contacted with questions.  Outlined in RECYCLING section of this specification are examples of materials that can be r...
	B. Contractor shall complete WMP and include cost of recycling / reuse in Bid.  WMP will be submitted to Public Works Project Manager within fifteen (15) business days of Bid Due date.  Copy of blank WMP form is in this Section.  Submittal shall inclu...
	1. Information on:
	a. Types of waste materials produced as result of work performed on site;
	b. Estimated quantities of waste produced;
	c. Identification of materials with potential to be recycled or reused;
	d. How materials will be recycled or reused;
	e. On-site storage and separation requirements (on site containers);
	f. Transportation methods; and
	g. Destinations.



	1.5 REUSE
	A. Contractors and subcontractors are encouraged to reuse as many waste materials as possible.  Salvage should be investigated for materials not reusable on site.

	1.6 RECYCLING
	A. These materials may be recycled at Dane County Construction & Demolition Recycling Facility:
	1. Wood.
	2. Wood Pallets.
	3. PVC Plastic (pipe, siding, etc.).
	4. Asphalt & Concrete.
	5. Bricks & Masonry.
	6. Cardboard.
	7. Metal.
	8. Shingles.

	B. These materials can be recycled elsewhere in Dane County area:
	1. Fluorescent Lamps.
	2. Foam Insulation & Packaging (extruded and expanded).
	3. Carpet Padding.
	4. Barrels & Drums.

	C. All materials must be recycled at WDNR permitted waste processing facilities that adhere to all State Statutes.

	1.7 MATERIALS SORTING AND STORAGE ON SITE
	A. Contractor shall provide separate containers for recyclable materials.  Number of containers will be dependent upon project and site conditions.
	B. Contractor shall provide on-site locations for subcontractors supplied recycling containers to help facilitate recycling.
	C. Mixed loads of recycled materials are allowed only per instructions at 28TUwww.countyofdane.com/pwht/recycle/CD_Recycle.aspxU28T.

	1.8 LISTS OF RECYCLING FACILITIES PROCESSORS AND HAULERS
	A. Refer to 28TUwww.countyofdane.com/pwht/recycle/CD_Recycle.aspxU28T for information on Dane County Construction & Demolition Recycling Facility.
	B. Web site 28TUwww.countyofdane.com/pwht/recycle/categories.aspxU28T lists current information for Dane County Recycling Markets.  Contractors can also contact Allison Hackner  at 608/266-4990, or local city, village, town recycling staff listed at s...
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