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SECTION 01 11 16
INVITATION TO BID

LEGAL NOTICE

Dane County Dept. of Public Works, Hwy & Transp., 1919 Alliant Energy Center Way, Madison,
WI 53713, will receive sealed Bids until:

2:00 P.M., TUESDAY, AUGUST 3, 2021
RFB NO. 320013-REBID
FEN OAK GREENHOUSE
LYMAN F. ANDERSON AGRICULTURE & CONSERVATION CENTER
5201 FEN OAK DRIVE, MADISON, WI

Dane County is inviting Bids for construction services to provide a greenhouse. Only firms with
capabilities, experience & expertise with similar projects should obtain this Request for Bids
(RFB) document & submit Bids.

RFB document may be obtained after 2:00 p.m. on June 29, 2021 by downloading it from bids-
pwht.countyofdane.com. Please call Ryan Shore, Project Mgr., at 608/445-0109, or our office at
608/266-4018, for any questions or additional information.

A pre-bid site tour will be held July 20 at 11:00 a.m. at the Lyman F. Anderson Agriculture &
Conservation Center. Bidders are strongly encouraged to attend this tour.

PUBLISH: JUNE 29 & JULY 6, 2021 - WISCONSIN STATE JOURNAL
JUNE 30 & JULY 7, 2021 - THE DAILY REPORTER

END OF SECTION
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1. GENERAL

A. Before submitting Bid, bidder shall thoroughly examine all Construction Documents.
Successful Bidder shall be required to provide all the Work that is shown on Drawings, set
forth in Specifications, or reasonably implied as necessary to complete Contract for this
project.

B. Bidder shall visit site to become acquainted with adjacent areas, means of approach to site,
conditions of actual site and facilities for delivering, storing, placing, and handling of
materials and equipment.

C. Pre-bid meeting is scheduled on July 20, 2021 at 11a.m., at the Lyman F Anderson
Agriculture & Conservation Center. Attendance by all bidders is optional, however bidders
and subcontractors are strongly encouraged to attend.

D. Failure to visit site or failure to examine any and all Construction Documents will in no way
relieve successful Bidder from necessity of furnishing any necessary materials or equipment,
or performing any work, that may be required to complete the Work in accordance with
Drawings and Specifications. Neglect of above requirements will not be accepted as reason
for delay in the Work or additional compensation.

2. DRAWINGS AND SPECIFICATIONS

A. Drawings and Specifications that form part of this Contract, as stated in Article 1 of General
Conditions of Contact, are enumerated in Document Index of these Construction Documents.
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B. Complete sets of Drawings and Specifications for all trades will be available to all Bidders,
irrespective of category of work to be bid on, in order that all Bidders may be familiar with
work of other trades as they affect their bid.

3. INTERPRETATION

A. No verbal explanation or instructions will be given in regard to meaning of Drawings or
Specifications before Bid Due Date. Bidders shall bring inadequacies, omissions or conflicts
to Owner or Architect / Engineer’s attention at least ten (10) calendar days before Bid Due
Date. Prompt clarification will be available to all bidders by Addendum.

B. Failure to so request clarification or interpretation of Drawings and Specifications will not
relieve successful Bidder of responsibility. Signing of Contract will be considered as
implicitly denoting that Contractor has thorough understanding of scope of the Work and
comprehension of Construction Documents.

C. Owner will not be responsible for verbal instructions.

4. QUALIFICATIONS OF BIDDER (CONTRACTOR AND SUBCONTRACTOR)

A. Before award of Contract can be approved, Owner shall be satisfied that Bidder involved
meets following requirements:

1. Has completed at least one (1) project of at least fifty percent (50%) of size or value of
Division of work being bid and type of work completed is similar to that being bid. If
greater magnitude of experience is deemed necessary, other than size or value of work,
such requirements will be described in appropriate section of Specifications.

2. Maintains permanent place of business.
3. Can be bonded for terms of proposed Contract.

4. Contractor and subcontractors shall meet all applicable Best Value Contractor
requirements.

5. Has record of satisfactorily completing past projects. Criteria which will be considered in
determining satisfactory completion of projects by bidder will include:

a. Completed contracts in accordance with drawings and specifications.

b. Diligently pursued execution of work and completed contracts according to
established time schedule unless Owner grants extensions.

c. Fulfilled guarantee requirements of construction documents.

d. Isnot presently on ineligible list maintained by County’s Department of
Administration for noncompliance with equal employment opportunities and
affirmative action requirements.

e. Authorized to conduct business in Wisconsin. By submitting Bid, bidder warrants
that it has: complied with all necessary requirements to do business in State of
Wisconsin; that persons executing contract on its behalf are authorized to do so; and,
if corporation, that name and address of bidder’s registered agent are as set forth in
Contract. Bidder shall notify Owner immediately, in writing, of any change in its
registered agent, their address, and bidder’s legal status. For partnership, term
“registered agent” shall mean general partner.
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B. County’s Public Works Project Manager will make such investigations as are deemed
necessary to determine ability of bidder to perform the Work, and bidder shall furnish to
County’s Public Works Project Manager or designee all such information and data for this
purpose as County’s Public Works Project Manager may request. Owner reserves right to
reject Bid if evidence submitted by, or investigation of, bidder fails to satisfy Owner that
bidder is responsible and qualified to carry out obligations of Contract and to complete the
Work contemplated therein.

5. BID GUARANTEE

A. Bank certified check, cashier’s check or Bid Bond, payable to County in amount not less than
five percent (5%) of maximum bid, shall accompany each Bid as guarantee that if Bid is
accepted, Bidder will execute and return proposed Contract and Performance and Payment
Bonds within ten (10) business days after being notified of acceptance of Bid. Company
issuing bonds must be licensed to do business in Wisconsin.

B. Any bid, which is not accompanied by bid guarantee, will be considered “No Bid” and will
not be read at Bid Due Date.

C. Ifsuccessful Bidder so delivers Contract, Certificate of Insurance, and Performance and
Payment Bonds, check will be returned to Bidder. In case Bidder fails to deliver such
Contract, insurance, and bond, amount of bid guarantee will be forfeited to County as
liquidated damages.

D. All checks tendered as bid guarantee, except those of three (3) lowest qualified, responsible
bidders, will be returned to their makers within three (3) business days after Bid Due Date.
All such retained checks will be returned immediately upon signing of Contract and
Performance and Payment Bonds by successful Bidder.

6. WITHDRAWAL OF BIDS

A. Bids may be withdrawn by written request received from bidder or authorized representative
thereof prior to time fixed for Bid Due Date, without prejudice to right of bidder to file new
Bid. Withdrawn Bids will be returned unopened. Negligence on part of bidder in preparing
their Bid confers no right for withdrawal of Bid after it has been opened.

B. No Bid may be withdrawn for period of sixty (60) calendar days after Bid Due Date.

C. IfBid contains error, omission or mistake, bidder may limit Liability to amount of bidder’s
guarantee by giving written Notice of Intent not to execute Contract to Owner within seventy-
two (72) hours of Bid Due Date.

7. CONTRACT FORM

A. Sample copy of contract that successful Bidder will be required to enter into is included in
these Construction Documents and bidders are required to familiarize themselves with all
conditions contained therein.

8. CONTRACT INTERESTS BY COUNTY PUBLIC OFFICIALS

A. Inaccordance with Wisconsin Statute 946.13, county official may not bid for or enter into
any contract involving receipts or disbursements of more than $15,000.00 in a year, in which
they have private pecuniary interest, direct or indirect if at same time they are authorized to
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take official action with respect to making of this Contract. Any contract entered into in
violation of this Statute is void and County incurs no liability thereon. This subsection does
not affect application and enforcement of Wisconsin Statute 946.13 by state prosecutors in
criminal courts of this state.

9. EMERGING SMALL BUSINESS PROVISIONS

A

10.

11.

12.

A

Not Used.

METHOD OF AWARD - RESERVATIONS

Following will be basis of award of Contract, providing cost does not exceed amount of funds
then estimated by County as available to finance Contract(s):

1. Lowest dollar amount submitted by qualified responsible bidder on Base Bid for all work
comprising project, combined with such additive Owner accepted alternates.

2. Owner reserves right to reject all bids or any bid, to waive any informality in any bid, and
to accept any bid that will best serve interests of County.

3. Unit Prices and Informational Bids will not be considered in establishing low bidder.

SECURITY FOR PERFORMANCE AND PAYMENTS

Simultaneous with delivery of signed Contract, Bidder shall be required to furnish
Performance and Payment Bonds as specified in Article 29 of General Conditions of
Contract, “Contract Security”. Surety Company shall be licensed to do business in
Wisconsin. Performance and Payment Bonds must be dated same date or subsequent to date
of Contract. Performance and Payment Bonds must emulate information in Sample
Performance and Payment Bonds in Construction Documents.

Provide certified copy of power of attorney from Surety Company showing that agent who
signs Bond has power of attorney to sign for Surety Company. Secretary or Assistant
Secretary of company must sign this certification, not attorney-in-fact. Certification must
bear same or later date as Bond. Power of Attorney must emulate model power of attorney
information detailed in Sample Performance and Payment Bonds.

If Bidder is partnership or joint venture, State certified list, providing names of individuals
constituting partnership or joint venture must be furnished. Contract itself may be signed by
one partner of partnership, or one partner of each firm comprising joint venture, but
Performance and Payment Bonds must be signed by all partners.

If Bidder is corporation, it is necessary that current certified copy of resolution or other
official act of directors of corporation be submitted showing that person who signs Contract
is authorized to sign contracts for corporation. It is also necessary that corporate seal be
affixed to resolution, contract, and performance and payment bonds. If your corporation has
no seal, it is required that above documents include statement or notation to effect that
corporation has no seal.

TAXES

Wisconsin Statute 77.54 (9m) allows building materials that become part of local unit
government facilities to be exempt from sales & use tax. Vendors & materials suppliers may
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13.

not charge Bidders sales & use tax on these purchases. This does not include highways,
streets or roads. Any other Sales, Consumer, Use & other similar taxes or fees required by
law shall be included in Bid.

In accordance with Wisconsin Statute 71.80(16)(a),successful nonresident bidder, whether
incorporated or not, and not otherwise regularly engaged in business in this state, shall file
surety bond with State of Wisconsin Department of Revenue payable to Department of
Revenue, to guarantee payment of income taxes, required unemployment compensation
contributions, sales and use taxes and income taxes withheld from wages of employees,
together with any penalties and interest thereon. Amount of bond shall be three percent (3%)
of Contract or subcontract price on all contracts of $50,000 or more.

SUBMISSION OF BIDS

All Bids shall be submitted on standard Bid Form bound herein and only Bids that are made
on this Bid Form will be considered. Entire Bid Form and other supporting documents, if
any, shall be removed or copied from Construction Documents, filled out, and submitted in
manner specified hereinafter. Submit completed Bid Bond with Bid as well.

No bids for any subdivision or any sub-classification of the Work, except as indicated, will be
accepted. Any conditional Bid, amendment to Bid Form or appended item thereto, or
inclusion of any correspondence, written or printed matter, or details of any nature other than
that specifically called for, which would alter any essential provision of Construction
Documents, or require consideration of unsolicited material or data in determining award of
Contract, will disqualify Bid. Telecommunication alterations to Bid will not be accepted.

C. Bidders must submit single Bid for all the Work.

D. Bid amounts shall be inserted in words and in figures in spaces provided on Bid Form; in case
of conflict, written word amounts will govern.

E. Addenda issued after Bid Letting shall become part of Construction Documents. Bidders
shall acknowledge receipt of such addenda in appropriate space provided on Bid Form. Bid
may be rejected if receipt of any particular addendum applicable to award of Contract has not
been acknowledged on Bid Form.

F. Bids shall be signed, placed in envelope, sealed and delivered before due time to place
designated in Invitation to Bid, and identified with project name, bid number, location,
category of work being bid upon, Bid Due Date, name and address of bidder.

G. Bidder shall be responsible for sealed Bid being delivered to place designated for Bid Due
Date on or before date and time specified. Bids received after time of closing will be rejected
and returned to bidder unopened.

H. Current conditions prevent public bid openings.

I. Bids hand delivered & dropped off at Public Works’ physical address should be placed in the
“Public Works Bids & Proposals” drop box placed outside or just inside the building’s front
vestibule.

J.  Bid will be opened on listed due date & time & results should be available within 24 hours at
bids-pwht.countyofdane.com.

K. Bid will be considered invalid and will be rejected if bidder has not signed it.
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14.

15.

16.

17.

18.

19.

20.

Faxed or emailed Bids will not be accepted.

Bidder’s organization shall submit completed with Bid, Fair Labor Practices Certification
form, included in these Construction Documents.

SUBCONTRACTOR LISTING
Bidders are required to submit Section 00 43 36, Proposed Subcontractors Form listing all
subcontractors for this project including committed prices for each subcontractor. Project

Manager must receive Form no later than when successful Bidder submits their signed
Contract. Failure to submit may delay progress payments.

ALTERNATE BIDS

Not Applicable.

INFORMATIONAL BIDS

Not Applicable.

UNIT PRICES

Not Applicable.

COMMENCEMENT AND COMPLETION

Successful Bidder shall commence work when schedule and weather permit, but no later than
stated in Bid Form. Contractor shall pursue the Work regularly and continuously at
reasonable rate to insure completion of the Work within time stated in Bid.

Should it be found impossible to complete the Work on or before time specified for
completion, written request may be submitted for extension of time setting forth reasons

believed to justify granting of such request. Refer to Article 20 of General Conditions of
Contract, titled “Time for Completion”,.

WORKBY OWNER

Not Applicable.

SPECIAL HAZARDS COVERAGE

Not Applicable.

RFB No. 320013-Rebid Instructions to Bidders
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Name of Bidding Firm:
SECTION 0041 13

BID FORM

BID NO. 320013-REBID
PROJECT: FEN OAK GREENHOUSE
LYMAN F. ANDERSON AGRICULTURE & CONSERVATION CENTER

TO: DANE COUNTY DEPARTMENT OF PUBLIC WORKS, HIGHWAY &
TRANSPORTATION, PROJECT MANAGER
1919 ALLIANT ENERGY CENTER WAY
MADISON, WISCONSIN 53713

NOTE: WISCONSINSTATUTE 77.54 (9M) ALLOWS FOR NO SALES & USE TAX ON |

THE PURCHASE OF MATERIALS FOR COUNTY PUBLIC WORKS PROJECTS. THIS |
DOES NOT APPLY TO HIGHWAYS, STREETS AND ROADS PROJECTS. i

BASE BID - LUMP SUM:

Dane County is inviting Bids for construction services to provide a greenhouse with water supply,
electrical, heating and exhaust fans as detailed in the construction documents. The undersigned,
having examined the site where the Work is to be executed and having become familiar with local
conditions affecting the cost of the Work and having carefully examined the Drawings and
Specifications, all other Construction Documents and Addenda thereto prepared by Dane County
Department of Public Works, Highway & Transportation hereby agrees to provide all labor,
materials, equipment and services necessary for the complete and satisfactory execution of the
entire Work, as specified in the Construction Documents, for the Base Bid stipulated sum of:

and _ /100 Dollars

Written Price

$

Numeric Price

Receipt of the following addenda and inclusion of their provisions in this Bid is hereby
acknowledged:

Addendum No(s). through

Dated

Dane County UW Extension must have this project completed by December 1, 2021. Assuming
this Work can be started by September 15, 2021, what dates can you commence and complete this
job?

Commencement Date: Completion Date:
(final, not substantial)

Bid No. 320013-Rebid Bid Form
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I hereby certify that all statements herein are made on behalf of:

(Name of Corporation, Partnership or Person submitting Bid)

Select one of the following:
1. A corporation organized and existing under the laws of the State of , Or

2. A partnership consisting of , OT

3. A person conducting business as ;

Of the City, Village, or Town of of the State of

I have examined and carefully prepared this Bid from the associated Construction Documents and
have checked the same in detail before submitting this Bid; that I have full authority to make such
statements and submit this Bid in (its) (their) (my) behalf; and that the said statements are true
and correct. In signing this Bid, we also certify that we have not, either directly or indirectly,
entered into any agreement or participated in any collusion or otherwise taken any action in
restraint of free competition; that no attempt has been made to induce any other person or firm to
submit or not to submit a Bid; that this Bid has been independently arrived at without collusion
with any other bidder, competitor, or potential competitor; that this Bid has not been knowingly
disclosed prior to the Bids Due Date to another bidder or competitor; that the above statement is
accurate under penalty of perjury.

The undersigned is qualified as a Best Value Contractor or has proven their exemption.
Qualification or exemption shall be complete before Bid Due Date / Time.

The undersigned further agrees to honor the Base Bid and the Alternate Bid(s) for sixty (60)
calendar days from date of Award of Contract.

SIGNATURE:

(Bid is invalid without signature)

Print Name: Date:

Title:

Address:

Telephone No.: Fax No.:

Email Address:

Contact Person:

END OF SECTION
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THIS PAGE IS FOR BIDDERS’ REFERENCE
DO NOT SUBMIT WITH BID FORM.

BID CHECK LIST:
These items must be included with Bid:
O Bid Form O Bid Bond

L] Proposed Subcontractors Form L] Fair Labor Practices Certification

DANE COUNTY BEST VALUE CONTRACTING QUALIFICATION

General Contractors & all Subcontractors must be qualified as a Best Value Contractor
with the Dane County Public Works Engineering Division. Qualification & listing is
not permanent & must be renewed every 36 months. Complete a Best Value
Contracting Application online at:

publicworks.countyofdane.com/bvc

DANE COUNTY VENDOR REGISTRATION PROGRAM

All bidders are strongly encouraged to be a registered vendor with Dane County.
Registering allows vendors an opportunity to receive notifications for RFBs & RFPs
issued by the County and provides the County with up-to-date company contact
information. Complete a new form or renewal online at:
danepurchasing.com/Account/Login?

RFB No. 320013-Rebid Bid Form
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General Contractor Name:

Instructions:

SECTION 00 43 36

PROPOSED SUBCONTRACTORS FORM

Bid No:

1. Complete all information in table below.

2. Include this Form with signed Construction Contract (Section 00 52 96).

3. General contractors & subcontractors must be qualified & registered as Best Value
Contractor (Dane County Ordinances, Chapter 40.07). General contractors must be qualified
& registered before bids are due. Subcontractors must be qualified & registered 10 working
days before performing any work related to Construction Contract. No contractor can

perform work without being qualified & registered.

4. Sample Best Value Contracting Application is included in this RFB package for
informational purposes; fill out form online (publicworks.countyofdane.com/bvc).

SUBCONTRACTOR
NAME

ADDRESS & PHONENO.

DIVISION OF WO RK

$$ AMOUNT OF
CONTRACT

Check box if there is another form page attached to include additional subcontractors. [

The undersigned, for and on behalf of the General Contractor named herein, certifies the
information on this Form is accurate.

Officer or Authorized Agent Signature

Date

Printed or Typed Name and Title

Bid No. 320013
rev. 01/21

Proposed Subcontractors Form
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SUBCONTRACTOR
NAME

ADDRESS & PHONENO.

DIVISION OF WORK

$$ AMOUNT OF
CONTRACT

Bid No. 320013
rev. 01/21

END OF SECTION

Proposed Subcontractors Form
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COUNTY OF DANE

PUBLIC WORKS CONSTRUCTION CONTRACT

Contract No. Bid No. 320032

Authority: 2021 RES -

THIS CONTRACT, made and entered into as of the date by which authorized representatives of
both parties have affixed their signatures, by and between the County of Dane (hereafter referred
to as “COUNTY”) and (hereafter, “CONTRACTOR”),
and

WITNESSETH:

WHEREAS, COUNTY, whose address is c/o Deputy Public Works Director, 1919 Alliant
Energy Center Way, Madison, WI 53713, desires to have CONTRACTOR provide a Greenhouse
at the Lyman F. Anderson Agriculture & Conservation Center (“the Project”); and

WHEREAS, CONTRACTOR, whose address is

is able and willing to construct the Project,

in accordance with the Construction Documents;

NOW, THEREFORE, in consideration of the above premises and the mutual covenants of the
parties hereinafter set forth, the receipt and sufficiency of which is acknowledged by each party
for itself, COUNTY and CONTRACTOR do agree as follows:

1. CONTRACTOR agrees to construct, for the price of $ the Project and at the
CONTRACTOR’S own proper cost and expense to furnish all materials, supplies, machinery,
equipment, tools, superintendence labor, insurance, and other accessories and services necessary
to complete the Project in accordance with the conditions and prices stated in the [Bid Form,
Quote], [ General Conditions of Contract, Conditions of Contract], the drawings which include all
maps, plats, plans, and other drawings and printed or written explanatory matter thereof, and the
specifications therefore as prepared by
(hereinafter referred to as “the Architect / Engineer”), and as enumerated in the Project Manual
Table of Contents, all of which are made a part hereof and collectively evidence and constitute
the Contract.

2. COUNTY agrees to pay the CONTRACTOR in current funds for the performance of the
Contract subject to additions and deductions, as provided in the General Conditions of Contract,
and to make payments on account thereof as provided in Article entitled, “Payments to
Contractor” of the General Conditions of Contract.

3. During the term of this Contract, CONTRACTOR agrees to take affirmative action to ensure
equal employment opportunities. The CONTRACTOR agrees in accordance with Wisconsin
Statute 111.321 and Chapter 19 of the Dane County Code of Ordinances not to discriminate on
the basis of age, race, ethnicity, religion, color, gender, disability, marital status, sexual
orientation, national origin, cultural differences, ancestry, physical appearance, arrest record or

Bid No. 320013-Rebid Public Work Construction Contract
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conviction record, military participation or membership in the national guard, state defense force
or any other reserve component of the military forces of the United States, or political beliefs.
Such equal opportunity shall include, but not be limited to, the following: employment,
upgrading, demotion, transfer, recruitment, advertising, layoff, termination, training, rates of pay,
and any other form of compensation. CONTRACTOR agrees to post in conspicuous places,
available to all employees and applicants for employment, notices setting forth the provisions of
this paragraph.

4. CONTRACTOR shall file an Affirmative Action Plan with the Dane County Contract
Compliance Specialist in accord with Chapter 19 of the Dane County Code of Ordinances.
CONTRACTOR must file such plan within fifteen (15) business days of the effective date of this
Contract. During the term of this Contract CONTRACTOR shall also provide copies of all
announcements of employment opportunities to COUNTY’S Office of Equity & Inclusion, and
shall report annually the number of persons, by race, ethnicity, gender, and disability status,
which apply for employment and, similarly classified, the number hired and number rejected.

5. During the term of this Contract, all solicitations for employment placed on
CONTRACTOR'’S behalf shall include a statement to the effect that CONTRACTOR is an
“Equal Opportunity Employer”.

6. CONTRACTOR agrees to furnish all information and reports required by COUNTY’S
Contract Compliance Specialist as the same relate to affirmative action and nondiscrimination,
which may include any books, records, or accounts deemed appropriate to determine compliance
with Chapter 19, Dane County Code of Ordinances, and the provisions of this Contract.

7. This Contract is intended to be a Contract solely betw een the parties hereto and for their
benefit only. No part of this Contract shall be construed to add to, supplement, amend, abridge or
repeal existing rights, benefits or privileges of any third party or parties including, but not limited
to, employees of either of the parties.

8. The entire agreement of the parties is contained herein and this Contract supersedes any and
all oral agreements and negotiations between the parties relating to the subject matter hereof. The
parties expressly agree that the express terms of this Contract shall not be amended in any fashion
except in writing, executed by both parties.

9. Not Used.

Bid No. 320013-Rebid Public Work Construction Contract
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IN WITNESS WHEREQOF, COUNTY and CONTRACTOR, by their respective authorized
agents, have caused this Contract and its Schedules to be executed, effective as of the date by
which all parties hereto have affixed their respective signatures, as indicated below.

sk ock ok ok ok sk sk

FOR CONTRACTOR:
Signature Date
Printed or Typed Name and Title
Signature Date

Printed or Typed Name and Title

NOTE: If CONTRACTOR is a corporation, Secretary should attest. In accordance with IRS
Regulations, unincorporated entities are required to provide either their Social Security or
Employer Number in order to receive payment for services rendered.

kosk ok ok ok sk ok
This Contract is not valid or effectual for any purpose until approved by the appropriate authority

designated below, and no work is authorized until the CONTRACTOR has been given notice to
proceed by COUNTY’S Deputy Public Works Director.

FOR COUNTY:
Joseph T. Parisi, County Executive Date
Scott McDonell, County Clerk Date
Bid No. 320013-Rebid Public Work Construction Contract

rev. 11/2020 005296 -3
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Bid Bond

CONTRACTOR: SURETY:
{Name, legal stafis and address) {Name, legal stafus and principal place
of business)
This document has important legal
conseqguences. Congultation with
OWNER: an attormey is encouraged with
r ] respect to its completion or
{Name, legal status and address) odifeation
Any gingular reference to
Contractor, Surety, Owner or
BOND AMOUNT: other party shall be considered

plural where applicable.

PROJECT:
{Name, location or address, and Praject mumber, if any)

The Contractor and Surety are bound to the Owner in the amwount set-forth above, for the payment of which the
Contractor and Surety bind themselves, their heirs, executors, administrators, successors.and assigns, jointly and
severally, as provided herein. The conditions of this Bond are such that if the Owner accepts the bid of the Confractor
within the time specified in the bid documents, or within such time period as may be agreed to by the Owner and
Contractor, and the Contractor either (1) enters into a contract with the Owner in accordance with the terms of such
bid, and gives such bond or bonds as may be specified in the bidding or Confract Documents, with a surety admitted
in the jurisdiction of the Project and otherwise acceptable to the Owner, for the faithful performance of such Contract
and for the prompt payment of labor and material firnished in the prosecufion thereof; or (2) pays fo the Owner the
difference, not to exceed the amount of this Bond. between the amount specified in said bid and such larger amount
for which the Craner may in good faith confract with another party to perform the work covered by said bid, then this
obligation shall be null and void. otherwise to remam in full force and effect. The Surefy hereby waives any notice of
an agreement between the Cramer and Contractor to extend the ttime in which the Owner may accept the bid. Warver of
nofice by the Surety shall not apply to any extension exceeding sixty (00) days in the aggregate beyond the fune for
acceptance of bids specified in the bid documents. and the Cramner and Contractor shall obtain the Surefy’s consent for
an extension beyond sixty (60) days.

If this Bond is issued in connection with a subcontractor’s bid to a Contractor, the term Contractor in this Bond shall
be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

When this Bond has been furnished to comply with a statutory or other legal requirement in the location of the Project,
any provision in this Bond conflicting with said statwtory or legal requirement shall be deemed deleted herefrom and
provisions conforming to such stamutory or other legal requirement shall be deemed incorporated herein. When so
furnished. the intent is that this Bond shall be construed as a statutory bond and not as a common law bond.

Signed and sealed this day of

{Contractor as Principal) {Seal)
{Witness)

{Title)

{Surety) {Seal)
{Wimess)

{Title)

CAUTION: You should gign an original AlA Contract Document, on which this text appears in RED. An original assures that
changes will not be obscured,

AlA Document A310™ — 2010 (rev. 1072010). Copyright © 1863, 1970 and 2010 by The American Institute of Architects. All rights reserved.
WARNING: This AIA" Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this
AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible
under the law. Purchasers are permitted to reproeduce ten (10) copies of this document when completed. To report copynight viclations of AlA Contract
Diocuments, e-mail The American Insttute of Architects” legal counsel, copyrighti@aia.org. ACDOTTEID
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Performance Bond
CONTRACTOR: SURETY:

{Name, legal status and address)
of business)

OWNER:
{Name, legal stafus and address)

CONSTRUCTION CONTRACT
Date:

Amount:

Description:
{Name and location)

BOND
Date:
{Not earlier than Consfruction Contract Dare)

Amount:

Modifications to this Bond: -~ O None [0 See Section 16

CONTRACTOR AS PRINCIPAL SURETY
Company: {Corporate Seal) Company:

Signature: Signature:

{Name, legal status and principal place

This document has important legal
conseguences. Consultation with
an attorney is encouraged with
respect to its completion or
modification.

Any gingular reference to
Contractor, Surety, Owner or
other party shall be considered
plural where applicable.

Ala Documnent A312-2010
combines two separate bonds, a
Performance Bond and a
Payment Bond, into one form.
This is not a single combined
Performance and Payment Bond.

{Corporare Seal)

Name Nam

e
and Title: and Title:

{Any additional signatures appear on the last page of this Performance Bond )

{FOR INFORMATION ONLY — Name, address and relephone)
AGENT or BROKER:

OWNER'S REPRESENTATIVE:

{Architect, Engineer or ather pariy:)

AlA Document AZ12™ — 2010. The American Institute of Architects.
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§ 1 The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors
and assigns to the Owner for the performance of the Construction Contract, which 15 incorporated herein by reference.

§ 2 If the Contractor performs the Construction Confract, the Surety and the Confractor shall have no obligation under
this Bond, except when applicable to participate in a conference as provided in Section 3.

§ 3 If there iz no Owner Default under the Construction Contract, the Surety’s obligation under this Bond shall arise
after
A the Owner first provides notice to the Contractor and the Surety that the Owner is considering declaring
a Contractor Default. Such notice shall indicate whether the Owner is requesting a conference among
the Owner, Contractor and Surety to discuss the Contractor’s performance. If the Crwvner does not
request a conference, the Surety may, within five (5) business days after receipt of the Onwner s notice,
request such a conference. If the Surety tumely requests a conference, the Owner shall attend. Unless
the Owner agrees otherwise, any conference requested under this Section 3.1 shall be held within ten
(10 business days of the Surety’s receipt of the Cramer s notice. If the Crwner, the Contractor and the
Surety agree, the Confractor shall be allowed a reasonable fime to perform the Construction Contract,
but such an agreement shall not waive the Owner’s nght, if any, subsequently to declare a Contractor
Default:
.2 the Owner declares a Contractor Default, terminates the Construction Contract and nefifies the Surety;
and
.3 the Owner has agreed to pay the Balance of the Contract Price in accordance with the terms of the
Construction Contract to the Surety or to a contractor selected to perform the Construction Contract.

§ 4 Failure on the part of the Owner to comply with the notice requirement in Section 3.1 shall not constifute a failure
to comply with a condition precedent to the Surety’s obligations, or release the Surefy from its obligations, except to
the extent the Surety demonstrates actual prejudice.

§ 5 When the Owner has satisfied the conditions of Section 3, the Surety shall promptly and at the Surety’s expense
take one of the following actions:

§ 5.1 Arrange for the Confractor, with the consent of the Owner. to perform and complete the Construction Confract;

§ 5.2 Undertake to perform and complete the Construction Contract itself. through its agents or independent
confractors;

§ 5.3 Obtam bids or negotiated proposals from qualified contractors acceptable to the Owner for a contract for
performance and completion of the Construcfion Confract, arrange for a confract fo be prepared for execution by the
Orwner and a contractor selected with the Onwner’s concurrence, to be secured with performance and pavment bonds
executed by a qualified surety equivalent to the bonds issued on the Construction Contract, and pay to the Owner the
amount of damages as described in Section 7 in excess of the Balance of the Contract Price incurred by the Onwner as
a result of the Contractor Default; or

§ 5.4 Waive its right to perform and complete, arrange for completion, or obtain a new contractor and with reasonable
promptuess under the circumstances:
A After mvestigation. determine the amount for which 1t may be liable to the Owner and, as soon as
practicable after the amount 15 determined, make payvment to the Owner; or
.2 Deny lhiability in whole or in part and notify the Owner, citing the reasons for denial.

§ 6 If the Surety does not proceed as provided in Section 5 with reasonable prompiness, the Surety shall be deemed fo
be in default on this Bond seven days after receipt of an additional written notice from the Owner to the Surety
demanding that the Surety perform its obligations under this Bond, and the Owner shall be entitled to enforce any
remedy available to the Owner. If the Surety proceeds as provided in Section 5.4, and the Owner refuses the payment
of the Surefy has denied liability, in whole or in part, without further notice the Owner shall be entitled fo enforce any
remedy available to the Owner.

AlA Document A212™ — 2010. The Amernican Institute of Architects.
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§ 7 If the Surety elects to act under Section 5.1, 5.2 or 5.3, then the responsibilities of the Surety to the Owner shall not
be greater than those of the Contractor under the Construction Contract, and the responsibilities of the Owner to the
Surety shall not be greater than those of the Cwner under the Construction Contract. Subject to the commitment by the
Onwner to pay the Balance of the Contract Price. the Surety is obligated, without duplication, for
A1 the responsibilities of the Contractor for correction of defective work and completion of the
Construction Contract;
2 additional legal. design professional and delay costs resulting from the Contractor’s Default, and
resulting from the actions or failure to act of the Surety under Section 5; and
.3 liquidated damages. or if no liqudated damages are specified m the Construction Contract, actual
damages caused by delaved performance or non-performance of the Contractor.

§ B If the Surety elects to act under Section 5.1, 5.3 or 5 4, the Surety’s liability is limited to the amount of this Bond.

§ 9 The Surety shall not be liable to the Owner or others for obligations of the Contractor that are unrelated to the
Construction Confract, and the Balance of the Contract Price shall not be reduced or set off on account of any such
unrelated obligations. No right of action shall accrue on this Bond to any person or enfify other than the Owner or ifs
heirs, executors, administrators, successors and assigns.

§ 10 The Surety hereby waives notice of any change, including changes of time, to the Construction Contract or to
related subcontracts, purchase orders and other obligations.

§ 11 Any proceeding, legal or equitable, under this Bond may be instituted in any court of competent jurisdiction in
the location in which the work or part of the work is located and shall be instituted within two years after a declaration
of Contractor Default or within two vears after the Contractor ceased working or within two years after the Surefy
refiises or fails to perform its obligations under this Bond, whichever occurs first. If the provisions of this Paragraph
are void or prohibited by law, the mininmim period of limitation available to sureties as-a defense in the jurisdiction of
the suit shall be applicable.

§ 12 Notice fo the Surety, the Owner or the Confractor shall be mailed or delivered to the address shown on the page
on which their signature appears.

§ 13 When thus Bond has been furnished to comply with a stahutory or other legal requirement in the location where
the construction was to be performed, any provision in this Bond conflicting with said statutory or legal requirement
shall be deemed deleted herefrom and provisions confornung to such statutory or other legal requirement shall be
deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and
not as a common law bond.

§ 14 Definitions

§ 14.1 Balance of the Contract Price. The total amount pavable by the Owner to the Contractor under the Construction
Confract after all proper adjustments have been made. including allowance to the Contractor of any amounts received
or fo be received by the Owner in settlement of insurance or other claims for damages to which the Contractor 1s
entitled, reduced bj, all valid and proper payments made to or on behalf of the Contractor under the Construction
Contract.

§ 14.2 Construction Contract. The agreement between the Owner and Contractor idenfified on the cover page,
including all Contract Docoments and changes made to the agreement and the Contract Documents.

§ 14.3 Contractor Default. Failure of the Contractor, which has not been remedied or waived, to perform or otherwise to
comply with a material ferm of the Construction Contract.

§ 14.4 Owner Default. Failure of the Owner, which has not been remedied or waived, to pay the Contractor as required
under the Construction Contract or to perform and complete or comply with the other material terms of the
Construction Contract.

§ 14.5 Contract Documents. All the documents that comprise the agreement between the Owner and Confractor.

§ 15 If this Bond is issued for an agreement between a Confractor and subcontractor, the term Contractor in this Bond
shall be deemed fo be Subcontractor and the term Owner shall be deemed to be Contractor.

AlA Document A312™ — 2010, The American Institute of Architects.



§ 16 Modifications to this bond are as follows:

{Space is provided below for additional signatures of added parties, other than those appearing on the cover page.)

CONTRACTOR AS PRINCIPAL SURETY

Company: {Corporate Seal) Company: {Corporate Seal)
Signature: Signature:

Name and Title: Name and Title:

Address Address

CAUTION: ¥ou should sign an original AlA Contract Document, on which this text appears in RED. An original assures that
changes will not be obscured.

Init AlA Document A312™ — 2010, The American Institute of Architects.
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Payment Bond
CONTRACTOR: SURETY:

{Name, legal status and address)
of business)

OWNER:
{Name, legal stafus and address)

CONSTRUCTION CONTRACT
Date:

Amount:

Description:
{Name and location)

EOND
Date:
{Not earlier than Consfruction Contract Dare)

Amount:

Modifications to this Bond: -~ O None [0 See Section 18

CONTRACTOR AS PRINCIPAL SURETY
Company: {Corporate Seal) Company:

Signature: Signature:

{Name, legal status and principal place

This document has important legal
conseguences. Consultation with
an attormey is encouraged with
respect to its completion or
modification.

Any singular reference to
Contractor, Surety, Owner or
other party shall be considered
plural where applicable.

Ala Documnent A312-2010
combines two separate bonds, a
Performance Bond and a
Payment Bond, into one form.
This is not a single combined
Performance and Payment Bond.

{Corporare Seal)

MName Nam

e
and Title: and Title:

{Any additional signatures appear on the last page of this Payment Bond.)

{FOR INFORMATION ONLY — Name, address and relephone)
AGENT or BROKER:

OWNER'S REPRESENTATIVE:

{Architect, Engineer or ather pariy:)

AlA Document AZ12™ — 2010. The American Institute of Architects.
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& 1 The Confractor and Surefy. jointly and severally. bind themselves, their heirs, executors, admimistrators, successors
and assigns fo the Owner to pay for labor, matenals and equipment furmished for use in the performance of the
Construction Contract, which 1s incorporated herein by reference. subject to the following terms.

§ 2 If the Contractor promptly makes payment of all sums due to Claimants, and defends, indemnifies and holds
harmless the Owner from claims, demands, liens or suits by any person or entity seeking payment for labor, materials
of equipment furmished for use in the performance of the Construction Contract, then the Surety and the Contractor
shall have no obligation under this Bond.

§ 3 If there 1s no Owner Default under the Construction Contract, the Surefy’s obligation to the Crwner under this Bond
shall anise after the Orwner has promptly notified the Contractor and the Surety (at the address described m Section 13)
of claims, demands, liens or suits against the Owner or the Owner's property by any person or entity seeking payment
for labor, materials or equipment furnished for use in the performance of the Construction Contract and tendered
defense of such claims, demands, liens or suits to the Contractor and the Surety.

§ 4 When the Owner has satisfied the conditions in Section 3. the Surety shall promptly and at the Suretv’s expense
defend, indemnify and hold harmless the Craner against a duly tendered claim demand, lien or smt.

& § The Surety's obligations fo a Claimant under this Bond shall anse after the following:

§ 5.1 Claimants, who do not have a direct contract with the Contractor,

.1 have furnished a written notice of non-payment to the Confractor, stating with substantial accuracy the
amount claimed and the name of the party to whom the materials were, or equipment was, furnished or
supplied or for whom the labor was done or performed, within ninety (90) days after having last
performed labor or last furnished materials or equipment included in the Claim; and

2 have senf a Claim to the Surety (at the address described in Section 13).

§ 5.2 Claimants. who are emploved by or have a direct contract with the Contractor, have sent a Claim to the Surefy (at
the address described in Section 13).

§ 6 If a notice of non-payment required by Section 5:1.1 is given by the Owner to the Confractor, that is sufficient to
satisfy a Claimant’s obligation to furnish a written notice of nen-pavment under Section 5.1.1.

§ 7 When a Claimant has safisfied the conditions of Sections 5.1 or 5.2, whichever is applicable, the Surefy shall
promptly and at the Surety’s expense take the following actions:

§ 7.1 Send an answer to the Claimant, with a copy to the Owner, within sixty (60) days after receipt of the Claim,
stating the amounts that are indisputed and the basis for challenging any amounts that are disputed; and

§ 7.2 Pay or arrange for payment of any undisputed amounts.

§ 7.3 The Surefy s failure to discharge its obligations under Section 7.1 or Section 7.2 shall not be deemed fo
constitute 3 warver of defenses the Surety or Contractor may have or acquire as to a Claim except as to undisputed
amounts for which the Surety and Claimant have reached agreement. If. however, the Surety fails to discharge ifs
obligations under Section 7.1 or Section 7.2, the Surety shall indemmify the Claimant for the reasonable attorney’s
fees the Claimant incurs thereafter to recover any sums found to be due and owing to the Claimant.

§ 8 The Surety’s total obligation shall not exceed the amount of this Bond, plus the amount of reasonable attorney’s
fees provided under Section 7.3, and the amount of this Bond shall be credited for any payvments made in good faith
by the Surety.

§ 9 Amounts owed by the Owner to the Contractor under the Construction Contract shall be used for the performance
of the Construction Contract and to satisfy claims, if any, under any construction performance bond. By the
Contractor furnishing and the Owner accepting this Bond, they agree that all funds earned by the Contractor in the
performance of the Construction Contract are dedicated to satisfy obligations of the Contractor and Surety under this
Bond, subject to the Owner's priorify to use the funds for the completion of the work

AlA Document A312™ — 2010. The Amenican Institute of Architects.
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§ 10 The Surety shall not be liable to the Owner, Claimants or others for obligations of the Contractor that are
unrelated to the Construction Contract. The Owner shall not be liable for the pavment of any costs or expenses of any
Claimant under this Bond. and shall have under this Bond no obligation to make payments to, or give notice on behalf
of Claimants or otherwise have any obligations fo Claimants under this Bond.

§ 11 The Surety hereby waives notice of any change, including changes of fime, to the Construction Contfract or to
related subcontracts, purchase orders and other obligations.

§ 12 No suit or action shall be commenced by a Claimant under tlus Bond other than in a court of competent
jurisdiction in the state in which the project that 15 the subject of the Construction Contract is located or after the
expiration of one vear from the date (1) on which the Claimant sent a Claim to the Surety pursuant to

Section 5.12 or 52, or (2) on which the 1ast labor or service was performed by anvone or the last materials or
equipment were fumished by anyone under the Construction Contract. whichever of (1) or (2) first occurs. If the
provisions of this Paragraph are void or prohibited by law. the numinmm period of limitation available fo sureties as a
defense in the junisdiction of the suit shall be applicable.

§ 13 Notice and Claims to the Surety, the Owner or the Contractor shall be mailed or delivered to the address shown
on the page on which their signature appears. Actual receipt of notice or Claims, however accomplished, shall be
sufficient compliance as of the date recerved.

§ 14 When this Bond has been furnished to comply with a statutory or other legal requirement in the location where
the construction was to be performed. any provision in this Bond conflicting with said statutory or legal requirement
shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be
deemed incorporated herein. When so fiurnished. the infent is that this Bond shall be construed as a statutory bond and
not as a commeon law bond.

§ 15 Upon request by any person or entity appearing to be a potential beneficiary of this Bond, the Confractor and
Owner shall promptly furnish a copy of this Bond or shall permit a copy to be made.

§ 16 Definitions
§16.1 Claim. A written statement by the Claimant including at a mimnmum:
.1 the name of the Claimant;
2 theuaﬂmofthepﬁ"soﬂfor“humthclaborwasduﬂcorma’rma]surcmnpm&nlﬁmshai
3 acopy of the agreement or purchase order pursuant to-which labor. materials or equipment was
furnished for use m the performance of the Construction Contract;
4 abnef description of the labor, matenals or eguipment furmished;
.5 the date on which the Claimant last performed labor or last furnished materials or equipment for use in
the performance of the Construction Contract;
.6 the fotal amount earned by the Claimant for labor. materials or equipment firnished as of the date of
the Clain;
.1 the total amount of previous payments received by the Claimant; and
.8 - the total amount due and unpaid to the Claimant for 1abor, materials or equipment furnished as of the
date of the Claim.

§ 16.2 Claimant. An individual or entity having a direct contract with the Contractor or with a subcontractor of the
Contractor to furnish labor, materials or equipment for use in the performance of the Construction Contract. The term
Claimant also mcludes any individual or enfity that has rightfolly asserted a claim under an applicable mechanic’s lien
or similar statute against the real property upon which the Project is located. The intent of this Bond shall be to
include without limitation in the terms “labor. materials or equipment™ that part of water. gas. power. light. heat. oil.
gaso].mn telephone service or rental equipment used in the Construction Contract, architectural and engineering
services required for performance of the work of the Contractor and the Contractor's subcontractors, and all other
items for which a mechanic’s lien may be asserted in the jurisdiction where the labor, materials or equipment were
furnished.

§ 16.3 Construction Contract. The agreement between the Owner and Confractor identified on the cover page,
inchuding all Contract Documents and all changes made to the agreement and the Confract Documents.

AlA Document A312™ — 2010, The American Institute of Architects.
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§ 16.4 Owner Default. Failure of the Owner, which has not been remedied or waived, to pay the Contractor as required
under the Construction Contract or to perform and complete or comply with the other material terms of the
Construction Confract.

§ 16.5 Contract Documents. All the documents that comprise the agreement between the Owner and Contractor.

§ 17 If this Bond is issued for an agreement between a Confractor and subcontractor, the term Confractor in this Bond
shall be deemed fo be Subcontractor and the term Owner shall be deemed to be Confractor.

§ 18 Modifications to this bond are as follows:

{Space is provided below for additional signatures of added parties, other than those appearing on the cover page.)

CONTRACTOR AS PRINCIPAL SURETY

Company: {Corporate Seal) Company: {Corporate Seal)
Signature: Signature:

Name and Title: Name and Title:

Address Address

CAUTION: ¥ou should sign an original AlA Contract Document, on which this text appears in RED. An original assures that
changes will not be obscured.

AlA Document A312™ — 2010, The American Institute of Architects.
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1. CONSTRUCTION DOCUMENTS

A

Construction Documents, listed in Table of Contents of this Specification volume shall form
part of this Contract and provisions of Construction Documents shall be as binding upon
parties as if they were fully set forth in Contract itself.

These shall also be considered as part of Construction Documents: Addenda, including
additions and modifications incorporated in such addenda before execution of Contract;
requests for information; construction bulletins; change orders; and written interpretations by
Public Works Project Manager that are made after execution of Contract.

Construction Documents are complementary, and what is required by one shall be as binding
as if required by all. Intent of Construction Documents is to include all labor, materials and
equipment necessary for proper execution of the Work.

2. DEFINITIONS

A

These terms as used in this Contract are respectively defined as follows:

1. All uses of term “County” in Construction Documents shall mean Dane County.

2. All uses of term “Department” in Construction Documents shall mean Department of
Public Works, Highway & Transportation, which is a unit of Dane County government.
Department is County agency overseeing Contract with Contractor.

3. Public Works Project Manager is appointed by and responsible to Department. Public
Works Project Manager has authority to act on behalf of Department and will sign change
orders, payment requests and other administrative matters related to projects.

4. Public Works Project Manager is responsible for supervision, administration and
management of field operations involved in construction phase of this Work.

5. Term “Work” includes all labor, equipment and materials necessary to produce project
required by Construction Documents.

6. Term “Substantial Completion” is date when project or specified area of project is
certified by Architect / Engineer that construction is sufficiently completed, in
accordance with Construction Documents, and as modified by any subsequent changes
agreed to by parties, so that County may occupy project or specified area of project for
use for which it was intended subject to permit approval for occupancy.

7. Contractor is person, firm, or corporation with whom County makes Contract. Though
multiple contracts may be involved, Construction Documents treat them throughout as if
each were of singular number.

3. ADDITIONAL INSTRUCTIONS AND DRAWINGS

A

Contractor may be furnished additional instructions and detail drawings as necessary to carry
out the Work included in Contract. Additional drawings and instructions thus supplied to
Contractor will coordinate with Construction Documents and will be so prepared that they
can be reasonably interpreted as part thereof. Contractor shall carry out the Work in
accordance with additional detail drawings and instructions.

4. SHOP DRAWINGS, PRODUCT DATA AND SAMPLES

A

Unless otherwise specified, Contractor shall submit three (3) copies of all Shop Drawings for
each submission, until receiving final approval. After final approval, provide five (5)
additional copies for distribution and such other copies as may be required.

Bid No. 320013 General Conditions of Contract
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Contractor shall submit, on an on-going basis and as directed, Product Data such as brochures
that shall contain catalog cuts and specifications of all furnished mechanical and electrical
equipment. After Architect/ Engineer’s approval, one (1) copy shall remain in Architect/
Engineer’s file, one (1) kept at Department’s office and one (1) kept at job site by Contractor
for reference purposes.

Samples shall consist of physical examples furnished by Contractor in sufficient size and
quantity to illustrate materials, equipment or workmanship, and to establish standards to
compare the Work.

1. Submit Samples in sufficient quantity (minimum of two (2)) to permit Architect /
Engineer to make all necessary tests and of adequate size showing quality, type, color
range, finish, and texture. Label each Sample stating material, type, color, thickness,
size, project name, and Contractor’s name.

2. Submit transmittal letter requesting approval, and prepay transportation charges to
Architect / Engineer’s office on samples forwarded.

3. Materials installed shall match approved Samples.

Contractor shall review Shop Drawings and place their dated stamp thereon to evidence their
review and approval and shall submit with reasonable promptness and in orderly sequence to
cause no delay in the Work or in work of any other contractor. At time of submission,
Contractor shall inform Architect / Engineer in writing of any deviation in Shop Drawings or
Samples from requirements of Construction Documents. Architect / Engineer will not
consider partial lists.

Architect / Engineer will review and approve or reject Shop Drawings with reasonable
promptness to cause no delay. Architect / Engineer’s approval shall not relieve Contractor
from responsibility for errors or omissions in Shop Drawings.

Contractor shall not commence any work requiring Shop Drawing, Product Data or Sample
submission until Architect / Engineer has approved submission. All such work shall be in
accordance with approved Shop Drawings, Product Data and Samples.

Contractor shall keep on site of the Work, approved or conformed copy of Shop Drawings
and shall at all times give Department access thereto.

By stamping and submitting Shop Drawings, Product Data and Samples, Contractor thereby
represents that he or she has or will determine and verify all field measurements, field
construction criteria, materials, catalog numbers, and similar data and that he or she has
checked and coordinated each Shop Drawing, Product Data and Sample with requirements of
the Work and of Construction Documents. Architect / Engineer shall return without
examination, Shop Drawings, Product Data and Samples not so noted.

All Shop Drawings from any one Contractor should be numbered consecutively and on cover
sheet shall bear name and location of project, name of Contractor, date of submittal and date
of each correction or revision and associated Specification section and page number.

5. CUTTING AND PATCHING

A

Contractor shall be responsible for all cutting, fitting or patching required to complete the
Work or to make its parts fit together properly.

Contractor shall not damage or endanger portion of the Work or fully or partially completed
construction of County or separate contractors by cutting, patching or otherwise altering such
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construction, or by excavation. Contractor shall not cut or otherwise alter such construction
by County or separate contractor except with written consent of County and of such separate
contractor; such consent shall not be unreasonably withheld. Contractor shall not withhold
unreasonably from County or separate contractor, Contractor’s consent to cutting or
otherwise altering the Work.

6. CLEANING UP

A. Contractor shall keep premises and surrounding area free from accumulation of waste
materials or rubbish caused by operations under Contract. Contractor shall remove from and
about the Work waste materials, rubbish, Contractor’s tools, construction equipment,
machinery, and surplus materials at completion of the Work. Contractor shall maintain
streets and sidewalks around the Work site in clean condition. Contractor shall remove all
spillage and prevent tracking of spillage arising from performance of the Work, into, out of,
and within the Work site. Contractor shall establish regular maintenance program of
sweeping, vacuuming and / or hosing to minimize accumulation of dirt and dust upon such
areas.

B. If Contractor fails to clean up as directed in Construction Documents, County may do so and
shall charge Contractor cost thereof.

C. Contractor shall be responsible for broken windows and glass, and at completion of the Work
shall replace such damaged or broken windows and glass. After replacing damaged or
broken windows and glass, Contractor shall remove all labels, wash and polish both sides of
all windows and glass.

D. Inaddition to general cleaning (sweeping, vacuuming and / or hosing, as is appropriate to
work surface), Contractor shall perform following final cleaning for all trades at completion
of the Work:

1. Remove temporary protections;
2. Remove marks, stains, fingerprints and other soil or dirt from painted, decorated and
finished woodwork and wall surfaces;
3. Remove spots, plaster, soil and paint from ceramic tile, marble and other finished
materials, and wash or wipe clean;
4. Clean fixtures, cabinet work and equipment, removing stains, paint, dirt and dust, and
leave same in undamaged, new condition;

Clean aluminum in accordance with recommendations of manufacturer; and

6. Clean resilient floors thoroughly with well-rinsed mop containing only enough moisture
to clean off any surface dirt or dust and buff dry by machine to bring surfaces to sheen.

W

7. USE OF SITE

A. Contractor shall provide County and Architect / Engineer access to the Work under all
circumstances.

B. Contractor shall confine operations at site to areas permitted by County, law, ordinance,
permits and Construction Documents and shall not unreasonably encumber site with materials
or equipment. Contractor shall assure free, convenient, unencumbered, direct and safe access
to all properties adjacent to the Work for County, its employees, invitees and guests.

C. Contractor & subcontractors shall follow all current Public Health - Madison & Dane County
procedures & recommendations including the mandatory use of face masks while inside any
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County facility. County Project Manager shall clarify these procedures & recommendations
at pre-construction meeting.

8. MATERIALS AND WORKMANSHIP

A

9.

A

10.

Contractor shall perform all work and furnish all supplies and materials, machinery,
equipment, facilities and means, necessary to complete the Work required by this Contract,
within time specified, in accordance with provisions of Construction Documents.

All equipment and materials incorporated in the Work covered by this Contract are to be new;
use recycled and / or recovered materials to extent that such use is technically and
economically feasible. Recovered materials are products recovered from solid waste in form
identical to original form for use that is same as, or similar to original use. Recycled
materials are products manufactured from solid waste.

If requested, Contractor shall furnish satisfactory evidence as to kind and quality of
construction materials proposed or used. Contractor shall furnish to Architect / Engineer, for
approval, manufacturer name and model, performance capacities and other pertinent
information of machinery, mechanical, electrical or other types of equipment, which
Contractor plans to install.

If not otherwise provided, materials and labor called for in this Contract shall be provided and
performed in accordance with established practice and standards recognized by Architects,
Engineers, Department, and construction industry.

Reference to “Standard” specifications of any association or manufacturer, or codes of
County authorities, intends most recent printed edition or catalog in effect on date that
corresponds with date of Construction Documents.

Whenever reference is made in Specifications that work shall be “performed”, “applied”, in
accordance with “manufacturer’s directions or instructions”, Contractor to whom those
instructions are directed shall furnish three (3) printed copies of such instructions to Architect
/ Engineer before execution of the Work.

CONTRACTOR’S TITLE TO MATERIALS

Contractor or any subcontractor shall not purchase materials or supplies for the Work subject
to any chattel mortgage or under conditional sale contract or other agreement by which seller
retains interest. Contractor warrants that all materials and supplies used in the Work are free

from all liens, claims or encumbrances and Contractor has good title to them.

“OR EQUAL” CLAUSE

Whenever equipment or materials are identified on Drawings or in Specifications by
reference to manufacturer’s or vendor’s name, trade name, catalog number, and other
identifying information, it is intended to establish standards; and any equipment or material
of other manufacturers and vendors which will perform adequately duties imposed by general
design will be considered equally accepted provided equipment or material so proposed is, in
opinion of Architect / Engineer, of equal substance and function. Architect/Engineer and
Department shall provide written approval before Contractor may purchase or install it.
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B. Equipment or materials of manufacturers, other than those named, may be used only upon
following conditions:

1. That, in opinion of Architect / Engineer and Department, proposed material or equipment
item is fully equal or superior (in design, materials, construction, workmanship,
performance, finish, etc.) to named item. No compromise in quality level, however
small, is acceptable.

2. That, in substituting materials or equipment, Contractor assumes responsibility for any
changes in system or for modifications required in adjacent or related work to
accommodate such substitution despite Architect / Engineer’s and Department’s
approval, and all costs growing out of approval of “or equal” items shall be responsibility
of Contractor. No extra costs resulting from such approval shall become responsibility of
Department, Architect / Engineer or any other separate Contractor.

3. It shall be understood that use of materials or equipment other than those specified, or
approved equal by Architect / Engineer and Department, shall constitute violation of
Contract, and that Architect / Engineer and Department shall have right to require
removal of such materials or equipment and their replacement with specified materials or
equipment at Contractor’s expense.

4. Product and manufacturer named first in Specifications or on information shown on
Drawings is basis of selection of manufactured items and equipment, particularly
mechanical equipment. In using other than first named products or manufacturers,
including those specified as additionally approved or acceptable, Contractor assumes
responsibility for any changes in system and for modifications in any work required to
accommodate them. Architect/ Engineer’s approval of such additionally acceptable
products or manufacturers, either in Specifications or in Addendum, does not relieve
Contractor from obligation to coordinate such optional products with other Contractors,
whose work may be affected by them, and to pay all additional costs resulting from their
inclusion into the Work. Contractor’s liability shall include payment of Architect /
Engineer’s fees for any additional services made necessary by or directly connected to
such product changes. No extra costs resulting from such changes shall become
responsibility of Department, Architect / Engineer or any other separate Contractor.

C. Norequest for approval of “or equal” materials will be entertained except from Contractor.
Identify any request for substitution as substitution on Contractor’s letter of transmittal and
give reasons for substitution. Department may in its sole discretion allow substitutions of
materials.

11. PATENTS AND ROYALTIES

A. If Contractor uses any design, device or material covered by letters, patent or copyright, it is
mutually agreed and understood, that, without exception, contract prices shall include all
royalties or costs arising from use of such design, device or materials, in any way involved in
the Work.

B. Contractor shall indemnify and save harmless County from any and all claims for
infringement by reason of use of such patent or copyright in connection with the Work agreed
to be performed under this Contract, and shall indemnify County for any cost, expense or
damage which it may be obliged to pay by reason of such infringement at any time during
prosecution of the Work or after completion of the Work.

12. SURVEYS, PERMITS, REGULATIONS AND TAXES

A. Department will furnish to Contractor all site, topography and property surveys necessary for
execution of the Work.
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13.

Contractor shall procure all permits and pay associated fees , licenses and approvals
necessary for execution of this Contract.

Contractor shall give all notices and comply with all State of Wisconsin, Federal and local
laws, codes, rules and regulations relating to performance of the Work, protection of adjacent
property, and maintenance of passageways, guard fences or other protective facilities.

Contractor does not need to pay State and local sales & use taxes on building materials that
become part of local unit government facilities. See Wisconsin Statute 77.54 (9m). This
does not include materials for highways, streets or roads. Contractor shall pay any other
Sales, Consumer, Use & other similar taxes or fees required by law.

Contractor shall promptly notify Architect / Engineer of any variances of Drawings or
Specifications with that of any State of Wisconsin, federal or local law, code, rule or
regulation. Upon such notification, Architect / Engineer will require correction of variance to
comply with applicable law, code, rule or regulation at no additional cost to Contractor.

Work under this Contract shall comply with all applicable State of Wisconsin, Federal and
local laws, codes and regulations.

Contractor shall pay charges for water, sewer and other utility connections made by
municipalities where required by Specifications.

CONTRACTOR’S OBLIGATIONS AND SUPERINTENDENCE

Contractor shall provide and pay for all materials, labor, tools, equipment, transportation and
superintendence necessary to execute, complete and deliver the Work within specified time.
Contractor agrees to secure at their own expense all personnel necessary to carry out the
Work. Such personnel shall not be deemed County employees nor shall they have or be
deemed to have any direct contractual relationship with County.

Performance of any work necessary after regular working hours, on Sundays or Legal
Holidays shall be without additional expense to County. Performance of any work at site at
other than normal working hours must be coordinated with Public Works Project Manager.

Contractor shall furnish, erect, maintain and remove such temporary works as may be
required.

Contractor shall observe, comply with, and be subject to all terms, conditions, requirements
and limitations of Construction Documents.

At the Work site, Contractor shall give personal superintendence to the Work or shall employ
construction superintendent or foreman, experienced in character of work covered by
Contract, who shall have full authority to act for Contractor. Understand that such
superintendent or foreman shall be acceptable to Architect / Engineer and Department.

Remove from project or take other corrective action upon notice from Department for
Contractor’s employees whose work is considered by Department to be unsatisfactory,
careless, incompetent, unskilled or otherwise objectionable.
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G. Contractor and subcontractors shall be required to conform to Labor Laws of State of
Wisconsin and various acts amendatory and supplementary thereto and to other laws,
ordinances and legal requirements applicable to the Work.

H. Presence and observation of the Work by Public Works Project Manager shall not relieve
Contractor of any obligations.

14. WEATHER CONDITIONS

A. Inevent of temporary suspension of work, or during inclement weather, or whenever
Architect / Engineer shall direct, Contractor shall, and shall cause subcontractors to protect
carefully all work and materials against damage or injury from weather. If, in opinion of
Architect / Engineer or Department, any work or materials that have been damaged or injured
due to failure on part of Contractor or any subcontractors so to protect the Work, such
materials shall be removed and replaced at expense of Contractor.

15. PROTECTION OF WORK AND PROPERTY

A. Contractor shall at all times safely guard County’s property from injury or loss in connection
with this Contract. Contractor shall at all times safely guard and protect the Work, and
adjacent property, from damage. Contractor shall replace or make good any such damage,
loss or injury unless such is caused directly by errors contained in Contract, or by County, or
County’s duly authorized representative.

B. Contractor may act diligently, without previous instructions from Architect / Engineer and /
or Department, in emergency that threatens loss or injury of property, or safety of life.
Contractor shall notify Architect / Engineer and / or Department immediately thereafter.
Promptly submit any claim for compensation by Contractor due to such extra work to
Architect / Engineer and / or Department for approval as provided for in Article 18 herein.

16. INSPECTION AND TESTING OF MATERIALS

A. Authorized representatives and agents of County government shall have access at all times to
the Work wherever it is in preparation or progress and Contractor shall provide facilities for
such access and for inspection.

B. Should it be considered necessary or advisable at any time before final acceptance of the
Work to make examination of work already completed, by removing or tearing out same,
Contractor shall upon request, promptly furnish all necessary facilities, labor and materials.
If such work is found to be defective in any aspect, due to fault of Contractor or
subcontractors thereof, Contractor shall assume all expenses of such examination and of
satisfactory reconstruction. Contractor will be reimbursed for such examination and
replacement in accordance with Article 18 - A.3., of these General Conditions of Contract if
such work is found to meet requirements of Contract.

C. If Specifications or Public Works Project Manager’s instructions require any work to be
specially tested or approved, Contractor shall give Public Works Project Manager timely
notice of its readiness for testing or inspection. Test all materials and equipment requiring
testing in accordance with accepted or specified standards, as applicable. Project Mamager
shall recommend laboratory or inspection agency and Department will select and pay for all
initial laboratory inspection services. Should retesting be required, due to failure of initial
testing, cost of such retesting shall be borne by Contractor.
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D. Cost of any testing performed by manufacturers or Contractor for substantiating acceptability
of proposed substitution of materials and equipment, or necessary conformance testing in
conjunction with manufacturing processes or factory assemblage, shall be borne by
Contractor or manufacturer responsible.

17. REPORTS, RECORDS AND DATA

A. Contractor shall submit to Architect / Engineer and [Public Works, Waste & Renewables]|
Project Manager such schedule of quantities and costs, progress schedules, payrolls, reports,
estimates, invoices, records and other data as either may request conceming work performed
or to be performed under this Contract.

18. CHANGES IN THE WORK

A. Make no changes, except in cases of emergency, in the Work covered by approved
Construction Documents without having prior written approval of Department. Charges or
credits for the Work covered by approved change shall be determined by one of these
methods:

1. Unit bid prices previously approved.
2. Agreed lump sum based on actual cost of:

a) Labor, including foremen, and all fringe benefits that are associated with their wages.

b) Materials entering permanently into the Work.

¢) Ownership or rental cost of construction tools and equipment during time of use on
extra work.

d) Power and consumable supplies for operation of power equipment.

e) Workmen’s Compensation Insurance, Contractor’s Public Liability and Property
Damage Insurance, and Comprehensive Automobile Liability Insurance.

f) Social Security and old age and unemployment contributions.

g) Add to cost under (2), fixed fee to be agreed upon, but not to exceed fifteen percent
(15%) of actual cost of work performed with their own labor force. Fee shall be
compensation to cover cost of supervision, overhead, bond, profit and any other
general expense.

h) On that portion of the Work under (2) done under subcontract, Contractor may
include not over seven and one-half percent (7/2%) for supervision, overhead, bond,
profit and any other general expense.

i) Department may require correct amount of costs with supporting vouchers;
Contractor shall keep and present in such form as directed.

3. Cost-plus work, with not-to-exceed dollar limit, based on actual cost of:

a) Labor, including foremen, and all fringe benefits that are associated with their wages.

b) Materials entering permanently into the Work.

¢) Ownership or rental cost of construction tools and equipment during time of use on
extra work. Rental cost cannot exceed fifty percent (50%) replacement value of
rented equipment.

d) Power and consumable supplies for operation of power equipment.

e) Workmen’s Compensation Insurance, Contractor’s Public Liability and Property
Damage Insurance, and Comprehensive Automobile Liability Insurance.

f) Social Security and old age and unemployment contributions.

g) To costunder (3), there shall be added fixed fee to be agreed upon but not to exceed
fifteen percent (15%) of actual cost of work performed with their own labor force.
Fee shall be compensation to cover cost of supervision, overhead, bond, profit, and
any other general expense.
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19.

20.

21.

22.

h) On that portion of the Work under (3) done under subcontract, Contractor may
include not over seven and one-half percent (7/2%) for supervision, overhead, bond,
profit, and any other general expense.

i) Contractor shall keep and present, in such form as directed, correct amount of cost
together with such supporting vouchers as may be required by Department.

If Contractor claims that by any instructions given by Architect / Engineer, Department, by
drawings or otherwise, regarding performance of the Work or furnishing of material under
Contract, involves extra cost, Contractor shall give Department written notice of cost thereof
within two (2) weeks after receipt of such instructions and in any event before proceeding to
execute work, unless delay in executing work would endanger life or property.

No claim for extra work or costshall be allowed unless it was done in pursuance of written
Change Order from Architect / Engineer and approved by Department, as previously
mentioned, and claim presented with payment request submitted after changed or extra work
is completed.

Negotiation of cost for change in the Work shall not be cause for Contractor to delay
prosecution of the Work if Contractor has been authorized in writing by Public Works,
Project Manager to proceed.

EXTRAS

Without invalidating Contract, Department may order extra work or make changes by
altering, adding to or deducting from the Work, contract sum being adjusted in accordance
with Article 18 herein.

TIME FOR COMPLETION

Contractor agrees that the Work shall be prosecuted regularly and diligently and complete the
Work as stated in Construction Documents.

CORRECTION OF WORK

All work, all materials whether incorporated in the Work or not, and all processes of
manufacture shall at all times and places be subject to inspection of Architect / Engineer and
Public Works Project Manager who shall be judge of quality and suitability of the Work,
materials, and processes of manufacture for purposes for which they are used. Should they
fail to meet Architect / Engineer’s and Public Works Project Manager’s approval they shall
be reconstructed, made good, replaced or corrected, by Contractor at Contractor’s expense.
Immediately remove all rejected material from site.

If Contractor defaults or neglects to carry out the Work in accordance with Construction
Documents or fails to perform any provision of Contract, Department may, after ten (10)
business days’ written notice to Contractor and without prejudice to any other remedy County
may have, make good such deficiencies. In such case, appropriate Change Order shall be
issued deducting from Contractor’s payments then or thereafter, cost of correcting such
deficiencies, including cost of Architect / Engineer’s additional services made necessary by
such default, neglect or failure.

SUBSURFACE CONDITIONS FOUND DIFFERENT
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23.

24.

If Contractor encounters subsurface or latent conditions at site materially differing from those
shown on Drawings or indicated in Specifications, Contractor shall immediately give notice
to Architect / Engineer and Public Works Project Manager of such conditions before they are
disturbed. Architect/ Engineer will thereupon promptly investigate conditions, and if
Architect / Engineer finds that they materially differ from those shown on Drawings or
indicated in Specifications, Architect / Engineer will at once make such changes as necessary,
any increase or decrease of costresulting from such changes to be adjusted in manner
provided in above Article 18 entitled “Changes in the Work”.

RIGHT OF DEPARTMENT TO TERMINATE CONTRACT

In event that any provisions of this Contract are violated by Contractor or by any
subcontractors, County may serve written notice upon Contractor and Surety of its intention
to terminate Contract, such notice to contain reasons for such intention to terminate Contract,
and unless within ten (10) business days after serving of such notice upon Contractor, such
violation or delay shall cease and satisfactory arrangement or correction be made, Contract
shall, upon expiration of said ten (10) business days, cease and terminate.

In event of any such termination, County shall immediately serve notice thereof upon Surety
and Contractor, and Surety shall have right to take over and perform Contract subject to
County’s approval; provided, however, that if Surety does not commence performance
thereof within ten (10) business days from date of mailing to such Surety of notice of
termination, County may take over the Work and prosecute same to completion by contract,
or by force account, at expense of Contractor; Contractor and Surety shall be liable to County
for any excess cost occasioned County thereby, and in such event County may take
possession of and utilize in completing the Work, such materials and equipment as may be on
the Work site and therefore necessary.

CONSTRUCTION SCHEDULE AND PERIODIC ESTIMATES

Contractor shall be responsible for Construction Schedule and coordination. Immediately

after execution and delivery of Contract and before making first payment, Contractor shall

notify all subcontractors to fumish all required information to develop Construction

Schedule. Contractor and all subcontractors associated with the Work shall furnish following

information from each Division of Specifications:

1. List of construction activities;

Start, finish and time required for completion of each activity;

Sequential relationships between activities;

Identify all long lead-time items, key events, meetings or activities such as required

submittals, fabrication and delivery, procurement of materials, installation and testing;

5. Weekly definition of extent of work and areas of activity for each trade or Subcontract;
and

6. Other information as determined by Public Works Project Manager.

Rl

In addition to above requested items, Contractor shall request delivery dates for all County-
furnished equipment, materials or labor. This shall include any work handled by Department
under separate contracts such as asbestos abatement, air and water balancing, etc. Indicate on
Construction Schedule these associated delivery and installation dates.

Progress Reporting:
1. Contractor shall update and publish Construction Schedule on monthly basis. Revisions
to Schedule shall be by Contractor and made in same detail as original Schedule and
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25.

accompanied by explanation of reasons for revision; and shall be subject to approval by
Department.

2. Failure of Contractor to keep Schedule in updated format shall result in County hiring
firm specializing in construction schedule development and deducting those costs
associated with updating process from payments due Contractor.

3. Contractor shall submit show actual percentage of each activity completed, estimated
future progress, and anticipated completion time.

Responsibility for timely completion requires:

1. Contractor and subcontractors understand that performance of each is interdependent
upon performance of others.

2. Whenever it becomes apparent from current schedule, that phasing or progress
completion dates will not be met, Contractor must take some or all following actions at
no additional cost to County:

a) Increase construction labor in such quantities and crafts as will eliminate backlog of
work.

b) Increase number of working hours per shift, shifts per working day, working days per
week, amount of construction equipment, or any combination of foregoing to
eliminate backlog of work.

¢) Reschedule work (yet remain in conformance with Drawings and Specifications).

3. Prior to proceeding with any of above actions, Contractor shall notify Public Works
Project Manager.

Maintain current Construction Schedule at all times. Revise Construction Schedule in same
detail as original and accompany with explanation of reasons for revision. Schedule shall be
subject to approval by Architect / Engineer and Public Works Project Manager.

PAYMENTS TO CONTRACTOR

Contractor shall provide:

1. Detailed estimate giving complete breakdown of contract price by Specification Division;
and

2. Periodic itemized estimates of work done for purpose of making partial payments
thereon.

Submit these estimates for approval first to Architect / Engineer, then to Public Works Project
Manager. Costs employed in making up any of these schedules are for determining basis of
partial payments and not considered as fixing basis for additions to or deductions from
Contract price.

County will make partial payments to Contractor for value, proportionate to amount of
Contract, of all labor and material incorporated in the Work during preceding calendar month
upon receipt of Application and Certificate for Payment form from Architect / Engineer and
approval of Department.

Contractor shall submit for approval first to Architect / Engineer, and then to Public Works
Project Manager all Application and Certificate for Payment forms. If requested, Application
and Certificate for Payment shall be supported by such additional evidence as may be
required, showing Contractor’s right to payment claimed.

Application and Certificate for Payment for preparatory work and materials delivered and
suitably stored at site to be incorporated into the Work at some future period, will be given
due consideration. Requesting payment for materials stored off site, may be rejected,
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26.

however, if deemed essential for reasons of job progress, protection, or other sufficient cause,
requests will be considered, conditional upon submission by Contractor of bills of sale,
photographs and such other procedures as will adequately protect County’s interest such as
storage in bonded warehouse with adequate coverage. If there is any error in payment,
Contractor is obligated to notify Department immediately, but no longer than ten (10)
business days from receipt of payment.

Payments by County will be due within forty-five (45) business days after receipt by
Department of Application and Certificate for Payment.

County will retain five percent (5%) of each Application and Certificate for Payment until
final completion and acceptance of all the Work covered by Contract. However, anytime
after fifty percent (50%) of the Work has been furmished and installed at site, County will
make remaining payments in full if Architect/ Engineer and Public Works Project Manager
find that progress of the Work corresponds with Construction Schedule. If Architect /
Engineer and Public Works Project Manager find that progress of the Work does not
correspond with Construction Schedule, County may retain up to ten percent (10%) of each
Application and Certificate for Payment for the Work completed.

All material and work covered by partial payments made shall become sole property of
County, but this provision shall not be construed as relieving Contractor from sole
responsibility for care and protection of materials and work upon which payments have been
made, or restoration of any damaged work, or as waiver of right of County to require
fulfillment of all of terms of Contract.

County will make final payment within sixty (60) calendar days after final completion of the
Work, and will constitute acceptance thereof.

County may make payment in full, including retained percentages and less authorized
deductions, upon completion and acceptance of each Division where price is stated separately
in Contract.

Every contractor engaged in performance of any contract for Department of Public Works,
Highway & Transportation shall submit to this Department, as requested and with final
application for payment for work under said contract, affidavit(s) as required to prove that all
debts and claims against this Work are paid in full or otherwise satisfied, and give final
evidence of release of all liens against the Work and County.

WITHHOLDING OF PAYMENTS

County, after having served written notice on said Contractor, may either pay directly any
unpaid bills of which Department has written notice, or withhold from Contractor’s unpaid
compensation sum of money deemed reasonably sufficient to pay any and all such lawful
claims until satisfactory evidence is furnished that all liabilities have been fully discharged;
whereupon, payment to Contractor shall be resumed in accordance with terms of this
Contract, but in no event shall these provisions be construed to impose any obligations upon
County to either Contractor or Contractor’s Surety.

In paying any unpaid bills of Contractor, County shall be deemed agent of Contractor, and
any payment so made by County, shall be considered as payment made under Contract by
County to Contractor and County shall not be liable to Contractor for any such payment made
in good faith.
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28.

29.

30.

Contractor shall indemnify, hold harmless and defend Dane County, its boards, commissions,
agencies, officers, employees and representatives from all claims growing out of law ful
demands of subcontractors, laborers, workers, mechanics, material men, and furnishers of
machinery and parts thereof, equipment, power tools, and all supplies, including commissary,
incurred in performance of this Contract.

At Department’s request, Contractor shall furnish satisfactory evidence that all obligations of
nature designated above have been paid, discharged or waived.

ACCEPTANCE OF FINAL PAYMENT AS RELEASE

Making of final payment shall constitute waiver of all claims by County except those arising
from:

1. Unsettled Lien;

2. Faulty or defective work appearing after substantial completion;

3. Failure of the Work to comply with requirements of Construction Documents; or

4. Terms of any special guarantees required by Construction Documents.

Acceptance of final payment shall constitute waiver of all claims by Contractor.

PAYMENTS BY CONTRACTOR

Contractor shall pay following not later than fifth (5) business day following each payment

received from County:

1. All transportation and utility services rendered;

2. All materials, tools, and other expendable equipment that have been delivered at site of
the Work to extent of ninety percent (90%) of cost thereof, and balance of cost thereof
when said balance is paid to Contractor; and

3. Each subcontractor, respective amount allowed Contractor because of work performed by
subcontractor to extent of subcontractor’s interest therein.

CONTRACT SECURITY

Contractor shall furnish Performance and Payment Bonds in amount at least equal to one
hundred percent (100%) of Contract price as security for faithful performance of this Contract
and payment of all persons performing labor on project under this Contract and furnishing
materials in connection with this Contract.

Sample Performance and Payment Bonds that Contractor will be required to execute is bound
into these Construction Documents. Before construction Contract is consummated,
completed Performance and Payment Bonds must be approved by Department.

ASSIGNMENTS

Contractor shall not assign whole or any part of this Contract or any moneys due or to
become due hereunder without written consent of Department. In case Contractor assigns all
or any part of any moneys due or to become due under this Contract, instrument of
assignment shall contain clause substantially to effect that it is agreed that right of assignee in
and to any moneys due or to become due to Contractor shall be subject to prior claims of all
persons, firms and corporations for services rendered or materials supplied for performance
of the Work called for in this Contract.
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31.

A

32.

33.

MUTUAL RESPONSIBILITY OF CONTRACTORS

If, through acts of neglect on part of Contractor or any subcontractor shall suffer loss or
damage on the Work, Contractor agrees to settle with such subcontractor by agreement or
arbitration if such other subcontractor will so settle. If such subcontractor shall assert any
claim against County on account of any damage alleged to have been sustained, Department
shall notify Contractor, who shall indemnify, hold harmless and defend Dane County, its
boards, commissions, agencies, officers, employees and representatives against any such
claim.

SEPARATE CONTRACTS

Department may award other contracts for the Work and all Contractors shall fully cooperate
with each other and carefully adjust their work to that provided under other contracts as may
be directed by Department. No Contractor shall commit or permit any act that will interfere
with performance of the Work by any other Contractor.

Contractor shall coordinate the Work with those of other Contractors. Cooperation will be
required in arrangement for storage of materials and in detailed execution of the Work.
Contractor, including subcontractors, shall keep informed of progress and detail work of
others and shall notify Architect / Engineer or Department immediately of lack of progress or
defective workmanship on part of others. Failure of Contractor to keep informed of the Work
progressing on site and failure to give notice of lack of progress or defective workmanship by
others shall be construed as acceptance by Contractor of status of the Work as being
satisfactory for proper coordination with Contractor’s own work.

SUBCONTRACTS

Contractor may use services of specialty subcontractors on those parts of the Work that,
under normal contracting practices, are performed by specialty subcontractors.

Contractor shall not award any work to any subcontractor without prior approval of
Department. Qualifications of subcontractors shall be same as qualifications of Contractor.
Request for subcontractor approval shall be submitted to Department fifteen (15) business
days before start of subcontractor’s work. If subcontractors are changed or added, Contractor
shall notify Department in writing.

Contractor shall be as fully responsible to County for acts and omissions of subcontractors,
and of persons either directly or indirectly employed by them, as Contractor is for acts and
omissions of persons directly employed by Contractor.

Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the
Work to bind subcontractors to Contractor by terms of General Conditions of Contract and
other Construction Documents insofar as applicable to work of subcontractors and to give
Contractor same power as regards terminating any subcontract that Department may exercise
over Contractor under any provision of Construction Documents.

Nothing contained in this Contract shall create any contractual relation between any
subcontractor and County.

Contractor shall insert in all subcontracts, Articles 26, 33, 43 and 45, respectively entitled:
“Withholding of Payments”, “Subcontracts”, “Affirmative Action Provision and Minority /
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34.

3s.

36.

37.

38.

39.

Women / Disadvantaged Business Enterprises”, and “Minimum Wages”, and shall further
require all subcontractors to incorporate physically these same Articles in all subcontracts.

PROJECT MANAGER’S AUTHORITY

Public Works Project Manager shall:

1. Administer and ensure compliance with Construction Documents;

2. Provide responsible on-site observations of construction and have authority to request
work and to stop work whenever necessary to insure proper enforcement of Construction
Documents;

3. Convene and chair project meetings and foreman’s coordination meetings when
necessary to coordinate resolution of conflicts between Contractors, Architects,
Engineers, Consultants, and Department; and

4. Check and inspect material, equipment and installation procedures of all trades for proper
workmanship and for compliance with Drawings, Specifications and Shop Drawings,
permit no material on project site that is not satisfactory and reject work not in
compliance with Construction Documents.

CONSULTANT’S AUTHORITY

Not Used.

STATED ALLOWANCES

Stated allowances enumerated in Instructions to Bidders shall cover net cost of materials or
equipment, and all applicable taxes. Contractor’s cost of delivery and unloading at site,
handling costs on site, labor, installation costs, overhead, profit and any other incidental costs
shall be included in Contractor’s bid, but not as part of cash allowance.

Department will solicit at least two (2) bids on materials or equipment for which allowance is
stated and select on basis of lowest qualified responsible bid. Contractor will then be
instructed to purchase “Allowed Materials”. If actual price for purchasing “Allow ed
Materials”, including taxes, is more or less than “Cash Allowance”, Contract price shall be
adjusted accordingly. Adjustment in Contract price shall not contain any cost items excluded
from cash allowance.

ESTIMATES OF QUANTITIES

Whenever estimated quantities of work to be done and materials to be furnished under this
Contract are shown in any of Construction Documents, they are given for use in comparing
bids and right is especially reserved to increase or diminish them as they may be deemed
reasonably necessary or desirable by Department to complete the Work included in this
Contract, and cost for such increase or diminution shall be adjusted in manner provided for in
General Conditions of Contract Article 18 entitled “Changes in the Work™.

LANDS AND RIGHTS-OF-WAY

Prior to start of construction, County shall furnish all land and rights-of-way necessary for
carrying out and completion of the Work to be performed under this Contract.

GENERAL GUARANTEE
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40.

41.

42.

Neither final certificate of payment nor any provision in Construction Documents nor partial
or entire occupancy of premises by County shall constitute acceptance of work not done in
accordance with Construction Documents or relieve Contractor of lability in respect to any
expressed warranties or responsibility for faulty materials or workmanship.

1. Inno event shall making of any payment required by Contract constitute or be construed
as waiver by County of any breach of covenants of Contract or waiver of any default of
Contractor and making of any such payment by County while any such default or breach
shall exist shall in no way impair or prejudice right of County with respect to recovery of
damages or other remedy as result of such breach or default.

Contractor shall remedy and make good all defective workmanship and materials and pay for
any damage to other work resulting there from, which appear within period of one (1) year
from date of substantial completion, providing such defects are not clearly due to abuse or
misuse by County. Department will give notice of observed defects with reasonable
promptness.

Guarantee on work executed after certified date of substantial completion will begin on date
when such work is inspected and approved by Public Works Project Manager.

Where guarantees or warrantees are required in sections of Specifications for periods in
excess of one (1) year, such longer terms shall apply; however, Contractor’s Performance and
Payment Bonds shall not apply to any guarantee or warranty period in excess of one (1) year.

CONFLICTING CONDITIONS

Any provision in any of Construction Documents which may be in conflict or inconsistent
with any Articles in these General Conditions of Contract or Supplementary Conditions shall
be void to extent of such conflict or inconsistency.

In case of ambiguity or conflict between Drawings and Specifications, Specifications shall
govern.

Printed dimensions shall be followed in preference to measurements by scale. Large-scale
drawings take precedence over small-scale drawings. Dimensions on Drawings and details
are subject to field measurements of adjacent work.

NOTICE AND SERVICE THEREOF

Any notice to Contractor from Department relative to any part of this Contract shall be in
writing and considered delivered and service thereof completed, when said notice is posted,
by certified or registered mail, to Contractor at Contractor’s last given address, or delivered in
person to said Contractor, or Contractor’s authorized representative on the Work.

PROTECTION OF LIVES AND HEALTH

In order to protect lives and health of Contractor’s employees under Contract, Contractor
shall comply with all pertinent provisions of Wisconsin Administrative Code, Rules of
Department of Commerce, relating to Safety and Health.
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B. Contractor alone shall be responsible for safety, efficiency and adequacy of Contractor’s
tools, equipment and methods, and for any damage that may result from their failure or their
improper construction, maintenance or operation.

43. AFFIRMATIVE ACTION PROVISION AND MINORITY / WOMEN /
DISADVANTAGED BUSINESS ENTERPRISES

A. Affirmative Action Provisions.

1. During term of their Contract, Contractor agrees not to discriminate on basis of race,
religion, color, sex, handicap, age, sexual preference, marital status, physical appearance,
or national origin against any person, whether recipient of services (actual or potential),
employee, or applicant for employment. Such equal opportunity shall include but not be
limited to following: employment, upgrading, demotion, transfer, recruitment,
advertising, layoff, termination, training, rates of pay, and any other form of
compensation or level of service(s). Contractor agrees to postin conspicuous places,
these affirmative action standards so as to be visible to all employees, service recipients
and applicants for this paragraph. Listing of prohibited bases for discrimination shall no
be construed to amend in any fashion state or federal law setting forth additional bases
and exceptions shall be permitted only to extent allowable in state or federal law.

2. Contractor is subject to this Article only if Contractor has twenty (20) or more employees
and receives $20,000.00 or more in annual aggregate contracts with County. Contractor
shall file and Affirmative Action Plan with Dane County Contract Compliance Specialist
in accord with Chapter 19 of Dane County Code of Ordinances. Such plan must be filed
within fifteen (15) business days of effective date of this Contract and failure to do so by
said date shall constitute ground for immediate termination of Contract by County.
Contractor shall also, during term of this Contract, provide copies of all announcements
of employment opportunities to County’s Office of Equity & Inclusion, and shall report
annually number of persons, by race, sex and handicap status, who apply for
employment, and, similarly classified, number hired and number rejected.

3. Contact Dane County Contract Compliance Specialist at Dane County Office of Equity &
Inclusion, 210 Martin Luther King, Jr. Blvd., Room 356, Madison, WI 53703, 608/266-
4192.

4. Inall solicitations for employment placed on Contractor’s behalf during term of this
Contract, Contractor shall include statement to affect Contractor is “Equal Opportunity
Employer”. Contractor agrees to furnish all information and reports required by
County’s Contract Compliance Specialist as same relate to affirmative action and
nondiscrimination, which may include any books, records, or accounts deemed
appropriate to determine compliance with Chapter 19, Dane County Code of Ordinances,
and provision of this Contract.

B. Minority / Women / Disadvantaged / Emerging Small Business Enterprises.

1. Chapter 19.508 of Dane County Code of Ordinances is official policy of Dane County
regarding utilization of, to fullest extent of, Minority Business Enterprises (MBEs),
Women Business Enterprises (WBEs) Disadvantage Business Enterprises (DBEs) and
Emerging Small Business Enterprises (ESBEs).

2. Contractor may utilize MBEs / WBEs / DBEs / ESBEs as subcontractors or suppliers.
List of subcontractors will be required of low bidder as stated in this Contract. List shall
indicate which are MBEs / WBEs / DBEs / ESBEs and percentage of subcontract
awarded, shown as percentage of total dollar amount of bid.

44. COMPLIANCE WITH FAIR LABOR STANDARDS
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45.

46.

47.

48.

During term of this Contract, Contractor shall report to County Contract Compliance
Specialist, within ten (10) business days, any allegations to, or findings by National Labor
Relations Board (NLRB) or Wisconsin Employment Relations Commission (WERC) that
Contractor has violated statute or regulation regarding labor standards or relations. If
investigation by Contract Compliance Specialist results in final determination that matter
adversely affects Contractor’s responsibilities under this Contract, and which recommends
termination, suspension or cancellation of this Contract, County may take such action.

Contractor may appeal any adverse finding by Contract Compliance Specialist as set forth in
Dane County Ordinance 25.015(11)(c) through (e).

Contractor shall post this statement in prominent place visible to employees: “As condition
of receiving and maintaining contract with Dane County, this employer shall comply with
federal, state and all other applicable laws prohibiting retaliation or union organizing.”

USE AND OCCUPANCY PRIOR TO ACCEPTANCE

Contractor agrees to use and occupancy of portion or unit of the Work before formal

acceptance by Department, provided Department:

1. Secures written consent of Contractor; except when in opinion of Public Works Project
Manager, Contractor is chargeable with unwarranted delay in final cleanup of punch list
items or other Contract requirements.

2. Secures endorsement from insurance carrier and consent of Surety permitting occupancy

of building or use of the Work during remaining period of construction, or, secures

consent of Surety.

Assumes all costs and maintenance of heat, electricity and water.

4. Accepts all work completed within that portion or unit of the Work to be occupied, at
time of occupancy.

(98]

CLAIMS

No claim may be made until Department’s [ Deputy Public Works Director has reviewed
decision as provided for in Article 35 of General Conditions of Contract. If any claim
remains unresolved after such review by Department's Deputy Public Works Director, the
claim may be filed under Wisconsin Statute 893.80. Work shall progress during period of
any dispute or claim. Unless specifically agreed between parties, venue will be in Dane
County, Wisconsin.

ANTITRUST AGREEMENT

Contractor and County recognize that in actual economic practice, overcharges resulting from
antitrust violations are in fact usually borne by County. Therefore, Contractor hereby assigns
to County any and all claims for such overcharges as to goods and materials purchased in
connection with this Contract, except as to overcharges which result from antitrust violations
commencing after price is established under this Contract and any change order thereto.

INSURANCE

Contractor Carried Insurance:

1. Contractor shall not commence work under this Contract until Contractor has obtained all
insurance required under this Article and has provided evidence of such insurance to Risk
Manager, 425 City-County Building, 210 Martin Luther King Jr. Blvd., Madison, WI
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53703. Contractor shall not allow any subcontractor to commence work until insurance
required of subcontractor has been so obtained and approved. Company providing
msurance must be licensed to do business in Wisconsin.

2. Worker’s Compensation Insurance:

a) Contractor shall procure and shall maintain during life of this Contract, Worker’s
Compensation Insurance as required by statute for all of Contractor’s employees
engaged in work at site of project under this Contract and, in case of any such work
sublet, Contractor shall require subcontractor similarly to provide Worker’s
Compensation Insurance for all of latter’s employees to be engaged in such work
unless such employees are covered by protection afforded by Contractor’s Worker’s
Compensation Insurance.

b) Ifany claim of employees engaged in hazardous work on project under this Contract
is not protected under Worker’s Compensation Statute, Contractor shall provide and
shall cause each subcontractor to provide adequate Employer’s Liability Insurance
for protection of such of Contractor’s employees as are not otherwise protected.

3. Contractor’s Public Liability and Property Damage Insurance:

a) Contractor shall procure and maintain during life of this Contract, Contractor’s
Public Liability Insurance and Contractor’s Property Damage Insurance in amount
not less than $1,000,000 bodily injury, including accidental death, to any one person,
and subject to same limit for each person, in amount not less than $1,000,000 on
account of one accident, and Contractor’s Property Damage Insurance in amount not
less then $1,000,000 or combined single limit of at least $1,000,000 with excess
coverage over and above general liability in amount not less than $5,000,000.
Contractor shall add “Dane County” as additional insured for each project.

b) Contractor’s Public Liability and Property Damage Insurance shall include Products,
Completed Operation, and Contractual Liability under Insurance Contract.
“Contractor shall in all instances save, defend, indemnify and hold harmless County
and Architect / Engineer against all claims, demands, liabilities, damages or any other
costs which may accrue in prosecution of the Work and that Contractor will save,
defend, indemnify and hold harmless County and Architect / Engineer from all
damages caused by or as result of Contractor’s operations” and each shall be listed as
additional insured on Contractor’s and subcontractors’ insurance policies.

¢) Obligations of Contractor under Article 50.A.2.b) shall not extend to liability of
Architect / Engineer, agents or employees thereof, arising out of:

1) Preparation or approval of maps, drawings, opinions, reports, surveys, change
orders, designs or specifications; or

2) Giving of or failure to give directions or instructions by Architect / Engineer,
agents or employees thereof provided such giving or failure to give is primary
cause of injury or damage.

d) Contractor shall procure and shall maintain during life of this Contract,
Comprehensive Automobile Liability Insurance covering owned, non-owned and
hired automobiles for limits of not less than $1,000,000 each accident single limit,
bodily injury and property damage combined with excess coverage over and above
general liability in amount not less than $5,000,000.

e) Contractor shall either:

1) Require each subcontractor to procure and to maintain during life of subcontract,
subcontractor’s Public Liability Property Damage Insurance, and Comprehensive
Automobile Liability Insurance of type and in same amount specified in
preceding paragraphs; or

2) Insure activities of subcontractors in Contractor’s own policy.

4. Scope of Insurance and Special Hazards: Insurance required under Article 50.A.2 &
50.A.3. hereof shall provide adequate protection for Contractor and subcontractors,
respectively, against damage claims which may arise from operations under this Contract,
whether such operation be by insured or by anyone directly or indirectly employed by
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insured and also against any of special hazards which may be encountered in
performance of this Contractas enumerated in Supplementary Conditions.

Proof of Carriage of Insurance: Contractor shall furnish Risk Manager with certificates
showing type, amount, class of operations covered, effective dates, dates of expiration of
policies and “Dane County” listed as additional insured. Such certificates shall also
contain (substantially) following statement: “Insurance covered by this certificate will not
be canceled or materially altered, except after ten (10) business days written notice has
been received by Risk Manager.”

B. Builder’s Risk:

1.

County shall provide Builder’s Risk insurance coverage for its insurable interests in
construction or renovation projects with completed value of $1,000,000 or less.
Therefore, if project completed value is more than $1,000,000, Contractor shall obtain
and maintain in force, at its own expense, Builder’s Risk Insurance on all risks for
amount equal to full completed value of covered structure or replacement value of
alterations or additions. Any deductible shall not exceed $25,000 for each loss. Policy
shall include occupancy clause and list Dane County as loss payee.

C. Indemnification / Hold Harmless:

1.

Contractor shall indemnify, hold harmless and defend Dane County, its boards,
commissions, agencies, officers, employees and representatives from and against all
claims, damages, losses and expenses including attorneys’ fees arising out of or resulting
from performance of the Work, provided that any such claim, damage, loss or expense is
attributable to bodily injury, sickness, disease or death, or to injury to or destruction of
tangible property (other than the Work itself) including loss of use resulting therefrom,
and is caused in whole or in part by any act or omission of Contractor, any subcontractor,
anyone directly or indirectly employed by any of them or anyone for whose acts any of
them may be liable, regardless of whether or not it is caused in part by part indemnified
hereunder.
In any and all claims against Dane County, its boards, commissions, agencies, officers,
employees and representatives or by any employee of Contractor, any subcontractor,
anyone directly or indirectly employed by any of them or anyone for whose acts any of
them may be liable, indemnification obligation under this Contract shall not be limited in
any way by any limitation on amount or type of damages, compensation or benefits
payable by or for Contractor or any subcontractor under worker’s compensation acts,
disability benefits or other employee benefit acts.
Obligations of Contractor under this Contract shall not extend to liability of Architect/
Engineer, its agents or employees arising out of’
a) Preparation or approval of maps, drawings, opinion, reports, surveys, change orders,
designs or specifications; or
b) Giving of or failure to give directions or instruction by Architect / Engineer, its
agents or employees provided such giving or failure to give is primary cause of injury
or damage.
Dane County shall not be liable to Contractor for damages or delays resulting from work
by third parties or by injunctions or other restraining orders obtained by third parties.

49. WISCONSIN LAW CONTROLLING

A. Ttis expressly understood and agreed to by parties hereto that in event of any disagreement or
controversy between parties, Wisconsin law shall be controlling.

END OF SECTION
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SECTION 00 73 00

SUPPLEMENTARY CONDITIONS

1. APPLICATION & CERTIFICATE FOR PAYMENT

A. Every contractor engaged in performance of any contract for Department of Public Works,
Highway & Transportation shall submit partial and final Application & Certificate for
Payment for work under said contract. Form shall provide similar information as shown on
AIA G702™ and G703™ forms (samples shown below). Forms shall be submitted to Public
Works Project Manager for approval.

%AIA Document G702" - 1992

Application and Certificate for Payment

TO OWNER: PROJECT: APPLICATION NO: Distribution to:
FERIOD TO: ONNER O

CONTRACT FOR: ARCHITECT O

FROM CONTRACTOR: VIA ARCHITECT: CONTRACT DATE: CONTRACTOR O
PROJECT NOS: ! / FELD O

OTHER O

d The undersigned Contrac! tfies that 1o the best of the C tor's knowledge, informar

CUNTRACIEN SAPFLICATION FOR PATRENT and belicf the Work coveced by this Applcation for Payment has been completed i accordance

Application 15 made for payment, as shovwn below, i connection wath the Contract.

witl 3 t I t al 15 hav d by i Wi
ALA Document G703, Contimiaion Sheet. i attached bl peceio Cortieaes T rinea woe w6300 4 Japacue sosied ot O, 203
1. ORIGINAL CONTRACT SUM __ . s that current payment shown herein 1s now due.
2. NET CHANGE BY CHJ\NGE URDERS 2 § CONTRACTOR:
3. CONTRACT SUM TO DATE (Zmme J =21 . By Date:
4 TOTAL COMPLETED & STORED TO DATE r(‘m’nmm Gai G?f)w s State of
5 RE[AN#GE Counry of:
%o of Completed Work Subscribed and sworn to befage
{Colunms D + E on G703) s me this day of
b. %% of Stored Material
(Calunmn F an GI03) s Notary Public:

MY commission expires
Total Retamage (Lines 5a + 35, or Toval th Column J of G703) 5., §

6 TOTAL EARNED LESS RETAINAGE .../l 8 ARCHITECT'S CERTIFICATE FOR PAYMENT
(Lire 4 minus Line 5 Tetal)y In accordance with the Comtract Documents, based on on-site observations and the data comprising
7. LESS PREVIOUS CERTIFICATES FOR PAYMENT . % g ths application, the Architect cemifies to the Owner that 1o the best of the Architect’s knowledge,

z p ool nd belef the Work has progressed as mdicated, the quality of the Work 15 m
(Line d from prior Certificatel accordance with the Contract Documents, and the Comtractor 15 eatitled to payment of the

o cumepamrT e N v a—

8 BALANCE TO FINISH, INCLUDING RFI'NHAGE AMOUNT CERTIFIED 3
(Line 3 minnz Line 8] s {dttach explanation {f amennt certified differs from the amount applied. Initial all figures on this
Application and on the Comtinuasion Sheet thar are changed o conform with the amonnt certfied )
ICHANGE ORDER SUMMARY ADDITIONS DEDUCTIONS ARCHITECT:
[Total changes approved m previous months by Owner | § 5 By Date:
[Fotal approved this moath $ s This Cemificate is not negotiable. The AMOUNT CERTIFIED i payable oaly to the Contractor
TOTAL |5 5 named hetein, Issuance, payment and acceptance of payment are without prejudice to any nghts of
{ET CHANGES by Change Order 5 the Owner or Contractor under this Contract.
CAUTION: You should sign an original AlA Contract Document, on which this text appears in RED. An original assuras that changes will not be ohscured.
m Docusment G702™ - 1992. Copyright © 1953, 1963, 1965, 1571, 1578, 1543 and 1952 by The Amencan insttute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law
Treaties. | reproduction or of this AIA* Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuied to the maximum extent
¥ »s sl under the law. Purchasers are permitied to reprocuce ten (10) coples of this document when compieted. To report cogymight violations of ALA Contract Documents, e-mail The Amesican Institute of Architects’ iegal
counsel, copyrightigaia on .
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EAIA Document G703" - 1992

Continuation Sheet
ATA Document GT02T-1992, Appheaton and Cernificate for Pavment, or G732T80009, APPLICATION NO:
Application and Canficate for Payment, Construction Manager as Adviser Edinon. LICA 5
contmmng Contractor's signed certification 15 attached. Ape TION BT
In tabulations below, smounts are in US dollars PERIOD TO:
Use Column I on Contracts where vanable retainage for line items nay apply ARCHITECT'S PROJECT NO:
A B c D [ E F G H 1
'WORK COMPLETED
TTEM DESCRIPTION OF WORE. SCHEDULED FROM PREVIOUS mﬁE‘T::LLi m‘?l"‘;‘] AND %a BALFAL{:EEIE © RETAINAGE
NO. " VALUE APPLICATION | THIS PERIOD STORED STORED TODATE | (G~ C) i (@f vartabie rae)
- -G
D+E (Net#n D or E} (D<E+F).
GRAND TOTAL

CAUTION: You should sign an original AlA Contract Document, on which this text appears in RED. An original assures that changes will not be obscured,

ALA Document GT00™ - 1992. Copyright © 1963, 1965, 10668, 1957, 1670, 1678, 1683 and 1592 by The Amencan instiute of Archilects. All rights reserved, WARNING: This AIA" Document is protected by U.S. Copyright
Law ond Treaties, o of this AlA" Doctament, or any portion of if, may result in severe civil and criminal penaities, and will be prosecuted 1o the maximum extent
2 act Documents, e-mad The American Institute of Architects’ legal

possible under the lvw, Puichasers ane permitted 10 reproduce ten (10) copies of this document when
wounsel, copyrightifaia org.
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COLUMN 9 1/2"

COLUMN CONN. TO UPPER CHORD @

SPACER 1 1/2" LG.
#10031212

SCALE: NTS
ALUM RIDGE—" C B
CALBE 4 S
3/8" X 3" EYE BOLT K
3/16" CABLE. / ARCH
T\
=== ABLE CLAMPS
pE— 3/8" X 3" EYE BOLT
BRACE LUG
\COLUMN
—
I e

CABLE BRACING AT RIDGE

SCALE: NTS

®

I 1 3/8"
.
18 GA.—}— <
ir‘L i
L [
T 212" |
T 1
PURLIN /. GIRT @
SCALE: NTS

TOP CHORD

| GlRT“\
| ¢ (8]

< |

| .2

@ 1414 x 1"/

TEK SCREW

TAB END WALL

|
l
|
|

UPPER CHORD—\ /—5/16n X 1 3/4" A-307

PURLIN CROSSBAR

PURLIN TO UPPER

/8" X 2 1/27 A-307

CHORD TAB

9 1/2" TAB SCACER
PURLIN /_GIRT T0O UPPER CHORD @
SCALE: NTS . o

o

o

SIDEWALL AND ENDWALL UPRIGHT CONN. @

SCALE: NTS
3/16” BRACE CABLE
3/87 X 3"
EYE BOLT
BRACE LUG
COLUMN

1 4
PURLIN / GIRT TAB

3/8" X 2 1/2" A—307_/ l ‘
A

14

BRACE CABLE CONNECTION

()

GlRT—\

ND WALL COLUMN

(2) 14—14 X 1"
TEK SCREW-
\7 e

GIRT CONN. AT ENDWALL COLUMN@

CONTINUOS ALUM. RIDGE TREE
WITH 3/8" X 1" CARRIAGE BOLT
TO "U” BRACKET

2) 3/8" X 1" A=307

SPLICE CHEVRONf

CHEVRON CONN, TO UPPER CHORD

(4) 3/8" X 2 1/2" A-307

@

SCALE: NTS

14-14 X 1"
TEK SCREW

UPPER CHORD

NDWALL COLUMN
1 1/2” SQ. X .065W TUBE

END WALL UPRIGHT AT CHORD @

SCALE: NTS

COLUMN T——N———]—
\k

GRT—
/3/8" X 2 1/27 A=307

5/16" X 1 3/4" A-307-/ "GIRT TAB

3 7/B" X 77 X 14GA.
BENT R

JoLL

GIRT AT COILUMN CONNFCTION

0

SCALE: NTS SCALE: NTS
/ARCH
SENVVAVA AT
g==p /‘3/8" X 3" EYE BOLT B==h
T CABLE CLAMPS —
i 3/16” CABLE AT | ]
LAt cotumn AEDVIER
TV 3/16" CABLE YT
C, =
1 GABLE CLAMPS B
3/8" X 3" EYE BOLT -
A= ==
= BRACE LUG "

4'—0" ON CENTER

COLUMN "X” BRACING

SCALE: NTS

SCALE: NTS

SIDE WALL COLUMN

{(2) ANCHOR BOLTS AT EA. COLUMN
CONNECTION 1/27 X 8" LONG.

SIDEWALL CLUMN
* OR 1/2"¢ X 3 1/4" HILTI KWIK BOLTS PER KB-TZ
SIDEWALL AND ENDWAIIL UPRIGHT CONN

END WALL COLUMN

ENDWALL COLUMN
ICC—ES ESR—-1917

SCALE: NTS
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MODINE HD60 GAS 30" MOTORIZED INLET SHUTTERS

HEATER (3) TYPICAL
= 4" WIDE X 68" TALL -
= SINGLE WALK DOOR————

ADA COMPLIANT
24" SHUTTER FAN

. J—
12" HAF FANS
(2) TYPICAL @) TYPICAL WALL MOUNTED
ELECTRICAL —

PANEL

(1) SINGLE STAGE THERMOSTAT- -
(1) TWO STAGE THERMOSTAT N\ -—

J 2 L 3 : 4 # oo & 2 # # L

7l_ 36'-0" CENTER TO CENTER OF COLUMN —)‘L

T 18'-0" OUT TO OUT OF TRUSS ‘T
\

EQUIPMENT PLAN

Scale: %" =1'-0"
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NOTE

Greenhouse equipment drawings are for

equipment layout only. Please refer to the
fo alla and prints

for the installation of the greenhouse frame and

covering.
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70 Eastgate Drive
Danville, IL 61834
Phone: 217-709-1832
greenhousemegastore.com

Product i

Junior Package
Customer:
Drawn By: IBB
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8MM CLEAR POLYCARBONATE:
COVERING

/—SHUTTER FANS

~
7|; 18'-0" OUT TO OUT OF TRUSSES

ENDWALL ELEVATION

8MM CLEAR POLYCARBONATE
COVERING

INLET SHUTTERS

—/3-0"

4'-0"x6'-8" WALK DOOR

ENDWALL ELEVATION

Submitted For: | Submitted On: | Rev. Description

Distribution

NOTE

Greenhouse equipment drawings are for
cquipment layout only. Please refer to the
manufactures installation instructions and prints
for the installation of the greenhouse frame and
covering.

6MM CLEAR POLYCARBONATE:
COVERING

RN

7‘% 36'-0" CENTER TO CENTER OF TRUSS H

SIDEWALL ELEVATION

Greenhouse
Megastore
70 Eastgate Drive
Danville, IL 61834
Phone: 217-709-1832
greenhousemegastore.com

Product:

Junior Package
Customer:
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Submitted For: | Submitted On: | Rev. Description
Distribution
# [:] @ 3 # 3 P i3 3 & [ ) #
< ——
-
-~
-
CIRCUIT NO. 1
CIRCUIT NO.3 CIRCUIT NO. 1
] ’ [
€2 CIRCUIT NO.3
NOTE
Greenhouse equipment drawings are for
== equipment layout only. Please refer to the
= manufactures installation instructions and prints
sl for the installation of the greenhouse frame and
covering.
8 CIRCUIT NO.3 8
CIRCUIT NO.2
<
-~
-
-
# # Y & # # chog & # # & #t L)
(1) SINGLE STAGE THERMOSTAT (HEATER) CIRCUIT 2
(1) TWO STAGE THERMOSTAT (COOLING) CIRCUIT 1
Greenhouse
TAG|QTY| DESCRIPTION IGC MODEL # MANUFACTURE MODEL # |AMPS | HP | VOLTS | FUEL SOURCE Megastore
A 2 24" SHUTTER FAN VES-24 J&D MANUFACTURING: VES 24 M.ymw_um 12 115/230 ELECTRIC No mmm~©m—”m Uq._<m
Danville, IL 61834
B 1 MODINE GAS HEATER 60,000 BTU HD60A-01 MODINE: HD60 2.5 AMP 112 115 NATURAL/PROPANE _.UIOJQ N‘_ NINOQI\_ WWN
c | 2 |12"HORIZONTAL AIR FLOW FAN FA-VBG 12 J&D MANUFACTURING: VBG12 ﬁm\_\wmm 1o | 115 ELECTRIC greenhousemegastore.com
D 3 | 30" MOTORIZED INLET SHUTTERS FA-VRSG30A J&D MANUFACTURING: VRSG30A .56 AMP 115 ELECTRIC
OOLING [ & G CTRIC Product:
E 1 | COOLING THERMOSTAT CT-1005 J&D MANUFACTURING: VC109 115 ELECTRI H .
unior Package
F 1 | HEATING THERMOSTAT CT-VC115 J&D MANUFACTURING: VC115 115 ELECTRIC
Customer:
G 1 3'-0"X6'-8' INSULATED UTILITY DR DR-PL20S 3068 PLYCO:
H 1 (2) 3'-0"X6'8" INSULATED UTILITY DR DR-PL20S 6068 PLYCO:
<515 AMP 1 POLE SWITCH
S| MOTOR RATED DISCONNECT
@ 15 AMP GFCI RECEPTACLE
24 Unit To Inlet Shutters
Heater NOTES:
120 Volt Black 1. ALL WIRING WILL BE INSTALLED IN EMT CONDUIT
Black Line In WITH COMPRESSION COUPLINGS. Drawn By:
Brown 2. ALL JUNCTION AND PULL BOXES WILL BE NEMA 3R wa
Violet 0 ohtter Fans No. 2 3. ALL FLEXIBLE CONDUIT WILL BE SEALTIGHT WITH BOND
Red 4. ALL CONDUCTORS WILL BE COPPER THHN OR THWN
- . - . UNDER GROUND .
Vs Heating VC109 Two Stage 5. ALL CIRCUITS ARE 120V, 20AMP Checked By
T'hermostat Cooling Thermostat 6. ALL WIRING TO BE DONE IN ACCORDANCE WITH
NATIONAL ELECTRIC CODE
7. ALL WORK TO BE DONE BY COMPETENT ELECTRICAN. Page No.:

8. ALL WORK TO CONFORM TO LOCAL BUILDING
AND ELECTRICAL CODES.

ELECTRICAL PLAN

Ly o
Scale: %" =1'-0
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18-0" OUT TO DUT OF TRUSS ﬁ‘t

36'-0" CENTER TO CENTER OF TRUSS 7-*
?

. * s * s s s 29 .

e ® .

2 HOSE BIBS, ONE INSTALLED INSIDE o

GREENHOUSE AND ONE OUTSIDE P

VENT PIPING TO BE ERECH —
INSTALLED BY MECH

CONTRACTOR L

=

GAS LINE TO HEATER
*SIZED FOR HEATER
REQUIREMENTS

* INTERIOR HOSE BIB-SERVED

WITH 3/4 WATER LINEF BO

% EXTERIOR FROST PROOF HOSE BIB-SERVED
WIH 3/4 WATERLINEF BO

T—a e — > T Ve = =
1. HB-2 HOSE BIB IS TO A FROST PROOF HOSE BIB.

1. PLUMBING PLAN1S DESIGNED TO SHOW A GENERAL LAYOUT OF HOSE BIB LOCATIONS. ALL
HOSE BIBS AND CONNECTIONS ARETO BE FURNISHED BY CONTRACTOR

2. HOSE BiB QUANTITY AN D LOCATIONS CAN BE ALTERED TO OWNERS

RECOMMENDATIONS. 3. GAS PRESSURE NEEDS TO SI ZE DTO MEET HEATER DEMANDS.

Submirned For: Submitted On: Rev. Descripion

Distribution

NOTE
Greenhouse equipment drawings are for
equipment layout only. Please refer to the

fi jons and prints
for the insallation of the greenbouse frame and
covering.

Greenhouse
Megastore
70 Eastgate Drive
Danville, IL 61834
Phone: 217-709-1832
greenhousemegastore.com

Product:

Junior Package

Customer:

Drawn By:

Checked By:

MECHANICAL PLAN
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14 11/16"

9'—~g"

30 7/8" 30 7/8"

15"

13GA. COLUMN TYPICAL

18'=0" QUT TO QUT
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1 1/2" Q. TUBE |
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OF ADJACENT COL. TYP. EA.
COL. LINE ® EA. END. TYP.

D

3/16"¢ GABLE BRACING
CABLE FROM ENDWALL
COLUMN TO THE FIRST
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SCALE: NTS

CAL PLAN VEW

BRONG SPECF]

THIS STRUCTURE HAS BEEN DESIGNED AND DETAILED FOR THE
LOADS ANO CONDITIONS SHOWN ON THESE DRAWINGS. ANY
ALTERATIONS TO THE STRUCTURAL. SYSTEM OR REMOVA. OF ANY
COMPONENT PARTS OR THE ADDITION OF OTHER CONSTRUCTION
MATERIALS OR LOADS MUST BE DONE UNDER THE ADVICE AND
DIRECTION OF A REGISTERED ARCHITECT, CML OR STRUCTURAL
ENGINEER. CONLEY'S MAUFACTURING & SALES WILL. ASSUME NO
RESPONSIBIUTY FOR ANY LOADS NOT [NDICATED.

ADCNCS

THIS METAL BUILDING IS DESIGNED WITH CONLEY'S MANUFACTURING
& SALES DESIGN PRACTICES WHICH ARE BASED ON PERTINENT
PROCEDURES AND RECOMMENDATIONS OF THE FOLLOWING
ORGANIZATIONS AND CODES, AND ARE ACCEPTED PRACTICES IN
THE LOW RISE METAL AND AGRICULTURAL BUILDING INDUSTRY.

AMERICAN INSTITUTEOF STEEL CONSTRUCTION:
“SPECIFICATION FOR THE DESIGN, FABRICATION AND ERECTION OF
STRUCTURAL. STEEL FOR BUILDINGS™ 8TH EDITION

AMERICAN [RON AND STEEl INSTIVTE

"SPECIFICATION FOR THE DESIGN OF COLD FORMED STEEL.
STRUCTURAL MEMBERS® 1988 WITH 1989 ADDENDUM
INTERNATIONAL CONFERENCE OF HUIlDING OFFICIAL S
"UNIFORM BUILDING CODE" 1997 EDITION

AMERICAN WEI DING_SOCIETY:
"STRUCTURAL WELDING CODE" AW.S D1.1-84

"MEFAL BUILDING SYSTEMS MANUAI" 1996

3/16"@ CABLE "X" BRACING
/—FROM TOP_OF COL. TO BOT.

1. AU. CONCRETE SHALL WITHSTAND 2500 LBS. PER SQUARE INCH
ULTIMATE COMPRESSIVE STRESS AT 28 DAYS.

2. CONTRACTOR SHALL INFORM CONLEY'S MANUFACTURING & SALES
OF ANY DISCREPANCIES, OMISSIONS, OR ERRORS ON THE PLANS
BEFORE BEGINNING CONSTRUCTION, OTHERWISE, I SHAl. BE DONE
AS INFENDED BY THE ENGINEER.

3. THE ENGINEER AND/OR CONLEY'S MANUFACTURING & SALSS
ASSUMES NO RESPONSIBILTY FOR CONSTRUCTION SUPERVISION OR
DEVIATION FROM THESE PLANS WITHOUT PRIOR WRITFEN APPROVAL.

4. AlJ. CONSTRUCTION SHALL COMPLY WITH THE U.B.C. LATEST
EDITION AS AMMENDED BY THE LOCAl. AGENCY HAVING JURISDICTION.

5. DO NOT SCALE DRAWINGS. WRITTEN DIMENSIONS ON DRAWINGS
SHALL TAKE PRECEDENCE OVER SCALED DIMENSIONS.

6. ANY ENGINEERING DESIGN PROVIDED BY OTHERS MUST BE
SUBMITTIED FOR REVIEW AND SHALL BEAR THE STAMP AND SIGNATURE
OF A REGISTERED ENGINEER.

7. ALL PLUMBING, ELECTRICAL OR MISCELLANEOUS STUB OUT SHALL
BE A MINIMUM OF NINE (9) INCHES CLEAR OF THE OUTSIDE
CONCRETE IN ORDER TO CLEAR THE WALLS.

8. FOOTINGS SHALL BE CENTERED ON THE CENTERLINE OF THE
COLUMN ABOVE UNLESS OTHERWISE NOTED.

9. AL FOOTINGS SHALL BEAR AGAINST 'FIRM NATURAL UNDISTURBED
SOIL OR CERTFIED COMPACTED FILL. SOIL BEARING PRESSURE TO
EQUAL 1000 PSF.

10. THE MINIMUM REQUIREMENTS AND LOCAI. FROST LINE
REQUIREMENTS MAY SUPERSEDE THE DESIGN CALL OUTS. CONTACT
THE LOCAL BUILDING DEPARTMENT FOR MINIMUM DEPTH
REQUIREMENTS.

* BUILDINGS WiTH SNOW LOADS ARE DESIGNED AS HEATED BUILDINGS

1. ALl. CONSTRUCTION TO COMPLY WITH THE LATEST EDITION OF THE
U.B.C. AND AlLS.C

2. ALL MACHINE BOLTS TO COMPLY WITH A.S.T.M. A-307*.
SHAIL. BE BOLT DIAMETER PLUS 1/16".
NOTED)

HOLES
(* UNLESS OTEHRWIES

3. ALl HOT ROLLED OR COLD ROLLED SHEETS AND STRIPS USED IN
THE FABRICATION OF COLD FORMED STRUCTURAL MEMBERS SHAIL
HAVE A MINIMUM YIELD STRENGTH OF 55 K.Sit.

4. LIGHT GAGE — COLO FORMED STRUCTURAL STEEL MEMBERS SHALL
CONFORM TO AS.TM. SPEC. A-500 GRADE "0" (Fy=50 K.S..),
UNLESS OTHERWISE NOTED.

5. All. STRUSTURAL. STEEL. MEMBERS SHALL BE GALVANIZED.

6. ROUND TUBES SHALL CONFORM TO A.S.TM. SPEC. A-500 GRADE
"C* (Fym46K.S.L).

7. CABLES SHALL BE OF AIRCRAFT TYPE CABLE WITH THE FOLLOWING
BREAKING STRENGTHS: 1/8 = 1,700 LBS., 3/16°% =4,200 LBS.,
1/4" = 7,000 LBS.

T

=
<

IDATE
18 NG

18 X 3¢

2

E
ENGINEER

(108 NAME

LOADING ]
10-70-8
DRAWING NO.
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Lyman F. Anderson Agriculture and Conservation Center
5201 Fen Oak Drive

8'x8" Ag Supply Shed
on 5" deep compacted,
crushed limestone base, | |
30" from adjacent corral wall em—
NOT IN CONTRACT
water service e
P Refer t fact P l_ gas service O
! ; Dumpster efer to manufacturer’s : ~ |_ |_ s
£k [ Corral speaﬁcat!ons for@reenhouse | : I_e_eng? service
E AN | S construction details : | ;
:-_ A _' :,_ __—_ 2 ____E 1, outdoor | - |
ing. S| *,grl:'—_,. Z X F concrete piers spigot : | :
A i PR ARSI NN W =y Fen o o o = o o o oL :
— — — —— 3"81"' o N 24 pwry 4 N A\ N A x‘/. |
Install 18'x 36" Greenhouse SR | SR A @lél i o ‘ indoor | .
on concrete piers Y | Gas agy, e T Ay 7_,% o, © 1 l l I i : ¢ Eppes |
with utility connections % : e .-'__.: _._I: d (Prsrerrissnsrss snbossne SrupirsrmabniEEs danas |
see Greenhouse Plan Detail : gy SRL | R : I:' ©l; gasline feed to, 1 I I ] , gas line N l o=
s e 0. o \ =" |overheadheater T T T T T T e —
IR L T C o 4gidoor |
b L L — N sft—(Dee e ebsmm Referto GradingPlanand- - - - -~ - - -~ - - - - .
- Nn Te 8 _.,LJL \‘% 0 : Grading detgils formore : ‘wall mounted H-- _| ool
N i o o) . information: | | electrical panel
v B | | [ | ' | | '
RN G——6—6—6—60—6—6—6—4) concretepiers
fp . s SN QO
=
/ 1 | N 36’
Y || |
Crushed aggregate path 1 B | Retaining wall
5" deep compacted, decomposed granite - 12"high . . . (I)’ 1;)’
See Grading Plan for details ' b see Grading Plan and Grading Details G reen h ouse P | an Deta | | scal:a' 1"'= 10:applrox
NI TN VN T A

NOT IN CONTRACT —

NOT IN CONTRACT T for more information.

10’x 15" Master Gardeners'Toolshed
on 5" deep compacted crushed limestone base
NOT IN CONTRACT

Site Plan - Greenhouse & Shed Additions
/\ o 100 200 30 40 Extension Dane County Teaching Garden

NORTH  scale: 1"=20'(approx) December 16, 2020
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| 1 |ALL CIRCUITS ON FIRST FLOOR ARE SERVED FROM
R PANEL "B” UNLESS OTHERWISE NOTED.

2 AL CIRCUITS ON FIRST _.uroom ARE SERVED FROM

PANEL "D” CZrmmw O.,.Imméwm ZO,_.mO
!
3 {[J]'= JUNCTION BOX WITH 3/4” OOZOCZ. STUB UP

| TO ACCESSABLE CEILING SPACE FOR FUTURE T.V.

6
“CIRCUIT 7

SRELOW-COL _z._.mm

DOV OOy

, 2324 | TGN CABLE HOOK—UP.
L . S o i e . &vm& ; &vﬂ w
= L Lo ] N @ w@® [ UGS ) P |l e S AN wdd, & A | 4 |ELECTRICAL CONTRACTOR TO FASTEN ALL o>mrmm
CIRCUIT 47 ﬂ@o s TO CEILING STRUCTURE AS PER NEC.

~ BELOW COUNTER

Il

. m_.mn;_og NOTES:_
| vo. " DESCRIPTION
, i | <> |FLUSH FLOOR POWER FEED BOX TO ACCEPT 8 WIRE
=] 4 i SYSTEM FURNITURE CABLE.
4 ex- | & |SEMI-FLUSH FLOOR BOX FOR VOICE AND DATA WIRING.
@w Wirl PROVIDE (21)~CAT 5 DATA CABLES PER WORK STATION
| | o S = ; AND (4)-CAT 5 DATA CABLES FOR FUTURE.
W28y 23y 21, | i | |WALL JUNCTION BOX TO ACCEPT 8 WRE SYSTEM
‘ n. T g ‘&v %g - mw, i _ “ FURNITURE CABLE.
i ‘ @ |WALL JUNCTION BOX FOR VOICE AND DATA WIRING.
, | 6 |PROVIDE 4’ X 8 X 3/4” PLYWOOD, PAINTED WITH
‘ ‘ ) {2 COATS OF GREY FIRE RESISTANT PAINT, FOR
ﬂ ) TO_DOOR . ‘ B n @ T |\ mrr & T [Ty | TELEPHONE AND DATA SERVICE. ON THREE ‘WALLS.
' SECURITY J-BOX ABOVE CEILING ~ 21/2" CONDUIT TO D JAMB |
IN"ACCESSIBLE LOCATION ./ \. VERIFY WITH DOOR HARDWARE L © mm%%om (3)-4" SLEEVES, STUB 2" ABOVE AND BELOW
o = I & |provioe (1)-3" Pvc FOR TELEPHONE SERVICE.
s I 7 |sTuB 5'-07 OUTSIDE OF BUILDING. -
, o mom oo e b et e e e : - : - . , ; , . R ; P o i , @ _U_MOSDm A..v -3" “V<O m‘Om OO..)\ mmmgom m.ﬂcw
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g e r,uo?o_moozzmﬁ SWITCH

S .. 480V/30 FOR REPAIR
e - e e . OFHPU-UHI7S . . R _ , | : o
CONDUIT STUBBED INTO T T S R % e ; e
ACCESSIBLE CEILING SPACE R T S : T P : . SRR
AND BUSH ENDS.(TYPICAL) .

T _——=TWO GANG BACKBOX
, . (TEL/TV./COMR)

T S T

20m§>r ﬁoimm mmOmﬁ.;O_..m
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.+ (FOR COMPUTERS). INSTALL. #10 cu
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_w>QAmOx _Zmdﬁr}.:OZ Um.;__.
= 'TEL/TV/DATA

é um_@w»m@h
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Aluminum Intake Power Shutter

Aluminum Power Shutters from J&D are designed to be used as an inlet to bring
fresh air into your building, and may also be used for free-air exhaust. All Power
Shutters include a shutter motor kit and aluminum extrusion frame with welded

corners for extra strength. Order without a cord, or choose our pre-wired models
for a “No Electrician Required” installation.

Features e Aluminum extrusion frame comes ‘ il 9
® Includes shutter motor kit with pre-drilled mounting holes ‘ '
and hardware to save installation time ,
o Efficient shutter with tie bar @ Corners are precision milled
to reduce shutter flapping and welded for durability
© Nylon bushings and solid ® Interlocking louvers for
maximum weather seal

shafts for smooth performance

Power Shutter Pre-wired With 10’ Cord

*Actual inlet size excluding mounting flange

Part# Size* | Panel |Rough Opening |Pre-wired for B 3
VRSG12A-PSC | 12" x 12"| Single | 12.5" x 12.5" 115 Volts

VRSG16A-PSC | 16" x 16"| Single | 16.5" x 16.5" | 115 Volts ; To maximize efficiency in air movement,
VRSG18A-PSC | 18" x 18" Single | 18.5” x 18.5" 115 Volts VC115 shutters should be periodically cleaned of debris.
VRSG20A-PSC | 20" x 20”| Single | 20.5" x 20.5" 115 Volts

VRSG24A-PSC | 24" x 24" | Single | 24.5"x 24.5" | 115 Volts Power Shutter

VRSG30A-PSC | 30" x 30"| Single | 30.5" x 30.5" 115 Volts = -

VRSGI6A-PSC 36 x 36" Double] 36.57x 365 | 115 Valts Pre-wired With 10’ Cord
VRSG40A-PSC | 40" x 40" | Double| 40.5" x 40.5" 115 Volts For “No Electrician Required” operation, choose our Aluminum Power
VRSGA42A-PSC | 42" x 42"| Double| 42.5" x 42.5" | 115 Volts Shutters pre-wired for 115 volts with a 10" cord. Combine with our
VRSG48A-PSC | 48" x 48" | Double] 48.5" x 48.5" | 115 Volts VC115-C single stage thermostat with 8’ cord to automatically open
xﬁggggﬁ'igg ggi Zg ggﬂg:z gg§§ ggg ﬁg xg:g and close your shutter at the temperature set point. Simply plug the
Optional Temperature :

VC115-C Single Stage Thermostat with 8’ Piggyback Cord Shutter Motors and Shutter Motor Kits

VRSG75A-PS [75" x 75" | Triple | 75.5" x 75.5" | 115/230 Volts
Optional Temperature Control
VC115 Single Stage Thermostat without Cord

*Actual inlet size excluding mounting flange

. Part# Description

Power Shutter Without Cord Shutter Motors
Part# Size* | Panel |Rough Opening|Shutter Motor VRSM10 Motor, 115/23QV
VRSGI2A-PS [12”x 12" Single | 12.5"x 12.5" | 115/230 Volts VRSM10-C | Motor, Wired for 115V, with 10’ Cord
VRSG16A-PS [16” x 16"| Single | 16.5” x 16.5" | 115/230 Volts
VRSG18A-PS |18" x 18| Single | 18.5" x 18.5" | 115/230 Volts VRS1260 | Motor Kit, 12"-60" 1-2 Panel Shutter
VRSG20A-PS_|20” x 20" Single | 20.5" x 20.5" | 115/230 Volts VRS1260-C | Motor Kit, 12"-60" 1-2 Panel Shutter, with 10’ Cord
[VRSERAADS~ 24 Sinate e 2465 245 T NG/RB0Vag [ | VRS75 Motor Kit, 75" 3 Panel Shutter

<VRSG30A-PS 30" x 30" | Single | 30.5" x 30.5" | 115/230 Volts VRS75-C__| Motor Kit, 75" 3 Panel Shutter, with 10’ Cord
VRSGA40A-PS |40 x 40" | Double| 40.5" x 40.5" | 115/230 Volts f';\;l';:z: Wotor Kits Include: 1 Year Warranty
VRSG42A-PS_|42"x 42| Double| 42.5"x 42.5" | 115/230 Volts | | "0
VRSG48A-PS_|48" x 48" | Double| 48.5" x 48.5" | 115/230 Volts : _
VRSG54A-PS 54" x 54" | Double| 54.5" x 54.5" | 115/230 Volts | ® Mounting bracket with
VRSG60A-PS | 60" x 60" | Double| 60.5” x 60.5" | 115/230 Volts .‘Eshsa"i':b'yhard""a’e

e S-Hooks
© Tension springs
e *\JRS75 Series also includes Chain Tie Bar Assembly (not shown)

AWARNING: This product can expose you to chemicals including lead, which is known to the State of California to cause cancer
and birth defects or other reproductive harm. For more information go to www.P65Warnings.ca.gov/product.

Due to our continual effort to provide the best products available and adhere to market conditions; literature, products, prices and availability are subject to change without notice.

www.jdmfg.com

jdmfg@jdmfg.com

P:1-800-998-2398

F:1-888-972-4454
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ES Shutter Fan

J&D Manufacturing’s ES Shutter Fan is a durable agriculture grade exhaust fan perfect for barn
and building peaks, greenhouses, warehouses and more. ES Shutter Fans are available without
a cord, or pre-wired with a cord and plug for “No Electrician Required” installation. Fans ship
fully assembled out of the box so you're up and running in no time!

Features
© Smooth and quiet operation
© Ships fully assembled and ready for installation

© Models with cord have 3-prong plug and are pre-wired for
115 Volts. No electrician required!

® Balanced 3 bladed prop with a corrosion resistant coated
steel hub

® Coated steel guard allows for easy cleaning and meets OSHA
1910.212(a)(5) requirements to mount at any height on inlet side
of fan. (When mounted, shutter side should be 7' above ground.)

® High efficiency aluminum shutters with tie bar to reduce shutter
flapping and opening on windy days

® Fully enclosed, maintenance-free, direct drive high-efficiency
motors feature sealed ball bearings and a Two Year
Warranty

Electrician

Required
for Corded Models

@0.10" SP
'CFM/ Rough
Part# |Size Spd | CFM 'Watt |Prop| Opening
With Cord
Single Phase

VES10C |10"| 1
VES12C [12"| 1 [1/VarA 800: 8.7 |3-Am[121A" x 124"
VES161C|[16" | 1 |[I/Nara| 1,220 11.9 [3-Am|16%" x 164"
VES201C| 20" | 1 |1/VarA 780 7.4 |3-Am | 204" x 204"

1

1

1

3 480 6.4 |3-Am|121%" x 124"

VES20C | 20" 1/NVarra| 2,760: 9.2 |3-Am|20%," x 20%4"
I/Varr| 4,080 9.0 |3-Aim | 244" x 244"
1 5,840 10.3 |3-Am |30%" x 30%,"

VES24C | 24"
VES30C | 30"

No Cord
Single Phase

VES12 [12"] 1 [IMNara| 800, 8.7 |3-Am|[121A" x 121A"
VES161 [16”[ 1 [I/NVarA] 1,220 11.9 |3-AIm|16'%A" x 16%"
VES201 [20”] 1 [1/Nara| 780! 7.4 |3-Am[20%" x 20%," -
VES20 [ 20"] 1 [INarA| 2,760 9.2 [3-Am[20%" x 20%" Optional Weather Hood
VES24 [24"[ 1 [I/NarA| 4,080 9.0 [3-Am[24%4" x 244" Shutter | Weather -
VES30 |30"| 1 1 5,840 10.3 | 3-Am 304" x 30%-" Fan Size| Hood
Three Phase 10" | VFT140855
VES243 24" |3 1 4,080: 9.0 | 3-Glv [ 241" x 241" 12" | VFT140855
VES303 [30"] 3 1 5,940 12.1|3-Aim 304" x 304" 16" | VFT140856
A Variable speed fans require separate variable speed control 20" | VFT140857
to adjust fan speed. 24" | VFT140858
Bold red text is data based on testing performed by 30" | VFT140859

an accredited lab using ANSI/AMCA Standard 230-12.

Weather hood for exterior shutter side of fan

AWARNING: This product can expose you to chemicals including lead, which is known to the State of California to cause cancer
and birth defects or other reproductive harm. For more information go to www.P65Warnings.ca.gov/product.
Due to our continual effort to provide the best products available and adhere to market conditions; literature, products, prices and availability are subject to change without notice.

www.jdmfg.com | jdmfg@jdmfg.com | P:1-800-998-2398 | F:1-888-972-4454




Hobby Greenhouse
Exhaust Fan Installation (Typical)

- |«—— \Vertical Glazing / Support Bar —'>I Glazing / -
f Support Bar 1/4"x1/2" S.S.Bolt

J Horizontal Support Bars

Wwww.greenhousemegastore.com



Total System Solutions

Green Breeze HAF Fan

Greenhouses require a specialized HAF (Horizontal Air Flow) fan, and J&D Manufacturing’s Green
Breeze is the most versatile, energy efficient, best-valued HAF fan on the market today.

J&D's Green Breeze assists in reducing winter heating costs by
efficiently moving air throughout the greenhouse creating a No electrician needed!
more uniform temperature. Then for overall improved =

plant health and to harden plants before shipping Hang it up
them to market, reduce the fan speed and 3 Plug it in
adjust the air pattern towards the plants
to stimulate hardiness and growth.

Features
e Available in 127, 20" and 24"

® Includes hot dip galvanized
mounting bracket with u-bolts
and hardware

e Patented Open
Front Guard cuts
maintenance time and costs

e Variable speed motors for
year-round air circulation
(requires separate variable
speed control to adjust fan speed)

e Attached 10 cord with 3-prong plug
pre-wired for 115 Volts

e Direct drive - no belts or bearings to maintain
e Corrosion resistant, white powder coated guards

¢ Mounting bracket mounts directly to the yoke of
motor to reduce vibration for smooth fan operation

® Fan ships completely assembled and ready for installation
® The tapered side guard creates a tight air pattern that throws air much farther than conventional basket fans
® Provides airflow that helps eliminate hot and cold spots throughout the greenhouse

e Totally enclosed, maintenance-free, high-efficiency motors have completely sealed ball bearings, UL and CUL
recognized, and are covered by a Two Year Warranty

® Can be used with our misting/fogging product lines to reduce temperature and/or increase humidity for plants

AWARNING: This product can expose you to chemicals including lead, which is known to the State of California to cause cancer
and birth defects or other reproductive harm. For more information go to www.P65Warnings.ca.gov/product.
Due to our continual effort to provide the best products available and adhere to market conditions; literature, products, prices and availability are subject to change without notice.
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Green Breeze HAF Fan
Patented Open Front Guard

The Green Breeze is the only HAF fan on the market with
the patented open front feature. The unigue design helps
cut cleaning time and maintenance costs so you are hack
to full energy efficient, high-output operation in no time.
U.S. patent No. 5,348,447

/////

¥

__________________ gutter ‘
utter ‘
_— /——~ \ ‘
/— — _/,ﬂﬂﬂ ,—/Q\\ VRSER736.U
VRSBRS-U

J&D Manufacturing’s design allows for more air flow and a consistent air pattern. This maximizes heat distribution and humidity control by
mixing the air, from ceiling to floor — under, over and around your plants.

The Green Breeze HAF fan has precise guard spacing to greatly reduce air restriction when compared to conventional basket fans. Wider
gaps also minimizes dirt bridging on the guards ensuring a more uniform performance between cleaning and longer motor life.

Thrust
CFM/ Included | ~ These units come pre-wired for 115 Volts (electrician may rewire for 230 Volts)

al P
3 0 ACK
SN S i

Thrust

a| Dl \
g c

Variable speed fans require separate variable speed control to adjust fan speed

A
12" 1,020 .8 |Direct|3-Alm VRSBR736-U§ Bold red text is data based on testing performed by an accredited lab
P20 N3, 650 N1 8 JRirdst| MM _VRSBRA_L/ using ANSI/AMCA Standard 230-12

VBG24 |24"| 1 |1/Var?|5,250| 12.1 [Direct|3-Alm| VRSBR5-U | QSHA requires this fan to be mounted a minimum of 7° above the floor

AWARNING: This product can expose you to chemicals including lead, which is known to the State of California to cause cancer
and birth defects or other reproductive harm. For more information go to www.P65Warnings.ca.gov/product.
Due to our continual effort to provide the best products available and adhere to market conditions; literature, products, prices and availability are subject to change without notice.

www.jdmfg.com | jdmfg@jdmfg.com | P:1-800-998-2398 | F:1-888-972-4454
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HOT Power-Exhausted, Gas-Fired
Unit Heater Specifications

DAWG

MOUNTING HOLES TYP A MOUNTING
3/8 x 1"LONG ) ) /_ BRACKET
G ADJUSTABLE POWER VENTER
VENT PIPE CONNECTION /
LOUVERS  § ELECTRICAL
1.00 \ |~ CONNECTION
; O Xl cns
O—] CONNECTION
~ E
OPENING
E
q
— 1 1Y
¢ \
D OPENING H ACCESS
J PANEL
| REAR VIEW
ACCESS VIEW
Performance fm\ Dimensions (inches) A
Models HD30 | HD45,{ HD60 [4D75 | HD100 | HD125 Models HD30 | HD45 | HD60 | KD75 | HD100/125
Btu/Hr Input 30,000 45,0dQ’ 60,000 | 75,000 | 100,000 | 125,000 A 26.8 26.{ 26.8 .8 355
Btu/Hr Output 24,000 | 36,000 | 48,000 | 60,000 | 80,000 | 100,000 B 122 [ 12.27[ 180 [ 80 | 205
Entering Airflow (CFM) | 505 720( 990 ),160 1,490 | 1,980 C 165 | 16.5-] 165 |65 22.0
Outlet Velocity 523 | 749)| 653 [\769 | 565 | 747 D 14.9 [ 148 [ 149 |[449 | 225
Air Temp. Rise (°F) 44 46\ 45 K48 50 47 E 10.1 | 104 [ 159 | {5.0 18.4
Mounting Height (Max ft)| 10 ([ 12 [J14 12 16 F 75 | 75 | 107 | Jo7 | 140
Heat Throw (ft.) 25 27( | 36 |)38 42 56 G 185 | 1857 185 | 185 | 240
Horsepower | 1/15 | 11§ | 1742 [ )iz | 112 | 18 H 76 | 76| 78 |V8 8.4
Motor RPM 1,550 | 1,5507| 1,625 {Y,625 | 1,050 | 1,550 Gas Connection 12 | 12| 12 |12 1/2
Data Type sp. | sPy|psc lpsc | sk | Psc | 345 | 348 | 345 [ 445 | 430
Amps 24 | 24| 12 iz | 27 | 22 J 22 | 22( | 25 | b5 31.0
Unit Total Amps 3.7 37( | 25 |)25 4.7 42 Fan Diameter 10 | 1077 14 | 4 18.0
Vent Connector Size (in)| 3 JAEERDE 4 4 Approx. Shipping Weight (bs) | 55 | 60| 80 |“ps 125
PN S
Mounting Clearances
17 - angle, mounting brackets are slotted to accommodate joists Unit Side Clearance To Recommended
on 16" or 24” centerlines. Combustible Materials Service Clearance
o oo o S S oo o S Top and Bottom 1" 1"
| | | | | HD30-75 <:|> o| cl O| Jo Access Side 18 18
852_ 52_ 8_ =} 52_ - - - - =N Non-Access Side 1" 1"
e oo~ o =28 QKS Rear 18" 18"
° > ° g Vent Connector 4" 4
oo O O O o O oo O O O O O
T T DT T Thoroonas | 1 1 1 1 1]
S3 338383 FRBZBJZ I3
S @6~ o T @ N SR &8RS B8
Included
Control Options
Control D it Control Service Thermostat Type of Model
ontrof Lescription Code No. Voltage Voltage Gas Size
Single-Stage, Direct Spark Ignition, 100% Shut-Off with Continuous Retry 11 115V 24V natural 30-125
- Utilizes a single-stage combination gas control with ignition control.
Gas is lit with a direct spark igniter on call for heat. 21 115V 24V propane 30-125
Two-Stage, Direct Spark Ignition, 100% Shut-Off with Continuous Retry 12 115V 24V natural 75-125
- Utilizes a two-stage combination gas control with built-in ignition control.
Firing rate is 100% and 50% of full rated input. Gas is lit with a direct spark 22 115V 24V propane 75-125
igniter on call for heat. ®
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VC012 & VC012-C

Simple Single Stage Dependable Thermostat

J&D Manufacturing’s rugged VCO12 thermostat is perfect for applications that require a simple control. It may be wired for heating or
cooling to control your exhaust fan, circulation fan, power shutter, heater or heat lamp. For plug-and-go operation, the VCO12-C is
pre-wired with a 115 Volt 8" piggyback cord. Simply plug the thermostat into a grounded outlet, then plug your exhaust fan, circulation
fan, or power shutter into the back of the thermostat plug for instant operation. No electrician required!

Features

© Rugged UL50 Type 2 enclosure

e Use for heating or cooling

® Large visible dial

® 2.4°F (1.3°C) differential

e Coiled stainless steel sensor provides
rapid response to temperature change

© Recalibratable

o UL listed (File# E357053)

VCo12-C

Part# Description Dial Set Points Size Volts Hz Amps | Stages

VC012 Single Stage Thermostat 40° to 100°F (5°to 38°C) | 4%." x 63" x 212" | 120-240 | 50/60 12/10 1

VC012-C |Single Stage Thermostat with 8" Cord 40° to 100°F (5°to 38°C) | 4%" x 63%" x 212" | 120-240 60 12/10 1
HEATING COOLING

VC115, VC115-C & VC109

ingle Stage & 2 Stage Moisture Proof Thermostat

J&D Manufacturing’s rugged VG115 thermostat is perfect for applications that require a simple weather resistant control. It may bhe
wired for heating or cooling to control your exhaust fan, circulation fan, power shutter, heater or heat lamp. For plug-and-go operation,
the VC115-C is pre-wired with a 115 Volt 8’ piggyback cord. Simply plug the thermostat into a grounded outlet, then plug your exhaust
fan, circulation fan, or power shutter into the back of the thermostat plug for instant operation. No electrician required!

The VC109 is a durable, dual stage thermostat that is ideal for greenhouses, animal confinement buildings, walk-in coolers, freezers,
garages, warehouses and any other application requiring a weatherproof mechanical thermostat.

Features
® Rugged, weather resistant NEMA 4x enclosure
e Use for heating or cooling
® |arge visible dial
® 3°F (1.3°C) differential
e Coiled stainless steel sensor provides
rapid response to temperature change
o UL listed (File# E50023)
°(C riified (#030247_0 _00

VC115-C

VC115

Description Dial Set Points Size Volts Hz Amps
Single Stage Thermostat 40° to 110°F (5°t0 43°C) | 3"x 6%" x 2»" | 115/230/277 | 50/60 | 16/12/10 1
VC109 Two Stage Moisture Proof Thermostat | 40° to 100°F (5°to 38°C) 31" x 7" x 5" 115/230/277 | 50/60 | 16/12/10 2

AWARNING: This product can expose you to chemicals including chromium, which is known to the State of California to cause
cancer and birth defects or other reproductive harm. For more information go to www.P65Warnings.ca.gov/product.

Due to our continual effort to provide the best products available and adhere to market conditions; literature, products, prices and availability are subject to change without notice.

P:1-800-998-2398 | F:1-888-972-4454

www.jdmfg.com

jdmfg@jdmfg.com
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