

DANE COUNTY DEPARTMENT of PUBLIC WORKS, HIGHWAY and TRANSPORTATION

County Executive
Kathleen M. Falk

1919 Alliant Energy Center Way ♦ Madison, Wisconsin 53713
Phone: (608) 266-4018 ♦ Fax: (608) 267-1533

Commissioner / Director
Gerald J. Mandli

FRIDAY, JUNE 13, 2008

ATTENTION ALL REQUEST FOR BID (RFB) HOLDERS

RFB NO. 108069 - ADDENDUM NO. 1

VETERANS MEMORIAL COLISEUM ROOF REPLACEMENT

BIDS DUE: THURSDAY, June 26, 2008, 2:00 PM. DUE DATE
IS CHANGED BY THIS ADDENDUM.

This Addendum is issued to modify, explain or clarify the original Request for Bids (RFB) and is hereby made a part of the RFB. Please attach this Addendum to the RFB.

PLEASE MAKE THE FOLLOWING CHANGES:

- 1. Alliant Energy Center Scheduled Events**
Replace existing schedule with attached schedule.
- 2. Bid Form**
Replace existing Bid Form with attached Bid Form.
- 3. Additional Information**
 - A. The air terminals for lightning protection will remain in place.
 - B. The storage area will be approximately 200' from the Coliseum and is a 60' x 200' partially paved area.
 - C. Due to weather conditions, an additional pre-bid conference will be held Tuesday, June 17 at 10:00 A.M. at the Dane County Public Works office.
- 4. Section 1500 – Temporary Facilities and Controls**
 - 1.7 – Temporary Sanitary Facilities:

Replace: Item A with the following: “The contractor shall provide their own toilet facilities due to the event schedule.”
- 5. Sheet 1 of 4**
Modify current Dome Roof Plan as shown on Sheet 1 of 4.

Change: On the hat brim roofs, the 10 ga. Stainless steel riveted to sheet metal extends 12', not 12”.

If any additional information about this Addendum is needed, please call John Schraufnagel at 608/266-4798.

Enclosed: Bid Form
Alliant Energy Center Scheduled Events

Addendum No. 1
RFB No. 108069

BID FORM

BID NO. 108069

**PROJECT: VETERANS MEMORIAL COLISEUM ROOF REPLACEMENTS
ALLIANT ENERGY CENTER**

**TO: DANE COUNTY DEPARTMENT OF PUBLIC WORKS, HIGHWAY &
TRANSPORTATION PROJECT ENGINEER
1919 ALLIANT ENERGY CENTER WAY
MADISON, WISCONSIN 53713**

BASE BID - LUMP SUM:

The project requires re-roofing the Veterans Memorial Coliseum main dome roof, hat brim roofs, eye brow (porch) roofs, entry roofs, and the adjacent service building. The undersigned, having examined the site where the Work is to be executed and having become familiar with local conditions affecting the cost of the Work and having carefully examined the Drawings and Specifications, all other Construction Documents and Addenda thereto prepared by Dane County Department of Public Works, Highway & Transportation hereby agrees to provide all labor, materials, equipment and services necessary for the complete and satisfactory execution of the entire Work, as specified in the Construction Documents, for the Base Bid stipulated sum of:

_____ and _____ /100 Dollars
Written Price

\$ _____
Numeric Price

Roof System to be installed _____

Alternate # 1 Provide and install a new 1-1/2" layer of Isocyanurate insulation layer on top of the existing 2" thick existing insulation on the entire main dome roof area. The undersigned hereby offers to perform the Work and things provided in and according to the provisions of the Construction Documents for the stipulated sum of:

_____ and _____ /100 Dollars
Written Price

\$ _____
Numeric Price

Alternate # 2 Deduct the service building roof and all related work. The undersigned hereby offers to perform the Work and things provided in and according to the provisions of the Construction Documents for the stipulated sum of:

_____ and _____ /100 Dollars
Written Price

\$ _____
Numeric Price

Alternate # 3 Deduct the hat brim roofs, eye brow (porch) roofs, entry roofs, and all related

work. The undersigned hereby offers to perform the Work and things provided in and according to the provisions of the Construction Documents for the stipulated sum of:

_____ and _____ /100 Dollars
Written Price

\$ _____
Numeric Price

The undersigned hereby submits the following Unit Prices for extra or additional Work and for the deletion of Work. The Unit Prices include all charges for performance of the applicable Work as prescribed in the Construction Documents. It is understood that the Unit Prices shall be used wherever applicable as prescribed in the Construction Contract.

Replacing existing cast iron roof drains or components:

- | | |
|----------------------|-------------------|
| 1. Bodies | \$ _____ per unit |
| 2. Clamping Collars | \$ _____ per unit |
| 3. Domes | \$ _____ per unit |
| 4. Entire Assemblies | \$ _____ per unit |

Replacing deteriorated wood nailers where required:

- | | |
|--------------------|--------------------------|
| 1. 2 X 4 | \$ _____ per lineal foot |
| 2. 2 X 6 | \$ _____ per lineal foot |
| 3. 2 X 8 | \$ _____ per lineal foot |
| 4. 2 X 10 | \$ _____ per lineal foot |
| 5. 2 X 12 | \$ _____ per lineal foot |
| 6. 4 X 4 (cant) | \$ _____ per lineal foot |
| 7. Other (specify) | \$ _____ per lineal foot |

Replace damaged or deteriorated metal decking on lower roofs with new to match existing as deemed necessary by the Consulting Engineer.

\$ _____ per square foot

Repair damaged or deteriorated metal decking on the dome roof with 18 gauge flat stock as deemed necessary by the Consulting Engineer.

\$ _____ per square foot

Replace damaged or deteriorated cementitious wood fiber decking on the service building roof with new cementitious wood fiber decking as deemed necessary by the Consulting Engineer.

\$ _____ per square foot

Remove and replace wet or deteriorated insulation on the dome roof portion with new 2 inch thick isocyanurate insulation as deemed necessary by the Consulting Engineer. Base Bid includes 5800 square feet of replacement. The unit price below will be used as an add or deduct number.

\$ _____ per square foot

Remove and replace wet or deteriorated insulation on the porch roof areas with new 1/2" wood fiber insulation to match existing thickness as deemed necessary by the Consulting Engineer.

Base Bid includes 800 square feet of replacement. The unit price below will be used as an add or deduct number.

\$_____ per square foot

Remove and replace wet or deteriorated insulation on the entrance roof areas with new 2” isocyanurate insulation to match existing thickness as deemed necessary by the Consulting Engineer. Base Bid includes 2800 square feet of replacement. The unit price below will be used as an add or deduct number.

\$_____ per square foot

Receipt of the following addenda and inclusion of their provisions in this Bid is hereby acknowledged:

Addendum No(s). _____ through _____

Dated _____

The Alliant Energy Center must have all aspects of this project completed by August 1, 2009. Assuming this Work can be started by July 30, 2008, what dates can you commence and complete this job?

Commencement Date: _____ Completion Date: _____
(final, not substantial)

Name of Bidder: _____

Address: _____

Telephone No.: _____ Fax No.: _____

Contact Person: _____

SIGNATURE: _____
(Bid is invalid without signature)

BID CHECK LIST:		
These items must be included with Bid or completed before bidding		
<input type="checkbox"/> Bid Form	<input type="checkbox"/> Bid Bond	<input type="checkbox"/> Fair Labor Practices Certification
<input type="checkbox"/> Best Value Qualified Contractor	<input type="checkbox"/> Qualification Questionnaire	<input type="checkbox"/> Vendor Registration



Alliant Energy Center Room Booking Schedule August 1, 2008 through August 1, 2009



<u>Start</u>	<u>Event #</u>	<u>Event Name</u>	<u>Subevent Type</u>	<u>Client</u>	<u>Room Name</u>	<u>Status</u>	<u>Style</u>
<u>Sunday August 17, 2008</u>							
8:00 AM	12183	Grindco	Family Show	Frank Productions, Inc.	Coliseum	Tentative	
<u>Saturday September 13, 2008</u>							
8:00 AM	11944	Team	Meeting	Team	Coliseum	Contracted	
<u>Monday September 15, 2008</u>							
4:00 PM	6569	WI Saddlebred Horse	Horse	WI Futurity Horse Show	Coliseum	Contracted	In/Egress
<u>Tuesday September 16, 2008</u>							
8:00 AM		WI Saddlebred Horse	Horse	WI Futurity Horse Show	Coliseum	Contracted	In/Egress
<u>Wednesday September 17, 2008</u>							
8:00 AM		WI Saddlebred Horse	Horse	WI Futurity Horse Show	Coliseum	Contracted	
<u>Thursday September 18, 2008</u>							
8:00 AM		WI Saddlebred Horse	Horse	WI Futurity Horse Show	Coliseum	Contracted	
<u>Friday September 19, 2008</u>							
8:00 AM		WI Saddlebred Horse	Horse	WI Futurity Horse Show	Coliseum	Contracted	
<u>Saturday September 20, 2008</u>							
8:00 AM		WI Saddlebred Horse	Horse	WI Futurity Horse Show	Coliseum	Contracted	
<u>Thursday September 25, 2008</u>							
8:00 AM	8100	Building HOLD-WDE	Special	Alliant Energy Center	Coliseum	Tentative	
<u>Friday September 26, 2008</u>							
8:00 AM		Building HOLD-WDE	Special	Alliant Energy Center	Coliseum	Tentative	

Quiet



Alliant Energy Center

Room Booking Schedule

August 1, 2008 through August 1, 2009



<u>Start</u>	<u>Event #</u>	<u>Event Name</u>	<u>Subevent Type</u>	<u>Client</u>	<u>Room Name</u>	<u>Status</u>	<u>Style</u>
<u>Thursday October 09, 2008</u>							
5:00 PM	11354	Eastern Division Roller	Meeting	Mad Rolling Dolls LLC	Coliseum	Contracted	In/Egress
<u>Friday October 10, 2008</u>							
8:00 AM		Eastern Division Roller	Meeting	Mad Rolling Dolls LLC	Coliseum	Contracted	
<u>Saturday October 11, 2008</u>							
8:00 AM		Eastern Division Roller	Meeting	Mad Rolling Dolls LLC	Coliseum	Contracted	
<u>Sunday October 12, 2008</u>							
8:00 AM		Eastern Division Roller	Meeting	Mad Rolling Dolls LLC	Coliseum	Contracted	
<u>Thursday October 16, 2008</u>							
8:00 AM	11522	Acquire the Fire	Concert/Christian	Acquire The Fire/Teen	Coliseum	Tentative	
8:00 AM	12129	Country Concert	Concert/Country	Creative Artists	Coliseum	2nd Hold	
<u>Friday October 17, 2008</u>							
8:00 AM	11522	Acquire the Fire	Concert/Christian	Acquire The Fire/Teen	Coliseum	Tentative	
8:00 AM	12129	Country Concert	Concert/Country	Creative Artists	Coliseum	2nd Hold	
<u>Saturday October 18, 2008</u>							
8:00 AM	11522	Acquire the Fire	Concert/Christian	Acquire The Fire/Teen	Coliseum	Tentative	
8:00 AM	12129	Country Concert	Concert/Country	Creative Artists	Coliseum	2nd Hold	
<u>Saturday October 25, 2008</u>							
8:00 AM	12200	Michael W. Smith &	Concert/Christian	Creative Artists	Coliseum	Tentative	



Alliant Energy Center

Room Booking Schedule

August 1, 2008 through August 1, 2009



<u>Start</u>	<u>Event #</u>	<u>Event Name</u>	<u>Subevent Type</u>	<u>Client</u>	<u>Room Name</u>	<u>Status</u>	<u>Style</u>
<u>Sunday October 26, 2008</u>							
8:00 AM		Michael W. Smith &	Concert/Christian	Creative Artists	Coliseum	Tentative	
<u>Thursday October 30, 2008</u>							
8:00 AM	12006	Elmo Makes Music	Family Show	Vee Corporation	Coliseum	Contracted	In/Egress
<u>Friday October 31, 2008</u>							
8:00 AM		Elmo Makes Music	Family Show	Vee Corporation	Coliseum	Contracted	
<u>Saturday November 01, 2008</u>							
8:00 AM		Elmo Makes Music	Family Show	Vee Corporation	Coliseum	Contracted	
<u>Sunday November 02, 2008</u>							
8:00 AM		Elmo Makes Music	Family Show	Vee Corporation	Coliseum	Contracted	
<u>Thursday November 20, 2008</u>							
8:00 AM	12087	Brad Paisley Concert	Concert/Country	Live Nation - Chicago	Coliseum	Tentative	
8:00 AM	12192	NIN Concert	Concert/Rock	Frank Productions, Inc.	Coliseum	2nd Hold	
<u>Friday November 21, 2008</u>							
8:00 AM	12087	Brad Paisley Concert	Concert/Country	Live Nation - Chicago	Coliseum	Tentative	
8:00 AM	12192	NIN Concert	Concert/Rock	Frank Productions, Inc.	Coliseum	2nd Hold	
<u>Saturday November 22, 2008</u>							
8:00 AM	12087	Brad Paisley Concert	Concert/Country	Live Nation - Chicago	Coliseum	Tentative	
8:00 AM	12192	NIN Concert	Concert/Rock	Frank Productions, Inc.	Coliseum	2nd Hold	



Alliant Energy Center

Room Booking Schedule

August 1, 2008 through August 1, 2009



<u>Start</u>	<u>Event #</u>	<u>Event Name</u>	<u>Subevent Type</u>	<u>Client</u>	<u>Room Name</u>	<u>Status</u>	<u>Style</u>
<u>Sunday November 23, 2008</u>							
8:00 AM	12117	Nine Inch Nails Concert	Concert/Rock	Frank Productions, Inc.	Coliseum	Tentative	
8:00 AM	12192	NIN Concert	Concert/Rock	Frank Productions, Inc.	Coliseum	2nd Hold	
<u>Monday November 24, 2008</u>							
8:00 AM	12117	Nine Inch Nails Concert	Concert/Rock	Frank Productions, Inc.	Coliseum	Tentative	
<u>Tuesday November 25, 2008</u>							
8:00 AM		Nine Inch Nails Concert	Concert/Rock	Frank Productions, Inc.	Coliseum	Tentative	
<u>Wednesday November 26, 2008</u>							
8:00 AM	11797	Building HOLD	Sports	Alliant Energy Center	Coliseum	Tentative	
<u>Thursday November 27, 2008</u>							
8:00 AM	12117	Nine Inch Nails Concert	Concert/Rock	Frank Productions, Inc.	Coliseum	Tentative	
<u>Friday November 28, 2008</u>							
8:00 AM	11217	Big Eight Basketball	Sports	Big 8 High School	Coliseum	Tentative	
<u>Saturday November 29, 2008</u>							
8:00 AM		Big Eight Basketball	Sports	Big 8 High School	Coliseum	Tentative	
<u>Sunday November 30, 2008</u>							
8:00 AM	12117	Nine Inch Nails Concert	Concert/Rock	Frank Productions, Inc.	Coliseum	Tentative	
<u>Thursday December 04, 2008</u>							
8:00 AM	11938	Carrie Underwood Concert	Concert/Rock	Jam Productions LTD an	Coliseum	Contracted	



Alliant Energy Center

Room Booking Schedule

August 1, 2008 through August 1, 2009



<u>Start</u>	<u>Event #</u>	<u>Event Name</u>	<u>Subevent Type</u>	<u>Client</u>	<u>Room Name</u>	<u>Status</u>	<u>Style</u>
<u>Friday December 05, 2008</u>							
11:59 AM	12041	Disney Live! Winnie the	Family Show	Feld Entertainment Inc	Coliseum	Tentative	In/Egress
<u>Saturday December 06, 2008</u>							
8:00 AM		Disney Live! Winnie the	Family Show	Feld Entertainment Inc	Coliseum	Tentative	
<u>Thursday December 18, 2008</u>							
8:00 AM	12195	Showdown USA	Family Show	Express Entertainment	Coliseum	Tentative	
<u>Friday December 19, 2008</u>							
8:00 AM		Showdown USA	Family Show	Express Entertainment	Coliseum	Tentative	
<u>Saturday December 20, 2008</u>							
8:00 AM		Showdown USA	Family Show	Express Entertainment	Coliseum	Tentative	
<u>Sunday December 21, 2008</u>							
8:00 AM		Showdown USA	Family Show	Express Entertainment	Coliseum	Tentative	
<u>Saturday December 27, 2008</u>							
8:00 AM	12197	Globetrotters	Family Show	Frank Productions, Inc.	Coliseum	Tentative	
<u>Sunday December 28, 2008</u>							
8:00 AM	12153	TNA Wrestling	Family Show	Frank Productions, Inc.	Coliseum	Tentative	
<u>Tuesday December 30, 2008</u>							
8:00 AM	10815	Harlem Globetrotters	Family Show	Frank Productions, Inc.	Coliseum	Contracted	
<u>Saturday January 03, 2009</u>							
8:00 AM	11201	TSO Concert	Concert/Rock	Frank Productions, Inc.	Coliseum	2nd Hold	



Alliant Energy Center

Room Booking Schedule

August 1, 2008 through August 1, 2009



<u>Start</u>	<u>Event #</u>	<u>Event Name</u>	<u>Subevent Type</u>	<u>Client</u>	<u>Room Name</u>	<u>Status</u>	<u>Style</u>
<u>Sunday January 04, 2009</u>							
8:00 AM		TSO Concert	Concert/Rock	Frank Productions, Inc.	Coliseum	2nd Hold	
<u>Thursday January 08, 2009</u>							
8:00 AM	11799	Professional Bull Riding	Family Show	Group W Productions Inc	Coliseum	Contracted	In/Egress
<u>Friday January 09, 2009</u>							
8:00 AM		Professional Bull Riding	Family Show	Group W Productions Inc	Coliseum	Contracted	
<u>Saturday January 10, 2009</u>							
8:00 AM		Professional Bull Riding	Family Show	Group W Productions Inc	Coliseum	Contracted	
<u>Friday January 16, 2009</u>							
8:00 AM	12085	Men's Expo	Consumer Show	Royle Publications	Coliseum	Contracted	
<u>Saturday January 17, 2009</u>							
8:00 AM		Men's Expo	Consumer Show	Royle Publications	Coliseum	Contracted	
<u>Thursday January 22, 2009</u>							
8:00 AM	12090	Brad Paisley Concert	Concert/Country	Live Nation - Chicago	Coliseum	Tentative	
<u>Friday January 23, 2009</u>							
8:00 AM	1320	Monster Trucks	Family Show	Image Promotions Inc	Coliseum	Contracted	
<u>Saturday January 24, 2009</u>							
8:00 AM		Monster Trucks	Family Show	Image Promotions Inc	Coliseum	Contracted	
<u>Sunday January 25, 2009</u>							
8:00 AM		Monster Trucks	Family Show	Image Promotions Inc	Coliseum	Contracted	



Alliant Energy Center

Room Booking Schedule

August 1, 2008 through August 1, 2009



<u>Start</u>	<u>Event #</u>	<u>Event Name</u>	<u>Subevent Type</u>	<u>Client</u>	<u>Room Name</u>	<u>Status</u>	<u>Style</u>
<u>Thursday January 29, 2009</u>							
8:00 AM	11958	AVP Pro Beach Volleyball	Sports	AEG Sports	Coliseum	Tentative	
<u>Friday January 30, 2009</u>							
8:00 AM	12091	Brad Paisley Concert	Concert/Country	Live Nation - Chicago	Coliseum	Tentative	
8:00 AM	12202	Chris Tomlin Christian	Concert/Christian	Creative Artists	Coliseum	2nd Hold	
<u>Saturday January 31, 2009</u>							
8:00 AM	12091	Brad Paisley Concert	Concert/Country	Live Nation - Chicago	Coliseum	Tentative	
8:00 AM	12202	Chris Tomlin Christian	Concert/Christian	Creative Artists	Coliseum	2nd Hold	
<u>Friday February 06, 2009</u>							
8:00 AM	10950	Pheasant Fest.	Convention	Pheasants Forever, Inc.	Coliseum	Contracted	
<u>Saturday February 07, 2009</u>							
8:00 AM		Pheasant Fest.	Convention	Pheasants Forever, Inc.	Coliseum	Contracted	
<u>Sunday February 08, 2009</u>							
8:00 AM		Pheasant Fest.	Convention	Pheasants Forever, Inc.	Coliseum	Contracted	
<u>Wednesday February 11, 2009</u>							
8:00 AM	11015	Lippizaner Stallion Show	Family Show	White Stallion Productions	Coliseum	Contracted	
<u>Thursday February 19, 2009</u>							
8:00 AM	2319	Zor Shrine Circus	Family Show	Zor Shrine Circus	Coliseum	Contracted	In/Egress



Alliant Energy Center

Room Booking Schedule

August 1, 2008 through August 1, 2009



<u>Start</u>	<u>Event #</u>	<u>Event Name</u>	<u>Subevent Type</u>	<u>Client</u>	<u>Room Name</u>	<u>Status</u>	<u>Style</u>
<u>Friday February 20, 2009</u>							
8:00 AM		Zor Shrine Circus	Family Show	Zor Shrine Circus	Coliseum	Contracted	
<u>Saturday February 21, 2009</u>							
8:00 AM		Zor Shrine Circus	Family Show	Zor Shrine Circus	Coliseum	Contracted	
<u>Sunday February 22, 2009</u>							
8:00 AM		Zor Shrine Circus	Family Show	Zor Shrine Circus	Coliseum	Contracted	
<u>Friday February 27, 2009</u>							
8:00 AM	11930	Badger Cheerleading	Sports	Galaxy Spirit LLC	Coliseum	Contracted	
<u>Saturday February 28, 2009</u>							
8:00 AM		Badger Cheerleading	Sports	Galaxy Spirit LLC	Coliseum	Contracted	
<u>Sunday March 01, 2009</u>							
8:00 AM		Badger Cheerleading	Sports	Galaxy Spirit LLC	Coliseum	Contracted	
<u>Wednesday March 04, 2009</u>							
8:00 AM	7710	WIAA State Hockey	Sports	W.I.A.A.	Coliseum	Contracted	Practice
<u>Thursday March 05, 2009</u>							
8:00 AM		WIAA State Hockey	Sports	W.I.A.A.	Coliseum	Contracted	
<u>Friday March 06, 2009</u>							
8:00 AM		WIAA State Hockey	Sports	W.I.A.A.	Coliseum	Contracted	
<u>Saturday March 07, 2009</u>							
8:00 AM		WIAA State Hockey	Sports	W.I.A.A.	Coliseum	Contracted	



Alliant Energy Center

Room Booking Schedule

August 1, 2008 through August 1, 2009




<u>Start</u>	<u>Event #</u>	<u>Event Name</u>	<u>Subevent Type</u>	<u>Client</u>	<u>Room Name</u>	<u>Status</u>	<u>Style</u>
<u>Wednesday March 11, 2009</u>							
8:00 AM	9258	WIAA Girls Basketball	Sports	W.I.A.A.	Coliseum	Contracted	In/Egress
<u>Thursday March 12, 2009</u>							
8:00 AM		WIAA Girls Basketball	Sports	W.I.A.A.	Coliseum	Contracted	
<u>Friday March 13, 2009</u>							
8:00 AM		WIAA Girls Basketball	Sports	W.I.A.A.	Coliseum	Contracted	
<u>Saturday March 14, 2009</u>							
8:00 AM		WIAA Girls Basketball	Sports	W.I.A.A.	Coliseum	Contracted	
<u>Thursday March 26, 2009</u>							
8:00 AM	12201	Chris Tomlin Christian	Concert/Christian	Creative Artists	Coliseum	Tentative	
<u>Friday March 27, 2009</u>							
8:00 AM	7035	WI Folkstyle Wrestling	Sports	WI Amateur Wrestling	Coliseum	Contracted	
<u>Saturday March 28, 2009</u>							
8:00 AM		WI Folkstyle Wrestling	Sports	WI Amateur Wrestling	Coliseum	Contracted	
<u>Sunday March 29, 2009</u>							
8:00 AM	12201	Chris Tomlin Christian	Concert/Christian	Creative Artists	Coliseum	Tentative	
<u>Tuesday April 07, 2009</u>							
8:00 AM	12101	Harlem Globetrotters	Family Show	Frank Productions, Inc.	Coliseum	Tentative	
<u>Wednesday April 08, 2009</u>							
8:00 AM		Harlem Globetrotters	Family Show	Frank Productions, Inc.	Coliseum	Tentative	



Alliant Energy Center

Room Booking Schedule

August 1, 2008 through August 1, 2009




<u>Start</u>	<u>Event #</u>	<u>Event Name</u>	<u>Subevent Type</u>	<u>Client</u>	<u>Room Name</u>	<u>Status</u>	<u>Style</u>
<u>Monday April 13, 2009</u>							
8:00 AM	12102	Harlem Globetrotters	Family Show	Frank Productions, Inc.	Coliseum	2nd Hold	
<u>Tuesday April 14, 2009</u>							
8:00 AM		Harlem Globetrotters	Family Show	Frank Productions, Inc.	Coliseum	2nd Hold	
<u>Wednesday April 15, 2009</u>							
2:00 PM	1375	Midwest Horse Fair	Consumer Show	Wisconsin Horse Council	Coliseum	Contracted	In/Egress
<u>Thursday April 23, 2009</u>							
8:00 AM	9239	Great Midwest Alpaca	Consumer Show	Great Midwest Alpaca	Coliseum	Tentative	
<u>Friday April 24, 2009</u>							
8:00 AM		Great Midwest Alpaca	Consumer Show	Great Midwest Alpaca	Coliseum	Tentative	
<u>Saturday April 25, 2009</u>							
8:00 AM		Great Midwest Alpaca	Consumer Show	Great Midwest Alpaca	Coliseum	Tentative	
<u>Sunday April 26, 2009</u>							
8:00 AM		Great Midwest Alpaca	Consumer Show	Great Midwest Alpaca	Coliseum	Tentative	
<u>Tuesday May 19, 2009</u>							
8:00 AM	9699	Madison Classic Horse	Horse	Madison Classic Horse	Coliseum	Contracted	In/Egress
<u>Wednesday May 20, 2009</u>							
8:00 AM		Madison Classic Horse	Horse	Madison Classic Horse	Coliseum	Contracted	In/Egress
<u>Thursday May 21, 2009</u>							
8:00 AM		Madison Classic Horse	Horse	Madison Classic Horse	Coliseum	Contracted	



Alliant Energy Center Room Booking Schedule August 1, 2008 through August 1, 2009



<u>Start</u>	<u>Event #</u>	<u>Event Name</u>	<u>Subevent Type</u>	<u>Client</u>	<u>Room Name</u>	<u>Status</u>	<u>Style</u>
<u>Friday May 22, 2009</u>							
8:00 AM		Madison Classic Horse	Horse	Madison Classic Horse	Coliseum	Contracted	
<u>Saturday May 23, 2009</u>							
8:00 AM		Madison Classic Horse	Horse	Madison Classic Horse	Coliseum	Contracted	
<u>Sunday May 24, 2009</u>							
8:00 AM		Madison Classic Horse	Horse	Madison Classic Horse	Coliseum	Contracted	
<u>Friday June 05, 2009</u>							
8:00 AM	11853	Parelli Natural	Horse	Parelli Natural	Coliseum	Contracted	
<u>Saturday June 06, 2009</u>							
8:00 AM		Parelli Natural	Horse	Parelli Natural	Coliseum	Contracted	
<u>Sunday June 07, 2009</u>							
8:00 AM		Parelli Natural	Horse	Parelli Natural	Coliseum	Contracted	
<u>Wednesday June 10, 2009</u>							
8:00 AM	12088	Queen of the US Pageant	Family Show	Tom Burress	Coliseum	2nd Hold	
<u>Thursday June 11, 2009</u>							
8:00 AM		Queen of the US Pageant	Family Show	Tom Burress	Coliseum	2nd Hold	
<u>Friday June 12, 2009</u>							
8:00 AM		Queen of the US Pageant	Family Show	Tom Burress	Coliseum	2nd Hold	
<u>Saturday June 13, 2009</u>							
8:00 AM		Queen of the US Pageant	Family Show	Tom Burress	Coliseum	2nd Hold	





Alliant Energy Center

Room Booking Schedule

August 1, 2008 through August 1, 2009



<u>Start</u>	<u>Event #</u>	<u>Event Name</u>	<u>Subevent Type</u>	<u>Client</u>	<u>Room Name</u>	<u>Status</u>	<u>Style</u>
<u>Monday June 22, 2009</u>							
8:00 AM	9616	Airstream	Special	Airstream	Coliseum	Contracted	
<u>Tuesday June 23, 2009</u>							
8:00 AM		Airstream	Special	Airstream	Coliseum	Contracted	
<u>Wednesday June 24, 2009</u>							
8:00 AM		Airstream	Special	Airstream	Coliseum	Contracted	
<u>Thursday June 25, 2009</u>							
8:00 AM		Airstream	Special	Airstream	Coliseum	Contracted	
<u>Friday June 26, 2009</u>							
8:00 AM		Airstream	Special	Airstream	Coliseum	Contracted	
<u>Saturday June 27, 2009</u>							
8:00 AM		Airstream	Special	Airstream	Coliseum	Contracted	
<u>Sunday June 28, 2009</u>							
8:00 AM		Airstream	Special	Airstream	Coliseum	Contracted	
<u>Monday June 29, 2009</u>							
8:00 AM		Airstream	Special	Airstream	Coliseum	Contracted	
<u>Tuesday June 30, 2009</u>							
8:00 AM		Airstream	Special	Airstream	Coliseum	Contracted	
<u>Wednesday July 01, 2009</u>							
8:00 AM		Airstream	Special	Airstream	Coliseum	Contracted	



Alliant Energy Center

Room Booking Schedule

August 1, 2008 through August 1, 2009



<u>Start</u>	<u>Event #</u>	<u>Event Name</u>	<u>Subevent Type</u>	<u>Client</u>	<u>Room Name</u>	<u>Status</u>	<u>Style</u>
<u>Thursday July 02, 2009</u>							
8:00 AM		Airstream	Special	Airstream	Coliseum	Contracted	
<u>Friday July 03, 2009</u>							
8:00 AM		Airstream	Special	Airstream	Coliseum	Contracted	
<u>Saturday July 04, 2009</u>							
8:00 AM		Airstream	Special	Airstream	Coliseum	Contracted	

Total Number of Scheduled Rooms: 125