RFP NO. 317037

DANE COUNTY DEPARTMENT OF PUBLIC WORKS,
HIGHWAY AND TRANSPORTATION

PUBLIC WORKS ENGINEERING DIVISION
1919 ALLIANT ENERGY CENTER WAY
MADISON, WISCONSIN 53713

REQUEST FOR PROPOSALS NO. 317037
I.T. NETWORK UPGRADE
HUMAN SERVICES - NORTHPORT OFFICE
1202 NORTHPORT DRIVE
MADISON, WISCONSIN

Due Date / Time: THURSDAY, APRIL 19, 2018 /2:00 P.M. Location: PUBLIC WORKS OFFICE

FOR INFORMATION ON THIS REQUEST FOR BIDS, PLEASE CONTACT:

RYAN SHORE, PROJECT MANAGER
TELEPHONE NO.: 608/266-4475
FAX NO.: 608/267-1533
E-MAIL: SHORE@COUNTYOFDANE.COM



Department of Public Works, Highway & Transportation
Public Works EngineeringDivision 608/266-4018

Gerald J. Mandli, P.E. Joseph T. Parisi
Commissioner / Director County Executive

Assistant Public Works Director Solid Waste Manager 1919 Alliant Energy Center Way
Rob Nebel John Welch, P.E. Madison, Wisconsin 53713
Fax: 608/267-1533

www.countyofdane.com/pwht/public_works.aspx

March 13, 2018

INVITATION FOR PROPOSALS

You are invited to submit a Proposal for RFP No. 317037 to provide professional architectural & engineering
design services for Information Technology (1.T.) upgrades for the Human Services Dept. Northport Offices.
The Proposals are due on or before 2:00 p.m., Thursday April 19, 2018. No performance bond is required for
this project.

SPECIAL INSTRUCTIONS

Please be sure to complete one (1) unbound original and four (4) bound copies of the entire proposal package.
To return your proposal, please follow these instructions:

1. Place the signed Signature Page on top as page 1.
2. Place the signed Fair Labor Practices Certification after the Signature Page as page 2.
3. Place the Proposal information after Fair Labor Practices Certification.
4. Clearly label your envelope containing your proposal in the lower left-hand corner as follows:
Proposal No. 317037
I.T. Network Upgrade, Human Services Northport Office
April 19, 2018, 2:00 p.m.
5. Mail or deliver to:
Ryan Shore, Project Manager
Dane County Department of Public Works, Highway & Transportation
1919 Alliant Energy Center Way
Madison, Wisconsin 53713

If any additional information about this Request for Proposals is needed, please call Ryan Shore at 608/266-
4475 or send email to shore@countyofdane.com.

Sincerely,

Ryan Shore

Project Manager

Enclosure:  Request for Proposals No. 317037 Package
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LEGAL NOTICE

REQUEST FOR PROPOSALS

Dane County Dept. of Public Works, Hwy & Transp., 1919 Alliant Energy Center Way, Madison,
WI 53713, will receive sealed Proposals until:

2:00 P.M., THURSDAY, APRIL 19, 2018

RFEP NO. 317037
I.T. NETWORK UPGRADE
HUMAN SERVICES - NORTHPORT OFFICE
1202 NORTHPORT DRIVE
MADISON, WI

Dane County is inviting Proposals for professional architectural and engineering design services
for L.T. network upgrades at the Human Services - Northport Office. The scope of this project
involves removing existing CAT 5 cabling and rewiring the entire building with updated cabling,
and updating two data closets by removing and replacing outdated wiring, racks, and equipment.
Only firms with capabilities, experience & expertise with similar projects should obtain this
Request for Proposals document & submit Proposals.

Request for Proposals document may be obtained after 2:00 p.m. on Tuesday, March 13, 2018
by downloading it from bids-pwht.countyofdane.com. Please call Ryan Shore, Project Manager,
at 608/266-4475, or our office at 608/266-4018, for any questions or additional information.

An informational site tour will be held Friday, April 6, 2018 at 10:00 a.m. at 1202 Northport
Drive, starting in the lobby. Interested firms are strongly encouraged to attend this tour.

PUBLISH: MARCH 13 & 20, 2018 - WISCONSIN STATE JOURNAL
MARCH 13 & 20, 2018 - THE DAILY REPORTER
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Department of Public Works, Highway & Transportation

Public Works Engineering Division 608/266-4018
Gerald J. Mandli, P.E. Joseph T. Parisi
Commissioner / Director County Executive
Assistant Public Works Director Solid Waste Manager 1919 Alliant Energy Center Way
Rob Nebel John Welch, P.E. Madison, Wisconsin 53713

Fax: 608/267-1533
www.countyofdane.com/pwht/public_works.aspx

PROPOSAL SIGNATURE PAGE

PROPOSAL NO. 317037
PROJECT: L.T. NETWORK UPGRADE
HUMAN SERVICES - NORTHPORT OFFICE

The undersigned, submitting this Proposal, hereby agrees with all terms, conditions and requirements of the
above referenced Request for Proposals, and declares that the attached Proposal and pricing are in conformity
therewith.

SIGNATURE:

(Proposal is invalid without signature)

Print or Type Name: Date:

Title:

Company:

Address:

Telephone No.: Fax No.:

Email Address:

Contact Person:

Receipt of the following addenda and inclusion of their provisions in this Proposal is hereby acknowledged:

Addendum No(s). through

Dated

All Proposers must be a registered vendor with Dane County & pay an annual registration fee before award of
Agreement. Complete Vendor Registration Form at danepurchasing.com/Account/Login? or obtain one by
calling 608/266-4131.
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REQUESTED SERVICES AND BUSINESS INFORMATION

1. GENERAL INFORMATION

A. Dane County is inviting proposals for professional architectural and engineering (A/E)design
services for I.T. Network Closet Upgrades at the Human Services Northport Office..

B. The scope of this project involves removing existing CAT 5 cabling and rewiring the entire
building with updated cabling, and updating two data closets by removing and replacing
outdated wiring, racks, and equipment and creating a new network closet on the 3" floor. To
be considered for this project, the Consultant must meet or exceed the following criteria:

1. Have at least[one registered architect & one registered professional engineer as lead
responsible member of the firm or project team.

2. Have been in business for a period of not less than five (5) years.

3. Must have been responsible for the design and completion of at least three (3) projects of
similar design scope and size..

4. Consideration may be given to joint ventures consisting of two or more firms organized
for the purpose of furnishing professional services as a single entity, providing the
assignment of and provisions for continuity of the various responsibilities within the joint
venture are approved by the County, and further providing that either of the individual
firms constituting the joint venture meets the eligibility requirements listed above.

2. SCOPE OF WORK

A. Project deliverables and specific tasks are detailed in the Architectural / Engineering
Professional Services Agreement.

B. Phase 1 - Design Development & Construction Documents

Upon award of agreement, begin design work for architectural, mechanical, fire
protection and electrical upgrades.

C. Phase 2 - Bidding and Construction

1. Selected firm shall attend bid opening in order to aid county in determining eligibility of
submitted bids based on cost, experience record, and project approach.

3. PROPOSAL CONTENT

A. Interested consultants are requested to submit the following information in their proposal, in
distinct sections or divisions:

1. Proposer’s cover letter, Signature Page and Fair Labor Practices Certification.
2. Description of firm’s qualifications, related experience, organization and resources.

3. Brief list (min. of three, max. of five) of similar projects previously completed with the
project details, name, address and telephone number of the client for whom the work was
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done. Specific reference shall be made to projects involving public facilities as is being
proposed. You may separately list additional professional references.

Description of planning and design techniques to be used in approaching the project.

List of staff that will be committed to the Work with their professional resumes. Actual
consultant project engineer / architect will be interviewed if firm is short-listed. Include
listing of other consultants who may participate in this project and their area of expertise.

Indicate staff availability and tentative timetable with project tasks for the Work,
including all project phases.

Fee for services stated as fixed fee

State clearly any limitations you wish to include in Architectural / Engineering
Professional Services Agreement and advise of any conditions that you may have.

4. EVALUATION CRITERIA

A. Proposing consultants will be evaluated on this criteria:

Project Personnel 30%
Strength / Capabilities 20%
Relative Experience 20%
Approach to Project 10%
Past Project References 10%
Pricing / Cost Proposal 10%

Total 100%

5. PRICING

A. Additional details about project phases, pricing & payments are detailed in the Architectural /

Engineering Professional Services Agreement.

B. Fee for services stated as fixed fee shall be submitted in the Proposals.

6. SITE TOUR

A

A proposing company site tour will be held on April 6, 2018 at 10:00 a.m. at the Human
Services Northport Office, 1202 Northport Drive, Madison, Wisconsin, starting in the lobby.
This cursory tour will go until approximately 11:00 p.m. Proposing companies are strongly
encouraged to attend this tour, however attendance is optional.

7. OWNER’S RESPONSIBILITY

A

Dane County will provide all available building site, architectural, structural, mechanical,
electrical, plumbing, telecommunications, fire protection, and security drawings and
specifications to selected A/E firm. These drawings and specifications may not be complete
or in an as-built condition. A/E firm will need to confirm accuracy of drawings and
specifications. Dane County will provide any necessary hazardous material protection or
abatement.
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8. TIMETABLE

A

Listed below are specific and estimated dates and times of events related to this RFP. The
events with specific dates must be completed as indicated unless otherwise changed by Dane
County. In the event that Dane County finds it necessary to change any of the specific dates
and times in the calendar of events listed below, it will do so by issuing an addendum to this
RFP. There may or may not be a formal notification issued for changes in the estimated dates
and times.

DATE EVENT

March 13, 2018 RFP issued

April 6, 2018 - 10:00 a.m. Site tour

April 10, 2018 - 10:00 a.m. Written inquiries due

April 12, 2018 Addendum (if necessary)
April 19, 2018 - 2:00 p.m. Proposals due

April 25, 2018 (estimated) Notification of intent to award
May 7, 2018 (estimated) Agreement start date

9. ADDITIONAL INFORMATION

A

Dane County Department of Public Works, Highway & Transportation, 1919 Alliant Energy
Center Way, Madison, Wisconsin 53713, will receive your Proposal.

Information regarding this project may be obtained from Ryan Shore, Public Works Project
Manager, 608/266-4475, shore@countyofdane.com.

Since RFP documents are obtained from the Dane County web site, proposing company is
responsible to check back there regularly for Addenda.

All Proposals must be submitted by 2:00 p.m., Thursday, April 19, 2018.
Dane County reserves the right to accept or reject any Proposal submitted.

Information submitted by consultants will be reviewed and candidates may be scheduled to
appear before an interview panel. Those appearing for an interview shall be prepared to
discuss their approach for the design of this work, methodology, project team, a timetable, the
basis of their fee schedule and answer questions from our staff.

Dane County reserves the right to negotiate an Agreement after the successful firm is
selected. Selection will be based only on the proposal submitted and subsequent interviews.
Therefore, the proposals must be complete. Submission of a proposal shall constitute a valid
offer, which may be accepted by the County for a period of ninety (90) calendar days
following the proposal due date.

Dane County is an Equal Opportunity Employer.
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FAIR LABOR PRACTICES CERTIFICATION

The undersigned, for and on behalf of the BIDDER, APPLICANT or PROPOSER named herein,
certifies as follows:

A. That he or she is an officer or duly authorized agent of the above-referenced BIDDER,
APPLICANT or PROPOSER, which has a submitted a bid, application or proposal for a
contract or agreement with the county of Dane.

B. That BIDDER, APPLICANT or PROPOSER has (check one):

not been found by the National Labor Relations Board (*NLRB”) or the Wisconsin
Employment Relations Commission (“WERC”) to have violated any statute or regulation
regarding labor standards or relations in the seven years prior to the signature date of this
Certification.

been found by the National Labor Relations Board (“NLRB”) or the Wisconsin
Employment Relations Commission (“WERC”) to have violated any statute or regulation
regarding labor standards or relations in the seven years prior to the signature date of this
Certification.

Officer or Authorized Agent Signature Date

Printed or Typed Name and Title

Printed or Typed Business Name

NOTE: You can find information regarding the violations described above at: www.nlrb.gov
and werc.wi.gov.

For reference, Dane County Ordinance 25.09 is as follows:

(1) BIDDER RESPONSIBILITY. (a) Any bid, application or proposal for any contract with the
county, including public works contracts regulated under chapter 40, shall include a
certification indicating whether the bidder has been found by the National Labor Relations
Board (NLRB) or the Wisconsin Employment Relations Committee (WERC) to have violated
any statute or regulation regarding labor standards or relations within the last seven years.
The Controller shall investigate any such finding and make a recommendation to the
committee, which shall determine whether the conduct resulting in the finding affects the
bidder’s responsibility to perform the contract.

If you indicated that the NLRB or WERC have found you to have such a violation, you
must include copies of any relevant information regarding such violation with your
proposal, bid or application.

Include this completed Certification with your bid, application or proposal.
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COUNTY OF DANE
ARCHITECTURAL / ENGINEERING PROFESSIONAL SERVICES AGREEMENT
SIGNATURE PAGE

Date: [Date]
Project No.: [No.]
Agreement No.:

THIS AGREEMENT is between the County of Dane, by its Department of Public Works, Highway &
Transportation, hereinafter referred to as “COUNTY”, and [A/E Name, Address, City, State, Zip],
hereinafter called the “A/E”.

WITNESSETH

WHEREAS, COUNTY proposes securing architectural / engineering services for a project described as
follows:

I.T. Network Upgrade — Human Services Northport Office

WHEREAS, COUNTY deems it advisable to e the services of\the

services in connection with this proj

to furnish professiona

> with the applicable Wisconsin Statutes relating to
ineers and designers, and has agreed to furnish

NOW, THEREFORE, in consideration of the premises and to their mutual and dependent agreements,
the parties hereto agree as set forth in the following pages, which are annexed hereto and made a part
hereof.

IN WITNESS WHEREOF, COUNTY and the A/E have executed this Agreement as of the above date.

[A/E Firm Name ] COUNTY OF DANE
Signature Date Joseph T. Parisi, County Executive Date
Printed Name Scott McDonell, County Clerk Date
Title

Federal Employer Identification Number (FEIN)
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1. ARTICLE 1: SCOPE OF AGREEMENT

1.A. This Agreement between COUNTY and the person or firm, duly licensed under the laws
and in accordance with the regulations of the State of Wisconsin, hereinafter referred to as
the “A/E” shall be governed by the following Terms and Conditions.

1.B. The AJ/E shall provide technical and professional services under this Agreement. The
Terms and Conditions of this Agreement shall apply to modifications made to this
Agreement and shall apply to both the services rendered in the creation of the design and
to the additional services called for in carrying out the design.

1.C. The A/E shall serve as the professional technical advisor and consultant to COUNTY in
matters arising out of or incidental to the performance of this Agreement and in that
capacity, the A/E shall not have a contractual duty or responsibility to any other person or
party or individual regarding the services under this Agreement, except as that duty may
arise under the laws of the State of Wisconsin. The A/E is not an agent of the COUNTY
within the meaning of s. 893.80 or 895.46, Wis. Stats.

1.D. Professional services performed or furnished under this Agreement shall be based on the
care and skill ordinarily used by members of the profession involved, who practice under
the authority of and who are governed by the license issued under the Wisconsin Statutes

and the Wisconsin Administrative Code. The standard of care for architeg

engineering services under this Agreement shall incluc igning buildings,
and / or related infrastructural syste hat comply with all appl

tilized by COUNTY in construction contracts and shall provide services and work,
consistent with such requirements, so that the Contractor’s schedule is not negatively
impacted.

1.G. The AJE shall be professionally responsible for work performed under this Agreement.
Upon written approval of COUNTY, the A/E may subcontract work to an approved
consultant under this Agreement, to the specific extent authorized by COUNTY. The
authorization to subcontract shall not relieve the A/E of professional or contractual
responsibility for any work performed or delivered under this Agreement. The
authorization to subcontract shall not be construed to create any contractual relationship
between COUNTY and such consultant.

1.H. Subcontracts for services under this Agreement shall provide that work performed under
such subcontract, shall be subject to provisions of this Agreement and shall also provide
that any professional duty or responsibility pertaining thereto shall be accomplished to the
benefit of COUNTY. Upon request, an electronic copy of each such subcontract for
which COUNTY approval is granted shall be furnished to COUNTY.

1.1.  The A/E may substitute consultants or professional staff under this Agreement only to the
specific extent authorized by COUNTY in writing.

1J. In the performance of this Agreement, the A/E shall become familiar with and perform

such services in accordance with the specifications set forth in the Request for Proposals
document. The COUNTY reserves the right to update County Master Specifications
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Division

00 and Division 01 at any time, including after the signing date of this

Agreement. The A/E shall use and conform to the most current County Master
Specifications Division 00 and Division 01 available at the time of Final Review
Documents and the A/E shall not be eligible for a change order based upon alterations to
said County Master Specifications Division 00 and Division 01 occurring after the date of
Agreement signing.

2. ARTICLE 2: SCOPE OF THE SERVICES TO BE PROVIDED

2.A. General:

2.A.1)

2.A.2)

2.A3)

Services are to be provided by the A/E in each of the following phases:

Design Development Phase
Construction Documents Phase
Bidding Phase

An assighed COUNTY Public Works Project Manager will be the A/E's contact
in securing COUNTY direction and for arranging the necessary meetings with
COUNTY or other County Departments and obtaining the approvals required b
COUNTY.

The AJE shall create a log jenerated desigr

ase: NOT USED

2.C. Schematic Design Phase: NOT USED

2.D. Design Development Phase:

2.D.1)

2.D.2)

2.D.3)

The AJE shall review the program and functional requirements, plans and
specifications of record, (to the extent that such documents are reasonably
available), and applicable COUNTY standards and guides or other written
direction by COUNTY. The A/E shall establish the limiting parameters of the
design as defined by the instructions issued to it by COUNTY, to determine if the
design concept is achievable within the schedule and budget proposed by
COUNTY.

To the extent necessary, the A/E shall facilitate investigation of the site for
existing conditions which differ from those indicated in the record drawings or
which could have a detrimental impact on the achievement of the work called for
under the project.

Within seven (7) calendar days of receipt of the program and functional
requirements, plans and specifications of record, the A/E and COUNTY shall
schedule a meeting to review the A/E's design concept and such other matters as
are necessary to establish that at this preliminary point, the proposed design
concept is consistent with the requirements of COUNTY.
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2.D.4) The A/E shall document the results of design meetings, including design factors
agreed to, with any instructions furnished by COUNTY to carry out such factors,
including, but not limited to:

Program clarification
Scheduling concerns

Existing site conditions
Project cost estimates
Cost-value trade offs

Quality requirements

Special material requirements
Communications requirements
Engineering requirements

2.D.5) The AJ/E shall furnish a copy of the documentation produced under this
Paragraph to each participant attending a design concept meeting.

2.D.6) In agreements which involve renovation or remodeling of or additions to existing
facilities, the A/E shall evaluate the suitability of existing building elements,
materials and equipment for reuse in the renovated project. Reasonably
accessible areas shall also be observed by the A/E or its consultants to eval
existing major mechanical, plumbing and electrlcal S
foregoing considered to be economlca

2.D.8) The major design features, equipment and systems that must be evaluated
include, but are not limited to:

Building configuration
Electrical & associated controls
Telecom systems

2.D.9) The AJE shall provide a working analysis of each major design feature included
in the selected design concept, with constraints and dependencies that is
sufficiently complete to allow commencement of the Construction Documents
Phase.

2.D.9) a. The AJ/E shall prepare preliminary drawings, specifications and other data
tailored to the project that fix and describe the size and character of the
entire project as to major design features and systems and such other
essentials outlined by COUNTY.

2.D.9)a.(1) The preliminary drawings shall include plans, elevations, sections
and details at a scale which is sufficient to fully illustrate the
design concepts, materials and finishes to be employed.
Drawings shall be in format as approved by COUNTY.
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2.D.9)a.(2) The outline specifications shall include relevant specific
information for Division 01 - Bidding and Contract Requirements
and a list of the applicable technical divisions.

2.D.9) b. The A/E shall prepare a Design Report with appendix that includes:

2.D.9)b.(1) Atime estimate for completion of each separate phase of the work
(Design, Construction Documents, Bidding and Construction).

2.D.9)b.(2) A detailed estimate of project cost based on the preliminary
design concept, which indicates that the project budget limitations
will not be exceeded. Factors influencing the cost feasibility of
each major division of the specification and related drawings shall
be identified.

2.D.9) b.(3) An analysis of the biddability and constructability of the project
within the time allowed by COUNTY.

2.D.9)b.(4) An identification of any part of the work that might require
special monitoring or consideration during construction to prevent
quality control problems, delays, or cost escalation. Include any
long lead time equipment or materials, items which interfa
difficulty, areas of work requiring_signifi
precision in j ionand full or partial User occupancy d

pon determination by the A/E that the final design is represented by the
preliminary drawings and specifications, those documents along with a final
Design Report shall be submitted to COUNTY for review and concurrence prior
to commencement of Construction Documents.

2.D.10) a. The A/E shall provide COUNTY with up to four (4) sets and one (1)
electronic file of the Design Report with appendix, preliminary drawings
and outline specifications for review and coordination purposes. Electronic
documents shall be in a format approved by COUNTY.

2.D.10) b.COUNTY will issue a list of recommended changes / corrections to be
incorporated into the documents. Within seven (7) calendar days of
receipt, the A/E shall transmit written replies to review comments issued
by COUNTY. Directions by COUNTY shall be incorporated into the
design, unless the A/E shall have explained objections to COUNTY and
obtained prior written approval of noncompliance from COUNTY before
proceeding with related work.

2.D.10) c. The A/E or COUNTY may call a further preliminary review meeting, when
necessary to finalize the design concept. Written replies to additional
COUNTY comments shall be made before proceeding to the Construction
Documents Phase.
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2.D.10) d.Approval of these documents by COUNTY will complete the Design
Development Phase, whereupon COUNTY will issue written instruction to
the A/E to proceed to the Construction Documents Phase.

2.D.11) Design Development Phase deliverables shall be:

2.D.11) a. Four (4) bound copies of drawings (full size-typical of all submissions) &
specifications (in 8% x 11 format-typical of all submissions); and

2.D.11) b.Electronic version of all documents:

(1) Drawings in AutoCAD 2014 (or earlier version);

(2) Specifications in Word 2010 (or earlier version); and

(3) Adobe Acrobat 11 (or earlier version) of drawings and specifications
(PDFs converted from Word, AutoCAD, or other programs; minimize
pdf file size by converting files rather than scanning printouts).

2.E. Construction Documents Phase:

2.E.1) Upon receipt of written instructions from COUNTY, the A/E shall prepare
Construction Documents for bidding and construction of the project. The
Construction Documents shall provide the detailed requirements e
successful construction of the entire project.

P

hal

<

Wit@ COUN

internally

2.E.3) b. Requirements of various divisions or trades.

2.E.3) c. Drawings and specifications.

ificati

2.E.4) During this phase, the A/E shall develop and provide documents for the systems
designed under this Agreement which will achieve a biddable and constructible
project, compliant with all applicable building and safety codes and within the
assumption of professional responsibility set forth in this Agreement. These
services shall include, but not be limited to:

2.E.4) a. Coordination, to protect the integrity of the design and facilitate

2.E.4) a.(1) Manufacturers:

2.E.4) a.(2) Consultants:

2.E.4) a.(3) Utility Companies:

RFP No. 317037
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Ensure that manufactured items called for in the

documents are currently available and will fit, interface and perform
as required to achieve design intent.

Ensure that information necessary to their work is

provided in a timely manner and that consultants exchange
information with each other and the A/E.

Determine the standard operating procedures

and time requirements for obtaining the services and the cooperation
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of the utility companies involved in the execution of the project.
Provide this information in writing to interested parties as needed.

2.E.4) a.(4) Occupying Agency: Ensure that program-required furniture, finishes
and equipment layout is suitable so as to be compatible but not
interfere with access to, placement or operation of the mechanical,
electrical or plumbing appurtenances.

2.E.4) a.(5) Governmental authorities having jurisdiction over the work:

2.E.4)a.(5)(a) The AJ/E shall submit documents for approval to public
agencies having jurisdiction over the project and after
obtaining such approval of those agencies, the A/E shall file
two (2) copies of such approval with COUNTY.

2.E.4) a.(6) Such other agencies, boards, associations or individuals whose
activities could impact or interfere with the successful completion of
the project.

2.E.4) b. Inclusion in the Construction Documents of:

2.E.4) b.(1) Plans, elevations and sections at a scale which is sufficient
full and complete understanding of the uction, d
thereof, material ployed, location| of utilities and

her graphic

ired to be

ion of existing conditions of site and / or structures with
suff|C|ent clarity to permit their use without ambiguity in the bidding
and construction process.

2.E.4) c. Inclusion in the specifications documents of bidding and contract
requirements, special provisions and / or appendices, and technical sections.
Unless otherwise agreed to by COUNTY in writing, the format shall
generally follow the divisions of the Construction Specifications Institute.
If approved by COUNTY in writing, short form specifications for limited
scope work may be included on the drawings in lieu of Construction
Specifications Institute format specification sections.

2.E.4) c.(1) The technical sections of the specifications shall completely and
concisely describe the materials and services to be employed or
installed by the construction contractor(s) in the work. These
specifications shall describe the work to be done and shall be
arranged by work or material in appropriate divisions with suitable
cross-references for clarity and continuity.

2.E.4) c.(2) The technical sections of the specifications shall be carefully worded
to allow a clear understanding of the work required by each of the
construction contractors and their subcontractors, and to describe the
responsibility for the work required to be performed by such
contractor(s), individually and collectively, for the performance of
work required to deliver the project complete, without ambiguity as
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to which technical sections of the specifications cover each element
of work.

2.E.4) c.(3) The technical sections of the specifications shall clearly state the
minimum grade, quality, and type of materials and workmanship
required. These specifications shall not restrict competition, where it
is available, but shall state a level of quality, which can be
objectively determined by persons normally engaged in the type of
trade or practice described.

2.E.4) c.(4) When two (2) or more manufacturers offer on the open market
materials, equipment or devices of equal quality and usability needed
for the project, each such known manufactured product shall be
specified for potential use on the project.

2.E.4) c.(5) The professional judgment of the A/E or the direction of the
COUNTY may limit competition to a brand name, process, or
technique of manufacture.

2.E.4) c.(6) The A/E shall compile and include in the construction contract
documents a summary listing of all submittals required for the
project from the construction contractor(s) Included shaltbe shop
drawmgs samples cuts, cat @

E.5)

shall provide COUNTY with up to four (4) sets of final drawings
and specifications for final review in a format and standard specified by the
COUNTY.

2.E.5) b. COUNTY will issue a list of recommended changes / corrections to be
incorporated in the final documents. The A/E shall within seven (7)
calendar days transmit written replies from the A/E and its sub-consultants
to review comments issued by COUNTY or for which clarification requests
were identified or for which changes were authorized at the final design
review meeting and communicated to the A/E. Directions by COUNTY
shall be incorporated into the documents.

2.E.6) Prior to submission of the final documents, the A/E shall call for a final review
meeting with COUNTY, if needed, to finalize and prepare for publication of the
final bidding documents, with any conditions required by COUNTY.

2.E.7) At the time of delivery of the final documents, the A/E shall report to COUNTY,
in writing with updated estimates of project costs, life cycle cost when requested,
and schedules.

2.E.8) COUNTY will print and distribute drawings and specifications for bidding
purposes without cost to the A/E. The A/E shall provide the original drawings,
original specifications and an electronic copy of both the drawings and original
specifications for printing by COUNTY, in a format as approved by COUNTY.
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If the A/E is directed by COUNTY to acquire the necessary printing services,
these services shall be a reimbursable expense as provided in Article 4.C. hereof.

2.E.9) Constructions Documents Phase deliverables shall be:
2.E.9)a. 90% Construction Documents:

(1) Four (4) bound copies of Drawings & Specifications; and

(2) Electronic version of all documents:
a) Drawings in Adobe Acrobat 11 (or earlier version; PDFs); and
b) Project Manual in Word 2010 (or earlier version).

3.E.9) b. Final Construction Documents:

(1) Original unbound copy of Drawings and Project Manual in full size,
paper format;

(2) Four (4) bound copies of Drawings and Project Manual,

(3) One (1) bound copy of Drawings and Project Manual to be submitted
by A/E to State of Wisconsin, City of Madison, or other entity as
required for stamped approval; and

(4) Electronic version of all documents on CD, USB flash drive or sent via
email:

arSion):
with x-refs or

programs (e.g.

file size by converting files from AutoCAD or other programs);

c) Project Manual in Word 2010 (or earlier version); and

d) Project Manual in Adobe Acrobat 11 (or earlier version; minimize
pdf file size by converting files from Word or other programs,
rather than scanning printouts).

2.F. Bidding Phase:

3.F.1) The Bidding Phase shall commence with the publication of the Invitation to Bid
and shall conclude with the award of the number of contracts necessary to
achieve the purposes of construction.

2.F.2) The AJ/E shall serve as the professional technical consultant and advisor to
COUNTY during the bidding process, including the preparation for and
participation in Pre-Bid Conferences.

2.F.3) The AJE shall answer all pre-bid questions from contractors in an addendum and
prepare any additional addenda necessary, for COUNTY to authorize, print and
distribute as appropriate.

2.F.4) The AJE shall assist COUNTY by evaluating and making recommendations to
COUNTY on the qualifications of prospective construction contractors and
subcontractors.
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2.F.5) The A/E shall assist COUNTY in analyzing bids and negotiating with the lowest,
qualified, responsible bidders as deemed appropriate by COUNTY.

2.F.6) If the low bids submitted by qualified, responsible bidders exceed available
funds, as determined by COUNTY, the A/E shall revise and change the
Construction Documents as approved by and without additional cost to
COUNTY that will permit a proper award of the contract(s) within the approved
estimate of project cost or other funding limitation.

2.F.7) In the event that there is a reduction in scope to keep the project within budget
and this results in low bid(s) which total less than the construction budget, then
the A/E shall, at no additional fee, prepare construction bulletin(s) to add deleted
program work back into the project.

2.F.8) Upon construction contract offer, the A/E shall immediately prepare construction
documents which incorporate the bid documents, addenda issued, alternate bids
accepted and negotiated contract deductions, all of which are incorporated in the
Construction Documents. Such work shall be completed in a timely fashion, but
no later than seven (7) calendar days, so that construction is not delayed.

2.G. Construction Phase: NOT USED

3. ARTICLE 3: COUNTY'S RESPONSIBILITIES

3.A. COUNTY will determin
required and will\fully cg

project scope [for/whic profes
operate\in achjeving completion of that

sional design service

ting | procedure

ilable information regarding the requirements for the project,

set forth COUNTYs objectives for program, schedule and overall budget.
COUNTY will make available to the A/E data known to COUNTY or requested by the
AJE, which may be needed for the fulfillment of the professional responsibility of the A/E.
This data may include, but is not limited to, prints of existing buildings or record drawings
and COUNTY standards and guides. Such documents will be the most recent and accurate
available. The use of any such data by the A/E shall be without contractual or legal
significance unless otherwise established elsewhere in this Agreement. However,
providing of documents by COUNTY shall not relieve the A/E from the responsibility for
conducting a field survey to verify existing conditions as specified herein.

3.D. COUNTY will communicate to the A/E the format of the documents required to be
submitted.

3.E. COUNTY will examine documents submitted by the A/E and will render decisions
regarding them promptly, to avoid unreasonable delay in the progress and sequence of the
AJ/E's work. COUNTY will coordinate review comments from the User agency and
COUNTY staff prior to issuance to the A/E.

3.F. COUNTY will distribute Construction Documents and any necessary addenda to
prospective bidders, and conduct the bid opening for the project.

3.G. COUNTY will prepare and process the Agreements between COUNTY and A/E, and
between COUNTY and construction contractor(s).
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3.H. Unless otherwise specified in this Agreement, COUNTY will arrange for services of a
testing laboratory to furnish structural, chemical, mechanical and other laboratory tests,
inspections and reports as required by law or deemed necessary by COUNTY.

4. ARTICLE 4: COMPENSATION

4.A. AJE fees for basic services will be compensated by COUNTY in accordance with the
Terms and Conditions of this Agreement as follows:

4.A.1) COUNTY will pay the A/E a lump sum fee of $[ ]

4.A.1) a. The A/E fee for professional services shall be in accordance with the terms
of this Agreement and based on the scope of services contained in the
Request for Proposals dated March 13, 2018, including any subsequent

Addenda.
4.A.1) b. The A/E is authorized to proceed through completion of the [ ]
Phase. The A/E Fee is limited to $[ ], until written instructions to

proceed are provided by COUNTY.

4.A.1) c. The construction budget for this project is $[ ]. This amount
excludes all construction costs of contingency and unless stated otherwise
in this Agreement, hazardous materials abatementor remediation.

est acceptable construction bids exceed the fixed limit of
onstruction, as shown above plus any COUNTY increases approved before
bidding, COUNTY will do one or more of the following:

4.A.3) a. Cooperate in revising the project scope and quality as required to reduce the
project cost;

4.A.3) b. Authorize the rebidding of the project within a reasonable time; and / or
4.A.3) c. Give written approval of an increase in such fixed limit.

4.A.4) Inthe case of 4.A.3.a. above, the A/E shall revise the drawings and specifications
as necessary to bring the construction cost within the fixed limit. These revisions
shall be completed by the A/E without additional compensation.

4.A.5) In the case of 4.A.3.a. or 4.A.3.b. above, no additional fees will be allowed for
rebidding or for an increase in allocated funds.

4.B. The A/E's Compensation for Additional Services, as described in Article 4.D., will be
computed as follows:

4.B.1) Principals' time at a fixed rate of $[ ] per hour, unless separate amounts are
provided for each Principal. For the purposes of this Agreement, the Principals
are:

[ 1
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[ 1
[ 1

4.B.2) Other design staff shall be billed at these fixed rates:

Senior design architect / engineer: $[ ] per hour

Junior design architect / engineer: $[ ] per hour

Senior designer: $[ ] perhour
Junior designer: $[ ] per hour
Drafting: $[ ] perhour

4.B.3) Employee's time shall be computed using the employee's basic hourly salary and
include overhead costs for clerical support and mandatory and customary benefits
such as statutory employee benefits, insurance, sick leave, holidays and
vacations pensions and similar benefits for persons in consultation, resear

con

inci
inte
asi

ritten approval from COUNTY. Such approval shall be based on a
ertten proposal delineating the nature of the services, the time involved, the
estimated cost thereof, and the individuals or firms involved. Payment Requests
from consultants and construction contractors providing these Reimbursable
Expenses shall be reviewed by the A/E to check the accuracy of and entitlement
to the sums requested. Reimbursable Expenses may include, but are not limited
to, the following incidental expenses:

4.C.1) a. Expense of reproduction of drawings and specifications, excluding the
review sets required in Article 2.

4.C.1) b. Expense of a site survey when needed.

4.C.1) c. Expense of a geotechnical investigation and soils and material testing when
required.

4.C.1) d. Expense of State and / or City review fees when required.

4.C.2) Expenses not eligible for reimbursement shall include, but are not limited to,
indirect project overhead costs associated with the Fees for Basic Services (4.A.)
and Additional Services (4.D.) such as mileage, travel, lodging, replication of
drawings for the design development meetings and subsequent design meetings,
preliminary and final review document printing, handling and postage, cost of
correspondence transmittals, telephone expenses, and CAD / electronic graphic
services. Such expenses shall be included as part of the Lump Sum fee.
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4.D. Additional Services:

4.D.1) The following services are in addition to but are not covered in Article 4.A.
These services may be identified as part of the A/E’s fee proposal and included
with the lump sum fee as such. Compensation for these additional services or
other services must be requested by the A/E, and subsequently approved by
COUNTY PRIOR to proceeding with the work. If the additional services are
requested after the Agreement has been issued, such authorization shall be based
on a written proposal delineating the nature of the services, the time involved, the
estimated cost thereof, the effect on the project schedule and the individuals or
firms involved. When authorized, an Agreement Change Order will be used to
modify the A/E’s Agreement.

4.D.1) a. Providing planning surveys, program revision, site feasibility, or
comparative studies of prospective sites.

4.D.1) b. Revising previously approved drawings, specifications or other documents
after written approval of Design Development Phase, to accomplish
changes not initiated by the A/E other than record documents and revisions
normally to be expected or required to correct deficiencies in the approved
drawings and specifications.

4.D.1) c. Preparing detailed models, perspectiv

nate [bids
'equi'

Its ¢

er
time

ird party Value Engineering / Enhancement

1) f. Providing services other than corrective design work and record documents,
after final payment to the construction contractor(s).

4.D.1) g. Providing services requested by COUNTY for or in connection with the
selection of specific movable furniture, fixtures and equipment (FFE) by
the occupying agency during the Construction Phase.

4.D.1) h. Providing services as expert witness in connection with any public
hearings, arbitration proceeding, or the proceedings of a court of record
except when the A/E is party thereto.

4.D.1) i. Providing historical preservation research or documentation.
4.D.1)j. Providing specialized design services, including, but not limited to
Sustainability design or LEED certification, vibration, wind or acoustical
analysis, energy modeling.
4.D.1) k. Participation in post-project evaluations.
4.D.1) |. Preparing multiple bid packages.
4.E. Payments to the A/E:

4.E.1) Payments of the A/E's lump sum fee will be made monthly, in proportion to
services performed as confirmed by COUNTY, to increase the compensation to
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the following percentages of the lump sum fee at the completion of each phase of

the work.
Design Development Phase 35%
Construction Documents Phase 65%
Bidding Phase 100%

4.E.2) No more than ninety percent (90%) of the A/E’s lump sum fee shall be paid out
prior to substantial completion of the project. When COUNTY confirms that
development of punch lists, review of Operating & Maintenance Manuals,
submittal of record documents, has been satisfactorily completed by the A/E,
COUNTY will determine how and when the remaining lump sum fee is
disbursed.

4.E.3) Payments for COUNTY-approved Reimbursable Expenses as defined in Article
4.C. and Additional Services of the A/E as defined in Article 4.D., will be made
monthly upon request.

4.E.4) An AJE whose work is found deficient or fails to conform to the requirements set
forth in the Agreement, is not entitled to further payments, until corrected to th
satisfaction of COUNTY.

s sustained by (
negligence on t
ing of fthe alleged

If the project is suspended for more than three (3) months in whole or in part, the
AJE will be paid fees for services performed prior to receipt of written notice
from COUNTY of the suspension, together with Reimbursable Expenses then
due and reasonable expenses resulting from this suspension, as approved by
COUNTY. If the project is resumed after being suspended for more than three
(3) months, the A/E's compensation will be subject to renegotiation.

5. ARTICLE 5: ACCOUNTING RECORDS - NOT USED

6. ARTICLE 6: TERMINATION OF AGREEMENT

6.A. This Agreement may be terminated by COUNTY without cause upon ten (10) calendar

6.B.

days written notice to the A/E. In the event of termination, the A/E will be paid fees for
services performed to termination date, reimbursable expenses then due, and termination
expenses as approved by COUNTY. Work performed prior to the date of termination
shall be in accordance with the terms and conditions of this Agreement. Upon
termination, the results of such work shall immediately be turned over to the COUNTY
Project Manager and is a condition precedent to further payment by COUNTY.

In the event the Agreement between the A/E and any consultant on this project is
terminated, the results of work by that consultant shall immediately be turned over to the
AJE.

7. ARTICLE 7: OWNERSHIP OF DOCUMENTS
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7.A. All drawings and specifications, renderings, models, scale details, approved copies of shop
drawings and other such documents prepared by the A/E or any consultant pursuant to this
Agreement shall become the property of COUNTY on completion and acceptance of any
of the A/E's work, or upon termination of the Agreement, and shall be delivered to
COUNTY upon request.

7.B. Documents prepared under this Agreement may be used by COUNTY for informational
purposes without additional compensation to the A/E.

7.C. Specifications and isolated, detail drawings inherent to the architectural / engineering
design of the project, whether provided by the COUNTY or generated by the A/E, shall be
available for future use by the parties to this Agreement and other parties, each at their
own risk.

8. ARTICLE 8: LIABILITY- HOLD HARMLESS AND INDEMNIFICATION

8.A. AJE shall indemnify, hold harmless and defend COUNTY, its boards, commissions,
agencies, officers, employees and representatives against any and all liability, loss
(including, but not limited to, property damage, bodily injury and loss of life), damages,
costs or expenses which COUNTY, its officers, employees, agencies, boards,
commissions and representatives may sustain, incur or be required to pay by reason of A/E
furnishing the serV|ces requwed to be provided under thls Agreement provided,

abi 0sses, charges
NTY,|its agencie

ides for payment of the insured's liability for errors, omlssmns or negligent acts
arising out of the performance of the professional services required under this Agreement.
The A/E shall provide up-to-date, accurate professional liability information on the A/E’s
Data Record, including amount of insurance, deductible, carrier and expiration date of
coverage. Upon request by COUNTY, the A/E shall furnish COUNTY with a Certificate
of Insurance showing the type, amount, deductible, effective date and date of expiration of
such policy. Such certificate shall also contain substantially the following statement: “The
insurance covered by this certificate shall not be canceled, the coverage changed or
reduced by endorsement, by the insurance company, except after thirty (30) calendar days
written notice has been received by COUNTY.” The A/E shall not cancel or materially
alter this coverage without prior written approval by COUNTY. The A/E shall be
responsible for consultants maintaining professional liability insurance during the life of
their Agreement.

10. ARTICLE 10: OTHER INSURANCE
10.A. The A/E and its consultants retained under terms of this Agreement shall:
10.A.1) Maintain Worker’s Compensation Insurance:

10.A.1) a. Procure and maintain Worker’s Compensation Insurance as required by
State of Wisconsin Statutes for all of the A/E’s and consultant’s
employees engaged in work associated with the project under this
Agreement.
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10.A.1) b. Maintain Employer’s Liability Insurance with a policy limit of not less
than $1,000,000 per occurrence and $2,000,000 in the aggregate.

10.A.2) Procure and maintain during the life of this Agreement, and until one year after
the completion of this Agreement, Commercial General Liability Insurance,
including Products and Completed Operations for all claims that might occur in
carrying out the Agreement. Minimum coverage shall be $1,000,000 per
occurrence, $1,000,000 general aggregate, combined single limit for bodily
injury, personal injury, and property damage. Such coverage shall be of the
“occurrence” type form and shall include the employees of the A/E as insureds.

10.A.3) Procure and maintain Commercial Automobile Liability Insurance for all owned,
non-owned, and hired vehicles that are used in carrying out the Agreement.
Minimum coverage shall be $1,000,000 per occurrence combined single limit for
bodily injury and property damage.

10.A.4) Provide an insurance certificate indicating the above Commercial Liability
Insurance and property damage coverage, countersigned by an insurer licensed to
do business in Wisconsin, covering and maintained for the period of the
Agreement. Upon request by COUNTY, the insurance certificate is to be
presented on or before execution of the Agreement.

11. ARTICLE 11: MISCELLANEOUS PROVISIONS

11.A. A/E warrants that it hasrcomplied necessa quirements to do business i
State of Wi , that the persons exgcutipg this Agreement on its behalf are guthoti

eral and state laws and

11.C. Approvals or Inspections. None of the approvals or inspections performed by COUNTY
shall be construed or implied to relieve the A/E from any duty or responsibility it has for
its professional performance, unless COUNTY formally assumes such responsibility in
writing from COUNTY so stating that the responsibility has been assumed.

11.D. Successors, Subrogees and Assigns. COUNTY and A/E each bind themselves, their
partners, successors, subrogees, assigns, and legal representatives to the other party to this
Agreement and to the partners, successors, subrogees, assigns and legal representatives of
such other party with respect to covenants of this Agreement.

11.E. Claims. The AJ/E's project manager will meet with COUNTY's Project Manager to
attempt to resolve claims, disputes and other matters in question arising out of, or relating
to, this Agreement or the breach thereof. Issues not settled are to be presented in writing
to the COUNTY Assistant Public Works Director for review and resolution. The decision
of the Assistant Public Works Director shall be final. Work shall progress during the
period of any dispute or claim. Unless specifically agreed between the parties, venue will
be in Dane County, Wisconsin.

11.F. Amendment of Agreement. This Agreement may be amended in writing by both
COUNTY and A/E.
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11.G. It is expressly understood and agreed to by the parties hereto that in the event of any
disagreement or controversy between the parties, Wisconsin law shall be controlling.
Venue for any legal proceedings shall be in the Dane County Circuit Court.

11.H. This Agreement is intended to be an agreement solely between the parties hereto and for
their benefit only. No part of this Agreement shall be construed to add to, supplement,
amend, abridge or repeal existing duties, rights, benefits or privileges of any third party or
parties, including but not limited to employees of either of the parties.

11.1. The entire agreement of the parties is contained herein and this Agreement supersedes any
and all oral agreements and negotiations between the parties relating to the subject matter
hereof. The parties expressly agree that this Agreement shall not be amended in any
fashion except in writing, executed by both parties.

12. ARTICLE 12: NONDISCRIMINATION IN EMPLOYMENT

12.A. During the term of this Agreement, A/E agrees not to discriminate on the basis of age,
race, ethnicity, religion, color, gender, disability, marital status, sexual orientation,
national origin, cultural differences, ancestry, physical appearance, arrest record or
conviction record, military participation or membership in the national guard, state defense
force or any other reserve component of the military forces of the United States, or

upgrading, demaotid
s fpa any ot
ost| in conspicuous

ivil Rights Compliance:

12.B.1) If A/E has twenty (20) or more employees and receives $20,000 in annual
contracts with COUNTY, the A/E shall submit to COUNTY a current Civil
Rights Compliance Plan (CRC) for Meeting Equal Opportunity Requirements
under Title VI of the Civil Rights Act of 1964, Section 504 of the Rehabilitation
Act of 1973, Title VI and XVI of the Public Service Health Act, the Age
Discrimination Act of 1975, the Omnibus Budget Reconciliation Act of 1981 and
Americans with Disabilities Act (ADA) of 1990. AJ/E shall also file an
Affirmative Action (AA) Plan with COUNTY in accordance with the
requirements of Chapter 19 of the Dane County Code of Ordinances. A/E shall
submit a copy of its discrimination complaint form with its CRC/AA Plan. The
CRC/AA Plan must be submitted prior to the effective date of this Agreement
and failure to do so by said date shall constitute grounds for immediate
termination of this Agreement by COUNTY. If an approved plan has been
received during the previous calendar year, a plan update is acceptable. The plan
may cover a two-year period. If A/E has less than twenty (20) employees, but
receives more than $20,000 from the COUNTY in annual contracts, it may be
required to submit a CRC Action Plan to correct any problems discovered as the
result of a complaint investigation or other Civil Rights Compliance monitoring
efforts set forth herein below. If A/E submits a CRC/AA Plan to a Department of
Workforce Development Division or to a Department of Health and Family
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Services Division that covers the services purchased by COUNTY, a verification
of acceptance by the State of A/E’s Plan is sufficient.

12.B.2) A/E agrees to comply with the COUNTY's civil rights compliance policies and
procedures. AJ/E agrees to comply with civil rights monitoring reviews
performed by the COUNTY, including the examination of records and relevant
files maintained by the A/E. A/E agrees to furnish all information and reports
required by the COUNTY as they relate to affirmative action and non-
discrimination. A/E further agrees to cooperate with COUNTY in developing,
implementing, and monitoring corrective action plans that result from any
reviews.

12.B.3) A/E shall post the Equal Opportunity Policy, the name of A/E’s designated Equal
Opportunity Coordinator and the discrimination complaint process in
conspicuous places available to applicants and clients of services, applicants for
employment and employees. The complaint process will be according to
COUNTY's policies and procedures and made available in languages and formats
understandable to applicants, clients and employees. AJE shall supply to
COUNTY’s Contract Compliance Officer upon request a summary document of
all client complaints related to perceived discrimination in service delivery.
These documents shall include names of the involved persons, nature of
complaints, and a description of any attempts made achieve complaint
resolution.

ide copies of all annourcemj@yf new emplgyment opp
iance Officer en such [announcer

domestlc partners as it does to employees with spouses or the cash equivalent if
such a benefit cannot reasonably be provided. The A/E agrees to make available
for County inspection the A/E's payroll records relating to employees providing
services on or under this Agreement or subcontract. If any payroll records of
AJE contain any false, misleading or fraudulent information, or if a A/E fails to
comply with the provisions of s. 25.13, D. C. Ordinances, the Contract
Compliance Officer may withhold payments on the Agreement; terminate, cancel
or suspend the Agreement in whole or in part; or, after a due process hearing,
deny the contractor the right to participate in bidding on future County contracts
for a period of one (1) year after the first violation is found and for a period of
three (3) years after a second or subsequent violation is found.
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ATTACHMENT B
ARCHITECTURAL / ENGINEERING PROFESSIONAL SERVICES AGREEMENT
A/E/ CONSULTANT AGREEMENT

Date: [Date]
Project No.: [No.]
Agreement No.: [No.]

THIS AGREEMENT is between [A/E Name], hereinafter called "A/E", executing this Agreement, and
[Consultant Name] hereinafter called the “Consultant".

WITNESSETH

WHEREAS, the A/E has entered into an Agreement with COUNTY to furnish professional services with
a project, hereinafter named "Project”, which is described as follows:

I.T. Network Upgrade — Human Services Northport Office

WHEREAS, the A/E deems it advisable to engage the services of a Consultant to furnis
services in connection with this project, and

Nt between COU
the Consultant,

n the A/E's

NOW, THEREFORE, in consideration of the premises and to their mutual and dependent agreements,
the parties hereto agree as set forth in the Agreement between COUNTY and the A/E which are annexed
hereto and made a part hereof.

IN WITNESS WHEREOF, the A/E and the Consultant have executed this Agreement.

[Consultant Firm Name] 1 [A/E Firm Name] ]
Signature Date Signature Date
Printed Name Printed Name
Title Title

Providing the following services:
[Describe services ]
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EQUAL BENEFITS COMPLIANCE PAYMENT CERTIFICATION FORM

PURPOSE

25.13 of the Dane County Ordinance requires that each contractor receiving payment for
contracted services must certify that he or she has complied fully with the requirements of
Chapter 25.13 “Equal Benefits Requirement” of the Dane County Ordinances. Such certification
must be submitted prior to the final payment on the contract.

This form should be included with a copy of the final contract invoice forwarded to your contract
representative at Dane County.

CERTIFICATION

I, certify that
Printed or Typed Name and Title

Printed or Typed Name of Contractor

has complied fully with the requirements of Chapter 25.13 of the Dane County Ordinances
“Equal Benefits Requirements”.

Signed

Date

For questions on this form, please contact Chuck Hicklin at 608-266-4109 or your contract
representative at Dane County.
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SUPPLEMENTARY CONDITIONS

1. APPLICATION & CERTIFICATE FOR PAYMENT

A. Every contractor engaged in performance of any contract for Department of Public Works,
Highway & Transportation shall submit partial and final Application & Certificate for
Payment for work under said contract. Form shall provide similar information as shown on
AIA G702™ and G703™ forms (samples shown below). Forms shall be submitted to Public
Works Project Manager for approval.

%AIA Document G702" - 1992

Application and Certificate for Payment

TO OWNER: PROJECT: APPLICATION NO: Distribution to:
PERIOD TO: OWNER O
CONTRACT FOR: ARCHITECT O
FROM CONTRACTOR: VIA ARCHITECT: CONTRACT DATE: CONTRACTOR 00
PROJECT NOS: / FELD O
OTHER O
3 The undersigned Contractor centifies that to the best of the Contractor’s knowledge, mformation
CONTRACTOR'S APPLICATION FOR PAYWENT T )G e B o0 Com s i ot
Aﬂg s “mci.mmp?m s 3B g::; e ‘”h':;“"“ O M e L with the Contract Documents, that all amounts have been paid by the Contractor for Work for
ocument « Lontmuation Sheet. 15 aftac which previons Cemificates for Payment wére mssued and pavments recerved from the Owner, and
1. ORIGINAL CONTRACTSUM ... .. .. s that current payment shown hérein 1s now due
2. NET CHANGE BY CHANGE ORDERS . $ CONTRACTOR:
3. CONTRACT SUM TO DATE (Zine J =21 ) S | By Date:
4. TOTAL COMPLETED & STORED TO DATE (Calumn G on G703) - | State of
5, RETAINAGE: Couary of:
a %5 of Completed Work Subscribed and sworn to before
(Coltnms D + E on G703) $ me this day of
b. %% of Stored Materal
(Colunm F on GI03) $ Notary Public:
My commussion expires
Total Retamage (Lines 5a + 35, or Toral tn Column Jof G703) ., 8
6. TOTAL EARNED LESS RETAINAGE ., 0 i Sy O ARCHITECT'S CERTIFICATE FOR PAYMENT
(Lire 4 mimuz Line 3 Toraly In accordance with the Contract Documents, based on on-site observations and the data comprising
7. LESS PREVIOUS CERTIFICATES FOR PAYMENT ...\ y E 5 tius application, the Arclutect cemifies to the Cwner that to the best of the Architect’s knowledge,

P B = and belief the Work has progressed as mdicated, the quality of the Work 15
(Line 6 from prior Certificate) accordance with the Contract Documents, and the Contractor 15 enfitled to payment of the

8. CURRENT PAYMENT DUE . : ! . |:| AMOUNT CERTIFIED.

8, BALANCE TO FINISH, INCLUDING RETAINAGE AMOUNT CERTIFIED P e e 5
(Line 3 minnz Line 6] § (dtrach explanation {f antannt certiffed differs from the amownt applied. Initial all figures on this
Application and on the Continnation Sheet that are changed to conform with the amonm certified )
CHANGE ORDER SUMMARY ADDITIONS DEDUCTIONS ARCHITECT:
[Total changes approved 1 previous moaths by Owner | § 5 By Date:
[Fotal approved this month L] § This Centificate is not negotiable. The ANMOUNT CERTIFIED is payable only to the Contractor
TOTAL |§ 5 named herein. Jssuance. payment and acceptance of payment are without prejudice to any rights of
{ET CHANGES by Chaage Order 3 the Owner or Contractor under this Contract

CAUTION: You should sign an original AIA Contract Document, on which this text appears in RED. An original assures that changes will not be obscured.

AlA Document GT02™ - 1992. Copyright © 1953, 1963, 1965, 1671, 1578, 1583 and 1952 by The American institute of Architects. All rights reserved. WARNING: This AIA" Document i protected by US. Copyright Law
nd Treaties. Unauthorized reproduction of of this ALA" Document. of any portion of It may result in severe civil and criminal penalties. and will be prosecuted to the maxmum extent

possible under the law. Purchasers are permitted o reprocuce ten (10) coples of this document when compieted. To repor copyTight violations. of AIA Contract Documents, e-mail The Amencan Institute of Archilects’ legal

wounsel, copyright iaa o

s atms
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@AIA Document G703" - 1992

Continuation Sheet
AIA Document GT02™-1992, Apphcation and Certificate for Paymsent, or GT32P2009, APPLICATION NO:
Applicanion and Cernficate for Pavment, Construction Manager as Adviser Editon. APPLICATION DATE:
contamng Contractor's signed certification 1s attached. E
In tabulatsons below, amounts are in US dollars. PERIOD TO:
Use Coluren [ on Contracts where vanable retainage for hne items muay apply ARCHITECT'S PROJECT NO:
A B < D E F G H I
WORK COMPLETED
MATERIALS TOTAL BALANCE TO
ITEM ety SCHEDULED PRESENTLY COMPLETED AND %a RETAINAGE
> DESCRIPTION OF WORK 3 FROMPREVIOUS FINISH 1 .
NO VALUE APPLICATION THIS PERIOD ISTOR.ED % STORED TG DATE | (G~ CJ C—G) il variable rate)
D+E (Not#i Dor Ei (D<E+F)
GRAND TOTAL
CAUTION: Yeou should sign an original AlA Contract Decument, en which this text appears in RED. An original assures that changes will not be obscured.
ALA Document GTO3™ - 1992, Copyright @ 1963, 1665, 1966, 1847, 1670, 1678, 1683 and 19‘!2|aﬂr‘ewrﬂn 3y rr.seol -\r:ﬂuecs. All rights reserved, WARNING: This AIA" De 5 protected by .S, ¢ “ ght
n=lea|-u Unauthorized reproduction or distribution of this AIA® Document ortion of it, may result in severe civil and criminal penalties, an |«u: [ o»c.,nq-.t.u. maximum extent
passible under the Lew, PUICKasers are pemitted 1o reproduce ten (10) copies of this dacument when. mmem To mmmﬂnm:wmmsa JIA Conirasi Dotimsats, o-was The Amencan Instinsie n[.lramecrs leg:nl
et

counsel, mwr-nnlmaa g

2. g@ | E ST

A Every contractor engaged in performance of any contract for Department of Public Works,

- at no rebates either directly or indirectly have been made. Form of
such affidavit is included in this section.

B. Form should be included with a copy of the final contract invoice forwarded to your contract
representative at Dane County.
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DANE COUNTY, WISCONSIN
CONTRACTOR WAGE AFEIDAVIT

COMPANY NAME:
ADDRESS:
CONTRACT NO.: DIVISION(S) OF WORK:
AFFIDAVIT
STATE OF WISCONSIN )
) ss.
DANE COUNTY )

. name and title of person signing affidavit — /_\ /\\]’/ /‘ ' beinqj
first duly s c nag g_t //tlf/mwl Q ( U ) [\ /5 - :
d/Z:esl\\a dl%é/slﬁt WST’ he ent&ihe/éersolrls\efnployed by the

, Subcontractors on the

—
b , at the _ e
that during the period commencing — — |/ and ing) }
A €| been paid the ful s rned, at;t no rebates have
rindirectly by said con or-subcontractor from the full

building or site of
n, and that no deductions have been made either directly or

indirectly from the full weekly wages earned by any person, other than authorizedlegal

deductions (including taxes such as Fed’%\ WWW@e uriity, State and
O =)
state any other legal dedu s suchlas upion dues, uremp‘uyfne insurange, VOl contrijutions, etc.] or fjll in “N/ALhL I/'
and that there is ompliance \@h e provisions and intent of uirements of Dane
, Chapt

County Ordinanee 40, chapter 1l (Minimum Wage Ordinance). This affidavit is
made to induce Dane County to approve the application for payment to which this affidavit is

attached.

Contractor Company Name

Signature Title

Sworn to before me this day of , 20

My Commission expires

Notary Public Date
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3. INSURANCE

A. Contractor Carried Insurance. In order to protect itself and the County, Contractor shall
not commence work under this Contract until obtaining all required insurance and the County
has approved such insurance. Contractor shall not allow any subcontractor to commence
work on subcontract until insurance required of subcontractor has been so obtained and
approved.

1. Pollution Insurance Policy
Contractor shall procure and maintain during life of this Contract, Pollution Insurance
Policy in amount of at least $1,000,000 per occurrence, $5,000,000 aggregate.
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