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LEGAL NOTICE

INVITATION TO BID

Dane County Public Works, Highway & Transportation Dept., 1919 Alliant Energy Center Way,
Madison, W1 53713, will receive sealed Bids until:

2:00 P.M., TUESDAY, JUNE 28, 2016

REQUEST FOR BIDS NO. 316019
FISH HATCHERY HIGHWAY GARAGE - REROOFING
2302 FISH HATCHERY ROAD
MADISON, WISCONSIN

Dane County is inviting Bids for construction services for the reroofing of the Fish Hatchery
Highway Garage. Only firms with capabilities, experience & expertise with similar projects
should obtain this Request for Bids document & submit Bids.

Request for Bids document may be obtained after 2:00 p.m. on June 7, 2016 by downloading it
from countyofdane.com/pwhbids. Please contact J. Eric Urtes, AIA- Project Manager, at 608/266-
4798 or urtes.eric@countyofdane.com, or our office at 608/266-4018, for any questions or
additional information.

All Bidders must be a registered vendor with Dane County & pay an annual registration fee&
must be pre-qualified as a Best VValue Contractor before award of Contract. Complete Vendor
Registration Form at danepurchasing.com/Account/Login? or obtain one by calling 608/266-
4131. Complete Pre-qualification Application for Contractors

at countyofdane.com/pwht/BVC_Application.aspx or obtain one by calling 608/266-4029.

A pre-bid facility tour will be held June 15, 2016 at 1:00 P.M. at Fish Hatchery Highway Garage.
Bidders are strongly encouraged to attend this tour.

PUBLISH: JUNE 7 & 14, 2016 - WISCONSIN STATE JOURNAL
JUNE 7 & 14, 2016 - THE DAILY REPORTER
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DANE COUNTY DEPARTMENT of PUBLIC
si)  WORKS, HIGHWAY and TRANSPORTATION

County Executive 1919 Alliant Energy Center Way ¢ Madison, Wisconsin 53713 Commissioner / Director
Joseph T. Parisi Phone: (608) 266-4018 ¢ FAX: (608) 267-1533 Gerald J. Mandli

BEST VALUE CONTRACTING APPLICATION

CONTRACTORS / LICENSURE APPLICANTS

The Dane County Department of Public Works requires all contractors to be pre-qualified as a
best value contractor with the County prior to being awarded a contract. In addition, the County
pre-qualifies potential contractors and sub-contractors who wish to work on County contracts.
Subcontractors must become pre-qualified ten (10) days prior to commencing work under any
Dane County Public Works Contract. Potential subcontractors are urged to become pre-qualified
as early as possible. This document shall be completed, properly executed, along with the
necessary attachments and additional information that the County requires for the protection and
welfare of the public in the performance of a County contract.

Contractors or subcontractors of any tier who attain pre-qualification status will retain that status
for a period of two (2) years from the date of qualification. Contractors shall notify the Dane
County Department of Public Works, Highway & Transportation within fifteen (15) days of any
changes to its business or operations that are relevant to the pre-qualification application. Failure
to do so could result in suspension, revocation of the contractor’s pre-qualification, debarment
from County contracts for up to three (3) years and / or other sanctions available under the law.

No contracts will be awarded for construction work performed on Dane County projects unless
the contractor is currently approved as a Wisconsin Trade Trainer or has applied for approval as
an Apprenticeship Trade Trainer to the Wisconsin Department of Workforce Development and
agrees to an acceptable apprenticeship program. If you are not currently approved as a Wisconsin
Trade Trainer, or have not applied for approval as an Apprenticeship Trade Trainer, please
contact the Department of Workforce Development - Bureau of Apprenticeship Standards at
608/266-3133 or visit their web site at: dwd.wisconsin.gov/apprenticeship/.

EXEMPTIONS

o Contractors who employ less than five (5) apprenticeable trade workers are not required to
pre-qualify.

e Contractors performing work that does not apply to an apprenticeable trade, as outlined in
Appendix A.

e The contractor / subcontractor provides sufficient documentation to demonstrate one or more
of the following:
O apprentices are not available in a specific geographic area;
0 the applicable apprenticeship program is unsuitable or unavailable; or
0 there is a documented depression of the local construction market which prevents
compliance.
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SEC. PROOF OF RESPONSIBILITY CHECK IF APPLICABLE

1 Does your firm possesses all technical qualifications and resources, Yes: [] No: []
including equipment, personnel and financial resources, necessary to
perform the work required for any project or obtain the same through
the use of responsible, pre-qualified subcontractors?

2 Will your firm possess all valid, effective licenses, registrations or Yes: [] No: []
certificates required by federal, state, county, or local law, which are
necessary for the type of work to be performed including, but not
limited to, those for any type of trade work or specialty work?

3 Will your firm meet all bonding requirements as required by applicable | Yes: [] No: []
law or contract specifications?

4 Will your firm meet all insurance requirements as required by Yes: [] No: []
applicable law or specifications, including general liability insurance,
workers compensation insurance and unemployment insurance
requirements?

5 Will your firm maintain a substance abuse policy for employees hired | Yes: [] No: []
for public works contracts that comply with Wis. Stats. Sec. 103.503?

6 Does your firm acknowledge that it must pay all craft employees on Yes: [] No: []
public works projects the wage rates and benefits required under
Section 66.0903 of the Wisconsin Statutes?

7 Will your firm fully abide by the equal opportunity and affirmative Yes: [] No: []
action requirements of all applicable laws, including County
ordinances?

8 In the past three (3) years, has your firm had control or has another Yes: [] No: []
corporation, partnership or other business entity operating in the If Yes, attach details.
construction industry controlled it? If so, please attach a statement
explaining the nature of the firm relationship?

9 In the past three (3) years, has your firm had any type of business, Yes: [] No: []
contracting or trade license, certification or registration revoked or If Yes, attach details.
suspended?

10 In the past three (3) years, has your firm been debarred by any federal, | Yes: [ ] No: []
state or local government agency? If Yes, attach details.

11 In the past three (3) years, has your firm defaulted or failed to complete | Yes: [ ] No: []
any contract? If Yes, attach details.

12 In the past three (3) years, has your firm committed a willful violation | Yes: [] No: []
of federal, state or local government safety laws as determined by a If Yes, attach details.
final decision of a court or government agency authority.

13 | In the past three (3) years, has your firm been in violation of any law Yes: [] No: []
relating to your contracting business where the penalty for such If Yes, attach details.
violation resulted in the imposition of a penalty greater than $10,000?

14 Is your firm Executive Order 108 precertified with the State of Yes: No: []
Wisconsin?

15 Is your firm an active Wisconsin Trade Trainer as determined by the Yes: [] No: []
Wisconsin Bureau of Apprenticeship Standards?

16 Is your firm exempt from being pre-qualified with Dane County? Yes: [] No: []

If Yes, attach reason for exemption.

17 Does your firm acknowledge that in doing work under any County Yes: [] No: []
Public Works Contract, it will be required to use as subcontractors only
those contractors that are also pre-qualified with the County or become
so ten days prior to commencing work?

18 Contractor has been in business less than one year? Yes: [] No: []

19 Is your firm a first time Contractor requesting a one time exemption, Yes: [] No: []
but, intend to comply on all future contracts and are taking steps
typical of a “good faith” effort?

20 Not applicable. My firm does not intend to work on Best Value Yes: [] No: []
Contracts. Note: Best Value Contracting is required to bid on most
Public Works Contracts (if unclear, please call Jan Neitzel Knox 608-

266-4029).
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SIGNATURE SECTION

Your firm’s Officer, or the individual who would sign a bid and / or contract documents must
sign this document.

I do hereby certify that all statements herein contained are true and correct to the best of my
knowledge:

Signature Date

Printed or Typed Name and Title

NAME AND ADDRESS OF CONTRACTOR

Name of Firm:
Address:
City, State, Zip:

Telephone Number:

Fax Number:
E-mail Address:

REMEMBER!

Return all to forms and attachments, or questions to:

JAN NEITZEL KNOX
EMAIL: NEITZEL-KNOX@COUNTYOFDANE.COM
OFFICE: (608)266-4029, FAX: (608)267-1533

DANE COUNTY DEPARTMENT OF PUBLIC WORKS,
HGHWAY & TRANSPORTATION
1919 ALLIANT ENERGY CENTER WAY
MADISON, WI 53713
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APPENDIX A

APPRENTICEABLE TRADES

Bricklayer

Carpenter

Cement Mason (Concrete Finisher)

Cement Mason (Heavy Highway)

Construction Craft Laborer

Data Communications Installer

Electrician

Elevator Mechanic / Technician

Environmental Systems Technician / HVAC Service Technician / HVAC Install & Service
Glazier

Heavy Equipment Operator / Operating Engineer
Insulation Worker (Heat & Frost)

Iron Worker (Assembler, Metal Buildings)
Painter / Decorator

Plasterer

Plumber

Roofer / Waterproofer

Sheet Metal Worker

Sprinkler Fitter

Steamfitter (Service & Refrigeration)

Taper & Finisher

Telecommunications (Voice, Data & Video) Installer / Technician
Tile Setter
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1. GENERAL

A. Before submitting Bid, bidder shall thoroughly examine all Construction Documents.
Successful Bidder shall be required to provide all the Work that is shown on Drawings, set
forth in Specifications, or reasonably implied as necessary to complete Contract for this
project.

B. Bidder shall visit site to become acquainted with adjacent areas, means of approach to site,
conditions of actual site and facilities for delivering, storing, placing, and handling of
materials and equipment.

C. Pre-bid meeting is scheduled on June 15, 2016 at 10:00 a.m. at Fish Hatchery Highway
Garage, 2302 Fish Hatchery Road starting at the front of the building. Attendance by
all bidders is optional, however bidders and subcontractors are strongly encouraged to attend.

D. Failure to visit site or failure to examine any and all Construction Documents will in no way
relieve successful Bidder from necessity of furnishing any necessary materials or equipment,
or performing any work, that may be required to complete the Work in accordance with
Drawings and Specifications. Neglect of above requirements will not be accepted as reason
for delay in the Work or additional compensation.

2. DRAWINGS AND SPECIFICATIONS

A. Drawings and Specifications that form part of this Contract, as stated in Article 1 of General
Conditions of Contact, are enumerated in Document Index of these Construction Documents.
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B. Complete sets of Drawings and Specifications for all trades will be available to all Bidders,
irrespective of category of work to be bid on, in order that all Bidders may be familiar with
work of other trades as they affect their bid.

3. INTERPRETATION

A. No verbal explanation or instructions will be given in regard to meaning of Drawings or
Specifications before Bid Due Date. Bidders shall bring inadequacies, omissions or conflicts
to Owner or EngineerEngineer sEngineer’s attention at least seven (7) calendar days before
Bid Due Date. Prompt clarification will be available to all bidders by Addendum.

B. Failure to so request clarification or interpretation of Drawings and Specifications will not
relieve successful Bidder of responsibility. Signing of Contract will be considered as
implicitly denoting that Contractor has thorough understanding of scope of the Work and
comprehension of Construction Documents.

C. Owner or Engineer will not be responsible for verbal instructions.

4. QUALIFICATIONS OF BIDDER (CONTRACTOR AND SUBCONTRACTOR)

A. Before award of Contract can be approved, Owner shall be satisfied that Bidder involved
meets following requirements:

1. Has completed at least one (1) project of at least fifty percent (50%) of size or value of
Division of work being bid and type of work completed is similar to that being bid. If
greater magnitude of experience is deemed necessary, other than size or value of work,
such requirements will be described in appropriate section of Specifications.

2. Maintains permanent place of business.

3. Can be bonded for terms of proposed Contract.

4. Has record of satisfactorily completing past projects[ and supplies list of no more than
three (3) most recent, similar projects, with architect or engineer’s and owner’s names,
addresses and telephone numbers for each project. Submit to Public Works Project
Manager with Bid. Criteria which will be considered in determining satisfactory
completion of projects by bidder will include:

a.
b.

o

Completed contracts in accordance with drawings and specifications.

Diligently pursued execution of work and completed contracts according to
established time schedule unless Owner grants extensions.

Fulfilled guarantee requirements of construction documents.

Is not presently on ineligible list maintained by County’s Department of
Administration for noncompliance with equal employment opportunities and
affirmative action requirements.

Authorized to conduct business in Wisconsin. By submitting Bid, bidder warrants
that it has: complied with all necessary requirements to do business in State of
Wisconsin; that persons executing contract on its behalf are authorized to do so; and,
if corporation, that name and address of bidder’s registered agent are as set forth in
Contract. Bidder shall notify Owner immediately, in writing, of any change in its
registered agent, their address, and bidder’s legal status. For partnership, term
“registered agent” shall mean general partner.
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B.

5.

A

6.

7.

A

8.

A

County’s Public Works Project Manager will make such investigations as are deemed
necessary to determine ability of bidder to perform the Work, and bidder shall furnish to
County’s Public Works Project Manager or designee all such information and data for this
purpose as County’s Public Works Project Manager may request. Owner reserves right to
reject Bid if evidence submitted by, or investigation of, bidder fails to satisfy Owner that
bidder is responsible and qualified to carry out obligations of Contract and to complete the
Work contemplated therein.

BID GUARANTEE

Bank certified check, cashier’s check or Bid Bond, payable to County in amount not less than
five percent (5%) of maximum bid, shall accompany each Bid as guarantee that if Bid is
accepted, Bidder will execute and return proposed Contract and Performance and Payment
Bonds within ten (10) business days after being notified of acceptance of Bid. Company
issuing bonds must be licensed to do business in Wisconsin.

Any bid, which is not accompanied by bid guarantee, will be considered “No Bid” and will
not be read at Bid Due Date.

If successful Bidder so delivers Contract, Certificate of Insurance, and Performance and
Payment Bonds, check will be returned to Bidder. In case Bidder fails to deliver such
Contract, insurance, and bond, amount of bid guarantee will be forfeited to County as
liquidated damages.

All checks tendered as bid guarantee, except those of three (3) lowest qualified, responsible
bidders, will be returned to their makers within three (3) business days after Bid Due Date.
All such retained checks will be returned immediately upon signing of Contract and
Performance and Payment Bonds by successful Bidder.

WITHDRAWAL OF BIDS

Bids may be withdrawn by written request received from bidder or authorized representative
thereof prior to time fixed for Bid Due Date, without prejudice to right of bidder to file new
Bid. Withdrawn Bids will be returned unopened. Negligence on part of bidder in preparing
their Bid confers no right for withdrawal of Bid after it has been opened.

No Bid may be withdrawn for period of sixty (60) calendar days after Bid Due Date.

If Bid contains error, omission or mistake, bidder may limit liability to amount of bidder’s
guarantee by giving written Notice of Intent not to execute Contract to Owner within
seventy-two (72) hours of Bid Due Date.

CONTRACT FORM
Sample copy of contract that successful Bidder will be required to enter into is included in

these Construction Documents and bidders are required to familiarize themselves with all
conditions contained therein.

CONTRACT INTERESTS BY COUNTY PUBLIC OFFICIALS

In accordance with Wisconsin Statute 946.13, county official may not bid for or enter into
any contract involving receipts or disbursements of more than $15,000.00 in a year, in which
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they have private pecuniary interest, direct or indirect if at same time they are authorized to
take official action with respect to making of this Contract. Any contract entered into in
violation of this Statute is void and County incurs no liability thereon. This subsection does
not affect application and enforcement of Wisconsin Statute 946.13 by state prosecutors in
criminal courts of this state.

9. EMERGING SMALL BUSINESS PROVISIONS

A. Emerging Small Business Definition. For purposes of this provision, ESB is defined as:
1. Independent business concern that has been in business minimum of one year;
2. Business located in State of Wisconsin;
3. Business comprised of less than twenty-five (25) employees;

4. Business must not have gross sales in excess of three million dollars ($3,000,000.00)
over past three years; and

5. Business does not have history of failing to complete projects.

B. Emerging Small Business (ESB) Involvement. Bidder shall make good faith effort to
award minimum of ten percent (10%) of the Work to ESBs. Bidder shall submit report to
Dane County Contract Compliance Officer within ten (10) business days of Bid Due Date
demonstrating such efforts. Good faith efforts means significant contact with ESBs for
purposes of soliciting bids from them. Failure to make or demonstrate good faith efforts will
be grounds for disqualification.

C. Emerging Small Business Report. Emerging Small Business Enterprise Report is to be
submitted by Bidder in separate envelope marked “Emerging Small Business Report”. This
report is due by 2:00 p.m. following specified ten (10) business days after Bid Due Date.
Bidder who fails to submit Emerging Small Business Report shall be deemed not responsive.

D. ESB Goal. Goal of this project is ten percent (10%) ESB participation. ESB utilizations are
shown as percentage of total Bid. If Bidder meets or exceeds specified goal, Bidder is only
required to submit Form A - Certification, and Form B - Involvement. Goal shall be met if
Bidder qualifies as ESB.

E. Report Contents. Following award of Contract, Bidder shall submit copies of executed
contracts for all Emerging Small Businesses. Emerging Small Business Report shall consist
of these:

1. Form A - Certification;

2. Form B - Involvement;

3. Form C - Contacts;

4. Form D - Certification Statement (if appropriate); and

5. Supportive documentation (i.e., copies of correspondence, telephone logs, copies of
advertisements).
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F. ESB Listing. Bidders may solicit bids from this ESB listing:
pdf.countyofdane.com/commissions/2013-2015_Targeted Business_Directory.pdf.

G. ESB Certification. All contractors, subcontractors and suppliers seeking ESB certification
must complete and submit Emerging Small Business Report to Dane County Contract
Compliance Program.

H. Certification Statement. If ESB firm has not been certified by County as ESB prior to
submittal of this Bid, ESB Report cannot be used to fulfill ESB goal for this project unless
firm provides “Form D - Certification Statement”. Certification statement must be
completed and signed by ESB firm.

I.  Questions. Questions concerning Emerging Small Business provisions shall be directed to:

Dane County Contract Compliance Officer
City-County Building, Room 421

210 Martin Luther King, Jr. Blvd.
Madison, WI 53703

608/266-5623

J.  Substituting ESBs. In event of any significant changes in subcontract arrangements or if
need arises to substitute ESBs, Bidder shall report such proposed changes to Contract
Compliance Officer to making any official changes and request authorization to substitute
ESB firm. Bidder further agrees to make every possible effort to replace ESB firm with
another qualified ESB firm.

K. Good Faith Efforts. Good faith efforts can be demonstrated by meeting all of these
obligations:

1. Selecting portions of the Work to be performed by ESBs in order to increase likelihood
of meeting ESB goal including, where appropriate, breaking down Contract into smaller
units to facilitate ESB participation.

2. Advertising in general circulation, trade associations and women / minority focus media
concerning subcontracting opportunities.

3. Providing written notices to reasonable number of specific ESBs that their interest in
Contract was being solicited in sufficient time to allow ESBs to participate effectively.

4. Following up on initial solicitations of interest by contacting ESBs within five (5)
business days prior to Bid Due Date to determine with certainty whether ESB were
interested, to allow ESBs to prepare bids.

5. Providing interested ESB with adequate information about Drawings, Specifications and
requirements of Contract.

6. Using services of available minority, women and small business organizations and other
organizations that provide assistance in recruitment of MBEs / WBEs / ESBs.

7. Negotiating in good faith with interested ESBs, not rejecting ESBs as unqualified
without sound reason based on thorough investigation of their capabilities.

8. Submitting required project reports and accompanying documents to County’s Contract
Compliance Officer within twenty-four (24) hours after Bid Due Date.
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10.

11.

12.

Appeals Disqualification of Bid. Bidder who is disqualified may appeal to Public Works &
Transportation Committee and Equal Opportunity Commission.

METHOD OF AWARD - RESERVATIONS

Following will be basis of award of Contract, providing cost does not exceed amount of
funds then estimated by County as available to finance Contract(s):

1. Lowest dollar amount submitted by qualified responsible bidder on Base Bid for all work
comprising project, combined with such additive Owner accepted alternates.

2. Owner reserves right to reject all bids or any bid, to waive any informality in any bid,
and to accept any bid that will best serve interests of County.

3. Unit Prices and Informational Bids will not be considered in establishing low bidder.

SECURITY FOR PERFORMANCE AND PAYMENTS

Simultaneous with delivery of signed Contract, Bidder shall be required to furnish
Performance and Payment Bonds as specified in Article 29 of General Conditions of
Contract, “Contract Security”. Surety Company shall be licensed to do business in
Wisconsin. Performance and Payment Bonds must be dated same date or subsequent to date
of Contract. Performance and Payment Bonds must emulate information in Sample
Performance and Payment Bonds in Construction Documents.

Provide certified copy of power of attorney from Surety Company showing that agent who
signs Bond has power of attorney to sign for Surety Company. Secretary or Assistant
Secretary of company must sign this certification, not attorney-in-fact. Certification must
bear same or later date as Bond. Power of Attorney must emulate model power of attorney
information detailed in Sample Performance and Payment Bonds.

If Bidder is partnership or joint venture, State certified list, providing names of individuals
constituting partnership or joint venture must be furnished. Contract itself may be signed by
one partner of partnership, or one partner of each firm comprising joint venture, but
Performance and Payment Bonds must be signed by all partners.

If Bidder is a corporation, it is necessary that current certified copy of resolution or other
official act of directors of corporation be submitted showing that person who signs Contract
is authorized to sign contracts for corporation. It is also necessary that corporate seal be
affixed to resolution, contract, and performance and payment bonds. If your corporation has
no seal, it is required that above documents include statement or notation to effect that
corporation has no seal.

TAXES

Wisconsin Statute 77.54 (9m) allows building materials that become part of local unit
government facilities to be exempt from sales & use tax. Vendors & materials suppliers may
not charge Bidders sales & use tax on these purchases. This does not include highways,
streets or roads. Any other Sales, Consumer, Use & other similar taxes or fees required by
law shall be included in Bid.
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13.

14.

In accordance with Wisconsin Statute 71.80(16)(a),successful nonresident bidder, whether
incorporated or not, and not otherwise regularly engaged in business in this state, shall file
surety bond with State of Wisconsin Department of Revenue payable to Department of
Revenue, to guarantee payment of income taxes, required unemployment compensation
contributions, sales and use taxes and income taxes withheld from wages of employees,
together with any penalties and interest thereon. Amount of bond shall be three percent (3%)
of Contract or subcontract price on all contracts of $50,000 or more.

SUBMISSION OF BIDS

All Bids shall be submitted on standard Bid Form bound herein and only Bids that are made
on this Bid Form will be considered. Entire Bid Form and other supporting documents, if
any, shall be removed or copied from Construction Documents, filled out, and submitted in
manner specified hereinafter. Submit completed Bid Bond with Bid as well.

No bids for any subdivision or any sub-classification of this Work, except as indicated, will
be accepted. Any conditional Bid, amendment to Bid Form or appended item thereto, or
inclusion of any correspondence, written or printed matter, or details of any nature other than
that specifically called for, which would alter any essential provision of Construction
Documents, or require consideration of unsolicited material or data in determining award of
Contract, will disqualify Bid. Telecommunication alterations to Bid will not be accepted.

Bidders must submit single Bid for all the Work.

Bid amounts shall be inserted in words and in figures in spaces provided on Bid Form; in
case of conflict, written word amounts will govern.

Addenda issued after Bid Letting shall become part of Construction Documents. Bidders
shall acknowledge receipt of such addenda in appropriate space provided on Bid Form. Bid
may be rejected if receipt of any particular addendum applicable to award of Contract has not
been acknowledged on Bid Form.

Bids shall be signed, placed in envelope, sealed and delivered before due time to place
designated in Invitation to Bid, and identified with project name, bid number, location,
category of work being bid upon, Bid Due Date, name and address of bidder.

Bidder shall be responsible for sealed Bid being delivered to place designated for Bid Due
Date on or before date and time specified. Bids received after time of closing will be
rejected and returned to bidder unopened.

Bid will be considered invalid and will be rejected if bidder has not signed it.
Faxed or emailed Bids will not be accepted.

Bidder’s organization shall submit completed with Bid, Fair Labor Practices Certification
form, included in these Construction Documents.

SUBCONTRACTOR LISTING

Bidders shall be required to submit list of major subcontractors for General Construction,
Plumbing, HVAC, and Electrical work proposed for this project to include committed prices
for each subcontractor. List shall be placed in separate sealed envelope that must be clearly
identified as “Major Subcontractor List”, for named project and name of Bidder submitting
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15.

16.

17.

18.

19.

20.

it. County must receive envelope no later than date by which successful Bidder is required to
submit his or her signed Contract, as established in Construction Documents.

ALTERNATE BIDS

Bidder shall carefully read requests for Alternate Bids, if they are incorporated by
Addendum, and thoroughly examine Drawings and Specifications to determine extent
various changes and conditions will affect Bid.

INFORMATIONAL BIDS

Not Applicable.

UNIT PRICES

Provide unit prices where requested on Bid Form. Unit prices will include all costs for
materials, labor, insurance, taxes, overhead and profit necessary to perform specified work.
Estimated quantities are approximate only. Payment will be based upon actual quantities
placed, provided or installed. Failure to provide requested unit prices may result in rejection
of entire Bid.

Owner reserves right to accept or reject any unit prices as given in Bid.

Bidder shall refer to Bid Form and applicable specification section to determine basis of unit
measure and detailed information related to each unit price item requested.

COMMENCEMENT AND COMPLETION

Successful Bidder shall commence work when schedule and weather permit, but no later than
stated in Bid Form once a Notice-To-Proceed has been issued.. Contractor shall pursue the
Work regularly and continuously at reasonable rate to insure completion of the Work within
time stated in Bid.

Should it be found impossible to complete the Work on or before time specified for
completion, written request may be submitted for extension of time setting forth reasons
believed to justify granting of such request. Refer to Article 20 of General Conditions of
Contract, titled “Time for Completion”.

A Preconstruction Conference will be held on the site following the award of the Contract
prior to the start of the construction. The Preconstruction Conference will be arranged by the
County. The Contractor will be given a minimum of three (3) days notice by the County.
The Contractor is required to attend.

WORK BY OWNER

Not Applicable.

SPECIAL HAZARDS COVERAGE

Not Applicable.
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FORM A

DANE COUNTY
EMERGING SMALL BUSINESS REPORT - CERTIFICATION

In accordance with General Conditions of Contract, submit this Emerging Small Business Report
within ten (10) days after Bid Due Date.

PROJECT NAME:

BID NO.: BID DUE DATE:

BIDDER INFORMATION

COMPANY NAME:

ADDRESS:

TELEPHONE NO.:

CONTACT PERSON:

EMAIL ADDRESS:
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FORM B

Page  of
DANE COUNTY (Copy this Form as necessary to provide complete information)
EMERGING SMALL BUSINESS REPORT - INVOLVEMENT

COMPANY NAME:

PROJECT NAME:

BID NO.: BID DUE DATE:

ESB NAME:

CONTACT PERSON:

ADDRESS:

PHONE NO & EMAIL.:

Indicate percentage of financial commitment to this ESB: % Amount: $

ESB NAME:

CONTACT PERSON:

ADDRESS:

PHONE NO & EMAIL.:

Indicate percentage of financial commitment to this ESB: % Amount: $
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1)

2)

3)

4)

5)

6)

7)

8)

FORM C

Page  of

DANE COUNTY (Copy this Form as necessary to provide complete information)

EMERGING SMALL BUSINESS REPORT - CONTACTS

COMPANY NAME:

PROJECT NAME:

BID NO.: BID DUE DATE:

DID ACC-

ESB FIRM NAME PERSON ESB EPT REASON FOR
CONTACTED DATE CONTACTED BID? BID? REJECTION
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FORM D

DANE COUNTY
EMERGING SMALL BUSINESS REPORT - CERTIFICATION STATEMENT

1, : of

Name Title

certify to best of my knowledge and

Company
belief that this business meets Emerging Small Business definition as indicated in Article 9 and

that information contained in this Emerging Small Business Report is true and correct.

Bidder’s Signature Date
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Name of Bidding Firm:

BID FORM

BID NO. 316019
PROJECT: FISHHATCHERY HIGHWAY GARAGE - REROOFING

2302 FISH HATCHERY ROAD
MADISON, WISCONSIN

TO: DANE COUNTY DEPARTMENT OF PUBLIC WORKS, HIGHWAY &
TRANSPORTATION PROJECT MANAGER
1919 ALLIANT ENERGY CENTER WAY
MADISON, WISCONSIN 53713

NOTE: WISCONSIN STATUTE 77.54 (9M) ALLOWS FOR NO SALES & USE TAX ON

THE PURCHASE OF MATERIALS FOR COUNTY PUBLIC WORKS PROJECTS.

BASE BID - LUMP SUM:
Dane County is inviting Bids for construction services for the reroofing of the Fish Hatchery

Highway Garage administration office roof area The undersigned, having examined the site
where the Work is to be executed and having become familiar with local conditions affecting the
cost of the Work and having carefully examined the Drawings and Specifications, all other
Construction Documents and Addenda thereto prepared by Dane County Department of Public
Works, Highway & Transportation hereby agrees to provide all labor, materials, equipment and
services necessary for the complete and satisfactory execution of the entire Work, as specified in
the Construction Documents, for the Base Bid stipulated sum of:

and /100 Dollars

Written Price

$

Numeric Price

UNIT PRICING: ROOF RELATED ITEMS
Provide Unit Prices for the Items and Quantities listed below:

The undersigned hereby submits the following Unit Prices for extra or additional Work and for
the deletion of Work. The Unit Prices include all charges for performance of the applicable Work
as prescribed in the Construction Documents. It is understood that the Unit Prices shall be used
wherever applicable as prescribed in the Construction Contract.

Replacing existing cast iron roof drains or components:

1. Bodies $ per unit
2. Clamping Collars $ per unit
3. Domes $ per unit
4. Entire Assemblies $ per unit
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Replacing deteriorated wood nailers where required:

1. 2X4 $ per lineal foot
2.2X6 $ per lineal foot
3.2X8 $ per lineal foot
4. 2X10 $ per lineal foot
5.2X12 $ per lineal foot
6. 4 X 4 (cant) $ per lineal foot
7. Other (specify) $ per lineal foot

Replace damaged or deteriorated metal decking with new to match existing as deemed necessary
by the Consulting Engineer.

$ per square foot

Repair damaged or deteriorated plywood decking with new to match existing as deemed
necessary by the Consulting Engineer.

$ per square foot

Replacement of wood fiber insulation with new wood fiber insulation to match existing as
deemed necessary by the Consulting Engineer.

$ per square foot

Replacement of isocyanurate insulation with new to match existing as deemed necessary by the
Consulting Engineer.

$ per square foot

Receipt of the following addenda and inclusion of their provisions in this Bid is hereby
acknowledged:

Addendum No(s). through

Dated

Dane County Department of Highway and Transportation must have this project completed by
September 30, 2016. Assuming this Work can be started by July 27, 2016, what dates can you
commence and complete this job?

Commencement Date: Completion Date:
(final, not substantial)
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I hereby certify that all statements herein are made on behalf of:

(Name of Corporation, Partnership or Person submitting Bid)

Select one of the following:
1. A corporation organized and existing under the laws of the State of , or

2. A partnership consisting of , or

3. A person conducting business as ;

Of the City, Village, or Town of of the State of

I have examined and carefully prepared this Bid from the associated Construction Documents
and have checked the same in detail before submitting this Bid; that | have full authority to make
such statements and submit this Bid in (its) (their) (my) behalf; and that the said statements are
true and correct. In signing this Bid, we also certify that we have not, either directly or
indirectly, entered into any agreement or participated in any collusion or otherwise taken any
action in restraint of free competition; that no attempt has been made to induce any other person
or firm to submit or not to submit a Bid; that this Bid has been independently arrived at without
collusion with any other bidder, competitor, or potential competitor; that this Bid has not been
knowingly disclosed prior to the Bids Due Date to another bidder or competitor; that the above
statement is accurate under penalty of perjury.

The undersigned further agrees to honor the Base Bid and the Alternate Bid(s) for sixty (60)
calendar days from date of Award of Contract.

SIGNATURE:
(Bid is invalid without signature)
Print Name: Date:
Title:
Address:
Telephone No.: Fax No.:

Email Address:

Contact Person:
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THIS PAGE IS FOR BIDDERS’ REFERENCE AND NEED NOT BE SUBMITTED WITH
BID FORM.

BID CHECK LIST:

These items must be included with Bid:

O Bid Form O Bid Bond [ Fair Labor Practices Certification
O Project Experience / Reference Summary (See ITB - 4. Qualifications of Bidder)

BIDDERS SHOULD BE AWARE OF THE FOLLOWING:

DANE COUNTY VENDOR REGISTRATION PROGRAM

Any person bidding on any County contract must be registered with the Dane County
Purchasing Division & pay an annual registration fee. A contract will not be awarded
to an unregistered vendor. Obtain a Vendor Registration Form by calling 608/266-
4131 or complete a new form or renewal online at:
www.danepurchasing.com/registration

DANE COUNTY BEST VALUE CONTRACTING PRE-QUALIFICATION

Contractors must be pre-qualified as a Best Value Contractor with the Dane County

Public Works Engineering Division before the award of contract. Obtain a Best Value

Contracting Application by calling 608/266-4018 or complete one online at:
www.countyofdane.com/pwht/BVC_Application.aspx

EQUAL BENEFITS REQUIREMENT

By submitting a Bid, the contractor acknowledges that a condition of this contract is to
provide equal benefits as required by Dane County Code of Ordinances Chapter 25.016.
Contractor shall provide equal benefits as required by that Ordinance to all required
employees during the term of the contract. Equal Benefits Compliance Payment
Certification shall be submitted with final pay request. For more information:
www.danepurchasing.com/partner_benefit.aspx
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FAIR LABOR PRACTICES CERTIFICATION

The undersigned, for and on behalf of the BIDDER, APPLICANT or PROPOSER named herein,
certifies as follows:

A. That he or she is an officer or duly authorized agent of the above-referenced BIDDER,
APPLICANT or PROPOSER, which has a submitted a bid, application or proposal for a
contract or agreement with the county of Dane.

B. That BIDDER, APPLICANT or PROPOSER has (check one):

not been found by the National Labor Relations Board (“NLRB”) or the Wisconsin
Employment Relations Commission (“WERC”) to have violated any statute or regulation
regarding labor standards or relations in the seven years prior to the signature date of this
Certification.

been found by the National Labor Relations Board (“NLRB”) or the Wisconsin
Employment Relations Commission (“WERC”) to have violated any statute or regulation
regarding labor standards or relations in the seven years prior to the signature date of this
Certification.

Officer or Authorized Agent Signature Date

Printed or Typed Name and Title

Printed or Typed Business Name

NOTE: You can find information regarding the violations described above at: www.nlrb.gov
and werc.wi.gov.

For reference, Dane County Ordinance 25.11(28)(a) is as follows:

(28) BIDDER RESPONSIBILITY. (a) Any bid, application or proposal for any contract with the
county, including public works contracts regulated under chapter 40, shall include a
certification indicating whether the bidder has been found by the National Labor Relations
Board (NLRB) or the Wisconsin Employment Relations Committee (WERC) to have
violated any statute or regulation regarding labor standards or relations within the last seven
years. The purchasing manager shall investigate any such finding and make a
recommendation to the committee, which shall determine whether the conduct resulting in
the finding affects the bidder’s responsibility to perform the contract.

If you indicated that the NLRB or WERC have found you to have such a violation, you
must include copies of any relevant information regarding such violation with your
proposal, bid or application.

Include this completed Certification with your bid, application or proposal.
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COUNTY OF DANE

PUBLIC WORKS CONSTRUCTION CONTRACT

Contract No. Bid No. 316019

Authority: 2015 RES -

THIS CONTRACT, made and entered into as of the date by which authorized representatives of
both parties have affixed their signatures, by and between the County of Dane (hereafter referred
to as “COUNTY™) and (hereafter, “CONTRACTOR?”),
and

WITNESSETH:

WHEREAS, COUNTY, whose address is c/o Assistant Public Warks Director, 1919 Alliant
Energy Center Way, Madison, W1 53713, desiresto have CONTRACTOR provide Fish
Hatchery Highway Garage — Reroofing (“the Project”); and

WHEREAS, CONTRACTOR, whose address.is

is able and-willing to construct the Project,

in accordance with the Construction Documents;

NOW, THEREFORE, in consideration of.the above premises-and the mutual covenants of the
parties hereinafter set forth, the receipt and sufficiency of which is acknowledged by each party
for itself, COUNTY and CONFRACTOR de.agree as follows:

° .
1. CONTRACTOR agrees to construct, for the-price of $ the Project and at the
CONTRACTOR’S own proper cost and expense tofurnish all materials, supplies, machinery,
equipment, tools; superintendence labor, insurance, and other accessories and services necessary
to complete the-Project in accordance with the conditions and prices stated in the Bid Form,
General Conditions of Contract, the drawings/which include all maps, plats, plans, and other
drawings and printed or written-explanatory matter thereof, and the specifications therefore as
prepared by Stractural-Research,\nc. (SRI)

(hereinafter referredto as “the Architect / Engineer”), and as enumerated in the Project Manual
Table of Contents, all of which/are made a part hereof and collectively evidence and constitute
the Contract.

2. COUNTY agrees to pay the CONTRACTOR in current funds for the performance of the
Contract subject to additions and deductions, as provided in the General Conditions of Contract,
and to make payments on account thereof as provided in Article entitled, “Payments to
Contractor” of the General Conditions of Contract.

3. During the term of this Contract, CONTRACTOR agrees to take affirmative action to ensure
equal employment opportunities. The CONTRACTOR agrees in accordance with Wisconsin
Statute 111.321 and Chapter 19 of the Dane County Code of Ordinances not to discriminate on
the basis of age, race, ethnicity, religion, color, gender, disability, marital status, sexual
orientation, national origin, cultural differences, ancestry, physical appearance, arrest record or
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conviction record, military participation or membership in the national guard, state defense force
or any other reserve component of the military forces of the United States, or political beliefs.
Such equal opportunity shall include, but not be limited to, the following: employment,
upgrading, demotion, transfer, recruitment, advertising, layoff, termination, training, rates of pay,
and any other form of compensation. CONTRACTOR agrees to post in conspicuous places,
available to all employees and applicants for employment, notices setting forth the provisions of
this paragraph.

4. CONTRACTOR shall file an Affirmative Action Plan with-the Dane County Contract
Compliance Officer in accord with Chapter 19 of the Dane Gounty.Code of Qrdinances,
CONTRACTOR must file such plan within fifteen (15) business.days-of the effective/date of this
Contract. During the term of this Contract CONTRACTOR shall alsq provide copies of-all
announcements of employment opportunities to COUNTY’S Contract Compliance Office, and
shall report annually the number of persons, by race, ethnicity, gender, and disability status,
which apply for employment and, similarly classified, the number hiredand number rejected.

5. During the term of this Contract, all solicitations for employment placed.on
CONTRACTOR’S behalf shall include a statement to the effect that CONTRACTOR is an
“Equal Opportunity Employer”.

6. CONTRACTOR agrees to comply with proyisions of Chapter 25.016 of the’Dane County
Code of Ordinances, which pertains to domestic partnership benefits.

7. CONTRACTOR agrees to furnish alfinformation and reports-required by COUNTY’S
Contract Compliance Officer as the same relateto affirmative action-and nondiscrimination,
which may include any books, records, or accounts deemed appropriate to determine compliance
with Chapter 19, Dane County Code.of Ordinances, and-the provisions of this Contract.

8. CONTRACTOR agrees that-all persons'employed by CONTRACTOR or any subcontractor
shall be paid no less than the minimum.wage established under Chapter 40, Subchapter 11, Dane
County Code of Ordinances. CONTRACTOR agrees to’abide by and comply with the provisions
of Chapter 40, Subchapter II of the Dane-County Code of Ordinances, and said Subchapter is
fully incorporated herein by reference:

9. This Contract is intended to be a Contract solely between the parties hereto and for their
benefit,only. No part of this Contract shall be/construed to add to, supplement, amend, abridge
or/repeal existing rights, benefits orprivileges of any third party or parties including, but not
limited to, employees of either of\the parties.

10. The entire agreement of the parties is contained herein and this Contract supersedes any and
all oral agreements and negotiations between the parties relating to the subject matter hereof.
The parties expressly agreethat the express terms of this Contract shall not be amended in any
fashion except intwriting, executed by both parties.

11. CONTRACTOR must be pre-qualified as a Best VValue Contractor with Dane County Public

Works Engineering Division before award of Contract. Subcontractors must be pre-qualified ten
(10) business days prior to commencing Work under this Contract.
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IN WITNESS WHEREOF, COUNTY and CONTRACTOR, by their respective authorized
agents, have caused this Contract and its Schedules to be executed, effective as of the date by
which all parties hereto have affixed their respective signatures, as indicated below.

E R S S

FOR CONTRACTOR:
Signature Date
Printed or Typed Name and Title
Signature Date

Printed or Typed Name and Title

NOTE: If CONTRACTOR is a corporation, Secretary should.attest. In accardanee with IRS
Regulations, unincorporated entities are‘required to.provide either.theiy Social Security or
Employer Number in order to receive payment for services rendered.

E R I I

This Contract is not valid or effectual for any purpase until approved by the appropriate authority
designated below, and no work is authorized until thee CONTRACTOR has been given notice to
proceed by COUNTY’S Assjstant Public Works Director.

FOR COUNTY:

Joseph T. Parisi, County Executive Date

Scott McDonell, County-Clerk Date
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S ATA pocument A310™ - 2010

Bid Bond

CONTRACTOR: SURETY:
{Name, legal stafis and address) {Name, legal stafus and principal place
of business)
This document has important legal
conseqguences. Congultation with
OWNER: an attormey is encouraged with
r ] respect to its completion or
{Name, legal status and address) odifeation
Any gingular reference to
Contractor, Surety, Owner or
BOND AMOUNT: other party shall be considered

plural where applicable.

PROJECT:
{Name, location or address, and Praject mumber, if any)

The Contractor and Surety are bound to the Owner in the amwount set-forth above, for the payment of which the
Contractor and Surety bind themselves, their heirs, executors, administrators, successors.and assigns, jointly and
severally, as provided herein. The conditions of this Bond are such that if the Owner accepts the bid of the Confractor
within the time specified in the bid documents, or within such time period as may be agreed to by the Owner and
Contractor, and the Contractor either (1) enters into a contract with the Owner in accordance with the terms of such
bid, and gives such bond or bonds as may be specified in the bidding or Confract Documents, with a surety admitted
in the jurisdiction of the Project and otherwise acceptable to the Owner, for the faithful performance of such Contract
and for the prompt payment of labor and material firnished in the prosecufion thereof; or (2) pays fo the Owner the
difference, not to exceed the amount of this Bond. between the amount specified in said bid and such larger amount
for which the Craner may in good faith confract with another party to perform the work covered by said bid, then this
obligation shall be null and void. otherwise to remam in full force and effect. The Surefy hereby waives any notice of
an agreement between the Cramer and Contractor to extend the ttime in which the Owner may accept the bid. Warver of
nofice by the Surety shall not apply to any extension exceeding sixty (00) days in the aggregate beyond the fune for
acceptance of bids specified in the bid documents. and the Cramner and Contractor shall obtain the Surefy’s consent for
an extension beyond sixty (60) days.

If this Bond is issued in connection with a subcontractor’s bid to a Contractor, the term Contractor in this Bond shall
be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

When this Bond has been furnished to comply with a statutory or other legal requirement in the location of the Project,
any provision in this Bond conflicting with said statwtory or legal requirement shall be deemed deleted herefrom and
provisions conforming to such stamutory or other legal requirement shall be deemed incorporated herein. When so
furnished. the intent is that this Bond shall be construed as a statutory bond and not as a common law bond.

Signed and sealed this day of

{Contractor as Principal) {Seal)
{Witness)

{Title)

{Surety) {Seal)
{Wimess)

{Title)

CAUTION: You should gign an original AlA Contract Document, on which this text appears in RED. An original assures that
changes will not be obscured,

AlA Document A310™ — 2010 (rev. 1072010). Copyright © 1863, 1970 and 2010 by The American Institute of Architects. All rights reserved.
WARNING: This AIA" Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this
AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible
under the law. Purchasers are permitted to reproeduce ten (10) copies of this document when completed. To report copynight viclations of AlA Contract
Diocuments, e-mail The American Insttute of Architects” legal counsel, copyrighti@aia.org. ACDOTTEID



S AILA pocument A312 - 2010

Performance Bond
CONTRACTOR: SURETY:

{Name, legal status and address)
of business)

OWNER:
{Name, legal stafus and address)

CONSTRUCTION CONTRACT
Date:

Amount:

Description:
{Name and location)

BOND
Date:
{Not earlier than Consfruction Contract Dare)

Amount:

Modifications to this Bond: -~ O None [0 See Section 16

CONTRACTOR AS PRINCIPAL SURETY
Company: {Corporate Seal) Company:

Signature: Signature:

{Name, legal status and principal place

This document has important legal
conseguences. Consultation with
an attorney is encouraged with
respect to its completion or
modification.

Any gingular reference to
Contractor, Surety, Owner or
other party shall be considered
plural where applicable.

Ala Documnent A312-2010
combines two separate bonds, a
Performance Bond and a
Payment Bond, into one form.
This is not a single combined
Performance and Payment Bond.

{Corporare Seal)

Name Nam

e
and Title: and Title:

{Any additional signatures appear on the last page of this Performance Bond )

{FOR INFORMATION ONLY — Name, address and relephone)
AGENT or BROKER:

OWNER'S REPRESENTATIVE:

{Architect, Engineer or ather pariy:)

AlA Document AZ12™ — 2010. The American Institute of Architects.
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Init.

!

§ 1 The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors
and assigns to the Owner for the performance of the Construction Contract, which 15 incorporated herein by reference.

§ 2 If the Contractor performs the Construction Confract, the Surety and the Confractor shall have no obligation under
this Bond, except when applicable to participate in a conference as provided in Section 3.

§ 3 If there iz no Owner Default under the Construction Contract, the Surety’s obligation under this Bond shall arise
after
A the Owner first provides notice to the Contractor and the Surety that the Owner is considering declaring
a Contractor Default. Such notice shall indicate whether the Owner is requesting a conference among
the Owner, Contractor and Surety to discuss the Contractor’s performance. If the Crwvner does not
request a conference, the Surety may, within five (5) business days after receipt of the Onwner s notice,
request such a conference. If the Surety tumely requests a conference, the Owner shall attend. Unless
the Owner agrees otherwise, any conference requested under this Section 3.1 shall be held within ten
(10 business days of the Surety’s receipt of the Cramer s notice. If the Crwner, the Contractor and the
Surety agree, the Confractor shall be allowed a reasonable fime to perform the Construction Contract,
but such an agreement shall not waive the Owner’s nght, if any, subsequently to declare a Contractor
Default:
.2 the Owner declares a Contractor Default, terminates the Construction Contract and nefifies the Surety;
and
.3 the Owner has agreed to pay the Balance of the Contract Price in accordance with the terms of the
Construction Contract to the Surety or to a contractor selected to perform the Construction Contract.

§ 4 Failure on the part of the Owner to comply with the notice requirement in Section 3.1 shall not constifute a failure
to comply with a condition precedent to the Surety’s obligations, or release the Surefy from its obligations, except to
the extent the Surety demonstrates actual prejudice.

§ 5 When the Owner has satisfied the conditions of Section 3, the Surety shall promptly and at the Surety’s expense
take one of the following actions:

§ 5.1 Arrange for the Confractor, with the consent of the Owner. to perform and complete the Construction Confract;

§ 5.2 Undertake to perform and complete the Construction Contract itself. through its agents or independent
confractors;

§ 5.3 Obtam bids or negotiated proposals from qualified contractors acceptable to the Owner for a contract for
performance and completion of the Construcfion Confract, arrange for a confract fo be prepared for execution by the
Orwner and a contractor selected with the Onwner’s concurrence, to be secured with performance and pavment bonds
executed by a qualified surety equivalent to the bonds issued on the Construction Contract, and pay to the Owner the
amount of damages as described in Section 7 in excess of the Balance of the Contract Price incurred by the Onwner as
a result of the Contractor Default; or

§ 5.4 Waive its right to perform and complete, arrange for completion, or obtain a new contractor and with reasonable
promptuess under the circumstances:
A After mvestigation. determine the amount for which 1t may be liable to the Owner and, as soon as
practicable after the amount 15 determined, make payvment to the Owner; or
.2 Deny lhiability in whole or in part and notify the Owner, citing the reasons for denial.

§ 6 If the Surety does not proceed as provided in Section 5 with reasonable prompiness, the Surety shall be deemed fo
be in default on this Bond seven days after receipt of an additional written notice from the Owner to the Surety
demanding that the Surety perform its obligations under this Bond, and the Owner shall be entitled to enforce any
remedy available to the Owner. If the Surety proceeds as provided in Section 5.4, and the Owner refuses the payment
of the Surefy has denied liability, in whole or in part, without further notice the Owner shall be entitled fo enforce any
remedy available to the Owner.
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§ 7 If the Surety elects to act under Section 5.1, 5.2 or 5.3, then the responsibilities of the Surety to the Owner shall not
be greater than those of the Contractor under the Construction Contract, and the responsibilities of the Owner to the
Surety shall not be greater than those of the Cwner under the Construction Contract. Subject to the commitment by the
Onwner to pay the Balance of the Contract Price. the Surety is obligated, without duplication, for
A1 the responsibilities of the Contractor for correction of defective work and completion of the
Construction Contract;
2 additional legal. design professional and delay costs resulting from the Contractor’s Default, and
resulting from the actions or failure to act of the Surety under Section 5; and
.3 liquidated damages. or if no liqudated damages are specified m the Construction Contract, actual
damages caused by delaved performance or non-performance of the Contractor.

§ B If the Surety elects to act under Section 5.1, 5.3 or 5 4, the Surety’s liability is limited to the amount of this Bond.

§ 9 The Surety shall not be liable to the Owner or others for obligations of the Contractor that are unrelated to the
Construction Confract, and the Balance of the Contract Price shall not be reduced or set off on account of any such
unrelated obligations. No right of action shall accrue on this Bond to any person or enfify other than the Owner or ifs
heirs, executors, administrators, successors and assigns.

§ 10 The Surety hereby waives notice of any change, including changes of time, to the Construction Contract or to
related subcontracts, purchase orders and other obligations.

§ 11 Any proceeding, legal or equitable, under this Bond may be instituted in any court of competent jurisdiction in
the location in which the work or part of the work is located and shall be instituted within two years after a declaration
of Contractor Default or within two vears after the Contractor ceased working or within two years after the Surefy
refiises or fails to perform its obligations under this Bond, whichever occurs first. If the provisions of this Paragraph
are void or prohibited by law, the mininmim period of limitation available to sureties as-a defense in the jurisdiction of
the suit shall be applicable.

§ 12 Notice fo the Surety, the Owner or the Confractor shall be mailed or delivered to the address shown on the page
on which their signature appears.

§ 13 When thus Bond has been furnished to comply with a stahutory or other legal requirement in the location where
the construction was to be performed, any provision in this Bond conflicting with said statutory or legal requirement
shall be deemed deleted herefrom and provisions confornung to such statutory or other legal requirement shall be
deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and
not as a common law bond.

§ 14 Definitions

§ 14.1 Balance of the Contract Price. The total amount pavable by the Owner to the Contractor under the Construction
Confract after all proper adjustments have been made. including allowance to the Contractor of any amounts received
or fo be received by the Owner in settlement of insurance or other claims for damages to which the Contractor 1s
entitled, reduced bj, all valid and proper payments made to or on behalf of the Contractor under the Construction
Contract.

§ 14.2 Construction Contract. The agreement between the Owner and Contractor idenfified on the cover page,
including all Contract Docoments and changes made to the agreement and the Contract Documents.

§ 14.3 Contractor Default. Failure of the Contractor, which has not been remedied or waived, to perform or otherwise to
comply with a material ferm of the Construction Contract.

§ 14.4 Owner Default. Failure of the Owner, which has not been remedied or waived, to pay the Contractor as required
under the Construction Contract or to perform and complete or comply with the other material terms of the
Construction Contract.

§ 14.5 Contract Documents. All the documents that comprise the agreement between the Owner and Confractor.

§ 15 If this Bond is issued for an agreement between a Confractor and subcontractor, the term Contractor in this Bond
shall be deemed fo be Subcontractor and the term Owner shall be deemed to be Contractor.
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§ 16 Modifications to this bond are as follows:

{Space is provided below for additional signatures of added parties, other than those appearing on the cover page.)

CONTRACTOR AS PRINCIPAL SURETY

Company: {Corporate Seal) Company: {Corporate Seal)
Signature: Signature:

Name and Title: Name and Title:

Address Address

CAUTION: ¥ou should sign an original AlA Contract Document, on which this text appears in RED. An original assures that
changes will not be obscured.

Init AlA Document A312™ — 2010, The American Institute of Architects.
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S AILA pocument A312 - 2010

Payment Bond
CONTRACTOR: SURETY:

{Name, legal status and address)
of business)

OWNER:
{Name, legal stafus and address)

CONSTRUCTION CONTRACT
Date:

Amount:

Description:
{Name and location)

EOND
Date:
{Not earlier than Consfruction Contract Dare)

Amount:

Modifications to this Bond: -~ O None [0 See Section 18

CONTRACTOR AS PRINCIPAL SURETY
Company: {Corporate Seal) Company:

Signature: Signature:

{Name, legal status and principal place

This document has important legal
conseguences. Consultation with
an attormey is encouraged with
respect to its completion or
modification.

Any singular reference to
Contractor, Surety, Owner or
other party shall be considered
plural where applicable.

Ala Documnent A312-2010
combines two separate bonds, a
Performance Bond and a
Payment Bond, into one form.
This is not a single combined
Performance and Payment Bond.

{Corporare Seal)

MName Nam

e
and Title: and Title:

{Any additional signatures appear on the last page of this Payment Bond.)

{FOR INFORMATION ONLY — Name, address and relephone)
AGENT or BROKER:

OWNER'S REPRESENTATIVE:

{Architect, Engineer or ather pariy:)

AlA Document AZ12™ — 2010. The American Institute of Architects.
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& 1 The Confractor and Surefy. jointly and severally. bind themselves, their heirs, executors, admimistrators, successors
and assigns fo the Owner to pay for labor, matenals and equipment furmished for use in the performance of the
Construction Contract, which 1s incorporated herein by reference. subject to the following terms.

§ 2 If the Contractor promptly makes payment of all sums due to Claimants, and defends, indemnifies and holds
harmless the Owner from claims, demands, liens or suits by any person or entity seeking payment for labor, materials
of equipment furmished for use in the performance of the Construction Contract, then the Surety and the Contractor
shall have no obligation under this Bond.

§ 3 If there 1s no Owner Default under the Construction Contract, the Surefy’s obligation to the Crwner under this Bond
shall anise after the Orwner has promptly notified the Contractor and the Surety (at the address described m Section 13)
of claims, demands, liens or suits against the Owner or the Owner's property by any person or entity seeking payment
for labor, materials or equipment furnished for use in the performance of the Construction Contract and tendered
defense of such claims, demands, liens or suits to the Contractor and the Surety.

§ 4 When the Owner has satisfied the conditions in Section 3. the Surety shall promptly and at the Suretv’s expense
defend, indemnify and hold harmless the Craner against a duly tendered claim demand, lien or smt.

& § The Surety's obligations fo a Claimant under this Bond shall anse after the following:

§ 5.1 Claimants, who do not have a direct contract with the Contractor,

.1 have furnished a written notice of non-payment to the Confractor, stating with substantial accuracy the
amount claimed and the name of the party to whom the materials were, or equipment was, furnished or
supplied or for whom the labor was done or performed, within ninety (90) days after having last
performed labor or last furnished materials or equipment included in the Claim; and

2 have senf a Claim to the Surety (at the address described in Section 13).

§ 5.2 Claimants. who are emploved by or have a direct contract with the Contractor, have sent a Claim to the Surefy (at
the address described in Section 13).

§ 6 If a notice of non-payment required by Section 5:1.1 is given by the Owner to the Confractor, that is sufficient to
satisfy a Claimant’s obligation to furnish a written notice of nen-pavment under Section 5.1.1.

§ 7 When a Claimant has safisfied the conditions of Sections 5.1 or 5.2, whichever is applicable, the Surefy shall
promptly and at the Surety’s expense take the following actions:

§ 7.1 Send an answer to the Claimant, with a copy to the Owner, within sixty (60) days after receipt of the Claim,
stating the amounts that are indisputed and the basis for challenging any amounts that are disputed; and

§ 7.2 Pay or arrange for payment of any undisputed amounts.

§ 7.3 The Surefy s failure to discharge its obligations under Section 7.1 or Section 7.2 shall not be deemed fo
constitute 3 warver of defenses the Surety or Contractor may have or acquire as to a Claim except as to undisputed
amounts for which the Surety and Claimant have reached agreement. If. however, the Surety fails to discharge ifs
obligations under Section 7.1 or Section 7.2, the Surety shall indemmify the Claimant for the reasonable attorney’s
fees the Claimant incurs thereafter to recover any sums found to be due and owing to the Claimant.

§ 8 The Surety’s total obligation shall not exceed the amount of this Bond, plus the amount of reasonable attorney’s
fees provided under Section 7.3, and the amount of this Bond shall be credited for any payvments made in good faith
by the Surety.

§ 9 Amounts owed by the Owner to the Contractor under the Construction Contract shall be used for the performance
of the Construction Contract and to satisfy claims, if any, under any construction performance bond. By the
Contractor furnishing and the Owner accepting this Bond, they agree that all funds earned by the Contractor in the
performance of the Construction Contract are dedicated to satisfy obligations of the Contractor and Surety under this
Bond, subject to the Owner's priorify to use the funds for the completion of the work

AlA Document A312™ — 2010. The Amenican Institute of Architects.
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§ 10 The Surety shall not be liable to the Owner, Claimants or others for obligations of the Contractor that are
unrelated to the Construction Contract. The Owner shall not be liable for the pavment of any costs or expenses of any
Claimant under this Bond. and shall have under this Bond no obligation to make payments to, or give notice on behalf
of Claimants or otherwise have any obligations fo Claimants under this Bond.

§ 11 The Surety hereby waives notice of any change, including changes of fime, to the Construction Contfract or to
related subcontracts, purchase orders and other obligations.

§ 12 No suit or action shall be commenced by a Claimant under tlus Bond other than in a court of competent
jurisdiction in the state in which the project that 15 the subject of the Construction Contract is located or after the
expiration of one vear from the date (1) on which the Claimant sent a Claim to the Surety pursuant to

Section 5.12 or 52, or (2) on which the 1ast labor or service was performed by anvone or the last materials or
equipment were fumished by anyone under the Construction Contract. whichever of (1) or (2) first occurs. If the
provisions of this Paragraph are void or prohibited by law. the numinmm period of limitation available fo sureties as a
defense in the junisdiction of the suit shall be applicable.

§ 13 Notice and Claims to the Surety, the Owner or the Contractor shall be mailed or delivered to the address shown
on the page on which their signature appears. Actual receipt of notice or Claims, however accomplished, shall be
sufficient compliance as of the date recerved.

§ 14 When this Bond has been furnished to comply with a statutory or other legal requirement in the location where
the construction was to be performed. any provision in this Bond conflicting with said statutory or legal requirement
shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be
deemed incorporated herein. When so fiurnished. the infent is that this Bond shall be construed as a statutory bond and
not as a commeon law bond.

§ 15 Upon request by any person or entity appearing to be a potential beneficiary of this Bond, the Confractor and
Owner shall promptly furnish a copy of this Bond or shall permit a copy to be made.

§ 16 Definitions
§16.1 Claim. A written statement by the Claimant including at a mimnmum:
.1 the name of the Claimant;
2 theuaﬂmofthepﬁ"soﬂfor“humthclaborwasduﬂcorma’rma]surcmnpm&nlﬁmshai
3 acopy of the agreement or purchase order pursuant to-which labor. materials or equipment was
furnished for use m the performance of the Construction Contract;
4 abnef description of the labor, matenals or eguipment furmished;
.5 the date on which the Claimant last performed labor or last furnished materials or equipment for use in
the performance of the Construction Contract;
.6 the fotal amount earned by the Claimant for labor. materials or equipment firnished as of the date of
the Clain;
.1 the total amount of previous payments received by the Claimant; and
.8 - the total amount due and unpaid to the Claimant for 1abor, materials or equipment furnished as of the
date of the Claim.

§ 16.2 Claimant. An individual or entity having a direct contract with the Contractor or with a subcontractor of the
Contractor to furnish labor, materials or equipment for use in the performance of the Construction Contract. The term
Claimant also mcludes any individual or enfity that has rightfolly asserted a claim under an applicable mechanic’s lien
or similar statute against the real property upon which the Project is located. The intent of this Bond shall be to
include without limitation in the terms “labor. materials or equipment™ that part of water. gas. power. light. heat. oil.
gaso].mn telephone service or rental equipment used in the Construction Contract, architectural and engineering
services required for performance of the work of the Contractor and the Contractor's subcontractors, and all other
items for which a mechanic’s lien may be asserted in the jurisdiction where the labor, materials or equipment were
furnished.

§ 16.3 Construction Contract. The agreement between the Owner and Confractor identified on the cover page,
inchuding all Contract Documents and all changes made to the agreement and the Confract Documents.
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§ 16.4 Owner Default. Failure of the Owner, which has not been remedied or waived, to pay the Contractor as required
under the Construction Contract or to perform and complete or comply with the other material terms of the
Construction Confract.

§ 16.5 Contract Documents. All the documents that comprise the agreement between the Owner and Contractor.

§ 17 If this Bond is issued for an agreement between a Confractor and subcontractor, the term Confractor in this Bond
shall be deemed fo be Subcontractor and the term Owner shall be deemed to be Confractor.

§ 18 Modifications to this bond are as follows:

{Space is provided below for additional signatures of added parties, other than those appearing on the cover page.)

CONTRACTOR AS PRINCIPAL SURETY

Company: {Corporate Seal) Company: {Corporate Seal)
Signature: Signature:

Name and Title: Name and Title:

Address Address

CAUTION: ¥ou should sign an original AlA Contract Document, on which this text appears in RED. An original assures that
changes will not be obscured.

AlA Document A312™ — 2010, The American Institute of Architects.



EQUAL BENEFITS COMPLIANCE PAYMENT CERTIFICATION FORM

PURPOSE

25.016(8) of the Dane County Ordinance requires that each contractor receiving payment for
contracted services must certify that he or she has complied fully with the requirements of
Chapter 25.016 “Equal Benefits Requirement” of the Dane County Ordinances. Such
certification must be submitted prior to the final payment on the contract.

This form should be included with a copy of the final contract invoice forwarded to your contract
representative at Dane County.

CERTIFICATION

I, certify that
Printed or Typed Name and Title

Printed or Typed Name of Contractor

has complied fully with the requirements of Chapter 25.016 of the Dane County Ordinances
“Equal Benefits Requirements”.

Signed

Date

For questions on this form, please contact Chuck Hicklin at 608-266-4109 or your contract
representative at Dane County.

Bid No. 316019 EBCPC-1 ver. 01/16
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1. CONSTRUCTION DOCUMENTS

A

Construction Documents, listed in Table of Contents of this Specification volume shall form
part of this Contract and provisions of Construction Documents shall be as binding upon
parties as if they were fully set forth in Contract itself.

These shall also be considered as part of Construction Documents: Addenda, including
additions and modifications incorporated in such addenda before execution of Contract;
requests for information; construction bulletins; change orders; and written interpretations by
Consultant or Public Works Project Manager that are made after execution of Contract.

Construction Documents are complementary, and what is required by one shall be as binding
as if required by all. Intent of Construction Documents is to include all labor, materials and
equipment necessary for proper execution of the Work.

2. DEFINITIONS

A

These terms as used in this Contract are respectively defined as follows:

1. All uses of term “County or Owner ” in Construction Documents shall mean Dane
County. All uses of the term “ Engineer or Consultant” in Construction Documents shall
mean professional design representation working on the behalf of the County on the
project.

2. All uses of term “Department” in Construction Documents shall mean Department of
Public Works, Highway & Transportation, which is a unit of Dane County government.
Department is County agency overseeing Contract with Contractor.

3. Public Works Project Manager is appointed by and responsible to Department. Public
Works Project Manager has authority to act on behalf of Department and will sign change
orders, payment requests and other administrative matters related to projects.

4. Public Works Project Manager is responsible for supervision, administration and
management of field operations involved in construction phase of this Work.

5. Term “Work” includes all labor, equipment and materials necessary to produce project
required by Construction Documents.

6. Term “Substantial Completion” is date when project or specified area of project is
certified by Consultant that construction is sufficiently completed, in accordance with
Construction Documents, and as modified by any subsequent changes agreed to by
parties, so that County may occupy project or specified area of project for use for which
it was intended subject to permit approval for occupancy.

7. Contractor is person, firm, or corporation with whom County makes Contract. Though
multiple contracts may be involved, Construction Documents treat them throughout as if
each were of singular number.

. Additional Definitions (related to specific project type) are contained in Specification
Section 01091 — Definitions.

oo

3. ADDITIONAL INSTRUCTIONS AND DRAWINGS

A

Contractor may be furnished additional instructions and detail drawings as necessary to carry
out the Work included in Contract. Additional drawings and instructions thus supplied to
Contractor will coordinate with Construction Documents and will be so prepared that they
can be reasonably interpreted as part thereof. Contractor shall carry out the Work in
accordance with additional detail drawings and instructions.
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4. SHOP DRAWINGS, PRODUCT DATA AND SAMPLES

A

Unless otherwise specified, Contractor shall submit three (3) copies of all Shop Drawings for
each submission, until receiving final approval. See Also Specification Section 01 30 00 —
Submittals (1.04 Shop Drawings and Samples).

Contractor shall submit, on an on-going basis and as directed, Product Data such as brochures
that shall contain catalog cuts and specifications of all furnished mechanical and electrical
equipment. After Consultant’s approval, one (1) copy shall remain in Consultant’s file, one
(1) kept at Department’s office and one (1) kept at job site by Contractor for reference
purposes.

Samples shall consist of physical examples furnished by Contractor in sufficient size and
guantity to illustrate materials, equipment or workmanship, and to establish standards to
compare the Work.

1. Submit Samples in sufficient quantity (minimum of two (2)) to permit Consultant to
make all necessary tests and of adequate size showing quality, type, color range, finish,
and texture. Label each Sample stating material, type, color, thickness, size, project
name, and Contractor’s name.

2. Submit transmittal letter requesting approval, and prepay transportation charges to
Consultant’s office on samples forwarded.

3. Materials installed shall match approved Samples.

Contractor shall review Shop Drawings and place their dated stamp thereon to evidence their
review and approval and shall submit with reasonable promptness and in orderly sequence to
cause no delay in the Work or in work of any other contractor. At time of submission,
Contractor shall inform Consultant in writing of any deviation in Shop Drawings or Samples
from requirements of Construction Documents. Consultant will not consider partial lists.

Consultant will review and approve or reject Shop Drawings with reasonable promptness to
cause no delay. Consultant’s approval shall not relieve Contractor from responsibility for
errors or omissions in Shop Drawings.

Contractor shall not commence any work requiring Shop Drawing, Product Data or Sample
submission until Consultant has approved submission. All such work shall be in accordance
with approved Shop Drawings, Product Data and Samples.

Contractor shall keep on site of the Work, approved or conformed copy of Shop Drawings
and shall at all time give Department access thereto.

By stamping and submitting Shop Drawings, Product Data and Samples, Contractor thereby
represents that he or she has or will determine and verify all field measurements, field
construction criteria, materials, catalog numbers, and similar data and that he or she has
checked and coordinated each Shop Drawing, Product Data and Sample with requirements of
the Work and of Construction Documents. Consultant shall return without examination,
Shop Drawings, Product Data and Samples not so noted.

All Shop Drawings from any one Contractor should be numbered consecutively and on cover
sheet shall bear name and location of project, name of Contractor, date of submittal and date
of each correction or revision and associated Specification section and page number.

5. CUTTING AND PATCHING
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Contractor shall be responsible for all cutting, fitting or patching required to complete the
Work or to make its parts fit together properly.

Contractor shall not damage or endanger portion of the Work or fully or partially completed
construction of County or separate contractors by cutting, patching or otherwise altering such
construction, or by excavation. Contractor shall not cut or otherwise alter such construction
by County or separate contractor except with written consent of County and of such separate
contractor; such consent shall not be unreasonably withheld. Contractor shall not withhold
unreasonably from County or separate contractor, Contractor’s consent to cutting or
otherwise altering the Work.

6. CLEANING UP

A

8.

A.

Contractor shall keep premises and surrounding area free from accumulation of waste
materials or rubbish caused by operations under Contract. Contractor shall remove from and
about the Work waste materials, rubbish, Contractor’s tools, construction equipment,
machinery, and surplus materials at completion of the Work. Contractor shall maintain
streets and sidewalks around the Work site in clean condition. Contractor shall remove all
spillage and prevent tracking of spillage arising from performance of the Work, into, out of,
and within the Work site. Contractor shall establish regular maintenance program of
sweeping, vacuuming and / or hosing to minimize accumulation of dirt and dust upon such
areas.

If Contractor fails to clean up as directed in Construction Documents, County may do so and
shall charge Contractor cost thereof.

Contractor shall be responsible for broken windows and glass, and at completion of the Work
shall replace such damaged or broken windows and glass. .

In addition to general cleaning (sweeping, vacuuming and / or hosing, as is appropriate to
work surface), Contractor shall perform following final cleaning for all trades at completion
of the Work:
1. Remove temporary protections;
2. Remove marks, stains, fingerprints and other soil or dirt from wall surfaces;

Clean aluminum in accordance with recommendations of manufacturer.

. USE OF SITE

Contractor shall provide County and Consultant access to the Work under all circumstances.

Contractor shall confine operations at site to areas permitted by County, law, ordinance,
permits and Construction Documents and shall not unreasonably encumber site with materials
or equipment. Contractor shall assure free, convenient, unencumbered, direct and safe access
to all properties adjacent to the Work for County, its employees, invitees and guests.

MATERIALS AND WORKMANSHIP

Contractor shall perform all work and furnish all supplies and materials, machinery,
equipment, facilities and means, necessary to complete the Work required by this Contract,
within time specified, in accordance with provisions of Construction Documents.

Bid No. 316019 GC-4 rev. 03/16



B. All materials incorporated in the Work covered by this Contract are to be new; use recycled
and / or recovered materials to extent that such use is technically and economically feasible.
Recovered materials are products recovered from solid waste in form identical to original
form for use that is same as, or similar to original use. Recycled materials are products
manufactured from solid waste. See also Specification Section 01 40 00 — Quality
Requirements.

C. If requested, Contractor shall furnish satisfactory evidence as to kind and quality of
construction materials proposed or used. Contractor shall furnish to Consultant, for approval,
manufacturer name and model, performance capacities and other pertinent information
product, which Contractor plans to install.

D. If not otherwise provided, materials and labor called for in this Contract shall be provided and
performed in accordance with established practice and standards recognized by the
Consultant and construction industry.

E. Reference to “Standard” specifications of any association or manufacturer, or codes of
County authorities, intends most recent printed edition or catalog in effect on date that
corresponds with date of Construction Documents.

F. Whenever reference is made in Specifications that work shall be “performed”, “applied”, in
accordance with “manufacturer’s directions or instructions”, Contractor to whom those
instructions are directed shall furnish three (3) printed copies of such instructions to
Consultant before execution of the Work.

9. CONTRACTOR’S TITLE TO MATERIALS

A. Contractor or any subcontractor shall not purchase materials or supplies for the Work subject
to any chattel mortgage or under conditional sale contract or other agreement by which seller
retains interest. Contractor warrants that all materials and supplies used in the Work are free
from all liens, claims or encumbrances and Contractor has good title to them.

10. “OR EQUAL” CLAUSE

A. Whenever equipment or materials are identified on Drawings or in Specifications by
reference to manufacturer’s or vendor’s name, trade name, catalog number, and other
identifying information, it is intended to establish standards; and any equipment or material
of other manufacturers and vendors which will perform adequately duties imposed by general
design will be considered equally accepted provided equipment or material so proposed is, in
opinion of Consultant, of equal substance and function. Consultant and Department shall
provide written approval before Contractor may purchase or install it.

B. Equipment or materials of manufacturers, other than those hamed, may be used only upon
following conditions:

1. That, in opinion of Consultant and Department, proposed material or equipment item is
fully equal or superior (in design, materials, construction, workmanship, performance,
finish, etc.) to named item. No compromise in quality level, however small, is
acceptable.

2. That, in substituting materials or equipment, Contractor assumes responsibility for any
changes in system or for modifications required in adjacent or related work to
accommaodate such substitution despite Consultant’s and Department’s approval, and all
costs growing out of approval of “or equal” items shall be responsibility of Contractor.
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11.

12.

No extra costs resulting from such approval shall become responsibility of Department,
Consultant or any other separate Contractor.

3. It shall be understood that use of materials or equipment other than those specified, or
approved equal by Consultant and Department, shall constitute violation of Contract, and
that Consultant and Department shall have right to require removal of such materials or
equipment and their replacement with specified materials or equipment at Contractor’s
expense.

4. Product and manufacturer named first in Specifications or on information shown on
Drawings is basis of selection of manufactured items and equipment, particularly
mechanical equipment. In using other than first named products or manufacturers,
including those specified as additionally approved or acceptable, Contractor assumes
responsibility for any changes in system and for modifications in any work required to
accommodate them. Consultant’s approval of such additionally acceptable products or
manufacturers, either in Specifications or in Addendum, does not relieve Contractor from
obligation to coordinate such optional products with other Contractors, whose work may
be affected by them, and to pay all additional costs resulting from their inclusion into the
Work. Contractor’s liability shall include payment of Consultant’s fees for any
additional services made necessary by or directly connected to such product changes. No
extra costs resulting from such changes shall become responsibility of Department,
Consultant or any other separate Contractor.

No request for approval of “or equal” materials will be entertained except from Contractor.
Identify any request for substitution as substitution on Contractor’s letter of transmittal and
give reasons for substitution. Department may in its sole discretion allow substitutions of
materials.

PATENTS AND ROYALTIES

If Contractor uses any design, device or material covered by letters, patent or copyright, it is
mutually agreed and understood, that, without exception, contract prices shall include all
royalties or costs arising from use of such design, device or materials, in any way involved in
the Work.

Contractor shall indemnify and save harmless County from any and all claims for
infringement by reason of use of such patent or copyright in connection with the Work agreed
to be performed under this Contract, and shall indemnify County for any cost, expense or
damage which it may be obliged to pay by reason of such infringement at any time during
prosecution of the Work or after completion of the Work.

SURVEYS, PERMITS, REGULATIONS AND TAXES

Department will furnish to Contractor all site, topography and property surveys necessary for
execution of the Work.

Contractor shall procure all permits, licenses and approvals necessary for execution of this
Contract.

Contractor shall give all notices and comply with all State of Wisconsin, Federal and local
laws, codes, rules and regulations relating to performance of the Work, protection of adjacent
property, and maintenance of passageways, guard fences or other protective facilities.

Contractor shall pay all Sales, Consumer, Use and other similar taxes required by law.
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14.

Contractor shall promptly notify Consultant of any variances of Drawings or Specifications
with that of any State of Wisconsin, federal or local law, code, rule or regulation. Upon such
notification, Consultant will require correction of variance to comply with applicable law,
code, rule or regulation at no additional cost to Contractor.

Work under this Contract shall comply with all applicable State of Wisconsin, Federal and
local laws, codes and regulations.

Contractor shall pay charges for water, sewer and other utility connections made by
municipalities where required by Specifications.

CONTRACTOR’S OBLIGATIONS AND SUPERINTENDENCE

Contractor shall provide and pay for all materials, labor, tools, equipment, transportation and
superintendence necessary to execute, complete and deliver the Work within specified time.
Contractor agrees to secure at their own expense all personnel necessary to carry out the
Work. Such personnel shall not be deemed County employees nor shall they have or be
deemed to have any direct contractual relationship with County.

Performance of any work necessary after regular working hours, on Sundays or Legal
Holidays shall be without additional expense to County. Performance of any work at site at
other than normal working hours must be coordinated with Public Works Project Manager.

Contractor shall furnish, erect, maintain and remove such temporary works as may be
required.

Contractor shall observe, comply with, and be subject to all terms, conditions, requirements
and limitations of Construction Documents.

At the Work site, Contractor shall give personal superintendence to the Work or shall employ
construction superintendent or foreman, experienced in character of work covered by
Contract, who shall have full authority to act for Contractor. Understand that such
superintendent or foreman shall be acceptable to Consultant and Department.

Remove from project or take other corrective action upon notice from Consultant or
Department for Contractor’s employees whose work is considered by Consultant or
Department to be unsatisfactory, careless, incompetent, unskilled or otherwise objectionable.

Contractor and subcontractors shall be required to conform to Labor Laws of State of
Wisconsin and various acts amendatory and supplementary thereto and to other laws,
ordinances and legal requirements applicable to the Work.

Presence and observation of the Work by Consultant or Public Works Project Manager shall
not relieve Contractor of any obligations.

WEATHER CONDITIONS

In event of temporary suspension of work, or during inclement weather, or whenever
Consultant shall direct, Contractor shall, and shall cause subcontractors to protect carefully
all work and materials against damage or injury from weather. If, in opinion of Consultant or
Department, any work or materials that have been damaged or injured due to failure on part
of Contractor or any subcontractors so to protect the Work, such materials shall be removed
and replaced at expense of Contractor.
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A

16.

17.

18.

PROTECTION OF WORK AND PROPERTY

Contractor shall at all times safely guard County’s property from injury or loss in connection
with this Contract. Contractor shall at all times safely guard and protect the Work, and
adjacent property, from damage. Contractor shall replace or make good any such damage,
loss or injury unless such is caused directly by errors contained in Contract, or by County, or
County’s duly authorized representative.

Contractor may act diligently, without previous instructions from Consultant and / or
Department, in emergency that threatens loss or injury of property, or safety of life.
Contractor shall notify Consultant and / or Department immediately thereafter. Promptly
submit any claim for compensation by Contractor due to such extra work to Consultant and /
or Department for approval as provided for in Article 18 herein.

INSPECTION AND TESTING OF MATERIALS

Authorized representatives and agents of County government shall have access at all times to
the Work wherever it is in preparation or progress and Contractor shall provide facilities for
such access and for inspection.

Should it be considered necessary or advisable at any time before final acceptance of the
Work to make examination of work already completed, by removing or tearing out same,
Contractor shall upon request, promptly furnish all necessary facilities, labor and materials.
If such work is found to be defective in any aspect, due to fault of Contractor or
subcontractors thereof, Contractor shall assume all expenses of such examination and of
satisfactory reconstruction. Contractor will be reimbursed for such examination and
replacement in accordance with Article 18 - A.3., of these General Conditions of Contract if
such work is found to meet requirements of Contract.

If Specifications, Consultant’s, or Public Works Project Manager’s instructions require any
work to be specially tested or approved, Contractor shall give Consultant and Public Works
Project Manager timely notice of its readiness for testing or inspection. Test all materials and
equipment requiring testing in accordance with accepted or specified standards, as applicable.
Consultant shall recommend laboratory or inspection agency and Department will select and
pay for all initial laboratory inspection services. Should retesting be required, due to failure
of initial testing, cost of such retesting shall be borne by Contractor.

Cost of any testing performed by manufacturers or Contractor for substantiating acceptability
of proposed substitution of materials and equipment, or necessary conformance testing in
conjunction with manufacturing processes or factory assemblage, shall be borne by
Contractor or manufacturer responsible.

REPORTS, RECORDS AND DATA

Contractor shall submit to Consultant and Public Works Project Manager such schedule of
guantities and costs, progress schedules, payrolls, reports, estimates, invoices, records and
other data as either may request concerning work performed or to be performed under this
Contract.

CHANGES IN THE WORK
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A. Make no changes, except in cases of emergency, in the Work covered by approved
Construction Documents without having prior written approval of Department. Charges or
credits for the Work covered by approved change shall be determined by one of these
methods:

1. Unit bid prices previously approved.
2. Agreed lump sum based on actual cost of:

a) Labor, including foremen, and all fringe benefits that are associated with their wages.

b) Materials entering permanently into the Work.

c) Ownership or rental cost of construction tools and equipment during time of use on
extra work.

d) Power and consumable supplies for operation of power equipment.

e) Workmen’s Compensation Insurance, Contractor’s Public Liability and Property
Damage Insurance, and Comprehensive Automobile Liability Insurance.

f) Social Security and old age and unemployment contributions.

g) Add to cost under (2), fixed fee to be agreed upon, but not to exceed fifteen percent
(15%) of actual cost of work performed with their own labor force. Fee shall be
compensation to cover cost of supervision, overhead, bond, profit and any other
general expense.

h) On that portion of the Work under (2) done under subcontract, Contractor may
include not over seven and one-half percent (7%2%) for supervision, overhead, bond,
profit and any other general expense.

i) Department may require correct amount of costs with supporting vouchers;
Contractor shall keep and present in such form as directed.

3. Cost-plus work, with not-to-exceed dollar limit, based on actual cost of:

a) Labor, including foremen, and all fringe benefits that are associated with their wages.

b) Materials entering permanently into the Work.

c) Ownership or rental cost of construction tools and equipment during time of use on
extra work. Rental cost cannot exceed fifty percent (50%) replacement value of
rented equipment.

d) Power and consumable supplies for operation of power equipment.

e) Workmen’s Compensation Insurance, Contractor’s Public Liability and Property
Damage Insurance, and Comprehensive Automobile Liability Insurance.

f) Social Security and old age and unemployment contributions.

g) To cost under (3), there shall be added fixed fee to be agreed upon but not to exceed
fifteen percent (15%) of actual cost of work performed with their own labor force.
Fee shall be compensation to cover cost of supervision, overhead, bond, profit, and
any other general expense.

h) On that portion of the Work under (3) done under subcontract, Contractor may
include not over seven and one-half percent (7%2%) for supervision, overhead, bond,
profit, and any other general expense.

i) Contractor shall keep and present, in such form as directed, correct amount of cost
together with such supporting vouchers as may be required by Department.

B. If Contractor claims that by any instructions given by Consultant, Department, by drawings
or otherwise, regarding performance of the Work or furnishing of material under Contract,
involves extra cost, Contractor shall give Department written notice of cost thereof within
two (2) weeks after receipt of such instructions and in any event before proceeding to execute
work, unless delay in executing work would endanger life or property.

C. No claim for extra work or cost shall be allowed unless it was done in pursuance of written

Change Order from Consultant and approved by Department, as previously mentioned, and
claim presented with payment request submitted after changed or extra work is completed.
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20.

21.

22.

23.

Negotiation of cost for change in the Work shall not be cause for Contractor to delay
prosecution of the Work if Contractor has been authorized in writing by Public Works Project
Manager to proceed.

EXTRAS

Without invalidating Contract, Department may order extra work or make changes by
altering, adding to or deducting from the Work, contract sum being adjusted in accordance
with Article 18 herein.

TIME FOR COMPLETION

Contractor agrees that the Work shall be prosecuted regularly and diligently and complete the
Work as stated in Construction Documents.

CORRECTION OF WORK

All work, all materials whether incorporated in the Work or not, and all processes of
manufacture shall at all times and places be subject to inspection of Consultant and Public
Works Project Manager who shall be judge of quality and suitability of the Work, materials,
and processes of manufacture for purposes for which they are used. Should they fail to meet
Consultant’s and Public Works Project Manager’s approval they shall be reconstructed, made
good, replaced or corrected, by Contractor at Contractor’s expense. Immediately remove all
rejected material from site.

If Contractor defaults or neglects to carry out the Work in accordance with Construction
Documents or fails to perform any provision of Contract, Department may, after ten (10)
business days’ written notice to Contractor and without prejudice to any other remedy County
may have, make good such deficiencies. In such case, appropriate Change Order shall be
issued deducting from Contractor’s payments then or thereafter, cost of correcting such
deficiencies, including cost of Consultant’s additional services made necessary by such
default, neglect or failure.

SUBSURFACE CONDITIONS FOUND DIFFERENT

Not Applicable.

RIGHT OF DEPARTMENT TO TERMINATE CONTRACT

In event that any provisions of this Contract are violated by Contractor or by any
subcontractors, County may serve written notice upon Contractor and Surety of its intention
to terminate Contract, such notice to contain reasons for such intention to terminate Contract,
and unless within ten (10) business days after serving of such notice upon Contractor, such
violation or delay shall cease and satisfactory arrangement or correction be made, Contract
shall, upon expiration of said ten (10) business days, cease and terminate.

In event of any such termination, County shall immediately serve notice thereof upon Surety
and Contractor, and Surety shall have right to take over and perform Contract subject to
County’s approval; provided, however, that if Surety does not commence performance
thereof within ten (10) business days from date of mailing to such Surety of notice of
termination, County may take over the Work and prosecute same to completion by contract,
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C.

D.

or by force account, at expense of Contractor; Contractor and Surety shall be liable to County
for any excess cost occasioned County thereby, and in such event County may take
possession of and utilize in completing the Work, such materials and equipment as may be on
the Work site and therefore necessary.

CONSTRUCTION SCHEDULE AND PERIODIC ESTIMATES

Contractor shall be responsible for Construction Schedule and coordination. Immediately

after execution and delivery of Contract and before making first payment, Contractor shall

notify all subcontractors to furnish all required information to develop Construction

Schedule. Contractor and all subcontractors associated with the Work shall furnish following

information from each Division of Specifications:

1. List of construction activities;

2. Start, finish and time required for completion of each activity;

3. Sequential relationships between activities;

4. ldentify all long lead-time items, key events, meetings or activities such as required
submittals, fabrication and delivery, procurement of materials, installation and testing;

5. Weekly definition of extent of work and areas of activity for each trade or Subcontract;
and

6. Other information as determined by Public Works Project Manager.

In addition to above requested items, Contractor shall request delivery dates for all County-
furnished equipment, materials or labor. This shall include any work handled by Department
under separate contracts such as asbestos abatement, air and water balancing, etc. Indicate on
Construction Schedule these associated delivery and installation dates.

Progress Reporting:

1. Contractor shall update and publish Construction Schedule on monthly basis. Revisions
to Schedule shall be by Contractor and made in same detail as original Schedule and
accompanied by explanation of reasons for revision; and shall be subject to approval by
Department.

2. Failure of Contractor to keep Schedule in updated format shall result in County hiring
firm specializing in construction schedule development and deducting those costs
associated with updating process from payments due Contractor.

3. Contractor shall submit show actual percentage of each activity completed, estimated
future progress, and anticipated completion time.

Responsibility for timely completion requires:

1. Contractor and subcontractors understand that performance of each is interdependent
upon performance of others.

2. Whenever it becomes apparent from current schedule, that phasing or progress
completion dates will not be met, Contractor must take some or all following actions at
no additional cost to County:

a) Increase construction labor in such quantities and crafts as will eliminate backlog of
work.

b) Increase number of working hours per shift, shifts per working day, working days per
week, amount of construction equipment, or any combination of foregoing to
eliminate backlog of work.

¢) Reschedule work (yet remain in conformance with Drawings and Specifications).

3. Prior to proceeding with any of above actions, Contractor shall notify Public Works
Project Manager.
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Maintain current Construction Schedule at all times. Revise Construction Schedule in same
detail as original and accompany with explanation of reasons for revision. Schedule shall be
subject to approval by Consultant and Public Works Project Manager.

PAYMENTS TO CONTRACTOR

Contractor shall provide:

1. Detailed estimate giving complete breakdown of contract price by Specification Division;
and

2. Periodic itemized estimates of work done for purpose of making partial payments
thereon.

Submit these estimates for approval first to Consultant, then to Public Works Project
Manager. Costs employed in making up any of these schedules are for determining basis of
partial payments and not considered as fixing basis for additions to or deductions from
Contract price.

County will make partial payments to Contractor for value, proportionate to amount of
Contract, of all labor and material incorporated in the Work during preceding calendar month
upon receipt of Application and Certificate for Payment form from Consultant and approval
of Department.

Contractor shall submit for approval first to Consultant, and then to Public Works Project
Manager all Application and Certificate for Payment forms. If requested, Application and
Certificate for Payment shall be supported by such additional evidence as may be required,
showing Contractor’s right to payment claimed.

Application and Certificate for Payment for preparatory work and materials delivered and
suitably stored at site to be incorporated into the Work at some future period, will be given
due consideration. Requesting payment for materials stored off site, may be rejected,
however, if deemed essential for reasons of job progress, protection, or other sufficient cause,
requests will be considered, conditional upon submission by Contractor of bills of sale,
photographs and such other procedures as will adequately protect County’s interest such as
storage in bonded warehouse with adequate coverage. If there is any error in payment,
Contractor is obligated to notify Department immediately, but no longer than ten (10)
business days from receipt of payment.

Payments by County will be due within forty-five (45) business days after receipt by
Department of Application and Certificate for Payment.

County will retain five percent (5%) of each Application and Certificate for Payment until
final completion and acceptance of all the Work covered by Contract. However, anytime
after fifty percent (50%) of the Work has been furnished and installed at site, County will
make remaining payments in full if Consultant and Public Works Project Manager find that
progress of the Work corresponds with Construction Schedule. If Consultant and Public
Works Project Manager find that progress of the Work does not correspond with Construction
Schedule, County may retain up to ten percent (10%) of each Application and Certificate for
Payment for the Work completed.

All material and work covered by partial payments made shall become sole property of
County, but this provision shall not be construed as relieving Contractor from sole
responsibility for care and protection of materials and work upon which payments have been
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made, or restoration of any damaged work, or as waiver of right of County to require
fulfillment of all of terms of Contract.

County will make final payment within sixty (60) calendar days after final completion of the
Work, and will constitute acceptance thereof. Submit Equal Benefits Compliance Payment
Certification with final pay request. Payment may be denied if Certification is not included.

County may make payment in full, including retained percentages and less authorized
deductions, upon completion and acceptance of each Division where price is stated separately
in Contract.

Every contractor engaged in performance of any contract for Department of Public Works,
Highway & Transportation shall submit to this Department, as requested and with final
application for payment for work under said contract, affidavit(s) as required to prove that all
debts and claims against this Work are paid in full or otherwise satisfied, and give final
evidence of release of all liens against the Work and County. If Wisconsin Prevailing Wage
Rate Determination is required for this Work, use “Prime Contractor Affidavit of Compliance
with Prevailing Wage Rate Determination” and “Agent or Subcontractor Affidavit of
Compliance with Prevailing Wage Rate Determination” (if applicable). If Wisconsin
Prevailing Wage Rate Determination is not required for this Work, use “Dane County,
Wisconsin_Contractor Wage Affidavit”. Forms of such affidavits are included in
Supplementary Conditions.

WITHHOLDING OF PAYMENTS

County, after having served written notice on said Contractor, may either pay directly any
unpaid bills of which Department has written notice, or withhold from Contractor’s unpaid
compensation sum of money deemed reasonably sufficient to pay any and all such lawful
claims until satisfactory evidence is furnished that all liabilities have been fully discharged;
whereupon, payment to Contractor shall be resumed in accordance with terms of this
Contract, but in no event shall these provisions be construed to impose any obligations upon
County to either Contractor or Contractor’s Surety.

In paying any unpaid bills of Contractor, County shall be deemed agent of Contractor, and
any payment so made by County, shall be considered as payment made under Contract by
County to Contractor and County shall not be liable to Contractor for any such payment made
in good faith.

Contractor shall indemnify, hold harmless and defend Dane County, its boards, commissions,
agencies, officers, employees and representatives from all claims growing out of lawful
demands of subcontractors, laborers, workers, mechanics, material men, and furnishers of
machinery and parts thereof, equipment, power tools, and all supplies, including commissary,
incurred in performance of this Contract.

At Department’s request, Contractor shall furnish satisfactory evidence that all obligations of
nature designated above have been paid, discharged or waived.

ACCEPTANCE OF FINAL PAYMENT AS RELEASE

Making of final payment shall constitute waiver of all claims by County except those arising
from:

1. Unsettled lien;

2. Faulty or defective work appearing after substantial completion;
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29.

30.

31.

32.

3. Failure of the Work to comply with requirements of Construction Documents; or
4. Terms of any special guarantees required by Construction Documents.

Acceptance of final payment shall constitute waiver of all claims by Contractor.

PAYMENTS BY CONTRACTOR

Contractor shall pay following not later than fifth (5™) business day following each payment

received from County:

1. All transportation and utility services rendered;

2. All materials, tools, and other expendable equipment that have been delivered at site of
the Work to extent of ninety percent (90%) of cost thereof, and balance of cost thereof
when said balance is paid to Contractor; and

3. Each subcontractor, respective amount allowed Contractor because of work performed by
subcontractor to extent of subcontractor’s interest therein.

CONTRACT SECURITY

Contractor shall furnish Performance and Payment Bonds in amount at least equal to one
hundred percent (100%) of Contract price as security for faithful performance of this Contract
and payment of all persons performing labor on project under this Contract and furnishing
materials in connection with this Contract.

Sample Performance and Payment Bonds that Contractor will be required to execute is bound
into these Construction Documents. Before construction Contract is consummated,
completed Performance and Payment Bonds must be approved by Department.

ASSIGNMENTS

Contractor shall not assign whole or any part of this Contract or any moneys due or to
become due hereunder without written consent of Department. In case Contractor assigns all
or any part of any moneys due or to become due under this Contract, instrument of
assignment shall contain clause substantially to effect that it is agreed that right of assignee in
and to any moneys due or to become due to Contractor shall be subject to prior claims of all
persons, firms and corporations for services rendered or materials supplied for performance
of the Work called for in this Contract.

MUTUAL RESPONSIBILITY OF CONTRACTORS

If, through acts of neglect on part of Contractor or any subcontractor shall suffer loss or
damage on the Work, Contractor agrees to settle with such subcontractor by agreement or
arbitration if such other subcontractor will so settle. If such subcontractor shall assert any
claim against County on account of any damage alleged to have been sustained, Department
shall notify Contractor, who shall indemnify, hold harmless and defend Dane County, its
boards, commissions, agencies, officers, employees and representatives against any such
claim.

SEPARATE CONTRACTS

Department may award other contracts for the Work and all Contractors shall fully cooperate
with each other and carefully adjust their work to that provided under other contracts as may
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34.

be directed by Department. No Contractor shall commit or permit any act that will interfere
with performance of the Work by any other Contractor.

Contractor shall coordinate the Work with those of other Contractors. Cooperation will be
required in arrangement for storage of materials and in detailed execution of the Work.
Contractor, including subcontractors, shall keep informed of progress and detail work of
others and shall notify Consultant or Department immediately of lack of progress or defective
workmanship on part of others. Failure of Contractor to keep informed of the Work
progressing on site and failure to give notice of lack of progress or defective workmanship by
others shall be construed as acceptance by Contractor of status of the Work as being
satisfactory for proper coordination with Contractor’s own work.

SUBCONTRACTS

Contractor may use services of specialty subcontractors on those parts of the Work that,
under normal contracting practices, are performed by specialty subcontractors.

Contractor shall not award any work to any subcontractor without prior approval of
Department. Qualifications of subcontractors shall be same as qualifications of Contractor.
Request for subcontractor approval shall be submitted to Department fifteen (15) business
days before start of subcontractor’s work. If subcontractors are changed or added, Contractor
shall notify Department in writing.

Contractor shall be as fully responsible to County for acts and omissions of subcontractors,
and of persons either directly or indirectly employed by them, as Contractor is for acts and
omissions of persons directly employed by Contractor.

Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the
Work to bind subcontractors to Contractor by terms of General Conditions of Contract and
other Construction Documents insofar as applicable to work of subcontractors and to give
Contractor same power as regards terminating any subcontract that Department may exercise
over Contractor under any provision of Construction Documents.

Nothing contained in this Contract shall create any contractual relation between any
subcontractor and County.

Contractor shall insert in all subcontracts, Articles 26, 33, 43 and 45, respectively entitled:
“Withholding of Payments™, “Subcontracts”, “Affirmative Action Provision and Minority /
Women / Disadvantaged Business Enterprises”, and “Minimum Wages”, and shall further
require all subcontractors to incorporate physically these same Articles in all subcontracts.

PUBLIC WORKS PROJECT MANAGER’S AUTHORITY

Public Works Project Manager shall:

1. Administer and ensure compliance with Construction Documents;

2. Provide responsible on-site observations of construction and have authority to request
work and to stop work whenever necessary to insure proper enforcement of Construction
Documents;

3. Convene and chair project meetings and foreman’s coordination meetings when
necessary to coordinate resolution of conflicts between Contractors, Consultants,
Engineers, Consultants, and Department; and

4. Check and inspect material, equipment and installation procedures of all trades for proper
workmanship and for compliance with Drawings, Specifications and Shop Drawings,
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A

B.

36.

37.

38.

permit no material on project site that is not satisfactory and reject work not in
compliance with Construction Documents.

CONSULTANT’S AUTHORITY
Consultant is retained by, and is responsible to Department acting for County.

Consultant shall determine amount, quality, acceptability, and fitness of several kinds of work
and materials that are provided under this Contract and shall decide all questions that may
arise in relation to said work and construction thereof.

Consultant shall decide meaning and intent of any portion of Specifications and of any
Drawings where they may be found obscure or be in dispute.

Consultant shall provide responsible observation of construction. Consultant has authority to
stop the Work whenever such stoppage may be necessary to insure proper execution of
Construction Documents.

Consultant shall be interpreter of conditions of Construction Documents and judge of its
performance.

Within reasonable time, Consultant shall make decisions on all matters relating to progress of
the Work or interpretation of Construction Documents.

Consultant’s decisions are subject to review by Public Works Project Manager.

STATED ALLOWANCES

Stated allowances enumerated in Instructions to Bidders shall cover net cost of materials or
equipment, and all applicable taxes. Contractor’s cost of delivery and unloading at site,
handling costs on site, labor, installation costs, overhead, profit and any other incidental costs
shall be included in Contractor’s bid, but not as part of cash allowance.

Department will solicit at least two (2) bids on materials or equipment for which allowance is
stated and select on basis of lowest qualified responsible bid. Contractor will then be
instructed to purchase “Allowed Materials”. If actual price for purchasing “Allowed
Materials”, including taxes, is more or less than “Cash Allowance”, Contract price shall be
adjusted accordingly. Adjustment in Contract price shall not contain any cost items excluded
from cash allowance.

ESTIMATES OF QUANTITIES

Whenever estimated quantities of work to be done and materials to be furnished under this
Contract are shown in any of Construction Documents, they are given for use in comparing
bids and right is especially reserved to increase or diminish them as they may be deemed
reasonably necessary or desirable by Department to complete the Work included in this
Contract, and cost for such increase or diminution shall be adjusted in manner provided for in
General Conditions of Contract Article 18 entitled “Changes in the Work”.

LANDS AND RIGHTS-OF-WAY
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A. Prior to start of construction, County shall furnish all land and rights-of-way necessary for
carrying out and completion of the Work to be performed under this Contract.

39. GENERAL GUARANTEE

A. Neither final certificate of payment nor any provision in Construction Documents nor partial
or entire occupancy of premises by County shall constitute acceptance of work not done in
accordance with Construction Documents or relieve Contractor of liability in respect to any
expressed warranties or responsibility for faulty materials or workmanship.

1. Inno event shall making of any payment required by Contract constitute or be construed
as waiver by County of any breach of covenants of Contract or waiver of any default of
Contractor and making of any such payment by County while any such default or breach
shall exist shall in no way impair or prejudice right of County with respect to recovery of
damages or other remedy as result of such breach or default.

B. Contractor shall remedy and make good all defective workmanship and materials and pay for
any damage to other work resulting there from, which appear within period of one (1) year
from date of substantial completion, providing such defects are not clearly due to abuse or
misuse by County. Department will give notice of observed defects with reasonable
promptness.

C. Guarantee on work executed after certified date of substantial completion will begin on date
when such work is inspected and approved by Consultant and Public Works Project Manager.

D. Where guarantees or warrantees are required in sections of Specifications for periods in
excess of one (1) year, such longer terms shall apply; however, Contractor’s Performance and
Payment Bonds shall not apply to any guarantee or warranty period in excess of one (1) year.

40. CONFLICTING CONDITIONS

A. Any provision in any of Construction Documents which may be in conflict or inconsistent
with any Avrticles in these General Conditions of Contract or Supplementary Conditions shall
be void to extent of such conflict or inconsistency.

B. In case of ambiguity or conflict between Drawings and Specifications, Specifications shall
govern.

C. Printed dimensions shall be followed in preference to measurements by scale. Large-scale
drawings take precedence over small-scale drawings. Dimensions on Drawings and details
are subject to field measurements of adjacent work.

41. NOTICE AND SERVICE THEREOF

A. Any notice to Contractor from Department relative to any part of this Contract shall be in
writing and considered delivered and service thereof completed, when said notice is posted,
by certified or registered mail, to Contractor at Contractor’s last given address, or delivered in
person to said Contractor, or Contractor’s authorized representative on the Work.
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42. PROTECTION OF LIVES AND HEALTH

A

In order to protect lives and health of Contractor’s employees under Contract, Contractor
shall comply with all pertinent provisions of Wisconsin Administrative Code, Rules of
Department of Commerce, relating to Safety and Health.

Contractor alone shall be responsible for safety, efficiency and adequacy of Contractor’s
tools, equipment and methods, and for any damage that may result from their failure or their
improper construction, maintenance or operation.

43. AFFIRMATIVE ACTION PROVISION AND MINORITY / WOMEN /
DISADVANTAGED BUSINESS ENTERPRISES

A. Affirmative Action Provisions.

1. During term of their Contract, Contractor agrees not to discriminate on basis of race,

religion, color, sex, handicap, age, sexual preference, marital status, physical appearance,
or national origin against any person, whether recipient of services (actual or potential),
employee, or applicant for employment. Such equal opportunity shall include but not be
limited to following: employment, upgrading, demotion, transfer, recruitment,
advertising, layoff, termination, training, rates of pay, and any other form of
compensation or level of service(s). Contractor agrees to post in conspicuous places,
these affirmative action standards so as to be visible to all employees, service recipients
and applicants for this paragraph. Listing of prohibited bases for discrimination shall no
be construed to amend in any fashion state or federal law setting forth additional bases
and exceptions shall be permitted only to extent allowable in state or federal law.
Contractor is subject to this Article only if Contractor has ten (10) or more employees
and receives $10,000.00 or more in annual aggregate contracts with County. Contractor
shall file and Affirmative Action Plan with Dane County Contract Compliance Officer in
accord with Chapter 19 of Dane County Code of Ordinances. Such plan must be filed
within fifteen (15) business days of effective date of this Contract and failure to do so by
said date shall constitute ground for immediate termination of Contract by County.
Contractor shall also, during term of this Contract, provide copies of all announcements
of employment opportunities to County’s Contract Compliance Office, and shall report
annually number of persons, by race, sex and handicap status, who apply for
employment, and, similarly classified, number hired and number rejected.

Contact Dane County Contract Compliance Officer at Dane County Contract Compliance
Office, 210 Martin Luther King, Jr. Blvd., Room 421, Madison, W1 53703, 608/266-
4114,

In all solicitations for employment placed on Contractor’s behalf during term of this
Contract, Contractor shall include statement to affect Contractor is “Equal Opportunity
Employer”. Contractor agrees to furnish all information and reports required by
County’s Contract Compliance Officer as same relate to affirmative action and
nondiscrimination, which may include any books, records, or accounts deemed
appropriate to determine compliance with Chapter 19, Dane County Code of Ordinances,
and provision of this Contract.

B. Minority / Women / Disadvantaged / Emerging Small Business Enterprises.

1. Chapter 19.508 of Dane County Code of Ordinances is official policy of Dane County

regarding utilization of, to fullest extent of, Minority Business Enterprises (MBEs),
Women Business Enterprises (WBES) Disadvantage Business Enterprises (DBES) and
Emerging Small Business Enterprises (ESBES).

Contractor may utilize MBEs / WBEs / DBEs / ESBEs as subcontractors or suppliers.
List of subcontractors will be required of low bidder as stated in this Contract. List shall
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A

45,

46.

indicate which are MBEs / WBEs / DBEs / ESBEs and percentage of subcontract
awarded, shown as percentage of total dollar amount of bid.

COMPLIANCE WITH FAIR LABOR STANDARDS

During term of this Contract, Contractor shall report to County Contract Compliance Officer,
within ten (10) business days, any allegations to, or findings by National Labor Relations
Board (NLRB) or Wisconsin Employment Relations Commission (WERC) that Contractor
has violated statute or regulation regarding labor standards or relations. If investigation by
Contract Compliance Officer results in final determination that matter adversely affects
Contractor’s responsibilities under this Contract, and which recommends termination,
suspension or cancellation of this Contract, County may take such action.

Contractor may appeal any adverse finding by Contract Compliance Officer as set forth in
Dane County Ordinance 25.015(11)(c) through (e).

Contractor shall post this statement in prominent place visible to employees: “As condition
of receiving and maintaining contract with Dane County, this employer shall comply with
federal, state and all other applicable laws prohibiting retaliation or union organizing.”

DOMESTIC PARTNERSHIP BENEFITS

Contractor agrees to provide same economic benefits to all of its employees with domestic
partners as it does to employees with spouses, or cash equivalent if such benefit cannot
reasonably be provided. Contractor agrees to make available for County inspection
Contractor’s payroll records relating to employees providing services on or under this
Contract or subcontract. If any payroll records of Contractor contain any false, misleading or
fraudulent information, or if Contractor fails to comply with provisions of Chapter 25.0186,
Dane County Ordinances, contract compliance officer may withhold payments on Contract;
terminate, cancel or suspend Contract in whole or in part; or, after due process hearing, deny
Contractor right to participate in bidding on future County contracts for period of one year
after first violation is found and for period of three years after second or subsequent violation
is found.

USE AND OCCUPANCY PRIOR TO ACCEPTANCE

Contractor agrees to use and occupancy of portion or unit of the Work before formal

acceptance by Department, provided Department:

1. Secures written consent of Contractor; except when in opinion of Public Works Project
Manager, Contractor is chargeable with unwarranted delay in final cleanup of punch list
items or other Contract requirements.

2. Secures endorsement from insurance carrier and consent of Surety permitting occupancy

of building or use of the Work during remaining period of construction, or, secures

consent of Surety.

Assumes all costs and maintenance of heat, electricity and water.

Accepts all work completed within that portion or unit of the Work to be occupied, at

time of occupancy.

A~ w

47. MINIMUM WAGES

A

Contractor shall post, at appropriate conspicuous point on site of project, schedule showing
all determined minimum wage rates for various classes of laborers and mechanics to be
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48.

49.

engaged in the Work under this Contract and all deductions, if any, required by law to be
made from unpaid wages actually earned by laborers and mechanics so engaged.

Supplementary Conditions section in Construction Documents lists wage determinations
required by State Law.

If, after award of Contract, it becomes necessary to employ any person in trade or occupation
not classified in wage determinations, such person shall be paid at not less than such rate as
shall be determined by Wisconsin Department of Workforce Development. Such approved
minimum rate shall be retroactive to time of initial employment of such person in such trade
or occupation. Contractor shall notify Department of Contractor’s intention to employ
persons in trades or occupations not so classified in sufficient time for Department to obtain
approved rates for such trades or occupations.

Specified wage rates are minimum rates only, and Department will not consider any claims
for additional compensation made by Contractor because of payment by Contractor of any
wage rate in excess of applicable rate contained in this Contract. Contractor shall adjust any
disputes in regard to payment of wages in excess of those specified in this Contract.

Submit required affidavit(s) to Department of Public Works, Highway & Transportation, as
requested and with final application for payment for work under said contract. Affidavit(s)
shall clearly indicate name, trade or occupation, and paid wages of every laborer, worker or
mechanic employed by Contractor and all subcontractors during billing period including
accurate record of number of hours worked by each employee and actual wages paid as
stipulated in Wisconsin Statue 66.0903. If Wisconsin Prevailing Wage Rate Determination is
required for this Work, use “Prime Contractor Affidavit of Compliance with Prevailing Wage
Rate Determination” and “Agent or Subcontractor Affidavit of Compliance with Prevailing
Wage Rate Determination” (if applicable). If Wisconsin Prevailing Wage Rate
Determination is not required for this Work, use “Dane County, Wisconsin Contractor Wage
Affidavit”. Forms of such affidavits are included in Supplementary Conditions.

CLAIMS

No claim may be made until Department’s Assistant Public Works Director has reviewed
Consultant’s decision as provided for in Article 35 of General Conditions of Contract. If any
claim remains unresolved after such review by Department's Assistant Public Works Director
the claim may be filed under Wisconsin Statute 893.80. Work shall progress during period of
any dispute or claim. Unless specifically agreed between parties, venue will be in Dane
County, Wisconsin.

ANTITRUST AGREEMENT

Contractor and County recognize that in actual economic practice, overcharges resulting from
antitrust violations are in fact usually borne by County. Therefore, Contractor hereby assigns
to County any and all claims for such overcharges as to goods and materials purchased in
connection with this Contract, except as to overcharges which result from antitrust violations
commencing after price is established under this Contract and any change order thereto.
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50. INSURANCE

A. Contractor Carried Insurance:

1. Contractor shall not commence work under this Contract until Contractor has obtained all
insurance required under this Article and has provided evidence of such insurance to Risk
Manager, 425 City-County Building, 210 Martin Luther King Jr. Blvd., Madison, WI
53703. Contractor shall not allow any subcontractor to commence work until insurance
required of subcontractor has been so obtained and approved. Company providing
insurance must be licensed to do business in Wisconsin.

2. Worker’s Compensation Insurance:

a)

b)

Contractor shall procure and shall maintain during life of this Contract, Worker’s
Compensation Insurance as required by statute for all of Contractor’s employees
engaged in work at site of project under this Contract and, in case of any such work
sublet, Contractor shall require subcontractor similarly to provide Worker’s
Compensation Insurance for all of latter’s employees to be engaged in such work
unless such employees are covered by protection afforded by Contractor’s Worker’s
Compensation Insurance.

If any claim of employees engaged in hazardous work on project under this Contract
is not protected under Worker’s Compensation Statute, Contractor shall provide and
shall cause each subcontractor to provide adequate Employer’s Liability Insurance
for protection of such of Contractor’s employees as are not otherwise protected.

3. Contractor’s Public Liability and Property Damage Insurance:

a)

b)

d)

€)

Contractor shall procure and maintain during life of this Contract, Contractor’s
Public Liability Insurance and Contractor’s Property Damage Insurance in amount
not less than $1,000,000 bodily injury, including accidental death, to any one person,
and subject to same limit for each person, in amount not less than $1,000,000 on
account of one accident, and Contractor’s Property Damage Insurance in amount not
less then $1,000,000 or combined single limit of at least $1,000,000 with excess
coverage over and above general liability in amount not less than $5,000,000.
Contractor shall add “Dane County” as additional insured for each project.
Contractor’s Public Liability and Property Damage Insurance shall include Products,
Completed Operation, and Contractual Liability under Insurance Contract.
“Contractor shall in all instances save, defend, indemnify and hold harmless County
and Consultant against all claims, demands, liabilities, damages or any other costs
which may accrue in prosecution of the Work and that Contractor will save, defend,
indemnify and hold harmless County and Consultant from all damages caused by or
as result of Contractor’s operations” and each shall be listed as additional insured on
Contractor’s and sub-contractors’ insurance policies.
Obligations of Contractor under Article 50.A.2.b) shall not extend to liability of
Consultant, agents or employees thereof, arising out of:
1) Preparation or approval of maps, drawings, opinions, reports, surveys, change
orders, designs or specifications; or
2) Giving of or failure to give directions or instructions by Consultant, agents or
employees thereof provided such giving or failure to give is primary cause of
injury or damage.
Contractor shall procure and shall maintain during life of this Contract,
Comprehensive Automobile Liability Insurance covering owned, non-owned and
hired automobiles for limits of not less than $1,000,000 each accident single limit,
bodily injury and property damage combined with excess coverage over and above
general liability in amount not less than $5,000,000.
Contractor shall either:
1) Require each subcontractor to procure and to maintain during life of subcontract,
subcontractor’s Public Liability Property Damage Insurance, and Comprehensive
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Automobile Liability Insurance of type and in same amount specified in
preceding paragraphs; or
2) Insure activities of subcontractors in Contractor’s own policy.

4. Scope of Insurance and Special Hazards: Insurance required under Article 50.A.2 &
50.A.3. hereof shall provide adequate protection for Contractor and subcontractors,
respectively, against damage claims which may arise from operations under this Contract,
whether such operation be by insured or by anyone directly or indirectly employed by
insured and also against any of special hazards which may be encountered in
performance of this Contract as enumerated in Supplementary Conditions.

5. Proof of Carriage of Insurance: Contractor shall furnish Risk Manager with certificates
showing type, amount, class of operations covered, effective dates, dates of expiration of
policies and “Dane County” listed as additional insured. Such certificates shall also
contain (substantially) following statement: “Insurance covered by this certificate will not
be canceled or materially altered, except after ten (10) business days written notice has
been received by Risk Manager.”

B. Builder’s Risk:

1. County shall provide Builder’s Risk insurance coverage for its insurable interests in
construction or renovation projects with completed value of $500,000 or less. Therefore,
if project completed value is more than $500,000, Contractor shall obtain and maintain in
force, at its own expense, Builder’s Risk Insurance on all risks for amount equal to full
completed value of covered structure or replacement value of alterations or additions.
Any deductible shall not exceed $25,000 for each loss. Policy shall include occupancy
clause and list Dane County as loss payee.

C. Indemnification / Hold Harmless:

1. Contractor shall indemnify, hold harmless and defend Dane County, its boards,
commissions, agencies, officers, employees and representatives from and against all
claims, damages, losses and expenses including attorneys’ fees arising out of or resulting
from performance of the Work, provided that any such claim, damage, loss or expense is
attributable to bodily injury, sickness, disease or death, or to injury to or destruction of
tangible property (other than the Work itself) including loss of use resulting therefrom,
and is caused in whole or in part by any act or omission of Contractor, any subcontractor,
anyone directly or indirectly employed by any of them or anyone for whose acts any of
them may be liable, regardless of whether or not it is caused in part by part indemnified
hereunder.

2. Inany and all claims against Dane County, its boards, commissions, agencies, officers,
employees and representatives or by any employee of Contractor, any subcontractor,
anyone directly or indirectly employed by any of them or anyone for whose acts any of
them may be liable, indemnification obligation under this Contract shall not be limited in
any way by any limitation on amount or type of damages, compensation or benefits
payable by or for Contractor or any subcontractor under worker’s compensation acts,
disability benefits or other employee benefit acts.

3. Obligations of Contractor under this Contract shall not extend to liability of Consultant,
its agents or employees arising out of:

a) Preparation or approval of maps, drawings, opinion, reports, surveys, change orders,
designs or specifications; or

b) Giving of or failure to give directions or instruction by Consultant, its agents or
employees provided such giving or failure to give is primary cause of injury or
damage.

4. Dane County shall not be liable to Contractor for damages or delays resulting from work
by third parties or by injunctions or other restraining orders obtained by third parties.
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51. WISCONSIN LAW CONTROLLING

A. ltis expressly understood and agreed to by parties hereto that in event of any disagreement or
controversy between parties, Wisconsin law shall be controlling.
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SUPPLEMENTARY CONDITIONS

1. APPLICATION & CERTIFICATE FOR PAYMENT

A. Every contractor engaged in performance of any contract for Department of Public Works,
Highway & Transportation shall submit partial and final Application & Certificate for
Payment for work under said contract. Form shall provide similar information as shown on
AIA G702™ and G703™ forms (samples shown below). Forms shall be submitted to Public
Works Project Manager for approval.

%AIA Document G702" - 1992

Application and Certificate for Payment

TO OWNER: PROJECT: APPLICATION NO: Distribution to:
PERIOD TO: OWNER O
CONTRACT FOR: ARCHITECT O
FROM CONTRACTOR: VIA ARCHITECT: CONTRACT DATE: CONTRACTOR 00
PROJECT NOS: / FELD O
OTHER O
3 The undersigned Contractor centifies that to the best of the Contractor’s knowledge, mformation
CONTRACTOR'S APPLICATION FOR PAYWENT T )G e B o0 Com s i ot
Aﬂg s “mci.mmp?m s 3B g::; e ‘”h':;“"“ O M e L with the Contract Documents, that all amounts have been paid by the Contractor for Work for
ocument « Lontmuation Sheet. 15 aftac which previons Cemificates for Payment wére mssued and pavments recerved from the Owner, and
1. ORIGINAL CONTRACTSUM ... .. .. s that current payment shown hérein 1s now due
2. NET CHANGE BY CHANGE ORDERS . $ CONTRACTOR:
3. CONTRACT SUM TO DATE (Zine J =21 ) S | By Date:
4. TOTAL COMPLETED & STORED TO DATE (Calumn G on G703) - | State of
5, RETAINAGE: Couary of:
a %5 of Completed Work Subscribed and sworn to before
(Coltnms D + E on G703) $ me this day of
b. %% of Stored Materal
(Colunm F on GI03) $ Notary Public:
My commussion expires
Total Retamage (Lines 5a + 35, or Toral tn Column Jof G703) ., 8
6. TOTAL EARNED LESS RETAINAGE ., 0 i Sy O ARCHITECT'S CERTIFICATE FOR PAYMENT
(Lire 4 mimuz Line 3 Toraly In accordance with the Contract Documents, based on on-site observations and the data comprising
7. LESS PREVIOUS CERTIFICATES FOR PAYMENT ...\ y E 5 tius application, the Arclutect cemifies to the Cwner that to the best of the Architect’s knowledge,

P B = and belief the Work has progressed as mdicated, the quality of the Work 15
(Line 6 from prior Certificate) accordance with the Contract Documents, and the Contractor 15 enfitled to payment of the

8. CURRENT PAYMENT DUE . : ! . |:| AMOUNT CERTIFIED.

8, BALANCE TO FINISH, INCLUDING RETAINAGE AMOUNT CERTIFIED P e e 5
(Line 3 minnz Line 6] § (dtrach explanation {f antannt certiffed differs from the amownt applied. Initial all figures on this
Application and on the Continnation Sheet that are changed to conform with the amonm certified )
CHANGE ORDER SUMMARY ADDITIONS DEDUCTIONS ARCHITECT:
[Total changes approved 1 previous moaths by Owner | § 5 By Date:
[Fotal approved this month L] § This Centificate is not negotiable. The ANMOUNT CERTIFIED is payable only to the Contractor
TOTAL |§ 5 named herein. Jssuance. payment and acceptance of payment are without prejudice to any rights of
{ET CHANGES by Chaage Order 3 the Owner or Contractor under this Contract

CAUTION: You should sign an original AIA Contract Document, on which this text appears in RED. An original assures that changes will not be obscured.

AlA Document GT02™ - 1992. Copyright © 1953, 1963, 1965, 1671, 1578, 1583 and 1952 by The American institute of Architects. All rights reserved. WARNING: This AIA" Document i protected by US. Copyright Law
nd Treaties. Unauthorized reproduction of of this ALA" Document. of any portion of It may result in severe civil and criminal penalties. and will be prosecuted to the maxmum extent

possible under the law. Purchasers are permitted o reprocuce ten (10) coples of this document when compieted. To repor copyTight violations. of AIA Contract Documents, e-mail The Amencan Institute of Archilects’ legal

wounsel, copyright iaa o

s atms
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%AIA Document G703" - 1992

Continuation Sheet

AIA Document GT02™-1992, Apphcation and Cernficate for Payment, or GT327-0009, APPLICATION NO:
Applicanion and Cernficate for Pavment, Construction Manager as Adviser Editon. APPLICATION DATE:
contamng Contractor's signed certification 1s attached. E
In tabulatsons below. amounts are in US dollars. PERIOD TO:
Use Column I on Contracts where vanable retainage for line items may apply. ARCHITECT'S PROJECT NO:
A B < D E F G H I
WORK COMPLETED
MATERIALS TOTAL BALANCE TO
ITEM £ ety SCHEDULED PRESENTLY COMPLETED AND %a ” et RETAINAGE
: DESCRIPTION OF WORK : FROMPREVIOUS T FINISH P variabl
NO VALUE APPLICATION THIS PERIOD .ISiOR.ED —.] STORED _'.!'DADJ\TE G=Cj C—G) il variable rate)
g (Notti Dor ) (D~E-F)

GRAND TOTAL

CAUTION: You should sign an original AlA Contract Document, on which this text appears in RED. An original assures that changes will not be obscured,

AlA Document GTO3™ - 1992, Lowrlqm@w} 1965, lsw ‘:.,7 1570, 1678, 1983 and 1592 Iaﬂrwkr ncan nst quou-:-mees. Mlnqms rewweu WARNING: This AIA" D
.‘.r;lt Unauthorized reproduction or distribution of this AlA® Document portion of it, il and ol penatties, and will b

possib Pur mwaaep«mwumr ;foJ :eln\ﬂjcn&es of this document when mﬂonem reoo:mn .gm Viokatons of AUk Coniract Dociaments, -l The AT

counsel, mﬂthu‘nw

2. PREVAILING WAGE RATE DETERMINATION

A. A prevailing wage rate determination (PWRD) may be required on this project depending on
the total project cost. A PWRD is not required if the total bid is below $100,000. If the bid is
$100,000 or more, the Contractor shall apply the PWRD. The PWRD shall also be applied if
the bid is a single trade project for $48,000 or more. A single trade project is one in which no
single trade accounts for eighty-five percent (85%) or more of the total labor cost of the
project.

B. These supplements shall modify, delete, and / or add to General Conditions of Contract.
Where any article, paragraph, or subparagraph in General Conditions of Contract is
supplemented by one of these paragraphs, provisions of such article, paragraph, or
subparagraph shall remain in effect and supplementary provisions shall be considered as
added thereto. Where any article, paragraph, or subparagraph in General Conditions of
Contract is amended, voided, or superseded by any of these paragraphs, provisions of such
article, paragraph, or subparagraph not so amended, voided, or superseded shall remain in
effect.

1. General Conditions of Contract Article 47, “Minimum Wages”, paragraph B. Following
Prevailing Wage Rate Determination No. 201601736 is added to General Conditions of
Contract.

C. These State of Wisconsin forms, hereinafter set forth in this section, shall be filled out and

submitted to Department of Public Works, Highway & Transportation:
1. Disclosure of Ownership (ERD-7777)
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2. Prime Contractor Affidavit of Compliance With Prevailing Wage Rate Determination

(ERD-5724)

List of Agents and Subcontractors (Page 2 - ERD-5724)

4. Agent or Subcontractor Affidavit of Compliance With Prevailing Wage Rate
Determination (ERD-10584)

5. List of Agents and Subcontractors (Page 2 - ERD-10584)

6. Request To Employ Subjourneyperson (ERD-10880)

w

D. Ata minimum, these wage rates must be displayed in a place where all workers can access
them, but not inside the job trailer. If this isn’t easily done based on job conditions, the State
requires they be displayed at a library or other public building.
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State of Wisconsin

Department of Workforce Development DEPA RTMENTAL ORDER

Equal Rights Division

ISSUE DATE: 6/6/2016

PROJECT:

FISH HATCHERY HIGHWAY GARAGE - REROOFING
MADISON CITY, DANE COUNTY, WI
Determination No. 201601736 [Owner Project No. 316019]

PROJECT OWNER: REQUESTER:
ERIC URTES, PROJECT MANAGER ERIC URTES, PROJECT MANAGER
DANE COUNTY PUBLIC WORKS DANE COUNTY PUBLIC WORKS
1919 ALLIANT ENERGY CENTER WAY 1919 ALLIANT ENERGY CENTER WAY
MADISON, WI 53713 MADISON, WI 53713

ADDITIONAL CONTACT:

NOTE: The Requester must provide a copy of this Project
Determination and enclosures to the Project Owner and Additional
Contact.

The department received an application for prevailing wage rate determination for the above-captioned
project. The department conducted a survey to determine the prevailing wage rate for the trade(s) or
occupation(s) needed to complete the project. The survey’s findings appear in the attached project
determination.

If you believe that the wage rate for any trade or occupation does not accurately reflect the prevailing
wage rate in the city, village or town where the project is located, you may ask the department to
conduct an administrative review of such wage rate. You must submit this request in writing within 30
days from the date indicated above. Additionally, your request must include wage rate information from
at least three similar projects in the city, village or town where the proposed project is located and on
which some work has been performed by the contested trade(s) during the current survey period and
was previously considered by the department in issuing the attached determination. See DWD 290.10
of the Wisconsin Administrative Code and either s. 66.0903(3)(br), Stats., or s. 103.49(3)(c), Stats., for
a complete explanation of the administrative review process.

Enclosures

It is hereby ordered that the prevailing wage rates set forth in the attached project determination shall
only be applicable to the above referenced project. This order is a FINAL ORDER of the department
unless a timely request for an administrative review is filed with the department.

ISSUED BY:
Equal Rights Division
Labor Standards Bureau
Construction Wage Standards Section
P.O. Box 8928, Madison, WI 53708-8928
(608)266-6861

Web Site: http://dwd.wisconsin.gov/er/

ERD-16866 (R. 06/2013)



PREVAILING WAGE RATE DETERMINATION
Issued by the State of Wisconsin
Department of Workforce Development
Pursuant to s. 66.0903, Wis. Stats.
Issued On: 6/6/2016

DETERMINATION NUMBER: 201601736

EXPIRATION DATE:

Prime Contracts MUST Be Awarded or Negotiated On Or Before
12/31/2016. If NOT, You MUST Reapply.

PROJECT NAME:

FISH HATCHERY HIGHWAY GARAGE - REROOFING

PROJECT NO: 316019

PROJECT LOCATION:

MADISON CITY, DANE COUNTY, WI

CONTRACTING AGENCY: DANE COUNTY PUBLIC WORKS

CLASSIFICATION:

Contractors are responsible for correctly classifying their workers. Either call the Department of
Workforce Development (DWD) with trade or classification questions or consult DWD'’s Dictionary of
Occupational Classifications & Work Descriptions on the DWD website at:
dwd.wisconsin.gov/er/prevailing_wage_rate/Dictionary/dictionary_main.htm.

OVERTIME:

Time and one-half must be paid for all hours worked:
- over 10 hours per day on prevailing wage projects
- over 40 hours per calendar week
- Saturday and Sunday
- on all of the following holidays: January 1; the last Monday in May; July 4;
the 1st Monday in September; the 4th Thursday in November; December
25;
- The day before if January 1, July 4 or December 25 falls on a Saturday;
- The day following if January 1, July 4 or December 25 falls on a Sunday.
Apply the time and one-half overtime calculation to whichever is higher between the Hourly Basic Rate
listed on this project determination or the employee's regular hourly rate of pay. Add any applicable
Premium or DOT Premium to the Hourly Basic Rate before calculating overtime.

A DOT Premium (discussed below) may supersede this time and one-half requirement.

FUTURE INCREASE:

When a specific trade or occupation requires a future increase, you MUST add the full hourly increase
to the "TOTAL" on the effective date(s) indicated for the specific trade or occupation.

PREMIUM PAY:

If indicated for a specific trade or occupation, the full amount of such pay MUST be added to the
"HOURLY BASIC RATE OF PAY" indicated for such trade or occupation, whevenever such pay is
applicable.

DOT PREMIUM:

This premium only applies to highway and bridge projects owned by the Wisconsin Department of
Transportation and to the project type heading "Airport Pavement or State Highway Construction." DO
NOT apply the premium calculation under any other project type on this determination.

APPRENTICES:

Pay apprentices a percentage of the applicable journeyperson's hourly basic rate of pay and hourly
fringe benefit contributions specified in this determination. Obtain the appropriate percentage from
each apprentice’s contract or indenture.

SUBJOURNEY:

Subjourney wage rates may be available for some of the trades or occupations indicated below with
the exception of laborers, truck drivers and heavy equipment operators. Any employer interested in
using a subjourney classification on this project MUST complete Form ERD-10880 and request the
applicable wage rate from the Department of Workforce Development PRIOR to using the subjourney
worker on this project.
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This document MUST BE POSTED by the CONTRACTING AGENCY in at least one conspicuous and easily accessible place on
the site of the project . A local governmental unit may post this document at the place normally used to post public notices if
there is no common site on the project. This document MUST remain posted during the entire time any worker is employed on
the project and MUST be physically incorporated into the specifications and all contracts and subcontracts. If you have any
guestions, please write to the Equal Rights Division, Labor Standards Bureau, P.O. Box 8928, Madison, Wisconsin 53708 or call
(608) 266-6861.

The following statutory provisions apply to local governmental unit projects of public works and are set forth below
pursuant to the requirements of s. 66.0903(8), Stats.

S.66.0903 (1) (f) & s. 103.49 (1) (c) "PREVAILING HOURS OF LABOR" for any trade or occupation in any area means 10
hours per day and 40 hours per week and may not include any hours worked on a Saturday or Sunday or on any of the following
holidays:

. January 1.

. The last Monday in May.

. July 4.

. The first Monday in September.

. The 4th Thursday in November.

. December 25.

. The day before if January 1, July 4 or December 25 falls on a Saturday.

. The day following if January 1, July 4 or December 25 falls on a Sunday.

O~NOUTA WNPE

S. 66.0903 (10) RECORDS; INSPECTION; ENFORCEMENT.

(a) Each contractor, subcontractor, or contractor's or subcontractor's agent performing work on a project of public works that is
subject to this section shall keep full and accurate records clearly indicating the name and trade or occupation of every person
performing the work described in sub. (4) and an accurate record of the number of hours worked by each of those persons and
the actual wages paid for the hours worked.

S. 66.0903 (11) LIABILITY AND PENALTIES.

(a) 1. Any contractor, subcontractor, or contractor's or subcontractor's agent who fails to pay the prevailing wage rate determined
by the department under sub. (3) or who pays less than 1.5 times the hourly basic rate of pay for all hours worked in excess of
the prevailing hours of labor is liable to any affected employee in the amount of his or her unpaid wages or his or her unpaid
overtime compensation and in an additional amount as liquidated damages as provided under subd. 2., 3., whichever is
applicable.

2. If the department determines upon inspection under sub. (10) (b) or (c) that a contractor, subcontractor, or contractor's or
subcontractor's agent has failed to pay the prevailing wage rate determined by the department under sub. (3) or has paid less
than 1.5 times the hourly basic rate of pay for all hours worked in excess of the prevailing hours of labor, the department shall
order the contractor to pay to any affected employee the amount of his or her unpaid wages or his or her unpaid overtime
compensation and an additional amount equal to 100 percent of the amount of those unpaid wages or that unpaid overtime
compensation as liquidated damages within a period specified by the department in the order.

3. In addition to or in lieu of recovering the liability specified in subd. 1. as provided in subd. 2., any employee for and in behalf of
that employee and other employees similarly situated may commence an action to recover that liability in any court of competent
jurisdiction. If the court finds that a contractor, subcontractor, or contractor's or subcontractor's agent has failed to pay the
prevailing wage rate determined by the department under sub. (3) or has paid less than 1.5 times the hourly basic rate of pay for
all hours worked in excess of the prevailing hours of labor, the court shall order the contractor, subcontractor, or agent to pay to
any affected employee the amount of his or her unpaid wages or his or her unpaid overtime compensation and an additional
amount equal to 100 percent of the amount of those unpaid wages or that unpaid overtime compensation as liquidated damages.
5. No employee may be a party plaintiff to an action under subd. 3. unless the employee consents in writing to become a party
and the consent is filed in the court in which the action is brought. Notwithstanding s. 814.04 (1), the court shall, in addition to any
judgment awarded to the plaintiff, allow reasonable attorney fees and costs to be paid by the defendant.
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| BUILDING OR HEAVY CONSTRUCTION |

Includes sheltered enclosures with walk-in access for the purpose of housing persons, employees, machinery,
equipment or supplies and non-sheltered work such as canals, dams, dikes, reservoirs, storage tanks, etc. A sheltered
enclosure need not be "habitable" in order to be considered a building. The installation of machinery and/or equipment,
both above and below grade level, does not change a project's character as a building. On-site grading, utility work and
landscaping are included within this definition. Residential buildings of four (4) stories or less, agricultural buildings,
parking lots and driveways are NOT included within this definition.

SKILLED TRADES

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
101 Acoustic Ceiling Tile Installer 33.02 17.12 50.14

Future Increase(s):
Add $1.42/hr on 6/1/2016.

102 Boilermaker 33.35 28.29 61.64

103 Bricklayer, Blocklayer or Stonemason 32.86 20.03 52.89
Future Increase(s):
Add $1.45 on 06/06/2016

Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on

Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

104 Cabinet Installer 33.02 17.12 50.14

Future Increase(s):
Add $1.42/hr on 6/1/2016.

105 Carpenter 33.02 17.12 50.14
Future Increase(s):
Add $1.42/hr on 6/1/2016.
Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

106 Carpet Layer or Soft Floor Coverer 33.02 17.12 50.14

Future Increase(s):
Add $1.42/hr on 6/1/2016.

107 Cement Finisher 33.15 16.40 49.55
108 Drywall Taper or Finisher 29.97 20.08 50.05
109 Electrician 35.75 19.97 55.72

Future Increase(s):
Add $1.25/hr on 6/1/16.

Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on

Sunday, New Year’s Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

110 Elevator Constructor 46.05 27.09 73.14

111 Fence Erector 18.72 5.78 24.50
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Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
112 Fire Sprinkler Fitter 36.78 19.97 56.75
113 Glazier 38.27 14.42 52.69
114 Heat or Frost Insulator 33.53 27.31 60.84
115 Insulator (Batt or Blown) 33.02 17.12 50.14
Future Increase(s):
Add $1.42/hr on 6/1/2016.
116 Ironworker 32.50 20.58 53.08
117 Lather 32.72 16.00 48.72
118 Line Constructor (Electrical) 40.81 18.06 58.87
119 Marble Finisher 25.72 18.54 44.26
120 Marble Mason 32.82 18.67 51.49
121 Metal Building Erector 22.40 6.27 28.67
122 Millwright 34.79 17.17 51.96
Future Increase(s):
Add $1.47/hr on 6/1/2016.
123 Overhead Door Installer 31.93 13.39 45.32
124 Painter 26.70 16.65 43.35
125 Pavement Marking Operator 30.00 18.81 48.81
126 Piledriver 33.56 17.12 50.68
Future Increase(s):
Add $1.44/hr on 6/1/2016.
Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.
127 Pipeline Fuser or Welder (Gas or Utility) 44.20 18.26 62.46
129 Plasterer 32.82 18.81 51.63
130 Plumber 38.82 18.02 56.84
132 Refrigeration Mechanic 45.55 18.71 64.26
133 Roofer or Waterproofer 29.65 1.71 31.36
134 Sheet Metal Worker 35.55 24.67 60.22
135 Steamfitter 45.55 18.71 64.26
137 Teledata Technician or Installer 22.50 12.74 35.24
138 Temperature Control Installer 34.97 19.67 54.64
139 Terrazzo Finisher 25.72 18.54 44.26



Determination No. 201601736 Page 5 of 20

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
140 Terrazzo Mechanic 33.98 18.96 52.94

Future Increase(s):
Add $1.60 on 06/06/2016

141 Tile Finisher 30.00 0.00 30.00

142 Tile Setter 31.59 19.61 51.20
Future Increase(s):
Add $1.45/hr on 6/06/2016.

143 Tuckpointer, Caulker or Cleaner 32.86 20.03 52.89

Future Increase(s):
Add $1.45 on 06/06/2016

Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on

Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

144 Underwater Diver (Except on Great Lakes) 36.74 16.00 52.74

146 Well Driller or Pump Installer 25.32 16.40 41.72

Future Increase(s):
Add $1/hr on 6/1/2016; Add $1/hr on 6/1/2017.

147 Siding Installer 17.00 6.71 23.71

150 Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION 36.73 20.41 57.14
ONLY

151 Light Equipment Operator -ELECTRICAL LINE CONSTRUCTION ONLY 32.65 15.52 48.17

152 Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY 28.57 13.71 42.28

153 Light Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY 26.53 13.55 40.08

154 Groundman - ELECTRICAL LINE CONSTRUCTION ONLY 25.00 12.55 37.55

TRUCK DRIVERS

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
201 Single Axle or Two Axle 33.69 19.78 53.47
203 Three or More Axle 18.25 21.61 39.86
204 Articulated, Euclid, Dumptor, Off Road Material Hauler 34.69 20.38 55.07

Future Increase(s):
Add $1.60/hr on 6/3/2016.

205 Pavement Marking Vehicle 18.25 21.61 39.86

207 Truck Mechanic 18.25 21.61 39.86
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LABORERS
Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
301 General Laborer 25.81 15.63 41.44
Future Increase(s):
Add $1.25/hr eff. 06/06/2016
Premium Increase(s):
Add $1.00/hr for certified welder and pipelayer; Add
$.25/hr for mason tender.
302 Asbestos Abatement Worker 17.00 4.22 21.22
303 Landscaper 21.90 9.83 31.73
310 Gas or Utility Pipeline Laborer (Other Than Sewer and Water) 20.83 18.39 39.22
311 Fiber Optic Laborer (Outside, Other Than Concrete Encased) 19.35 0.00 19.35
314 Railroad Track Laborer 17.00 3.96 20.96
315 Final Construction Clean-Up Worker 29.01 7.20 36.21
HEAVY EQUIPMENT OPERATORS
SITE PREPARATION, UTILITY OR LANDSCAPING WORK ONLY
Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
501 Air Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster; 35.22 20.38 55.60
Asphalt Milling Machine; Boring Machine (Directional, Horizontal or
Vertical); Backhoe (Track Type) Having a Mfgr's Rated Capacity of
130,000 Lbs. or Over; Backhoe (Track Type) Having a Mfgr's Rated
Capacity of Under 130,000 Lbs., Backhoe (Mini, 15,000 Lbs. & Under);
Bulldozer or Endloader (Over 40 hp); Compactor (Self-Propelled 85 Ft
Total Drum Width & Over, or Tractor Mounted, Towed & Light Equipment);
Concrete Batch Plant, Batch Hopper; Concrete Breaker (Large, Auto,
Vibratory/Sonic, Manual or Remote); Crane, Shovel, Dragline, Clamshells;
Forklift (Machinery Moving or Steel Erection, 25 Ft & Over); Gradall
(Cruz-Aire Type); Grader or Motor Patrol; Master Mechanic; Mechanic or
Welder; Robotic Tool Carrier (With or Without Attachments); Scraper (Self
Propelled or Tractor Drawn) 5 cu yds or More Capacity; Tractor or Truck
Mounted Hydraulic Backhoe; Tractor or Truck Mounted Hydraulic Crane
(10 Tons or Under); Tractor (Scraper, Dozer, Pusher, Loader); Trencher
(Wheel Type or Chain Type Having Over 8 Inch Bucket).
Future Increase(s):
Add $1.60/hr on 6/3/2016.
502 Backfiller; Broom or Sweeper; Bulldozer or Endloader (Under 40 hp); 34.69 20.38 55.07

Environmental Burner; Forestry Equipment, Timbco, Tree Shear, Tub
Grinder, Processor; Jeep Digger; Screed (Milling Machine); Skid Rig;
Straddle Carrier or Travel Lift; Stump Chipper; Trencher (Wheel Type or
Chain Type Having 8 Inch Bucket & Under).

Future Increase(s):
Add $1.60/hr on 6/3/2016.
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Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
503 Air Compressor (&/or 400 CFM or Over); Augers (Vertical & Horizontal); 32.62 20.38 53.00

Compactor (Self-Propelled 84 Ft Total Drum Width & Under, or Tractor
Mounted, Towed & Light Equipment); Crusher, Screening or Wash Plant;
Farm or Industrial Type Tractor; Forklift; Generator (&/or 150 KW or Over);
Greaser; High Pressure Utility Locating Machine (Daylighting Machine);
Mulcher; Oiler; Post Hole Digger or Driver; Pump (3 Inch or Over) or Well
Points; Refrigeration Plant or Freeze Machine; Rock, Stone Breaker; Skid
Steer Loader (With or Without Attachments); Vibratory Hammer or
Extractor, Power Pack.

Future Increase(s):
Add $1.60/hr on 6/3/2016.

504 Work Performed on the Great Lakes Including Diver; Wet Tender or 41.65 21.71 63.36
Hydraulic Dredge Engineer.

505 Work Performed on the Great Lakes Including Crane or Backhoe 44.05 23.24 67.29
Operator; Assistant Hydraulic Dredge Engineer; Hydraulic Dredge
Leverman or Diver's Tender; Mechanic or Welder; 70 Ton & Over Tug
Operator.
Future Increase(s):
Add $1.25/hr on 1/1/2017.
Premium Increase(s):
Add $.50/hr for Friction Crane, Lattice Boom or Crane
Certification (CCO).

506 Work Performed on the Great Lakes Including Deck Equipment Operator 39.20 23.09 62.29
or Machineryman (Maintains Cranes Over 50 Tons or Backhoes 115,000
Lbs. or More); Tug, Launch or Loader, Dozer or Like Equipment When
Operated on a Barge, Breakwater Wall, Slip, Dock or Scow, Deck
Machinery.

Future Increase(s):
Add $1.25/hr on 1/1/2017.

507 Work Performed on the Great Lakes Including Deck Equipment Operator, 36.72 21.15 57.87
Machineryman or Fireman (Operates 4 Units or More or Maintains Cranes
50 Tons or Under or Backhoes 115,000 Lbs. or Under); Deck Hand, Deck
Engineer or Assistant Tug Operator; Off Road Trucks - Great Lakes

ONLY.
HEAVY EQUIPMENT OPERATORS
EXCLUDING SITE PREPARATION, UTILITY, PAVING LANDSCAPING WORK
Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
508 Boring Machine (Directional); Crane, Tower Crane, Pedestal Tower or 37.67 20.38 58.05

Derrick, With or Without Attachments, With a Lifting Capacity of Over 100
Tons, Self-Erecting Tower Crane With a Lifting Capacity of Over 4,000
Lbs., Crane With Boom Dollies; Crane, Tower Crane, Pedestal Tower or
Derrick, With Boom, Leads &/or Jib Lengths Measuring 176 Ft or Over;
Master Mechanic.

Future Increase(s):
Add $1.60/hr on 6/3/2016.
Premium Increase(s):
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Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
Add $.50/hr for >200 Ton; Add $1/hr at 300 Ton; Add
$1.50/hr at 400 Ton; Add $2/hr at 500 Ton & Over.
509 Backhoe (Track Type) Having a Mfgr's Rated Capacity of 130,000 Lbs. or 36.42 20.38 56.80

Over; Boring Machine (Horizontal or Vertical); Caisson Rig; Crane, Tower
Crane, Portable Tower, Pedestal Tower or Derrick, With or Without
Attachments, With a Lifting Capacity of 100 Tons or Under, Self-Erecting
Tower Crane With A Lifting Capacity Of 4,000 Lbs. & Under; Crane, Tower
Crane, Portable Tower, Pedestal Tower or Derrick, With Boom, Leads
&/or Jib Lengths Measuring 175 Ft or Under; Pile Driver; Versi Lifts,
Tri-Lifts & Gantrys (20,000 Lbs. & Over).
Future Increase(s):
Add $1.60/hr on 6/3/2016.
Premium Increase(s):
Add $.25/hr for all >45 Ton lifting capacity cranes.

510

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of Under 130,000 35.22 20.38 55.60
Lbs., Backhoe (Mini, 15,000 Lbs. & Under); Concrete Bump Cultter,
Grinder, Planing or Grooving Machine; Concrete Laser/Screed; Concrete
Paver (Slipform); Concrete Pump (Over 46 Meter), Concrete Conveyor
(Rotec or Bidwell Type); Concrete Slipform Placer Curb & Gutter Machine;
Concrete Spreader & Distributor; Dredge (NOT Performing Work on the
Great Lakes); Forklift (Machinery Moving or Steel Erection, 25 Ft & Over);
Gradall (Cruz-Aire Type); Hydro-Blaster (10,000 PSI or Over); Milling
Machine; Skid Rig; Traveling Crane (Bridge Type).

Future Increase(s):

Add $1.60/hr on 6/3/2016.

511

Air, Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster; 34.69 20.38 55.07
Bulldozer or Endloader (Over 40 hp); Compactor (Self-Propelled 85 Ft
Total Drum Width & Over, or Tractor Mounted, Towed & Light Equipment);
Concrete Pump (46 Meter & Under), Concrete Conveyor (Rotec or Bidwell
Type); Crane (Carry Deck, Mini) or Truck Mounted Hydraulic Crane (10
Tons or Under); Environmental Burner; Gantrys (Under 20,000 Lbs.);
Grader or Motor Patrol; High Pressure Utility Locating Machine
(Daylighting Machine); Manhoist; Material or Stack Hoist; Mechanic or
Welder; Railroad Track Rail Leveling Machine, Tie Placer, Extractor,
Tamper, Stone Leveler or Rehabilitation Equipment; Roller (Over 5 Ton);
Scraper (Self Propelled or Tractor Drawn) 5 cu yd or More Capacity;
Screed (Milling Machine); Sideboom; Straddle Carrier or Travel Lift; Tining
or Curing Machine; Tractor (Scraper, Dozer, Pusher, Loader); Tractor or
Truck Mounted Hydraulic Backhoe; Tractor or Truck Mounted Hydraulic
Crane (10 Tons or Under); Trencher (Wheel Type or Chain Type Having
Over 8-Inch Bucket).

Future Increase(s):
Add $1.60/hr on 6/3/2016.
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Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
512 Backfiller; Broom or Sweeper; Bulldozer or Endloader (Under 40 hp); 32.62 20.38 53.00

Compactor (Self-Propelled 84 Ft Total Drum Width & Under, or Tractor
Mounted, Towed & Light Equipment); Concrete Batch Plant, Batch
Hopper; Concrete Breaker (Large, Auto, Vibratory/Sonic, Manual or
Remote); Concrete Conveyor System; Concrete Finishing Machine (Road
Type); Fireman (Pile Driver & Derrick NOT Performing Work on the Great
Lakes); Grout Pump; Hoist (Tugger, Automatic); Industrial Locomotives;
Jeep Digger; Lift Slab Machine; Mulcher; Roller (Rubber Tire, 5 Ton or
Under); Screw or Gypsum Pumps; Stabilizing or Concrete Mixer
(Self-Propelled or 14S or Over); Stump Chipper; Trencher (Wheel Type or
Chain Type Having 8-Inch Bucket & Under); Winches & A-Frames.

Future Increase(s):
Add $1.60/hr on 6/3/2016.

513 Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking 31.99 20.38 52.37
System; Augers (Vertical & Horizontal); Boatmen (NOT Performing Work
on the Great Lakes); Boiler (Temporary Heat); Crusher, Screening or
Wash Plant; Elevator; Farm or Industrial Type Tractor; Fireman (Asphalt
Plant NOT Performing Work on the Great Lakes); Forklift; Generator (&/or
150 KW or Over); Greaser; Heaters (Mechanical); Loading Machine
(Conveyor); Oiler; Post Hole Digger or Driver; Prestress Machine; Pump
(3 Inch or Over) or Well Points; Refrigeration Plant or Freeze Machine;
Robotic Tool Carrier (With or Without Attachments); Rock, Stone Breaker;
Skid Steer Loader (With or Without Attachments); Vibratory Hammer or
Extractor, Power Pack.

Future Increase(s):
Add $1.60/hr on 6/3/2016.

514 Gas or Utility Pipeline, Except Sewer & Water (Primary Equipment). 37.04 22.44 59.48

Future Increase(s):
Add $1/hr on 5/30/2016.

515 Gas or Utility Pipeline, Except Sewer & Water (Secondary Equipment). 33.82 20.30 54,12

516 Fiber Optic Cable Equipment 29.50 0.68 30.18
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SEWER, WATER OR TUNNEL CONSTRUCTION

Includes those projects that primarily involve public sewer or water distribution, transmission or collection systems and

related tunnel work (excluding buildings).

SKILLED TRADES

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
103 Bricklayer, Blocklayer or Stonemason 32.82 18.67 51.49
105 Carpenter 32.72 16.00 48.72
107 Cement Finisher 35.97 17.85 53.82
Future Increase(s):
Add $1.75 on 6/1/16.
Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.40/hr when the Wisconsin
Department of Transportation or responsible governing
agency requires that work be performed at night under
artificial illumination with traffic control and the work is
completed after sunset and before sunrise.
109 Electrician 52.00 1.50 53.50
111 Fence Erector 18.72 5.78 24.50
116 Ironworker 32.50 20.58 53.08
118 Line Constructor (Electrical) 40.81 18.06 58.87
125 Pavement Marking Operator 30.00 18.81 48.81
126 Piledriver 33.24 16.00 49.24
130 Plumber 39.95 19.45 59.40
Future Increase(s):
Add $1.50 on 6/1/16
135 Steamfitter 44.20 18.26 62.46
137 Teledata Technician or Installer 22.50 12.74 35.24
143 Tuckpointer, Caulker or Cleaner 32.82 18.67 51.49
144 Underwater Diver (Except on Great Lakes) 31.00 20.43 51.43
146 Well Driller or Pump Installer 25.32 16.40 41.72
Future Increase(s):
Add $1/hr on 6/1/2016; Add $1/hr on 6/1/2017.
150 Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION 36.73 15.92 52.65
ONLY
151 Light Equipment Operator -ELECTRICAL LINE CONSTRUCTION ONLY 32.65 15.52 48.17



Determination No. 201601736

Page 11 of 20

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
152 Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY 28.57 13.71 42.28
153 Light Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY 26.53 13.55 40.08
154 Groundman - ELECTRICAL LINE CONSTRUCTION ONLY 21.75 12.97 34.72
TRUCK DRIVERS
Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
201 Single Axle or Two Axle 19.00 0.00 19.00
203 Three or More Axle 19.00 0.00 19.00
204 Articulated, Euclid, Dumptor, Off Road Material Hauler 33.69 19.78 53.47
205 Pavement Marking Vehicle 19.00 0.00 19.00
207 Truck Mechanic 19.00 0.00 19.00
LABORERS
Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
301 General Laborer 27.18 15.64 42.82
Future Increase(s):
Add $1.25/hr eff. 06/06/2016
Premium Increase(s):
Add $.20 for blaster, bracer, manhole builder, caulker,
bottomman and power tool; Add $.55 for pipelayer; Add
$1.00 for tunnel work 0-15 Ibs. compressed air; Add
$2.00 for over 15-30 Ibs. compressed air; Add $3.00 for
over 30 lbs. compressed air.
303 Landscaper 41.00 0.00 41.00
304 Flagperson or Traffic Control Person 20.92 14.80 35.72
311 Fiber Optic Laborer (Outside, Other Than Concrete Encased) 19.35 0.00 19.35
314 Railroad Track Laborer 17.00 3.96 20.96
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HEAVY EQUIPMENT OPERATORS
SEWER, WATER OR TUNNEL WORK

CODE

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
TRADE OR OCCUPATION OF PAY BENEFITS

TOTAL

$ $

521

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or 38.09 20.80
Over; Caisson Rig; Crane, Tower Crane, Pedestal Tower or Derrick, With

Boom, Leads &/or Jib Lengths Measuring 176 Ft or Over; Crane, Tower

Crane, Pedestal Tower or Derrick, With or Without Attachments, With a

Lifting Capacity of Over 100 Tons, Self-Erecting Tower Crane With a

Lifting Capacity Of Over 4,000 Lbs., Crane With Boom Dollies; Master

Mechanic; Pile Driver.

Premium Increase(s):
Add $.25/hr for operating tower crane.

58.89

522

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of Under 130,000 35.22 20.38
Lbs., Backhoe (Mini, 15,000 Lbs. & Under); Boring Machine (Directional);
Concrete Bump Cultter, Grinder, Planing or Grooving Machine; Concrete
Laser/Screed; Concrete Paver (Slipform); Concrete Pump (Over 46
Meter), Concrete Conveyor (Rotec or Bidwell Type); Concrete Spreader &
Distributor; Crane, Tower Crane, Portable Tower, Pedestal Tower or
Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or Under;
Crane, Tower Crane, Portable Tower, Pedestal Tower or Derrick, With or
Without Attachments, With a Lifting Capacity of 100 Tons or Under,
Self-Erecting Tower Crane With a Lifting Capacity of 4,000 Lbs. & Under;
Dredge (NOT Performing Work on the Great Lakes); Milling Machine; Skid
Rig; Telehandler; Traveling Crane (Bridge Type).

Future Increase(s):
Add $1.60/hr on 6/3/2016.

55.60

523

Air Track, Rotary or Percussion Drilling Machine &or Hammers, Blaster; 34.69 20.38
Boring Machine (Horizontal or Vertical); Bulldozer or Endloader (Over 40
hp); Crane (Carry Deck, Mini) or Truck Mounted Hydraulic Crane (10 Tons
or Under); Concrete Pump (46 Meter & Under), Concrete Conveyor (Rotec
or Bidwell Type); Concrete Slipform Placer Curb & Gutter Machine;
Gradall (Cruz-Aire Type); Grader or Motor Patrol; Hydro-Blaster (10,000
PSI or Over); Manhoist; Material or Stack Hoist; Mechanic or Welder;
Roller (Over 5 Ton); Scraper (Self Propelled or Tractor Drawn) 5 cu yd or
More Capacity; Screed (Milling Machine); Sideboom; Straddle Carrier or
Travel Lift; Tractor (Scraper, Dozer, Pusher, Loader); Tractor or Truck
Mounted Hydraulic Backhoe; Tractor or Truck Mounted Hydraulic Crane
(10 Tons or Under); Trencher (Wheel Type or Chain Type Having Over
8-Inch Bucket).

Future Increase(s):
Add $1.60/hr on 6/3/2016.

55.07
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Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
524 Backfiller; Broom or Sweeper; Bulldozer or Endloader (Under 40 hp); 33.69 21.75 55.44

Compactor (Self-Propelled 85 Ft Total Drum Width & Over, or Tractor
Mounted, Towed & Light Equipment); Concrete Batch Plant, Batch
Hopper; Concrete Breaker (Large, Auto, Vibratory/Sonic, Manual or
Remote); Concrete Conveyor System; Concrete Finishing Machine (Road
Type); Environmental Burner; Fireman (Pile Driver & Derrick NOT
Performing Work on the Great Lakes); Forestry Equipment, Timbco, Tree
Shear, Tub Grinder, Processor; Hoist (Tugger, Automatic); Grout Pump;
Jeep Digger; Lift Slab Machine; Mulcher; Power Subgrader; Pump (3 Inch
or Over) or Well Points; Robotic Tool Carrier (With or Without
Attachments); Roller (Rubber Tire, 5 Ton or Under); Screw or Gypsum
Pumps; Stabilizing or Concrete Mixer (Self-Propelled or 14S or Over);
Stump Chipper; Tining or Curing Machine; Trencher (Wheel Type or Chain
Type Having 8-Inch Bucket & Under); Winches & A-Frames.

525 Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking 31.99 20.38 52.37
System; Augers (Vertical & Horizontal); Compactor (Self-Propelled 84 Ft
Total Drum Width & Under, or Tractor Mounted, Towed & Light
Equipment); Crusher, Screening or Wash Plant; Farm or Industrial Type
Tractor; Fireman (Asphalt Plant NOT Performing Work on the Great
Lakes); Generator (&/or 150 KW or Over); Heaters (Mechanical); High
Pressure Utility Locating Machine (Daylighting Machine); Loading Machine
(Conveyor); Post Hole Digger or Driver; Refrigeration Plant or Freeze
Machine; Rock, Stone Breaker; Skid Steer Loader (With or Without
Attachments); Vibratory Hammer or Extractor, Power Pack.

Future Increase(s):
Add $1.60/hr on 6/3/2016.

526 Boiler (Temporary Heat); Forklift; Greaser; Oiler. 30.99 19.78 50.77

527 Work Performed on the Great Lakes Including Diver; Wet Tender or 41.65 21.71 63.36
Hydraulic Dredge Engineer.

528 Work Performed on the Great Lakes Including 70 Ton & Over Tug 41.65 21.71 63.36
Operator; Assistant Hydraulic Dredge Engineer; Crane or Backhoe
Operator; Hydraulic Dredge Leverman or Diver's Tender; Mechanic or
Welder.

529 Work Performed on the Great Lakes Including Deck Equipment Operator 36.72 21.15 57.87
or Machineryman (Maintains Cranes Over 50 Tons or Backhoes 115,000
Lbs. or More); Tug, Launch or Loader, Dozer or Like Equipment When
Operated on a Barge, Breakwater Wall, Slip, Dock or Scow, Deck
Machinery.

530 Work Performed on the Great Lakes Including Deck Equipment Operator; 36.72 21.15 57.87
Machineryman or Fireman (Operates 4 Units or More or Maintains Cranes
50 Tons or Under or Backhoes 115,000 Lbs. or Under), Deck Hand, Deck
Engineer or Assistant Tug Operator; Off Road Trucks - Great Lakes
ONLY.
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LOCAL STREET OR MISCELLANEOUS PAVING CONSTRUCTION

Includes roads, streets, alleys, trails, bridges, paths, racetracks, parking lots and driveways (except residential or
agricultural), public sidewalks or other similar projects (excluding projects awarded by the Wisconsin Department of
Transportation).

SKILLED TRADES

CODE

Fringe Benefits Must Be Paid On All Hours Worked HOURLY

BASIC RATE

TRADE OR OCCUPATION OF PAY

$

HOURLY
FRINGE
BENEFITS

TOTAL

$

$

103

Bricklayer, Blocklayer or Stonemason 32.82

18.67

51.49

105

Carpenter 33.02

Future Increase(s):
Add $1.42/hr on 6/1/2016.

Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on

Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

17.12

50.14

107

Cement Finisher 35.97

Future Increase(s):
Add $1.75 on 6/1/16.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic

rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.40/hr when the Wisconsin
Department of Transportation or responsible governing
agency requires that work be performed at night under
artificial illumination with traffic control and the work is
completed after sunset and before sunrise.

17.85

53.82

109

Electrician 35.75

Future Increase(s):
Add $1.25/hr on 6/1/16.

Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on

Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

19.97

556.72

111

Fence Erector 18.72

5.78

24.50

116

Ironworker 32.50

20.58

53.08

118

Line Constructor (Electrical) 40.81

18.06

58.87

124

Painter 26.70

16.65

43.35

125

Pavement Marking Operator 30.00

18.81

48.81

126

Piledriver 33.56
Future Increase(s):
Add $1.44/hr on 6/1/2016.

Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on

Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

17.12

50.68
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Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
133 Roofer or Waterproofer 29.65 1.71 31.36
137 Teledata Technician or Installer 22.50 12.74 35.24
143 Tuckpointer, Caulker or Cleaner 32.82 18.67 51.49
144 Underwater Diver (Except on Great Lakes) 36.74 16.00 52.74
150 Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION 36.73 15.92 52.65
ONLY
151 Light Equipment Operator -ELECTRICAL LINE CONSTRUCTION ONLY 32.65 15.52 48.17
152 Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY 28.57 13.71 42.28
153 Light Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY 26.53 13.55 40.08
154 Groundman - ELECTRICAL LINE CONSTRUCTION ONLY 21.75 12.97 34.72

TRUCK DRIVERS

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
201 Single Axle or Two Axle 18.00 0.00 18.00
203 Three or More Axle 18.00 0.00 18.00
204 Articulated, Euclid, Dumptor, Off Road Material Hauler 34.69 20.38 55.07

Future Increase(s):
Add $1.60/hr on 6/3/2016.

205 Pavement Marking Vehicle 18.00 0.00 18.00
206 Shadow or Pilot Vehicle 18.00 0.00 18.00
207 Truck Mechanic 18.00 0.00 18.00
LABORERS
Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $

301 General Laborer 26.34 15.17 41.51
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Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
303 Landscaper 30.67 15.65 46.32
Future Increase(s):
Add $1.00/hr eff. 06/01/2016; Add $1.00/hr eff.
06/01/2017
Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.25/hr for work on projects
involving temporary traffic control setup, for lane and
shoulder closures, when work under artificial illumination
conditions is necessary as required by the project
provisions (including prep time prior to and/or cleanup
after such time period).
304 Flagperson or Traffic Control Person 20.92 14.80 35.72
311 Fiber Optic Laborer (Outside, Other Than Concrete Encased) 19.35 0.00 19.35
314 Railroad Track Laborer 17.00 3.96 20.96
HEAVY EQUIPMENT OPERATORS
CONCRETE PAVEMENT OR BRIDGE WORK
Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
541 Crane, Tower Crane, Pedestal Tower or Derrick, With or Without 37.67 20.38 58.05

Attachments, With a Lifting Capacity of Over 100 Tons, Self-Erecting
Tower Crane With a Lifting Capacity Of Over 4,000 Lbs., Crane With
Boom Dollies; Crane, Tower Crane, Pedestal Tower or Derrick, With
Boom, Leads &/or Jib Lengths Measuring 176 Ft or Over; Master
Mechanic.

Future Increase(s):
Add $1.60/hr on 6/3/2016.

Premium Increase(s):
Add $.50/hr for >200 Ton; Add $1/hr at 300 Ton; Add

$1.50/hr at 400 Ton; Add $2/hr at 500 Ton & Over.
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CODE

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
TRADE OR OCCUPATION OF PAY BENEFITS

TOTAL

$ $

542

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or 37.77 21.85
Over; Caisson Rig; Crane, Tower Crane, Portable Tower, Pedestal Tower

or Derrick, With or Without Attachments, With a Lifting Capacity of 100

Tons or Under, Self-Erecting Tower Crane With a Lifting Capacity of 4,000

Lbs. & Under; Crane, Tower Crane Portable Tower, Pedestal Tower or

Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or Under;

Dredge (NOT Performing Work on the Great Lakes); Licensed Boat Pilot

(NOT Performing Work on the Great Lakes); Pile Driver.

Future Increase(s):
Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic

rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of
this night work premium at: http://wisconsindot.gov/Page
s/doing-bus/civil-rights/labornwage/prevailing-wage-com
pliance.aspx.

59.62

543

Air Track, Rotary or Percussion Drilling Machine &or Hammers, Blaster; 37.27 21.85
Automatic Subgrader (Concrete); Backhoe (Track Type) Having a Mfgr.'s
Rated Capacity of Under 130,000 Lbs., Backhoe (Mini, 15,000 Lbs. &
Under); Boring Machine (Directional, Horizontal or Vertical); Bridge
(Bidwell) Paver; Bulldozer or Endloader; Concrete Batch Plant, Batch
Hopper; Concrete Breaker (Large, Auto, Vibratory/Sonic, Manual or
Remote); Concrete Bump Cutter, Grinder, Planing or Grooving Machine;
Concrete Conveyor System; Concrete Laser/Screed; Concrete Paver
(Slipform); Concrete Pump, Concrete Conveyor (Rotec or Bidwell Type);
Concrete Slipform Placer Curb & Gutter Machine; Concrete Spreader &
Distributor; Crane (Carry Deck, Mini) or Truck Mounted Hydraulic Crane
(10 Tons or Under); Crane With a Lifting Capacity of 25 Tons or Under;
Forestry Equipment, Timbco, Tree Shear, Tub Grinder, Processor; Gradall
(Cruz-Aire Type); Grader or Motor Patrol; Grout Pump; Hydro-Blaster
(10,000 PSI or Over); Loading Machine (Conveyor); Manhoist; Material or
Stack Hoist; Mechanic or Welder; Milling Machine; Post Hole Digger or
Driver; Scraper (Self Propelled or Tractor Drawn) 5 cu yds or More
Capacity; Shoulder Widener; Sideboom; Skid Rig; Stabilizing or Concrete
Mixer (Self-Propelled or 14S or Over); Straddle Carrier or Travel Lift;
Tractor (Scraper, Dozer, Pusher, Loader); Tractor or Truck Mounted
Hydraulic Backhoe; Trencher (Wheel Type or Chain Type); Tube Finisher;
Tugger (NOT Performing Work on the Great Lakes); Winches &
A-Frames.

Future Increase(s):
Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic

rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of
this night work premium at: http://wisconsindot.gov/Page
s/doing-bus/civil-rights/labornwage/prevailing-wage-com
pliance.aspx.

59.12
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CODE

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
TRADE OR OCCUPATION OF PAY BENEFITS

TOTAL

$ $

$

544

Backfiller; Belting, Burlap, Texturing Machine; Broom or Sweeper; 37.27 21.85
Compactor (Self-Propelled or Tractor Mounted, Towed & Light

Equipment); Concrete Finishing Machine (Road Type); Environmental

Burner; Farm or Industrial Type Tractor; Fireman (Pile Driver & Derrick

NOT Performing Work on the Great Lakes); Forklift; Greaser; Jeep Digger;

Joint Sawer (Multiple Blade); Launch (NOT Performing Work on the Great

Lakes); Lift Slab Machine; Mechanical Float; Mulcher; Power Subgrader;

Robotic Tool Carrier (WIth or Without Attachments); Self Propelled Chip

Spreader; Shouldering Machine; Skid Steer Loader (With or Without

Attachments); Telehandler; Tining or Curing Machine.

Future Increase(s):
Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic

rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of
this night work premium at: http://wisconsindot.gov/Page
s/doing-bus/civil-rights/labornwage/prevailing-wage-com
pliance.aspx.

59.12

545

Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking 31.62 19.78
System; Automatic Belt Conveyor & Surge Bin; Boiler (Temporary Heat);

Concrete Proportioning Plant; Crusher, Screening or Wash Plant;

Generator (&/or 150 KW or Over); Heaters (Mechanical); High Pressure

Utility Locating Machine (Daylighting Machine); Mudjack; Oiler; Prestress

Machine; Pug Mill; Pump (3 Inch or Over) or Well Points; Rock, Stone

Breaker; Screed (Milling Machine); Stump Chipper; Tank Car Heaters;

Vibratory Hammer or Extractor, Power Pack.

51.40

546

Fiber Optic Cable Equipment. 29.50 0.68

30.18

547

Work Performed on the Great Lakes Including Diver; Wet Tender or 41.65 21.71
Hydraulic Dredge Engineer.

63.36

548

Work Performed on the Great Lakes Including 70 Ton & Over Tug 44.05 23.24
Operator; Assistant Hydraulic Dredge Engineer; Crane or Backhoe
Operator; Hydraulic Dredge Leverman or Diver's Tender; Mechanic or
Welder.
Future Increase(s):
Add $1.25/hr on 1/1/2017.
Premium Increase(s):
Add $.50/hr for Friction Crane, Lattice Boom or Crane
Certification (CCO).

67.29

549

Work Performed on the Great Lakes Including Deck Equipment Operator 36.72 21.15
or Machineryman (Maintains Cranes Over 50 Tons or Backhoes 115,000

Lbs. or more); Tug, Launch or Loader, Dozer or Like Equipment When

Operated on a Barge, Breakwater Wall, Slip, Dock or Scow, Deck

Machinery.

57.87
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550 Work Performed on the Great Lakes Including Deck Equipment Operator; 36.72 21.15 57.87
Machineryman or Fireman (Operates 4 Units or More or Maintains Cranes
50 Tons or Under or Backhoes 115,000 Lbs. or Under); Deck Hand, Deck
Engineer or Assistant Tug Operator; Off Road Trucks - Great Lakes
ONLY.
HEAVY EQUIPMENT OPERATORS
ASPHALT PAVEMENT OR OTHER WORK
Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
551 Crane, Tower Crane, Pedestal Tower or Derrick, With or Without 36.67 19.78 56.45
Attachments, With a Lifting Capacity of Over 100 Tons, Self Erecting
Tower Crane With a Lifting Capacity of Over 4,000 Lbs., Crane With Boom
Dollies; Crane, Tower Crane, Pedestal Tower or Derrick, With Boom,
Leads and/or Jib Lengths Measuring 176 Ft or Over; Master Mechanic.
552 Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or 37.77 21.85 59.62

Over; Caisson Rig; Crane, Tower Crane, Portable Tower, Pedestal Tower
or Derrick, With or Without Attachments, With a Lifting Capacity of 100
Tons or Under, Self-Erecting Tower Crane With a Lifting Capacity Of
4,000 Lbs. & Under; Crane, Tower Crane, Portable Tower, Pedestal
Tower or Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or
Under; Dredge (NOT Performing Work on the Great Lakes); Licensed
Boat Pilot (NOT Performing Work on the Great Lakes); Pile Driver.

Future Increase(s):
Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic

rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of
this night work premium at: http://wisconsindot.gov/Page
s/doing-bus/civil-rights/labornwage/prevailing-wage-com
pliance.aspx.
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CODE

Fringe Benefits Must Be Paid On All Hours Worked HOURLY
BASIC RATE
TRADE OR OCCUPATION OF PAY

$

HOURLY
FRINGE
BENEFITS

TOTAL

$

553

Air, Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster; 34.69
Asphalt Heater, Planer & Scarifier; Asphalt Milling Machine; Asphalt
Screed; Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of Under
130,000 Lbs., Backhoe (Mini, 15,000 Lbs. & Under); Bituminous (Asphalt)
Plant & Paver, Screed; Boring Machine (Directional, Horizontal or
Vertical); Bulldozer or Endloader; Concrete Breaker (Large, Auto,
Vibratory/Sonic, Manual or Remote); Concrete Conveyor System;
Concrete Laser/Screed; Concrete Slipform Placer Curb & Gutter Machine;
Crane (Carry Deck, Mini) or Truck Mounted Hydraulic Crane (10 Tons or
Under); Crane With a Lifting Capacity of 25 Tons or Under; Forestry
Equipment, Timbco, Tree Shear, Tub Grinder, Processor; Gradall
(Cruz-Aire Type); Grader or Motor Patrol; Hydro-Blaster (10,000 PSI or
Over); Loading Machine (Conveyor); Manhoist; Material or Stack Hoist;
Mechanic or Welder; Milling Machine; Post Hole Digger or Driver; Railroad
Track Rail Leveling Machine, Tie Placer, Extractor, Tamper, Stone Leveler
or Rehabilitation Equipment; Roller (Over 5 Ton); Scraper (Self Propelled
or Tractor Drawn) 5 cu yds or More Capacity; Shoulder Widener;
Sideboom; Skid Rig; Stabilizing or Concrete Mixer (Self-Propelled or 14S
or Over); Tractor (Scraper, Dozer, Pusher, Loader); Tractor or Truck
Mounted Hydraulic Backhoe; Trencher (Wheel Type or Chain Type); Tube
Finisher; Tugger (NOT Performing Work on the Great Lakes); Winches &
A-Frames.

Future Increase(s):
Add $1.60/hr on 6/3/2016.

20.38

55.07

554

Backfiller; Broom or Sweeper; Compactor (Self-Propelled or Tractor 36.17
Mounted, Towed & Light Equipment); Concrete Finishing Machine (Road

Type); Environmental Burner; Farm or Industrial Type Tractor; Fireman

(Asphalt Plant, Pile Driver & Derrick NOT Performing Work on the Great

Lakes); Forklift; Greaser; Hoist (Tugger, Automatic); Jeep Digger; Joint

Sawer (Multiple Blade); Launch (NOT Performing Work on the Great

Lakes); Lift Slab Machine; Mechanical Float; Mulcher; Power Subgrader;

Robotic Tool Carrier (With or Without Attachments); Roller (Rubber Tire, 5

Ton or Under); Self-Propelled Chip Spreader; Shouldering Machine; Skid

Steer Loader (With or Without Attachments); Telehandler.

19.19

55.36

555

Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking 32.62
System; Augers (Vertical & Horizontal); Automatic Belt Conveyor & Surge

Bin; Boiler (Temporary Heat); Crusher, Screening or Wash Plant;

Generator (&/or 150 KW or Over); Heaters (Mechanical); High Pressure

Utility Locating Machine (Daylighting Machine); Mudjack; Oiler; Prestress

Machine; Pug Mill; Pump (3 Inch or Over) or Well Points; Rock, Stone

Breaker; Screed (Milling Machine); Stump Chipper; Tank Car Heaters;

Vibratory Hammer or Extractor, Power Pack.

Future Increase(s):
Add $1.60/hr on 6/3/2016.

20.38

53.00

556

Fiber Optic Cable Equipment. 29.50

0.68

30.18
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Department of Workforce Development
Equal Rights Division

P.O. Box 8928

Madison, W1 53708-8928

Telephone; (608) 266-6860
Fax: (608) 267-4592
TTY: (608) 264-8752

STATE OF WISCONSIN
CE®»DWD
Department of Workforce Development

Scott Walker, Governor
Raymond Allen, Secretary

The documents following the Prevailing Wage Rate Determination consist of twenty pages

(including this one) of various forms/documents that will be used throughout the

completion of the project. This prevailing wage rate determination and its underlying legal

requirements outlined in the attached documents apply for the life of this project even

though work on the project continues into 2017 or beyond. The chart below lists the form
number, form/document name, the party who uses the document, and the document’s

number of pages. If you have any questions regarding these forms please call the
Prevailing Wage Office at (608)266-6861.

July 2015 description of recent changes to Wisconsin's prevailing wage
laws resulting from enactment of the 2015-17 State Budget Bill.
Prevailing Wage - Public Entity Explanation of project owner
Project Owners responsibilities
16056 Post the White Sheet Contracting agency
10908 Consolidated List of Debarred Any party contracting someone to
Contractors complete work on a prevailing wage
project
Prevailing Wage — Contractors Explanation of contractor
: responsibilities
7777 Disclosure of Ownership Contractors that meet the criteria set
out in (3)(A)&(B) of the form
5724 Prime Contractor Affidavit of Prime contractor files with contracting
' Compliance agency upon completion of the work
before receiving final payment
10584 Agent or Subcontractor Affidavit of | Subcontractors file with their awarding
Compliance contractor upon completion of their
work on the project before receiving
final payment
10880 Reqguest to Employ Contractors wishing to employ a
Subjourneyperson subjourneyperson(s)
Additional General Prevailing Wage | General information for public entity or
Law Information any other interested party

02/16/2016

ERD-7087-MAD-E (R. 01/2011)
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Equal Rights Division ;

P.0. Box 8828

CE®DWD
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TTY: (608) 264-8752
Scott Walker, Governor

Reginald J. Newson, Secretary

THE 2015-17 BUDGET BILL MADE SIGNIFICANT CHANGES TO WISCONSIN'S
PREVAILING WAGE LAWS. HOWEVER, THOSE CHANGES DO NOT GO INTO
EFFECT UNTIL JANUARY 1, 2017.

During calendar year 2016, DWD will continue to enforce prevailing wage laws for local
governmental unit and state agency public works projects under current prevailing wage
faws.

2015 Wisconsin Act 55 (the budget bill) repealed the state prevailing wage law for local
governmental units such as villages, towns, cities, school districts, or sewerage
districts effective January 1, 2017. However, if a local governmental unit:

eissues a Request for Bids before January 1, 2017, for a project of public works
that is subject to bidding or,

senters into a contract before January 1, 2017, for a project of public works that is
not subject to bidding,

then those public works projects are subject to the current prevailing wage law
(§66.0903, Wis. Stats.) through the life of the project. Projects of public works with
prevailing wage project determinations issued prior to 2017 continue to be subject to the
current prevailing wage law through the life of the project even though the project may
have work going on in 2017 or subsequent years.

Contractors working on local governmental unit projects with prevailing wage rate
determinations must continue to pay employees the appropriate prevailing wage and
maintain required prevailing wage payroll records. For instance, if a contractor is
working in 2018 on a public works project with a project determination issued prior to
2017, then the contractor is required to comply with the "old" prevailing wage rate law
(§66.0903, Wis. Stats.). After January 1, 2017, DWD will continue to enforce prevailing
wage requirements for projects with DWD prevailing wage determinations issued under
the "old” prevailing wage laws (§§ 66.0903 & 103.49, Wis. Stats.).

For new public works projects starting on January 1, 2017, state prevailing wage law will
only apply to state agency and state highway projects. Prevailing wage rates
applicable to state agencies will be those issued by the U.S. Department of Labor under
the Davis-Bacon Act, 40 U.S.C. 3142, The Wisconsin Department of Administration will
enforce the new state agency prevailing wage law (§16.856, Wis. Stats.) and the
Wisconsin Department of Transportation will continue to enforce prevailing wage on
state highway projects (under a law renumbered as §84.062, Wis. Stats.).

(Updated-122215)
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Equal Rights Division
P.0O. Box 8928
Madison, Wl 53708-8928 @@@ DW D

Telephone: (608) 266-6860 Department of Workforce Development
Fax: (608) 267-4592
TTv: (608) 264-8752

Scott Walker, Governor
Raymond Allen, Secretary

PREVAILING WAGE — Public Entity Project Owners

Any public works project that has a total estimated project cost that equals or exceeds
single-trade or multiple-trade project thresholds requires a prevailing wage rate
determination issued by the Department of Workforce Development (DWD). Public
works include erecting, constructing, remodeling, repairing, demolishing, alterations,
painting and decorating projects for a local governmental unit or state agency. State
law excludes minor service or maintenance work, warranty work, or work under a
supply-and-installation contract. There is a statutory definition for most of these
exclusions. The prevailing wage law that applies to local governmental units is
§66.0903, Wis. Stats. The prevailing wage law that applies to state agencies is §103.49,
Wis. Stats. The applicable administrative rules for all public entities are DWD 290 and
DWD 294, Wis. Adm. Code.

Thresholds
A “single-trade project of public works” means a project in which a single trade accounts for 85% or
more of the total labor cost of the project. The single trade threshold is $48,000.
A “multiple-trade project of public works” means a project in which no single trade accounts for 85%
or more of the total labor cost of the project.
{a) The multiple-trade threshold is $100,000, unless a municipality falls under the description in
{b).
{b) The multiple-trade threshold of $234,000 applies to public works projects erected,
constructed, repaired, remodeled, or demolished by a private contractor for ®a city or village
with a population less than 2500 or ®a town.

A local governmental unit or state agency that has a public works project that equals or
exceeds the prevailing wage thresholds must do all of the following:

e Request a prevailing wage rate determination for the project from DWD at least
30 days before soliciting bids or negotiating contracts. An Application for
Prevailing Wage Rate Determination is available on the DWD website:
http://dwd.wisconsin.gov/er/prevailing wage rate/default.htm
To avoid waiting for a project determination use the on-line application system
that permits the user to generate a determination immediately and save all
documents in PDF form to the user’s computer. Use this project determination on
line application at the following address:

ERD-7087-MAD-E (R. 01/2011)



http://dwd.wisconson.gov/er/prevailing wage rate/pw online determinations.htm

¢ Tell potential contractors the project is subject to state prevailing wage law when
soliciting bids.

e Include the prevailing wage rate determination in the construction contract, or if
there is no written contract, provide a copy of the project determination to each
prime contractor.

e Award contracts to contractors who do not appear on the “Consolidated List of
Debarred Contractors.”

e Notify contractors that they are required to have a written substance abuse
testing program in place that fulfills the requirements of §103.503, Wis. Stats,,
before commencing work on the prevailing wage project.

e Post the prevailing wage rate determination on the project site. (This document is
often referred to as “the white sheet.”)

¢ Notify project contractors that if DWD finds that a contractor violated the
prevailing wage law, DWD will assess liquidated damages of 100% of the wages
owed to employees.

¢ Obtain an Affidavit of Compliance from each prime contractor before making final
payment for the project.

if the total estimated cost of the project exceeds the prevailing wage thresholds, a
local governmental unit or state agency also must obtain a prevailing wage rate
determination under the following circumstances:

e when a completed facility is leased, purchased, lease-purchased or otherwise
acquired by or dedicated to a public entity in lieu of the public entity contracting
for the project,

e when one public entity does work for another public entity,

e when a private entity will construct a road, street, bridge, sanitary sewer or water
main project and dedicate it to a local governmental unit or the state for its
ownership or maintenance (except for some residential subdivisions).

For more information, visit the prevailing wage website:
http://dwd.wisconsin.gov/er/prevailing wage rate/default.htm. For further
assistance, call the Equal Rights Division at 608-266-6861 and ask for prevailing wage.

Project Owner —02/16-JE



State of Wisconsin

Department of Workforce Development
Equal Rights Division

Lahor Standards Bureau

POST THE WHITE SHEET

As the public entity receiving this
prevailing wage rate determination, YOU
ARE REQUIRED by law to post the
prevailing wage rate determination (i.e.,
white sheet) in at least one conspicuous
and easily accessible place on the project
site that is available to all construction
workers. The white sheet must remain
posted from the onset of the project until
all construction labor on the project has

been completed.
[See, Wis. Admin. Code 8DWD 290.12(1)]

Posting the white sheet inside the general contractor’s
trailer does not meet this requirement. That placement
is not available/accessible to all workers and is not a
location over which you have control.

If you have questions about posting, please call
(608)266-6861 and ask for prevailing wage intake.

ERD-16056-P (N.10/2007)
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Department of Workforce Development STATE OF WISCONSIN

Equal Rights Division
P.O. Box 8928
Madison, Wi 53708-8928 @@@ DW D

Telephone: (608) 266-6860 Department of Workforce Development
Fax: (608) 267-4592 pa © elopmen
' (608) 264-8752 Scott Walker, Governor

Raymond Allen, Secretary

PREVAILING WAGE - Contractors

Any public works project that has a total estimated project cost that equals or exceeds
prevailing wage project thresholds requires a prevailing wage rate determination
issued by the Department of Workforce Development (DWD). Public works include
erecting, constructing, remodeling, repairing, demolishing, alterations, painting and
decorating projects for a local governmental unit or state agency. State law excludes
minor service or maintenance work, warranty work, or work under a supply-and-
installation contract. There is a statutory definition for most of these exclusions. The
prevailing wage laws that apply to local governmental units and their contractors are
§§66.0903 and 103.503, Wis. Stats. The prevailing wage laws that apply to state
agencies and their contractors are §§103.49 and 103.503, Wis. Stats. The applicable
administrative rules for all prevailing wage projects are DWD 290 and DWD 294, Wis.
Adm. Code. These laws include provisions that apply to all contractors and
subcontractors working on prevailing wage projects.

Any contractor or subcontractor working on a local governmental unit or state
agency’s public works project that equals or exceeds current prevailing wage project
thresholds must do all of the following:

e Receive and review the project’s prevailing wage rate determination (i.e., white
sheet).

e Tell subcontractors the project is subject to state prevailing wage law and include
the prevailing wage rate determination in the construction contract, or if there is
no written contract, provide a copy of the project determination to each
subcontractor.

e Hire subcontractors who do not appear on the “Consolidated List of Debarred
Contractors.”

e Have a written substance abuse testing program in place that fulfills the
requirements of §103.503, Wis. Stats., before commencing work on the project.

ERD-7087-MAD-E (R. 01/2011)




¢ Notify subcontractors that if DWD finds that a contractor or subcontractor
violated the prevailing wage law, DWD will assess liquidated damages of 100% of
the wages owed to employees.

o Apply to DWD for subjourney wage rates prior to employing these individuals on
the project.

e Receive and retain a completed Affidavit of Compliance from each subcontractor
brought on to the project before providing final payment to those subcontractors.

e Submit a completed Affidavit of Compliance to the contractor who brought the
subcontractor on to the project before receiving final payment for the project.

e Maintain payroll records for 3 years that comply with §§66.0903(10)(a} or
103.49(5)}{a), Stats. and DWD 274.06.

¢ Respond to requests from DWD or the project owner to provide payroll records
and/or respond to prevailing wage complaints filed by employees or third parties.

For more information, visit the prevailing wage website:
http://dwd.wisconsin.gov/er/prevailing wage rate/default.htm. For further assist-
ance, call the Equal Rights Division at 608-266-6861 and ask for prevailing wage.

Contractors — 02/16-JE




State of Wisconsin . .
Department of Workforce Development Disclosure of Ownershi p
Equal Rights Division

The statutory authority for the use of this form is prescribed in Sections 66.0903{12)(d), 66.0904(10)(d} and 103.49(7){d}, Wisconsin

Statutes.
The use of this form is mandatory. The penalty for failing to complete this form is prescribed in Section 103.005(12), Wisconsin

Statutes.
Personal information you provide may be used for secondary purposes [Privacy Law, s. 15.04(1) (m), Wisconsin Statutes].

(1) On the date a contractor submits a bid to or completes negotiations with a state agency, local governmental unit, or
developer, investor or owner on a project subject to Section 66.0903, 66.0904 or 103.48, Wisconsin Statutes, the
contractor shall disclose to such state agency, local governmental unit, or developer, investor or owner, the name of
any “other construction business,” which the contractor, or a shareholder, officer or partner of the contractor, owns or
has owned within the preceding three (3) years.

{2) The term “other construction business” means any business engaged in the erection, construction, remodeling,
repairing, demolition, altering or painting and decorating of buildings, structures or facilities. It also means any
business engaged in supplying mineral aggregate, or hauling excavated material or spoil as provided by Sections
66.0903(3), 66.0904(2), 103.49(2) and 103.50(2), Wisconsin Statutes.

(3) This form must ONLY be filed, with the state agency project owner, local governmental unit project owner, or
developer, investor or owner.of a publicly funded private construction project that will be awarding the contract, if both
(A) and (B) are met.

(A) The contractor, or a shareholder, officer or partner of the contractor:

(1} Owns at least a 25% interest in the “other construction business,” indicated below, on the date the contractor -
submits a'bid or completes negotiations; or

(2) Has owned at least a 25% interest in the "other construction business” at any time within the preceding three
(3) years.

{B) The Wisconsin Department of Workforce Development (DWD) has determined that the "other construction
business” has failed to pay the prevailing wage rate or time and one-half the required hourly basic rate of pay, for
hours worked in excess of the prevailing hours of labor, to any employee at any time within the preceding three (3)
years.

QOther Construction Business

Business Name -

Street Address or P O Box City State | Zip Code

Business Name

Street Address or P O Box City State | Zip Code

Business Name

Street Address or P O Box City State | Zip Code

Business Name

Street Address or P O Box City State | Zip Code

I hereby state under penalty of perjury that the information, contained in this document, is true and
accurate according to my knowledge and belief.

Print the Name of Authorized Officer

Authorized Officer Signature Date Signed

Corperation, Partnership or Sole Proprietorship Name

Street Address or P O Box City State | Zip Code

If you have any questions call (608) 266-6861

ERD-7777 (R. 01/2011)



State of Wisconsin Prime Contractor Affidavit of Compliance

Department of Workforce Development

Equal Rights Division With Prevailing Wage Rate Determination

Authorization for this form is provided under Sections 66.0903(9)(c), 66.0904(7)(c) and 103.49(4r)(c)
Wisconsin Statutes.

The use of this form is mandatory. The penalty for failing to complete this form is prescribed in Section
103.005(12), Wisconsin Statutes.

Personal information you provide may be used for secondary purposes [Privacy Law, s. 15.04(1)(m),
Wisconsin Statutes].

This form must ONLY be filed with the Awarding Agency indicated below.

Project Name

DWD Determination Number Project Number {if applicable)
State Of )
Date Determination lssued Date of Contract
1SS )
Awarding Agency
County Of )

Date Work Completed

After being duly sworn, the person whose name and signhature appears below hereby states under penalty of

perjury that

« | am the duly authorized officer of the corporation, partnership, sole proprietorship or business indicated
below and have recently completed all of the work required under the terms and conditions of a contract
with the above-named awarding agency and make this affidavit in accordance with the requirements set
forth in Section 66.0903(9)(c), 66.0904(7)(c) or 103.48(4r)(c), Wisconsin Statutes and Chapter DWD 280
of the Wisconsin Administrative Code in order to obtain FINAL PAYMENT from such awarding agency.

* | have fully complied with all the wage and hour requirements applicable to this project, including all of the
requirements set forth in the prevailing wage rate determination indicated above which was issued for
such project by the Department of Workforce Development on the date indicated above.

* | have received the required affidavit of compliance from each of my agents and subcontractors that
performed work on this project and have listed each of their names and addresses on page 2 of this
affidavit.

e | have full and accurate records that clearly indicate the name and trade or occupation of every worker(s)
that | employed on this project, including an accurate record of the hours worked and actual wages paid to
such worker(s).

« | will retain the records and affidavit(s) described above and make them available for inspection for a
period of at least three (3) years from the completion date indicated above at the address indicated below
and shall not remove such records or affidavit(s) without prior notification to the awarding agency indicated
above.

Name of Corporation, Partnership, Sole Proprietorship, Business, State Agency or Local Governmental Unit

Street Address City State | Zip Code | Telephone Number

Print Name of Authorized Officer Date Signed

Signature of Authorized Officer

ERD-5724 (R. 11/2010)



List of Agents and Subcontractors

Name Name

Street Address Street Address

City State | Zip Code City State | Zip Cede
Telephone Number Telephone Number

Name Name

Street Address Street Address

City State | Zip Code City State | Zip Code
Telephone Number Telephone Number

Namé Name

Sireet Address Street Address

City State | Zip Code City State | Zip Code
Telephone Number Telephone Number

Name l Name

Street Address Street Address

City State | Zip Code City State | Zip Code
Telephone Number Telephone Number

Name Name

Street Address Street Address

City State | Zip Code City State | Zip C.ode
Telephone Number Telephone Number |

Name Name

Street Address Street Address

City State |Zip Code City State | Zip Code

Telephone Number

Telephone Number

If you have any questions call (608) 266-6861

Page 2 — ERD 5724




State of Wisconsin : . . .
Depariment of Workforce Development Agent or Subcontractor Affidavit of Compliance

Equal Rights Division With Prevailing Wage Rate Determination

Authorization for this form is provided under Sections 66.0903(9)(b}), 66.0904(7)(b) and 103.49(4r)(9b},
Wisconsin Statutes. The use of this form is mandatory. The penaity for failing to complete this form is
prescribed in Section 103.005(12), Wisconsin Statutes.

Personal information you provide may be used for secondary purposes [Privacy Law, Section 15.04(1)(m),
Wisconsin Statutes]. :

This form must ONLY be filed with the Awarding Contractor indicated below.

Project Name

DWD Determination Number Project Number (if applicable)
State Of )
Date Determination Issued Date of Subcontract
88
Awarding Centractor
County Of )

Date Work Completed

After being duly sworn, the person whose name and signature appears below hereby states under penalty of

perjury that

+ | am the duly authorized officer of the corporation, partnership, sole proprietorship or business indicated
below. We have recently completed all of the work required under the terms and conditions of a
subcontract with the above-named awarding contractor. We make this affidavit in accordance with the
requirements set forth in Section 66.0903(9)(b), 66.0904(7)(b) or 103.49(4r)(b), Wisconsin Statutes and
Chapter DWD 290 of the Wisconsin Administrative Code in order to obtain FINAL PAYMENT from such
awarding contractor. _

« | have fully complied with the entire wage and hour requirements applicable to this project, including all of
the requirements set forth in the prevailing wage rate determination indicated above which was issued for
such project by the Department of Workforce Development on the date indicated above.

+ | have received the required affidavit of compliance from each of my agents and subcontractors that
performed work on this project and have listed each of their names and addresses on page 2 of this
affidavit.

¢ | have full and accurate records that clearly indicate the name and trade or occupation of every worker(s)
that | employed on this project, including an accurate record of the hours worked and actual wages paid to
such worker(s).

« | will retain the records and affidavit(s) described above and make them available for inspection for a
period of at least three (3) years from the completion date indicated above at the address indicated below
and shall not remove such records or affidavit(s) without prior notification to the awarding contractor.

Name of Corporation, Partnership, Sole Proprietorship, Business, State Agency or Local Governmental Unit

Street Address or PO Box City State | Zip Code | Telephone Number
( )

Print Name of Authorized Officer Date Signed

Authorized Officer Signature

ERD-10584 (R. 11/2010}



List of Agents and Subcontractors

Name Name

Street Address Street Address

City State Zip Code | City State Zip Code
Telephone Number Telephone Number

( ) { )

Name Name

Street Address Street Address

City State Zip Code | City State Zip Code
Telephone Number Telephone Number

( ) ( )

Name Name

Street Address Street Address

City State Zip Code | City State Zip Code
Telephone Number Telephone Number

( ) ( )

Name Name

Street Address Street Address

City State Zip Code | City State Zip Code
Telephone Number Telephone Number

( ) ( )

Name Name

Street Address Street Address

City State Zip Code | City State Zip Code
Telephone Number Telephone Number

( ) | ( )

Name Name

Street Address Street Address

City State Zip Code | City State Zip Code

Telephone Number

( )

Telephone Number

( )

If you have any questions call (608) 266-6861

Page 2 - ERD 10584
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ADDITIONAL GENERAL PREVAILING WAGE LAW INFORMATION
(This document updated July 2015)

NOTE: Recent prevailing wage law changes enacted by the 2015-17 Budget Bill (2015 Wisconsin Act 55)
do not go into effect until calendar year 2017.

For prevailing wage laws and frequently asked questions, refer to the prevailing wage website at:

http://dwd.wisconsin.gov/er/prevailing_wage_rate/default.htm

‘Topic .| Whao's affected? | Brief description of requirement under §66.0903 or §103.49
Non-applicability | All public Prevailing wage rates do not apply to minor service or
entities maintenance work, warranty work, or work under a supply and
installation contract.

Non-applicability: | Local Minor service or maintenance work means a project of public
Minor service or | governmental works that is limited to

maintenance units & = minor crack filling, chip or slurry sealing, or other minor

work Contractors pavement patching, not including overlays, that has a

projected life span of no longer than 5 years or that is
performed for a TOWN and is not funded under §86.31,
regardless of projected life span;

» the depositing of gravel on an existing gravel road applied
solely to maintain the road;

s road shoulder maintenance;

« cleaning of drainage or sewer ditches or structures; or

= any other limited, minor work on public facilities or equip-
ment that is routinely performed to prevent breakdown or
deterioration.

Non-applicability:

Minor service or
maintenance
work

State agencies

Minor service or maintenance work means a project of public
works that is limited to

= minor crack filling, chip or slurry sealing, or other minor
pavement patching, not including overlays, that has a projected
life span of no longer than 5 years;

« cleaning of drainage or sewer ditches or structures; or

= any other limited, minor work on public facilities or equip-
ment that is routinely performed to prevent breakdown or
deterioration.

Non-applicability: | All public Supply and installation contract means a contract under which
Supply & entities the material is installed by means of simple fasteners or
installation connectors such as screws or nuts and bolts and no other work
contract is performed on the site of the project of public works, and the
total labor cost to install the material does not exceed 20
: percent of the total cost of the contract.

Non-applicability: | All public Prevailing wage laws §§66.0903 & 103.49, Stats., do not apply
Work which a entities to work performed on a project of public works for which the
contractor or local governmental unit or the state or the state agency
individual contracting for the project is not required to compensate any

donates to a
public entity

contractor, subcontractor, contractor’s or subcontractor’'s
agent, or individual for performing the work.
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certified payroll
record

“Topic:i:7 ' | Who's affected? | Brief description of requirement under §66.0903 or §103.49 = =
Non-applicability: | Alf public A prevailing wage rate determination is not required for the
Residential entities erection, construction, repair, remodeling, or demolition of a

residential property containing 2 dwelling units or less.
Non-applicability: | All public A prevailing wage rate determination is not required for a road,
Residential entities street, bridge, sanitary sewer, or water main project that is a
subdivision part of a development in which at least 90 percent of the lots
infrastructure contain or will contain 2 dwelling units or less, as determined
by the local governmental unit at the time of approval of the
development, and that, on completion, is acquired by, or
dedicated to, a local governmental unit {including under
§236.13(2), Stats.), or the state, for ownership or maintenance
by the local governmental unit or the state.
Electronic Contractors The requirement that every contractor on a prevailing wage

project submit to DWD monthly a certified record of employees
who worked on the project and that DWD post these certified
records on its Internet website was discontinued effective July
1, 2011. Contractors are still required to maintain payroll
records and provide them upon request from DWD &/or the
project owner.

Payroil record
inspection
request by any
person

Contractors &
Complainants

Any person may request DWD to inspect the payroll records of
any contractor working on a prevailing wage project. On
receipt of such a request, the contractor must submit to DWD a
certified record of its payroll records, other than personally
identifiable information relating to an employee of the
contractor, for no longer than a 4-week period. DWD may
request records from a contractor under this provision no more
than once per calendar quarter for each project of public works
on which the contractor is performing work. The department
may not charge a requester a fee for obtaining that
information. DWD must make these certified records available
for public inspection.

Statewide
uniformity

Local govern-
mental units

A local governmental unit may not enact & administer a
prevailing wage ordinance/provision for public works or
publicly funded private construction projects. Any extant laws
to that effect are void.

Substance Abuse
Testing

Contractors &
Workers

Before commencing work on a prevailing wage project, a
contractor must have a written substance abuse testing
program in place that complies with §103.503, Wis. Stats.

No employee may use, possess, attempt to possess, distribute,
deliver, or be under the influence of a drug or under the
influence of alcohol while performing work on a prevailing
wage project.
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.Brief description of requirement under §66.0903 or'§103.49

Topic | Who's affected -
Covered Truck drivers & | A laborer, worker, mechanic, or truck driver who is employed to
employees Other workers & | process, manufacture, pick up, or deliver materials or products

Contractors

from a commercial establishment that has a fixed place of
business from which the establishment supplies processed or
manufactured materiais or products or from a facility that is not
dedicated exclusively, or nearly so, to a project of public works
is NOT entitled to receive the prevailing wage rate UNLESS any
of the following applies:

1) the laborer, worker, mechanic, or truck driver is
employed to go to the source of mineral aggregate such as
sand, gravel, or stone and deliver that mineral aggregate to
the site of a project of public works by depositing the
material directly in final place, from the transporting vehicle
or through spreaders from the transporting vehicle.

2) the laborer, worker, mechanic, or truck driver is
employed to go to the site of a project of public works, pick
up excavated material or spoil from the site of the project,
and transport that excavated material or spoil away from the
site of the project.




PART 1 GENERAL

SECTION 01 00 00

BASIC REQUIREMENTS

11 SECTION SUMMARY

A.

Bid No. 316019

Section Includes:
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Section Summary

Summary of the Work
Contractor Use of Premises
Applications for Payment

Change Procedures

Alternates

Coordination

Cutting and Patching

Conferences

Progress Meetings

Submittal Procedures

Proposed Products List

Shop Drawings

Product Data

Samples

Manufacturers' Instructions

Manufacturers' Certificates

Quality Assurance / Quality Control of Installation
References

Interior Enclosures

Protection of Installed Work

Parking

Staging Areas

Occupancy During Construction and Conduct of Work
Protection

Progress Cleaning

Products

Transportation, Handling, Storage and Protection
Product Options

Substitutions

Starting Systems

Demonstration and Instructions

Contract Closeout Procedures

Final Cleaning

Adjusting

Operation and Maintenance Data

Spare Parts and Maintenance Materials

As-Built and Record Drawings and Specifications

Basic Requirements
010000-1



1.2 SUMMARY OF THE WORK

A.

Project Description: Perform the Work as specified and detailed in Construction
Documents package. Contractor to provide construction services for the reroofing of the
Fish Hatchery Highway Garage.

Work by Owner: Not applicable.

Permits: Prior to commencement of the Work, Contractor to secure any and all necessary
permits for completion of the Work and facility occupancy.

Diggers Hotline:

1. It is General Contractor’s responsibility to contact Diggers Hotline to have all
utility locations marked prior to excavation and planning an excavation in a
timely manner so as not to delay the Work.

2. Diggers Hotline shall also be used to obtain information on safe working

clearances from overhead lines.

Completely comply with all requirements of each affected utility company.

4. It is General Contractor’s responsibility to contact & hire private utility locating
services if necessary.

w

13 CONTRACTOR USE OF PREMISES

A

B.

Limit use of premises to allow work by Contractors or Subcontractors and access by
Owner.

If required Coordinate utility outages and shutdowns with Owner.

14 APPLICATIONS FOR PAYMENT

A

Submit two (2) original copies with “wet” signatures of each application on AIA G702™
and G703™ forms or approved contractors invoice form.

Content and Format: Utilize Schedule of Values for listing items in Application for
Payment.

Payment Period: Monthly.

Submit Applications for Payment to the Public Works Project Manager who will approve
& process for payment.

15 CHANGE PROCEDURES

A

Bid No. 316019

Provide Change Order request when applicable to Public Works Project Manager for
review. No work shall be done until written authorization is received from the County.
Contractor's costs for Products, delivery, installation, labor, insurance, payroll, taxes,
bonding, equipment rental, overhead and profit will be included in Change Orders
authorizing expenditure of funds from contingency allowance.

Basic Requirements
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1.6 ALTERNATES

A.

Alternates quoted on Bid Form shall be reviewed and accepted or rejected at Owner's
option.

Coordinate related work and modify surrounding work as required.

Schedule of Alternates: there are no alternates proposed for this project but Alternates
can be added during the Addendum process.

1.7 COORDINATION

A

Coordinate scheduling, submittals, and work of various sections of Specifications to
assure efficient and orderly sequence of installation of interdependent construction
elements.

Verify utility requirement characteristics of operating equipment are compatible with
building utilities.

Coordinate space requirements and installation of mechanical and electrical work that are
indicated diagrammatically on Drawings.

Public Works Project Manager may choose to videotape site or workers as the Work
progresses.

1.8 CUTTING AND PATCHING

A

D.

Employ a skilled and experienced installer to perform cutting and patching new work;
restore work with new Products.

Submit written request in advance of cutting or altering structural or building enclosure
elements.

Fit work tight to adjacent elements. Maintain integrity of wall, ceiling, or floor
construction; completely seal voids.

Refinish surfaces to match adjacent finishes.

1.9 CONFERENCES

A

B.

Bid No. 316019

There will be pre-bid conference for this project; see Instructions to Bidders.

Owner will schedule a pre-construction conference after Award of Contract for all
affected parties.

Contractor shall submit Construction Schedule at pre-construction meeting.

When required in individual Specification section, convene a pre-installation conference
at project site prior to commencing work of Section.

Basic Requirements
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1.10

1.11

1.12

1.13

1.14

1.15

1.16

1.17

1.18

PROGRESS MEETINGS

A Schedule and administer meetings throughout progress of the Work at minimum of one
(1) weekly with Public Works Project Manager.

B. Preside at meetings, record minutes, and distribute copies within two (2) business days to
those affected by decisions made.

SUBMITTAL PROCEDURES

A Refer to section specification section 01 30 00 Submittals.

PROPOSED PRODUCTS LIST

A Within fifteen (15) business days after date of Award of Contract, submit complete list of
major Products proposed for use, with name of manufacturer, trade name, and model
number of each Product.

SHOP DRAWINGS

A. See Specification Section 01 30 00 — Submittals.

PRODUCT DATA

A See Specification Section 01 30 00 — Submittals.

SAMPLES

A See Specification Section 01 30 00 — Submittals.

MANUFACTURERS' INSTRUCTIONS

A. When specified in individual Specification sections, submit manufacturers' printed
instructions for delivery, storage, assembly, installation, , adjusting, and finishing, in
quantities specified for Product Data.

MANUFACTURERS' CERTIFICATES

A When specified in individual Specification sections, submit manufacturers' certificate to
Public Works Project Manager for review, in quantities specified for Product Data.

B. Indicate material or Product conforms to or exceeds specified requirements. Submit
supporting reference data, affidavits, and certifications as appropriate.

QUALITY ASSURANCE / QUALITY CONTROL OF INSTALLATION

A. Monitor quality control over suppliers, manufacturers, Products, services, site conditions,
and workmanship, to produce work of specified quality.

Basic Requirements
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1.19

1.20

1.21

1.22

1.23

1.24

B. Comply fully with manufacturers' instructions.

C. Comply with specified standards as minimum quality for the Work except when more
stringent tolerances, codes, or specified requirements indicate higher standards or more
precise workmanship.

REFERENCES
A. Conform to reference standard by date of issue current as of date for receiving bids.
B. Should specified reference standard conflict with Construction Documents, request

clarification from Public Works Project Manager before proceeding.
INTERIOR ENCLOSURES

A. Provide temporary partitions as required to separate work areas from Owner occupied
areas, to prevent distribution of dust and moisture into Owner occupied areas, and to
prevent damage to existing materials and equipment.

PROTECTION OF INSTALLED WORK

A. Protect installed work and provide special protection where specified in individual
Specification sections.

PARKING

A. Arrange for temporary parking areas to accommodate construction personnel. Parking
shall be available at the Work site.

STAGING AREAS
A. Coordinate staging areas with Public Works Project Manager prior to starting the Work.

B. On-site space for use as staging areas and storage of materials is limited and will be
apportioned among various Contractors as their needs dictate with due regard for storage
requirements of each Contractor. Each Contractor shall be responsible for safety of
equipment and materials that are stored on site.

OCCUPANCY DURING CONSTRUCTION AND CONDUCT OF WORK

A. Areas of existing facility will be occupied during period when the Work is in progress.
Work may be done during normal business hours (7:30 am to 4:30 pm), but confer with
Owner, schedule work and store materials so as to interfere as little as possible with
normal use of premises. Notify Owner when coring or similar noise making work is to
be done and obtain Owner's written approval of schedule. If schedule is not convenient
for Owner, reschedule and resubmit new times for Owner approval. Coring of floor
along with other noisy work may have to be done on second and third shifts.

Basic Requirements
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1.25

1.26

1.27

Bid No. 316019

Work shall be done and temporary facilities furnished so as not to interfere with access to
any occupied area and so as to cause least possible interference with normal operation of
facility or any essential service thereof.

Contractor shall, at all times, provide approved, safe walkways and facility entrances for
use by Owner, employees and public.

Contractor shall provide adequate protection for all parts of facility, its contents and
occupants wherever the Work under this Contract is to be performed.

Contractor is not responsible for providing & maintaining temporary toilet facilities.

Each Contractor shall arrange with Owner to make necessary alterations, do new work,
make connections to all utilities, etc., at such times as will not cause interruption of utility
services to facility. Contractor doing this work shall protect, cap, cut off and / or replace
and relocate existing pipes, electrical work and other active utilities encountered which
may interfere with new construction work.

New work in extension of existing work shall correspond in all respects with that to

which it connects or similar existing work unless otherwise indicated or specified.

1. Existing work shall be cut, altered, removed or replaced as necessary for
performance of Contract obligations.

2. Work remaining in place, damaged or defaced by reason of work done under this
Contract shall be restored equal to its condition at time of Award of Contract.

3. If removal of work exposes discolored or unfinished surfaces or work out of
alignment, such surfaces shall be refinished or materials replaced as necessary to
make continuous work uniform and harmonious.

PROTECTION

A

Contractor shall protect from injury all trees, shrubs, hedges, walks and driveways and
pay for any damage to same resulting from insufficient or improper protection.

Contractor shall provide and maintain barricades & signage to prohibit public access to
construction site.

Where applicable Contractor shall provide and maintain guard lights at all barricades,
railings, obstructions in streets, roads or sidewalks and at all trenches adjacent to public
walks or roads.

PROGRESS CLEANING

A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in clean and
orderly condition.

PRODUCTS

A. Products: Means new material, machinery, components, equipment, fixtures, and

systems forming the Work, but does not include machinery and equipment used for

Basic Requirements
010000-6



1.28

1.29

1.30

1.31

1.32

Bid No. 316019

preparation, fabrication, conveying and erection of the Work. Products may also include
existing materials or components specifically identified for reuse.

Do not use materials and equipment removed from existing premises, except as
specifically identified or allowed by Construction Documents.

TRANSPORTATION, HANDLING, STORAGE AND PROTECTION

A

Transport, handle, store and protect Products in accordance with manufacturer's
instructions.

PRODUCT OPTIONS

A

Where definite material is specified, it is not intentional to discriminate against "equal”
product made by another manufacturer. Intention is to set definite standard of material
quality. Should bidder choose to bid materials other than those specified, bidder shall
submit said materials specifications to Public Works Project Manager for approval at
least seven (7) business days prior to Bid Due Date.

Products and materials that are not specified, but have been approved for use by Public
Works Project Manager shall be identified in addenda to all bidding contractors.

Requests for material or product substitutions submitted after Bid Due Date maybe
considered. Owner reserves right to approve or reject substitutions based on Specification
requirements and intended use.

SUBSTITUTIONS

A

D.

Public Works Project Manager shall consider requests for Substitutions only within
fifteen (15) calendar days after date of Public Works Construction Contract.

Document each request with complete data substantiating compliance of proposed
Substitution with Construction Documents.

Submit three (3) copies of requests for Substitution for consideration. Limit each request
to one (1) proposed Substitution.

Substitutions shall not change contract price established at Bid Due Date.

STARTING SYSTEMS

A

Not Applicable.

DEMONSTRATION AND INSTRUCTIONS

A

Demonstrate operation and maintenance of Products to Owner's personnel prior to date of
final inspection.

Basic Requirements
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1.33

1.34

1.35

1.36

1.37

1.38

B. Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing,
maintenance, and shutdown of each item of equipment at agreed-upon times, at
designated location.

C. Owner may choose to videotape demonstration session; demonstration and demonstrator
shall be to level of satisfaction of Owner.

CONTRACT CLOSEOUT PROCEDURES

A. Submit written certification that Construction Documents have been reviewed, the Work
has been inspected, and the Work is complete in accordance with Construction
Documents and ready for Public Works Project Manager's inspection.

B. Submit final Application for Payment identifying total adjusted Contract Sum / Price,
previous payments, and amount remaining due.

FINAL CLEANING

A. Execute final cleaning prior to final inspection.

B. Clean interior and exterior surfaces exposed to view.

C. Remove waste and surplus materials, rubbish, and construction facilities from site.
ADJUSTING

A. Adjust operating Products and equipment to ensure smooth and unhindered operation.

OPERATION AND MAINTENANCE MANUAL
A. .Provide Maintenance Manual for roof materials.
SPARE PARTS AND MAINTENANCE MATERIALS

A. Provide Products, spare parts, maintenance and extra materials in quantities specified in
individual Specification Sections.

B. Deliver to the Work site and place in location as directed.
AS-BUILT AND RECORD DRAWINGS AND SPECIFICATIONS

A. Contractor-produced Drawings and Specifications shall remain property of Contractor
whether Project for which they are made is executed or not. Contractor shall furnish
Architect / Engineer with original marked up redlines of Construction Documents’
drawings and specifications that shall include all Addendums, Change Orders,
Construction Bulletins, on-site changes, field corrections, etc. These are project As-Built
Drawings & Specifications.

Basic Requirements
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B. Architect / Engineer shall update original Construction Documents to include all
Addendums & any other changes including those provided by Contractor in As-Built
Drawings & Specifications. These updates are project Record Drawings &
Specifications.

PART 2 PRODUCTS

Not Used.

PART 3 EXECUTION

Not Used.

END OF SECTION

Basic Requirements
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SECTION 01 01 00

AMMENDMENTS TO GENERAL AND SUPPLEMENTARY CONDITIONS

The “General Conditions of the Contract for Construction” as prepared by Dane County, hereinafter
referred to as the “General Conditions” are hereby made part of the Contract Documents.

The General Conditions may be examined at the offices of the Owner and/or Engineer.

SUPPLEMENTARY CONDITIONS

These Supplementary Conditions amend or supplement the “General Conditions of the Contract for
Construction” as prepared by Dane County. Where any article of the General Conditions is amended, or any
paragraph, subparagraph, or clause thereof is amended or deleted by these Supplementary Conditions, the
unamended and undeleted provisions of that article, paragraph, subparagraph or clause shall remain in full
force and effect.

ARTICLE 2 - DEFENITIONS
Add the following Basic Definitions:
8. PROVIDE
As used in connection with labor, materials, and equipment shall mean to furnish and install complete,
including connections to utilities or service, complete anchorage and suspension, fastening or anchor

devices, trim, finish and other related work, unless specifically specified otherwise.

9. APPROVED, SATISFACTORY, EQUAL TO, PROPER,,AS DIRECTED AND SIMILAR
TERMS

These shall mean the decision rests with the Public Works Project Manager, whose decision shall be final
and binding upon the Contractor and Subcontractor.

10. NOTICE TO PROCEED
This shall mean verbal or written notice by the Engineer or Owner to the Contractor to commence Work of
the Contract, issued either before or after execution of the Contract. If verbally given, and the Contractor
requests, the Notice shall be confirmed in writing. In issuing the Notice, stipulations may be included as
to time and other requirements that may condition commencement of the Work.

ARTICLE 12 - SURVEYS, PERMITS, REGULATIONS AND TAXES
Add the following Paragraphs:

H. Terminology used in this Subsection shall be as defined in Federal Register 40 CFR Part 763, Subpart
E - Asbestos-Containing Materials.

I.  Use of asbestos-containing materials as part of the Work is expressly prohibited. The Contractor shall
notify the Engineer, in writing, as to conflicts with this subparagraph and the Specifications so that

01 01 00-1 General and Supplementary Conditions



substitute materials can be investigated and a directive can be issued per Article 7 of the General
Conditions. In case of conflict, this subparagraph shall govern.

J. The Contractor shall submit Material Safety Data Sheets (MSDS) per Paragraph 3.19 for all suspect
products utilized as part of the Work.

ARTICLE 21 - CORRECTION OF WORK
Add the following paragraph:

C. Neither the final payment nor any provision in the Contract Documents shall relieve the Contractor
of the responsibility for negligence or faulty materials or workmanship within the extent and period
provided by the Law.

ARTICLE 42 - PROTECTION OF LIVES AND HEALTH
10.1 - SAFETY PRECAUTIONS AND PROGRAMS
Add the following:

C. Terminology used in this Subsection shall be as defined in Federal Register 40 CFR Part 763,
Subpart E - Asbestos-Containing Materials.

D. Contractor shall contact the Owner and Engineer if asbestos containing building materials
(ACBM) or suspected ACBM are uncovered of encountered during the performance of the Work.
(Note: This does not pertain to ashestos-containing roofing materials [ACRM] which shall be the
responsibility of the Contractor to conform to DHSS 159 regulations.) The Contractor shall not
disturb ACBM or suspect ACBM and Work in the area shall be suspended, if necessary to prevent
release of asbestos fibers. The Owner shall authorize the Work to proceed following removal of
ACBM or bulk sampling to confirm suspected ACBM does not contain asbestos.

E. Asbestos management plans are available in the Administrative Office at each building and at
Building Services that identifies the locations of asbestos-containing materials. The Contractor, his
Subcontractors, and agents shall not disturb friable ACBM nor make non-friable ACBM friable in the
course of the Work unless specified herein. Unless it is otherwise expressly provided in the Contract
Documents:

.1 The Owner shall arrange and pay for all costs associated with the bulk sampling of ACBM
and suspect ACBM.

.2 The Owner shall arrange and pay for all costs associated with removal of ACBM and air
monitoring.

.3 The Contractor shall be required to review the site with the Owner prior to start of Work for
ACBM or suspect ACBM as it relates to the Work.

4 The Contractor shall indemnify and hold harmless the Owner and its Consultants against

claims, damages, losses and expenses resulting from the willful or negligent damage of asbestos-
containing material during the performance of the Work.

--- END OF SECTION ---
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SECTION 01 30 00

SUBMITTALS

PART 1 - GENERAL

1.01 PROCEDURES

A

B.

C.

Deliver submittals to Engineer at the office of SRI Consultants, Inc. (SRI), 3207 Laura Lane,
Middleton, Wisconsin 53562.

Identify submittals with Contractor’s name, Project name and date of submittal.
Make any corrections to the submittals required by Engineer and resubmit until approved. Direct

specific attention in writing to revisions on resubmittals other than the corrections requested by the
Engineer.

1.02 SUBMITTAL SCHEDULE

A

Schedule and make all submittals in an orderly sequence so as to cause no delay in the Work or in the
work of other Contractors.

Ensure submittals are made far enough in advance of the related Work activity to provide time
required for reviews, revisions, resubmittals, approvals, placing orders and securing materials and
equipment.

A total of three (3) copies of each submittal are required.

In scheduling, allow at least ten (10) days for review following receipt of a submittal by the Engineer.
Allow five (5) days for review of a resubmittal.

1.03 CONSTRUCTION SCHEDULE

A

Submit work schedule in graph or tabular form for the various phases of the Work including delivery
of materials to site, set-up, start-up, tear off (if applicable), recover, phased work (with area
designation and key plan), detail reconstructions (if applicable), metal work, etc.

Should any activity critical to the full completion date be, in the judgment of the Engineer, behind
schedule by seven (7) or more days, the Engineer may direct the Contractor to expedite the Work to
regain compliance with the schedule. If so directed, the Contractor shall promptly expedite the Work
by whatever means required including but not limited to, increasing the work force, adding additional
shifts and working overtime. Such expediting shall be at no additional cost to the Owner. Failure of
the Engineer to so direct shall not relieve the Contractor of his responsibility to comply with the
construction schedule.

Submit documents to claim conflicts with the work schedule due to weather, labor, etc. within ten
(10) workings days of said incident(s) for proper evaluation and action by the Engineer.
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1.04 SHOP DRAWINGS AND SAMPLES

A

B.
se

C.

Submit all drawings, diagrams, illustrations, schedules, performance charts, instructions,
specifications and other product data illustrating portions of the Work as required by the Specification
sections. Such submittals, whether or not referred to as shop drawings, shall comply with the
requirements for shop drawings herein prescribed. Unless otherwise noted in the Specification
sections, submit a minimum of three (3) sets of shop drawings to the Engineer.

Submit all samples of materials, equipment and workmanship as required by the Specification

ctions.

Unless the precise color and pattern is specifically specified in the Specification sections, and
whenever a color or pattern is available in a specified product, submit accurate color and pattern
charts and samples for review and selection.

Review, stamp with approval and submit all shop drawings and samples required by the Specification
sections. Shop drawings or samples submitted without the Contractor’s approval stamp will be
returned without review.

By approving and submitting shop drawings and samples, the Contractor thereby represents that he
has determined and verified all field measurements, field construction criteria, materials, catalog
numbers and similar data and that he has checked and coordinated each shop drawing and sample with
the requirements of the Work and of the Contract Documents.

Shop drawings and samples will be reviewed and approved by the Owner and/or Engineer to
determine in general if they are in compliance with the Contract Documents. Such approval shall not
relieve the Contractor of responsibility for any deviations from the requirements of the Contract
Documents or from the responsibility for errors or omissions in the shop drawings or samples.

Do not commence any portion of the Work requiring a shop drawings or sample submittal until the
submittal has been approved as prescribed herein. All such portions of the Work shall be in
accordance with approved shop drawings or samples.

1.05 MATERIAL SAFETY DATA SHEETS

A

Submit “Material Safety Data Sheets” per Supplementary Conditions, Section 3.19.1.

1.06 CERTIFICATES OF COMPLIANCE

A

Submit in duplicate, certificates of compliance for each product specified, prior to installation of
applicable product.

Certificates of compliance shall include certified laboratory test reports, manufacturer’s certificates or
other evidence sufficient to verify compliance with the products specified.

Submit all warranties, guarantees, manuals, etc. as described more fully in subsequent sections.
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1.07 WAIVER OF LIEN
A. Submit for approval, duplicate sample of executed Waiver of Lien to be used with each invoice.

B. Submit letter listing persons approved to sign Waiver of Lien.

--- END OF SECTION ---
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SECTION 01 40 00

QUALITY REQUIREMENTS

PART 1 -- GENERAL
1.01 QUALITY OF WORK

A. Perform all Work in the most workmanlike manner and according to the best standard practices. All
Work shall be free from faults and defects in workmanship.

B. Contractor shall be solely responsible for quality control of the Work and shall maintain quality
control over suppliers, manufacturers, products, services, site conditions, and workmanship, to
produce work of specified quality.

C. Required testing and inspection are intended to assist in determination of probable compliances of
the Work with the Contract Documents, but do not relieve the Contractor of responsibility for those
compliances. Specified testing and inspection are not intended to limit the Contractor’s quality
control program.

1.02 TESTING AND INSPECTION

A. Testing and inspection, where required by the Specification sections, shall comply with the specific
requirements of the applicable Specification section and general requirements contained herein.

B. All testing and inspection whether required by the Specification sections or by laws, ordinances,
rules, regulations, codes or orders of any public authority having jurisdiction or whether performed
by the Contractor for quality control shall be at the Contractor’s expense unless otherwise indicated
in the Contract Documents.

C. Fully cooperate and coordinate with the personnel of any testing agency whether performing testing
or inspection required by the Contract Documents or any public authority having jurisdiction or
performing special testing and inspection required by the Engineer and regardless of whether the
testing and inspection has been arranged for by the Contractor, Engineer or a public authority
having jurisdiction. Testing agency personnel shall have access to the Work at all time for the
performance of such testing and inspection and the Contractor shall provide facilities for access in
order that the testing agency may properly perform its function.

1.03 TESTING LABORATORY SERVICES
A. Where the Specification sections require testing or inspection by a testing laboratory, engage a
reputable, independent testing laboratory specializing in the required services unless the testing or
inspection is indicated as furnished by the Owner. Testing laboratory shall be approved by the
Engineer.
B. Specimens and samples for testing or inspection shall be taken by the testing laboratory.
C. Submit written reports of results of such testing or inspection, in duplicate, to the Engineer within

three (3) days after completion of the testing or inspection. Reports shall clearly indicate
compliance or non-compliance with specified standards and with the Contract Documents.
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Secure required certificates of testing, inspection or approval and promptly deliver to the Engineer.
Give the Engineer timely notice of the Work ready to be tested or inspected.

1. Unless the testing or inspection is indicated as furnished by the Owner, give the Engineer
timely notice of the date and time arranged so the Engineer may observe the testing or
inspection.

2. If the testing or inspection is indicated as furnished by the Owner, the Engineer will arrange for
a testing laboratory to perform the required services.

If testing or inspection is indicated as furnished by the Owner, the Owner will engage an
independent testing laboratory to perform the required services at the Owner’s expense. Any testing
or inspection furnished by the Owner shall not constitute acceptance of the Work tested or inspected
and shall not relieve the Contractor of his responsibility to comply with the Contract Documents.
Written reports of results of testing or inspections furnished by the Owner will be made available to
the Contractor upon written request.

1.04 SPECIAL TESTING AND INSPECTION

A.

In addition to testing and inspection required by the Contract Documents, the Engineer may require
special testing and inspection as provided in the General Conditions. The Engineer may instruct the
Contractor to arrange for such special testing and inspection or may arrange for the special testing
and inspection directly. If the Work so tested or inspected is found to be in compliance with the
Contract Documents, the cost of testing or inspection shall be charged to the Owner by appropriate
Change Order. If the Work is found not to be in compliance, the Contractor shall pay such costs.

--- END OF SECTION ---
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SECTION 01 63 00

SUBSTITUTIONS AND PRODUCT OPTIONS

PART 1 - GENERAL
1.01 PRODUCT LIST

A. Within seven (7) calendar days after award of Contract, submit to Engineer three (3) copies of
complete list of major products which are proposed for installation.

B. Tabulate products by Specification section number and title.

C. For products specified only by reference standards, list for each sub products:
Name and address of Manufacturer.

Trade name.

Model or catalog designation.
Manufacturer’s data:

i NS

a. Referenced standards
b. Performance test data.

1.02 CONTRACTOR’S OPTION

A. For products specified only by reference standards, select products meeting those standards by any
manufacturer.

B. For products specified by naming several products or manufacturers, select any one of the products
and manufacturers named which complies with the product specifications.

C. For products specified by naming one or more products or manufacturers and stating “or equal”,
submit a request as for substitutions, for any product or manufacturer which is not specifically
named.

D. For products specified by naming only one product and manufacturer, there is no option and no
substitution allowed.

1.03 SUBSTITUTIONS

A. Within a period of seven (7) calendar days after award of Contract, the Engineer will consider
formal requests from the Contractor for substitution of products in place of those specified.

1. After the end of that period, requests will be considered only in the case of product
unavailability or other conditions beyond the control of the Contractor.

B. Submit separate request for each substitution. Support each request with:

1. Complete data substantiating compliance of proposed substitution with requirements stated in
Specifications.

01 63 00-1 Substitutions and Product Options



a.  Product identification including manufacturer’s name and address.
b. Manufacturer’s literature - identify:

1. Product description.

2. Reference standards.

3. Performance test data.

c. Samples where applicable.

d. Name and address of similar projects on which the product has been used and date of
each installation.

Itemized comparison of the proposed substitutions with product specified. List all significant
variations.

Data relating to changes in the construction schedule.

List of changes required in other work or products.

Accurate cost data comparing proposed substitution with products specified.
Designation of required license fees or royalties if applicable.

Designation of availability of maintenance services and sources or replacement materials.

Substitutions will not be considered for acceptance when:

1.

2.

3.

They are indicated or implied on shop drawings or product data submittals without a formal
request from the Contractor.

They are requested directly by Subcontractor or Supplier.

Acceptance will require substantial revision to the Contract Documents.

Substitute products shall not be ordered or installed without written acceptance from the Owner or
Engineer.

The Engineer will determine acceptability of proposed substitutions.

1.04 APPROVED EQUAL PRODUCT OPTION

A.

Within a period of three (3) calendar days prior to the Bid Due Date, the Engineer will consider
formal requests from the Contractor for “approved equal” substitutions.

Each request for Engineer approval consideration shall be prepared and submitted as set forth in
Subsection 1.03 -- Substitutions.
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1.05 CONTRACTOR’S REPRESENTATION

A. In making form requests for substitution or approved equals, the Contractor represents that:

1.

He has investigated the proposed product and he has determined that it is equal to or superior
in all respects to that specified.

He will provide same warranties or bonds for substitution as for product specified.

He will coordinate installation of accepted substitution into the Work and will make such
changes as may be required for the Work to be complete in all respects.

He waives all claims for additional costs caused by the substitution which may subsequently
become apparent.

Cost data is complete and includes related costs under his Contract but not:
a. Costs under separate Contracts.

b.  Engineer’s costs for redesign or revision of Contract Documents.

1.06 ENGINEER’S DUTIES

A. Review Contractor’s requests for substitutions with reasonable promptness. Notify the Contractor
in writing of decision to accept or reject requested substitutions.

--- END OF SECTION ---
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SECTION 01 74 19

CONSTRUCTION WASTE MANAGEMENT, DISPOSAL & RECYCLING

PART 1 GENERAL

11 SUMMARY

A

Section Includes:

Summary

Waste Management Goals

Construction and / or Demolition Waste Management
Waste Management Plan

Reuse

Recycling

Materials Sorting and Storage On Site

Lists of Recycling Facilities Processors and Haulers
Waste Management Plan Form

©CoNO~wWNE

Related Sections:
1. Section 01 00 00 - Basic Requirements
2. Section 02070 - Demolition

1.2 WASTE MANAGEMENT GOALS

A.

Dane County requires that as many waste materials as possible produced as result of this
project be salvaged, reused or recycled in order to minimize impact of construction waste
on landfills and to minimize expenditure of energy and cost in fabricating new materials.
Additional information may be found in Dane County Green Building Policy, Resolution
299, 1999-2000.

1.3 CONSTRUCTION AND / OR DEMOLITION WASTE MANAGEMENT

A.

All construction and demolition waste suitable for recycling must go to Dane County
Construction & Demolition Recycling Facility located at 7102 US Hwy 12, Madison,
located across from Yahara Hills Golf Course. This facility can receive mixed loads of
construction and demolition waste. For complete list of acceptable materials see
www.countyofdane.com/pwht/recycle/CD_Recycle.aspx.

Dane County Landfill, also at 7102 US Hwy 12, Madison, must receive all other waste
from this project. www.countyofdane.com/pwht/recycle/landfill.aspx.

14 WASTE MANAGEMENT PLAN

A

Bid No. 315035

Contractor shall develop Waste Management Plan (WMP) for this project. Public Works
Project Manager and / or Architect / Engineer may be contacted with questions. Outlined
in RECYCLING section of this specification are examples of materials that can be
recycled or reused as well as recommendations for waste sorting methods.

Construction Waste Management, Disposal & Recycling
017419-1
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B. Contractor shall complete WMP and include cost of recycling / reuse in Bid. WMP will
be submitted to Public Works Project Manager [within fifteen (15) business days of Bid
Due date, with Bid]. Copy of blank WMP form is in this Section. Submittal shall
include cover letter and WMP form with:
1. Information on:

a. Types of waste materials produced as result of work performed on site;
b. Estimated quantities of waste produced;
C. Identification of materials with potential to be recycled or reused;
d. How materials will be recycled or reused;
e. On-site storage and separation requirements (on site containers);
f. Transportation methods; and
g. Destinations.

15 REUSE

A. Contractors and subcontractors are encouraged to reuse as many waste materials as

possible. Salvage should be investigated for materials not reusable on site.
1.6 RECYCLING

A. These materials [may, must] be recycled at Dane County Construction & Demolition
Recycling Facility:

Wood.

Wood Pallets.

PVC Plastic (pipe, siding, etc.).

Asphalt & Concrete.

Bricks & Masonry.

Vinyl Siding.

Cardboard.

Metal.

Unpainted Gypsum Drywall.

0. Shingles.

RBoo~NoOr~wNE

B. These materials can be recycled elsewhere in Dane County area:
Fluorescent Lamps.

Foam Insulation & Packaging (extruded and expanded).
Carpet Padding.

Barrels & Drums.

1.
2.
3.
4.

C. All materials must be recycled at WDNR permitted waste processing facilities that adhere
to all State Statutes.

1.7 MATERIALS SORTING AND STORAGE ON SITE

A Contractor shall provide separate containers for recyclable materials. Number of
containers will be dependent upon project and site conditions.

B. Contractor shall provide on-site locations for subcontractors supplied recycling
containers to help facilitate recycling.

Construction Waste Management, Disposal & Recycling
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C. Mixed loads of recycled materials are allowed only per instructions at
www.countyofdane.com/pwht/recycle/CD_Recycle.aspx.

1.8 LISTS OF RECYCLING FACILITIES PROCESSORS AND HAULERS

A. Refer to www.countyofdane.com/pwht/recycle/CD Recycle.aspx for information on
Dane County Construction & Demolition Recycling Facility.

B. Web site www.countyofdane.com/pwht/recycle/categories.aspx lists current information
for Dane County Recycling Markets. Contractors can also contact Jan Neitzel-Knox at
608/266-4029, or local city, village, town recycling staff listed at site
www.countyofdane.com/pwht/recycle/contacts.aspx. Statewide listings of recycling /
reuse markets are available from UW Extension at
www4.uwm.edu/shwec/wrmd/search.cfm.

PART 2 PRODUCTS

Not Used.

PART 3 EXECUTION

Not Used.

END OF SECTION

Construction Waste Management, Disposal & Recycling
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WASTE MANAGEMENT PLAN FORM

Contractor Name:

Address:

Phone No.: Recycling Coordinator:
ESTIMATED DISPOSAL METHOD RECYCLING / REUSE COMPANY OR
MATERIAL QUANTITY (CHECK ONE) DISPOSAL SITE
Salvaged & Recycled Reused
reused building | ——— cu. yds. i
materials tons Landfilled Other Name:
cu. vds. Recycled Reused
Wood vy i
tons Landfilled Other Name:
Recycled Reused
Wood Pallets units
Landfilled Other Name:
Recycled Reused
PV/C Plastic cuft | —— e —
Ibs. Landfilled Other Name:
Asphalt & cu. ft. Recycled Reused
Concrete Ibs. Landfilled Other Name:
Bricks & cu. ft. _ Recycled _ Reused
Masonry lbs. Landfilled Other Name:
cu. ft. Recycled Reused
Vinyl Siding ! _
Ibs. Landfilled Other Name:
Recycled Reused
Cardboard cu. . Y ]
Ibs. Landfilled Other Name:
Recycled Reused
Metals cu. yds. — -
tons Landfilled Other Name:
Unpainted cu. yds. Recycled Reused
Gypsum / - i
Drywall tons Landfilled Other Name:
cu. vds. Recycled Reused
Shingles vy i
tons Landfilled Other Name:
Fluorescent _ cuft _ Recycled _ Reused
Lamps lbs. Landfilled Other Name:
cu. ft. Recycled Reused
Foam Insulation i
Ibs. Landfilled Other Name:
cu. ft. Recycled Reused
Carpet Padding ! i
Ibs. Landfilled Other Name:
Recycled Reused
Barrels & Drums units i
Landfilled Other Name:

Construction Waste Management, Disposal & Recycling
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WASTE MANAGEMENT PLAN FORM

cu. yds. Recycled Reused
Glass -
tons Landfilled Other Name:
Recycled Reused
Other
Landfilled Other Name:
Recycled Reused
Other
Landfilled Other Name:
Recycled Reused
Other
Landfilled Other Name:
Recycled Reused
Other
Landfilled Other Name:
Recycled Reused
Other
Landfilled Other Name:

Bid No. 315035

Construction Waste Management, Disposal & Recycling
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SECTION 01090

REFERENCES

PART 1 -- GENERAL
1.01 References

A. The standards and Manufacturers’ association requirements issued by the following agencies are
considered a part of these Specifications. Should conflict occur between Project Specifications and
references, Project Specifications shall govern. Referenced material and modifications to each are
indicated in each section they apply to. The following is a list of these organizations:

AA Aluminum Association
818 Connecticut Avenue, NW
Washington, DC 10006
(202) 862-5100

AAMA Architectural Aluminum Manufacturers Association
35 E. Wacker Drive
Chicago, IL 60601
(312) 782-8256

ACI American Concrete Institute
Box 19150 Redford Station
Detroit, M| 48219
(313) 532-2600

ACIL American Council of Independent Laboratories
1725 K Street NW
Washington, D.C. 20006
(202) 659-3766

AlA American Institute of Architects
1735 New York Avenue, NW
Washington, D.C. 20006
(202) 626-7474

AITC American Institute of Timber Construction
33 W. Hampden Avenue
Englewood, CO 80110
(303) 761-3212

ANSI American National Standards Institute
1430 Broadway
New York, NY 10018
(212) 354-3300

01090-1 References



ASHRAE American Society of Heating, Refrigeration and Air
Conditioning Engineers
1791 Tullie Circle NE
Atlanta, GA 30329
(404) 636-7722

ASME American Society of Mechanical Engineers
345 East 47th Street
New York, NY 10017
(212) 644-7722

ASPE American Society of Plumbing Engineers
15233 Ventura Boulevard
Sherman Oaks, CA 91403
(213) 783-4845

ASTM American Society for Testing and Materials
100 Bar Harbor Drive
West Conshohocken, PA 19428-2959
(610) 832-9555

AWI Architectural Woodwork Institute
2310 S. Walter Reed Drive
Arlington, VA 22206
(703) 671-9100

AWS American Welding Society
550 LeJune Road
Miami, FL 33135
(305) 642-7090

BHMA Builders’ Hardware Manufacturers Association
(c/o TGAM)
60 East 42nd Street, Room 1807
New York, NY 10017
(212) 682-8142

FM Factory Mutual Engineering Corporation
1151 Boston-Providence Turnpike
Norwood, MA 02062
(617) 762-4300
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FS

MCAA

MIL

MRCA

NAAMM

NCMA

NECA

NEMA

NFPA

Federal Specification (General Services Admin.)
Building 179

Washington Navy Yard, SE

Washington, D.C. 10407

Mechanical Contractors Association of America
5530 Wisconsin Avenue

Washington, D.C. 20015

(202) 654-7960

Military Standardization Documents (U.S. Dept. of Defense)
Naval Publications and Forms Center

5801 Tabor Avenue

Philadelphia, PA 19120

Midwest Roofing Contractors Association
4840 West 15th Street, Suite 1000
Lawrence, KS 66049

(913) 843-4888

The National Association of Architectural Metal Manufacturers
21 N. LaSalle Street

Chicago, IL 60601

(312) 346-1600

National Concrete Masonry Association
P. O. Box 781

Herndon, VA 22070

(703) 435-4900

National Electrical Contractors Association
7315 Wisconsin Avenue

Washington, D.C. 20014

(301) 657-3110

National Electrical Manufacturers Association
2102 L Street NW
Washington, D.C. 20037

National Fire Protection Association
470 Atlantic Avenue

Boston, MA 02210

(617) 482-8755
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NRCA

OSHA

PDI

SDI

SJI

SMACNA

TIMA

UL

National Roofing Contractors Association
O’Hare International Center

10255 West Higgins Road, Suite 600
Rosemont, IL 60018-5607
(708)-299-9070

Occupational Safety and Health Administration
(U.S. Department of Labor)

Government Printing Office

Washington, D.C. 20402

Plumbing and Drainage Institute
5342 Boulevard PI.
Indianapolis, IN 46208

(317) 251-5298

Steel Deck Institute
P. O. Box 3812

St. Louis, MO 63122
(314) 965-1741

Steel Joist Institute
1703 Parham Road
Richmond, VA 23229
(804) 288-3071

Sheet Metal and Air Conditioning Contractors’ National Association
8224 Old Courthouse Road

Vienna, VA 22180

(703) 790-9890

Thermal Insulation Manufacturers Association
7 Kirby Plaza

Mt. Kisco, NY 10549

(914) 241-2284

Underwriters Laboratories
333 Pfingsten Road

Northbrook, IL 60062
(312) 272-8800

-- END OF SECTION ---
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SECTION 01091

DEFINITIONS

PART 1 -- GENERAL

1.01 DEFINITIONS

A

“Provide” -- Supply materials, products and services as well as furnish labor for installation and
completion of items of work mentioned.

“Furnish” -- Design, fabricate, purchase and deliver to the job site or other destination (all at
Contractor’s expense) as directed by Specification, Owner or Engineer.

“Or Approved Equal” clause -- Where use of “or approved equal” clause appears in reference to a
given product, material or item of work, no other product, system, material or item of work will
be considered for use in the Work or used as a basis for bidding except when submitted and
approved in writing by Engineer as required.

“Or Equal” clause -- Where use of “or equal” clause appears in reference to a given product,
materials or items or work, no other products, system, material or item of work shall be used that
is not equal in performance, quality, construction and finish to product system, material or item
of work specified.

“Debris” -- Rubbish, garbage, empty containers and wrapping and materials that cannot be used in
the Work and not to be retained by the Owner.

“Owner” — Dane County.

“Work” -- Consisting of all labor and operations, transportation, hoisting, materials, tools,
equipment, services, inspections, investigations, coordination and supervision required and/or
reasonably necessary to produce the construction required by the Contract Documents.

Where “as directed”, “as required”, “ordered”, “prescribed”, “approved”, “acceptance” or words
of similar nature are used, it shall be understood that such words refer to actions to be taken, in
writing, by the Contractor unless otherwise stated. The words, “necessary”, “suitable”, “equal” or
words of like import shall mean necessary or equal in the opinion of the Owner and Engineer.

“Install or Installation” -- The act of physically placing, applying, setting, erecting, anchoring,
securing, etc. construction materials, equipment, furnishings, appliances and similar items
specified and furnished at the job site. Installation of specified items shall be complete in all
respects and at the Contractor’s expense.

“Asbestos” -- The asbestiform varieties of chrysotile (serpentine); crocidolite (riebeckite);
amosite (cummington itegrunerite); anthophyllite; tremolite; and actinolite.

“Asbestos-Containing Material (ACM)” -- When referring to buildings means any material or
product which contains more than one percent asbestos.
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“Asbestos-Containing Building Material (ACBM” -- Surfacing asbestos-containing materials
(ACM), thermal system insulation ACM, or miscellaneous ACM that is found in or on interior
structural members or other parts of a building.

. “Asbestos-Containing Roofing Material (ACRM)” -- Roof material composed of ashestos of any
type and in an amount greater than 1% by weight, either alone or mixed with other fibrous or
nonfibrous materials.

The Contractor is advised to consult the “Glossary” included in the most recent edition of
“NRCA Roofing and Waterproofing Manual”.

--- END OF SECTION ---
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SECTION 01092

SAMPLE STORAGE AGREEMENT

SPECIAL PROCEDURE FOR OBTAINING PAYMENT FOR MATERIALS
NOT STORED AT THE SITE OF THE WORK

This Agreement applies only to:

Project: Fish Hatchery Highway Garage - Reroofing

Dane County Project No.: RFB 316019

Due to the limited amount of space available for the storage of materials at the site, the Owner, under the
following conditions, approves partial payments for certain materials stored off the premises.

1.

Prior Approval: The Contractor shall obtain the approval of the Owner before making any
arrangements to obtain a Certificate for Payment for materials stored off the site. Materials must be
suitable for storage and must be properly packaged if this is necessary.

Storage Site: The Contractor shall furnish and maintain a suitable storage site and proper storage
conditions which must be approved in advance by the Public Works Project Manager assigned to the
Project. The site must be within the State of Wisconsin.

Storage Conditions: The material covered by the request for certification for partial payment must be
stored above grade and must be properly protected at all times against weather, heat, cold, moisture,
and other hazards as the material may require. The Public Works Project Manager must approve the
storage conditions. All protection must be provided by the Contractor at his own expense and must be
maintained throughout the storage period.

Material must not be co-mingled with other similar material, but must be stored by itself and must be
plainly labeled “Property of Dane County Public Works”.

It must be stored so that it can be readily inspected, measured, and counted at all times by the Public
Works Project Manager.

Bill of Sale: Request for certification for partial payment for materials stored under the above
conditions must be accompanied by a Bill of Sale, properly identifying the material and transferring
ownership of the materials to the Owner. The Bill of Sale must be accompanied by an inventory of the
stored material together with a description of the storage site by street number and city, or by legal
description of the premises.

Insurance: The Owner shall be notified to cause the builders risk, fire, and extended coverage
insurance policy covering this Project to include the materials, stored off site, in the amount and under
the same conditions as that provided for material stored on site of the Project. The signing of “Storage
Conditions Approved” shall be confirmation that insurance coverage has been provided. Unless
specifically exempted by the Owner, the Contractor shall furnish insurance against loss by theft or
vandalism, and the Owner shall be named the beneficiary under the policy, as trustee for all concerned.
A Certificate of Insurance must be provided the Public Works Project Manager prior to his approval of
this Agreement.
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6. Responsibility: The Contractor agrees that in accepting partial payments for the stored materials he is
in no way relieved of responsibility for the safe storage of the material and its safe transportation and
installation in the Work, or for furnishing and installing the material in strict accordance with the
Drawings and Specifications.

The Contractor also agrees that acceptance by the Owner of a Bill of Sale for the material does not
imply acceptance of the material, which shall be subject to final acceptance or rejection up to the time
the Contractor’s work is completed and finally accepted.

The Contractor also agrees that the usual guarantee covering his work under the Drawings,
Specifications and Contract, are in no way impaired as a result of the partial payment and the
acceptance of the Bill of Sale.

The Owner accepts no responsibility in connection with the material.

7. Acceptance: The Contractor shall indicate his acceptance of the above conditions by signing and
returning one copy of this Storage Agreement.

ACCEPTED:
Signature
Date Contractor
STORAGE CONDITIONS APPROVED: Dane County Representative
Date Public Works Project Manager

Material Stored:

Storage Site:

- END OF SECTION -
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SECTION 02070

DEMOLITION

PART 1 -- GENERAL
1.01 CONDITIONS OF THE CONTRACT
A. The conditions of the Contract (General, Supplementary, and Other Conditions) and the
requirements of Division 1, are hereby made a part of this Section. Applicable provisions of
Division 1 shall govern Work under this Section.
1.02 WORK INCLUDED

A. Provide all labor, materials, services and incidentals necessary to perform the following work:

1. Remove and dispose of existing roof membrane and any wet insulation as shown on the
Drawings.

2. Remove and dispose of existing metal work and clay coping stones associated with the roof
system.

3. Remove and dispose of all contingent materials as required and specified. Existing bituminous
materials tested negative for Asbestos. If Asbestos containing materials are encountered, Dane
County Public works will properly remove and dispose of the material.

4. Disconnection and reconnection of all HVAC units as required.

1.03 RELATED SECTIONS

A. Section 06010 — General Carpentry.
B. Section 07201 - Insulation.

Section 07531 — Elastomeric Sheet Roofing-Fully Adhered

o O

Section 07620 - Sheet Metal Flashing and Trim.
E. Section 07900 - Sealants.
1.04 REGULATORY REQUIREMENTS
A. The following regulatory agencies’ requirements shall be enforced:
1. Occupational Safety and Health Administration (OSHA).
2. Wisconsin Administrative Code.

3. United States Department of Transportation (US DOT).
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4.

5.

6.

Environmental Protection Agency (EPA).

National Emission Standards for Hazardous Air Pollutants (NESHAP).

In Wisconsin:

a. Department of Natural Resources (DNR).

b. Department of Health and Social Services (DHSS).

B. The Contractor shall perform all Work in accordance with State of Wisconsin Department of Health
and Social Services, HSS 159.

C. The Engineer on this Project is not an advisor of ashestos-related issues. The Contractor shall
consult the Owner’s Asbestos Consultant for clarifications.

1.05 PROTECTION

A. When Work involves removal of roofing materials, the following minimum requirements shall be

enforced:

1. The Contractor shall exercise extreme caution and take all necessary precautions to limit
exposing his workmen or bystanders to any dangerous conditions.

2. Protect all existing utilities against damage. Maintain existing utilities during demolition
operations.

3. Protect passageways and maintain all exit ways to ensure the safe passage of persons around
the area of demolition.

4. Conduct operations in a manner that will prevent damage by falling debris, or other causes.

5. Provide interior and exterior shoring, bracing, or support required to prevent movement,
settlement, or collapse of adjacent facilities indicated to remain.

6. Protect all remaining portions of the building and property not scheduled for demolition.
These areas shall be completely protected during demolition and removal of debris. Any
resulting damage shall be repaired or replaced to like-new condition by the Contractor
responsible under the direction and approval of the Owner or Engineer.

7. Protect all landscaping from damage and replace or repair any landscaping to like-new
condition by the Contractor responsible. Grass areas damaged shall be replaced with sod and
sufficiently watered for two weeks by the Contractor.

8. Cover air vents designated by the Owner with filter fabric or plastic sheet to prevent visible
dust and debris from entering the building. Remove filter fabric or plastic sheet upon job
completion.

9.  When the Work involves removal of roofing materials containing asbestos, notify the Owner’s
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Asbestos Consultant immediately for proper removal procedural information.

1.06 OCCUPANCY

A

B.

The Owner shall occupy the building during demolition and construction and the facility shall
remain operational.

Coordinate all Work in advance with the Owner.

1.07 DUST CONTROL

A

The following minimum requirements will be enforced:

1. Itisimperative that dust be kept to a minimum during removal of the roofing system.
2. Debris shall be transported on covered trucks.

3. Debris shall be removed as it accumulates.

4. As it pertains to interior conditions, no excessive disturbance of the structure which causes air-
borne debris will be tolerated.

PART 2 -- EXECUTION

2.01 DEMOLITION IN STRUCTURES AND CONSTRUCTION TO REMAIN

A.

Remove existing construction and equipment including roofing membrane, any wet insulation,
flashings, sheet metal, clay coping and blocking as required to complete the installation of new
roofing Work as shown or specified.

Coordinate all HVAC disconnect and reconnect work with a service technician approved by the
HVAC unit Manufacturer.

Do not start tear off of existing materials when inclement weather is expected.

Refer to Subsection 1.05 PROTECTION for requirements relating to protection of existing structure
and property.

Provide protective devices, enclosures, rails and similar items necessary to provide for normal
public passage and to prevent bodily injury to occupants of the building.

Use of the building, or any of its mechanical or electrical systems, shall not be curtailed without
prior agreement with the building Owner.

Conduct demolition operations and the removal of debris to ensure minimum interference with
roads, walks and other adjacent occupied or used facilities.
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H.

If during the course of the demolition work portions of the existing structure are opened to the
weather, it shall be the Contractor’s responsibility to close such openings as required in a
weathertight manner at the end of each work day.

2.02 DISPOSAL OF MATERIALS

A

All demolition material not schedule for re-use shall be removed from the Owner’s site by the
Contractor.

1. No prolonged accumulation of debris will be allowed.

2. Remove all salvaged items from the site as demolition progresses. Storage or sale of removed
items on the site will not be allowed.

3. The Contractor is responsible for the proper location and method of disposal for each
individual component of the roofing system.

4. The site is to be broom clean at the end of each working day.

No burning on site will be permitted.

--- END OF SECTION ---
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SECTION 06010

GENERAL CARPENTRY

PART 1 -- GENERAL
1.01 CONDITIONS OF THE CONTRACT
A. The conditions of the Contract (General, Supplementary, and Other Conditions) and the
requirements of Division 1 are hereby made a part of this Section. Applicable provisions of
Division 1 shall govern Work under this Section.

1.02 WORK INCLUDED

A. This Section includes all labor, material, equipment, and related services necessary to perform the
following Work:

1. Furnish and install wood framing, bracing, blocking and curbing as required and as shown on
the Drawings.

1.03 RELATED SECTIONS
A. Section 02070 — Demolition.
B. Section 07201 - Insulation.
C. Section 07531 - Elastomeric Sheet Roofing- Fully Adhered.
D. Section 07620 - Sheet Metal Flashing and Trim.
E. Section 07900 - Sealants.
1.04 QUALITY ASSURANCE

A. Existing wood members, intended for re-use that are found not to be in satisfactory condition, are to
be replaced with equivalent products. Replacement Work shall be by Change Order.

B. Existing construction may not be as shown on the Drawings and some modification of details may
be required to accomplish the intent of the Contract Documents. All modifications or adjustments
are to be approved in advance by the Engineer.

C. No Work of this Section is to be installed unless it can be completely protected from exposure to
the weather by the specified flashing the same day Work is installed.

D. Any grouting, shimming, patching or filling of existing construction required to properly install
wood members is the responsibility of the Contractor.

E. There shall be no deviation made from this Specification or the approved shop drawing without
prior written approval by the Engineer.
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Shop drawings of proposed alternate details shall be submitted to the Engineer for approval prior to
the start of construction.

Proposed alternate details and installation procedures shall comply with the Specifications and
Drawings.

1.05 REGULATORY REQUIREMENTS

A

Materials and construction shall meet the following:
1. Underwriters Laboratories, Inc. (UL): Standards UL 723 and Subject 1040 Conformance.

2. Factory Mutual Engineering Corporation (FM): FM Data Sheets 1-0, 1-1, 1-21, and 1-23; Fire
Classification, Class 1 (FM Approval Standards).

3. International Conference of Building Officials, Uniform Building Code (UBC).

4. Regional, State, and Local Building Codes and/or Ordinances.

1.06 SPECIAL CONTRACTOR REQUIREMENTS

A

The Contractor shall provide a Project Foreman with a minimum of five (5) years documented
experience in the supervision of general carpentry and shall be knowledgeable in the type of
construction specified herein.

The Contractor’s Foreman shall be present on the job site for the entirety of the Work and shall be
accessible at all times to ensure good project coordination and communication.

All Work that requires saw cutting, vacuuming, and other similar functions that create substantial
noise and/or vibration shall be coordinated well in advance of the Work with the Owner and the
Engineer.

Take all necessary precautions to protect the Owner’s property as well as adjacent property,
including trees, shrubs, buildings, sanitary and storm sewers, water piping, gas piping, electric
conduit or cable, etc., from any and all damage which may result due to Work on this Project.

1.07 SUBMITTALS

A

B.

C.

Submit shop drawings as required. Drawings shall show all other details required for proper
lumber installation that are not shown in or that differ from the Specifications and Drawings.

Submit a list of materials (as outlined in 2.02 Materials) for use in the Work.

A total of five (5) copies of each submittal is required.

1.08 PRODUCT DELIVERY, STORAGE AND HANDLING

A

Delivery and Storage of Materials.
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1. Deliver all materials in their original unopened containers with all markings intact.

2. Store all materials in a dry place or otherwise protect from water or extreme humidities. Cover
with a breathable covering, such as canvas. Covering shall extend to base of stack on all sides.

3. Store cements and adhesives in the manner and temperature range recommended by the
individual Manufacturers.

B. Handling Materials

1. Handle materials to avoid bending, breaking or otherwise damaging them during transportation
and installation.

2. Do not store materials on the roof in a manner that may exceed the live load capacity of the
deck system or the structure. The Engineer, during routine observations, may make
recommendations as to loading.

3. Do not transport materials over or store materials on a roof section without prior approval of
the Engineer.

1.09 GUARANTEES, WARRANTIES, CERTIFICATES

A. Materials and/or workmanship shall be guaranteed against all defects for a period of three (3) years
from the date of Substantial Completion.

PART 2 -- PRODUCTS

The Contractor is responsible for furnishing the following materials in the amount required for completion
of the entire Project specified herein.

2.01 ACCEPTABLE MANUFACTURERS

A. Provide products by Manufacturers specified herein which meet or exceed standards as set forth in
this Section. No materials specified or approved shall contain asbestos.

B. All materials shall be new unless noted otherwise.
2.02 MATERIALS

A. Lumber, Nailers and Blocking: Kiln-dried, grade marked, mill tradesmarked according to the
National Lumber Manufacturer’s Association; Douglas Fir #2 grade or better of Hemlock or White
Fir construction grade or better. Lumber stress grade shall be 1,150 psi minimum (E = 1,150 psi).
2 X 4 (minimum) studs required. Moisture content shall be less than 19 percent at the time of
installation.

B. Sheathing: 5/8” American Plywood Association (APA) exterior rated 4-ply CDX fir, non-

preservative treated meeting U.S. Products Standard PS1 or Performance Standard PRP-108 for soft
plywood construction. Moisture content shall be less than 19 percent at the time of installation.
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C. Fasteners: Space fasteners as shown on the Drawings or as specified herein:

1.

Nails used to secure lumber to other wood members shall have galvanized metal consistency,
and shall be long enough to penetrate 1-1/4”. Two rows are required, staggered when feasible.
Spacing in any one row shall not exceed 24”. Spacing shall not exceed 12", 8’ each way from
outside corners. Withdrawal resistance shall be 100 pounds per nail minimum. (Lag screws of
equivalent strength may be used if desired.)

Fasteners used to secure lumber to masonry or concrete shall be 1/2” minimum diameter metal
expansion stud anchors in pre-drilled holes such as Kwik-Bolt Stud Expansion Anchor by
Hilti, Inc. or approved equal. Space fasteners at 12” o.c. (maximum).

Fasteners used to secure lumber to metal deck shall be:

a. Self-drilling, self-tapping, organic fluoropolymer coated screws (minimum 30 Kesternich
Cycles) with a minimum 0.201” shank diameter such as Type 14-10 Heavy Duty All
Purpose Screw manufactured by Olympic Fasteners (2-1/4” length required for 2x nailer
or blocking or approved equal.) AND/OR nut, bolt and washer assemblies, 1/2”
minimum diameter, galvanized metal or stainless steel. Stagger if lumber is 6” or wider.
At outside corners fasteners shall be spaced 12” o.c., 8’ each way from the corner. Space
fasteners at 12” o.c. (maximum). Minimum withdrawal resistance shall be 800 pounds
per fastener.

Fasteners used to secure metal to metal shall be hardened, self-tapping, sheet metal gimlet
point type, with hex/washer head, and be of compatible material. Space fasteners at 12” o.c.
(maximum).

Fasteners used to secure gypsum wallboard to lumber shall be 6d cement coated nails, 1-7/8”
long, 0.0915” shank diameter, 1/4” diameter heads. Space fasteners at 6° 0.c. (maximum).

Other fasteners not specifically described shall be as selected by the Contractor subject to
approval by the Engineer. Fasteners used to secure any material to ACQ treated lumber and/or
ACQ treated lumber to ACQ treated lumber shall be stainless steel, or as recommended by the
lumber manufacturer.

D. Batt Insulation: ASTM C665, FS HH-I-521E, Type I, nominal 4” thick fibrous glass blanket,
designated R-value equals 13. (See Section 07200 - INSULATION.)

E. Other Materials: All other materials, not specifically described but required for a complete and
proper installation of the Work in this Section, shall be as selected by the Contractor subject to
approval by the Engineer.

PART 3 -- EXECUTION

3.01 EXAMINATION
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A

The Contractor shall have the sole responsibility for the accuracy of all measurements and for the
estimate of material quantities required and necessary to satisfy the requirements of these
Specifications.

3.02 SEQUENCING/SCHEDULING

A

B.

Remove only as much exterior protection as can be restored to a weathertight condition each day or
before showers commence.

All contingent flashings shall be completed each day on the worked section.

3.03 SUBSTRATE PREPARATION

A

B.

Remove existing materials as required to complete the Work.

Scrape, broom and/or repair existing surfaces to insure that the substrate is smooth, clean, dry, and
free from any sharp projections and depressions prior to the start of installation of the Work.

3.04 OTHER REPAIRS AND CONSTRUCTION

A

B.

Furnish new wooden nailers and blocking for installation areas and applicable details.

Install new lumber in place of existing rotted or otherwise deteriorated lumber not originally
scheduled for replacement. Repairs shall be by Change Order.

Assure all existing structural material is sound and secured properly prior to construction. Notify
Engineer of any inconsistencies.

3.05 ROUGH CARPENTRY - INSTALLATION

A

Install new wood members accurately, rigidly framed, closely fitted, plumb and true and securely
anchored. Stud spacing shall not exceed 16” in any instance.

Shim and brace Work properly to insure solid bearings and true alignment.

Install all miscellaneous items required to complete installation.

Provide rough openings as required.

Provide wood nailers and/or blocking wherever shown on the Drawings and where required for
attachment of other Work. Form to shapes as shown and cut as required for true line and level of
Work to be attached. Set true to line, level and plumb with intersections true to required angle, if

applicable. Coordinate location with other Work involved.

Attach all Work to substrates securely with fasteners per this Section as required to support applied
loading. Countersink fasteners flush with surfaces, unless otherwise shown.
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--- END OF SECTION ---
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SECTION 07201

INSULATION

PART 1 -- GENERAL
1.01 CONDITIONS OF THE CONTRACT
A. The conditions of the Contract (General, Supplementary, and Other Conditions) and the
requirements of Division 1, are hereby made a part of this Section. Applicable provisions of
Division 1 shall govern the Work under this Section.

1.02 WORK INCLUDED

A. This Section includes all labor, material, equipment and related services necessary to perform the
following Work:

1. Repair and/or replace existing insulation and/or roof deck or pertinent substrate as required
to recieve insulation.

2. Furnish and install new rigid board insulation system.
3. Furnish and install new wood blocking incidental to the insulation Work.
1.03 RELATED SECTIONS
A. Section 02070 - Demolition.
B. Section 06010 — General Carpentry.
C. Section 07531 - Elastomeric Sheet Roofing — Fully Adhered.
D. Section 07620 - Sheet Metal Flashing and Trim.
E. Section 07900 - Sealants.
1.04 QUALITY ASSURANCE

A. The Insulation Manufacturer shall have a minimum ten (10) years experience specializing in roof
insulations.

B. The Contractor shall have a minimum five (10) years documented experience specializing in
installing insulation systems.

C. The insulation system must be applied by a Roofing Contractor authorized by the Insulation System
Manufacturer.

D. All components used in the insulation system shall be approved by the Insulation Manufacturer.

E. There shall be no deviation made from this Specification or the approved shop drawings without
prior written approval by the Manufacturer and Engineer.

07201-1 Insulation



Shop drawings of proposed alternate details shall be submitted to the Engineer for approval two
weeks prior to the start of construction.

Proposed alternate details and application procedures shall comply with the Specifications,
Drawings, and Manufacturer’s recommendations.

The Contractor shall keep a copy of the Insulation Manufacturer’s installation instructions and
these Specifications on site at all times.

1.05 REGULATORY REQUIREMENTS

A

Materials and construction shall meet the following:

1. Underwriters Laboratories, Inc. (UL): Class A Fire Hazard Classification.

2. Factory Mutual Engineering Corporation (FM): Windstorm Resistance Classification, FM
Data Sheets 1-28 (September, 1991 Revision) and 1-49 (Class 1-90 Construction); Fire
Classification, Class 1 (FM Approval Standards).

3. International Conference of Building Officials, Uniform Building Code (UBC).

4. Regional, State, and Local Building Codes and/or Ordinances.

1.06 REFERENCES

A

References shall refer to the most recent standard.
1. American Society for Testing and Materials (ASTM).
2. Federal Specifications (FS).

3. Factory Mutual Engineering Corporation (FM).

1.07 SPECIAL ROOFING CONTRACTOR REQUIREMENTS

A.

The Contractor shall provide a Project Foreman with a minimum of five (5) years documented
experience in the supervision of insulation system installation and shall be knowledgeable in the
type of insulation system specified herein.

The Contractor shall not change Foreman or crew without prior approval of the Engineer.

The Contractor’s Foreman shall be present on the job site during the majority of work hours and
shall be accessible at all times to ensure good Project coordination and communication.

During the workday should the weather conditions appear to be changing adversely, the Foreman

shall take preventative measures to allow the roof to be closed to a watertight condition to avoid
exposure of buildings, equipment and materials.
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All Work that requires saw cutting, vacuuming and other similar functions that create substantial
noise and/or vibration shall be coordinated well in advance of the Work with the Owner and the
Engineer.

Prior to the start of the Project, and daily after the start, the Contractor shall review the type of
space below the roof being worked on to ensure that all special requirements because of occupancy
type are complied with prior to the start of the Work.

Take all necessary precautions to protect the Owner’s property as well as adjacent property,
including trees, shrubs, buildings, sanitary and storm sewers, water piping, gas piping, electric
conduit or cable, etc., from any and all damage which may result due to Work on this Project.

Repair any Work, damaged by failure to provide proper and adequate protection, to its original state
to the satisfaction of the Owner or remove and replace with new Work at the Contractor’s expense.

1.08 SUBMITTALS

A

E.

Submit shop drawings as required. Drawings shall show details required for proper insulation
system installation that are not shown in or that differ from the Specifications and Drawings.

Submit a list of materials for use in the Work.
Submit product data for the insulation system(s).
Submit Insulation Manufacturer’s installation instructions.

A total of four (4) copies of each submittal is required.

1.09 PRODUCT DELIVERY, STORAGE AND HANDLING

A

Deliver all materials in Manufacturer’s original, unopened containers with Manufacturer’s labels
intact and legible.

Stack insulation at least 4” above the ground on pallets and cover with a breathable covering, such
as canvas. The covering shall extend to grade on all sides. Protect foam insulations from direct
exposure to sunlight. Translucent plastic wrap as provided by the Manufacturer for shipping will
not constitute adequate protection.

Materials shall be stored so as to protect them completely from damage by the elements and
temperatures. Storage of materials on ground and/or rooftop shall be protected with waterproof
canvas covering and stored on raised platforms. The use of pallets or similar type equipment will
be acceptable.

1. Waterproof canvas covering shall be applied in a watertight manner and securely tied at the
end of each work day or work period.
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2. Use of the Manufacturer’s product protection wrapping is not acceptable for worksite type
protection. Wrapping shall be side-punctured or end-punctured or slashed before covering
with canvas.

3. No tears in the waterproof canvas covering will be allowed.

D. Material storage in warehouse, storage trailer, or tent is recommended.

E. Keep lids tightly sealed on all emulsions, solvent based adhesives, and cements to keep volatiles
from escaping.

F. Handling Materials
1. Do not store or transport insulation materials on the roof in a manner that may exceed the live
load capacity of the deck system or the structure. The Engineer, during routine observations,

may make recommendations as to loading.

2. Do not transport insulation materials over or store materials on a finished section, without
prior approval from the Engineer.

3. If tankers are used, handle as specified herein.
1.10 ENVIRONMENTAL REQUIREMENTS

A. Do not apply insulation during inclement weather or when air temperature is below (or is expected
to be below) 40°F (5°C).

1.11 GUARANTEES, WARRANTIES, CERTIFICATES
A. Furnish two copies of the following to the Engineer:

1. Manufacturers System Warranty: The Contractor shall warrant, in writing, all insulation
materials for a period of twenty (20) years following completion and that the insulation system
has been installed according to material Manufacturer’s current specifications. The warranty
shall cover labor and materials. (Refer to warranty under section 07531).

PART 2 -- PRODUCTS

The Contractor is responsible for furnishing the following materials in the amount required for completion
of the entire Project specified herein.

2.01 ACCEPTABLE MANUFACTURERS

A. Provide products by Manufacturers specified herein which meet or exceed standards as set forth in
this Section. No materials specified or approved shall contain asbestos.

B. All materials shall be new unless otherwise noted.
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2.02 MATERIALS

A. Insulation

1.

Flat Stock:

a. Polyisocyanurate: (Thickness as shown on the Drawings) Rigid board insulation as
recommended by the roof system manufacturer and as approved by Architect/Engineer.
Fiberglass facers are required; 4° X 4’ maximum board size; maximum thickness 1.5
inches. Conform to FS HH-1972/2 Class 1. “Iso 95+” as manufactured by Firestone
Building Products or approved equal.

b. High Density Roof Cover Board: High Density polyisocyanurate rigid board with coated
fiberglass facers. “Isogard HD Cover Board” as manufactured by Firestone Building
Products or approved equal.

Tapered:

a. Polyisocyanurate: 1/8” designated per foot slope (except as noted on the Drawings) with
polyisocyanurate board fill (not to exceed 1-1/2” thickness) as recommended by the roof
system manufacturer and as approved by Architect/Engineer. Minimum starting thickness
1” or as approved by Architect/Engineer. Fiberglass facers are required. Conform to FS
HH-1972/2 Class 1. Note: Maximum thickness of any tapered insulation board to be 1.5
inches. :lso 95+ tapered” as manufactured by Firstone Building products or approved
equal

b. Saddles and Crickets: 1/4” per foot finished slope (except as noted on the Drawings) as
recommended by the roof system manufacturer and as approved by Architect/Engineer.
Fiberglass facers are required; 4” X 4’ maximum board size; maximum thickness 1.5 inches.
Conform to FS HH-1972/2 Class 1.

c. Insulation/Cover Board Adhesive: Shall be two part polyurethane bead adhesive. “I.S.O.
Stick” as manufactured by Firestone Building Products or approved equal.

B. Fasteners (Miscellaneous):

1.

Nails used to secure wood such as fascias, cant strips, blocking and nailers to other wood
members shall be galvanized and long enough to penetrate 1-1/4”. Two rows are required,
staggered when feasible. Spacing in any one row shall not exceed 24”. Spacing shall not
exceed 127, 8’ each way from outside corners. Withdrawal resistance shall be 100 pounds per
nail minimum. (Lag screws of equivalent strength may be used if desired.)

Fasteners used to secure lumber to masonry or concrete shall be 1/2” minimum diameter metal

expansion stud anchors in pre-drilled holes such as “Kwik-Bolt Il Stud Expansion Anchor” by
Hilti, Inc. or as approved by Architect/Engineer. Space fasteners at 12” o.c. (maximum).
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3. Other fasteners not specifically described shall be as selected by the Contractor subject to
approval by the Engineer. All fasteners shall meet the requirements set forth in FM Data Sheet
1-28 and 1-49 as appropriate.

G. Flame Resistant Foil Faced Building Insulation: ASTM C665, Type 111, Class A fiberglass blanket
such as “FSK-25" by CertainTeed or as approved by Architect/Engineer.

H. Lumber, Nailers and Blocking: #2 grade wood (lumber) or better.

I.  Plywood: (Thickness as shown on the Drawings) APA exterior rated 4-ply CDX with salt
preservative pressure treatment (0.40 pcf minimum retention).

J.  Batt Insulation: ASTM C665, FS HH-1-521, Type I, nominal 4” thick fiberglass blanket.

K. Other Materials: All other materials, not specifically described but required for a complete and
proper installation of the Work in this Section, shall be as selected by the Contractor subject to
approval by the Engineer.

PART 3 - EXECUTION
3.01 DEFINITIONS

A. The abbreviation or reference to EVT will be interpreted to mean Equiviscous Temperature of
insulation asphalts.

B. The abbreviation or reference to FPT will be interpreted to mean Flash Point Temperature of
insulation asphalts.

C. The abbreviation or reference to FBT will be interpreted to mean Finished Blowing Temperature of
insulation asphalts.

D. The abbreviation or reference to SPT will be interpreted to mean Softening Point Temperature of
insulation asphalts.

E. The term “phased construction” or “phased application” shall mean the insulation system
construction or application process in which all parts of cross-section of a roofing system, including
the vapor retarder, roof insulation, roof membrane and surfacing are not completed for a particular
roof area during one day or work period.

3.02 EXAMINATION

A. The Contractor shall have the sole responsibility for the accuracy of all measurements and for the
estimate of material quantities required and necessary to satisfy the requirements of these
Specifications.

3.03 SUBSTRATE PREPARATION
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A. Remove the existing membrane and any wet insulation as shown on the drawings (as described in
Section 02070 - Demolition). (Note: No saw-cutting of the deck is permitted. Position blade so
depth of cut lies within the thickness of the existing roof system.)

B. Scrape, broom, repair and/or replace deck to insure that the substrate is smooth, clean, dry and free
from any sharp projections and depressions prior to the start of installation of the new insulation
system.

C. Deck Repairs (Note: Deck repairs, if needed, shall be as directed by the Engineer and shall be by
Change Order.)

3.04 WORKMANSHIP

A. All insulation Work shall be accomplished with non-working Foreman overseeing the work of
workers who are thoroughly skilled in the application of specified materials. All workmanship to
be of the very best, and shall be done in such a manner as to fulfill the requirements of the
Drawings and Specifications.

B. Weather Condition Limitations: Proceed with insulation Work only when existing and forecasted
weather conditions will permit Work to be performed in accordance with the requirements of this
Specification.

C. After starting the Work, the Contractor shall be responsible for complete moisture integrity of the
insulation system. Therefore, the Contractor shall:

1. Establish and follow application procedures to insure that adequate quantities of materials are
used.

2. Maintain competent Foreman continuously supervising the Work, with authority to discard
unsuitable materials and remove unsatisfactory workmen from the Project.

3. Observe all fire precautions involving the storage and handling of insulation materials.
Provide adequate quantity of fire extinguishers at the worksite, especially at the kettles,
torches, or open flames.

4.  Comply with current insulation safety standards at all times.

5. Supervise installation of and be responsible for seeing that roof mechanical and electrical
equipment, roof drains, etc. are properly set without damage to the roof. Make roof and
flashing repairs as necessary and advise the Engineer in writing of all potential leaks as may be
caused by other trades not under the Contractor’s control.

6. Under no conditions shall any insulation materials be applied before sunrise, or at anytime
when there are indications of moisture present (rain, mist, dew, frost, and snow).

7. Install only as much insulation material as can be completed and covered in accordance with
the requirements of this Specification in any one day or work period.
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10.

The Contractor shall install flashings at openings, projections and walls adjoining new Work
every day or work period. If circumstances do not allow this, these areas shall be made
watertight at the end of each day or work period.

At the end of each day’s Work, install temporary water cut-offs at all points where the roof
membrane does not abut a wall, wood edge member or expansion joint. The water cut-off
shall be removed completely before continuing the roof installation. If breaks occur in the
water cut-offs or any other part of the roof membrane and water damages the roof insulation,
all damaged roof insulation, vapor retarder and roof membrane over the damaged insulation
shall be removed and replaced with new materials. Contractors option:

Comply with other workmanship requirements as outlined in other Sections of this
Specification.

D. The following cold weather (below 40°F) precautions shall be followed when applying the roof
membrane system to insure proper performance of this Specification.

1.

Store materials in a heated environment up to one hour immediately prior to installation.

3.07 OTHER REPAIRS AND CONSTRUCTION

A. Furnish new wood nailers and blocking for roof installation areas and details applicable.

B. Install new lumber in place of existing rotted or otherwise deteriorated lumber not originally
scheduled for replacement. Repairs shall be by Change Order.

C. Install new wood nailers to match height of total insulation thickness at applicable areas.

D. Assure all existing structural material is sound and secured properly prior to construction. Notify
the Engineer of any inconsistencies.

3.09 ROOF INSULATION - INSTALLATION

1.

2.

Remove all existing roof membrane and any wet insulation as indicated on the drawings.
Insure substrate is clean and free of debris.
Mechanically attach base layer of insulation.

Install coverboard layer of insulation using bead ashesive. All bead patterns shall meet the
requirements set forth in FM Data Sheets 1-28 and 1-49 as appropriate.

Allow foam to rise as required before placing insulation and coverboards.
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10.

Make sure boards are weighted for the appropriate amount of time before installing additional
materials.

Install cover board in similar fashion over the insulation system, making sure that foam rises
before the board is installed and that once install the board is wieghted allowing the adhesive
to properly bond.

Cut or score insulation boards to conform to angles of new substrate.

Ensure close fit and alignment of all insulation boards limiting any gaps to 1/8” maximum.
Stagger all board joints within the field of the roof. Offset the end and side joints a minimum
of 6” from the joints of the preceding layer.

Cover all installed insulation with roofing membrane by the end of each working day and
before rain showers commence.

--- END OF SECTION ---

07201-9 Insulation



SECTION 07531
EPDM SHEET ROOFING - FULLY ADHERED

PART 1 -- GENERAL

1.01 CONDITIONS OF THE CONTRACT

A

The conditions of the Contract (General, Supplementary and Other Conditions) and the requirements
of Division 1, are hereby made a part of this Section. Applicable provisions of Division 1 shall
govern Work under this Section.

1.02 WORK INCLUDED

A

This Section includes all labor, material, equipment and related services necessary to perform the
following Work:

1. Furnish and install new fully adhered EPDM roof membrane.

2. Furnish and install new fully adhered EPDM roof flashing.

3. Furnish and install new flashings at all drains and vent details.

4. Coordinate the installation of new metal Work incidental to the roofing Work.

5. Repair or replace adjacent roof areas that are damaged by the roofing Contractor.

1.03 RELATED SECTIONS

o O

Section 02070 - Demolition.

Section 06010 — General Carpentry.

Section 07201 - Insulation.

Section 07620 - Sheet Metal Flashing and Trim.

Section 07900 - Sealants.

1.04 QUALITY ASSURANCE

A

The membrane Manufacturer shall have a minimum ten (10) years experience specializing in
elastomeric sheet roof membranes.

The Contractor shall have a minimum five (10) years documented experience specializing in
elastomeric sheet roof membranes.

The roof system must be applied by a roofing Contractor authorized by the roof system Manufacturer.
The membrane Manufacturer shall approve all components used in the roof system.
At the start of new membrane installation, Manufacturer’s Representative shall visit the job site to

ensure that the installation begins correctly with all installation procedures and guidelines being
followed and notify the Engineer of his findings. Failure to notify hereby constitutes acceptance of
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SECTION 07531
EPDM SHEET ROOFING - FULLY ADHERED

the Work of his licensed applicator (the Contractor) by the Manufacturer.

F. Upon 50 percent completion of the Project, the roof membrane Manufacturer’s Representative shall
inspect the installation for adherence to installation procedures and guidelines. The installation shall
be inspected more frequently if deemed necessary by the Manufacturer, Engineer, Owner or
Contractor.

G. Upon completion of the installation, an inspection shall be made by a representative of the roof
membrane Manufacturer to ascertain that the roof system has been installed according to the
applicable roof membrane Manufacturer’s specifications.

H. All the above indicated job visits shall be documented in writing by the roof membrane
Manufacturer’s Representative indicating all problems, concerns, recommendations and directives
given to the roofing Contractor regarding roof system installation. Copies shall be provided to
Engineer within ten (10) days of the inspection date.

I.  Itisthe roofing Contractor’s responsibility to arrange the Manufacturer’s inspections.

J. There shall be no deviation made from this Specification or the approved shop drawing without prior
written approval by the Manufacturer and Engineer.

K. Shop drawings of proposed alternate details shall be submitted to the Engineer for approval prior to
the start of construction.

L. Proposed alternate detail and application procedures shall comply with Specification, Drawings and
Manufacturer’s recommendations.

M. The Contractor shall keep a copy of the membrane Manufacturer’s installation instructions and these
Specifications on site at all times.

1.05 REGULATORY REQUIREMENTS

A. Materials and construction shall meet the following:
1. Underwriters Laboratories, Inc. (UL): Class A Fire Hazard Classification.
2. Factory Mutual Engineering Corporation (FM): Windstorm Resistance Classification, FM Data
Sheets 1-28 (September, 1991 Revision) and 1-49 (Class 1-90 Construction); Fire Classification,
Class 1 (FM Approval Standards).
3. International Conference of Building Officials, Uniform Building Code (UBC).

4. Regional, State, and Local Building Codes and/or Ordinances.

1.06 REFERENCES

A. References shall refer to the most recent standard.
1. American Society for Testing and Materials (ASTM).
2. Federal Specifications (FS).
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SECTION 07531
EPDM SHEET ROOFING - FULLY ADHERED

3. Factory Mutual System (FM).

1.07 SPECIAL ROOF CONTRACTOR REQUIREMENTS

A

The Contractor shall provide a Project Foreman with a minimum of five (5) years documented
experience in the supervision of roof system installation and shall be knowledgeable in the type of
roof system specified herein.

The Contractor shall not change the Foreman or crew without prior approval of the Engineer.

The Contractor’s Foreman shall be present on the job site during the majority of work hours and shall
be accessible at all times to ensure good project coordination and communication.

During the workday should the weather conditions appear to be changing adversely, the Foreman
shall take preventative measures to allow the roof to be closed to a watertight condition to avoid
exposure of buildings, equipment and materials.

All Work that requires saw cutting, vacuuming and other similar functions that create substantial
noise and/or vibration shall be coordinated well in advance of the work with the Owner and Engineer.

Prior to the start of any roof project, and daily after the start, the Contractor shall review the type of
space below the roof being worked on to ensure that all special requirements because of occupancy
type are complied with prior to the start of the Work.

Take all necessary precautions to protect the Owner’s property as well as adjacent property, including
trees, shrubs, buildings, sanitary and storm sewers, water piping, gas piping, electric conduit or cable,
etc., from any and all damage which may result due to work on this Project.

Repair any Work, damaged by failure to provide proper and adequate protection, to its original state
to the satisfaction of the Owner or remove and replace with new Work at the Contractor’s expense.

1.08 SUBMITTALS

A

D.

E.

Submit shop drawings as required. Drawings shall show roof edge condition details, roof penetration
flashing details, standard roof section and all other details required for proper roof system installation
that are not shown in or that differ from the Specification and Drawings.

Submit a list of materials for use in the Work.

Submit product data for membrane and base flashing with temperature range for application of
membrane.

Submit membrane Manufacturer’s installation instructions.

A total of three (3) copies of each submittal is required.

1.09 PRODUCT DELIVERY, STORAGE AND HANDLING

A

Deliver all materials in Manufacturer’s original, unopened containers with Manufacturer’s labels
intact and legible.
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Materials shall be stored so as to protect them completely from damage by the elements and
temperatures. Storage of materials on ground and/or rooftop shall be protected with waterproof
(canvas) covering and stored on raised platforms. The use of pallets or similar type equipment will be
acceptable.

1. Store cements, primers and Sealants between 40°F and 80°F. Should they be exposed to low
temperatures, return to room temperature for several days prior to use.

2. Waterproof (canvas) covering shall be applied in a watertight manner and securely tied at the
end of each workday or work period.

3. Use of Manufacturer’s product protection wrapping is not acceptable for worksite type
protection. The wrapping shall be side-punctured or end-punctured or slashed before covering
with canvas.

4. No tears in the waterproof (canvas) covering will be allowed.

Material storage in warehouse, storage trailer or tent is recommended.

Keep lids tightly sealed on all emulsions, solvent-based adhesives, and cements to keep volatiles from
escaping.

Stir adhesives thoroughly before using. Use mechanical methods of stirring; hand stirring with a
paddle will not be acceptable.

Single ply adhesives have a limited shelf life. The shelf life of the unused portion of material
remaining in a previously opened container might be as low as overnight for some products. Remove
all materials from the job site that are older than six months from the date of production.

Altering the formulation of any adhesive by adding solvents is strictly prohibited. Any roofing
installed using field-altered adhesives will be removed.

1.10 ENVIRONMENTAL REQUIREMENTS

A

B.

Do not apply roof membrane, or base flashings during inclement weather or when air temperature is
below (or is expected to be below) 40°F (5°C).

Do not start tear off of existing materials when inclement weather is expected.

1.11 GUARANTEES, WARRANTIES, CERTIFICATES

A

Furnish two copies of the following to the Engineer:

1. Contractor’s Warranty: The Contractor shall warrant, in writing, that the roof system shall
remain leak free for a period of five (5) years following completion and that the roof system has
been installed according to material Manufacturer’s current specifications. The warranty shall
cover labor and materials. The MRCA printed guarantee shall be used as a standard.

2.  Membrane Manufacturer’s Roof System Warranty: The roof system Manufacturer shall furnish
an Original Cost of Installation of Manufacturer’s Materials Roofing Guarantee. The guarantee
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shall include the costs of repairs or replacement of both the membrane and the insulation
damaged as a result of the membrane failure and necessary to stop leaks which occur during a
period of twenty (20) years from the date of completion, as a result of workmanship or
deterioration of the membrane system or base flashing. The guarantee shall cover both labor and
materials.

3. Membrane Manufacturer’s Owner Service Manual: Provide for the Owner an informational
manual to include Manufacturer’s approved emergency repair procedures and materials,
maintenance procedures and customer service information.

PART 2 -- PRODUCTS

The Contractor is responsible for furnishing the following materials in the amount required for completion
of the entire Project specified herein.

2.01 ACCEPTABLE MANUFACTURERS

A

B.

Provide products by Manufacturers specified herein which meet or exceed standards as set forth in
this Section. No materials specified or approved shall contain asbestos.

All materials shall be new unless noted otherwise.

2.02 MATERIALS

A

Membrane and Membrane Base Flashing: ASTM D4637 reinforced ethylene propylene diene
monomer (EPDM), 0.060 inch thickness; in compliance with RMA RP-1 minimum requirements and
a UL Class A fire rating, “RubberGard” by Firestone Building Products Company or approved equal.

Miscellaneous Flashing: ASTM D4637 uncured EPDM elastomeric form flashing with pre-applied
adhesive, 0.060” thickness, “EPDM Form Flash” by Firestone Building Products Company or
approved equal.

Tapes: Membrane splicing tape, such as “QuickSeam Splice Tape” by Firestone Building Products
Company, or approved equal. Flashing tapes, such as “QuickSeam Flashing” and “QuickSeam Curb
Flashing” by Firestone Building Products Company, or approved equal. Walk pads, such as
“QuickSeam Walkway Pad” by Firestone Building Products Company, or approved equal.

Cleaners, Primers, Adhesives, Sealants, and Other Accessory and Miscellaneous Component
Materials: As required and recommended by the membrane Manufacturer to provide a complete
watertight roofing system and as required by the membrane Manufacturer to provide the Owner with
the warranty as specified.

Fasteners (Miscellaneous):

1. Fasteners such as nails, screws, bolts, etc. shall be compatible with the roof membrane and
flashing system. They shall be of type and size as shown on the Drawings, recommended by the
roof membrane Manufacturer or specified herein.

2. Screws used to secure metal to blocking shall be No. 8 minimum, galvanized penetrating wood
blocking a minimum 1-1/2” and shall have watertight neoprene washers under head. The
installed withdrawal resistance shall be a minimum of 150 pounds per screw.
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3. Nails used to secure wood such as fascias, cant strips, blocking and nailers to other wood
members shall be galvanized and long enough to penetrate 1-1/4”. Two rows are required,
staggered when feasible. Spacing in any one row shall not exceed 24”. Spacing shall not exceed
127, 8’ each way from outside corners. Withdrawal resistance shall be 100 pounds per nail
minimum. (Lag screws of equivalent strength may be used if desired.)

4. Fasteners used to secure lumber to masonry or concrete shall be 1/2” minimum diameter metal
expansion stud anchors in pre-drilled holes such as Kwik-Bolt 1l Stud Expansion Anchor by
Hilti, Inc. or approved equal. Space fasteners at 12” o.c. (maximum).

5. Fasteners used to secure lumber to metal deck shall be self-drilling, self-tapping, organic
fluoropolymer coated screws (minimum 30 Kesternich Cycles) with a minimum 0.201” shank
diameter such as Type 14-10 Heavy Duty AIll Purpose screw manufactured by Olympic
Fasteners (2-1/4” length required for 2x nailer or blocking). Space fasteners at 12” o.c.
(maximum). AND/OR nut, bolt and washer assemblies, 1/2” minimum diameter, spaced 4’ o.c.
and have galvanized metal or stainless steel consistency. Stagger if lumber is 6” or wider. At
outside corners fasteners shall be spaced 2’ o.c., 8" each way from the corner. Minimum
withdrawal resistance shall be 800 pounds per fastener. Fasteners used to secure any material to
ACQ treated lumber and/or ACQ treated lumber to ACQ treated lumber shall be stainless steel,
or as recommended by the lumber manufacturer.

6. Fasteners used to secure metal to metal shall be hardened, self-tapping, sheet metal gimlet point
type, with hex/washer head and be of compatible material.

7. Fasteners used to secure sheathing paper and base sheet to wood deck shall be square head cap
nails with annular thread, 1-1/4” minimum length required.

8. Fasteners used to secure base sheet to gypsum deck shall be “Tube-Loc Nail” by Simplex Nails
and Manufacturing Company, with 1” diameter cap, 1-1/2” length required.

9. Other fasteners not specifically described shall be as selected by the Contractor subject to
approval by the Engineer. All fasteners shall meet the requirements set forth in FM Data Sheets
1-28 and 1-49 as appropriate.

Roof Drain Assemblies: Obtain replacement clamps, rings and strainers from original Manufacturer
if possible. All strainers shall be cast iron.

Lumber, Nailers and Blocking: #2 grade wood (lumber) or better with salt preservative pressure
treatment (0.40 pcf minimum retention).

Plywood: 5/8” APA exterior rated 4-ply CDX with salt preservative pressure treatment (0.40 pcf
minimum retention).

Polyvinyl Chloride (PVC) Piping: Conforming to requirements for Schedule 40, DWV pattern,
ASTM D1785 and D2665.

EPDM Boot Flashing: Pre-molded round EPDM penetration flashing conforming to Rubber

Manufacturers Association (RMA) minimum specifications “Pipe Boot” by Firestone Building
Products Company or approved equal.
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K. Other Materials: All other materials, not specifically described but required for a complete and

proper installation of the work in this Section shall be as selected by the Contractor subject to
approval by the Engineer.

PART 3 -- EXECUTION

3.01 DEFINITIONS

A. Bond: The adhesive and cohesive forces holding two roofing components in intimate contact.

B.

The term “phased construction” or “phased application” shall mean the roofing system construction
or application process in which all parts of cross-section of a roofing system (including vapor
retarder), roof insulation, roof membrane and surfacing are not completed for a particular roof area
during one day or work period.

3.02 EXAMINATION

A. The Contractor shall have the sole responsibility for the accuracy of all measurements and for the

estimate of material quantities required and necessary to satisfy the requirements of these
Specifications.

3.03  WORKMANSHIP

A. All roofing work shall be accomplished with a non-working Foreman overseeing the work of the felt

setters, mop men, felt layer operators and kettle men who are thoroughly skilled in the application of
specified materials. All workmanship to be of the very best and shall be done in such a manner as to
fulfill the requirements of the Drawings and Specifications.

Weather Condition Limitations: Proceed with roofing work only when existing and forecasted
weather conditions will permit work to be performed in accordance with the requirements of this
Specification.

After starting the Work, the Contractor shall be responsible for complete moisture integrity of the
roofing and flashing membrane and for providing a properly applied roof. Therefore, the Contractor
shall:

1. Establish and follow application procedures to insure that adequate quantities of materials are
used.

2.  Maintain competent Foreman continuously supervising the Work, with authority to discard
unsuitable materials and remove unsatisfactory workmen from the Project.

3. Observe all fire precautions involving the storage and handling of roofing materials. Provide
adequate quantity of fire extinguishers at worksite, especially at the kettles, torches or open
flames.

4. Comply with current roofing safety standards at all times.
5. Supervise installation of and be responsible for seeing that roof mechanical and electrical
equipment, roof drains, etc. are properly set without damage to the roof. Make roof and flashing

repairs as necessary and advise the Engineer in writing of all potential leaks as may be caused by
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10.

11.

12.

13.

14.

15.

SECTION 07531
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other trades not under the Contractor’s control.

Under no conditions shall any roofing materials be applied before sunrise, or at anytime when
there are indications of moisture present (rain, mist, dew, frost, and snow).

Install only as much roofing material as can be completed and covered in accordance with the
requirements of this Specification in any one day or work period.

All seams shall be a minimum 6” wide. The adhesive tape shall be installed in strict accordance
with the Manufacturer’s directions.

Apply roof membrane so that the direction of water flow is over, and not against the laps.
Closely follow the Manufacturer’s requirements for adhesive tape and sealant application.

Insure that all wheeled equipment on the roof be equipped with pneumatic tires.

Permit no traffic over, not stack roofing equipment or materials on completed new roof surfaces
without adequate protection with 1/2” plywood.

Insure that all fishmouths are cut (do not attempt to walk down) and objects causing separation
between reinforcing plies are removed. Patch the areas if the cut is made after the interply
mopping has set up.

The Contractor shall install flashing at openings, projections and walls adjoining new roofing
every day or work period. If circumstances do not allow this, these areas shall be made
watertight at the end of each day or work period.

At the end of each day’s Work, install temporary water cut-offs at all points where the roof
membrane does not abut a wall, wood edge member or expansion joint. The water cut-off shall
be removed completely before continuing the roof installation. If breaks occur in the water cut-
offs or any other part of the roof membrane and water damages the roof insulation, all damaged
roof insulation, vapor retarder and roof membrane over the damaged insulation shall be removed
and replaced with new materials.

Comply with other workmanship requirements as outlined in other Sections of this Specification.

D. The following cold weather (below 40°F) precautions shall be followed when applying the modified
asphalt roof system to insure proper performance of this Specification.

1.

2.

Let the membrane “relax” longer and only work on sunny days.

Keep the adhesive tape warm so that it can be properly applied. Do not apply a load to a field
seam for several days as the cure and strength of the adhesive tape joint take longer to develop in
cold weather.

Allow adequate time for the solvents in the adhesives to “flash off”, so the seams will be strong.
Check the “dryness” of the apply adhesives carefully before sealing the joints.

3.03 HEALTH AND SAFETY PRECAUTIONS

A. Single ply roofing adhesives, cements and sealants contain ingredients, which can be toxic and are
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extremely flammable. Ensure that vapors are not allowed to enter the building at air intake vents or
other points of access. Absolutely no smoking is allowed on the entire roof for the duration of the
Project.

3.04 ROOF MEMBRANE INSTALLATION

A

F.

G.

Roll roof sheets out over prepared substrate and allow membrane to relax for a minimum of 30
minutes.

Fully adhere membrane to insulation per Manufacturer’s detailed instructions.

Eliminate air bubbles, wrinkles and fishmouths.

Clean membrane lap seams (joints) to remove dirt and talc from the lap area.

Apply adhesive tape to membrane lap seams in strict accordance with the Manufacturer’s directions.
Check all seams with a probe. Ensure that roof sheets are fully bonded.

Cover seam area with 6 inch seam tape.

3.05 BASE FLASHING INSTALLATION

A

Install new wood blocking and metal where required and as specified in other sections of this
Specification.

All rooftop equipment (including plumbing vents, base flashings, exhaust fans, skylights, vents, etc.)
shall be raised by installing Contractor with specified and/or approved material to provide minimum
of 8” between surface membrane and top of base flashing.

Install base flashing according to the Drawings and roof membrane Manufacturer’s requirements.

Extend plumbing vents as necessary to assure a minimum of 8” of flashing height as measured from
surface membrane to top of vent stack. Furnish and install PVC piping with EPDM couplers as
required.

Prime all sheet metal that is to be stripped into the roof membrane as required. Allow primer to dry
before stripping in.

Comply with applicable recommendations of Factory Mutual Prevention Data 1-49.

All flashing on section being re-roofed shall be completed or made watertight by the end of the
working day.

3.06 MISCELLANEOUS DETAILS
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A. Roof Drains

1.

Disassemble and remove domes and clamping collars. Clean and examine sumps and drain
components. Replace all missing or broken components. Install new clamps and bolts.

Install and seal roof membrane and flashings at drains according to the Drawings.

All roof drain systems shall be installed to allow positive water flow into the roof drain from the
roof surface.

Replace strainers in drains at the end of the working day.

--- END OF SECTION ---

07531-10 EPDM Sheet Roofing — Fully Adhered



SECTION 07620

SHEET METAL FLASHING AND TRIM

PART 1 -- GENERAL

1.01 CONDITIONS OF THE CONTRACT

A. The Conditions of the Contract (General, Supplementary and Other Conditions) and the
requirements of Division 1 are hereby made a part of this Section. Applicable provisions of
Division 1 shall govern Work under this Section.

1.02 WORK INCLUDED

A. This Section includes all labor, material, equipment and related services necessary to furnish and
install the following Work.

6.

7.

Sheet metal coping.

Sheet metal trim.

Sheet metal counterflashing and receivers.
Sheet metal scupper inserts.

Sheet metal sheet metal wall panel assembly.
Sheet metal expansion joint cover assembly.

Miscellaneous sheet metal and accessories associated with roofing.

1.03 RELATED SECTIONS

D.

E.

Section 02070 - Demolition.

Section 07201 - Insulation.

Section 07531 — Elastomeric Sheet Roofing-Fully Adhered

Section 07620 - Sheet Metal Flashing and Trim

Section 07900 - Sealants.

1.04 QUALITY ASSURANCE

A

B.

Perform flashing and sheet metal work in coordination with installer performing roofing.

There shall be no deviation made from this Specification or the approved shop drawing without
prior written approval by the Manufacturer and Engineer.

Shop drawings of proposed alternate details shall be submitted to Engineer for approval prior to
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D.

start of construction.

Proposed alternate details and application procedures shall comply with the Specifications,
Drawings and Manufacturer’s recommendations.

1.05 REFERENCES

A

References shall refer to the most recent standard.
1. American Society for Testing and Materials (ASTM).
2. Federal Specification (FS).

3. Sheet Metal and Air Conditioning Contractor’s National Association (SMACNA).

1.06 SPECIAL CONTRACTOR REQUIREMENTS

A

The Contractor shall provide a Project Foreman with a minimum of five (5) years documented
experience in the supervision of sheet metal installation and shall be knowledgeable in the type of
work specified herein.

The Contractor shall not change Foreman or crew without prior approval of the Engineer.

The Contractor’s Foreman shall be present on the job site during the majority of the Work hours and
shall be accessible at all times to ensure good Project coordination and communication.

All Work that requires saw cutting, vacuuming and other similar functions that create substantial
noise and/or vibration shall be coordinated well in advance of the Work with the Owner and
Engineer.

Prior to the start of any project and daily after the start, the Contractor shall review the type of space
below the roof being worked on to ensure that all special requirements because of occupancy type
are complied with prior to the start of the Work.

Take all necessary precautions to protect the Owner’s property as well as adjacent property,
including trees, shrubs, buildings, sanitary and storm sewers, water piping, gas piping, electric
conduit or cable, etc. from any and all damage which may result due to Work on this Project.

Repair any Work, damaged by failure to provide proper and adequate protection, to its original state
to the satisfaction of the Owner or remove and replace with new Work at the Contractor’s expense.

1.07 SUBMITTALS

A

Submit shop drawings as required. Drawings shall show all details required for proper roof system
installation that are not shown in or that differ from the Specifications and Drawings. Submit shop
drawings clearly detailing shaping, joining, length of sections, fastening and installation details.
Submit a list of materials for use in the Work.

Submit standard color samples for approval.
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D. Submit shop drawing and sample of coping.

E. Submit shop drawing and sample of counterflashing and receiver.

F.  Submit shop drawing of sheet metal expansion joint cover assembly.

G. Actotal of three (3) copies of each submittal drawing are required.

1.08 PRODUCT DELIVERY, STORAGE AND HANDLING

A. Delivery and Storage of Materials

1.

2.

5.

Deliver all materials in their original unopened containers with all markings intact.
Store all materials in a dry place or otherwise protect from water or extreme humidity.

Stack metal at least 4” above the ground on pallets and cover with a breathable covering, such
as canvas. Covering shall extend to grade on all sides.

Store cements, adhesives and sealants in the manner and temperature range recommended by
the individual Manufacturers.

Remove damaged materials from the site and replace with new.

B. Handling Materials

1.

Handle metal sections to avoid bending, breaking or otherwise damaging them during
transportation and installation.

Do not store or transport materials on the roof in a manner that may exceed the live load
capacity of the deck system or the structure. The Engineer, during routine inspections, may
make recommendations as to loading.

Do not transport materials over or store materials on a finished section without prior approval
of the Engineer.

1.09 GUARANTEES, WARRANTIES, CERTIFICATES

A. Furnish two copies of the following to the Engineer:

1.

Contractor’s Warranty: The Contractor shall warrant, in writing the workmanship for a period
of five (5) years following completion and that the Work has been installed according to
material Manufacturer’s current specifications. The warranty shall cover labor and materials.

Manufacturer’s Warranty: Provide Manufacturer’s standard warranty guaranteeing color, fade,
chalking and film integrity for a period of 20 years when tested against the Weatherometer
Method 6152, acceptable per FED TEST METHOD 141 for pre-finished metals with resin
coating.
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PART 2 -- PRODUCTS

The Contractor is responsible for furnishing the following materials in the amount required for completion
of the entire Project specified herein.

2.01 ACCEPTABLE MANUFACTURERS AND MATERIALS

A. Provide products by Manufacturers specified herein which meet or exceed standards as set forth in
this Section. No materials specified or approved shall contain asbestos.

B. All materials shall be new unless noted otherwise.
2.02 MATERIALS

A. Coping, Expansion Joint Cover Assembly and Counterflashing: 24 gage factory painted galvanized
steel with “Kynar 500" or “Hylar” resin coating. Submit color to Owner and Engineer for approval.

B. Miscellaneous Sheet Metal: Galvanized steel, ASTM A525 Class G-90 zinc coating, 24 gage with
minimum 1.25 oz. per square foot galvanized coating.

C. Continuous Cleat: 22 gage galvanized steel with minimum 1.25 oz. per square foot galvanized
coating.

D. Continuous Hat Channel: 20 gauge galvanized steel with minimum 1.25 oz. per square foot
galvanized coating. Attach to masonry wall with minimum 2 inch Firestone All-Purpose HD
Fasteners.

E. Sheet Metal Wall Panel: 24 gauge factory painted galvanized steel with Kynar 500 resin coating
meeting ASTM D-2244. Vertical exposed fastener Omega VR Classic as manufactured by
Firestone Building Products or approved equal. Submit color for approval.

F.  Scupper Insert: Nominal 6” (H) X 9” (L) .018” stainless steel with 2D finish.
G. Fasteners (Miscellaneous)
1. Fasteners such as nails, screws, etc. shall be of same material as metal flashing on which they
are used. They shall be of type and size as shown on the Drawings or specified herein.

Fasteners used to secure any material to ACQ treated lumber shall be stainless steel, or as
recommended by the lumber manufacturer.

2. Screws used to secure metal to blocking shall be #8 minimum, penetrate wood blocking
minimum 1-1/2” and shall have metal washers and watertight neoprene washers under hex
head. The installed withdrawal resistance shall be a minimum of 150 pounds per screw.

3. Fasteners used to secure metal to metal shall be hardened, self-tapping, sheet metal gimlet
point type, with hex/washer head and be of compatible material.

4. Fasteners used to secure sheet metal to masonry or stone shall be 1/4” minimum diameter
metal expansion stud anchors in pre-drilled holes such as “Kwik-Bolt 1l Stud Expansion
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Anchor” by Hilti, Inc. or approved equal. Space fasteners at 24” 0.c. maximum spacing.

5. Fasteners used to secure gutter spacers to hemmed edge shall be 3/8” diameter cadmium plated
nut, bolt and washer assemblies.

G. Solder: FS QQ-S-571 or ASTM B32. Use 50/50 for all applicable work unless otherwise specified.

H. Soldering Flux: FS O-F-506, type best suited for specific material.

I.  Other Materials: All other materials not specifically described but required for a complete and
proper installation of the Work in this Section, shall be as selected by the Contractor subject to the
approval by the Engineer.

2.03 FABRICATION

A. Form sections square, true and accurate to size, free from distortion and other defects detrimental to
appearance or performance.

B. Provide cross-break to top surface of coping metal and at all exposed surfaces of all metals which
exceed 8” in cross dimension.

PART 3 -- EXECUTION
3.01 EXAMINATION
A. Examine supporting members and substrate for layout, alignment and soundness.
B. Verify that surfaces are free from debris and unnecessary protrusions.
3.02 INSTALLATION
A. Counterflashing
1. Saw-cut mortar joints to form new reglet 1” minimum uniform depth at elevation of a

minimum 10” above the surface of the roof membrane, as shown on the Drawings. New reglet
joint shall not interfere with the location or performance of any through wall flashing.

2. Secure spring locked reglet receivers in clean and sound saw cuts at mortar joint.
3. The reglet receiver shall be notched and lapped at all corners and joints.
4.  Secure flashings to reglet receivers using specified type fasteners at 18” 0.c. maximum.

5. Fit flashing tight in place. Make corners square, surfaces true and straight in planes, and lines
accurate to profiles.

6. The counterflashing shall be notched and lapped at inside corners and joints and seamed at
outside corners.

7. Maintain lines of constant elevation around entire perimeter unless noted otherwise on the
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Drawings.

8. Apply continuous bead of sealant to masonry/metal intersection at top of reglet. Tool to
smooth finish.

9. Where existing structural expansion joint intersects sheet metal work, provide “slip joint” in
sheet metal work to accommodate movement of the structure.

B. Coping

1. Install loose laid EPDM cap flashing over parapet as shown on the Drawings and bond at all
laps and seams.

2. Install continuous cleat at location(s) as shown on the Drawings.

3. Coping section lengths shall be contained to 10’ lengths or less. Secure each length at 2’
centers through oversized slotted holes on the roof side of the section.

4. Drive lock (cleat) seams and end joints. Lap joints minimum 2”.

5. Maintain lines of constant elevation around entire perimeter.

6. Where existing structural expansion joint intersects sheet metal work provide “slip joint” in
sheet metal work to accommodate movement of the structure.

C. Scuppers

1. Lock seams and end joints. Fit flashing tight in place. Make corners square, surfaces true and
straight in planes, and lines accurate to profiles. Hem all exposed edges.

2. Solder seams at all vertical and horizontal surfaces.

3. Insert into joints to form tight fit. Secure in place with specified type fasteners.

4.  Seal joints around scupper edge with continuous 5/8” bead of sealant, then tool.

D. Sheet Metal Expansion Joint Cover Assembly

1.

Where existing structural expansion joint intersects sheet metal work provide “slip joint” in
sheet metal work to accommodate movement of the structure.

--- END OF SECTION ---
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SECTION 07900

SEALANTS

PART 1 -- GENERAL
1.01 CONDITIONS OF THE CONTRACT
A. The Conditions of the Contract (General, Supplementary and Other Conditions) and the
requirements of Division 1 are hereby made a part of this Section. Applicable provisions of
Division 1 shall govern Work under this Section.
1.02 WORK INCLUDED
A. This Section includes all labor, materials and equipment necessary to perform the following Work:
1. Removal of all existing caulking/sealant to be replaced.
2. Preparation of all surfaces to receive new sealant work.
3. Application of the joint waterproofing sealant.
4. Clean up.
1.03 RELATED SECTIONS
A. Section 02070 - Demolition.
B. Section 06010 — General Carpentry.
C. Section 07201 - Insulation.
D. Section 07531 — Elastomeric Sheet Roofing-Fully Adhered
E. Section 07620 - Sheet Metal Flashing and Trim

1.04 QUALITY ASSURANCE

A. The Manufacturer of the sealant system shall have a minimum of five (5) years experience in the
manufacture of waterproof coatings and sealants.

1.05 SUBMITTALS

A. Manufacturer’s Literature: Submit two (2) complete sets of Manufacturer’s literature and technical
data for the sealant system.

B. Contractor’s Certificate: Submit copies of “Licensed Applicator’s Certificate” issued by the
Manufacturer.

C. Acttotal of three (3) copies of each submittal are required, unless noted otherwise.

1.06 PRODUCT DELIVERY, HANDLING AND STORAGE
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A. Delivery and Storage of Materials

1.

2.

4.

Deliver all materials in their original unopened containers with all markings intact.

All materials must be stored in a dry place or otherwise protected from water or extreme
humidity.

Stack material on pallets at least 4” above the ground and cover with a breathable covering,
such as canvas.

Store sealants in the manner and temperature range recommended by the Manufacturer.

B. Handling Materials

1.

Do not store or transport materials on the roof in a manner that may exceed the live load
capacity of the deck system or the structure. The Engineer, during routine inspections, may
make recommendations as to loading.

Do not transport materials over or store materials on a finished section without prior approval
of Engineer.

1.07 ENVIRONMENTAL REQUIREMENTS

A. The Contractor shall follow the sealant Manufacturer’s recommendations with regard to surface
preparation and to the various moisture and temperature limitations of the materials.

B. Install the sealant material under conditions where rain is not anticipated within eight hours of
application and substrate surface temperatures are above 40°F and below 110°F.

1.08 GUARANTEES, WARRANTIES, CERTIFICATES

A. The sealant Manufacturer and the Contractor shall warrant the performance of the coating system
for a period of five (5) years starting from the date of acceptance by the Engineer. Such warranty
shall include material as well as labor for application. Damage and/or failure due to acts of God and
vandalism, may be excluded from such warranty.

PART 2 -- PRODUCTS

The Contractor is responsible for furnishing the following materials in the amount required for completion
of the entire Project specified herein.

2.01 ACCEPTABLE MANUFACTURERS

A. Components of the materials as specified herein shall be products of a single approved
Manufacturer or shall be approved by the Manufacturer as compatible with components produced
by him and that such components shall be permissible for use under the terms of the warranty.

B. Provide products by Manufacturers specified herein which meet or exceed standards as set forth in
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this Section. No material specified or approved shall contain asbestos.

2.02 MATERIALS

A.

Sealant: A hybrid multi-component chemically curing polyurethane joint sealant meeting the
requirements of ASTM C920 Type M, Grade P, Class 25 Standards. Sealant material shall be
polyurethane elastomer based, meeting or exceeding minimum physical properties as listed in
Section 2.03, and capable of producing a seamless waterproof joint seal. Color shall be chosen to
most closely match that of the adjacent concrete/masonry. OR non-staining and no-tack, soft type
with high elongation properties and shall be so designated on the label by the Manufacturer such as
“Sikaflex 1a” by SIKA Corp., “Sikaflex 2c NS/SL” by SIKA Corp., “Sonolastic NP1” by
Sonneborn Building Products, “Dynatrol 11” by Pecora Corp., or “Dimonic” by Tremco, Inc.
Follow all Manufacturers’ previously submitted recommendations for type required at joints. Use
non-sag at all joints. All sealants must take latex and oil base paint.

Joint Cleaning Compound: As recommended by the sealant Manufacturer for the joint surfaces to
be cleaned.

Joint Primer/Sealer: As recommended by the sealant Manufacturer for the joint surface to be
primed or sealed.

Bond Breaker Tape: Polyethylene tape or other plastic tape as recommended by the sealant
Manufacturer to be applied to sealant-contact surfaces where bond to the substrate or joint filler
must be avoided for proper performance of sealant. Provide self-adhesive tape where applicable.

Sealant Backer Rod: Compressible rod stock polyethylene foam, polyethylene jacketed and
polyurethane foam or other flexible, permanent, durable non-absorptive material as recommended
for the compatibility with sealant by the sealant Manufacturer; which will control the joint depth for
sealant placement, break bond of sealant at bottom of joint, form optimum shape of sealant bead on
back side, and provide a highly compressible backer to minimize the possibility of sealant extrusion
when the joint is compressed. Backer rod shall be at least 1/2” larger than the width of the joint.
Pitch Pan Sealant: Two-part, self-leveling, Type 1, LP liquid polysulfide polymer sealant such as
“LP Polysulfide Base Sealant” by Morton Thiokol, Inc. or approved equal.

Pitch Pan Grout: Non-shrink epoxy grout conforming to ASTM C827 such as “Five Star Epoxy
Grout” by U. S. Grout Corporation or approved equal.

2.03 TYPICAL PERFORMANCE CHARACTERISTICS

A

T-S-00227E and 19-GP-24 test method:

Adhesion-In-Peel Mortar 6.3 kg (14 1bs)
Anodized aluminum 8.2 kg (18 Ibs)
Granite 7.3 kg (16 1bs)
Minimum requirement 2.26 kg (5 Ibs)

Durability Passed (on mortar, granite and anodized aluminum at
(Bond and Cohesion) + 25% movement)
Sagging None up to 50°C (122°F)

07900-3 Sealants



Hardness 25 (Shore A) after 7 days at 24°C (75°F), plus
21 days at 70°C (158°F)

Percent Solids 96% after 7 days at 24°C (75°F), plus 21 days at
70°C (158°F)

Pot Life Up to 7 hours at 24°C (75°F)

Tack-Free Time Less than 72 hours at 24°C (75°F)

Low Temperature Flexibility = -54°C (-65°F)
Staining None
B. Other Test Methods
Hardness (ASTM D2240 Average 35 (Shore A) after 5 years
Extension and Compression 1/2” X 1/2” (12 mm X 12 mm) at 24°C (75°F) will

and Cycle TRC-ST/450 withstand 100 cycles of 40% extension and 25%
compression

Ultra-Violet Resistance No adverse effects after 5 weeks’ exposure to 14-25
TRC-ST/448 E-Viton of UV energy at 70°C (158°F)

Accelerated Aging No adhesive or cohesive failure, nor significant changes
ASTM E42, Method E at 8,000 hours

PART 3 -- EXECUTION
3.01 EXAMINATION
A. The Contractor shall have the sole responsibility for the accuracy of all measurements and for the
estimate of material quantities required and necessary to satisfy the requirements of these
Specifications.

3.02 SEQUENCING/SCHEDULING

A. Remove only as much Work as can be restored to a weather tight condition each day or before
showers commence.

B. All Work shall be completed each day on the section being worked on.

C. The Contractor shall not proceed with the Work until all unsatisfactory conditions detrimental to the
proper and timely completion of the Work have been corrected.
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3.03 SUBSTRATE PREPARATION

A

C.

Remove all debris from working surfaces. Remove all loose materials including spalling concrete
and old epoxy patches.

Thoroughly clean all surface areas involved to remove dirt, oils, grease, heavy laitance, for release
agent, curing compound, and other contaminants, which would interfere with the application and
performance of the sealant, in accordance with the Manufacturer’s recommendations.

Remove all foreign projections in the joint by grinding or other suitable methods.

3.04 SEALANT APPLICATION

A

B.

All material shall be applied in strict accordance with the Manufacturer’s recommendations.

All surfaces to receive the sealant system shall be air-dried a minimum of 24 hours immediately
prior to performing Work.

Where Manufacturer’s specifications are more stringent or require more material than specified
herein, follow the Manufacturer’s specifications.

Concrete Primer

1. Apply the concrete primer at the rate of 225 square feet per gallon. Evenly apply two
consecutive coats to the joint interface to produce a continuous film.

2. Allow the primer to dry for 45 minutes or until tack-free.

3. Do not apply more primer than can be coated over within 8 hours.

4. Do not apply primer to adjacent surfaces not scheduled for sealant to prevent staining.
Joint Backing

1. Joint backing shall be used to control the depth of joint to the recommended dimension.

2. Select a size, to allow for 25% minimum compression of the backing when inserted into the
joint.

3. Where depth of joint will not permit use of joint backing, a bond-breaker tape must be installed
to prevent three-sided adhesion.

Sealant
1. Mixaccording to Manufacturer’s detailed instructions.
2. Minimum mixing time: 6 minutes.

3. Apply with conventional sealant equipment, filling joint completely.
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Tooling

1. Immediately after application, tooling shall be employed to insure firm, full contact with the
inner faces of the joint.

2. Drytooling is preferred. Tooling agents can be used.

Pitch Pans

1. Fill pitch pans with non-shrink grout to a maximum depth of 3/4” below top of pan.
2. Install pourable, self-leveling sealant flush with top of pitch pan.

Cleaning

1. Remove immediately all excess sealant adjacent to the joint with “Xylol” or “Toluol” as work
progresses.

2. Avoid staining of adjacent areas.

3. At the conclusion of the sealant Work, remove all tools, scaffolding, equipment, construction
materials and construction debris from the site.

--- END OF SECTION ---
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	1.2 SUMMARY OF THE WORK
	A. Project Description:  Perform the Work as specified and detailed in Construction Documents package. Contractor to provide construction services for the reroofing of the Fish Hatchery Highway Garage.
	B. Work by Owner:  Not applicable.
	C. Permits:  Prior to commencement of the Work, Contractor to secure any and all necessary permits for completion of the Work and facility occupancy.
	D. Diggers Hotline:
	1. It is General Contractor’s responsibility to contact Diggers Hotline to have all utility locations marked prior to excavation and planning an excavation in a timely manner so as not to delay the Work.
	2. Diggers Hotline shall also be used to obtain information on safe working clearances from overhead lines.
	3. Completely comply with all requirements of each affected utility company.
	4. It is General Contractor’s responsibility to contact & hire private utility locating services if necessary.


	1.3 CONTRACTOR USE OF PREMISES
	A. Limit use of premises to allow work by Contractors or Subcontractors and access by Owner.
	B. If required Coordinate utility outages and shutdowns with Owner.

	1.4 APPLICATIONS FOR PAYMENT
	A. Submit two (2) original copies with “wet” signatures of each application on AIA G702™ and G703™ forms or approved contractors invoice form.
	B. Content and Format:  Utilize Schedule of Values for listing items in Application for Payment.
	C. Payment Period:  Monthly.
	D. Submit Applications for Payment to the Public Works Project Manager who will approve & process for payment.

	1.5 CHANGE PROCEDURES
	A. Provide Change Order request when applicable to Public Works Project Manager for review.  No work shall be done until written authorization is received from the County.  Contractor's costs for Products, delivery, installation, labor, insurance, pay...

	1.6 ALTERNATES
	A. Alternates quoted on Bid Form shall be reviewed and accepted or rejected at Owner's option.
	B. Coordinate related work and modify surrounding work as required.
	C. Schedule of Alternates:  there are no alternates proposed for this project but Alternates can be added during the Addendum process.

	1.7 COORDINATION
	A. Coordinate scheduling, submittals, and work of various sections of Specifications to assure efficient and orderly sequence of installation of interdependent construction elements.
	B. Verify utility requirement characteristics of operating equipment are compatible with building utilities.
	C. Coordinate space requirements and installation of mechanical and electrical work that are indicated diagrammatically on Drawings.
	D. Public Works Project Manager may choose to videotape site or workers as the Work progresses.

	1.8 CUTTING AND PATCHING
	A. Employ a skilled and experienced installer to perform cutting and patching new work; restore work with new Products.
	B. Submit written request in advance of cutting or altering structural or building enclosure elements.
	C. Fit work tight to adjacent elements. Maintain integrity of wall, ceiling, or floor construction; completely seal voids.
	D. Refinish surfaces to match adjacent finishes.

	1.9 CONFERENCES
	A. There will be pre-bid conference for this project; see Instructions to Bidders.
	B. Owner will schedule a pre-construction conference after Award of Contract for all affected parties.
	C. Contractor shall submit Construction Schedule at pre-construction meeting.
	D. When required in individual Specification section, convene a pre-installation conference at project site prior to commencing work of Section.

	1.10 PROGRESS MEETINGS
	A. Schedule and administer meetings throughout progress of the Work at minimum of one (1) weekly with Public Works Project Manager.
	B. Preside at meetings, record minutes, and distribute copies within two (2) business days to those affected by decisions made.

	1.11 SUBMITTAL PROCEDURES
	A. Refer to section specification section 01 30 00 Submittals.

	1.12 PROPOSED PRODUCTS LIST
	A. Within fifteen (15) business days after date of Award of Contract, submit complete list of major Products proposed for use, with name of manufacturer, trade name, and model number of each Product.

	1.13 SHOP DRAWINGS
	A. See Specification Section 01 30 00 – Submittals.

	1.14 PRODUCT DATA
	A. See Specification Section 01 30 00 – Submittals.

	1.15 SAMPLES
	A. See Specification Section 01 30 00 – Submittals.

	1.16 MANUFACTURERS' INSTRUCTIONS
	A. When specified in individual Specification sections, submit manufacturers' printed instructions for delivery, storage, assembly, installation, , adjusting, and finishing, in quantities specified for Product Data.

	1.17 MANUFACTURERS' CERTIFICATES
	A. When specified in individual Specification sections, submit manufacturers' certificate to Public Works Project Manager for review, in quantities specified for Product Data.
	B. Indicate material or Product conforms to or exceeds specified requirements. Submit supporting reference data, affidavits, and certifications as appropriate.

	1.18 QUALITY ASSURANCE / QUALITY CONTROL OF INSTALLATION
	A. Monitor quality control over suppliers, manufacturers, Products, services, site conditions, and workmanship, to produce work of specified quality.
	B. Comply fully with manufacturers' instructions.
	C. Comply with specified standards as minimum quality for the Work except when more stringent tolerances, codes, or specified requirements indicate higher standards or more precise workmanship.

	1.19 REFERENCES
	A. Conform to reference standard by date of issue current as of date for receiving bids.
	B. Should specified reference standard conflict with Construction Documents, request clarification from Public Works Project Manager before proceeding.

	1.20 INTERIOR ENCLOSURES
	A. Provide temporary partitions as required to separate work areas from Owner occupied areas, to prevent distribution of dust and moisture into Owner occupied areas, and to prevent damage to existing materials and equipment.

	1.21 PROTECTION OF INSTALLED WORK
	A. Protect installed work and provide special protection where specified in individual Specification sections.

	1.22 PARKING
	A. Arrange for temporary parking areas to accommodate construction personnel. Parking shall be available at the Work site.

	1.23 STAGING AREAS
	A. Coordinate staging areas with Public Works Project Manager prior to starting the Work.
	B. On-site space for use as staging areas and storage of materials is limited and will be apportioned among various Contractors as their needs dictate with due regard for storage requirements of each Contractor.  Each Contractor shall be responsible f...

	1.24 OCCUPANCY DURING CONSTRUCTION AND CONDUCT OF WORK
	A. Areas of existing facility will be occupied during period when the Work is in progress.  Work may be done during normal business hours (7:30 am to 4:30 pm), but confer with Owner, schedule work and store materials so as to interfere as little as po...
	B. Work shall be done and temporary facilities furnished so as not to interfere with access to any occupied area and so as to cause least possible interference with normal operation of facility or any essential service thereof.
	C. Contractor shall, at all times, provide approved, safe walkways and facility entrances for use by Owner, employees and public.
	D. Contractor shall provide adequate protection for all parts of facility, its contents and occupants wherever the Work under this Contract is to be performed.
	E. Contractor is not responsible for providing & maintaining temporary toilet facilities.
	F. Each Contractor shall arrange with Owner to make necessary alterations, do new work, make connections to all utilities, etc., at such times as will not cause interruption of utility services to facility.  Contractor doing this work shall protect, c...
	G. New work in extension of existing work shall correspond in all respects with that to which it connects or similar existing work unless otherwise indicated or specified.
	1. Existing work shall be cut, altered, removed or replaced as necessary for performance of Contract obligations.
	2. Work remaining in place, damaged or defaced by reason of work done under this Contract shall be restored equal to its condition at time of Award of Contract.
	3. If removal of work exposes discolored or unfinished surfaces or work out of alignment, such surfaces shall be refinished or materials replaced as necessary to make continuous work uniform and harmonious.


	1.25 PROTECTION
	A. Contractor shall protect from injury all trees, shrubs, hedges, walks and driveways and pay for any damage to same resulting from insufficient or improper protection.
	B. Contractor shall provide and maintain barricades & signage to prohibit public access to construction site.
	C. Where applicable Contractor shall provide and maintain guard lights at all barricades, railings, obstructions in streets, roads or sidewalks and at all trenches adjacent to public walks or roads.

	1.26 PROGRESS CLEANING
	A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in clean and orderly condition.

	1.27 PRODUCTS
	A. Products:  Means new material, machinery, components, equipment, fixtures, and systems forming the Work, but does not include machinery and equipment used for preparation, fabrication, conveying and erection of the Work. Products may also include e...
	B. Do not use materials and equipment removed from existing premises, except as specifically identified or allowed by Construction Documents.

	1.28 TRANSPORTATION, HANDLING, STORAGE AND PROTECTION
	A. Transport, handle, store and protect Products in accordance with manufacturer's instructions.

	1.29 PRODUCT OPTIONS
	A. Where definite material is specified, it is not intentional to discriminate against "equal" product made by another manufacturer. Intention is to set definite standard of material quality. Should bidder choose to bid materials other than those spec...
	B. Products and materials that are not specified, but have been approved for use by Public Works Project Manager shall be identified in addenda to all bidding contractors.
	C. Requests for material or product substitutions submitted after Bid Due Date maybe considered. Owner reserves right to approve or reject substitutions based on Specification requirements and intended use.

	1.30 SUBSTITUTIONS
	A. Public Works Project Manager shall consider requests for Substitutions only within fifteen (15) calendar days after date of Public Works Construction Contract.
	B. Document each request with complete data substantiating compliance of proposed Substitution with Construction Documents.
	C. Submit three (3) copies of requests for Substitution for consideration. Limit each request to one (1) proposed Substitution.
	D. Substitutions shall not change contract price established at Bid Due Date.

	1.31 STARTING SYSTEMS
	A. Not Applicable.

	1.32 DEMONSTRATION AND INSTRUCTIONS
	A. Demonstrate operation and maintenance of Products to Owner's personnel prior to date of final inspection.
	B. Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing, maintenance, and shutdown of each item of equipment at agreed-upon times, at designated location.
	C. Owner may choose to videotape demonstration session; demonstration and demonstrator shall be to level of satisfaction of Owner.

	1.33 CONTRACT CLOSEOUT PROCEDURES
	A. Submit written certification that Construction Documents have been reviewed, the Work has been inspected, and the Work is complete in accordance with Construction Documents and ready for Public Works Project Manager's inspection.
	B. Submit final Application for Payment identifying total adjusted Contract Sum / Price, previous payments, and amount remaining due.

	1.34 FINAL CLEANING
	A. Execute final cleaning prior to final inspection.
	B. Clean interior and exterior surfaces exposed to view.
	C. Remove waste and surplus materials, rubbish, and construction facilities from site.

	1.35 ADJUSTING
	A. Adjust operating Products and equipment to ensure smooth and unhindered operation.

	1.36 OPERATION AND MAINTENANCE MANUAL
	A. .Provide Maintenance Manual for roof materials.

	1.37 SPARE PARTS AND MAINTENANCE MATERIALS
	A. Provide Products, spare parts, maintenance and extra materials in quantities specified in individual Specification Sections.
	B. Deliver to the Work site and place in location as directed.

	1.38 AS-BUILT AND RECORD DRAWINGS AND SPECIFICATIONS
	A. Contractor-produced Drawings and Specifications shall remain property of Contractor whether Project for which they are made is executed or not.  Contractor shall furnish Architect / Engineer with original marked up redlines of Construction Document...
	B. Architect / Engineer shall update original Construction Documents to include all Addendums & any other changes including those provided by Contractor in As-Built Drawings & Specifications.  These updates are project Record Drawings & Specifications.


	PART 2 PRODUCTS
	Not Used.

	PART 3 EXECUTION
	Not Used.


	14-316019-01 01 00 - Ammendments to Gen & Supp Conditions
	SUPPLEMENTARY CONDITIONS
	ARTICLE 2 - DEFENITIONS
	ARTICLE 12 – SURVEYS, PERMITS, REGULATIONS AND TAXES
	ARTICLE 42 - PROTECTION OF LIVES AND HEALTH

	15 - 316019-01 30 00 - Submittals
	PART 1 – GENERAL

	16 - 316019-01 40 00 - Qual Req
	PART 1 -- GENERAL

	17 - 316019-01 63 00 - Substitutions & Products
	PART 1 – GENERAL

	18 - 316019-01 74 19 Recycling
	PART 1 GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Summary
	2. Waste Management Goals
	3. Construction and / or Demolition Waste Management
	4. Waste Management Plan
	5. Reuse
	6. Recycling
	7. Materials Sorting and Storage On Site
	8. Lists of Recycling Facilities Processors and Haulers
	9. Waste Management Plan Form

	B. Related Sections:
	1. Section 01 00 00 - Basic Requirements
	2.  Section 02070 - Demolition


	1.2 WASTE MANAGEMENT GOALS
	A. Dane County requires that as many waste materials as possible produced as result of this project be salvaged, reused or recycled in order to minimize impact of construction waste on landfills and to minimize expenditure of energy and cost in fabric...

	1.3 CONSTRUCTION AND / OR DEMOLITION WASTE MANAGEMENT
	A. All construction and demolition waste suitable for recycling must go to Dane County Construction & Demolition Recycling Facility located at 7102 US Hwy 12, Madison, located across from Yahara Hills Golf Course.  This facility can receive mixed load...
	B. Dane County Landfill, also at 7102 US Hwy 12, Madison, must receive all other waste from this project.  28TUwww.countyofdane.com/pwht/recycle/landfill.aspxU28T.

	1.4 WASTE MANAGEMENT PLAN
	A. Contractor shall develop Waste Management Plan (WMP) for this project.  Public Works Project Manager and / or Architect / Engineer may be contacted with questions.  Outlined in RECYCLING section of this specification are examples of materials that ...
	B. Contractor shall complete WMP and include cost of recycling / reuse in Bid.  WMP will be submitted to Public Works Project Manager [within fifteen (15) business days of Bid Due date, with Bid].  Copy of blank WMP form is in this Section.  Submittal...
	1. Information on:
	a. Types of waste materials produced as result of work performed on site;
	b. Estimated quantities of waste produced;
	c. Identification of materials with potential to be recycled or reused;
	d. How materials will be recycled or reused;
	e. On-site storage and separation requirements (on site containers);
	f. Transportation methods; and
	g. Destinations.



	1.5 REUSE
	A. Contractors and subcontractors are encouraged to reuse as many waste materials as possible.  Salvage should be investigated for materials not reusable on site.

	1.6 RECYCLING
	A. These materials [may, must] be recycled at Dane County Construction & Demolition Recycling Facility:
	1. Wood.
	2. Wood Pallets.
	3. PVC Plastic (pipe, siding, etc.).
	4. Asphalt & Concrete.
	5. Bricks & Masonry.
	6. Vinyl Siding.
	7. Cardboard.
	8. Metal.
	9. Unpainted Gypsum Drywall.
	10. Shingles.

	B. These materials can be recycled elsewhere in Dane County area:
	1. Fluorescent Lamps.
	2. Foam Insulation & Packaging (extruded and expanded).
	3. Carpet Padding.
	4. Barrels & Drums.

	C. All materials must be recycled at WDNR permitted waste processing facilities that adhere to all State Statutes.

	1.7 MATERIALS SORTING AND STORAGE ON SITE
	A. Contractor shall provide separate containers for recyclable materials.  Number of containers will be dependent upon project and site conditions.
	B. Contractor shall provide on-site locations for subcontractors supplied recycling containers to help facilitate recycling.
	C. Mixed loads of recycled materials are allowed only per instructions at 28TUwww.countyofdane.com/pwht/recycle/CD_Recycle.aspxU28T.

	1.8 LISTS OF RECYCLING FACILITIES PROCESSORS AND HAULERS
	A. Refer to 28TUwww.countyofdane.com/pwht/recycle/CD_Recycle.aspxU28T for information on Dane County Construction & Demolition Recycling Facility.
	B. Web site 28TUwww.countyofdane.com/pwht/recycle/categories.aspxU28T lists current information for Dane County Recycling Markets.  Contractors can also contact Jan Neitzel-Knox at 608/266-4029, or local city, village, town recycling staff listed at s...
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	01090 - References
	PART 1 -- GENERAL

	01091 - Definitions
	PART 1 -- GENERAL

	01092 - Sample Storage Agreement
	SPECIAL PROCEDURE FOR OBTAINING PAYMENT FOR MATERIALS

	02070 - Demolition
	PART 1 -- GENERAL

	06010 - General Carpentry
	07201 - Insulation
	c. Insulation/Cover Board Adhesive: Shall be two part polyurethane bead adhesive.  “I.S.O. Stick” as manufactured by Firestone Building Products or approved equal.

	07531 - EPDM Sheet Roofing
	PART 2 -- PRODUCTS

	07620 - Sheet Metal Flashing & Trim
	PART 1 -- GENERAL
	PART 2 -- PRODUCTS
	PART 3 -- EXECUTION


	07900 - Sealants
	PART 1 -- GENERAL
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