RFP NO. 318026

DANE COUNTY DEPARTMENT OF PUBLIC WORKS,
HIGHWAY AND TRANSPORTATION

PUBLIC WORKS ENGINEERING DIVISION
1919 ALLIANT ENERGY CENTER WAY
MADISON, WISCONSIN 53713

REQUEST FOR PROPOSALS NO. 318026
RESTROOM EXPANSION
DANE COUNTY JOB CENTER
1819 ABERG AVE
MADISON, WISCONSIN

Due Date / Time: TUESDAY, AUGUST 14, 2018/ 2:00 P.M. Location: PUBLIC WORKS OFFICE

Performance / Payment Bond: N/A Bid Deposit: N/A

FOR INFORMATION ON THIS REQUEST FOR BIDS, PLEASE CONTACT:

ERIC URTES, AIA, PROJECT MANAGER
TELEPHONE NO.: 608/266-4798
FAX NO.: 608/267-1533
urtes.eric@countyofdane.com



mailto:urtes.eric@countyofdane.com

Department of Public Works, Highway & Transportation

Public Works Engineering Division 608/266-4018

| Gerald J. Mandli, P.E. Joseph T. Parisi
Commissioner / Director County Executive
Assistant Public Works Director Solid Waste Manager 1919 Alliant Energy Center Way
John Welch, P.E. Madison, Wisconsin 53713

Fax: 608/267-1533
www.countyofdane.com/pwht/public_works.aspx

July 5, 2018

INVITATION FOR PROPOSALS

You are invited to submit a Proposal for RFP No. 318026 to provide professional architectural & engineering
design services for the Restroom Expansion at the Dane County Job Center. The Proposals are due on or before
2:00 p.m., Tuesday, August 14, 2018. No performance bond is required for this project.

SPECIAL INSTRUCTIONS

Please be sure to complete four (4) bound copies of the entire proposal package and one (1) digital copy in .pdf
format. The pdf document should not include scanned documents, but consist of professionally combined files
using Adobe Acrobat Pro or a similar software. To return your proposal, please follow these instructions:

1. Place the signed Signature Page on top as page 1.
2. Place the signed Fair Labor Practices Certification after the Signature Page as page 2.
3. Place the Proposal information after Fair Labor Practices Certification.
4. Clearly label your envelope containing your proposal in the lower left-hand corner as follows:
Proposal No. 318026
Restroom Expansion
August 14, 2018, 2:00 p.m.
5. Mail or deliver to:
Eric Urtes, Project Manager
Dane County Department of Public Works, Highway & Transportation
1919 Alliant Energy Center Way
Madison, Wisconsin 53713

If any additional information about this Request for Proposals is needed, please call Eric Urtes, AlA at 608/266-
4798 or send email to urtes.eric@countyofdane.com.

Sincerely,

J. Eric Urtes, AIA

Project Manager

Enclosure:  Request for Proposals No. 318026 Package
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LEGAL NOTICE

REQUEST FOR PROPOSALS

Dane County Dept. of Public Works, Hwy & Transp., 1919 Alliant Energy Center Way,
Madison, WI 53713, will receive sealed Proposals until:

2:00 P.M., TUESDAY, AUGUST 14, 2018

RFP NO. 318026
RESTROOM EXPANSION
DANE COUNTY JOB CENTER
1819 ABERG AVE
MADISON, WI

Dane County is inviting Proposals for professional architectural and engineering design services
to expand existing restrooms into adjacent corridors and possible break area. Only firms with
capabilities, experience & expertise with similar projects should obtain this Request for
Proposals document & submit Proposals.

Request for Proposals document may be obtained after 2:00 p.m. on July 5, 2018 by
downloading it from bids-pwht.countyofdane.com. Please call Eric Urtes, AlA, Project Manager,
at 608/266-4798, or our office at 608/266-4018, for any questions or additional information.

An informational facility tour will be held Thursday, July 12, 2018 at 10:00 a.m. at the Dane
County Job Center, starting in the lobby. Interested firms are strongly encouraged to attend this
tour.

PUBLISH: JULY 3" & 10™ 2018 - WISCONSIN STATE JOURNAL
JULY 3" & 10 ™ 2018 - THE DAILY REPORTER

RFP No. 318026 rev. 02/18


https://bids-pwht.countyofdane.com/

Department of Public Works, Highway & Transportation

Public Works Engineering Division 608/266-4018

| Gerald J. Mandli, P.E. Joseph T. Parisi
Commissioner / Director County Executive
Assistant Public Works Director Solid Waste Manager 1919 Alliant Energy Center Way
John Welch, P.E. Madison, Wisconsin 53713

Fax: 608/267-1533
www.countyofdane.com/pwht/public_works.aspx

PROPOSAL SIGNATURE PAGE

PROPOSAL NO. 318026
PROJECT: RESTROOM EXPANSION
DANE COUNTY JOB CENTER

The undersigned, submitting this Proposal, hereby agrees with all terms, conditions and requirements of the
above referenced Request for Proposals, and declares that the attached Proposal and pricing are in conformity
therewith.

SIGNATURE:

(Proposal is invalid without signature)

Print or Type Name: Date:

Title:

Company:

Address:

Telephone No.: Fax No.:

Email Address:

Contact Person:

Receipt of the following addenda and inclusion of their provisions in this Proposal is hereby acknowledged:

Addendum No(s). through

Dated

All Proposers are strongly encouraged to be a registered vendor with Dane County. Registering allows vendors
an opportunity to receive notifications for RFPs & RFBs issued by the County and provides the County with up-
to-date company contact information. Complete a new form or renewal online
at:danepurchasing.com/Account/Login?.
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REQUESTED SERVICES AND BUSINESS INFORMATION

1. GENERAL INFORMATION

A. Dane County is inviting proposals for professional architectural and engineering (A/E)
design services for Restroom Expansion at the Dane County Job Center.

B. This project will involve expanding existing restrooms into an adjacent break area (sharing a
plumbing wall) to accommodate more sinks and stalls. The existing break room could
potentially require expansion into an adjacent corridor to provide additional seating area.

C. To be considered for this project, the Consultant must meet or exceed the following criteria:

1.

2.

3.

Have at least one registered architect or one registered professional engineer as lead
responsible member of the firm or project team.

Have been in business for a period of not less than five (5) years.

Must have been responsible for the design and completion of at least three (3) projects of
similar design scope and size of Restroom Expansion at the Dane County Job Center.

Consideration may be given to joint ventures consisting of two or more firms organized
for the purpose of furnishing professional services as a single entity, providing the
assignment of and provisions for continuity of the various responsibilities within the
joint venture are approved by the County, and further providing that either of the
individual firms constituting the joint venture meets the eligibility requirements listed
above.

2. SCOPE OF WORK

A.

Project deliverables and specific tasks are detailed in the Architectural / Engineering
Professional Services Agreement.

Phase 1 —Design Development Phase (including Schematic Design Phase)

1.

AJE shall formulate a design plan for the restroom and site grading to be reviewed by
County. A/E shall review of State/IBC/local code requirements for compliance of
restroom facility design as well as any codes that pertain to the well/septic systems.

The Design Development (DD) Phase shall include: Floor Plan/Elevations; Site Plan,
and Opinion of Probable Cost (to include construction of all structures, related site work,
and permitting) for budget purposes.

Phase 2 — Construction Documents Phase

1.

AJE shall produce all necessary drawings and specifications for the site work grading and
restroom construction. Documents shall be suitable for bidding and construction use.
Obtaining all necessary State/local plan approvals shall be included.

Phase 3 and 4 - Bidding and Construction Phase
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1. During the Bidding and Construction Phases, A/E shall be responsible for answering all

contractor questions via addendum or construction bulletin.

3. PROPOSAL CONTENT

A. Interested consultants are requested to submit the following information in their proposal, in
eight distinct sections or divisions:

1.

2.

3.

8.

Proposer’s cover letter, Signature Page and Fair Labor Practices Certification.
Description of firm’s qualifications, related experience, organization and resources.

Brief list (min. of three, max. of five) of similar projects previously completed with the
project details, name, address and telephone number of the client for whom the work was
done. Specific reference shall be made to projects involving public facilities as is being
proposed. You may separately list additional professional references.

Description of planning and design techniques to be used in approaching the project.

List of staff that will be committed to the Work with their professional resumes. Actual
consultant project engineer / architect will be interviewed if firm is short-listed. Include
listing of other consultants who may participate in this project and their area of expertise.

Indicate staff availability and tentative timetable with project tasks for the Work,
including all project phases.

Fee for services stated as Lump Sum.

State clearly any limitations you wish to include in Architectural / Engineering
Professional Services Agreement and advise of any conditions that you may have.

4. EVALUATION CRITERIA

A. Proposing consultants will be evaluated on this criteria:

Project Personnel 25%
Strength / Capabilities 25%
Relative Experience 20%
Past Project References 10%
Work Plan / Approach 10%
Pricing / Cost Proposal 10%

Total 100%

5. PRICING

A. Additional details about project phases, pricing & payments are detailed in the Architectural
/ Engineering Professional Services Agreement.

B. Fee A/E Design Services for this Request for Proposal shall be stated as a Lump Sum.
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C. Inaddition to the Lump Sum provide Hourly Rates for professional services as outlined in
the Agreement as a table to be included in the proposal.

6. FACILITY TOUR

A. A proposing company facility tour will be held on July 12, 2018 at 10:00 a.m. at the Dane
County Job Center, Madison, Wisconsin, starting in the lobby. Proposing companies are
strongly encouraged to attend this tour, however attendance is optional.

7. OWNER’S RESPONSIBILITY

A. Dane County will provide all available building site, architectural, structural, mechanical,
electrical, plumbing, telecommunications, fire protection, and security drawings and
specifications to selected A/E firm. These drawings and specifications may not be complete
or in an as-built condition. A/E firm will need to confirm accuracy of drawings and
specifications. Dane County will provide any necessary hazardous material protection or
abatement.

8. TIMETABLE

A. Listed below are specific and estimated dates and times of events related to this RFP. The
events with specific dates must be completed as indicated unless otherwise changed by Dane
County. In the event that Dane County finds it necessary to change any of the specific dates
and times in the calendar of events listed below, it will do so by issuing an addendum to this
RFP. There may or may not be a formal notification issued for changes in the estimated
dates and times.

DATE EVENT
July 5, 2018 RFP issued
July 12, 2018 - 10:00 a.m. Facility tour

August 14, 2018 - 2:00 p.m. Proposals due

September 4, 2018 (estimated) Notification of intent to award sent out
September 25, 2018 (estimated) Agreement start date

October 16, 2018 (estimated)  Schematic Design deliverables due
November 6, 2018 (estimated) Design Development deliverables due
January 8, 2018 (estimated) 95 % Construction Documents due
January 22, 2018 (estimated)  Final Construction Documents due

9. ADDITIONAL INFORMATION

A. Dane County Department of Public Works, Highway & Transportation, 1919 Alliant Energy
Center Way, Madison, Wisconsin 53713, will receive your Proposal.

B. Information regarding this project may be obtained from Eric Urtes, AIA , Public Works
Project Manager, 608/266-4179, urtes.eric@countyofdane.com .

C. Since RFP documents are obtained from the Dane County web site, proposing company is
responsible to check back there regularly for Addenda.
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D. All Proposals must be submitted by 2:00 p.m., Tuesday, August 14, 2018.
E. Dane County reserves the right to accept or reject any Proposal submitted.

F. Information submitted by consultants will be reviewed and candidates may be scheduled to
appear before an interview panel. Those appearing for an interview shall be prepared to
discuss their approach for the design of this work, methodology, project team, a timetable,
the basis of their fee schedule and answer questions from our staff.

G. Dane County reserves the right to negotiate an Agreement after the successful firm is
selected. Selection will be based only on the proposal submitted and subsequent interviews.
Therefore, the proposals must be complete. Submission of a proposal shall constitute a valid
offer, which may be accepted by the County for a period of ninety (90) calendar days
following the proposal due date.

H. Dane County is an Equal Opportunity Employer.
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FAIR LABOR PRACTICES CERTIFICATION

The undersigned, for and on behalf of the BIDDER, APPLICANT or PROPOSER named herein,
certifies as follows:

A. That he or she is an officer or duly authorized agent of the above-referenced BIDDER,
APPLICANT or PROPOSER, which has a submitted a bid, application or proposal for a
contract or agreement with the county of Dane.

B. That BIDDER, APPLICANT or PROPOSER has (check one):

not been found by the National Labor Relations Board (“NLRB”) or the Wisconsin
Employment Relations Commission (“WERC”) to have violated any statute or regulation
regarding labor standards or relations in the seven years prior to the signature date of this
Certification.

been found by the National Labor Relations Board (“NLRB”) or the Wisconsin
Employment Relations Commission (“WERC”) to have violated any statute or regulation
regarding labor standards or relations in the seven years prior to the signature date of this
Certification.

Officer or Authorized Agent Signature Date

Printed or Typed Name and Title

Printed or Typed Business Name

NOTE: You can find information regarding the violations described above at: www.nlrb.gov
and werc.wi.gov.

For reference, Dane County Ordinance 25.09 is as follows:

(1) BIDDER RESPONSIBILITY. (a) Any bid, application or proposal for any contract with the
county, including public works contracts regulated under chapter 40, shall include a
certification indicating whether the bidder has been found by the National Labor Relations
Board (NLRB) or the Wisconsin Employment Relations Committee (WERC) to have
violated any statute or regulation regarding labor standards or relations within the last seven
years. The Controller shall investigate any such finding and make a recommendation to the
committee, which shall determine whether the conduct resulting in the finding affects the
bidder’s responsibility to perform the contract.

If you indicated that the NLRB or WERC have found you to have such a violation, you
must include copies of any relevant information regarding such violation with your
proposal, bid or application.

Include this completed Certification with your bid, application or proposal.

Proposal No. 318026 FLPC-1 rev. 01/18


http://www.nlrb.gov/
http://werc.wi.gov/

COUNTY OF DANE
ARCHITECTURAL / ENGINEERING PROFESSIONAL SERVICES AGREEMENT

TABLE OF CONTENTS

TABLE OF CONTENTS
SIGNATURE PAGE
1. ARTICLE 1: SCOPE OF AGREEMENT .....cccciviiiiiiieie e 1
2. ARTICLE 2: SCOPE OF THE SERVICES TO BE PROVIDED.................... 2
2A. GBNEIALL L.t ee e 2
2.B. NOT USED ..ottt sttt 2
2.C.  Schematic DeSign PRaSe: ..........ccoeieiiiieeieeee e 2
2.D. Design Development Phase: ... 3
2.E. Construction DOCUMENLS PRaSE: .........ccucivviiiiiiieiiieccree sttt 5
2.F.  Bidding Phase: ..ot 9
2.G.  CONSIrUCTION Phase: .......oiiiiei et 9
3. ARTICLE 3: COUNTY'S RESPONSIBILITIES .....cccooviveieiiiiecece e 13
4. ARTICLE 4: COMPENSATION......ccoi ittt 14
5. ARTICLE 5: ACCOUNTING RECORDS........ccccveviviiieiene e 18
6. ARTICLE 6: TERMINATION OF AGREEMENT ......cocoiviiiiiicicie e 18
7. ARTICLE 7: OWNERSHIP OF DOCUMENTS........cccoiieieviieeieceee e 18
8. ARTICLE 8: LIABILITY- HOLD HARMLESS AND

INDEMNIFICATION ..ottt sttt sttt 18
9. ARTICLE 9: PROFESSIONAL LIABILITY INSURANCE..........ccoveune.ee. 18
10.ARTICLE 10: OTHER INSURANCE.........ccoiiiiireece e 19
11.ARTICLE 11: MISCELLANEOUS PROVISIONS.......c.cccooviiieeireierieein 19
12.ARTICLE 12: NONDISCRIMINATION IN EMPLOYMENT ........ccceveunie. 20
ATTACHMENT A - AGREEMENT ON CONSTRUCTION PHASE SITE

VISITS

ATTACHMENT B - A/E/ CONSULTANT AGREEMENT

RFP No. 318026 PSA -TOC rev. 03/18



COUNTY OF DANE
ARCHITECTURAL / ENGINEERING PROFESSIONAL SERVICES AGREEMENT
SIGNATURE PAGE

Date: [Date]
Project No.: 318026
Agreement No.:

THIS AGREEMENT is between the County of Dane, by its Department of Public Works, Highway &
Transportation, hereinafter referred to as “COUNTY”, and [A/E Name, Address, City, State, Zip],
hereinafter called the “A/E”.

WITNESSETH

WHEREAS, COUNTY proposes securing architectural / engineering services for a project described as
follows:

Restroom Expansion

WHEREAS, COUNTY deems it advisable to
services in connection with this proj

e the services of\the to furnish professiona

> with the applicable Wisconsin Statutes relating to
ineers and designers, and has agreed to furnish

NOW, THEREFORE, in consideration of the premises and to their mutual and dependent agreements,
the parties hereto agree as set forth in the following pages, which are annexed hereto and made a part
hereof.

IN WITNESS WHEREOF, COUNTY and the A/E have executed this Agreement as of the above date.

[A/E Firm Name ] COUNTY OF DANE
Signature Date Joseph T. Parisi, County Executive Date
Printed Name Scott McDonell, County Clerk Date
Title

Federal Employer Identification Number (FEIN)
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1. ARTICLE 1: SCOPE OF AGREEMENT

1.A. This Agreement between COUNTY and the person or firm, duly licensed under the laws
and in accordance with the regulations of the State of Wisconsin, hereinafter referred to as
the “A/E” shall be governed by the following Terms and Conditions.

1.B. The AJ/E shall provide technical and professional services under this Agreement. The
Terms and Conditions of this Agreement shall apply to modifications made to this
Agreement and shall apply to both the services rendered in the creation of the design and
to the additional services called for in carrying out the design.

1.C. The A/E shall serve as the professional technical advisor and consultant to COUNTY in
matters arising out of or incidental to the performance of this Agreement and in that
capacity, the A/E shall not have a contractual duty or responsibility to any other person or
party or individual regarding the services under this Agreement, except as that duty may
arise under the laws of the State of Wisconsin. The A/E is not an agent of the COUNTY
within the meaning of s. 893.80 or 895.46, Wis. Stats.

1.D. Professional services performed or furnished under this Agreement shall be based on the
care and skill ordinarily used by members of the profession involved, who practice under
the authority of and who are governed by the license issued under the Wisconsin Statutes

and the Wisconsin Administrative Code. The standard of care for architeg

engineering services under this Agreement shall incluc igning buildings,

and / or related infrastructural syste hat comply with all applicable building 3

tilized by COUNTY in construction contracts and shall provide services and work,
consistent with such requirements, so that the Contractor’s schedule is not negatively
impacted.

1.G. The AJE shall be professionally responsible for work performed under this Agreement.
Upon written approval of COUNTY, the A/E may subcontract work to an approved
consultant under this Agreement, to the specific extent authorized by COUNTY. The
authorization to subcontract shall not relieve the A/E of professional or contractual
responsibility for any work performed or delivered under this Agreement. The
authorization to subcontract shall not be construed to create any contractual relationship
between COUNTY and such consultant.

1.H. Subcontracts for services under this Agreement shall provide that work performed under
such subcontract, shall be subject to provisions of this Agreement and shall also provide
that any professional duty or responsibility pertaining thereto shall be accomplished to the
benefit of COUNTY. Upon request, an electronic copy of each such subcontract for
which COUNTY approval is granted shall be furnished to COUNTY.

1.1.  The A/E may substitute consultants or professional staff under this Agreement only to the
specific extent authorized by COUNTY in writing.

1J. In the performance of this Agreement, the A/E shall become familiar with and perform
such services in accordance with the specifications set forth in the Request for Proposals
document. The COUNTY reserves the right to update County Master Specifications
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Division 00 and Division 01 at any time, including after the signing date of this
Agreement. The A/E shall use and conform to the most current County Master
Specifications Division 00 and Division 01 available at the time of Final Review
Documents and the A/E shall not be eligible for a change order based upon alterations to
said County Master Specifications Division 00 and Division 01 occurring after the date of
Agreement signing.

2. ARTICLE 2: SCOPE OF THE SERVICES TO BE PROVIDED
2.A. General:
2.A.1) Services are to be provided by the A/E in each of the following phases:

Schematic Design Phase

Design Development Phase
Construction Documents Phase
Bidding Phase

Construction Administration Phase

2.A.2) An assigned COUNTY Public Works Project Manager will be the A/E's contact
in securing COUNTY direction and for arranging the necessary meetings with
COUNTY or other County Departments and obtaining the approvals required by
COUNTY.

COUNT d AJE generated design chanpg
unications fromCO i

2.B. NOT USED
2.C. Schematic Design Phase:

2.C.1) The AJ/E shall obtain from COUNTY information and materials necessary to
ascertain scope of the Project and shall verify with COUNTY program and
functional requirements of the Project. This shall include gathering information
from building users subject to approval of COUNTY Public Works Project
Manager.

2.C.2) Based on information, materials and requirements as verified by COUNTY, the
AJE shall prepare Schematic Design Documents consisting of drawings and other
documents illustrating scale and relationship of the Project components.
Schematic Design Documents shall be submitted to COUNTY for written
Approval.

2.C.3) The AJ/E shall submit to COUNTY construction cost estimates based on
information provided by COUNTY and approved Schematic Design Documents.

2.C.4) Schematic Design Phase deliverables shall be:

2.C.4) a. Four (4) bound copies ; and
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2.C.4) b. Electronic version of all documents:

(1) Word 2010, AutoCAD 2014 (or earlier versions); and

(2) Adobe Acrobat 11 (or earlier version) (PDFs converted from Word,
AutoCAD, or other programs; minimize pdf file size by converting
files rather than scanning printouts).

2.D. Design Development Phase:

2.D.1) The AJE shall review the program and functional requirements, plans and
specifications of record, (to the extent that such documents are reasonably
available), and applicable COUNTY standards and guides or other written
direction by COUNTY. The A/E shall establish the limiting parameters of the
design as defined by the instructions issued to it by COUNTY, to determine if the
design concept is achievable within the schedule and budget proposed by
COUNTY.

2.D.2) To the extent necessary, the A/E shall facilitate investigation of the site for
existing conditions which differ from those indicated in the record drawings or
which could have a detrimental impact on the achievement of the work called for
under the project.

2.D.3) Wlthm seven (7) calendar days of receip

Program clarification
Scheduling concerns
Existing site conditions
Project cost estimates
Quality requirements
Engineering requirements

2.D.5) The AJ/E shall furnish a copy of the documentation produced under this
Paragraph to each participant attending a design concept meeting.

2.D.6) In agreements which involve renovation or remodeling of or additions to existing
facilities, the A/E shall evaluate the suitability of existing building elements,
materials and equipment for reuse in the renovated project. Reasonably
accessible areas shall also be observed by the A/E or its consultants to evaluate
existing major mechanical, plumbing and electrical systems. Any of the
foregoing considered to be economically reusable shall be reported to COUNTY
and may be reused unless directed otherwise by COUNTY.

2.D.7) The A/E shall provide sufficient, alternative design solutions on major design
features to allow COUNTY to ascertain that the recommended design achieves a
practical programmatic and economic solution, within the limitations of the
authorized program, schedule and budget. Include staffing and occupancy
considerations provided by COUNTY.
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2.D.8) The major design features, equipment and systems that must be evaluated
include, but are not limited to:

Structural systems

Building configuration

Life safety systems

Heating, ventilating and air conditioning & associated controls
Plumbing & associated controls

Electrical & associated controls

Lighting systems & associated controls

Facility signage

2.D.9) The analysis of major design features and systems shall include initial and life
cycle cost comparisons. The A/E shall utilize the Uniform Guide of Life Cycle
Cost Factors provided by COUNTY in the calculation of life cycle costs.

2.D.10) The A/E shall provide a working analysis of each major design feature included
in the selected design concept, with constraints and dependencies that is
sufficiently complete to allow commencement of the Construction Documents

Phase.

2.D.10) a. The A/E shall prepare preliminary drawings, specifications and
tailored to the project that fix an ibe.the [size and charac
entire project as to maj esign features and|systems and such other

essentials ined by COUNTY]|.

2.D.10) a.(2)

drawings shattinclude plans, elevations, sectio
scale| which is suffici illustrate the
teri and finishes to be employed.

The outline specifications shall include relevant specific
information for Division 01 - Bidding and Contract Requirements
and a list of the applicable technical divisions.

2.D.10) b.The A/E shall prepare a Design Report with appendix that includes:

2.D.10) b.(1)

2.D.10) b.(2)

2.D.10) b.(3)

2.D.10) b.(4)

RFP No. 318026

A time estimate for completion of each separate phase of the work
(Design, Construction Documents, Bidding and Construction).

A detailed estimate of project cost based on the preliminary
design concept, which indicates that the project budget limitations
will not be exceeded. Factors influencing the cost feasibility of
each major division of the specification and related drawings shall
be identified.

An analysis of the biddability and constructability of the project
within the time allowed by COUNTY.

An identification of any part of the work that might require
special monitoring or consideration during construction to prevent
quality control problems, delays, or cost escalation. Include any
long lead time equipment or materials, items which interface with
difficulty, areas of work requiring significant care, sequencing or
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precision in installation and full or partial User occupancy during
construction.

2.D.10) b.(5) As a safeguard against unforeseen bidding conditions, the A/E
may recommend appropriate alternate bids for COUNTY's
consideration. Such alternates shall be identified and developed
at no additional cost to this Agreement.

2.D.11) Upon determination by the A/E that the final design is represented by the
preliminary drawings and specifications, those documents along with a final
Design Report shall be submitted to COUNTY for review and concurrence prior
to commencement of Construction Documents.

2.D.11) a.The AJ/E shall provide COUNTY with up to four (4) sets and one (1)
electronic file of the Design Report with appendix, preliminary drawings
and outline specifications for review and coordination purposes. Electronic
documents shall be in a format approved by COUNTY.

2.D.11) b.COUNTY will issue a list of recommended changes / corrections to be
incorporated into the documents. W.ithin seven (7) calendar days of
receipt, the A/E shaII transmlt written replies to reV|eW comments issued

‘ : ade before proceeding to the Construction
2.D.11) d.Approval of these documents by COUNTY will complete the Design

Development Phase, whereupon COUNTY will issue written instruction to
the A/E to proceed to the Construction Documents Phase.

2.D.12) Design Development Phase deliverables shall be:

2.D.12) a. Two (2) bound copies of drawings (full size-typical of all submissions) &
specifications (in 8% x 11 format-typical of all submissions); and

2.D.12) b.Electronic version of all documents:

(1) Drawings in AutoCAD 2014 (or earlier version);

(2) Specifications in Word 2010 (or earlier version); and

(3) Adobe Acrobat 11 (or earlier version) of drawings and specifications
(PDFs converted from Word, AutoCAD, or other programs; minimize
pdf file size by converting files rather than scanning printouts).

2.E. Construction Documents Phase:

2.E.1) Upon receipt of written instructions from COUNTY, the A/E shall prepare
Construction Documents for bidding and construction of the project. The
Construction Documents shall provide the detailed requirements for the
successful construction of the entire project.
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2.E.2) Construction Documents shall comply with the COUNTY Master Specifications
Division 00 and Division 01.

2.E.3) The Construction Documents shall be internally consistent in terms of
coordination between:

2.E.3) a. Work of the A/E and its consultants.
2.E.3) b. Requirements of various divisions or trades.
2.E.3) c. Drawings and specifications.

2.E.4) During this phase, the A/E shall develop and provide documents for the systems
designed under this Agreement which will achieve a biddable and constructible
project, compliant with all applicable building and safety codes and within the
assumption of professional responsibility set forth in this Agreement. These
services shall include, but not be limited to:

2.E.4) a. Coordination, to protect the integrity of the design and facilitate
construction with:

2.E.4) a.(1) Manufacturers: Ensure that manufactured |tems called f
documents are currently avallable and will fi
as required to achie C

r quwements for obtaining the services and the cooperation
of the utility companies involved in the execution of the project.
Provide this information in writing to interested parties as needed.

2.E.4) a.(4) Occupying Agency: Ensure that program-required furniture, finishes
and equipment layout is suitable so as to be compatible but not
interfere with access to, placement or operation of the mechanical,
electrical or plumbing appurtenances.

2.E.4) a.(5) Governmental authorities having jurisdiction over the work:

2.E.4)a.(5)(a) The AJ/E shall submit documents for approval to public
agencies having jurisdiction over the project and after
obtaining such approval of those agencies, the A/E shall file
two (2) copies of such approval with COUNTY.

2.E.4) a.(6) Such other agencies, boards, associations or individuals whose
activities could impact or interfere with the successful completion of
the project.

2.E.4) b. Inclusion in the Construction Documents of:
2.E.4) b.(1) Plans, elevations and sections at a scale which is sufficient to give a
full and complete understanding of the construction, dimensions

thereof, materials to be employed, location of utilities and any other
pertinent data.
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2.E.4) b.(2) Details, diagrams, schedules, photo reproductions and other graphic
methods appropriate to define work required to be performed to
accomplish the purposes of the project.

2.E.4) b.(3) Description of existing conditions of site and / or structures with
sufficient clarity to permit their use without ambiguity in the bidding
and construction process.

2.E.4) c. Inclusion in the specifications documents of bidding and contract
requirements, special provisions and / or appendices, and technical sections.
Unless otherwise agreed to by COUNTY in writing, the format shall
generally follow the divisions of the Construction Specifications Institute.
If approved by COUNTY in writing, short form specifications for limited
scope work may be included on the drawings in lieu of Construction
Specifications Institute format specification sections.

2.E.4) c.(1) The technical sections of the specifications shall completely and
concisely describe the materials and services to be employed or
installed by the construction contractor(s) in the work. These
specifications shall describe the work to be done and shall be
arranged by work or material in appropriate divisions with suitabl
cross-references for clarity and continuity.

shall|be careful
required by ez

of the specifications

2.E.4) c.(2) The technical se

construgtio actors and their subcantre , and to de
responsibilit equired to erformed
contractor(s), Ily and|collectively ormance of
work required to deliver the project complete, without ambiguity as

2.E.4) c.(3) The technical sections of the specifications shall clearly state the
minimum grade, quality, and type of materials and workmanship
required. These specifications shall not restrict competition, where it
is available, but shall state a level of quality, which can be
objectively determined by persons normally engaged in the type of
trade or practice described.

2.E.4) c.(4) When two (2) or more manufacturers offer on the open market
materials, equipment or devices of equal quality and usability needed
for the project, each such known manufactured product shall be
specified for potential use on the project.

2.E.4) c.(5) The professional judgment of the A/E or the direction of the
COUNTY may limit competition to a brand name, process, or
technique of manufacture.

2.E.4) c.(6) The A/E shall compile and include in the construction contract
documents a summary listing of all submittals required for the
project from the construction contractor(s). Included shall be shop
drawings, samples, cuts, catalogs, models, mockups and other
preliminary information needed from the contractors to describe how
they will fulfill their responsibilities under their contracts.
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2.E.5) Upon determination by the A/E that the final project design is represented by
completed Construction Documents, those documents shall be submitted to
COUNTY for review and concurrence prior to release for bidding.

2.E.5) a. The A/E shall provide COUNTY with up to four (4) sets of final drawings
and specifications for final review in a format and standard specified by the
COUNTY.

2.E.5) b. COUNTY will issue a list of recommended changes / corrections to be
incorporated in the final documents. The AJ/E shall within seven (7)
calendar days transmit written replies from the A/E and its sub-consultants
to review comments issued by COUNTY or for which clarification requests
were identified or for which changes were authorized at the final design
review meeting and communicated to the A/E. Directions by COUNTY
shall be incorporated into the documents.

2.E.6) Prior to submission of the final documents, the A/E shall call for a final review
meeting with COUNTY, if needed, to finalize and prepare for publication of the
final bidding documents, with any conditions required by COUNTY.

2.E.7) At the time of delivery of the final documents, the A/E shall report to COUNTY
in writing with updated estimates of project costs, life cycle cost when
and schedules.

2.E.8) COUNTY will te
purposes without cqst [ Th

igj pecificati troni
icatigns for printing b NT

AJE is direc Y to acquire the necessary printing services,

these services shall be a rei le expense as provided in Article 4.C. hereof.

2.E-9) Constructions Documents Phase deliverables shall be:

2.E.9) a. 95% Construction Documents:

(1) Two (2) bound copies of Drawings & Specifications; and

(2) Electronic version of all documents:
a) Drawings in Adobe Acrobat 11 (or earlier version; PDFs); and
b) Specifications in Word 2010 (or earlier version).

2.E.9) b. Final Construction Documents:

(1) Original unbound copy of Drawings and Project Manual in full size,
paper format;

(2) Two (2) bound copies of Drawings and Project Manual;

(3) One (1) bound copy of Drawings and Project Manual to be submitted
by A/E to State of Wisconsin and City of Madison for stamped
approval; and

(4) Electronic version of all documents on CD, USB flash drive or sent via
email:

a) Drawings in AutoCAD 2014 (or earlier version):
1. Each digital sheet shall be complete with x-refs or base plan
sheets included and attached;
2. All external data from non-AutoCAD programs (e.g., Excel or
Word) shall be included and attached; and
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3. Include copy of Plot Style Table (ctp file) used to print
drawings.

b) Drawings in Adobe Acrobat 11 (or earlier version; minimize pdf
file size by converting files from AutoCAD or other programs);

¢) Project Manual in Word 2010 (or earlier version); and

d) Project Manual in Adobe Acrobat 11 (or earlier version; minimize
pdf file size by converting files from Word or other programs,
rather than scanning printouts).

2.F. Bidding Phase:

2.F.1)

2.F.2)

2.F.3)

2.F.4)

2.F.7)

2.F.8)

The Bidding Phase shall commence with the publication of the Invitation to Bid
and shall conclude with the award of the number of contracts necessary to
achieve the purposes of construction.

The AJ/E shall serve as the professional technical consultant and advisor to
COUNTY during the bidding process, including the preparation for and
participation in Pre-Bid Conferences.

The A/E shall answer all pre-bid questions from contractors in an addendum and
prepare any additional addenda necessary, for COUNTY to authorize, print and
distribute as appropriate.

The A/E shall assist COU
COUNTY on the qualifications |of
subcontractors.

aluating and

ve coNs

King recommendatio
truction contractors

the-Towest,

ubmitted by qualified, responsible bidders exceed available
unds, as determmed by COUNTY, the A/E shall revise and change the
Construction Documents as approved by and without additional cost to
COUNTY that will permit a proper award of the contract(s) within the approved
estimate of project cost or other funding limitation.

In the event that there is a reduction in scope to keep the project within budget
and this results in low bid(s) which total less than the construction budget, then
the A/E shall, at no additional fee, prepare construction bulletin(s) to add deleted
program work back into the project.

Upon construction contract offer, the A/E shall immediately prepare construction
documents which incorporate the bid documents, addenda issued, alternate bids
accepted and negotiated contract deductions, all of which are incorporated in the
Construction Documents. Such work shall be completed in a timely fashion, but
no later than seven (7) calendar days, so that construction is not delayed.

2.G. Construction Administration Phase:

2.G.1) An assigned COUNTY Project Manager will be responsible for arranging and

conducting construction-related meetings as required and act as the point of
contact for the construction contractors. A COUNTY approved A/E
representative shall attend, take notes, publish and distribute COUNTY approved
minutes of job meetings.
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2.G.2) After the award of the construction contract(s), the A/E shall become an on-site
technical and professional advisor to COUNTY. In this capacity the A/E will
have continuous access to the site. The AJE, through COUNTY's Project
Representative, will have access to data in the construction contractor(s) files or
offices pertaining to the quality or time requirements of the construction
contract(s), in the same mode, manner and extent that such data would be
available to COUNTY.

2.G.2) a. When requested and specifically contracted for by COUNTY, the A/E shall
provide a full-time, on-site representative who shall be qualified in
construction administration and subject to the approval of COUNTY. On
projects for which COUNTY does not authorize full-time, on-site
representation, the A/E shall provide, in accordance with ATTACHMENT
A - AGREEMENT ON CONSTRUCTION PHASE SITE VISITS, a
COUNTY-approved person, with suitable experience in the construction
process to visit the site in order to monitor and report the progress, quality,
and timely performance of the work relative to the Construction
Documents, as such work is being performed by the construction
contractor(s). The A/E shall keep COUNTY informed of the progress and
guality of the work based on on-site observations and shall endeavor to
protect COUNTY against defects and deficiencies in the work.

2.G.3) Immediately following the pre-const 3
‘ proposed schedule for submittals

shall |asséss thie timing feasibilit

schedule i 0

construction contractor(s) to determine conformance with the specific
portions of the Construction Documents under which the submittal was
made. Deviation from the Construction Documents as noted by the
contractor on submittals or otherwise observed by the A/E shall be brought
to the attention of COUNTY's Project Representative and concurrence
received from COUNTY before any approval is given to a contractor.
Review of the submittals which have priority status as determined by
COUNTY's Project Representative, must be completed within five (5)
business days of receipt. Review of other submittals shall be completed
within ten (10) business days of receipt, or in accordance with the
submittal schedule prepared by the General Contractor and as approved by
COUNTY and AJ/E at the start of construction. The A/E is responsible for
submittal activity conducted by its consultants in the same manner as if
such review were made by the A/E.

2.G.3) b. The AJE shall also review the results of all testing conducted during or
after construction and report to COUNTY whether these results meet the
design intent and the requirements of the Construction Documents.

2.G.4) The AJE's site representative shall observe the construction process to evaluate
the adequacy and completeness of the construction contractor(s) compliance with
the Construction Documents, and shall immediately report any noncompliance to
the COUNTY Project Manager in writing.
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2.G.4) a. The AJ/E shall be responsible for the coordination and performance of on-
site services performed by consultants employed by the A/E and shall
review reports and other data submitted by such consultants. The A/E and
each consultant engaged under Article 1.G. and ATTACHMENT B. - A/E/
CONSULTANT AGREEMENT shall visit the job site as delineated in
ATTACHMENT A. - AGREEMENT ON CONSTRUCTION PHASE
SITE VISITS. The A/E shall provide in each consultant agreement, a
requirement for consultant visits to the site and a schedule for such visits
for professional evaluation of the work monitored by each consultant and a
reporting system to inform COUNTY. Site visits shall coincide with
crucial times of the construction for the specialty area involved.

2.G.4) b. Following construction site visits, the A/E shall make routine, written
status reports detailing observations and activities on the project, at such
intervals as is elsewhere herein established and in a format approved by
COUNTY. The A/E shall submit the reports within three (3) business days
of the site visit by the A/E's representative. Reporting requirements for
full-time, on-site representation shall be established by each Agreement for
such professional services.

2.G.4) c. The A/E's site representative will receive copies of reports submitted b
General Contractor and shall prowde site observation to evdluate the
reports. Discovered construction variar shalll immediately be
to COUNTY

acting in good

A n to it at the tlme shall recommend
a reasonable course of conduct in connection with
Such recommendation(s) may be considered for
further contractual actlon by COUNTY.

2.G.4) e. Should the A/E become aware that the work of any contractor or
subcontractor in place or underway does not conform to the work or quality
required by the Construction Documents, the COUNTY Project Manager
shall be immediately notified in writing. It is appropriate for the A/E to
also immediately advise the contractors of substantial deficiencies, and that
notification of these deficiencies will be made to COUNTY. The A/E shall
furnish such data as necessary to inform COUNTY of the degree of the
noncompliance with the Construction Documents, the cause thereof, the
impact on schedule and cost, if known, and a recommended course of
conduct. COUNTY shall be solely responsible for implementation of the
A/E's recommendation. This assumption of responsibility by COUNTY
shall not relieve the A/E or its consultants for negligence in the discovery
of the condition, which was or should have been discovered.

2.G.4) f. If the AJE considers suspension of construction work appropriate, the A/E
shall notify COUNTY in writing and state the reasons, which, in the
professional opinion of the A/E, justify such action.

2.G.5) Necessary professional services or construction required to repair or overcome
problems caused by errors, omissions, ambiguities or changes not authorized by
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COUNTY in the preparation of the documents or design shall be the
responsibility of the A/E or its consultants, without additional cost to COUNTY.

2.G.6) The AJE shall review requests for information (RFIs) and shall respond within
five (5) business days.

2.G.7) The AJE shall develop and issue appropriate construction bulletins (CBs) at the
direction of the COUNTY Project Manager. The A/E shall then evaluate the CB
proposals received from the construction contractors and provide COUNTY with
a written recommendation regarding the appropriateness of the proposals. The
evaluation and recommendation shall be completed within five (5) business days
of receipt, or in accordance with another schedule approved by COUNTY. The
evaluation shall consider the necessity for such change, the reasonableness of the
proposed change, and an analysis of the cost proposed for effecting the change.

2.G.8) The AJ/E shall assist in the preparation of applications for energy incentive
programs, when applicable.

2.G.9) Upon contractor’s written notification and the COUNTY Project Manager’s
confirmation that Substantial Completion has taken place, the A/E shall observe
the construction and prowde a written punchllst to the COUNTY PrOJect

corrective measures where systems do not meet the intent of their design. The
AJE shall prepare and distribute the Certificate of Substantial Completion when
appropriate.

2.G.10) COUNTY will provide a set of Construction Documents to General Contractor
on which daily records of changes and deviations shall be recorded. At
completion of the project, General Contractor will submit its marked-up as-built
documents to the A/E who shall, based on these marked up as-built documents,
revise the original documents, including the electronic files, showing changes in
the work made during the construction process to produce a set of Record
Documents. Electronic documents shall be in a format and on a medium required
by COUNTY. This work shall be completed and submitted to COUNTY within
thirty (30) calendar days of receipt of the last marked up prints. The
consequences of addenda, change orders and other circumstances known by the
AJE to have caused change shall be included in the production of the Record
Documents. The marked-up as-built documents shall be turned over to the
COUNTY at the same time as the Record Documents.

2.G.10) a.Record Documents deliverables shall be:

(1) Original unbound copy of Drawings and Project Manual in full size,
paper format;
(2) Four (4) bound copies of Drawings and Project Manual; and
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(3) Electronic version of all documents on CD, USB flash drive or sent via
email:
a) Drawings in AutoCAD 2014 (or earlier version);
1. Each digital sheet shall be complete with x-refs or base plan
sheets included and attached;
2. All external data from non-AutoCAD programs (e.g., Excel or
Word) shall be included and attached; and
3. Include copy of Plot Style Table (ctp file) used to print
drawings.
b) Drawings in Adobe Acrobat 11 (or earlier version; minimize pdf
file size by converting files from AutoCAD or other programs);
¢) Project Manual in Word 2010 (or earlier version); and
d) Project Manual in Adobe Acrobat 11 (or earlier version; minimize
pdf file size by converting files from Word or other programs,
rather than scanning printouts).

2.G.11) The AJE shall obtain from the General Contractor, and review for compliance
with design intent, an Operating and Maintenance Manual for building systems
and operable mechanical and electrical equipment on the project, both powered
and manual. Two (2) copies of the Manuals shall be provided to COUNTY's
Project Representative. These manuals shall include:

nd

Operation of Equipmen
and Systems i re Parts List; and

2.G.11) b. Temperature |Contrpl rd |Drawings ata S

including|rec intenance[procedures.

ot intended by\ this /Agreemen mpose upon the A/E the duty of a
antor of\the cons ion contractor(s). It is, however, the intent of the
0 impose upon the A/E the duty of the faithful fulfillment, in
accordance with the standard of care ordinary to the profession, of the
performance of the duties specifically enumerated herein and for the close
monitoring of the work of its consultants as if the work were performed by the
AJE. As such, this shall not preclude the entitlement to COUNTY of reasonable
expectation that systems as designed by the A/E or their consultants will operate
as anticipated by COUNTY upon faithful completion of construction.

3. ARTICLE 3: COUNTY'S RESPONSIBILITIES

3.A. COUNTY will determine the project scope for which the professional design services are

3.B.

3.C.

required and will fully cooperate in achieving completion of that work.

COUNTY will establish an internal operating procedure for timely and proper
performance of any COUNTY duty required to fulfill the needs of the project.

COUNTY will provide available information regarding the requirements for the project,
which set forth COUNTY's objectives for program, schedule and overall budget.
COUNTY will make available to the A/E data known to COUNTY or requested by the
AJE, which may be needed for the fulfillment of the professional responsibility of the A/E.
This data may include, but is not limited to, prints of existing buildings or record drawings
and COUNTY standards and guides. Such documents will be the most recent and accurate
available. The use of any such data by the A/E shall be without contractual or legal
significance unless otherwise established elsewhere in this Agreement. However,
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3.D.

3.E.

3.F.
3.G.
3.H.

4. ARTICLE 4: COMPENSATION

4.A. AJ/E fees for basic services will be compe

providing of documents by COUNTY shall not relieve the A/E from the responsibility for
conducting a field survey to verify existing conditions as specified herein.

COUNTY will communicate to the A/E the format of the documents required to be
submitted.

COUNTY will examine documents submitted by the A/E and will render decisions
regarding them promptly, to avoid unreasonable delay in the progress and sequence of the
AJ/E's work. COUNTY will coordinate review comments from the User agency and
COUNTY staff prior to issuance to the A/E.

COUNTY will distribute Construction Documents and any necessary addenda to
prospective bidders, and conduct the bid opening for the project.

COUNTY will prepare and process the Agreements between COUNTY and A/E, and
between COUNTY and construction contractor(s).

Unless otherwise specified in this Agreement, COUNTY will arrange for services of a
testing laboratory to furnish structural, chemical, mechanical and other laboratory tests,
inspections and reports as required by law or deemed necessary by COUNTY.

4.A.1) b. The A/E is authorized to proceed through completion of the [ ]
Phase. The A/E Fee is limited to $[ ], until written instructions to
proceed are provided by COUNTY.

4.A.2) No change in fee shall result from change orders to construction contracts unless
such change is described as an Additional Service under Article 4.D. of this
Agreement and approved by COUNTY. When the A/E's Design Report estimate
indicates a revised project cost and such revision is approved by COUNTY, the
amount of the lump sum fee may be renegotiated.

4.A.3) In the event the lowest acceptable construction bids exceed the fixed limit of
construction, as shown above plus any COUNTY increases approved before
bidding, COUNTY will do one or more of the following:

4.A.3) a. Cooperate in revising the project scope and quality as required to reduce the
project cost;

4.A.3) b. Authorize the rebidding of the project within a reasonable time; and / or

4.A.3) c. Give written approval of an increase in such fixed limit.
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4.A.4) Inthe case of 4.A.3.a. above, the A/E shall revise the drawings and specifications
as necessary to bring the construction cost within the fixed limit. These revisions
shall be completed by the A/E without additional compensation.

4.A.5) In the case of 4.A.3.a. or 4.A.3.b. above, no additional fees will be allowed for
rebidding or for an increase in allocated funds.

4.B. The A/E's Compensation for Additional Services, as described in Article 4.D., will be
computed as follows:

4.B.1) Principals' time at a fixed rate of $[ ] per hour, unless separate amounts are
provided for each Principal. For the purposes of this Agreement, the Principals
are:

[ ]
[ 1
[ 1

4.B.2) Other design staff shall be billed at these fixed rates:

Senior design architect / engineer: $[ ] per hour

Junior design architect enMﬂ 1 per hpur
L

|
enior designer; ' $[| ] ur
Ju@des&ner \ / $[ ]jjer hour
T =
rafting: $[ 1 perhour

4.B.3) Employee's time shall be computed using the employee's basic hourly salary and
include overhead costs for clerical support and mandatory and customary benefits
such as statutory employee benefits, insurance, sick leave, holidays and
vacations, pensions and similar benefits for persons in consultation, research and
design in producing drawings, specifications and other documents pertaining to
the project and for services during construction at the site.

4.C. Reimbursable Expenses:

4.C.1) Reimbursable Expenses are actual, incidental expenses incurred by the AJE, its
employees or consultants, in the interest of the project and are not included in
overhead costs for the Fees for Basic Services (4.A.) and Additional Services
(4.D.). Reimbursable Expenses shall be incurred or contracted for only with
PRIOR written approval from COUNTY. Such approval shall be based on a
written proposal delineating the nature of the services, the time involved, the
estimated cost thereof, and the individuals or firms involved. Payment Requests
from consultants and construction contractors providing these Reimbursable
Expenses shall be reviewed by the A/E to check the accuracy of and entitlement
to the sums requested. Reimbursable Expenses may include, but are not limited
to, the following incidental expenses:

4.C.1) a. Expense of reproduction of drawings and specifications, excluding the
review sets required in Article 2.
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4.C.1) b. Expense of a site survey when needed.

4.C.1) c. Expense of a geotechnical investigation and soils and material testing when
required.

4.C.1) d. Expense of State and / or City review fees when required.

4.C.2) Expenses not eligible for reimbursement shall include, but are not limited to,
indirect project overhead costs associated with the Fees for Basic Services (4.A.)
and Additional Services (4.D.) such as mileage, travel, lodging, replication of
drawings for the design development meetings and subsequent design meetings,
preliminary and final review document printing, handling and postage, cost of
correspondence transmittals, telephone expenses, and CAD / electronic graphic
services. Such expenses shall be included as part of the Lump Sum fee.

4.D. Additional Services:

4.D.1) The following services are in addition to but are not covered in Article 4.A.
These services may be identified as part of the A/E’s fee proposal and included
with the lump sum fee as such. Compensation for these additional services or
other services must be requested by the A/E, and subsequently approved by
COUNTY PRIOR to proceeding with the work. If the additional sepvices are
requested after the Agreement has been issued orization shal
on a written proposal delineati e nature of the services, the time inv
estimated cost t schedule and the indivi
firms involved.

program revision, site feasibility, or

1) b. Revising previously approved drawings, specifications or other documents
after written approval of Design Development Phase, to accomplish
changes not initiated by the A/E other than record documents and revisions
normally to be expected or required to correct deficiencies in the approved
drawings and specifications.

4.D.1) c. Preparing detailed models, perspective or renderings.

4.D.1) d. Preparing documents for alternate bids or petitions for waiver when
requested by COUNTY and, requiring significant additional time and
expense on the part of the A/E or its consultants.

4.D.1) e. Obtaining or participating in third party Value Engineering / Enhancement
of the project when directed by COUNTY.

4.D.1) f. Providing services other than corrective design work and record documents,
after final payment to the construction contractor(s).

4.D.1) g. Providing services requested by COUNTY for or in connection with the
selection of specific movable furniture, fixtures and equipment (FFE) by
the occupying agency during the Construction Phase.
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4.D.1) h. Providing services as expert withness in connection with any public

hearings, arbitration proceeding, or the proceedings of a court of record
except when the A/E is party thereto.

4.D.1) i. Providing historical preservation research or documentation.

4.D.1)j. Providing specialized design services, including, but not limited to

Sustainability design or LEED certification, vibration, wind or acoustical
analysis, energy modeling.

4.D.1) k. Participation in post-project evaluations.

4.D.1) |. Preparing multiple bid packages.

4.E. Payments to the A/E:

4.E.1)

E2)

4.E.3)

4.E.4)

Payments of the A/E's lump sum fee will be made monthly, in proportion to
services performed as confirmed by COUNTY, to increase the compensation to
the following percentages of the lump sum fee at the completion of each phase of
the work.

Schematic Design Phase 15%
Design Development Phase 35%
Construction Documents P

sum fee shall be-paid out
the project. When NTY confirms that
ew of Operating & Maintenance Manuals,

o documents has been satisfactorily completed by the A/E,
OUNTY will determine how and when the remaining lump sum fee is
disbursed.

Payments for COUNTY-approved Reimbursable Expenses as defined in Article
4.C. and Additional Services of the A/E as defined in Article 4.D., will be made
monthly upon request.

An A/E whose work is found deficient or fails to conform to the requirements set
forth in the Agreement, is not entitled to further payments, until corrected to the
satisfaction of COUNTY.

4.E.4) a. Payments to the A/E may be withheld for damages sustained by COUNTY

4.E.5)

4.E.6)

due to error, omission, unauthorized changes or negligence on the part of
the A/E. COUNTY will notify the A/E in writing of the alleged, specific
damages and amounts involved, on a timely basis.

Payments to the A/E will not be withheld due to disputes between construction
contractor(s) and COUNTY.

If the project is suspended for more than three (3) months in whole or in part, the
AJE will be paid fees for services performed prior to receipt of written notice
from COUNTY of the suspension, together with Reimbursable Expenses then
due and reasonable expenses resulting from this suspension, as approved by
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COUNTY. If the project is resumed after being suspended for more than three
(3) months, the A/E's compensation will be subject to renegotiation.

5. ARTICLE 5: ACCOUNTING RECORDS

5.A. Records of the A/E's direct personnel, consultants, and reimbursable expenses pertaining

to the project shall be kept in accordance with Generally Accepted Accounting Principles
(GAAP) and shall be available to COUNTY or an authorized representative throughout
the term of this Agreement and for at least three (3) years after final payment to the A/E.

6. ARTICLE 6: TERMINATION OF AGREEMENT

6.A. This Agreement may be terminated by COUNTY without cause upon ten (10) calendar

6.B.

7. ARTICLE 7: OWNERSH

7.C.

days written notice to the A/E. In the event of termination, the A/E will be paid fees for
services performed to termination date, reimbursable expenses then due, and termination
expenses as approved by COUNTY. Work performed prior to the date of termination
shall be in accordance with the terms and conditions of this Agreement. Upon
termination, the results of such work shall immediately be turned over to the COUNTY
Project Manager and is a condition precedent to further payment by COUNTY.

In the event the Agreement between the A/E and any consultant on this project is
terminated, the results of work by that consultant shall immediately be turned o
AJE.

ale , app pie
A/E or any ¢onsultant
on completion and acceptance of any

f the Agreement, and shall be delivered to

Documents prepared under this Agreement may be used by COUNTY for informational
purposes without additional compensation to the A/E.

Specifications and isolated, detail drawings inherent to the architectural / engineering
design of the project, whether provided by the COUNTY or generated by the A/E, shall be
available for future use by the parties to this Agreement and other parties, each at their
own risk.

8. ARTICLE 8: LIABILITY-HOLD HARMLESS AND INDEMNIFICATION

8.A. AJE shall indemnify, hold harmless and defend COUNTY, its boards, commissions,

agencies, officers, employees and representatives against any and all liability, loss
(including, but not limited to, property damage, bodily injury and loss of life), damages,
costs or expenses which COUNTY, its officers, employees, agencies, boards,
commissions and representatives may sustain, incur or be required to pay by reason of A/E
furnishing the services required to be provided under this Agreement, provided, however,
that the provisions of this paragraph shall not apply to liabilities, losses, charges, costs, or
expenses caused or resulting from the acts or omissions of COUNTY, its agencies, boards,
commissions, officers, employees or representatives. The obligations of A/E under this
paragraph shall survive the expiration or termination of this Agreement.

9. ARTICLE 9: PROFESSIONAL LIABILITY INSURANCE
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9.A. The A/E and its consultants retained under the terms of this Agreement shall procure and
maintain a professional liability insurance policy with at least $1,000,000 in coverage that
provides for payment of the insured's liability for errors, omissions or negligent acts
arising out of the performance of the professional services required under this Agreement.
The AJE shall provide up-to-date, accurate professional liability information on the A/E’s
Data Record, including amount of insurance, deductible, carrier and expiration date of
coverage. Upon request by COUNTY, the A/E shall furnish COUNTY with a Certificate
of Insurance showing the type, amount, deductible, effective date and date of expiration of
such policy. Such certificate shall also contain substantially the following statement: “The
insurance covered by this certificate shall not be canceled, the coverage changed or
reduced by endorsement, by the insurance company, except after thirty (30) calendar days
written notice has been received by COUNTY.” The A/E shall not cancel or materially
alter this coverage without prior written approval by COUNTY. The A/E shall be
responsible for consultants maintaining professional liability insurance during the life of
their Agreement.

10. ARTICLE 10: OTHER INSURANCE
10.A. The A/E and its consultants retained under terms of this Agreement shall:

10.A.1) Maintain Worker’s Compensation Insurance:

10.A.1) a. Procure and maintain Worker’s Co
State of Wisconsi tes for all of

employi ork assed

nsurance as reguired by
AJEls and consultant’s

than $1,000,000 per/occur nc $2,000,000 in the aggregate.

aintain during the life of this Agreement, and until one year after
the completlon of this Agreement, Commercial General Liability Insurance,
including Products and Completed Operations for all claims that might occur in
carrying out the Agreement. Minimum coverage shall be $1,000,000 per
occurrence, $1,000,000 general aggregate, combined single limit for bodily
injury, personal injury, and property damage. Such coverage shall be of the
“occurrence” type form and shall include the employees of the A/E as insureds.

10.A.3) Procure and maintain Commercial Automobile Liability Insurance for all owned,
non-owned, and hired vehicles that are used in carrying out the Agreement.
Minimum coverage shall be $1,000,000 per occurrence combined single limit for
bodily injury and property damage.

10.A.4) Provide an insurance certificate indicating the above Commercial Liability
Insurance and property damage coverage, countersigned by an insurer licensed to
do business in Wisconsin, covering and maintained for the period of the
Agreement. Upon request by COUNTY, the insurance certificate is to be
presented on or before execution of the Agreement.

11. ARTICLE 11: MISCELLANEOUS PROVISIONS

11.A. A/E warrants that it has complied with all necessary requirements to do business in the
State of Wisconsin, that the persons executing this Agreement on its behalf are authorized
to do so.
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11.B. Legal Relations. The A/E shall comply with and observe federal and state laws and
regulations and local zoning ordinances applicable to this project and in effect on the date
of this Agreement.

11.C. Approvals or Inspections. None of the approvals or inspections performed by COUNTY
shall be construed or implied to relieve the A/E from any duty or responsibility it has for
its professional performance, unless COUNTY formally assumes such responsibility in
writing from COUNTY so stating that the responsibility has been assumed.

11.D. Successors, Subrogees and Assigns. COUNTY and A/E each bind themselves, their
partners, successors, subrogees, assigns, and legal representatives to the other party to this
Agreement and to the partners, successors, subrogees, assigns and legal representatives of
such other party with respect to covenants of this Agreement.

11.E. Claims. The A/E's project manager will meet with COUNTY"s Project Manager to
attempt to resolve claims, disputes and other matters in question arising out of, or relating
to, this Agreement or the breach thereof. Issues not settled are to be presented in writing
to the COUNTY Assistant Public Works Director for review and resolution. The decision
of the Assistant Public Works Director shall be final. Work shall progress during the
period of any dispute or claim. Unless specifically agreed between the parties, venue will
be in Dane County, Wisconsin.

11.F. Amendment of Agreement. This Agreement m mended in writing
COUNTY and A/E.

y the pa@ hereto|that |in the eve

parties, W/isconsin e |[cc

he Dane|County Circui

nent solely between the parties hereto and for

, o part of this Agreement shall be construed to add to, supplement,
amefd, abridge or repeal existing duties, rights, benefits or privileges of any third party or
parties, including but not limited to employees of either of the parties.

11.1. The entire agreement of the parties is contained herein and this Agreement supersedes any
and all oral agreements and negotiations between the parties relating to the subject matter
hereof. The parties expressly agree that this Agreement shall not be amended in any
fashion except in writing, executed by both parties.

12. ARTICLE 12: NONDISCRIMINATION IN EMPLOYMENT

12.A. During the term of this Agreement, A/E agrees not to discriminate on the basis of age,
race, ethnicity, religion, color, gender, disability, marital status, sexual orientation,
national origin, cultural differences, ancestry, physical appearance, arrest record or
conviction record, military participation or membership in the national guard, state defense
force or any other reserve component of the military forces of the United States, or
political beliefs against any person, whether a recipient of services (actual or potential) or
an employee or applicant for employment. Such equal opportunity shall include but not be
limited to the following: employment, upgrading, demotion, transfer, recruitment,
advertising, layoff, termination, training, rates of pay, and any other form of compensation
or level of service(s). AJE agrees to post in conspicuous places, available to all
employees, service recipients and applicants for employment and services, notices setting
forth the provisions of this paragraph. The listing of prohibited bases for discrimination
shall not be construed to amend in any fashion state or federal law setting forth additional
bases and exceptions shall be permitted only to the extent allowable in state or federal law.
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12.B. Civil Rights Compliance:

12.B.1) If A/E has twenty (20) or more employees and receives $20,000 in annual
contracts with COUNTY, the A/E shall submit to COUNTY a current Civil
Rights Compliance Plan (CRC) for Meeting Equal Opportunity Requirements
under Title VI of the Civil Rights Act of 1964, Section 504 of the Rehabilitation
Act of 1973, Title VI and XVI of the Public Service Health Act, the Age
Discrimination Act of 1975, the Omnibus Budget Reconciliation Act of 1981 and
Americans with Disabilities Act (ADA) of 1990. AJE shall also file an
Affirmative Action (AA) Plan with COUNTY in accordance with the
requirements of Chapter 19 of the Dane County Code of Ordinances. A/E shall
submit a copy of its discrimination complaint form with its CRC/AA Plan. The
CRC/AA Plan must be submitted prior to the effective date of this Agreement
and failure to do so by said date shall constitute grounds for immediate
termination of this Agreement by COUNTY. If an approved plan has been
received during the previous calendar year, a plan update is acceptable. The plan
may cover a two-year period. If A/E has less than twenty (20) employees, but
receives more than $20,000 from the COUNTY in annual contracts, it may be
required to submit a CRC Action Plan to correct any problems discovered as the
result of a complaint investigation or other Civil Rights Compliance monitoring
efforts set forth herein below If A/E submits a CRC/AA Plan to a Departme

as they relate to affirmative action and non-
|scr|m|nat|on AJE further agrees to cooperate with COUNTY in developing,
implementing, and monitoring corrective action plans that result from any
reviews.

12.B.3) A/E shall post the Equal Opportunity Policy, the name of A/E’s designated Equal
Opportunity Coordinator and the discrimination complaint process in
conspicuous places available to applicants and clients of services, applicants for
employment and employees. The complaint process will be according to
COUNTY's policies and procedures and made available in languages and formats
understandable to applicants, clients and employees. AJ/E shall supply to
COUNTY’s Contract Compliance Officer upon request a summary document of
all client complaints related to perceived discrimination in service delivery.
These documents shall include names of the involved persons, nature of the
complaints, and a description of any attempts made to achieve complaint
resolution.

12.B.4) AJE shall provide copies of all announcements of new employment opportunities

to COUNTY’s Contract Compliance Officer when such announcements are
issued.
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ATTACHMENT A
ARCHITECTURAL / ENGINEERING PROFESSIONAL SERVICES AGREEMENT
AGREEMENT ON CONSTRUCTION PHASE SITE VISITS

Project No.: 318026
Agreement No.: [No.]

Project Name: _Restroom Expansion

Construction phase services, for the Project referenced above, shall be provided by either the A/E
or its Consultants as follows and in compliance with Article 2.G.:

1. The A/E shall visit the site a minimum of three (3) times during the construction phase and
attend the pre-construction meeting, bi-weekly progress meetings and final inspection to
determine if work has been completed according to plans and specifications. Site visits shall
be conducted at essential times during the construction phase. To be considered a site visit,
close-up observation of the current building elements in process of being constructed must be
performed. Additional site visits necessitated by A/E error, omission, unauthorized changes
or negligence, shall be accomplished without additional cost to COUNTY. Additional site
visits necessitated by significant failure on the part of the lead or other prime construction
contractors to perform, will be given consideration as additional services, reimbursable-b

responsible construction contractor(s) through COUNTY

performed “in-house” or by an outside ant,[ the minimu

ninimum of two (2) times during the

e Electrical Consultant shall visit the site a minimum of one (1) times during the
construction phase.
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ATTACHMENT B
ARCHITECTURAL / ENGINEERING PROFESSIONAL SERVICES AGREEMENT
A/E/ CONSULTANT AGREEMENT

Date: [Date]
Project No.: 318026
Agreement No.: [No.]

THIS AGREEMENT is between [A/E Name], hereinafter called "A/E", executing this Agreement, and
[Consultant Name] hereinafter called the “Consultant".

WITNESSETH

WHEREAS, the A/E has entered into an Agreement with COUNTY to furnish professional services with
a project, hereinafter named "Project”, which is described as follows:

Job Center Restroom Expansion

WHEREAS, the A/E deems it advisable to engage the services of a Consultant to furnis
services in connection with this project, and

Nt between COU
the Consultant,

n the A/E's

NOW, THEREFORE, in consideration of the premises and to their mutual and dependent agreements,
the parties hereto agree as set forth in the Agreement between COUNTY and the A/E which are annexed
hereto and made a part hereof.

IN WITNESS WHEREOF, the A/E and the Consultant have executed this Agreement.

[Consultant Firm Name] 1 [A/E Firm Name] ]
Signature Date Signature Date
Printed Name Printed Name
Title Title

Providing the following services:
[Describe services ]
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