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LEGAL NOTICE

INVITATION TO BID

Dane County Public Works, Highway & Transportation Dept., 1919 Alliant Energy Center Way,
Madison, W1 53713, will receive sealed Bids until:

2:00 P.M., THURSDAY, SEPTEMBER 21, 2017

REQUEST FOR BIDS NO. 317030
COLISEUM CONCOURSE LED LIGHTING UPGRADE
ALLIANT ENERGY CENTER
1919 ALLIANT ENERGY CENTER WAY
MADISON, WISCONSIN

Dane County is inviting Bids for construction services. The project consists of upgrading the
facilities lighting by replacing T8 fixtures with LED fixtures on the arena level, replacing surface
mounted fixtures on the main concourse with LED surface mounted fixtures, removing surface
mounted fixtures on the second concourse, and installing LED fixtures in the paneling. Only
firms with capabilities, experience & expertise with similar projects should obtain this Request
for Bids document & submit Bids.

Request for Bids document may be obtained after 2:00 p.m. on August 31, 2017 by downloading
it from bids-pwht.countyofdane.com. Please call Eric Urtes,AlA - Project Manager, at 608/266 —
4798 (urtes.eric@countyofdane.com), or our office at 608/266-4018, for any questions or
additional information.

All Bidders must be a registered vendor with Dane County & pay an annual registration fee &
must be pre-qualified as a Best Value Contractor before award of Contract. Complete Vendor
Registration Form at danepurchasing.com/Account/Login? or obtain one by calling 608/266-
4131. Complete Pre-qualification Application for Contractors

at countyofdane.com/pwht/BVC_Application.aspx or obtain one by calling 608/266-4029.

A pre-bid site tour will be held September 6th, 2017 at 1:00 p.m. at Alliant Energy Center
Coliseum, starting in the west lobby. Bidders are strongly encouraged to attend this tour.

PUBLISH: AUGUST 29 & SEPTEMBER 5, 2017 - WISCONSIN STATE JOURNAL
AUGUST 29 & SEPTEMBER 5, 2017 - THE DAILY REPORTER
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DANE COUNTY DEPARTMENT of PUBLIC
si)  WORKS, HIGHWAY and TRANSPORTATION

County Executive 1919 Alliant Energy Center Way ¢ Madison, Wisconsin 53713 Commissioner / Director
Joseph T. Parisi Phone: (608) 266-4018 ¢ FAX: (608) 267-1533 Gerald J. Mandli

BEST VALUE CONTRACTING APPLICATION

CONTRACTORS / LICENSURE APPLICANTS

The Dane County Department of Public Works requires all contractors to be pre-qualified as a
best value contractor with the County prior to being awarded a contract. In addition, the County
pre-qualifies potential contractors and sub-contractors who wish to work on County contracts.
Subcontractors must become pre-qualified ten (10) days prior to commencing work under any
Dane County Public Works Contract. Potential subcontractors are urged to become pre-qualified
as early as possible. This document shall be completed, properly executed, along with the
necessary attachments and additional information that the County requires for the protection and
welfare of the public in the performance of a County contract.

Contractors or subcontractors of any tier who attain pre-qualification status will retain that status
for a period of two (2) years from the date of qualification. Contractors shall notify the Dane
County Department of Public Works, Highway & Transportation within fifteen (15) days of any
changes to its business or operations that are relevant to the pre-qualification application. Failure
to do so could result in suspension, revocation of the contractor’s pre-qualification, debarment
from County contracts for up to three (3) years and / or other sanctions available under the law.

No contracts will be awarded for construction work performed on Dane County projects unless
the contractor is currently approved as a Wisconsin Trade Trainer or has applied for approval as
an Apprenticeship Trade Trainer to the Wisconsin Department of Workforce Development and
agrees to an acceptable apprenticeship program. If you are not currently approved as a Wisconsin
Trade Trainer, or have not applied for approval as an Apprenticeship Trade Trainer, please
contact the Department of Workforce Development - Bureau of Apprenticeship Standards at
608/266-3133 or visit their web site at: dwd.wisconsin.gov/apprenticeship/.

EXEMPTIONS

o Contractors who employ less than five (5) apprenticeable trade workers are not required to
pre-qualify.

e Contractors performing work that does not apply to an apprenticeable trade, as outlined in
Appendix A.

e The contractor / subcontractor provides sufficient documentation to demonstrate one or more
of the following:
O apprentices are not available in a specific geographic area;
o0 the applicable apprenticeship program is unsuitable or unavailable; or
0 there is a documented depression of the local construction market which prevents
compliance.
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SEC. PROOF OF RESPONSIBILITY CHECK IF APPLICABLE

1 Does your firm possesses all technical qualifications and resources, Yes: [] No: []
including equipment, personnel and financial resources, necessary to
perform the work required for any project or obtain the same through
the use of responsible, pre-qualified subcontractors?

2 Will your firm possess all valid, effective licenses, registrations or Yes: [] No: []
certificates required by federal, state, county, or local law, which are
necessary for the type of work to be performed including, but not
limited to, those for any type of trade work or specialty work?

3 Will your firm meet all bonding requirements as required by applicable | Yes: [] No: []
law or contract specifications?

4 Will your firm meet all insurance requirements as required by Yes: [] No: []
applicable law or specifications, including general liability insurance,
workers compensation insurance and unemployment insurance
requirements?

5 Will your firm maintain a substance abuse policy for employees hired | Yes: [] No: []
for public works contracts that comply with Wis. Stats. Sec. 103.503?

6 Does your firm acknowledge that it must pay all craft employees on Yes: [] No: []
public works projects the wage rates and benefits required under
Section 66.0903 of the Wisconsin Statutes?

7 Will your firm fully abide by the equal opportunity and affirmative Yes: [] No: []
action requirements of all applicable laws, including County
ordinances?

8 In the past three (3) years, has your firm had control or has another Yes: [] No: []
corporation, partnership or other business entity operating in the If Yes, attach details.
construction industry controlled it? If so, please attach a statement
explaining the nature of the firm relationship?

9 In the past three (3) years, has your firm had any type of business, Yes: [] No: []
contracting or trade license, certification or registration revoked or If Yes, attach details.
suspended?

10 In the past three (3) years, has your firm been debarred by any federal, | Yes: [ ] No: []
state or local government agency? If Yes, attach details.

11 In the past three (3) years, has your firm defaulted or failed to complete | Yes: [ ] No: []
any contract? If Yes, attach details.

12 In the past three (3) years, has your firm committed a willful violation | Yes: [] No: []
of federal, state or local government safety laws as determined by a If Yes, attach details.
final decision of a court or government agency authority.

13 | In the past three (3) years, has your firm been in violation of any law Yes: [] No: []
relating to your contracting business where the penalty for such If Yes, attach details.
violation resulted in the imposition of a penalty greater than $10,000?

14 Is your firm Executive Order 108 precertified with the State of Yes: No: []
Wisconsin?

15 Is your firm an active Wisconsin Trade Trainer as determined by the Yes: [] No: []
Wisconsin Bureau of Apprenticeship Standards?

16 Is your firm exempt from being pre-qualified with Dane County? Yes: [] No: []

If Yes, attach reason for exemption.

17 Does your firm acknowledge that in doing work under any County Yes: [] No: []
Public Works Contract, it will be required to use as subcontractors only
those contractors that are also pre-qualified with the County or become
so ten days prior to commencing work?

18 Contractor has been in business less than one year? Yes: [] No: []

19 Is your firm a first time Contractor requesting a one time exemption, Yes: [] No: []
but, intend to comply on all future contracts and are taking steps
typical of a “good faith” effort?

20 Not applicable. My firm does not intend to work on Best Value Yes: [] No: []
Contracts. Note: Best Value Contracting is required to bid on most
Public Works Contracts (if unclear, please call Jan Neitzel Knox 608-

266-4029).
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SIGNATURE SECTION

Your firm’s Officer, or the individual who would sign a bid and / or contract documents must
sign this document.

I do hereby certify that all statements herein contained are true and correct to the best of my
knowledge:

Signature Date

Printed or Typed Name and Title

NAME AND ADDRESS OF CONTRACTOR

Name of Firm:
Address:
City, State, Zip:

Telephone Number:

Fax Number:
E-mail Address:

REMEMBER!

Return all to forms and attachments, or questions to:

JAN NEITZEL KNOX
EMAIL: NEITZEL-KNOX@COUNTYOFDANE.COM
OFFICE: (608)266-4029, FAX: (608)267-1533

DANE COUNTY DEPARTMENT OF PUBLIC WORKS,
HGHWAY & TRANSPORTATION
1919 ALLIANT ENERGY CENTER WAY
MADISON, WI 53713

BVCA-3 ver. 06/12



APPENDIX A

APPRENTICEABLE TRADES

Bricklayer

Carpenter

Cement Mason (Concrete Finisher)

Cement Mason (Heavy Highway)

Construction Craft Laborer

Data Communications Installer

Electrician

Elevator Mechanic / Technician

Environmental Systems Technician / HVAC Service Technician / HVAC Install & Service
Glazier

Heavy Equipment Operator / Operating Engineer
Insulation Worker (Heat & Frost)

Iron Worker (Assembler, Metal Buildings)
Painter / Decorator

Plasterer

Plumber

Roofer / Waterproofer

Sheet Metal Worker

Sprinkler Fitter

Steamfitter (Service & Refrigeration)

Taper & Finisher

Telecommunications (Voice, Data & Video) Installer / Technician
Tile Setter
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1. GENERAL

A. Before submitting Bid, bidder shall thoroughly examine all Construction Documents.
Successful Bidder shall be required to provide all the Work that is shown on Drawings, set
forth in Specifications, or reasonably implied as necessary to complete Contract for this
project.

B. Bidder shall visit site to become acquainted with adjacent areas, means of approach to site,
conditions of actual site and facilities for delivering, storing, placing, and handling of
materials and equipment.

C. A pre-bid meeting will be held September 6, 2017 at 1:00 p.m. at the Alliant Energy Center,
starting near the ticket windows. Bidders are strongly encouraged to attend this tour

D. Failure to visit site or failure to examine any and all Construction Documents will in no way
relieve successful Bidder from necessity of furnishing any necessary materials or equipment,
or performing any work, that may be required to complete the Work in accordance with
Drawings and Specifications. Neglect of above requirements will not be accepted as reason
for delay in the Work or additional compensation.

2. DRAWINGS AND SPECIFICATIONS

A. Drawings and Specifications that form part of this Contract, as stated in Article 5 of
Conditions of Contract, are enumerated in Document Index of these Construction Documents.

B. Complete sets of Drawings and Specifications for all trades will be available to all Bidders,
irrespective of category of work to be bid on, in order that all Bidders may be familiar with
work of other trades as they affect their bid.
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C. For deposit refund, return complete sets of Drawings and Specifications to same location they
were picked up within ninety (90) calendar days after Bid Due Date. After that time, deposit
will be forfeited.

3. INTERPRETATION

A. No verbal explanation or instructions will be given in regard to meaning of Drawings or
Specifications before Bid Due Date. Bidders shall bring inadequacies, omissions or conflicts
to Owner or Architect / Engineer’s attention at least ten (10) calendar days before Bid Due
Date. Prompt clarification will be available to all bidders by Addendum.

B. Failure to so request clarification or interpretation of Drawings and Specifications will not
relieve successful Bidder of responsibility. Signing of Contract will be considered as
implicitly denoting that Contractor has thorough understanding of scope of the Work and
comprehension of Construction Documents.

C. Owner will not be responsible for verbal instructions.

4. QUALIFICATIONS OF BIDDER (CONTRACTOR AND SUBCONTRACTOR)

A. Before award of Contract can be approved, Owner shall be satisfied that Bidder involved
meets following requirements:

1. Has completed at least one (1) project of at least fifty percent (50%) of size or value of
Division of work being bid and type of work completed is similar to that being bid. If
greater magnitude of experience is deemed necessary, other than size or value of work,
such requirements will be described in appropriate section of Specifications.

2. Maintains permanent place of business.
3. Can be bonded for terms of proposed Contract.

4. Has record of satisfactorily completing past projects and supplies list of no more than
three (3) most recent, similar projects, with architect or engineer’s and owner’s names,
addresses and telephone numbers for each project. Submit to Public Works Project
Engineer within three (3) business days after Bid Due Date. Criteria which will be
considered in determining satisfactory completion of projects by bidder will include:

a. Completed contracts in accordance with drawings and specifications.

b. Diligently pursued execution of work and completed contracts according to
established time schedule unless Owner grants extensions.

c. Fulfilled guarantee requirements of construction documents.

d. Isnot presently on ineligible list maintained by County’s Department of
Administration for noncompliance with equal employment opportunities and
affirmative action requirements.

e. Authorized to conduct business in Wisconsin. By submitting Bid, bidder warrants
that it has: complied with all necessary requirements to do business in State of
Wisconsin; that persons executing contract on its behalf are authorized to do so; and,
if corporation, that name and address of bidder’s registered agent are as set forth in
Contract. Bidder shall notify Owner immediately, in writing, of any change in its
registered agent, their address, and bidder’s legal status. For partnership, term
“registered agent” shall mean general partner.

B. County’s Public Works Project Engineer will make such investigations as are deemed
necessary to determine ability of bidder to perform the Work, and bidder shall furnish to
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5.

A

6.

7.

A

8.

County’s Public Works Project Engineer or designee all such information and data for this
purpose as County’s Public Works Project Engineer may request. Owner reserves right to
reject Bid if evidence submitted by, or investigation of, bidder fails to satisfy Owner that
bidder is responsible and qualified to carry out obligations of Contract and to complete the
Work contemplated therein.

BID GUARANTEE

Bank certified check, cashier’s check or Bid Bond, payable to County in amount not less than
five percent (5%) of maximum bid, shall accompany each Bid as guarantee that if Bid is
accepted, Bidder will execute and return proposed Contract and Performance and Payment
Bonds within ten (10) business days after being notified of acceptance of Bid. Company
issuing bonds must be licensed to do business in Wisconsin.

Any bid, which is not accompanied by bid guarantee, will be considered “No Bid” and will
not be read at Bid Due Date.

If successful Bidder so delivers Contract, Certificate of Insurance, and Performance and
Payment Bonds, check will be returned to Bidder. In case Bidder fails to deliver such
Contract, insurance, and bond, amount of bid guarantee will be forfeited to County as
liquidated damages.

All checks tendered as bid guarantee, except those of three (3) lowest qualified, responsible
bidders, will be returned to their makers within three (3) business days after Bid Due Date.
All such retained checks will be returned immediately upon signing of Contract and
Performance and Payment Bonds by successful Bidder.

WITHDRAWAL OF BIDS

Bids may be withdrawn by written request received from bidder or authorized representative
thereof prior to time fixed for Bid Due Date, without prejudice to right of bidder to file new
Bid. Withdrawn Bids will be returned unopened. Negligence on part of bidder in preparing
their Bid confers no right for withdrawal of Bid after it has been opened.

No Bid may be withdrawn for period of sixty (60) calendar days after Bid Due Date.

If Bid contains error, omission or mistake, bidder may limit liability to amount of bidder’s
guarantee by giving written Notice of Intent not to execute Contract to Owner within seventy-
two (72) hours of Bid Due Date.

CONTRACT FORM

Sample copy of contract that successful Bidder will be required to enter into is included in
these Construction Documents and bidders are required to familiarize themselves with all
conditions contained therein.

CONTRACT INTERESTS BY COUNTY PUBLIC OFFICIALS

In accordance with Wisconsin Statute 946.13, county official may not bid for or enter into
any contract involving receipts or disbursements of more than $15,000.00 in a year, in which
they have private pecuniary interest, direct or indirect if at same time they are authorized to
take official action with respect to making of this Contract. Any contract entered into in
violation of this Statute is void and County incurs no liability thereon. This subsection does
not affect application and enforcement of Wisconsin Statute 946.13 by state prosecutors in
criminal courts of this state.
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9. EMERGING SMALL BUSINESS PROVISIONS

A. Not Applicable.
10. METHOD OF AWARD - RESERVATIONS

A. Following will be basis of award of Contract, providing cost does not exceed amount of funds
then estimated by County as available to finance Contract(s):

1. Lowest dollar amount submitted by qualified responsible bidder on Base Bid for all work
comprising project, combined with such additive Owner accepted alternates.

2. Owner reserves right to reject all bids or any bid, to waive any informality in any bid, and
to accept any bid that will best serve interests of County.

3. Unit Prices and Informational Bids will not be considered in establishing low bidder.

11. SECURITY FOR PERFORMANCE AND PAYMENTS

A. Simultaneous with delivery of signed Contract, Bidder shall be required to furnish
Performance and Payment Bonds as specified in Article 2 of Conditions of Contract,
“Guarantee and Bond”. Surety Company shall be licensed to do business in Wisconsin.
Performance and Payment Bonds must be dated same date or subsequent to date of Contract.
Performance and Payment Bonds must emulate information in Sample Performance and
Payment Bonds in Construction Documents.

B. Provide certified copy of power of attorney from Surety Company showing that agent who
signs Bond has power of attorney to sign for Surety Company. Secretary or Assistant
Secretary of company must sign this certification, not attorney-in-fact. Certification must
bear same or later date as Bond. Power of Attorney must emulate model power of attorney
information detailed in Sample Performance and Payment Bonds.

C. If Bidder is partnership or joint venture, State certified list, providing names of individuals
constituting partnership or joint venture must be furnished. Contract itself may be signed by
one partner of partnership, or one partner of each firm comprising joint venture, but
Performance and Payment Bonds must be signed by all partners.

D. If Bidder is corporation, it is necessary that current certified copy of resolution or other
official act of directors of corporation be submitted showing that person who signs Contract
is authorized to sign contracts for corporation. It is also necessary that corporate seal be
affixed to resolution, contract, and performance and payment bonds. If your corporation has
no seal, it is required that above documents include statement or notation to effect that
corporation has no seal.

12. TAXES

A. Wisconsin Statute 77.54 (9m) allows building materials that become part of local unit
government facilities to be exempt from sales & use tax. Vendors & materials suppliers may
not charge Bidders sales & use tax on these purchases. This does not include highways,
streets or roads. Any other Sales, Consumer, Use & other similar taxes or fees required by
law shall be included in Bid.

B. Inaccordance with Wisconsin Statute 71.80(16)(a),successful nonresident bidder, whether
incorporated or not, and not otherwise regularly engaged in business in this state, shall file
surety bond with State of Wisconsin Department of Revenue payable to Department of
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13.

14.

15.

A.

Revenue, to guarantee payment of income taxes, required unemployment compensation
contributions, sales and use taxes and income taxes withheld from wages of employees,
together with any penalties and interest thereon. Amount of bond shall be three percent (3%)
of Contract or subcontract price on all contracts of $50,000 or more.

SUBMISSION OF BIDS

All Bids shall be submitted on standard Bid Form bound herein and only Bids that are made
on this Bid Form will be considered. Entire Bid Form and other supporting documents, if
any, shall be removed or copied from Construction Documents, filled out, and submitted in
manner specified hereinafter. Submit completed Bid Bond with Bid as well.

No bids for any subdivision or any sub-classification of this Work, except as indicated, will
be accepted. Any conditional Bid, amendment to Bid Form or appended item thereto, or
inclusion of any correspondence, written or printed matter, or details of any nature other than
that specifically called for, which would alter any essential provision of Construction
Documents, or require consideration of unsolicited material or data in determining award of
Contract, will disqualify Bid. Telecommunication alterations to Bid will not be accepted.

Bidders must submit single Bid for all the Work.

Bid amounts shall be inserted in words and in figures in spaces provided on Bid Form; in case
of conflict, written word amounts will govern.

Addenda issued after Bid Letting shall become part of Construction Documents. Bidders
shall acknowledge receipt of such addenda in appropriate space provided on Bid Form. Bid
may be rejected if receipt of any particular addendum applicable to award of Contract has not
been acknowledged on Bid Form.

Bids shall be signed, placed in envelope, sealed and delivered before due time to place
designated in Invitation to Bid, and identified with project name, bid number, location,
category of work being bid upon, Bid Due Date, name and address of bidder.

Bidder shall be responsible for sealed Bid being delivered to place designated for Bid Due
Date on or before date and time specified. Bids received after time of closing will be rejected
and returned to bidder unopened.

Bid will be considered invalid and will be rejected if bidder has not signed it.
Faxed or emailed Bids will not be accepted.

Bidder’s organization shall submit completed with Bid, Fair Labor Practices Certification
form, included in these Construction Documents.

SUBCONTRACTOR LISTING

Bidders shall be required to submit list of major subcontractors for General Construction,
Plumbing, HVAC, and Electrical work proposed for this project to include committed prices
for each subcontractor. List shall be placed in separate sealed envelope that must be clearly
identified as “Major Subcontractor List”, for named project and name of Bidder submitting it.
County must receive envelope no later than date by which successful Bidder is required to
submit his or her signed Contract, as established in Construction Documents.

ALTERNATE BIDS

Not Applicable.
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16. INFORMATIONAL BIDS

A. Not Applicable.

17. UNIT PRICES

A. Provide unit prices where requested on Bid Form. Unit prices will include all costs for
materials, labor, insurance, taxes, overhead and profit necessary to perform specified work.
Estimated quantities are approximate only. Payment will be based upon actual quantities

placed, provided or installed. Failure to provide requested unit prices may result in rejection
of entire Bid.

B. Owner reserves right to accept or reject any unit prices as given in Bid.

C. Bidder shall refer to Bid Form and applicable specification section to determine basis of unit
measure and detailed information related to each unit price item requested.

18. COMMENCEMENT AND COMPLETION

A. Successful Bidder shall commence work when schedule and weather permit, but no later than
stated in Bid Form. Contractor shall pursue the Work regularly and continuously at
reasonable rate to insure completion of the Work within time stated in Bid.

B. Should it be found impossible to complete the Work on or before time specified for
completion, written request may be submitted for extension of time setting forth reasons
believed to justify granting of such request. Refer to Article 5 of Conditions of Contract,
titled “Contract Provisions”.

19. WORK BY OWNER

A. Owner will remove overhead panels on Arena Level and Second Level Concourse in
locations where new fixtures are to be installed..

20. SPECIAL HAZARDS COVERAGE

A. Not Applicable.
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Name of Bidding Firm:

BID FORM

BID NO. 317030
PROJECT: AEC COLISEUM CONCOURSE LED LIGHTING UPGRADE
ALLIANT ENERGY CENTER

TO: DANE COUNTY DEPARTMENT OF PUBLIC WORKS, HIGHWAY &
TRANSPORTATION PROJECT MANAGER
1919 ALLIANT ENERGY CENTER WAY
MADISON, WISCONSIN 53713

NOTE: WISCONSIN STATUTE 77.54 (9M) ALLOWS FOR NO SALES & USE TAX ON

THE PURCHASE OF MATERIALS FOR COUNTY PUBLIC WORKS PROJECTS.

BASE BID - LUMP SUM:

The project consists of upgrading the facilities lighting in the Alliant Energy Center. The
upgrading will include acquisition and installation of 230 2’x4’LED lay-in panel lights (Fixture
A), 65 1’x4” LED surface mounted lights (Fixture B), 12 2’x2’ LED lay-in panel lights(Fixture
C), and removal of fixtures currently installed. The undersigned, having examined the site where
the Work is to be executed and having become familiar with local conditions affecting the cost of
the Work and having carefully examined the Drawings and Specifications, all other Construction
Documents and Addenda thereto prepared by Dane County Department of Public Works,
Highway & Transportation hereby agrees to provide all labor, materials, equipment and services
necessary for the complete and satisfactory execution of the entire Work, as specified in the
Construction Documents, for the Base Bid stipulated sum of:

and /100 Dollars

Written Price
$
Numeric Price
BASE BID - UNIT PRICING:
Unit prices for changes in quantity of fixtures required for the project.

e 2°x4’ lay-in flat panel LED (Fixture A): @$ [fixture. =

e 1’x4’ surface flat panels LED (Fixture B): @$ [fixture. =

e 2°x2’ lay-in flat panel LED (Fixture C) @$ [fixture. =

Total: $

Numeric Price

and /100 Dollars

Written Price
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Receipt of the following addenda and inclusion of their provisions in this Bid is hereby
acknowledged:

Addendum No(s). through

Dated

Dane County Department of Public Works, Highway & Transportation must have this project
completed by December 31, 2017. Assuming this Work can be started by October 24, 2017, what
dates can you commence and complete this job?

Commencement Date: Completion Date:
(final, not substantial)

I hereby certify that all statements herein are made on behalf of:

(Name of Corporation, Partnership or Person submitting Bid)

Select one of the following:
1. A corporation organized and existing under the laws of the State of , or

2. A partnership consisting of ,or

3. A person conducting business as ;

Of the City, Village, or Town of of the State of

I have examined and carefully prepared this Bid from the associated Construction Documents and
have checked the same in detail before submitting this Bid; that | have full authority to make such
statements and submit this Bid in (its) (their) (my) behalf; and that the said statements are true
and correct. In signing this Bid, we also certify that we have not, either directly or indirectly,
entered into any agreement or participated in any collusion or otherwise taken any action in
restraint of free competition; that no attempt has been made to induce any other person or firm to
submit or not to submit a Bid; that this Bid has been independently arrived at without collusion
with any other bidder, competitor, or potential competitor; that this Bid has not been knowingly
disclosed prior to the Bids Due Date to another bidder or competitor; that the above statement is
accurate under penalty of perjury.

The undersigned further agrees to honor the Base Bid and the Alternate Bid(s) for sixty (60)
calendar days from date of Award of Contract.

SIGNATURE:
(Bid is invalid without signature)
Print Name: Date:
Title:
Address:
Telephone No.: Fax No.:

Email Address:

Contact Person:
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THIS PAGE IS FOR BIDDERS’ REFERENCE AND NEED NOT BE SUBMITTED WITH
BID FORM.

BID CHECK LIST:

These items must be included with Bid:

I Bid Form ] Bid Bond L] Fair Labor Practices Certification
[ Project Experience / Attach sheets with summary of previous work (See ITB Section 4)

BIDDERS SHOULD BE AWARE OF THE FOLLOWING:

DANE COUNTY VENDOR REGISTRATION PROGRAM

Any person bidding on any County contract must be registered with the Dane County
Purchasing Division & pay an annual registration fee. A contract will not be awarded to
an unregistered vendor. Obtain a Vendor Registration Form by calling 608/266-4131 or
complete a new form or renewal online at:

www.danepurchasing.com/registration

DANE COUNTY BEST VALUE CONTRACTING PRE-QUALIFICATION

Contractors must be pre-qualified as a Best VValue Contractor with the Dane County

Public Works Engineering Division before the award of contract. Obtain a Best Value

Contracting Application by calling 608/266-4018 or complete one online at:
www.countyofdane.com/pwht/BVC_Application.aspx

EQUAL BENEFITS REQUIREMENT

By submitting a Bid, the contractor acknowledges that a condition of this contract is to
provide equal benefits as required by Dane County Code of Ordinances Chapter 25.016.
Contractor shall provide equal benefits as required by that Ordinance to all required
employees during the term of the contract. Equal Benefits Compliance Payment
Certification shall be submitted with final pay request. For more information:
www.danepurchasing.com/partner_benefit.aspx
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FAIR LABOR PRACTICES CERTIFICATION

The undersigned, for and on behalf of the BIDDER, APPLICANT or PROPOSER named herein,
certifies as follows:

A. That he or she is an officer or duly authorized agent of the above-referenced BIDDER,
APPLICANT or PROPOSER, which has a submitted a bid, application or proposal for a
contract or agreement with the county of Dane.

B. That BIDDER, APPLICANT or PROPOSER has (check one):

not been found by the National Labor Relations Board (*NLRB”) or the Wisconsin
Employment Relations Commission (“WERC”) to have violated any statute or regulation
regarding labor standards or relations in the seven years prior to the signature date of this
Certification.

been found by the National Labor Relations Board (“NLRB”) or the Wisconsin
Employment Relations Commission (“WERC”) to have violated any statute or regulation
regarding labor standards or relations in the seven years prior to the signature date of this
Certification.

Officer or Authorized Agent Signature Date

Printed or Typed Name and Title

Printed or Typed Business Name

NOTE: You can find information regarding the violations described above at: www.nlrb.gov
and werc.wi.gov.

For reference, Dane County Ordinance 25.11(28)(a) is as follows:

(28) BIDDER RESPONSIBILITY. (a) Any bid, application or proposal for any contract with the
county, including public works contracts regulated under chapter 40, shall include a
certification indicating whether the bidder has been found by the National Labor Relations
Board (NLRB) or the Wisconsin Employment Relations Committee (WERC) to have violated
any statute or regulation regarding labor standards or relations within the last seven years.
The purchasing manager shall investigate any such finding and make a recommendation to
the committee, which shall determine whether the conduct resulting in the finding affects the
bidder’s responsibility to perform the contract.

If you indicated that the NLRB or WERC have found you to have such a violation, you
must include copies of any relevant information regarding such violation with your
proposal, bid or application.

Include this completed Certification with your bid, application or proposal.
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COUNTY OF DANE

PUBLIC WORKS CONSTRUCTION CONTRACT

Contract No. Bid No. 317030

Authority: 2017 RES -

THIS CONTRACT, made and entered into as of the date by-which authorized représentatives of
both parties have affixed their signatures, by and between the County of Dane (hereafter referred
to as “COUNTY”) and (hereafter, “CONTRACTOR™),
and

WITNESSETH:

WHEREAS, COUNTY, whose address is c/o AssistantRublic\Works Director, 1919 Alliant
Energy Center Way, Madison, WI 53713, desires to have CONTRACTOR provide AEC
Coliseum Concourse LED Lighting Upgrades, 1919 Alliant Energy Center Way /(“the Project”);
and

WHEREAS, CONTRACTOR, whose address.is

is able and~willing to construct the Project,

in accordance with the Construction Documents;

NOW, THEREFORE, in consideration of.the above premises.and the mutual covenants of the
parties hereinafter set forth, the receipt and sufficiency of which is acknowledged by each party
for itself, COUNTY and CONTRACTOR do_ agree as follows:

1. CONTRACTOR agrees toconstruct, for the price of $ the Project and at the
CONTRACTOR'’S own proper cost/and-expense to furnish all materials, supplies, machinery,
equipment, tools, superintendence Aabgr, insurance;and other accessories and services necessary
to completethe-Rroject in\aceordance with the ¢onditions and prices stated in the Bid Form,
Conditions of Contract, the drawings which include all maps, plats, plans, and other drawings and
printed or written explanatory matter thereof, and the specifications therefore as prepared by _
Dane County Department of Public-Works, Highway & Transportation (hereinafter referred to as
“the Architect / Engineer”),-and as enumerated in the Project Manual Table of Contents, all of
which are made a part hereof and collectively evidence and constitute the Contract.

2. COUNTY agrees to pay the/CONTRACTOR in current funds for the performance of the
Contract subject to additions-and deductions, as provided in the Conditions of Contract, and to
make payments on account thereof as provided in Article entitled, “Payments to Contractor” of
the Conditions of Centract.

3. During the term of this Contract, CONTRACTOR agrees to take affirmative action to ensure
equal employment opportunities. The CONTRACTOR agrees in accordance with Wisconsin
Statute 111.321 and Chapter 19 of the Dane County Code of Ordinances not to discriminate on
the basis of age, race, ethnicity, religion, color, gender, disability, marital status, sexual
orientation, national origin, cultural differences, ancestry, physical appearance, arrest record or
conviction record, military participation or membership in the national guard, state defense force
or any other reserve component of the military forces of the United States, or political beliefs.
Such equal opportunity shall include, but not be limited to, the following: employment,
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upgrading, demotion, transfer, recruitment, advertising, layoff, termination, training, rates of pay,
and any other form of compensation. CONTRACTOR agrees to post in conspicuous places,
available to all employees and applicants for employment, notices setting forth the provisions of
this paragraph.

4. CONTRACTOR shall file an Affirmative Action Plan with the Dane County Centraet
Compliance Officer in accord with Chapter 19 of the Dane County Code of Ordinances.
CONTRACTOR must file such plan within fifteen (15) business days of the/effective date of/this
Contract. During the term of this Contract CONTRACTOR shall also provide copies of all
announcements of employment opportunities to COUNTY’S Contract Compliance Office, and
shall report annually the number of persons, by race, ethnicity, gender, and disability status,
which apply for employment and, similarly classified, the number hired and number rejected.

5. During the term of this Contract, all solicitations for employment placed.on
CONTRACTOR’S behalf shall include a statement to the effect that CONTRACTOR.is an
“Equal Opportunity Employer”.

6. CONTRACTOR agrees to comply with provisions of Chapter 25.016 of the Dane County
Code of Ordinances, which pertains to domestic partnership behefits.

7. CONTRACTOR agrees to furnish all information and.reportsrequired-by COUNTY’S
Contract Compliance Officer as the same relate to affirmative action-and nondiscrimination,
which may include any books, records, or accounts deemed appropriate to_determine compliance
with Chapter 19, Dane County Code of Ordinances, and the pravisions of this.Contract.

8. CONTRACTOR agrees that all persons’employed by CONTRACTOR or any subcontractor
shall be paid no less than the minimum.\wage established under Chapter 40, Subchapter 11, Dane
County Code of Ordinances. CONTRACTOR agrees to abide by and comply with the provisions
of Chapter 40, Subchapter Il of the Dane-County Code of Ordinances, and said Subchapter is
fully incorporated herein by reference.

9. This Contract is intended t0 be a Contract solely between the parties hereto and for their
benefit only. No part of this Contract shall be canstrued to add to, supplement, amend, abridge or
repeal existing rights, benefits or privileges of any third party or parties including, but not limited
to, employees of-either of the parties;

10/ The'entire agreement of the parties-is-contained herein and this Contract supersedes any and
all oral agreements and negotiations-between the parties relating to the subject matter hereof. The
parties expressly-agree that-the express terms of this Contract shall not be amended in any fashion
except in.writing, executed by hoth, parties.

11. CONTRACTOR must be pre-qualified as a Best VValue Contractor with Dane County Public

Works Engineering Divisionbefore award of Contract. Subcontractors must be pre-qualified ten
(10) business days prior to commencing Work under this Contract.
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IN WITNESS WHEREOF, COUNTY and CONTRACTOR, by their respective authorized
agents, have caused this Contract and its Schedules to be executed, effective as of the date by
which all parties hereto have affixed their respective signatures, as indicated below.

E R I I e

FOR CONTRACTOR:

Signature Date

Printed or Typed Name and Title

Signature Date

Printed or Typed Name and Title

NOTE: If CONTRACTOR is a corporation, Secretary should attest. In accordance with IRS
Regulations, unincorporated entities are required to provide either their Social.Secusity or
Employer Number in order to receive payment for services rendered.

* Kk k* k k AXk

This Contract is not valid or effectual forany purpose until approved by the appropriate authority
designated below, and no work’is authorized until the CONTRACTOR has been given notice to
proceed by COUNTY’S Assistant-Public Works Director.

FOR CQUNTY:

Joseph/T. Parisi, County Executive Date

Scott McDonell, County Clerk Date
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S ATA pocument A310™ - 2010

Bid Bond

CONTRACTOR: SURETY:
{Name, legal stafis and address) {Name, legal stafus and principal place
of business)
This document has important legal
conseqguences. Congultation with
OWNER: an attormey is encouraged with
r ] respect to its completion or
{Name, legal status and address) odifeation
Any gingular reference to
Contractor, Surety, Owner or
BOND AMOUNT: other party shall be considered

plural where applicable.

PROJECT:
{Name, location or address, and Praject mumber, if any)

The Contractor and Surety are bound to the Owner in the amwount set-forth above, for the payment of which the
Contractor and Surety bind themselves, their heirs, executors, administrators, successors.and assigns, jointly and
severally, as provided herein. The conditions of this Bond are such that if the Owner accepts the bid of the Confractor
within the time specified in the bid documents, or within such time period as may be agreed to by the Owner and
Contractor, and the Contractor either (1) enters into a contract with the Owner in accordance with the terms of such
bid, and gives such bond or bonds as may be specified in the bidding or Confract Documents, with a surety admitted
in the jurisdiction of the Project and otherwise acceptable to the Owner, for the faithful performance of such Contract
and for the prompt payment of labor and material firnished in the prosecufion thereof; or (2) pays fo the Owner the
difference, not to exceed the amount of this Bond. between the amount specified in said bid and such larger amount
for which the Craner may in good faith confract with another party to perform the work covered by said bid, then this
obligation shall be null and void. otherwise to remam in full force and effect. The Surefy hereby waives any notice of
an agreement between the Cramer and Contractor to extend the ttime in which the Owner may accept the bid. Warver of
nofice by the Surety shall not apply to any extension exceeding sixty (00) days in the aggregate beyond the fune for
acceptance of bids specified in the bid documents. and the Cramner and Contractor shall obtain the Surefy’s consent for
an extension beyond sixty (60) days.

If this Bond is issued in connection with a subcontractor’s bid to a Contractor, the term Contractor in this Bond shall
be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

When this Bond has been furnished to comply with a statutory or other legal requirement in the location of the Project,
any provision in this Bond conflicting with said statwtory or legal requirement shall be deemed deleted herefrom and
provisions conforming to such stamutory or other legal requirement shall be deemed incorporated herein. When so
furnished. the intent is that this Bond shall be construed as a statutory bond and not as a common law bond.

Signed and sealed this day of

{Contractor as Principal) {Seal)
{Witness)

{Title)

{Surety) {Seal)
{Wimess)

{Title)

CAUTION: You should gign an original AlA Contract Document, on which this text appears in RED. An original assures that
changes will not be obscured,

AlA Document A310™ — 2010 (rev. 1072010). Copyright © 1863, 1970 and 2010 by The American Institute of Architects. All rights reserved.
WARNING: This AIA" Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this
AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible
under the law. Purchasers are permitted to reproeduce ten (10) copies of this document when completed. To report copynight viclations of AlA Contract
Diocuments, e-mail The American Insttute of Architects” legal counsel, copyrighti@aia.org. ACDOTTEID



S AILA pocument A312 - 2010

Performance Bond
CONTRACTOR: SURETY:

{Name, legal status and address)
of business)

OWNER:
{Name, legal stafus and address)

CONSTRUCTION CONTRACT
Date:

Amount:

Description:
{Name and location)

BOND
Date:
{Not earlier than Consfruction Contract Dare)

Amount:

Modifications to this Bond: -~ O None [0 See Section 16

CONTRACTOR AS PRINCIPAL SURETY
Company: {Corporate Seal) Company:

Signature: Signature:

{Name, legal status and principal place

This document has important legal
conseguences. Consultation with
an attorney is encouraged with
respect to its completion or
modification.

Any gingular reference to
Contractor, Surety, Owner or
other party shall be considered
plural where applicable.

Ala Documnent A312-2010
combines two separate bonds, a
Performance Bond and a
Payment Bond, into one form.
This is not a single combined
Performance and Payment Bond.

{Corporare Seal)

Name Nam

e
and Title: and Title:

{Any additional signatures appear on the last page of this Performance Bond )

{FOR INFORMATION ONLY — Name, address and relephone)
AGENT or BROKER:

OWNER'S REPRESENTATIVE:

{Architect, Engineer or ather pariy:)

AlA Document AZ12™ — 2010. The American Institute of Architects.
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§ 1 The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors
and assigns to the Owner for the performance of the Construction Contract, which 15 incorporated herein by reference.

§ 2 If the Contractor performs the Construction Confract, the Surety and the Confractor shall have no obligation under
this Bond, except when applicable to participate in a conference as provided in Section 3.

§ 3 If there iz no Owner Default under the Construction Contract, the Surety’s obligation under this Bond shall arise
after
A the Owner first provides notice to the Contractor and the Surety that the Owner is considering declaring
a Contractor Default. Such notice shall indicate whether the Owner is requesting a conference among
the Owner, Contractor and Surety to discuss the Contractor’s performance. If the Crwvner does not
request a conference, the Surety may, within five (5) business days after receipt of the Onwner s notice,
request such a conference. If the Surety tumely requests a conference, the Owner shall attend. Unless
the Owner agrees otherwise, any conference requested under this Section 3.1 shall be held within ten
(10 business days of the Surety’s receipt of the Cramer s notice. If the Crwner, the Contractor and the
Surety agree, the Confractor shall be allowed a reasonable fime to perform the Construction Contract,
but such an agreement shall not waive the Owner’s nght, if any, subsequently to declare a Contractor
Default:
.2 the Owner declares a Contractor Default, terminates the Construction Contract and nefifies the Surety;
and
.3 the Owner has agreed to pay the Balance of the Contract Price in accordance with the terms of the
Construction Contract to the Surety or to a contractor selected to perform the Construction Contract.

§ 4 Failure on the part of the Owner to comply with the notice requirement in Section 3.1 shall not constifute a failure
to comply with a condition precedent to the Surety’s obligations, or release the Surefy from its obligations, except to
the extent the Surety demonstrates actual prejudice.

§ 5 When the Owner has satisfied the conditions of Section 3, the Surety shall promptly and at the Surety’s expense
take one of the following actions:

§ 5.1 Arrange for the Confractor, with the consent of the Owner. to perform and complete the Construction Confract;

§ 5.2 Undertake to perform and complete the Construction Contract itself. through its agents or independent
confractors;

§ 5.3 Obtam bids or negotiated proposals from qualified contractors acceptable to the Owner for a contract for
performance and completion of the Construcfion Confract, arrange for a confract fo be prepared for execution by the
Orwner and a contractor selected with the Onwner’s concurrence, to be secured with performance and pavment bonds
executed by a qualified surety equivalent to the bonds issued on the Construction Contract, and pay to the Owner the
amount of damages as described in Section 7 in excess of the Balance of the Contract Price incurred by the Onwner as
a result of the Contractor Default; or

§ 5.4 Waive its right to perform and complete, arrange for completion, or obtain a new contractor and with reasonable
promptuess under the circumstances:
A After mvestigation. determine the amount for which 1t may be liable to the Owner and, as soon as
practicable after the amount 15 determined, make payvment to the Owner; or
.2 Deny lhiability in whole or in part and notify the Owner, citing the reasons for denial.

§ 6 If the Surety does not proceed as provided in Section 5 with reasonable prompiness, the Surety shall be deemed fo
be in default on this Bond seven days after receipt of an additional written notice from the Owner to the Surety
demanding that the Surety perform its obligations under this Bond, and the Owner shall be entitled to enforce any
remedy available to the Owner. If the Surety proceeds as provided in Section 5.4, and the Owner refuses the payment
of the Surefy has denied liability, in whole or in part, without further notice the Owner shall be entitled fo enforce any
remedy available to the Owner.
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§ 7 If the Surety elects to act under Section 5.1, 5.2 or 5.3, then the responsibilities of the Surety to the Owner shall not
be greater than those of the Contractor under the Construction Contract, and the responsibilities of the Owner to the
Surety shall not be greater than those of the Cwner under the Construction Contract. Subject to the commitment by the
Onwner to pay the Balance of the Contract Price. the Surety is obligated, without duplication, for
A1 the responsibilities of the Contractor for correction of defective work and completion of the
Construction Contract;
2 additional legal. design professional and delay costs resulting from the Contractor’s Default, and
resulting from the actions or failure to act of the Surety under Section 5; and
.3 liquidated damages. or if no liqudated damages are specified m the Construction Contract, actual
damages caused by delaved performance or non-performance of the Contractor.

§ B If the Surety elects to act under Section 5.1, 5.3 or 5 4, the Surety’s liability is limited to the amount of this Bond.

§ 9 The Surety shall not be liable to the Owner or others for obligations of the Contractor that are unrelated to the
Construction Confract, and the Balance of the Contract Price shall not be reduced or set off on account of any such
unrelated obligations. No right of action shall accrue on this Bond to any person or enfify other than the Owner or ifs
heirs, executors, administrators, successors and assigns.

§ 10 The Surety hereby waives notice of any change, including changes of time, to the Construction Contract or to
related subcontracts, purchase orders and other obligations.

§ 11 Any proceeding, legal or equitable, under this Bond may be instituted in any court of competent jurisdiction in
the location in which the work or part of the work is located and shall be instituted within two years after a declaration
of Contractor Default or within two vears after the Contractor ceased working or within two years after the Surefy
refiises or fails to perform its obligations under this Bond, whichever occurs first. If the provisions of this Paragraph
are void or prohibited by law, the mininmim period of limitation available to sureties as-a defense in the jurisdiction of
the suit shall be applicable.

§ 12 Notice fo the Surety, the Owner or the Confractor shall be mailed or delivered to the address shown on the page
on which their signature appears.

§ 13 When thus Bond has been furnished to comply with a stahutory or other legal requirement in the location where
the construction was to be performed, any provision in this Bond conflicting with said statutory or legal requirement
shall be deemed deleted herefrom and provisions confornung to such statutory or other legal requirement shall be
deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and
not as a common law bond.

§ 14 Definitions

§ 14.1 Balance of the Contract Price. The total amount pavable by the Owner to the Contractor under the Construction
Confract after all proper adjustments have been made. including allowance to the Contractor of any amounts received
or fo be received by the Owner in settlement of insurance or other claims for damages to which the Contractor 1s
entitled, reduced bj, all valid and proper payments made to or on behalf of the Contractor under the Construction
Contract.

§ 14.2 Construction Contract. The agreement between the Owner and Contractor idenfified on the cover page,
including all Contract Docoments and changes made to the agreement and the Contract Documents.

§ 14.3 Contractor Default. Failure of the Contractor, which has not been remedied or waived, to perform or otherwise to
comply with a material ferm of the Construction Contract.

§ 14.4 Owner Default. Failure of the Owner, which has not been remedied or waived, to pay the Contractor as required
under the Construction Contract or to perform and complete or comply with the other material terms of the
Construction Contract.

§ 14.5 Contract Documents. All the documents that comprise the agreement between the Owner and Confractor.

§ 15 If this Bond is issued for an agreement between a Confractor and subcontractor, the term Contractor in this Bond
shall be deemed fo be Subcontractor and the term Owner shall be deemed to be Contractor.
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§ 16 Modifications to this bond are as follows:

{Space is provided below for additional signatures of added parties, other than those appearing on the cover page.)

CONTRACTOR AS PRINCIPAL SURETY

Company: {Corporate Seal) Company: {Corporate Seal)
Signature: Signature:

Name and Title: Name and Title:

Address Address

CAUTION: ¥ou should sign an original AlA Contract Document, on which this text appears in RED. An original assures that
changes will not be obscured.

Init AlA Document A312™ — 2010, The American Institute of Architects.
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S AILA pocument A312 - 2010

Payment Bond
CONTRACTOR: SURETY:

{Name, legal status and address)
of business)

OWNER:
{Name, legal stafus and address)

CONSTRUCTION CONTRACT
Date:

Amount:

Description:
{Name and location)

EOND
Date:
{Not earlier than Consfruction Contract Dare)

Amount:

Modifications to this Bond: -~ O None [0 See Section 18

CONTRACTOR AS PRINCIPAL SURETY
Company: {Corporate Seal) Company:

Signature: Signature:

{Name, legal status and principal place

This document has important legal
conseguences. Consultation with
an attormey is encouraged with
respect to its completion or
modification.

Any singular reference to
Contractor, Surety, Owner or
other party shall be considered
plural where applicable.

Ala Documnent A312-2010
combines two separate bonds, a
Performance Bond and a
Payment Bond, into one form.
This is not a single combined
Performance and Payment Bond.

{Corporare Seal)

MName Nam

e
and Title: and Title:

{Any additional signatures appear on the last page of this Payment Bond.)

{FOR INFORMATION ONLY — Name, address and relephone)
AGENT or BROKER:

OWNER'S REPRESENTATIVE:

{Architect, Engineer or ather pariy:)

AlA Document AZ12™ — 2010. The American Institute of Architects.

oE1110



Init.

!

& 1 The Confractor and Surefy. jointly and severally. bind themselves, their heirs, executors, admimistrators, successors
and assigns fo the Owner to pay for labor, matenals and equipment furmished for use in the performance of the
Construction Contract, which 1s incorporated herein by reference. subject to the following terms.

§ 2 If the Contractor promptly makes payment of all sums due to Claimants, and defends, indemnifies and holds
harmless the Owner from claims, demands, liens or suits by any person or entity seeking payment for labor, materials
of equipment furmished for use in the performance of the Construction Contract, then the Surety and the Contractor
shall have no obligation under this Bond.

§ 3 If there 1s no Owner Default under the Construction Contract, the Surefy’s obligation to the Crwner under this Bond
shall anise after the Orwner has promptly notified the Contractor and the Surety (at the address described m Section 13)
of claims, demands, liens or suits against the Owner or the Owner's property by any person or entity seeking payment
for labor, materials or equipment furnished for use in the performance of the Construction Contract and tendered
defense of such claims, demands, liens or suits to the Contractor and the Surety.

§ 4 When the Owner has satisfied the conditions in Section 3. the Surety shall promptly and at the Suretv’s expense
defend, indemnify and hold harmless the Craner against a duly tendered claim demand, lien or smt.

& § The Surety's obligations fo a Claimant under this Bond shall anse after the following:

§ 5.1 Claimants, who do not have a direct contract with the Contractor,

.1 have furnished a written notice of non-payment to the Confractor, stating with substantial accuracy the
amount claimed and the name of the party to whom the materials were, or equipment was, furnished or
supplied or for whom the labor was done or performed, within ninety (90) days after having last
performed labor or last furnished materials or equipment included in the Claim; and

2 have senf a Claim to the Surety (at the address described in Section 13).

§ 5.2 Claimants. who are emploved by or have a direct contract with the Contractor, have sent a Claim to the Surefy (at
the address described in Section 13).

§ 6 If a notice of non-payment required by Section 5:1.1 is given by the Owner to the Confractor, that is sufficient to
satisfy a Claimant’s obligation to furnish a written notice of nen-pavment under Section 5.1.1.

§ 7 When a Claimant has safisfied the conditions of Sections 5.1 or 5.2, whichever is applicable, the Surefy shall
promptly and at the Surety’s expense take the following actions:

§ 7.1 Send an answer to the Claimant, with a copy to the Owner, within sixty (60) days after receipt of the Claim,
stating the amounts that are indisputed and the basis for challenging any amounts that are disputed; and

§ 7.2 Pay or arrange for payment of any undisputed amounts.

§ 7.3 The Surefy s failure to discharge its obligations under Section 7.1 or Section 7.2 shall not be deemed fo
constitute 3 warver of defenses the Surety or Contractor may have or acquire as to a Claim except as to undisputed
amounts for which the Surety and Claimant have reached agreement. If. however, the Surety fails to discharge ifs
obligations under Section 7.1 or Section 7.2, the Surety shall indemmify the Claimant for the reasonable attorney’s
fees the Claimant incurs thereafter to recover any sums found to be due and owing to the Claimant.

§ 8 The Surety’s total obligation shall not exceed the amount of this Bond, plus the amount of reasonable attorney’s
fees provided under Section 7.3, and the amount of this Bond shall be credited for any payvments made in good faith
by the Surety.

§ 9 Amounts owed by the Owner to the Contractor under the Construction Contract shall be used for the performance
of the Construction Contract and to satisfy claims, if any, under any construction performance bond. By the
Contractor furnishing and the Owner accepting this Bond, they agree that all funds earned by the Contractor in the
performance of the Construction Contract are dedicated to satisfy obligations of the Contractor and Surety under this
Bond, subject to the Owner's priorify to use the funds for the completion of the work
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§ 10 The Surety shall not be liable to the Owner, Claimants or others for obligations of the Contractor that are
unrelated to the Construction Contract. The Owner shall not be liable for the pavment of any costs or expenses of any
Claimant under this Bond. and shall have under this Bond no obligation to make payments to, or give notice on behalf
of Claimants or otherwise have any obligations fo Claimants under this Bond.

§ 11 The Surety hereby waives notice of any change, including changes of fime, to the Construction Contfract or to
related subcontracts, purchase orders and other obligations.

§ 12 No suit or action shall be commenced by a Claimant under tlus Bond other than in a court of competent
jurisdiction in the state in which the project that 15 the subject of the Construction Contract is located or after the
expiration of one vear from the date (1) on which the Claimant sent a Claim to the Surety pursuant to

Section 5.12 or 52, or (2) on which the 1ast labor or service was performed by anvone or the last materials or
equipment were fumished by anyone under the Construction Contract. whichever of (1) or (2) first occurs. If the
provisions of this Paragraph are void or prohibited by law. the numinmm period of limitation available fo sureties as a
defense in the junisdiction of the suit shall be applicable.

§ 13 Notice and Claims to the Surety, the Owner or the Contractor shall be mailed or delivered to the address shown
on the page on which their signature appears. Actual receipt of notice or Claims, however accomplished, shall be
sufficient compliance as of the date recerved.

§ 14 When this Bond has been furnished to comply with a statutory or other legal requirement in the location where
the construction was to be performed. any provision in this Bond conflicting with said statutory or legal requirement
shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be
deemed incorporated herein. When so fiurnished. the infent is that this Bond shall be construed as a statutory bond and
not as a commeon law bond.

§ 15 Upon request by any person or entity appearing to be a potential beneficiary of this Bond, the Confractor and
Owner shall promptly furnish a copy of this Bond or shall permit a copy to be made.

§ 16 Definitions
§16.1 Claim. A written statement by the Claimant including at a mimnmum:
.1 the name of the Claimant;
2 theuaﬂmofthepﬁ"soﬂfor“humthclaborwasduﬂcorma’rma]surcmnpm&nlﬁmshai
3 acopy of the agreement or purchase order pursuant to-which labor. materials or equipment was
furnished for use m the performance of the Construction Contract;
4 abnef description of the labor, matenals or eguipment furmished;
.5 the date on which the Claimant last performed labor or last furnished materials or equipment for use in
the performance of the Construction Contract;
.6 the fotal amount earned by the Claimant for labor. materials or equipment firnished as of the date of
the Clain;
.1 the total amount of previous payments received by the Claimant; and
.8 - the total amount due and unpaid to the Claimant for 1abor, materials or equipment furnished as of the
date of the Claim.

§ 16.2 Claimant. An individual or entity having a direct contract with the Contractor or with a subcontractor of the
Contractor to furnish labor, materials or equipment for use in the performance of the Construction Contract. The term
Claimant also mcludes any individual or enfity that has rightfolly asserted a claim under an applicable mechanic’s lien
or similar statute against the real property upon which the Project is located. The intent of this Bond shall be to
include without limitation in the terms “labor. materials or equipment™ that part of water. gas. power. light. heat. oil.
gaso].mn telephone service or rental equipment used in the Construction Contract, architectural and engineering
services required for performance of the work of the Contractor and the Contractor's subcontractors, and all other
items for which a mechanic’s lien may be asserted in the jurisdiction where the labor, materials or equipment were
furnished.

§ 16.3 Construction Contract. The agreement between the Owner and Confractor identified on the cover page,
inchuding all Contract Documents and all changes made to the agreement and the Confract Documents.
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§ 16.4 Owner Default. Failure of the Owner, which has not been remedied or waived, to pay the Contractor as required
under the Construction Contract or to perform and complete or comply with the other material terms of the
Construction Confract.

§ 16.5 Contract Documents. All the documents that comprise the agreement between the Owner and Contractor.

§ 17 If this Bond is issued for an agreement between a Confractor and subcontractor, the term Confractor in this Bond
shall be deemed fo be Subcontractor and the term Owner shall be deemed to be Confractor.

§ 18 Modifications to this bond are as follows:

{Space is provided below for additional signatures of added parties, other than those appearing on the cover page.)

CONTRACTOR AS PRINCIPAL SURETY

Company: {Corporate Seal) Company: {Corporate Seal)
Signature: Signature:

Name and Title: Name and Title:

Address Address

CAUTION: ¥ou should sign an original AlA Contract Document, on which this text appears in RED. An original assures that
changes will not be obscured.

AlA Document A312™ — 2010, The American Institute of Architects.



EQUAL BENEFITS COMPLIANCE PAYMENT CERTIFICATION FORM

PURPOSE

25.016(8) of the Dane County Ordinance requires that each contractor receiving payment for
contracted services must certify that he or she has complied fully with the requirements of
Chapter 25.016 “Equal Benefits Requirement” of the Dane County Ordinances. Such
certification must be submitted prior to the final payment on the contract.

This form should be included with a copy of the final contract invoice forwarded to your contract
representative at Dane County.

CERTIFICATION

I, certify that
Printed or Typed Name and Title

Printed or Typed Name of Contractor

has complied fully with the requirements of Chapter 25.016 of the Dane County Ordinances
“Equal Benefits Requirements”.

Signed

Date

For questions on this form, please contact Chuck Hicklin at 608-266-4109 or your contract
representative at Dane County.
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1. BIDS AND QUOTATIONS

A

Addressing of Bids. Bids shall be addressed to attention of Public Works Engineering
Division and received at Dane County Department of Public Works, Highway &
Transportation, 1919 Alliant Energy Center Way, Madison, W1 53713, on or before local
time and date specified herein for Bid Due Date. Seal all bids in envelopes and clearly mark
front with bid number and reference to specified contents of bid. All uses of term “County”
in Construction Documents shall mean Dane County.

Only One Copy Required. Unless otherwise specified, only one copy of bid or quotation on
prescribed Bid Form will be required.

Additional Data with Bid. Bidder may submit, on firm’s letterhead only, additional data
and information deemed advantageous to County. County shall hold optional consideration
of such data and information.

More than One Bid. Bidders desiring to submit more than one bid may do so provided such
additional bid or bids are properly submitted on Dane County Department of Public Works,
Highway & Transportation’s Bid Form. Obtain extra sets of Construction Documents from
Dane County Department of Public Works, Highway & Transportation. All uses of term
“Department” in Construction Documents shall mean Department of Public Works, Highway
& Transportation, which is Dane County government unit.

Withdrawal or Late Bids. County will not accept formal bids, amendments thereto, or
requests for withdrawal of bid or any part thereof, after time of Bid Due Date.

Preparation and Submission. All written bids, unless otherwise provided for, must be
submitted on and in accordance with forms provided by County properly signed in ink. Bids
not signed by hand are not accepted. Bidders must register in advance with Purchasing
Division.

Products by Name. Intention of Specifications of products by name is to be descriptive of
quality, workmanship, finish, function and approximate characteristics desired; intention is
not necessarily restriction. Consideration of products substitution for those named is
possible, provided substitute offered is, in opinion of Dane County Public Works Project

Bid No. 317030 CC-1 rev. 06/17



Manager, equal or superior in quality, workmanship, finish, function and approximate
characteristics to that specified in Project Manual Specifications listed herein.

Visitation of Sites. Bidder shall visit site(s) that will receive intended work or installation,
and in so doing, be held responsible for job deemed satisfactory by County after completion
of the Work or installation. No additional compensation shall be allowed for any condition of
which bidder could have been informed.

Completeness. Supply all information required by Construction Documents to constitute
regular bid. This shall include:

1. Completed Bid Form.

2. Completed Fair Labor Practices Certification.

3. Completed Bid Bond.

Bids Binding Sixty (60) Calendar Days. Unless otherwise specified all formal bids
submitted shall be binding for sixty (60) calendar days following Bid Due Date.

Conditional Bids. Qualified bids are subject to complete rejection, or partial rejection.

All or Part. Bids or quotations may be considered and award made for all or any part of total
guantities as specified in Construction Documents.

. Errors. Unit bid price shall govern when extending total prices has errors. Carelessness in

quoting prices or in preparation of bid otherwise, will not relieve bidder. Explain all erasures
in bids and include signature of bidder.

Regulation by State Statutes. Bidding and letting of contracts are subject to provisions of
Wisconsin Statutes 59.52(29) and 66.0901 and all subsequent sections and amendments
thereof.

Bidders Present. Bid Due Date is time fixed for opening of formal bids. Bids’ contents will
be made public for information of bidders and others properly interested, who may be present
either in person or by representative. Bidders are encouraged to attend all openings, and to
offer constructive suggestions for improvements to bid format or ways in which County can
realize greater savings.

Taxes. Contractor shall pay applicable State and local sales taxes.

2. GUARANTEE AND BOND

A

Bid Bond / Guarantee. Bid Bond shall accompany Bids, which shall be either flat sum or
percentage figure as shown on Project Manual Cover. This Bid Bond shall serve as warrant
that successful bidder will fulfill terms of bid within time limit as indicated in bid after notice
of award by Dane County. Bid Bond may be certified bank check (note: uncertified checks
will not be acceptable), cashier’s check or United State money order payable to Treasurer of
Dane County; or on Bid Bond with corporate surety authorized to do business in State of
Wisconsin and warranty of attorney to confess judgment thereon attached thereto. County
will return negotiable Bid Bonds to unsuccessful bidders after awarding of bid. County shall
return check held from Contractor after satisfactory completion of Contract or after receipt by
County of Performance Bond from Contractor, if one is required. Surety Bid Bonds will not
be returned unless specifically requested by individual bidders.
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B. Guarantor Liability. When guarantee is required, failure of bidder to furnish acceptable
Performance Bond (Article 2.C.) within twenty (20) business days after receipt of notice of
award shall render guarantor liable to County. Bids covered by certified check or bond such
security shall become absolute property of County and shall be deposited with County
Treasurer for benefit of County as liquidated damages. County shall forthwith proceed to
collect on Bid Bond.

C. Performance / Payment Bond. When required, file guarantee that successful bidder will
faithfully perform obligations of bid as accepted. Such guarantee must be bond complying
with Wisconsin Statute 779.14 with corporate surety authorized to do business in this State,
and that Contractor or subcontractors will be responsible for all claims for injuries to persons
or damages to property or premises arising out of or in connection with their operations prior
to acceptance of finished work or supplies, and that they will promptly make payments to all
persons supplying them with labor or materials in execution of the Work provided for in
Contract; guarantee to indemnify, hold harmless and defend Dane County, its boards,
commissions, agencies, officers, employees and representatives from all costs, damages and
expenses growing out of or by reason of successful bidder’s failure to comply and perform
the Work and complete Contract in accordance with Construction Documents; attach thereto
a warrant of attorney authorizing confession of judgment thereon for benefit of County.

3. SHOP DRAWINGS, PRODUCT DATA AND SAMPLES

A. Shop Drawings are drawings, diagrams, schedules and other data specially prepared for the
Work by Contractor or subcontractor, sub-subcontractor, manufacturer, supplier or distributor
to illustrate some portion of the Work.

B. Product Data are illustrations, standard schedules, performance charts, instructions,
brochures, diagrams and other information furnished by Contractor to illustrate materials or
equipment for some portion of the Work.

C. Samples are physical examples that illustrate materials, equipment or workmanship and
establish standards to compare the Work.

D. Shop Drawings, Product Data, Samples and similar submittals are not Construction
Documents. Purpose of their submittal is to demonstrate for those portions of the Work for
which submittals are required how Contractor proposes to conform to information given and
design concept expressed in Construction Documents.

E. Contractor shall review, approve and submit to Public Works Project Manager Shop
Drawings, Product Data, Samples and similar submittals required by Construction
Documents with reasonable promptness and in such sequence as to cause no delay in the
Work or in activities of County or of separate contractors. Submittals made by Contractor
not required by Construction Documents, may be returned without action.

F. Contractor shall perform no portion of the Work requiring submittal and review of Shop
Drawings, Product Data, Samples or similar submittals until Public Works Project Manager
has approved respective submittal. Such Work shall be in accordance with approved
submittals.

G. By approving and submitting, Shop Drawings, Product Data, Samples and similar submittals,

Contractor represents that Contractor has determined and verified materials, field
measurements and field construction criteria related thereto, or will do so, and has checked
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and coordinated information contained within such submittals with requirements of the Work
and of Construction Documents.

H. Contractor shall not be relieved of responsibility for deviations from requirements of
Construction Documents by Public Works Project Manager’s approval of Shop Drawings,
Product Data, Samples and similar submittals unless Contractor has specifically informed
Public Works Project Manager in writing of such deviation at time of submittal and Public
Works Project Manager has given written approval to specific deviation. Contractor shall not
be relieved of responsibility for errors or omissions in Shop Drawings, Product Data, Sample
or similar submittals by Public Works Project Manager’s approval thereof.

I. Contractor shall in writing direct specific attention to revised and / or resubmitted Shop
Drawings, Product Data, Samples or similar submittals that were not requested by Public
Works Project Manager on previous submittals.

J.  Unless specified otherwise, Contractor shall submit three (3) copies of all Shop Drawings,
Product Data, Samples or similar submittals for each submission, until receiving final
approval. After final approval, provide five (5) additional copies for distribution and such
other copies as may be required.

4. AWARDS

A. Lowest Responsible Bidder. Award will be to lowest responsible bidder conforming to
Construction Documents or on most advantageous bid to County.

B. Other Considerations. Quantities involved, time of delivery, purpose for which required,
competency of bidder, ability to render satisfactory service and past performance will be
considered in determining responsibility.

C. Rejection of Bids. County reserves right to reject any or all bids or quotations in whole or in
part and to award by items, parts of items, or by any aggregate group of items specified.
County also reserves right to waive technical defects when in its judgment best interests of
County thereby will be served.

D. Notice of Acceptance. Sufficient notification of acceptance of bid will be written notice of
award to bidder in form of Purchase Order or similar, mailed or delivered to address shown
on Bid Form.

E. Tie Bids. If two or more bidders submit identical bids, decision of County to make award to
one or more of such bidders shall be final. Cash discount will be taken into consideration in
determining award. Also, see Article 7.A. IDENTICAL BIDDING, Antitrust Laws.

F. Qualifying Bidders. Prior to solicitation and / or awarding of bid, County may require
submission by bidder of complete financial statement and questionnaire describing bidder’s
financial ability and experience in performance of similar work. Refer to Instructions to
Bidders.

G. Disqualification. Awards will not be made to any person, firm or company in default of
Contract with County, or to any bidder having as its sales agent or representative or as
member of firm, any individual previously in default or guilty of misrepresentation.

H. Bid Results. Bidders may secure information pertaining to results of bids by visiting Public
Works’ website, bids-pwht.countyofdane.com.
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5. CONTRACT PROVISIONS

A

Acceptance Constitutes Contract. Written acceptance by Public Works Project Manager of
proposal for services shall constitute Contract, which shall bind bidder to perform the Work
as detailed in Construction Documents, for bid amount and in accordance with all conditions
of said accepted bid. Formal Contract containing all provisions of Contract signed by both
parties shall be used when required by Public Works Project Manager.

Local Restrictions and Permits. All work shall be done according to applicable laws,
ordinances and codes. Contractor shall procure and pay for all required permits for
permanent or temporary work.

Payment of Invoices. Payment may be made only after inspection and acceptance by using
agency and approval by Dane County Public Works Project Manager, and, where required by
ordinances, approval by Dane County Board of Supervisors. If materials or equipment were
delivered, constructed, erected, installed or tested on site, payment shall be made based on
ninety-five percent (95%) of value of all the Work performed up to fifty percent (50%) of
scheduled values less total of previous payments. Authorized extra work will be included in
progress payments. Payment of balances will be made only after approval and final
acceptance by County in consideration and elimination of possibilities of imperfect work,
faulty materials or equipment, liens that have been filed, or if evidence indicates possible
filing of claims.

Contract Alterations. No alterations or variables in terms of contract shall be valid or
binding upon County unless made in writing and signed by Purchasing Agent or authorized
agent.

Assignments. No contract may be assigned, sublet or transferred without written consent of
Public Works Project Manager.

Cancellations. Contract may be canceled or voided by Public Works Project Manager upon
non-performance or violation of contract provisions, and award made to next low bidder or
articles specified may be purchased on open market. In either event, defaulting contractor (or
their surety) shall be liable to Dane County for costs to County in excess of defaulting
contractor’s contract prices.

Right of Department to Terminate Contract.

1. Inevent that Contractor or any subcontractors violate any provisions of this Contract,
County may serve written notice upon Contractor and Surety of its intention to terminate
Contract. Such notice to contain reasons for such intention to terminate Contract, and
unless within ten (10) business days after serving of such notice upon Contractor, such
violation or delay shall cease and satisfactory arrangement or correction be made,
Contract shall, upon expiration of said ten (10) business days, cease and terminate.

2. Inevent of any such termination, County shall immediately serve notice thereof upon
Surety and Contractor, and Surety shall have right to take over and perform Contract
subject to County’s approval. However, if Surety does not commence performance
thereof within ten (10) business days from date of mailing to such Surety of notice of
termination, County may take over the Work and prosecute same to completion by
Contract or by force account for account and at expense of Contractor. Contractor and
Surety shall be liable to County for any excess cost occasioned County thereby, and in
such event County may take possession of and utilize in completing the Work, such
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equipment, materials and / or supplies as may be on site of the Work and therefore
necessary.

H. Non-Liability. Contractor shall not be liable in damages for delay in shipment or failure to
deliver when such delay or failure is result of fire, flood, strike, transporting carrier, act of
God, act of government, act of alien enemy or by any other circumstances which, in Public
Works Project Manager’s opinion, is beyond control of Contractor. Under such
circumstances, however, Public Works Project Manager may in discretion, cancel Contract.

I.  Quality Assurance. Inspection of equipment, materials and / or supplies shall be made by or
at direction of County or Agency to which goods are delivered, and any articles supplied that
are defective, or fails in any way to meet Specifications or other requirements of Contract,
will be rejected. Public Works Project Manager shall direct all required laboratory tests.
Decision of Public Works Project Manager on acceptance shall be final.

J.  Time for Completion. Contractor agrees that the Work shall be prosecuted regularly and
diligently and complete entire project as stated in Construction Documents.

K. Changes in the Work.

1. Except in cases of emergency, no changes in the Work covered by approved Construction
Documents shall be made without having prior written approval of Department. Charges
or credits for work covered by approved change shall be determined by one of these
methods:

a) Unit bid prices previously approved.
b) Agreed lump sum based on actual cost of:

1) Labor, including foremen, and all fringe benefits that are associated with their
wages;

2) Materials entering permanently into the Work;

3) Ownership or rental cost of construction plant and equipment during time of use
on extra work;

4) Power and consumable supplies for operation of construction or power
equipment;

5) Workmen’s Compensation Insurance, Contractor’s Public Liability and Property
Damage Insurance, and Comprehensive Automobile Liability Insurance;

6) Social Security, pension and unemployment contributions;

7) To cost under K.1.b), there shall be added fixed fee to be agreed upon, but not to
exceed fifteen percent (15%) of actual cost of the Work performed with their
own labor force; fee shall be compensation to cover cost of supervision,
overhead, bond, profit and any other general expense;

8) On that portion of work under K.1.b) done under subcontract, Contractor may
include not over seven and one-half percent (7%2%) for supervision, overhead,
bond, profit and any other general expense; and

9) Contractor shall keep and present in such form as directed, correct amount of cost
together with such supporting vouchers as may be required by Department.

¢) Cost-Plus Work, with not-to-exceed dollar limit, based on actual cost of:

1) Labor, including foremen, and all fringe benefits that are associated with their
wages;

2) Materials entering permanently into the Work;

3) Ownership or rental cost of construction plant and equipment during time of use
on extra work. (Rental cost cannot exceed fifty percent (50%) replacement value
of rented equipment);

4) Power and consumable supplies for operation of construction or power
equipment;
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5) Workmen’s Compensation, Contractor’s Public Liability and Property Damage
Insurance, and Comprehensive Automobile Liability Insurance;

6) Social Security, pension and unemployment contributions;

7) To cost under K.1.c) there shall be added fixed fee to be agreed upon, but not to
exceed fifteen percent (15%) of actual cost of the Work performed with their
own labor force; fee shall be compensation to cover cost of supervision,
overhead, bond, profit, and any other general expense;

8) On that portion of work under K.1.c) done under subcontract, Contractor may
include not over seven and one-half percent (742%) for supervision, overhead,
bond, profit, and any other general expense; and

9) Contractor shall keep and present in such form as directed, correct amount of cost
together with such supporting vouchers as may be required by Department.

2. If Contractor claims that by any instructions given by Public Works Project Manager,
Department, by drawings or otherwise, regarding performance of the Work or furnishing
of material under Contract, involves extra cost, Contractor shall give Department written
notice thereof within two weeks after receipt of such instructions and in any event before
proceeding to execute work, unless delay in executing work would endanger life or

property.

3. No claim for extra work or cost shall be allowed unless same was done in pursuance of
written order and approved by Public Works Project Manager, Department, as previously
mentioned, and claim presented with payment request submitted after changed or extra
work is completed.

4. Negotiation of cost for change in the Work shall not be cause for Contractor to delay
prosecution of the Work if Contractor has been authorized in writing by Public Works
Project Manager to proceed.

L. Payments to Contractor.

1. County will make partial payments to Contractor for value, proportionate to amount of
Contract, of all labor and material incorporated in the Work during preceding calendar
month upon receipt of Application and Certificate of Payment and approval of
Department.

2. Contractor shall submit to Public Works Project Manager Application and Certificate of
Payment. Public Works Project Manager will review and approve this. Evidence may be
required, and supplied on demand, that supports request and Contractor’s right to
payment claimed.

3. Request for payment for preparatory work and materials delivered and suitably stored at
site to be incorporated into the Work at some future period, will be given due
consideration. Requests involving materials stored off site, may be rejected; however, if
deemed essential for reasons of job progress, protection, or other sufficient cause,
requests will be considered conditional upon submission by Contractor of bills of sale
and such other procedures as will adequately protect County’s interest such as storage in
bonded warehouse with adequate coverage. If there is any error in payment, Contractor
is obligated to notify Department immediately, but no longer than ten (10) business days
from receipt of payment.

4. Payments by County will be due within forty-five (45) business days after receipt by
Department of certified request.
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5. Five percent (5%) of each request for certification will be retained until final completion
and acceptance of all the Work covered by Contract. However, anytime after fifty
percent (50%) of the Work has been furnished and installed at site, remaining payments
will be made in full if Public Works Project Manager find that progress of the Work
corresponds with construction progress schedule. If Public Works Project Manager find
that progress of the Work does not correspond with construction progress schedule, up to
ten percent (10%) of each request for payment may be retained for the Work completed.

6. All material and work covered by partial payments made shall become sole property of
County. This provision shall not be construed as relieving Contractor from sole
responsibility for care and protection of materials and work upon which payments have
been made or restoration of any damaged work, or as waiver of right of County to require
fulfillment of all of terms of Contract.

7. Final payment will be made within sixty (60) calendar days after final completion of the
Work, and will constitute acceptance thereof. Submit Equal Benefits Compliance
Payment Certification with final pay request. Payment may be denied if Certification is
not included.

8. On completion and acceptance of each separate division of Contract, on which stated
price is separated in Contract, payment may be made in full, including retained
percentages thereon, less authorized deductions.

9. Every contractor engaged in performance of any contract for Department of Public
Works, Highway & Transportation shall submit to this Department, as requested and with
final application for payment for work under said contract, affidavit(s) as required to
prove that all debts and claims against this Work are paid in full or otherwise satisfied,
and give final evidence of release of all liens against the Work and County. If Wisconsin
Prevailing Wage Rate Determination is required for this Work, use “Prime Contractor
Affidavit of Compliance With Prevailing Wage Rate Determination” and “Agent or
Subcontractor Affidavit of Compliance With Prevailing Wage Rate Determination” (if
applicable). If Wisconsin Prevailing Wage Rate Determination is not required for this
Work, use “Dane County, Wisconsin Contractor Wage Affidavit”. Forms of such
affidavits are included in Supplementary Conditions.

M. Withholding of Payments.

1. County, after having served written notice on said Contractor, may either pay directly any
unpaid bills of which Department has written notice, or withhold from Contractor’s
unpaid compensation, sum of money deemed reasonably sufficient to pay any and all
such lawful claims until satisfactory evidence is furnished that all liabilities have been
fully discharged. Then payment to Contractor shall be resumed in accordance with terms
of this Contract, but in no event shall these provisions be construed to impose any
obligations upon County to either Contractor or Contractor’s Surety.

2. In paying any unpaid bills of Contractor, County shall be deemed Agent of Contractor,
and any payment so made by County, shall be considered as payment made under
Contract by County to Contractor and County shall not be liable to Contractor for any
such payment made in good faith.

3. Contractor shall indemnify, hold harmless and defend Dane County, its boards,
commissions, agencies, officers, employees and representatives from all claims growing
out of lawful demands of subcontractors, laborers, workmen, mechanics, material men,
and furnishers of machinery and parts thereof, equipment, power tools, and all supplies,
including commissary, incurred in performance of this Contract.
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4.

At Department’s request, Contractor shall furnish satisfactory evidence that all
obligations of nature designated above have been paid, discharged or waived.

N. Acceptance of Final Payment as Release.

1.

2.

Making of final payment shall constitute waiver of all claims by County except those
arising from:

a) Unsettled lien;

b) Faulty or defective work appearing after substantial completion;

c) Failure of the Work to comply with requirements of Construction Documents; or
d) Terms of any special guarantees required by Construction Documents.

Acceptance of final payment shall constitute waiver of all claims by Contractor.

O. Lien Waivers. Contractor warrants that title to all work covered by application for Payment
will pass to County no later than time of payment. Contractor further warrants that upon
submittal of Application for Payment all work for which Certificates for Payment have been
previously issued and payments received from County shall, to best of Contractor’s
knowledge, information and belief, be free and clear of liens, claims, security interests or
encumbrances in favor of Contractor, subcontractor, material suppliers, or other persons or
entities making claim by reason of having provide labor, materials and equipment related to
the Work.

P. Use and Occupancy Prior to Acceptance. Contractor agrees to use and occupancy of
portion or unit of project before formal acceptance by Department, provided Department:

1.

w

Secures written consent of Contractor; except when in opinion of Department’s Public
Works Project Manager, Contractor is chargeable with unwarranted delay in final cleanup
of punch list items or other Contract requirements;

Secures endorsement from insurance carrier and consent of Surety permitting occupancy
of building or use of project during remaining period of construction, or, secures consent
of Surety;

Assumes all costs and maintenance of heat, electricity and water; and

Accepts all work completed within that portion or unit of project to be occupied, at time
of occupancy.

Q. Correction of Work.

1.

All work, all materials whether incorporated in the Work or not, and all processes of
manufacture shall at all times and places be subject to inspection of Public Works Project
Manager who shall be judge of quality and suitability of work, materials, and processes
of manufacture for purposes for which they are used. Should they fail to meet Public
Works Project Manager’s approval they shall be reconstructed, made good, replaced or
corrected, as case may be, by Contractor at Contractor’s expense. Rejected material shall
immediately be removed from site.

If Contractor defaults or neglects to carry out the Work in accordance with Construction
Documents or fails to perform any provision of Contract, Department may, after ten (10)
business days written notice to Contractor and without prejudice to any other remedy
County may have, make good such deficiencies. In such case, appropriate Change Order
shall be issued deducting from payments then or thereafter due Contractor cost of
correcting such deficiencies, including cost of Public Works Project Manager’s additional
services made necessary by such default, neglect or failure.

6. GENERAL GUARANTEE
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A. Neither final certificate of payment nor any provision in Construction Documents nor partial
or entire occupancy of premises by County shall constitute acceptance of work not done in
accordance with Construction Documents or relieve Contractor of liability in respect to any
expressed warranties or responsibility for faulty materials or workmanship.

1. Inno event shall making of any payment required by Contract constitute or be construed
as waiver by County of any breach of covenants of Contract or waiver of any default of
Contractor and making of any such payment by County while any such default or breach
shall exist shall in no way impair or prejudice right of County with respect to recovery of
damages or other remedy as result of such breach or default.

B. Contractor shall remedy and make good all defective workmanship and materials and pay for
any damage to other work resulting therefrom, which appear within period of one year from
date of substantial completion, providing such defects are not clearly due to abuse or misuse
by County. Department will give notice of observed defects with reasonable promptness.

C. Guarantee on work executed after certified date of substantial completion will begin on date
when such work is inspected and approved by Public Works Project Manager.

D. Where guarantees or warrantees are required in sections of Construction Documents for
periods in excess of one year, such longer terms shall apply; however, Contractor’s
Performance / Payment Bond shall not apply to any guarantee or warranty period in excess of
one year.

7. IDENTICAL BIDDING

A. Antitrust Laws. All identical bids submitted to County because of advertised procurement
for materials, supplies, equipment or services exceeding $1,000,000.00 in total amount shall
be reported to Attorney Generals of the United States and State of Wisconsin for possible
violation and enforcement of antitrust laws.

8. BINDING CONTRACTS

A. Contract Commitment. Any contracts resulting from this bid shall be binding on successful
bidder(s) to its conclusion and on its assigns, heirs, executors, administrators or successors.

9. AFFIRMATIVE ACTION PROVISION AND MINORITY / WOMEN /
DISADVANTAGED BUSINESS ENTERPRISES

A. Affirmative Action Provisions. During term of its Contract, Contractor agrees not to
discriminate on basis of race, religion, color, sex, handicap, age, sexual preference, marital
status, physical appearance, or national origin against any person, whether recipient of
services (actual or potential), employee, or applicant for employment. Such equal
opportunity shall include, but not be limited to following: employment, upgrading, demotion,
transfer, recruitment, advertising, layoff, termination, training, rates of pay, and any other
form of compensation or level of service(s). Contractor agrees to post in conspicuous places,
available to all employees, service recipients and applicants for this paragraph. Listing of
prohibited bases for discrimination shall no be construed to amend in any fashion state or
federal law setting forth additional bases and exceptions shall be permitted only to extent
allowable in state or federal law.
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10.

11.

Contractor is subject to this paragraph only if Contractor has ten (10) or more employees and
receives $10,000.00 or more in annual aggregate contracts with County. Contractor shall file
Affirmative Action Plan with Dane County Contract Compliance Officer in accord with
Chapter 19 of Dane County Code of Ordinances. Contractor must file such plan within
fifteen (15) business days of effective date of this Contract and failure to do so by that date
shall constitute grounds for immediate termination of Contract. During term of this Contract,
Contractor shall also provide copies of all announcements of employment opportunities to
County’s Contract Compliance Office, and shall report annually number of persons, by race,
sex and handicap status, which apply for employment and, similarly classified, number hired
and number rejected.

Contact Dane County Contract Compliance Officer at Dane County Contract Compliance
Office, 210 Martin Luther King, Jr. Blvd., Room 421, Madison, W1 53703, 608/266-4114.

In all solicitations for employment placed on Contractor’s behalf during term of this Contract,
Contractor shall include statement to effect that Contractor is “Equal Opportunity Employer.”

Contractor agrees to furnish all information and reports required by County’s Contract
Compliance Officer as same relate to affirmative action and nondiscrimination, which may
include any books, records, or accounts deemed appropriate to determine compliance whit
Chapter 19, Dane County Code of Ordinances, and provision of this Contract.

Minority / Women / Disadvantaged / Emerging Small Business Enterprises. Chapter
19.508 of Dane County Code of Ordinances is official policy of Dane County to utilize
Minority Business Enterprises (MBEs), Women Business Enterprises (WBEs), Disadvantage
Business Enterprises (DBESs) and Emerging Small Business Enterprises (ESBES) fully.

Contractor may utilize MBEs / WBEs / DBEs / ESBEs as subcontractors or suppliers. List of
subcontractors will be required of low bidder as stated in this Contract. List shall indicate
which subcontractors or suppliers are MBEs / WBEs / DBEs / ESBEs and what percentage of
subcontract is awarded, shown as percentage of total dollar amount of bid.

COMPLIANCE WITH FAIR LABOR STANDARDS

During term of this Contract, Contractor shall report to County Contract Compliance Officer,
within ten (10) business days, any allegations to, or findings by National Labor Relations
Board (NLRB) or Wisconsin Employment Relations Commission (WERC) that Contractor
has violated statute or regulation regarding labor standards or relations. If investigation by
Contract Compliance Officer results in final determination that matter adversely affects
Contractor’s responsibilities under this Contract, and which recommends termination,
suspension or cancellation of this Contract, County may take such action.

Contractor may appeal any adverse finding by Contract Compliance Officer as set forth in
Dane County Ordinance 25.015(11)(c) through (e).

Contractor shall post this statement in prominent place visible to employees: “As condition

of receiving and maintaining contract with Dane County, this employer shall comply with
federal, state and all other applicable laws prohibiting retaliation or union organizing.”

DOMESTIC PARTNERSHIP BENEFITS

Contractor agrees to provide same economic benefits to all of its employees with domestic
partners as it does to employees with spouses, or cash equivalent if such benefit cannot
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12.

reasonably be provided. Contractor agrees to make available for County inspection
Contractor’s payroll records relating to employees providing services on or under this
Contract or subcontract. If any payroll records of Contractor contain any false, misleading or
fraudulent information, or if Contractor fails to comply with provisions of Chapter 25.016,
Dane County Ordinances, contract compliance officer may withhold payments on Contract;
terminate, cancel or suspend Contract in whole or in part; or, after due process hearing, deny
Contractor right to participate in bidding on future County contracts for period of one year
after first violation is found and for period of three years after second or subsequent violation
is found.

INSURANCE REQUIREMENTS

Contractor shall indemnify, hold harmless and defend Dane County, its boards, commissions,
agencies, officers, employees and representatives from and against all claims, damages,
losses and expenses including attorneys’ fees arising out of or resulting from performance of
the Work, provided that any such claim, damage, loss or expense is attributable to bodily
injury, sickness, disease or death, or to injury to or destruction of tangible property (other
than the Work itself) including loss of use resulting there from, and is caused in whole or in
part by any act or omission of Contractor, any subcontractor, anyone directly or indirectly
employed by any of them or anyone for whose acts any of them may be liable, regardless of
whether or not it is caused in part by a part indemnified hereunder.

In any and all claims against Dane County, its boards, commissions, agencies, officers,
employees and representatives or by any employee of Contractor, any subcontractor, anyone
directly or indirectly employed by any of them or anyone for whose acts any of them may be
liable, indemnification obligation under this Contract shall not be limited in any way by any
limitation on amount or type of damages, compensation or benefits payable by or for
Contractor or any subcontractor under worker’s compensation acts, disability benefits or
other employee benefit acts.

County shall not be liable to Contractor for damages or delays resulting from work by third
parties or by injunctions or other restraining orders obtained by third parties.

Contractor Carried Insurance. In order to protect itself and County, Contractor shall not
commence work under this Contract until obtaining all required insurance and County has
approved such insurance. Contractor shall not allow any subcontractor to commence work on
subcontract until insurance required of subcontractor has been so obtained and approved.

1. Worker’s Compensation Insurance
Contractor shall procure and shall maintain during life of this Contract, Worker’s
Compensation Insurance as required by statute for all of its employees engaged in work
at site of project under this Contract and, in case of such work sublet, Contractor shall
require subcontractor similarly to provide Worker’s Compensation Insurance for all of
latter’s employees to be engaged in such work unless such employees are covered by
protection afforded by Contractor’s Worker’s Compensation Insurance.

2. Contractor’s Public Liability and Property Damage Insurance
Contractor shall procure and maintain during life of this Contract, Contractor’s Public
Liability Insurance and Contractor’s Property Damage Insurance in amount not less then
$1,000,000.00 per occurrence for bodily injury and death, and Contractor’s Property
Damage Insurance in amount not less than $1,000,000.00 and shall be primary with Dane
County as “Additional Insured”.
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3. Auto Liability Insurance
Contractor shall procure and maintain during life of this Contract, Comprehensive
Automobile Liability Insurance covering owned, non-owned and hired automobiles for
limits of not less than $1,000,000.00 and shall be primary with Dane County as
“Additional Insured”.

F. Contractor either (1) shall require each subcontractors to procure and to maintain during life
of subcontract, subcontractor’s Public Liability Property Damage Insurance, and
Comprehensive Automobile Liability Insurance of type and in same amount specified in
preceding paragraphs; or (2) insure that activities of subcontractors in their own policy.

G. Contractor shall furnish County with certificates showing type, amount, class of operations
covered, effective dates and dates of expiration of policies. Such certificates shall also
contain substantially this statement: “Insurance covered by this certificate will not be
canceled or materially altered, except after ten (10) business days written notice has been
received by County.”

H. Builder’s Risk. County shall provide Builder’s Risk insurance coverage for its insurable
interests in construction or renovation projects with completed value of $500,000 or less.
Therefore, if project completed value is more than $500,000, Contractor shall obtain and
maintain in force, at its own expense, Builder’s Risk Insurance on all risks for amount equal
to full completed value of covered structure or replacement value of alterations or additions.
Any deductible shall not exceed $25,000 for each loss. Policy shall include occupancy clause
and list Dane County as loss payee.
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SUPPLEMENTARY CONDITIONS

1. APPLICATION & CERTIFICATE FOR PAYMENT

A. Every contractor engaged in performance of any contract for Department of Public Works,
Highway & Transportation shall submit partial and final Application & Certificate for
Payment for work under said contract. Form shall provide similar information as shown on
AIA G702™ and G703™ forms (samples shown below). Forms shall be submitted to Public
Works Project Manager for approval.

%AIA Document G702" - 1992

Application and Certificate for Payment

TO OWNER: PROJECT: APPLICATION NO: Distribution to:
PERIOD TO: OWNER O
CONTRACT FOR: ARCHITECT O
FROM CONTRACTOR: VIA ARCHITECT: CONTRACT DATE: CONTRACTOR 00
PROJECT NOS: / FELD O
OTHER O
3 The undersigned Contractor centifies that to the best of the Contractor’s knowledge, mformation
CONTRACTOR'S APPLICATION FOR PAYWENT T )G e B o0 Com s i ot
Aﬂg s “mci.mmp?m s 3B g::; e ‘”h':;“"“ O M e L with the Contract Documents, that all amounts have been paid by the Contractor for Work for
ocument « Lontmuation Sheet. 15 aftac which previons Cemificates for Payment wére mssued and pavments recerved from the Owner, and
1. ORIGINAL CONTRACTSUM ... .. .. s that current payment shown hérein 1s now due
2. NET CHANGE BY CHANGE ORDERS . $ CONTRACTOR:
3. CONTRACT SUM TO DATE (Zine J =21 ) S | By Date:
4. TOTAL COMPLETED & STORED TO DATE (Calumn G on G703) - | State of
5, RETAINAGE: Couary of:
a %5 of Completed Work Subscribed and sworn to before
(Coltnms D + E on G703) $ me this day of
b. %% of Stored Materal
(Colunm F on GI03) $ Notary Public:
My commussion expires
Total Retamage (Lines 5a + 35, or Toral tn Column Jof G703) ., 8
6. TOTAL EARNED LESS RETAINAGE ., 0 i Sy O ARCHITECT'S CERTIFICATE FOR PAYMENT
(Lire 4 mimuz Line 3 Toraly In accordance with the Contract Documents, based on on-site observations and the data comprising
7. LESS PREVIOUS CERTIFICATES FOR PAYMENT ...\ y E 5 tius application, the Arclutect cemifies to the Cwner that to the best of the Architect’s knowledge,

P B = and belief the Work has progressed as mdicated, the quality of the Work 15
(Line 6 from prior Certificate) accordance with the Contract Documents, and the Contractor 15 enfitled to payment of the

8. CURRENT PAYMENT DUE . : ! . |:| AMOUNT CERTIFIED.

8, BALANCE TO FINISH, INCLUDING RETAINAGE AMOUNT CERTIFIED P e e 5
(Line 3 minnz Line 6] § (dtrach explanation {f antannt certiffed differs from the amownt applied. Initial all figures on this
Application and on the Continnation Sheet that are changed to conform with the amonm certified )
CHANGE ORDER SUMMARY ADDITIONS DEDUCTIONS ARCHITECT:
[Total changes approved 1 previous moaths by Owner | § 5 By Date:
[Fotal approved this month L] § This Centificate is not negotiable. The ANMOUNT CERTIFIED is payable only to the Contractor
TOTAL |§ 5 named herein. Jssuance. payment and acceptance of payment are without prejudice to any rights of
{ET CHANGES by Chaage Order 3 the Owner or Contractor under this Contract

CAUTION: You should sign an original AIA Contract Document, on which this text appears in RED. An original assures that changes will not be obscured.

AlA Document GT02™ - 1992. Copyright © 1953, 1963, 1965, 1671, 1578, 1583 and 1952 by The American institute of Architects. All rights reserved. WARNING: This AIA" Document i protected by US. Copyright Law
nd Treaties. Unauthorized reproduction of of this ALA" Document. of any portion of It may result in severe civil and criminal penalties. and will be prosecuted to the maxmum extent

possible under the law. Purchasers are permitted o reprocuce ten (10) coples of this document when compieted. To repor copyTight violations. of AIA Contract Documents, e-mail The Amencan Institute of Archilects’ legal

wounsel, copyright iaa o

s atms
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@AIA Document G703" - 1992

Continuation Sheet
AIA Document GT02™-1992, Apphcation and Certificate for Paymsent, or GT32P2009, APPLICATION NO:
Applicanion and Cernficate for Pavment, Construction Manager as Adviser Editon. APPLICATION DATE:
contamng Contractor's signed certification 1s attached. E
In tabulatsons below, amounts are in US dollars. PERIOD TO:
Use Coluren [ on Contracts where vanable retainage for hne items muay apply ARCHITECT'S PROJECT NO:
A B < D E F G H I
WORK COMPLETED
MATERIALS TOTAL BALANCE TO
ITEM ety SCHEDULED PRESENTLY COMPLETED AND %a RETAINAGE
> DESCRIPTION OF WORK 3 FROMPREVIOUS FINISH 1 .
NO VALUE APPLICATION THIS PERIOD ISTOR.ED % STORED TG DATE | (G~ CJ C—G) il variable rate)
D+E (Not#i Dor Ei (D<E+F)
GRAND TOTAL
CAUTION: Yeou should sign an original AlA Contract Decument, en which this text appears in RED. An original assures that changes will not be obscured.
ALA Document GTO3™ - 1992, Copyright @ 1963, 1665, 1966, 1847, 1670, 1678, 1683 and 19‘!2|aﬂr‘ewrﬂn 3y flﬁ!ol -\r:ﬂuecs. All rights reserved, WARNING: This AIA" De 5 protected by .S, ¢ “ ght
n=lea|-u Unauthorized reproduction or distribution of this AIA® Document ortion of it, may result in severe civil and criminal penalties, an |«u: [ o»c.,nq-.t.u. maximum extent
passible under the Lew, PUICKasers are pemitted 1o reproduce ten (10) copies of this dacument when. mmem To mmmﬂnm:wmmsa JIA Conirasi Dotimsats, o-was The Amencan Instinsie n[.lramect‘s leg:nl
et

counsel, mwr-nnlmaa g

2. CONTRACTORM V‘: F U \/I\i
ga

A. Every contractor in performance of any contract for Department of Public Works,

nghway & Transportation shall submit to this Department as requested and ith final

B. Form should be included with a copy of the final contract invoice forwarded to your contract
representative at Dane County.
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DANE COUNTY, WISCONSIN
CONTRACTOR WAGE AFEIDAVIT

COMPANY NAME:
ADDRESS:
CONTRACT NO.: DIVISION(S) OF WORK:
AFFIDAVIT
STATE OF WISCONSIN )
) ss.
DANE COUNTY )

. name and title of person signing affidavit — /_\ /\\]’/ /‘ ' beinqj
first duly s c nag g_t //tlf/mwl Q ( U ) [\ /5 - :
d/Z:esl\\a dl%é/slﬁt WST’ he ent&ihe/éersolrls\efnployed by the

, Subcontractors on the

—
b , at the _ e
that during the period commencing — — |/ and ing) }
A €| been paid the ful s rned, at;t no rebates have
rindirectly by said con or-subcontractor from the full

building or site of
n, and that no deductions have been made either directly or

indirectly from the full weekly wages earned by any person, other than authorizedlegal

deductions (including taxes such as Fed’%\ WWW@e uriity, State and
O =)
state any other legal dedu s suchlas upion dues, uremp‘uyfne insurange, VOl contrijutions, etc.] or fjll in “N/ALhL I/'
and that there is ompliance \@h e provisions and Intent of uirements of Dane
, Chapt

County Ordinanee 40, chapter 1l (Minimum Wage Ordinance). This affidavit is
made to induce Dane County to approve the application for payment to which this affidavit is

attached.

Contractor Company Name

Signature Title

Sworn to before me this day of , 20

My Commission expires

Notary Public Date
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PART 1 GENERAL

SECTION 01 00 00

BASIC REQUIREMENTS

11 SECTION SUMMARY

A. Section Includes:
1. Section Summary
2. Summary of the Work
3. Contractor Use of Premises
4. Applications for Payment
5. Change Procedures
6. Alternates
7. Coordination
8. Cutting and Patching
9. Conferences
10. Progress Meetings
11. Submittal Procedures
12. Proposed Products List
13. Shop Drawings
14. Product Data
15. Samples
16. Manufacturers' Instructions
17. Manufacturers' Certificates
18. Quality Assurance / Quality Control of Installation
19. References
20. Interior Enclosures
21. Protection of Installed Work
22. Parking
23. Staging Areas
24. Occupancy During Construction and Conduct of Work
25. Protection
26. Progress Cleaning
217. Products
28. Transportation, Handling, Storage and Protection
29. Product Options
30. Substitutions
31. Starting Systems
32. Demonstration and Instructions
33. Contract Closeout Procedures
34. Final Cleaning
35. Adjusting
36. Operation and Maintenance Data
37. Spare Parts and Maintenance Materials
38. As-Built and Record Drawings and Specifications

RFB No. 317030

Basic Requirements
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1.2

13

14

15

1.6

SUMMARY OF THE WORK

A Project Description: Perform the Work as specified and detailed in Construction
Documents package. The project consists of upgrading the facilities lighting by replacing
T8 fixtures with LED fixtures on the arena level, replacing surface mounted fixtures on
the main concourse with LED surface mounted fixtures, removing surface mounted
fixtures on the second concourse, and installing lay in LED fixtures.

B. Work by Owner:
1. Removal of paneling on Arena Level and 2nd Level concourse in the locations
where fixtures are to be installed.

C. Permits: Not applicable.

D. Permits: Prior to commencement of the Work, Contractor to secure any and all necessary
permits for completion of the Work and facility occupancy.

CONTRACTOR USE OF PREMISES

A. Limit use of premises to allow work by others and work by Owner.
B. Coordinate utility outages and shutdowns with Owner.
APPLICATIONS FOR PAYMENT

A. Submit one (1) original copies with “wet” signatures of each application on AIA G702™
and G703™ forms or approved contractors invoice form.

B. Content and Format: Utilize Schedule of Values for listing items in Application for
Payment.

C. Payment Period: Monthly.

D. Submit Applications for Payment to Public Works Project Manager for approval &
processing for payment.

CHANGE PROCEDURES

A. Contractor's costs for Products, delivery, installation, labor, insurance, payroll, taxes,
bonding, equipment rental, overhead and profit will be included in Change Orders
authorizing expenditure of funds from contingency allowance.

ALTERNATES

A. Alternates quoted on Bid Form shall be reviewed and accepted or rejected at Owner's
option.

B. Coordinate related work and modify surrounding work as required.

Basic Requirements
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C.

Schedule of Alternates: there are no alternates proposed for this project.

1.7 COORDINATION

A

Coordinate scheduling, submittals, and work of various sections of Specifications to
assure efficient and orderly sequence of installation of interdependent construction
elements.

Verify utility requirement characteristics of operating equipment are compatible with
building utilities.

Coordinate space requirements and installation of mechanical and electrical work that are
indicated diagrammatically on Drawings.

Refer to Drawings for recommended work sequence and duration.

Contractor shall provide Public Works Project Engineer with work plan that ensures the
Work will be completed within required time of completion.

Public Works Project Manager may choose to photograph or videotape site or workers as
the Work progresses.

1.8 CUTTING AND PATCHING

A

D.

Employ a skilled and experienced installer to perform cutting and patching new work;
restore work with new Products.

Submit written request in advance of cutting or altering structural or building enclosure
elements.

Fit work tight to adjacent elements. Maintain integrity of wall, ceiling, or floor
construction; completely seal voids.

Refinish surfaces to match adjacent finishes.

19 CONFERENCES

A

B.

There will be pre-bid conference for this project; see Instructions to Bidders.

Owner will schedule a preconstruction conference after Award of Contract for all
affected parties.

Contractor shall submit Construction Schedule at pre-construction meeting.

When required in individual Specification section, convene a pre-installation conference
at project site prior to commencing work of Section.

Basic Requirements
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1.10 PROGRESS MEETINGS

A.

E.

Schedule and administer meetings throughout progress of the Work at minimum of one
(1) per week, agreed upon with Public Works Project Manager.

Preside at meetings, record minutes, and distribute copies within two (2) business days to
those affected by decisions made.

Attendance at progress meetings by General Contractor, subcontractors, or their
authorized representative, is mandatory.

Contractors shall give verbal reports of progress on the Work, discuss schedule for
upcoming period and present all conflicts, discrepancies or other difficulties for
resolution.

Day & time of progress meetings to be determined at pre-construction meeting.

1.11 SUBMITTAL PROCEDURES

A

Submittal form to identify Project, Contractor, Subcontractor or supplier; and pertinent
Construction Documents references.

Apply Contractor's stamp, signed or initialed, certifying that review, verification of
Products required, field dimensions, adjacent construction work, and coordination of
information is in accordance with requirements of the Work and Construction
Documents.

Identify variations from Construction Documents and Product or system limitations that
may be detrimental to successful performance of completing the Work.

Revise and resubmit submittals as required; identify all changes made since previous
submittal.

All light fixtures are to be submitted to Public Works Project Manager to be approved or
required for resubmittal.

1.12 PROPOSED PRODUCTS LIST

A

Within fifteen (15) business days after date of Award of Contract, submit complete list of
major Products proposed for use, with name of manufacturer, trade name, and model
number of each Product.

1.13 SHOP DRAWINGS

A.

Submit number of copies that Contractor requires, plus three (3) copies that shall be
retained by Public Works Project Manager.

Basic Requirements
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1.14

1.15

1.16

1.17

1.18

1.19

PRODUCT DATA

A Submit number of copies that Contractor requires, plus two (2) copies that shall be
retained by Public Works Project Manager.

B. Mark each copy to identify applicable products, models, options, and other data.
Supplement manufacturer's standard data to provide information unique to this Project.

SAMPLES
A Submit samples to illustrate functional and aesthetic characteristics of Product.
B. Submit samples of finishes from full range of manufacturers' standard colors, textures,

and patterns for Public Works Project Manager's selection.
MANUFACTURERS' INSTRUCTIONS

A When specified in individual Specification sections, submit manufacturers' printed
instructions for delivery, storage, assembly, installation, start-up, adjusting, and finishing,
in quantities specified for Product Data.

MANUFACTURERS' CERTIFICATES

A When specified in individual Specification sections, submit manufacturers' certificate to
Public Works Project Manager for review, in quantities specified for Product Data.

B. Indicate material or Product conforms to or exceeds specified requirements. Submit
supporting reference data, affidavits, and certifications as appropriate.

QUALITY ASSURANCE / QUALITY CONTROL OF INSTALLATION

A. Monitor quality control over suppliers, manufacturers, Products, services, site conditions,
and workmanship, to produce work of specified quality.

B. Comply fully with manufacturers' instructions.
C. Comply with specified standards as minimum quality for the Work except when more

stringent tolerances, codes, or specified requirements indicate higher standards or more
precise workmanship.

REFERENCES
A Conform to reference standard by date of issue current as of date for receiving bids.
B. Should specified reference standard conflict with Construction Documents, request

clarification from Public Works Project Manager before proceeding.

Basic Requirements
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1.20

121

1.22

1.23

1.24

INTERIOR ENCLOSURES

A Provide temporary partitions as required to separate work areas from Owner occupied
areas, to prevent distribution of dust and moisture into Owner occupied areas, and to
prevent damage to existing materials and equipment.

PROTECTION OF INSTALLED WORK

A. Protect installed work and provide special protection where specified in individual
Specification sections.

PARKING

A Arrange for temporary parking areas to accommodate construction personnel. Parking
shall be available at the Work site.

B. All contractors and their employees shall cooperate with General Contractor and others in
parking of vehicles to avoid interference with normal operations and construction
activities.

C. Do not obstruct existing service drives and parking lots with equipment, materials and /

or vehicles. Keep accessible for Owner’s use at all times.
STAGING AREAS
A. Coordinate staging areas with Public Works Project Manager prior to starting the Work.

B. On-site space for use as staging areas and storage of materials is limited and will be
apportioned among various Contractors as their needs dictate with due regard for storage
requirements of each Contractor. Each Contractor shall be responsible for safety of
equipment and materials that are stored on site.

OCCUPANCY DURING CONSTRUCTION AND CONDUCT OF WORK
A. Smoking is prohibited on Dane County property.

B. Owner reserves right at any time to dismiss from premises any Contractor or construction
personnel that do not uphold requirements of this Section.

C. Owner shall not be held liable for any lost time, wages, or impacts to construction
schedule by any Contractor or construction personnel dismissed for failure to uphold
requirements of this Section.

D. Avreas of existing facility will be occupied during period when the Work is in progress.
Work may be done during hours approved by Owner, schedule work and store materials
S0 as not to interfere with normal use of premises. Work performed on Saturday shall be
by permission of Owner. If schedule is not convenient for Owner, reschedule and
resubmit new times for Owner approval.

Basic Requirements
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1.25

1.26

1.27

E. Work shall be done and temporary facilities furnished so as not to interfere with access to
any occupied area and so as to cause least possible interference with normal operation of
facility or any essential service thereof.

F. Contractor shall, at all times, provide approved, safe walkways and facility entrances for
use by Owner, employees and public.

G. Contractor shall provide adequate protection for all parts of facility, its contents and
occupants wherever the Work under this Contract is to be performed.

H. Each Contractor shall arrange with Owner to make necessary alterations, do new work,
make connections to all utilities, etc., at such times as will not cause interruption of utility
services to facility. Contractor doing this work shall protect, cap, cut off and / or replace
and relocate existing pipes, electrical work and other active utilities encountered which
may interfere with new construction work.

I New work in extension of existing work shall correspond in all respects with that to
which it connects or similar existing work unless otherwise indicated or specified.

1. Existing work shall be cut, altered, removed or replaced as necessary for
performance of Contract obligations.

2. Work remaining in place, damaged or defaced by reason of work done under this
Contract shall be restored equal to its condition at time of Award of Contract.

3. If removal of work exposes discolored or unfinished surfaces or work out of

alignment, such surfaces shall be refinished or materials replaced as necessary to
make continuous work uniform and harmonious.

J. Contractor is not responsible for providing & maintaining temporary toilet facilities.
PROTECTION
A. Contractor shall protect from damage / injury, mechanical, electrical & plumbing

equipment, walks and driveways and pay for any damage to same resulting from
insufficient or improper protection.

PROGRESS CLEANING

A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in clean and
orderly condition.

PRODUCTS

A. Products: Means new material, machinery, components, equipment, fixtures, and
systems forming the Work, but does not include machinery and equipment used for
preparation, fabrication, conveying and erection of the Work. Products may also include
existing materials or components specifically identified for reuse.

B. Do not use materials and equipment removed from existing premises, except as
specifically identified or allowed by Construction Documents.

Basic Requirements
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1.28

1.29

1.30

1.31

1.32

TRANSPORTATION, HANDLING, STORAGE AND PROTECTION

A.

Transport, handle, store and protect Products in accordance with manufacturer's
instructions.

PRODUCT OPTIONS

A

Where definite material is specified, it is not intentional to discriminate against "equal”
product made by another manufacturer. Intention is to set definite standard of material
quality. Should bidder choose to bid materials other than those specified, bidder shall
submit said materials specifications to Public Works Project Manager for approval at
least seven (7) business days prior to Bid Due Date.

Products and materials that are not specified, but have been approved for use by Public
Works Project Manager shall be identified in addenda to all bidding contractors.

Requests for material or product substitutions submitted after Bid Due Date shall be
considered. Owner reserves right to approve or reject substitutions based on Specification
requirements and intended use.

SUBSTITUTIONS

A

D.

Public Works Project Manager shall consider requests for Substitutions only within
fifteen (15) calendar days after date of Public Works Construction Contract.

Document each request with complete data substantiating compliance of proposed
Substitution with Construction Documents.

Submit three (3) copies of requests for Substitution for consideration. Limit each request
to one (1) proposed Substitution.

Substitutions shall not change contract price established at Bid Due Date.

STARTING SYSTEMS

A

B.

Provide written notification prior to start-up of each equipment item or system.
Ensure that each piece of equipment or system is ready for operation.

Execute start-up under supervision of responsible persons in accordance with
manufacturers' instructions.

Submit written report that equipment or system has been properly installed and is
functioning correctly.

DEMONSTRATION AND INSTRUCTIONS

A.

Demonstrate operation and maintenance of Products to Owner's personnel prior to date of
final inspection.

Basic Requirements

RFB No. 317030 010000-8



1.33

1.34

1.35

1.36

1.37

1.38

B. Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing,
maintenance, and shutdown of each item of equipment at agreed-upon times, at
designated location.

C. Owner may choose to photograph or videotape demonstration session; demonstration and
demonstrator shall be to level of satisfaction of Owner.

CONTRACT CLOSEOUT PROCEDURES

A. Submit written certification that Construction Documents have been reviewed, the Work
has been inspected, and the Work is complete in accordance with Construction
Documents and ready for Public Works Project Manager's inspection.

B. Submit final Application for Payment identifying total adjusted Contract Sum / Price,
previous payments, and amount remaining due.

FINAL CLEANING

A. Execute final cleaning prior to final inspection.

B. Clean interior and exterior surfaces exposed to view.

C. Remove waste and surplus materials, rubbish, and construction facilities from site.
ADJUSTING

A. Adjust operating Products and equipment to ensure smooth and unhindered operation.

OPERATION AND MAINTENANCE MANUAL

A Provide two (2) bound, hard-copy operation and maintenance manuals that include all
systems, materials, products, equipment, mechanical and electrical equipment and
systems supplied and installed in the Work. Provide electronic version of operation and
maintenance manual also.

SPARE PARTS AND MAINTENANCE MATERIALS

A. Provide Products, spare parts, maintenance and extra materials in quantities specified in
individual Specification Sections.

B. Deliver to the Work site and place in location as directed.

AS-BUILT AND RECORD DRAWINGS AND SPECIFICATIONS

A. Contractor-produced Drawings and Specifications shall remain property of Contractor
whether Project for which they are made is executed or not. Contractor shall furnish
Public Works Project Manager with original marked up redlines of Construction

Documents’ drawings and specifications that shall include all Addendums, Change
Orders, Construction Bulletins, on-site changes, field corrections, etc. These are project

Basic Requirements

RFB No. 317030 010000-9



As-Built Drawings & Specifications. Record Drawings & Specifications shall be created
from these As-Builts by Public Works.

PART 2 PRODUCTS

Not Used.

PART 3 EXECUTION

Not Used.

END OF SECTION

Basic Requirements
RFB No. 317030 010000 - 10



SECTION 01 74 19

CONSTRUCTION WASTE MANAGEMENT, DISPOSAL & RECYCLING

PART 1 GENERAL

11

1.2

13

14

SUMMARY

A

Section Includes:

Summary

Waste Management Goals

Construction and / or Demolition Waste Management
Waste Management Plan

Reuse

Recycling

Materials Sorting and Storage On Site

Lists of Recycling Facilities Processors and Haulers
Waste Management Plan Form

©CoNO~wWNE

Related Sections:
1. Section 01 00 00 - Basic Requirements

WASTE MANAGEMENT GOALS

A

Dane County requires that as many waste materials as possible produced as result of this
project be salvaged, reused or recycled in order to minimize impact of construction waste
on landfills and to minimize expenditure of energy and cost in fabricating new materials.
Additional information may be found in Dane County Green Building Policy, Resolution
299, 1999-2000.

CONSTRUCTION AND / OR DEMOLITION WASTE MANAGEMENT

A.

All construction and demolition waste suitable for recycling must go to Dane County
Construction & Demolition Recycling Facility located at 7102 US Hwy 12, Madison,
located across from Yahara Hills Golf Course. This facility can receive mixed loads of
construction and demolition waste. For complete list of acceptable materials

see www.countyofdane.com/pwht/recycle/CD_Recycle.aspx.

Dane County Landfill, also at 7102 US Hwy 12, Madison, must receive all other waste
from this project. www.countyofdane.com/pwht/recycle/landfill.aspx.

WASTE MANAGEMENT PLAN

A

Contractor shall develop Waste Management Plan (WMP) for this project. Dane
County’s Special Projects & Materials Manager may be contacted with questions.
Outlined in RECYCLING section of this specification are examples of materials that can
be recycled or reused as well as recommendations for waste sorting methods.

Construction Waste Management, Disposal & Recycling

RFB No. 317030 017419-1
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15

1.6

1.7

B. Contractor shall complete WMP and include cost of recycling / reuse in Bid. WMP will
be submitted to Public Works Project Manager within fifteen (15) business days of Bid
Due date. Copy of blank WMP form is in this Section. Submittal shall include cover
letter and WMP form with:
1. Information on:
a. Types of waste materials produced as result of work performed on site;
b. Estimated quantities of waste produced;
C. Identification of materials with potential to be recycled or reused;
d. How materials will be recycled or reused;
e. On-site storage and separation requirements (on site containers);
f. Transportation methods; and
g. Destinations.
REUSE
A. Contractors and subcontractors are encouraged to reuse as many waste materials as
possible. Salvage should be investigated for materials not reusable on site.
RECYCLING
A. These materials must be recycled at Dane County Construction & Demolition Recycling
Facility:
1. Wood.
2. Wood Pallets.
3. PVC Plastic (pipe, siding, etc.).
4. Cardboard.
5. Metal.
6. Unpainted Gypsum Drywall.
B. These materials can be recycled elsewhere in Dane County area:
1. Fluorescent Lamps.
2. Foam Insulation & Packaging (extruded and expanded).
3. Carpet Padding.
C. All materials must be recycled at WDNR permitted waste processing facilities that adhere

to all State Statutes.

MATERIALS SORTING AND STORAGE ON SITE

A.

Contractor shall provide separate containers for recyclable materials. Number of
containers will be dependent upon project and site conditions.

Contractor shall provide on-site locations for subcontractors supplied recycling
containers to help facilitate recycling.

Mixed loads of recycled materials are allowed only per instructions
at www.countyofdane.com/pwht/recycle/CD_Recycle.aspx.

Construction Waste Management, Disposal & Recycling
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1.8 LISTS OF RECYCLING FACILITIES PROCESSORS AND HAULERS

A. Refer to www.countyofdane.com/pwht/recycle/CD Recycle.aspx for information on
Dane County Construction & Demolition Recycling Facility.

B. Web site www.countyofdane.com/pwht/recycle/categories.aspx lists current information
for Dane County Recycling Markets. Contractors can also contact Allison Hackner at
608/266-4990, or local city, village, town recycling staff listed at
site www.countyofdane.com/pwht/recycle/contacts.aspx. Statewide listings of recycling /
reuse markets are available from UW Extension at_https://www.uwgb.edu/shwec/.

PART 2 PRODUCTS

Not Used.

PART 3 EXECUTION

Not Used.

END OF SECTION

Construction Waste Management, Disposal & Recycling
RFB No. 317030 017419-3
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Contractor Name:

v Address:

WASTE MANAGEMENT PLAN FORM

" Phone No.:

Recycling Coordinator:

ESTIMATED DISPOSAL METHOD RECYCLING / REUSE COMPANY OR
MATERIAL QUANTITY (CHECK ONE) DISPOSAL SITE
Salvaged & Recycled Reused
reused building | ——— cu. yds. i
materials tons Landfilled Other Name:
cu. vds. Recycled Reused
Wood — Y
tons Landfilled Other Name:
Recycled Reused
Wood Pallets units
Landfilled Other Name:
cu. ft. Recycled Reused
PVC Plastic
Ibs. Landfilled Other Name:
ft. Recycled Reused
Cardboard o Y
Ibs. Landfilled Other Name:
cu. vds. Recycled Reused
Metals — Y
tons Landfilled Other Name:
Unpainted cu. yds. Recycled Reused
Gypsum / - )
Drywall tons Landfilled Other Name:
Fluorescent cu. ft. Recycled Reused
Lamps Ibs. Landfilled Other Name:
cu. ft. Recycled Reused
Foam Insulation
Ibs. Landfilled Other Name:
cu. ft. Recycled Reused
Carpet Padding
Ibs. Landfilled Other Name:
cu. vds. Recycled Reused
Glass — Y )
tons Landfilled Other Name:
Recycled Reused
Other
Landfilled Other Name:
Recycled Reused
Other )
Landfilled Other Name:

RFB No. 317030
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SECTION 26 51 19 - LED INTERIOR LIGHTING

PART 1 - GENERAL

11 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

1.2 DEFINITIONS

A.  CCT: Correlated color temperature.

B.  CRI: Color Rendering Index.

C.  Fixture: See "Luminaire."

D. IP: International Protection or Ingress Protection Rating.
E.  LED: Light-emitting diode.

F. Lumen: Measured output of lamp and luminaire, or both.

G.  Luminaire: Complete lighting unit, including lamp, reflector, and housing.

13 ACTION SUBMITTALS
A.  Product Data: For each type of product.

Arrange in order of luminaire designation.

Include data on features, accessories, and finishes.

Include physical description and dimensions of luminaires.

Include emergency lighting units, including batteries and chargers.
Include life, output (lumens, CCT, and CRI), and energy efficiency data.

aorwpdE

a. Manufacturers' Certified Data: Photometric data certified by manufacturer's
laboratory with a current accreditation under the National Voluntary Laboratory
Accreditation Program for Energy Efficient Lighting Products.

b. Testing Agency Certified Data: For indicated luminaires, photometric data
certified by a qualified independent testing agency. Photometric data for remaining
luminaires shall be certified by manufacturer.

B.  Samples: For each luminaire and for each color and texture with standard factory-applied finish.

C.  Product Schedule: For luminaires and lamps.

RFB No. 317030 LED Interior Lighting
265119-1



14

15

1.6

1.7

1.8

1.9

INFORMATIONAL SUBMITTALS

Qualification Data: For testing laboratory providing photometric data for luminaires.
Product Certificates: For each type of luminaire.

Product Test Reports: For each luminaire, for tests performed by manufacturer..

Sample warranty.

CLOSEOUT SUBMITTALS

Operation and Maintenance Data: For luminaires and lighting systems to include in operation
and maintenance manuals.

1. Provide a list of all lamp types used on Project; use ANSI and manufacturers' codes.

MAINTENANCE MATERIAL SUBMITTALS

Furnish extra materials that match products installed and that are packaged with protective
covering for storage and identified with labels describing contents.

QUALITY ASSURANCE

Luminaire Photometric Data Testing Laboratory Qualifications: Luminaire manufacturer's
laboratory that is accredited under the NVLAP for Energy Efficient Lighting Products.

Provide luminaires from a single manufacturer for each luminaire type.

Each luminaire type shall be binned within a three-step MacAdam Ellipse to ensure color
consistency among luminaires.

DELIVERY, STORAGE, AND HANDLING

Protect finishes of exposed surfaces by applying a strippable, temporary protective covering
before shipping.

WARRANTY

Warranty: Manufacturer and Installer agree to repair or replace components of luminaires that
fail in materials or workmanship within specified warranty period.

Warranty Period: Three years from date of Substantial Completion.

RFB No. 317030 LED Interior Lighting
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PART 2 - PRODUCTS

21 LUMINAIRE REQUIREMENTS
A. Electrical Components, Devices, and Accessories: Listed and labeled as defined in NFPA 70, by
a qualified testing agency, and marked for intended location and application.
B.  NRTL Compliance: Luminaires for hazardous locations shall be listed and labeled for indicated
class and division of hazard by an NRTL.
C.  Recessed Fixtures: Comply with NEMA LE 4.
D.  CRI of minimum 85. CCT of 5000 K.
E. Rated lamp life of 50,000 hours.
F. Lamps dimmable from 100 percent to 0 percent of maximum light output.
G.  Integral driver.
H.  Nominal Operating Voltage: 120 V ac.
2.2 DOWNLIGHT
A.  2°x4’ lay-in panel (Fixture A) is to be rated for 60 watts.
B.  2'x2’ lay-in panel (Fixture C) is to be rated for 35 watts.
C. Minimum allowable efficacy of 130 lumens per watt.
D.  Universal mounting bracket.
E. Integral junction box with conduit fittings.
2.3 SURFACE MOUNT, LINEAR
A.  Manufacturers: Subject to compliance with requirements, provide products by one of the
following:
1. INTI Lighting model # YL14PS-A1-40T-5000k or other with approval
B. Integral junction box with conduit fittings.
2.4 MATERIALS
A.  Metal Parts:
1. Free of burrs and sharp corners and edges.
RFB No. 317030 LED Interior Lighting
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B.

25

A

2. Sheet metal components shall be steel unless otherwise indicated.
3. Form and support to prevent warping and sagging.

Factory-Applied Labels: Comply with UL 1598. Include recommended lamps. Locate labels
where they will be readily visible to service personnel, but not seen from normal viewing angles
when lamps are in place.

1. Label shall include the following lamp characteristics:
a. "USE ONLY" and include specific lamp type.
b. Lamp diameter, shape, size, wattage, and coating.
C. CCT and CRI for all luminaires.
METAL FINISHES
Variations in finishes are unacceptable in the same piece. Variations in finishes of adjoining

components are acceptable if they are within the range of approved Samples and if they can be
and are assembled or installed to minimize contrast.

PART 3 - EXECUTION

3.1 EXAMINATION
A. Examine substrates, areas, and conditions, with Installer present, for compliance with
requirements for installation tolerances and other conditions affecting performance of the Work.
B.  Examine roughing-in for luminaire to verify actual locations of luminaire and electrical
connections before fixture installation. Proceed with installation only after unsatisfactory
conditions have been corrected.
3.2 INSTALLATION
A.  Comply with NECA 1.
B. Install luminaires level, plumb, and square with ceilings and walls unless otherwise indicated.
C. Install lamps in each luminaire.
D.  Supports:
1. Sized and rated for luminaire weight.
2. Able to maintain luminaire position after cleaning and relamping.
3. Provide support for luminaire without causing deflection of ceiling or wall.
E. Install luminaires as directed by manufacturer’s instructions.
F. Ceiling-Grid-Mounted Luminaires:
RFB No. 317030 LED Interior Lighting
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1. Secure to any required outlet box.
2. Use approved devices and support components to connect luminaire to ceiling grid and
building structure in a minimum of four locations.

3.3 FIELD QUALITY CONTROL
A.  Perform the following tests and inspections:
1. Operational Test: After installing luminaires, switches, and accessories, and after
electrical circuitry has been energized, test units to confirm proper operation.
2. Test for Emergency Lighting: Interrupt power supply to demonstrate proper operation.
Verify transfer from normal power to battery power and retransfer to normal.

B.  Luminaire will be considered defective if it does not pass operation tests and inspections.

C.  Prepare test and inspection reports.

3.4 ADJUSTING

A.  Occupancy Adjustments: When requested within 12 months of date of Substantial Completion,
provide on-site assistance in adjusting the direction of aim of luminaires to suit occupied
conditions. Make up to two visits to Project during other-than-normal hours for this purpose.
Some of this work may be required during hours of darkness.

1. During adjustment visits, inspect all luminaires. Replace lamps or luminaires that are
defective.

2. Parts and supplies shall be manufacturer's authorized replacement parts and supplies.

3. Adjust the aim of luminaires in the presence of the Architect.

END OF SECTION 26 51 19

RFB No. 317030 LED Interior Lighting
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	1.2 SUMMARY OF THE WORK
	A. Project Description:  Perform the Work as specified and detailed in Construction Documents package. The project consists of upgrading the facilities lighting by replacing T8 fixtures with LED fixtures on the arena level, replacing surface mounted f...
	B. Work by Owner:
	1. Removal of paneling on Arena Level and 2nd Level concourse in the locations where fixtures are to be installed.

	C. Permits:  Not applicable.
	D. Permits:  Prior to commencement of the Work, Contractor to secure any and all necessary permits for completion of the Work and facility occupancy.

	1.3 CONTRACTOR USE OF PREMISES
	A. Limit use of premises to allow work by others and work by Owner.
	B. Coordinate utility outages and shutdowns with Owner.

	1.4 APPLICATIONS FOR PAYMENT
	A. Submit one (1) original copies with “wet” signatures of each application on AIA G702™ and G703™ forms or approved contractors invoice form.
	B. Content and Format:  Utilize Schedule of Values for listing items in Application for Payment.
	C. Payment Period:  Monthly.
	D. Submit Applications for Payment to Public Works Project Manager for approval & processing for payment.

	1.5 CHANGE PROCEDURES
	A. Contractor's costs for Products, delivery, installation, labor, insurance, payroll, taxes, bonding, equipment rental, overhead and profit will be included in Change Orders authorizing expenditure of funds from contingency allowance.

	1.6 ALTERNATES
	A. Alternates quoted on Bid Form shall be reviewed and accepted or rejected at Owner's option.
	B. Coordinate related work and modify surrounding work as required.
	C. Schedule of Alternates:  there are no alternates proposed for this project.

	1.7 COORDINATION
	A. Coordinate scheduling, submittals, and work of various sections of Specifications to assure efficient and orderly sequence of installation of interdependent construction elements.
	B. Verify utility requirement characteristics of operating equipment are compatible with building utilities.
	C. Coordinate space requirements and installation of mechanical and electrical work that are indicated diagrammatically on Drawings.
	D. Refer to Drawings for recommended work sequence and duration.
	E. Contractor shall provide Public Works Project Engineer with work plan that ensures the Work will be completed within required time of completion.
	F. Public Works Project Manager may choose to photograph or videotape site or workers as the Work progresses.

	1.8 CUTTING AND PATCHING
	A. Employ a skilled and experienced installer to perform cutting and patching new work; restore work with new Products.
	B. Submit written request in advance of cutting or altering structural or building enclosure elements.
	C. Fit work tight to adjacent elements. Maintain integrity of wall, ceiling, or floor construction; completely seal voids.
	D. Refinish surfaces to match adjacent finishes.

	1.9 CONFERENCES
	A. There will be pre-bid conference for this project; see Instructions to Bidders.
	B. Owner will schedule a preconstruction conference after Award of Contract for all affected parties.
	C. Contractor shall submit Construction Schedule at pre-construction meeting.
	D. When required in individual Specification section, convene a pre-installation conference at project site prior to commencing work of Section.

	1.10 PROGRESS MEETINGS
	A. Schedule and administer meetings throughout progress of the Work at minimum of one (1) per week, agreed upon with Public Works Project Manager.
	B. Preside at meetings, record minutes, and distribute copies within two (2) business days to those affected by decisions made.
	C. Attendance at progress meetings by General Contractor, subcontractors, or their authorized representative, is mandatory.
	D. Contractors shall give verbal reports of progress on the Work, discuss schedule for upcoming period and present all conflicts, discrepancies or other difficulties for resolution.
	E. Day & time of progress meetings to be determined at pre-construction meeting.

	1.11 SUBMITTAL PROCEDURES
	A. Submittal form to identify Project, Contractor, Subcontractor or supplier; and pertinent Construction Documents references.
	B. Apply Contractor's stamp, signed or initialed, certifying that review, verification of Products required, field dimensions, adjacent construction work, and coordination of information is in accordance with requirements of the Work and Construction ...
	C. Identify variations from Construction Documents and Product or system limitations that may be detrimental to successful performance of completing the Work.
	D. Revise and resubmit submittals as required; identify all changes made since previous submittal.
	E. All light fixtures are to be  submitted to Public Works Project Manager to be approved or required for resubmittal.

	1.12 PROPOSED PRODUCTS LIST
	A. Within fifteen (15) business days after date of Award of Contract, submit complete list of major Products proposed for use, with name of manufacturer, trade name, and model number of each Product.

	1.13 SHOP DRAWINGS
	A. Submit number of copies that Contractor requires, plus three (3) copies that shall be retained by Public Works Project Manager.

	1.14 PRODUCT DATA
	A. Submit number of copies that Contractor requires, plus two (2) copies that shall be retained by Public Works Project Manager.
	B. Mark each copy to identify applicable products, models, options, and other data. Supplement manufacturer's standard data to provide information unique to this Project.

	1.15 SAMPLES
	A. Submit samples to illustrate functional and aesthetic characteristics of Product.
	B. Submit samples of finishes from full range of manufacturers' standard colors, textures, and patterns for Public Works Project Manager's selection.

	1.16 MANUFACTURERS' INSTRUCTIONS
	A. When specified in individual Specification sections, submit manufacturers' printed instructions for delivery, storage, assembly, installation, start-up, adjusting, and finishing, in quantities specified for Product Data.

	1.17 MANUFACTURERS' CERTIFICATES
	A. When specified in individual Specification sections, submit manufacturers' certificate to Public Works Project Manager for review, in quantities specified for Product Data.
	B. Indicate material or Product conforms to or exceeds specified requirements. Submit supporting reference data, affidavits, and certifications as appropriate.

	1.18 QUALITY ASSURANCE / QUALITY CONTROL OF INSTALLATION
	A. Monitor quality control over suppliers, manufacturers, Products, services, site conditions, and workmanship, to produce work of specified quality.
	B. Comply fully with manufacturers' instructions.
	C. Comply with specified standards as minimum quality for the Work except when more stringent tolerances, codes, or specified requirements indicate higher standards or more precise workmanship.

	1.19 REFERENCES
	A. Conform to reference standard by date of issue current as of date for receiving bids.
	B. Should specified reference standard conflict with Construction Documents, request clarification from Public Works Project Manager before proceeding.

	1.20 INTERIOR ENCLOSURES
	A. Provide temporary partitions as required to separate work areas from Owner occupied areas, to prevent distribution of dust and moisture into Owner occupied areas, and to prevent damage to existing materials and equipment.

	1.21 PROTECTION OF INSTALLED WORK
	A. Protect installed work and provide special protection where specified in individual Specification sections.

	1.22 PARKING
	A. Arrange for temporary parking areas to accommodate construction personnel. Parking shall be available at the Work site.
	B. All contractors and their employees shall cooperate with General Contractor and others in parking of vehicles to avoid interference with normal operations and construction activities.
	C. Do not obstruct existing service drives and parking lots with equipment, materials and / or vehicles.  Keep accessible for Owner’s use at all times.

	1.23 STAGING AREAS
	A. Coordinate staging areas with Public Works Project Manager prior to starting the Work.
	B. On-site space for use as staging areas and storage of materials is limited and will be apportioned among various Contractors as their needs dictate with due regard for storage requirements of each Contractor.  Each Contractor shall be responsible f...

	1.24 OCCUPANCY DURING CONSTRUCTION AND CONDUCT OF WORK
	A. Smoking is prohibited on Dane County property.
	B. Owner reserves right at any time to dismiss from premises any Contractor or construction personnel that do not uphold requirements of this Section.
	C. Owner shall not be held liable for any lost time, wages, or impacts to construction schedule by any Contractor or construction personnel dismissed for failure to uphold requirements of this Section.
	D. Areas of existing facility will be occupied during period when the Work is in progress.  Work may be done during hours approved by Owner, schedule work and store materials so as not to interfere with normal use of premises.  Work performed on Satur...
	E. Work shall be done and temporary facilities furnished so as not to interfere with access to any occupied area and so as to cause least possible interference with normal operation of facility or any essential service thereof.
	F. Contractor shall, at all times, provide approved, safe walkways and facility entrances for use by Owner, employees and public.
	G. Contractor shall provide adequate protection for all parts of facility, its contents and occupants wherever the Work under this Contract is to be performed.
	H. Each Contractor shall arrange with Owner to make necessary alterations, do new work, make connections to all utilities, etc., at such times as will not cause interruption of utility services to facility.  Contractor doing this work shall protect, c...
	I. New work in extension of existing work shall correspond in all respects with that to which it connects or similar existing work unless otherwise indicated or specified.
	1. Existing work shall be cut, altered, removed or replaced as necessary for performance of Contract obligations.
	2. Work remaining in place, damaged or defaced by reason of work done under this Contract shall be restored equal to its condition at time of Award of Contract.
	3. If removal of work exposes discolored or unfinished surfaces or work out of alignment, such surfaces shall be refinished or materials replaced as necessary to make continuous work uniform and harmonious.

	J. Contractor  is not responsible for providing & maintaining temporary toilet facilities.

	1.25 PROTECTION
	A. Contractor shall protect from damage / injury, mechanical, electrical & plumbing equipment, walks and driveways and pay for any damage to same resulting from insufficient or improper protection.

	1.26 PROGRESS CLEANING
	A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in clean and orderly condition.

	1.27 PRODUCTS
	A. Products:  Means new material, machinery, components, equipment, fixtures, and systems forming the Work, but does not include machinery and equipment used for preparation, fabrication, conveying and erection of the Work. Products may also include e...
	B. Do not use materials and equipment removed from existing premises, except as specifically identified or allowed by Construction Documents.

	1.28 TRANSPORTATION, HANDLING, STORAGE AND PROTECTION
	A. Transport, handle, store and protect Products in accordance with manufacturer's instructions.

	1.29 PRODUCT OPTIONS
	A. Where definite material is specified, it is not intentional to discriminate against "equal" product made by another manufacturer. Intention is to set definite standard of material quality. Should bidder choose to bid materials other than those spec...
	B. Products and materials that are not specified, but have been approved for use by Public Works Project Manager shall be identified in addenda to all bidding contractors.
	C. Requests for material or product substitutions submitted after Bid Due Date shall be considered. Owner reserves right to approve or reject substitutions based on Specification requirements and intended use.

	1.30 SUBSTITUTIONS
	A. Public Works Project Manager shall consider requests for Substitutions only within fifteen (15) calendar days after date of Public Works Construction Contract.
	B. Document each request with complete data substantiating compliance of proposed Substitution with Construction Documents.
	C. Submit three (3) copies of requests for Substitution for consideration. Limit each request to one (1) proposed Substitution.
	D. Substitutions shall not change contract price established at Bid Due Date.

	1.31 STARTING SYSTEMS
	A. Provide written notification prior to start-up of each equipment item or system.
	B. Ensure that each piece of equipment or system is ready for operation.
	C. Execute start-up under supervision of responsible persons in accordance with manufacturers' instructions.
	D. Submit written report that equipment or system has been properly installed and is functioning correctly.

	1.32 DEMONSTRATION AND INSTRUCTIONS
	A. Demonstrate operation and maintenance of Products to Owner's personnel prior to date of final inspection.
	B. Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing, maintenance, and shutdown of each item of equipment at agreed-upon times, at designated location.
	C. Owner may choose to photograph or videotape demonstration session; demonstration and demonstrator shall be to level of satisfaction of Owner.

	1.33 CONTRACT CLOSEOUT PROCEDURES
	A. Submit written certification that Construction Documents have been reviewed, the Work has been inspected, and the Work is complete in accordance with Construction Documents and ready for Public Works Project Manager's inspection.
	B. Submit final Application for Payment identifying total adjusted Contract Sum / Price, previous payments, and amount remaining due.

	1.34 FINAL CLEANING
	A. Execute final cleaning prior to final inspection.
	B. Clean interior and exterior surfaces exposed to view.
	C. Remove waste and surplus materials, rubbish, and construction facilities from site.

	1.35 ADJUSTING
	A. Adjust operating Products and equipment to ensure smooth and unhindered operation.

	1.36 OPERATION AND MAINTENANCE MANUAL
	A. Provide two (2) bound, hard-copy operation and maintenance manuals that include all systems, materials, products, equipment, mechanical and electrical equipment and systems supplied and installed in the Work.  Provide electronic version of operatio...

	1.37 SPARE PARTS AND MAINTENANCE MATERIALS
	A. Provide Products, spare parts, maintenance and extra materials in quantities specified in individual Specification Sections.
	B. Deliver to the Work site and place in location as directed.

	1.38 AS-BUILT AND RECORD DRAWINGS AND SPECIFICATIONS
	A. Contractor-produced Drawings and Specifications shall remain property of Contractor whether Project for which they are made is executed or not.  Contractor shall furnish Public Works Project Manager with original marked up redlines of Construction ...


	PART 2 PRODUCTS
	Not Used.

	PART 3 EXECUTION
	Not Used.


	B16-01 74 19 Recycling
	PART 1 GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Summary
	2. Waste Management Goals
	3. Construction and / or Demolition Waste Management
	4. Waste Management Plan
	5. Reuse
	6. Recycling
	7. Materials Sorting and Storage On Site
	8. Lists of Recycling Facilities Processors and Haulers
	9. Waste Management Plan Form

	B. Related Sections:
	1. Section 01 00 00 - Basic Requirements


	1.2 WASTE MANAGEMENT GOALS
	A. Dane County requires that as many waste materials as possible produced as result of this project be salvaged, reused or recycled in order to minimize impact of construction waste on landfills and to minimize expenditure of energy and cost in fabric...

	1.3 CONSTRUCTION AND / OR DEMOLITION WASTE MANAGEMENT
	A. All construction and demolition waste suitable for recycling must go to Dane County Construction & Demolition Recycling Facility located at 7102 US Hwy 12, Madison, located across from Yahara Hills Golf Course.  This facility can receive mixed load...
	B. Dane County Landfill, also at 7102 US Hwy 12, Madison, must receive all other waste from this project.  28TUwww.countyofdane.com/pwht/recycle/landfill.aspxU28T.

	1.4 WASTE MANAGEMENT PLAN
	A. Contractor shall develop Waste Management Plan (WMP) for this project.  Dane County’s Special Projects & Materials Manager may be contacted with questions.  Outlined in RECYCLING section of this specification are examples of materials that can be r...
	B. Contractor shall complete WMP and include cost of recycling / reuse in Bid.  WMP will be submitted to Public Works Project Manager within fifteen (15) business days of Bid Due date.  Copy of blank WMP form is in this Section.  Submittal shall inclu...
	1. Information on:
	a. Types of waste materials produced as result of work performed on site;
	b. Estimated quantities of waste produced;
	c. Identification of materials with potential to be recycled or reused;
	d. How materials will be recycled or reused;
	e. On-site storage and separation requirements (on site containers);
	f. Transportation methods; and
	g. Destinations.



	1.5 REUSE
	A. Contractors and subcontractors are encouraged to reuse as many waste materials as possible.  Salvage should be investigated for materials not reusable on site.

	1.6 RECYCLING
	A. These materials  must be recycled at Dane County Construction & Demolition Recycling Facility:
	1. Wood.
	2. Wood Pallets.
	3. PVC Plastic (pipe, siding, etc.).
	4. Cardboard.
	5. Metal.
	6. Unpainted Gypsum Drywall.

	B. These materials can be recycled elsewhere in Dane County area:
	1. Fluorescent Lamps.
	2. Foam Insulation & Packaging (extruded and expanded).
	3. Carpet Padding.

	C. All materials must be recycled at WDNR permitted waste processing facilities that adhere to all State Statutes.

	1.7 MATERIALS SORTING AND STORAGE ON SITE
	A. Contractor shall provide separate containers for recyclable materials.  Number of containers will be dependent upon project and site conditions.
	B. Contractor shall provide on-site locations for subcontractors supplied recycling containers to help facilitate recycling.
	C. Mixed loads of recycled materials are allowed only per instructions at 28TUwww.countyofdane.com/pwht/recycle/CD_Recycle.aspxU28T.

	1.8 LISTS OF RECYCLING FACILITIES PROCESSORS AND HAULERS
	A. Refer to 28TUwww.countyofdane.com/pwht/recycle/CD_Recycle.aspxU28T for information on Dane County Construction & Demolition Recycling Facility.
	B. Web site 28TUwww.countyofdane.com/pwht/recycle/categories.aspxU28T lists current information for Dane County Recycling Markets.  Contractors can also contact Allison Hackner  at 608/266-4990, or local city, village, town recycling staff listed at s...


	PART 2 PRODUCTS
	PART 3 EXECUTION

	B17-26 51 19 - LED Interior Lighting
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 DEFINITIONS
	A. CCT: Correlated color temperature.
	B. CRI: Color Rendering Index.
	C. Fixture: See "Luminaire."
	D. IP: International Protection or Ingress Protection Rating.
	E. LED: Light-emitting diode.
	F. Lumen: Measured output of lamp and luminaire, or both.
	G. Luminaire: Complete lighting unit, including lamp, reflector, and housing.

	1.3 ACTION SUBMITTALS
	A. Product Data: For each type of product.
	1. Arrange in order of luminaire designation.
	2. Include data on features, accessories, and finishes.
	3. Include physical description and dimensions of luminaires.
	4. Include emergency lighting units, including batteries and chargers.
	5. Include life, output (lumens, CCT, and CRI), and energy efficiency data.
	a. Manufacturers' Certified Data: Photometric data certified by manufacturer's laboratory with a current accreditation under the National Voluntary Laboratory Accreditation Program for Energy Efficient Lighting Products.
	b. Testing Agency Certified Data: For indicated luminaires, photometric data certified by a qualified independent testing agency. Photometric data for remaining luminaires shall be certified by manufacturer.


	B. Samples: For each luminaire and for each color and texture with standard factory-applied finish.
	C. Product Schedule: For luminaires and lamps.

	1.4 INFORMATIONAL SUBMITTALS
	A. Qualification Data: For testing laboratory providing photometric data for luminaires.
	B. Product Certificates: For each type of luminaire.
	C. Product Test Reports: For each luminaire, for tests performed by manufacturer..
	D. Sample warranty.

	1.5 CLOSEOUT SUBMITTALS
	A. Operation and Maintenance Data: For luminaires and lighting systems to include in operation and maintenance manuals.
	1. Provide a list of all lamp types used on Project; use ANSI and manufacturers' codes.


	1.6 MAINTENANCE MATERIAL SUBMITTALS
	A. Furnish extra materials that match products installed and that are packaged with protective covering for storage and identified with labels describing contents.

	1.7 QUALITY ASSURANCE
	A. Luminaire Photometric Data Testing Laboratory Qualifications: Luminaire manufacturer's laboratory that is accredited under the NVLAP for Energy Efficient Lighting Products.
	B. Provide luminaires from a single manufacturer for each luminaire type.
	C. Each luminaire type shall be binned within a three-step MacAdam Ellipse to ensure color consistency among luminaires.

	1.8 DELIVERY, STORAGE, AND HANDLING
	A. Protect finishes of exposed surfaces by applying a strippable, temporary protective covering before shipping.

	1.9 WARRANTY
	A. Warranty: Manufacturer and Installer agree to repair or replace components of luminaires that fail in materials or workmanship within specified warranty period.
	B. Warranty Period: Three years from date of Substantial Completion.


	PART 2 -  PRODUCTS
	2.1 LUMINAIRE REQUIREMENTS
	A. Electrical Components, Devices, and Accessories: Listed and labeled as defined in NFPA 70, by a qualified testing agency, and marked for intended location and application.
	B. NRTL Compliance: Luminaires for hazardous locations shall be listed and labeled for indicated class and division of hazard by an NRTL.
	C. Recessed Fixtures: Comply with NEMA LE 4.
	D. CRI of minimum 85. CCT of 5000 K.
	E. Rated lamp life of 50,000 hours.
	F. Lamps dimmable from 100 percent to 0 percent of maximum light output.
	G. Integral driver.
	H. Nominal Operating Voltage: 120 V ac.

	2.2 DOWNLIGHT
	A. 2’x4’ lay-in panel (Fixture A) is to be rated for 60 watts.
	B. 2’x2’ lay-in panel (Fixture C) is to be rated for 35 watts.
	C.  Minimum allowable efficacy of 130 lumens per watt.
	D. Universal mounting bracket.
	E. Integral junction box with conduit fittings.

	2.3 SURFACE MOUNT, LINEAR
	A. Manufacturers: Subject to compliance with requirements, provide products by one of the following:
	1. INTI Lighting model # YL14PS-A1-40T-5000k or other with approval

	B. Integral junction box with conduit fittings.

	2.4 MATERIALS
	A. Metal Parts:
	1. Free of burrs and sharp corners and edges.
	2. Sheet metal components shall be steel unless otherwise indicated.
	3. Form and support to prevent warping and sagging.

	B. Factory-Applied Labels: Comply with UL 1598. Include recommended lamps. Locate labels where they will be readily visible to service personnel, but not seen from normal viewing angles when lamps are in place.
	1. Label shall include the following lamp characteristics:
	a. "USE ONLY" and include specific lamp type.
	b. Lamp diameter, shape, size, wattage, and coating.
	c. CCT and CRI for all luminaires.



	2.5 METAL FINISHES
	A. Variations in finishes are unacceptable in the same piece. Variations in finishes of adjoining components are acceptable if they are within the range of approved Samples and if they can be and are assembled or installed to minimize contrast.


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine substrates, areas, and conditions, with Installer present, for compliance with requirements for installation tolerances and other conditions affecting performance of the Work.
	B. Examine roughing-in for luminaire to verify actual locations of luminaire and electrical connections before fixture installation. Proceed with installation only after unsatisfactory conditions have been corrected.

	3.2 INSTALLATION
	A. Comply with NECA 1.
	B. Install luminaires level, plumb, and square with ceilings and walls unless otherwise indicated.
	C. Install lamps in each luminaire.
	D. Supports:
	1. Sized and rated for luminaire weight.
	2. Able to maintain luminaire position after cleaning and relamping.
	3. Provide support for luminaire without causing deflection of ceiling or wall.

	E. Install luminaires as directed by manufacturer’s instructions.
	F. Ceiling-Grid-Mounted Luminaires:
	1. Secure to any required outlet box.
	2. Use approved devices and support components to connect luminaire to ceiling grid and building structure in a minimum of four locations.


	3.3 FIELD QUALITY CONTROL
	A. Perform the following tests and inspections:
	1. Operational Test: After installing luminaires, switches, and accessories, and after electrical circuitry has been energized, test units to confirm proper operation.
	2. Test for Emergency Lighting: Interrupt power supply to demonstrate proper operation. Verify transfer from normal power to battery power and retransfer to normal.

	B. Luminaire will be considered defective if it does not pass operation tests and inspections.
	C. Prepare test and inspection reports.

	3.4 ADJUSTING
	A. Occupancy Adjustments: When requested within 12 months of date of Substantial Completion, provide on-site assistance in adjusting the direction of aim of luminaires to suit occupied conditions. Make up to two visits to Project during other-than-nor...
	1. During adjustment visits, inspect all luminaires. Replace lamps or luminaires that are defective.
	2. Parts and supplies shall be manufacturer's authorized replacement parts and supplies.
	3. Adjust the aim of luminaires in the presence of the Architect.
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