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LEGAL NOTICE 

INVITATION TO BID 

 
Dane County Dept. of Public Works, Hwy & Transp., 1919 Alliant Energy Center Way, Madison, 
WI 53713, will receive sealed Bids until: 
 

2:00 P.M., TUESDAY, JANUARY 28, 2020 

RFB NO. 319044 

ACCESSIBLE FISHING PIER 

SALMO POND COUNTY PARK 

4809 SCHERBEL RD, CROSS PLAINS, WI 
 
Dane County is inviting Bids for construction services. The project includes the construction and 
installation of an accessible fishing pier, gangway, shoreline concrete dock abutment and concrete 
pad at Salmo Pond County Park.  Only firms with capabilities, experience & expertise with 
similar projects should obtain this Request for Bids document & submit Bids. 
 
Request for Bids document may be obtained after 2:00 p.m. on December 10, 2019 by 
downloading it from bids-pwht.countyofdane.com. Please call Ryan Shore, Project Manager, at 
608/266-4475, or our office at 608/266-4018, for any questions or additional information. 
 
All Bidders must be pre-qualified as a Best Value Contractor before award of Contract. Complete 
Pre-qualification Application for Contractors at pwht.countyofdane.com/bvc_application.aspx or 
obtain one by calling 608/267-0119. 
 
A pre-bid  site tour will be held Friday, January 10, 2020, at 11:00 a.m. at Salmo Pond County 
Park. Bidders are strongly encouraged to attend this tour. 
 
 
 

PUBLISH: DECEMBER 10 & 17,  2019 - WISCONSIN STATE  JOURNAL 

 DECEMBER 10 & 17,  2019 - THE DAILY REPORTER 
 

https://bids-pwht.countyofdane.com/
https://pwht.countyofdane.com/bvc_application.aspx
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Department of Public Works, Highway & Transportation  

Public Works Engineering Division 608/266-4018 

Gerald J. Mandli, P.E. 
Commissioner / Director 

Joseph T. Parisi 
County Executive 

  
Deputy Director 
Todd Draper 

1919 Alliant Energy Center Way 
Madison, Wisconsin  53713 

Fax: 608/267-1533 
www.countyofdane.com/pwht/public_works.aspx 

 

BEST VALUE CONTRACTING APPLICATION 

 

CONTRACTORS / LICENSURE APPLICANTS 

The Dane County Department of Public Works requires all contractors & subcontractors to be pre-qualified as a 
best value contractor.  Application documents are due to the County prior to Bid Due Date.  This document shall 
be completed, properly executed, along with the necessary attachments and additional information that the 
County requires for the protection and welfare of the public in the performance of a County contract. 

Contractors or subcontractors of any tier who attain pre-qualification status will retain that status for a period of 
two (2) years from the date of qualification.  Contractors shall notify the Dane County Department of Public 
Works, Highway & Transportation within fifteen (15) days of any changes to its business or operations that are 
relevant to the pre-qualification application. Failure to do so could result in suspension, revocation of the 
contractor’s pre-qualification, debarment from County contracts for up to three (3) years and / or other sanctions 
available under the law. 

No contracts will be awarded for construction work performed on Dane County projects unless the contractor is 
currently approved as a Wisconsin Trade Trainer or has applied for approval as an Apprenticeship Trade Trainer 
to the Wisconsin Department of Workforce Development and agrees to an acceptable apprenticeship program.  
If you are not currently approved as a Wisconsin Trade Trainer, or have not applied for approval as an 
Apprenticeship Trade Trainer, please contact the Department of Workforce Development - Bureau of 
Apprenticeship Standards at 608/266-3133 or visit their web site at: https://dwd.wisconsin.gov/apprenticeship/. 

EXEMPTIONS 

• Contractors who employ less than five (5) apprenticeable trade workers are not required to pre-qualify. 
• Contractors performing work that does not apply to an apprenticeable trade, as outlined in Appendix A. 
• The contractor / subcontractor provides sufficient documentation to demonstrate one or more of the 

following: 
o apprentices are not available in a specific geographic area; 
o the applicable apprenticeship program is unsuitable or unavailable; or 
o there is a documented depression of the local construction market which prevents compliance. 

 

https://dwd.wisconsin.gov/apprenticeship/
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SEC. PROOF OF RESPONSIBILITY CHECK IF APPLICABLE 
1 Does your firm possesses all technical qualifications and resources, 

including equipment, personnel and financial resources, necessary to 
perform the work required for any project or obtain the same through 
the use of responsible, pre-qualified subcontractors? 

Yes:  No:  

2 Will your firm possess all valid, effective licenses, registrations or 
certificates required by federal, state, county, or local law, which are 
necessary for the type of work to be performed including, but not 
limited to, those for any type of trade work or specialty work? 

Yes:  No:  

3 Will your firm meet all bonding requirements as required by applicable 
law or contract specifications? Yes:  No:  

4 Will your firm meet all insurance requirements as required by 
applicable law or specifications, including general liability insurance, 
workers compensation insurance and unemployment insurance 
requirements? 

Yes:  No:  

5 Will your firm maintain a substance abuse policy for employees hired 
for public works contracts that comply with Wis. Stats. Sec. 103.503? Yes:  No:  

6 Will your firm fully abide by the equal opportunity and affirmative 
action requirements of all applicable laws, including County 
ordinances? 

Yes:  No:  

7 In the past three (3) years, has your firm had control or has another 
corporation, partnership or other business entity operating in the 
construction industry controlled it? If so, please attach a statement 
explaining the nature of the firm relationship? 

Yes:  No:  
If Yes, attach details. 

8 In the past three (3) years, has your firm had any type of business, 
contracting or trade license, certification or registration revoked or 
suspended? 

Yes:  No:  
If Yes, attach details. 

9 In the past three (3) years, has your firm been debarred by any federal, 
state or local government agency? 

Yes:  No:  
If Yes, attach details. 

10 In the past three (3) years, has your firm defaulted or failed to complete 
any contract? 

Yes:  No:  
If Yes, attach details. 

11 In the past three (3) years, has your firm committed a willful violation 
of federal, state or local government safety laws as determined by a 
final decision of a court or government agency authority. 

Yes:  No:  
If Yes, attach details. 

12 In the past three (3) years, has your firm been in violation of any law 
relating to your contracting business where the penalty for such 
violation resulted in the imposition of a penalty greater than $10,000? 

Yes:  No:  
If Yes, attach details. 

13 Is your firm an active Wisconsin Trade Trainer as determined by the 
Wisconsin Bureau of Apprenticeship Standards? Yes:  No:  

14 Is your firm exempt from being pre-qualified with Dane County? Yes:  No:  
If Yes, attach reason for exemption. 

15 Does your firm acknowledge that in doing work under any County 
Public Works Contract, it will be required to use as subcontractors only 
those contractors that are also pre-qualified with the County or become 
so within five (5) days after the Bid Due Date? 

Yes:  No:  

16 Contractor has been in business less than one year? Yes:  No:  
17 Is your firm a first time Contractor requesting a one time exemption, 

but, intend to comply on all future contracts and are taking steps 
typical of a “good faith” effort? 

Yes:  No:  
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Your firm’s Officer, or the individual who would sign a bid and / or contract documents must sign this 
document. 

I do hereby certify that all statements herein contained are true and correct to the best of my 
knowledge: 

 

Signature:    
 (Application is invalid without signature) 

Print Name:     Date:    

Title:    

 

 

NAME AND ADDRESS OF CONTRACTOR 
Name of Firm:  

Address:  

City, State, Zip:  

Phone Number:  

Fax Number:  

E-mail Address:  

 

 

REMEMBER!  

RETURN ALL TO FORMS AND ATTACHMENTS, OR QUESTIONS TO: 

TODD DRAPER 
EMAIL: DRAPER@COUNTYOFDANE.COM 
OFFICE: (608) 267-0119,  FAX: (608) 267-1533 

 
DANE COUNTY DEPARTMENT OF PUBLIC WORKS, HGHWAY & TRANSPORTATION 

1919 ALLIANT ENERGY CENTER WAY  
MADISON, WI  53713 

 

 

SIGNATURE SECTION 

mailto:NEITZEL-KNOX@COUNTYOFDANE.COM
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 APPENDIX A  

APPRENTICEABLE TRADES: 

• Bricklayer  

• Carpenter 

• Cement Mason (Concrete Finisher)  

• Cement Mason (Heavy Highway)  

• Construction Craft Laborer 

• Data Communications Installer  

• Electrician 

• Elevator Mechanic / Technician 

• Environmental Systems Technician / HVAC Service Technician / HVAC Install & Service  

• Glazier 

• Heavy Equipment Operator / Operating Engineer  

• Insulation Worker (Heat & Frost) 

• Iron Worker (Assembler, Metal Buildings)  

• Painter / Decorator 

• Plasterer  

• Plumber 

• Roofer / Waterproofer  

• Sheet Metal Worker  

• Sprinkler Fitter 

• Steamfitter (Service & Refrigeration)  

• Taper & Finisher 

• Telecommunications (Voice, Data & Video) Installer / Technician  

• Tile Setter 

END OF SECTION 
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INSTRUCTIONS TO BIDDERS 

 
ACCESSIBLE FISHING PIER CONSTRUCTION 
SALMO POND COUNTY PARK 
4809 SCHERBEL ROAD 
CROSS PLAINS, WI   53528 
 

1.  SECURING DOCUMENTS 
 
A. Construction Documents may be obtained at bids-pwht.countyofdane.com. 

B. Bidder is responsible to check Public Works website regularly for Addenda. 

2.  BID REQUIREMENTS 
 
A. Bidder shall submit lump sum bid for providing all labor, equipment, tools and materials 

necessary to perform all Work described in Construction Documents.  Only firms with 
capabilities, experience and expertise with similar projects should submit Bids. 

B. Envelope containing Bid shall be clearly marked as for this project (note title at top of page).  
Bids shall be delivered to: 

Dane County Department of Public Works, Highway & Transportation 
1919 Alliant Energy Center Way 
Madison, Wisconsin  53713 
 

C. One (1) Bid Form shall be submitted with your Bid.  Bid Form is provided with Construction 
Documents; no other form or letter shall be accepted. 

D. Wisconsin Statute 77.54 (9m) allows building materials that become part of local unit 
government facilities to be exempt from sales & use tax.  Vendors & materials suppliers may 
not charge Bidders sales & use tax on these purchases.  This does not include highways, 
streets or roads. 

E. Bidders shall not add any conditions, escalator clauses of qualifying statements to Bid Form. 

F. Erasures or other changes to Bid must be explained or noted, and shall be accompanied by 
initials of bidder. 

G. Legally authorized official of bidder’s organization shall sign Bids. 

H. Bidder’s organization shall submit completed Fair Labor Practices Certification Form, 
included in these Construction Documents. 

I. Bid Bond shall be made payable to Dane County in amount of five percent (5%) of bid 
amount.  Bid Bond shall be either certified check or bid bond issued by surety licensed to 
conduct business in the State of Wisconsin.  Successful bidder’s Bid Bond shall be retained 
until Contract is signed and required Performance / Payment Bond is submitted.  Bids shall 
be binding on bidder for sixty (60) calendar days after Bid Due Date.  Bid Bond must be 
submitted with Bid. 

J. Successful bidder shall furnish and pay for Performance / Payment Bond as called for in 
Conditions of Contract. 

https://bids-pwht.countyofdane.com/
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3.  INQUIRIES 
 
A. Written inquiries regarding intent of Construction Documents should be directed to: 

Ryan Shore, Public Works Project Manager  
Dane County Department of Public Works, Highway & Transportation 
1919 Alliant Energy Center Way, Madison, Wisconsin  53713 
Fax: 608/267-1533 
Email: shore@countyofdane.com 
 

B. Bidders shall bring questions, discrepancies, omissions, conflicts or doubt as to meaning of 
any part of Construction Documents to attention of Department of Public Works, Highway & 
Transportation at least ten (10) business days before due date for Bids.  Prompt clarification 
of intent of Construction Documents shall be made available to bidders in form of 
Addendum.  Bidder shall acknowledge all Addenda on Bid Form. 

C. Failure to request clarification of interpretation of Construction Documents shall not relieve 
bidders of their responsibilities to perform Work. 

4.  EXAMINATION OF SITE 
 
D. Bidder shall carefully examine project site.  Investigate all site conditions that may affect 

execution of Work as detailed in Construction Documents. 

E. A bidders facility tour will be held on Friday, January 10, 2020 at 11:00 a.m. at Salmo Pond 
County Park, 4809 Scherbel Road, Cross Plains.  Bidders are strongly encouraged to attend 
this tour, however attendance is optional. 

5.  ALTERNATES 
 
A. Not used. 

6.  WITHDRAWAL OF BIDS 
 
A. Any bidder may withdraw their Bid any time prior to Bid Due Date.  Withdrawn Bids shall 

be returned unopened. 

7.  BID DUE DATE 
 
A. See Legal Notice (advertisement). 

8.  COMMENCEMENT AND COMPLETION OF WORK 
 
A. Work shall commence by March 16, 2020. 

B. Work shall be completed by July 3, 2020 

9.  RESERVATION 
 
A. Dane County reserves the right to reject any or all Bids, to waive any informalities in the Bid, 

and to accept any Bid which shall be in the best interest of Dane County. 

 
 



 Name of Bidding Firm:    
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BID FORM  

BID NO.  319044 
PROJECT: ACCESSIBLE FISHING PIER CONSTRUCTION 
 SALMO POND COUNTY PARK 
 
TO: DANE COUNTY DEPARTMENT OF PUBLIC WORKS, HIGHWAY & 

TRANSPORTATION PROJECT MANAGER 
1919 ALLIANT ENERGY CENTER WAY 
MADISON, WISCONSIN  53713 

 

NOTE: WISCONSIN STATUTE 77.54 (9M) ALLOWS FOR NO SALES & USE TAX ON 
THE PURCHASE OF MATERIALS FOR COUNTY PUBLIC WORKS PROJECTS. 

 

BASE BID – UNIT PRICING: 
This project will include the construction and installation of an accessible fishing pier, gangway, 
concrete abutment and concrete pad. The undersigned, having examined the site where the Work 
is to be executed and having become familiar with local conditions affecting the cost of the Work 
and having carefully examined the Drawings and Specifications, all other Construction 
Documents and Addenda thereto prepared by Dane County Department of Public Works, 
Highway & Transportation hereby agrees to provide all labor, materials, equipment and services 
necessary for the complete and satisfactory execution of the entire Work, as specified in the 
Construction Documents, for the Base Bid stipulated sum of: 
 

1. Construct /install a 25’ x 6’ (150 sq.ft.) Gangway:       @   $   

2.  Construct /install a 12’ x 20’ (240 sq.ft)Pier/Benches: @   $   

3. Construct concrete dock abutment:       @   $   

4. Remove existing concrete pad and table:       @   $   

5. Construct a 8’ x 12’ (96 sq.ft.) concrete pad:       @   $   

 
   and   /100  Dollars 
 Written Price 
 
 $  
 Numeric Price 

 

Receipt of the following addenda and inclusion of their provisions in this Bid is hereby 
acknowledged: 
 

Addendum No(s).    through    
 
Dated    

 
 
Commencement Date:     Completion Date:    
   (final, not substantial) 
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I hereby certify that all statements herein are made on behalf of: 
 
   
 (Name of Corporation, Partnership or Person submitting Bid) 
 
Select one of the following: 
1. A corporation organized and existing under the laws of the State of   , or 
 
2. A partnership consisting of   , or 
 
3. A person conducting business as   ; 
 
Of the City, Village, or Town  of     of the State of   . 
 
I have examined and carefully prepared this Bid from the associated Construction Documents and 
have checked the same in detail before submitting this Bid; that I have full authority to make such 
statements and submit this Bid in (its) (their) (my) behalf; and that the said statements are true 
and correct.  In signing this Bid, we also certify that we have not, either directly or indirectly, 
entered into any agreement or participated in any collusion or otherwise taken any action in 
restraint of free competition; that no attempt has been made to induce any other person or firm to 
submit or not to submit a Bid; that this Bid has been independently arrived at without collusion 
with any other bidder, competitor, or potential competitor; that this Bid has not been knowingly 
disclosed prior to the Bids Due Date to another bidder or competitor; that the above statement is 
accurate under penalty of perjury. 
 
The undersigned further agrees to honor the Base Bid and the Alternate Bid(s) for sixty (60) 
calendar days from date of Award of Contract.  
 

SIGNATURE:    
 (Bid is invalid without signature) 
 
Print Name:     Date:    
 
Title:    
 
Address:    
 
Telephone No.:     Fax No.:    
 
Email Address:    
 
Contact Person:    
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THIS PAGE IS FOR BIDDERS’ REFERENCE AND NEED NOT BE SUBMITTED WITH 
BID FORM. 
 

BID CHECK LIST: 
These items must be included with Bid: 
 Bid Form  Bid Bond  Fair Labor Practices Certification 
 

BIDDERS SHOULD BE AWARE OF THE FOLLOWING: 

 

DANE COUNTY VENDOR REGISTRATION PROGRAM 
 

 
Any person bidding on any County contract must be registered with the Dane County 
Purchasing Division & pay an annual registration fee.  A contract will not be awarded to 
an unregistered vendor.  Obtain a Vendor Registration Form by calling 608/266-4131 or 
complete a new form or renewal online at:  

www.danepurchasing.com/registration 
 

 

DANE COUNTY BEST VALUE CONTRACTING PRE-QUALIFICATION 
 

 
Contractors must be pre-qualified as a Best Value Contractor with the Dane County 
Public Works Engineering Division before the award of contract.  Obtain a Best Value 
Contracting Application by calling 608/266-4018 or complete one online at:  

www.countyofdane.com/pwht/BVC_Application.aspx 
 

 

EQUAL BENEFITS REQUIREMENT 
 

 
By submitting a Bid, the contractor acknowledges that a condition of this contract is to 
provide equal benefits as required by Dane County Code of Ordinances Chapter 25.13.  
Contractor shall provide equal benefits as required by that Ordinance to all required 
employees during the term of the contract.  Equal Benefits Compliance Payment 
Certification shall be submitted with final pay request.  For more information: 

www.danepurchasing.com/partner_benefit.aspx 
 

 
 

http://www.danepurchasing.com/partner_benefit.aspx
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FAIR LABOR PRACTICES CERTIFICATION 

 
The undersigned, for and on behalf of the BIDDER, APPLICANT or PROPOSER named herein, 
certifies as follows: 
 
A. That he or she is an officer or duly authorized agent of the above-referenced BIDDER, 

APPLICANT or PROPOSER, which has a submitted a bid, application or proposal for a 
contract or agreement with the county of Dane. 

 
B. That BIDDER, APPLICANT or PROPOSER has (check one): 
 

  not been found by the National Labor Relations Board (“NLRB”) or the Wisconsin 
Employment Relations Commission (“WERC”) to have violated any statute or regulation 
regarding labor standards or relations in the seven years prior to the signature date of this 
Certification. 

 
  been found by the National Labor Relations Board (“NLRB”) or the Wisconsin 
Employment Relations Commission (“WERC”) to have violated any statute or regulation 
regarding labor standards or relations in the seven years prior to the signature date of this 
Certification. 

 
 
     
Officer or Authorized Agent Signature  Date 

  
Printed or Typed Name and Title 

  
Printed or Typed Business Name 
 
NOTE:  You can find information regarding the violations described above at: www.nlrb.gov 
and werc.wi.gov. 
 
For reference, Dane County Ordinance 25.09 is as follows: 
(1) BIDDER RESPONSIBILITY. (a) Any bid, application or proposal for any contract with the 

county, including public works contracts regulated under chapter 40, shall include a 
certification indicating whether the bidder has been found by the National Labor Relations 
Board (NLRB) or the Wisconsin Employment Relations Committee (WERC) to have violated 
any statute or regulation regarding labor standards or relations within the last seven years. 
The Controller shall investigate any such finding and make a recommendation to the 
committee, which shall determine whether the conduct resulting in the finding affects the 
bidder’s responsibility to perform the contract. 

 
If you indicated that the NLRB or WERC have found you to have such a violation, you 
must include copies of any relevant information regarding such violation with your 
proposal, bid or application. 
 
Include this completed Certification with your bid, application or proposal. 

http://www.nlrb.gov/
http://werc.wi.gov/
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COUNTY OF DANE 

PUBLIC WORKS CONSTRUCTION CONTRACT 

 
Contract No.    Bid No.  319044 
 
Authority:  2019 RES -   
 
THIS CONTRACT, made and entered into as of the date by which authorized representatives of 
both parties have affixed their signatures, by and between the County of Dane (hereafter referred 
to as “COUNTY”) and     (hereafter, “CONTRACTOR”), 
and 
 

W I T N E S S E T H : 

 
WHEREAS, COUNTY, whose address is c/o Public Works Director, 1919 Alliant Energy 
Center Way, Madison, WI  53713, desires to have CONTRACTOR provide an accessible fishing 
pier, gangway, shoreline concrete dock abutment and concrete pad at Salmo Pond County Park 
(“the Project”); and 
 
WHEREAS, CONTRACTOR, whose address is    
    is able and willing to construct the Project, 
in accordance with the Construction Documents; 
 
NOW, THEREFORE, in consideration of the above premises and the mutual covenants of the 
parties hereinafter set forth, the receipt and sufficiency of which is acknowledged by each party 
for itself, COUNTY and CONTRACTOR do agree as follows: 
 
1.  CONTRACTOR agrees to construct, for the price of $_____________ the Project and at the 
CONTRACTOR’S own proper cost and expense to furnish all materials, supplies, machinery, 
equipment, tools, superintendence labor, insurance, and other accessories and services necessary 
to complete the Project in accordance with the conditions and prices stated in the [Bid Form, 
Quote], [General Conditions of Contract, Conditions of Contract], the drawings which include all 
maps, plats, plans, and other drawings and printed or written explanatory matter thereof, and the 
specifications therefore as prepared by      
(hereinafter referred to as “the Architect / Engineer”), and as enumerated in the Project Manual 
Table of Contents, all of which are made a part hereof and collectively evidence and constitute 
the Contract. 
 
2.  COUNTY agrees to pay the CONTRACTOR in current funds for the performance of the 
Contract subject to additions and deductions, as provided in the  Conditions of Contract, and to 
make payments on account thereof as provided in Article entitled, “Payments to Contractor” of 
the  Conditions of Contract. 
 
3.  During the term of this Contract, CONTRACTOR agrees to take affirmative action to ensure 
equal employment opportunities.  The CONTRACTOR agrees in accordance with Wisconsin 
Statute 111.321 and Chapter 19 of the Dane County Code of Ordinances not to discriminate on 
the basis of age, race, ethnicity, religion, color, gender, disability, marital status, sexual 
orientation, national origin, cultural differences, ancestry, physical appearance, arrest record or 
conviction record, military participation or membership in the national guard, state defense force 
or any other reserve component of the military forces of the United States, or political beliefs.  
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Such equal opportunity shall include, but not be limited to, the following: employment, 
upgrading, demotion, transfer, recruitment, advertising, layoff, termination, training, rates of pay, 
and any other form of compensation.  CONTRACTOR agrees to post in conspicuous places, 
available to all employees and applicants for employment, notices setting forth the provisions of 
this paragraph. 
 
4.  CONTRACTOR shall file an Affirmative Action Plan with the Dane County Contract 
Compliance Officer in accord with Chapter 19 of the Dane County Code of Ordinances.  
CONTRACTOR must file such plan within fifteen (15) business days of the effective date of this 
Contract.  During the term of this Contract CONTRACTOR shall also provide copies of all 
announcements of employment opportunities to COUNTY’S Contract Compliance Office, and 
shall report annually the number of persons, by race, ethnicity, gender, and disability status, 
which apply for employment and, similarly classified, the number hired and number rejected. 
 
5.  During the term of this Contract, all solicitations for employment placed on 
CONTRACTOR’S behalf shall include a statement to the effect that CONTRACTOR is an 
“Equal Opportunity Employer”. 
 
6.  CONTRACTOR agrees to furnish all information and reports required by COUNTY’S 
Contract Compliance Officer as the same relate to affirmative action and nondiscrimination, 
which may include any books, records, or accounts deemed appropriate to determine compliance 
with Chapter 19, Dane County Code of Ordinances, and the provisions of this Contract. 
 
7.  This Contract is intended to be a Contract solely between the parties hereto and for their 
benefit only.  No part of this Contract shall be construed to add to, supplement, amend, abridge or 
repeal existing rights, benefits or privileges of any third party or parties including, but not limited 
to, employees of either of the parties. 
 
8.  The entire agreement of the parties is contained herein and this Contract supersedes any and 
all oral agreements and negotiations between the parties relating to the subject matter hereof.  The 
parties expressly agree that the express terms of this Contract shall not be amended in any fashion 
except in writing, executed by both parties.  
 
9.  CONTRACTOR must be pre-qualified as a Best Value Contractor with Dane County Public 
Works Engineering Division before award of Contract.  Subcontractors must be pre-qualified ten 
(10) business days prior to commencing Work under this Contract. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

Bid No. 319044 PWCC - 3 rev. 07/18 

IN WITNESS WHEREOF, COUNTY and CONTRACTOR, by their respective authorized 
agents, have caused this Contract and its Schedules to be executed, effective as of the date by 
which all parties hereto have affixed their respective signatures, as indicated below. 
 
 

* * * * * * * 
 

FOR CONTRACTOR: 
 
 
    
Signature  Date 

  
Printed or Typed Name and Title 

 
 
 
    
Signature  Date 

  
Printed or Typed Name and Title 

 
 
NOTE:  If CONTRACTOR is a corporation, Secretary should attest.  In accordance with IRS 
Regulations, unincorporated entities are required to provide either their Social Security or 
Employer Number in order to receive payment for services rendered. 
 

* * * * * * * 
 
This Contract is not valid or effectual for any purpose until approved by the appropriate authority 
designated below, and no work is authorized until the CONTRACTOR has been given notice to 
proceed by COUNTY’S Assistant Public Works Director. 
 

FOR COUNTY: 
 
 
    
Joseph T. Parisi, County Executive  Date 

 
 
 
    
Scott McDonell, County Clerk  Date 
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1.  BIDS AND QUOTATIONS 
 
A. Addressing of Bids.  Bids shall be addressed to attention of Public Works Engineering 

Division and received at Dane County Department of Public Works, Highway & 
Transportation, 1919 Alliant Energy Center Way, Madison, WI 53713, on or before local 
time and date specified herein for Bid Due Date.  Seal all bids in envelopes and clearly mark 
front with bid number and reference to specified contents of bid.  All uses of term “County” 
in Construction Documents shall mean Dane County. 

 
B. Only One Copy Required.  Unless otherwise specified, only one copy of bid or quotation on 

prescribed Bid Form will be required. 
 
C. Additional Data with Bid.  Bidder may submit, on firm’s letterhead only, additional data 

and information deemed advantageous to County.  County shall hold optional consideration 
of such data and information. 

 
D. More than One Bid.  Bidders desiring to submit more than one bid may do so provided such 

additional bid or bids are properly submitted on Dane County Department of Public Works, 
Highway & Transportation’s Bid Form.  Obtain extra sets of Construction Documents from 
Dane County Department of Public Works, Highway & Transportation.  All uses of term 
“Department” in Construction Documents shall mean Department of Public Works, Highway 
& Transportation, which is Dane County government unit. 

 
E. Withdrawal or Late Bids.  County will not accept formal bids, amendments thereto, or 

requests for withdrawal of bid or any part thereof, after time of Bid Due Date. 
 
F. Preparation and Submission.  All written bids, unless otherwise provided for, must be 

submitted on and in accordance with forms provided by County properly signed in ink.  Bids 
not signed by hand are not accepted.  Bidders must register in advance with Purchasing 
Division. 

 
G. Products by Name.  Intention of Specifications of products by name is to be descriptive of 

quality, workmanship, finish, function and approximate characteristics desired; intention is 
not necessarily restriction.  Consideration of products substitution for those named is 
possible, provided substitute offered is, in opinion of Dane County Public Works Project 
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Manager, equal or superior in quality, workmanship, finish, function and approximate 
characteristics to that specified in Project Manual Specifications listed herein. 

 
H. Visitation of Sites.  Bidder shall visit site(s) that will receive intended work or installation, 

and in so doing, be held responsible for job deemed satisfactory by County after completion 
of the Work or installation.  No additional compensation shall be allowed for any condition of 
which bidder could have been informed. 

 
I. Completeness.  Supply all information required by Construction Documents to constitute 

regular bid.  This shall include: 
1. Completed Bid Form. 
 
2. Completed Fair Labor Practices Certification. 
 
3. Completed Bid Bond. 

 
J. Bids Binding Sixty (60) Calendar Days.  Unless otherwise specified all formal bids 

submitted shall be binding for sixty (60) calendar days following Bid Due Date. 
 
K. Conditional Bids.  Qualified bids are subject to complete rejection, or partial rejection. 
 
L. All or Part.  Bids or quotations may be considered and award made for all or any part of total 

quantities as specified in Construction Documents. 
 
M. Errors.  Unit bid price shall govern when extending total prices has errors.  Carelessness in 

quoting prices or in preparation of bid otherwise, will not relieve bidder.  Explain all erasures 
in bids and include signature of bidder. 

 
N. Regulation by State Statutes.  Bidding and letting of contracts are subject to provisions of 

Wisconsin Statutes 59.52(29) and 66.0901 and all subsequent sections and amendments 
thereof. 

 
O. Bidders Present.  Bid Due Date is time fixed for opening of formal bids.  Bids’ contents will 

be made public for information of bidders and others properly interested, who may be present 
either in person or by representative.  Bidders are encouraged to attend all openings, and to 
offer constructive suggestions for improvements to bid format or ways in which County can 
realize greater savings. 

 
P. Taxes.  Contractor does not need to pay State and local sales & use taxes.  See Wisconsin 

Statute 77.54 (9m). 
 

2.  GUARANTEE AND BOND 
 
A. Bid Bond / Guarantee.  Bid Bond shall accompany Bids, which shall be either flat sum or 

percentage figure as shown on Project Manual Cover.  This Bid Bond shall serve as warrant 
that successful bidder will fulfill terms of bid within time limit as indicated in bid after notice 
of award by Dane County.  Bid Bond may be certified bank check (note: uncertified checks 
will not be acceptable), cashier’s check or United State money order payable to Treasurer of 
Dane County; or on Bid Bond with corporate surety authorized to do business in State of 
Wisconsin and warranty of attorney to confess judgment thereon attached thereto.  County 
will return negotiable Bid Bonds to unsuccessful bidders after awarding of bid.  County shall 
return check held from Contractor after satisfactory completion of Contract or after receipt by 
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County of Performance Bond from Contractor, if one is required.  Surety Bid Bonds will not 
be returned unless specifically requested by individual bidders. 

 
B. Guarantor Liability.  When guarantee is required, failure of bidder to furnish acceptable 

Performance Bond (Article 2.C.) within twenty (20) business days after receipt of notice of 
award shall render guarantor liable to County.  Bids covered by certified check or bond such 
security shall become absolute property of County and shall be deposited with County 
Treasurer for benefit of County as liquidated damages.  County shall forthwith proceed to 
collect on Bid Bond. 

 
C. Performance / Payment Bond.  When required, file guarantee that successful bidder will 

faithfully perform obligations of bid as accepted.  Such guarantee must be bond complying 
with Wisconsin Statute 779.14 with corporate surety authorized to do business in this State, 
and that Contractor or subcontractors will be responsible for all claims for injuries to persons 
or damages to property or premises arising out of or in connection with their operations prior 
to acceptance of finished work or supplies, and that they will promptly make payments to all 
persons supplying them with labor or materials in execution of the Work provided for in 
Contract; guarantee to indemnify, hold harmless and defend Dane County, its boards, 
commissions, agencies, officers, employees and representatives from all costs, damages and 
expenses growing out of or by reason of successful bidder’s failure to comply and perform 
the Work and complete Contract in accordance with Construction Documents; attach thereto 
a warrant of attorney authorizing confession of judgment thereon for benefit of County. 

 

3.  SHOP DRAWINGS, PRODUCT DATA AND SAMPLES 
 
A. Shop Drawings are drawings, diagrams, schedules and other data specially prepared for the 

Work by Contractor or subcontractor, sub-subcontractor, manufacturer, supplier or distributor 
to illustrate some portion of the Work. 

 
B. Product Data are illustrations, standard schedules, performance charts, instructions, 

brochures, diagrams and other information furnished by Contractor to illustrate materials or 
equipment for some portion of the Work. 

 
C. Samples are physical examples that illustrate materials, equipment or workmanship and 

establish standards to compare the Work. 
 
D. Shop Drawings, Product Data, Samples and similar submittals are not Construction 

Documents.  Purpose of their submittal is to demonstrate for those portions of the Work for 
which submittals are required how Contractor proposes to conform to information given and 
design concept expressed in Construction Documents.   

 
E. Contractor shall review, approve and submit to Public Works Project Manager Shop 

Drawings, Product Data, Samples and similar submittals required by Construction 
Documents with reasonable promptness and in such sequence as to cause no delay in the 
Work or in activities of County or of separate contractors.  Submittals made by Contractor 
not required by Construction Documents, may be returned without action. 

 
F. Contractor shall perform no portion of the Work requiring submittal and review of Shop 

Drawings, Product Data, Samples or similar submittals until Public Works Project Manager 
has approved respective submittal.  Such Work shall be in accordance with approved 
submittals. 
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G. By approving and submitting, Shop Drawings, Product Data, Samples and similar submittals, 
Contractor represents that Contractor has determined and verified materials, field 
measurements and field construction criteria related thereto, or will do so, and has checked 
and coordinated information contained within such submittals with requirements of the Work 
and of Construction Documents. 

 
H. Contractor shall not be relieved of responsibility for deviations from requirements of 

Construction Documents by Public Works Project Manager’s approval of Shop Drawings, 
Product Data, Samples and similar submittals unless Contractor has specifically informed 
Public Works Project Manager in writing of such deviation at time of submittal and Public 
Works Project Manager has given written approval to specific deviation.  Contractor shall not 
be relieved of responsibility for errors or omissions in Shop Drawings, Product Data, Sample 
or similar submittals by Public Works Project Manager’s approval thereof. 

 
I. Contractor shall in writing direct specific attention to revised and / or resubmitted Shop 

Drawings, Product Data, Samples or similar submittals that were not requested by Public 
Works Project Manager on previous submittals. 

 
J. Unless specified otherwise, Contractor shall submit three (3) copies of all Shop Drawings, 

Product Data, Samples or similar submittals for each submission, until receiving final 
approval.  After final approval, provide five (5) additional copies for distribution and such 
other copies as may be required. 

 

4.  AWARDS 
 
A. Lowest Responsible Bidder.  Award will be to lowest responsible bidder conforming to 

Construction Documents or on most advantageous bid to County. 
 
B. Other Considerations.  Quantities involved, time of delivery, purpose for which required, 

competency of bidder, ability to render satisfactory service and past performance will be 
considered in determining responsibility. 

 
C. Rejection of Bids.  County reserves right to reject any or all bids or quotations in whole or in 

part and to award by items, parts of items, or by any aggregate group of items specified.  
County also reserves right to waive technical defects when in its judgment best interests of 
County thereby will be served. 

 
D. Notice of Acceptance.  Sufficient notification of acceptance of bid will be written notice of 

award to bidder in form of Purchase Order or similar, mailed or delivered to address shown 
on Bid Form. 

 
E. Tie Bids.  If two or more bidders submit identical bids, decision of County to make award to 

one or more of such bidders shall be final.  Cash discount will be taken into consideration in 
determining award.  Also, see Article 7.A.  IDENTICAL BIDDING, Antitrust Laws. 

 
F. Qualifying Bidders.  Prior to solicitation and / or awarding of bid, County may require 

submission by bidder of complete financial statement and questionnaire describing bidder’s 
financial ability and experience in performance of similar work.  Refer to Instructions to 
Bidders. 

 
G. Disqualification.  Awards will not be made to any person, firm or company in default of 

Contract with County, or to any bidder having as its sales agent or representative or as 
member of firm, any individual previously in default or guilty of misrepresentation. 
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H. Bid Results.  Bidders may secure information pertaining to results of bids by visiting Public 

Works’ website, bids-pwht.countyofdane.com/. 
 

5.  CONTRACT PROVISIONS 
 
A. Acceptance Constitutes Contract.  Written acceptance by Public Works Project Manager of 

proposal for services shall constitute Contract, which shall bind bidder to perform the Work 
as detailed in Construction Documents, for bid amount and in accordance with all conditions 
of said accepted bid.  Formal Contract containing all provisions of Contract signed by both 
parties shall be used when required by Public Works Project Manager. 

 
B. Local Restrictions and Permits.  All work shall be done according to applicable laws, 

ordinances and codes.  Contractor shall procure and pay for all required permits for 
permanent or temporary work. 

 
C. Payment of Invoices.  Payment may be made only after inspection and acceptance by using 

agency and approval by Dane County Public Works Project Manager, and, where required by 
ordinances, approval by Dane County Board of Supervisors.  If materials or equipment were 
delivered, constructed, erected, installed or tested on site, payment shall be made based on 
ninety-five percent (95%) of value of all the Work performed up to fifty percent (50%) of 
scheduled values less total of previous payments.  Authorized extra work will be included in 
progress payments.  Payment of balances will be made only after approval and final 
acceptance by County in consideration and elimination of possibilities of imperfect work, 
faulty materials or equipment, liens that have been filed, or if evidence indicates possible 
filing of claims. 

 
D. Contract Alterations.  No alterations or variables in terms of contract shall be valid or 

binding upon County unless made in writing and signed by Purchasing Agent or authorized 
agent. 

 
E. Assignments.  No contract may be assigned, sublet or transferred without written consent of 

Public Works Project Manager. 
 
F. Cancellations.  Contract may be canceled or voided by Public Works Project Manager upon 

non-performance or violation of contract provisions, and award made to next low bidder or 
articles specified may be purchased on open market.  In either event, defaulting contractor (or 
their surety) shall be liable to Dane County for costs to County in excess of defaulting 
contractor’s contract prices. 

 
G. Right of Department to Terminate Contract. 

1. In event that Contractor or any subcontractors violate any provisions of this Contract, 
County may serve written notice upon Contractor and Surety of its intention to terminate 
Contract.  Such notice to contain reasons for such intention to terminate Contract, and 
unless within ten (10) business days after serving of such notice upon Contractor, such 
violation or delay shall cease and satisfactory arrangement or correction be made, 
Contract shall, upon expiration of said ten (10) business days, cease and terminate. 

 
2. In event of any such termination, County shall immediately serve notice thereof upon 

Surety and Contractor, and Surety shall have right to take over and perform Contract 
subject to County’s approval.  However, if Surety does not commence performance 
thereof within ten (10) business days from date of mailing to such Surety of notice of 
termination, County may take over the Work and prosecute same to completion by 

https://bids-pwht.countyofdane.com/
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Contract or by force account for account and at expense of Contractor.  Contractor and 
Surety shall be liable to County for any excess cost occasioned County thereby, and in 
such event County may take possession of and utilize in completing the Work, such 
equipment, materials and / or supplies as may be on site of the Work and therefore 
necessary. 

 
H. Non-Liability.  Contractor shall not be liable in damages for delay in shipment or failure to 

deliver when such delay or failure is result of fire, flood, strike, transporting carrier, act of 
God, act of government, act of alien enemy or by any other circumstances which, in Public 
Works Project Manager’s opinion, is beyond control of Contractor.  Under such 
circumstances, however, Public Works Project Manager may in discretion, cancel Contract. 

 
I. Quality Assurance.  Inspection of equipment, materials and / or supplies shall be made by or 

at direction of County or Agency to which goods are delivered, and any articles supplied that 
are defective, or fails in any way to meet Specifications or other requirements of Contract, 
will be rejected.  Public Works Project Manager shall direct all required laboratory tests.  
Decision of Public Works Project Manager on acceptance shall be final. 

 
J. Time for Completion.  Contractor agrees that the Work shall be prosecuted regularly and 

diligently and complete entire project as stated in Construction Documents. 
 
K. Changes in the Work. 

1. Except in cases of emergency, no changes in the Work covered by approved Construction 
Documents shall be made without having prior written approval of Department.  Charges 
or credits for work covered by approved change shall be determined by one of these 
methods: 
a) Unit bid prices previously approved. 
b) Agreed lump sum based on actual cost of: 

1) Labor, including foremen, and all fringe benefits that are associated with their 
wages; 

2) Materials entering permanently into the Work; 
3) Ownership or rental cost of construction plant and equipment during time of use 

on extra work; 
4) Power and consumable supplies for operation of construction or power 

equipment; 
5) Workmen’s Compensation Insurance, Contractor’s Public Liability and Property 

Damage Insurance, and Comprehensive Automobile Liability Insurance; 
6) Social Security, pension and unemployment contributions; 
7) To cost under K.1.b), there shall be added fixed fee to be agreed upon, but not to 

exceed fifteen percent (15%) of actual cost of the Work performed with their 
own labor force; fee shall be compensation to cover cost of supervision, 
overhead, bond, profit and any other general expense; 

8) On that portion of work under K.1.b) done under subcontract, Contractor may 
include not over seven and one-half percent (7½%) for supervision, overhead, 
bond, profit and any other general expense; and  

9) Contractor shall keep and present in such form as directed, correct amount of cost 
together with such supporting vouchers as may be required by Department. 

c) Cost-Plus Work, with not-to-exceed dollar limit, based on actual cost of: 
1) Labor, including foremen, and all fringe benefits that are associated with their 

wages; 
2) Materials entering permanently into the Work; 
3) Ownership or rental cost of construction plant and equipment during time of use 

on extra work.  (Rental cost cannot exceed fifty percent (50%) replacement value 
of rented equipment); 
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4) Power and consumable supplies for operation of construction or power 
equipment; 

5) Workmen’s Compensation, Contractor’s Public Liability and Property Damage 
Insurance, and Comprehensive Automobile Liability Insurance; 

6) Social Security, pension and unemployment contributions; 
7) To cost under K.1.c) there shall be added fixed fee to be agreed upon, but not to 

exceed fifteen percent (15%) of actual cost of the Work performed with their 
own labor force; fee shall be compensation to cover cost of supervision, 
overhead, bond, profit, and any other general expense; 

8) On that portion of work under K.1.c) done under subcontract, Contractor may 
include not over seven and one-half percent (7½%) for supervision, overhead, 
bond, profit, and any other general expense; and 

9) Contractor shall keep and present in such form as directed, correct amount of cost 
together with such supporting vouchers as may be required by Department. 

 
2. If Contractor claims that by any instructions given by Public Works Project Manager, 

Department, by drawings or otherwise, regarding performance of the Work or furnishing 
of material under Contract, involves extra cost, Contractor shall give Department written 
notice thereof within two weeks after receipt of such instructions and in any event before 
proceeding to execute work, unless delay in executing work would endanger life or 
property. 

 
3. No claim for extra work or cost shall be allowed unless same was done in pursuance of 

written order of Public Works Project Manager, Department, as previously mentioned, 
and claim presented with payment request submitted after changed or extra work is 
completed. 

 
4. Negotiation of cost for change in the Work shall not be cause for Contractor to delay 

prosecution of the Work if Contractor has been authorized in writing by Public Works 
Project Manager to proceed. 

 
L. Payments to Contractor. 

1. County will make partial payments to Contractor for value, proportionate to amount of 
Contract, of all labor and material incorporated in the Work during preceding calendar 
month upon receipt of approved Application and Certificate of Payment from 
Department. 

 
2. Contractor shall submit to Public Works Project Manager Application and Certificate of 

Payment.  Public Works Project Manager will review and approve this.  Evidence may be 
required, and supplied on demand, that supports request and Contractor’s right to 
payment claimed. 

 
3. Request for payment for preparatory work and materials delivered and suitably stored at 

site to be incorporated into the Work at some future period, will be given due 
consideration.  Requests involving materials stored off site, may be rejected; however, if 
deemed essential for reasons of job progress, protection, or other sufficient cause, 
requests will be considered conditional upon submission by Contractor of bills of sale 
and such other procedures as will adequately protect County’s interest such as storage in 
bonded warehouse with adequate coverage.  If there is any error in payment, Contractor 
is obligated to notify Department immediately, but no longer than ten (10) business days 
from receipt of payment. 

 
4. Payments by County will be due within forty-five (45) business days after receipt by 

Department of certified request. 
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5. Five percent (5%) of each request for certification will be retained until final completion 

and acceptance of all the Work covered by Contract.  However, anytime after fifty 
percent (50%) of the Work has been furnished and installed at site, remaining payments 
will be made in full if Public Works Project Manager find that progress of the Work 
corresponds with construction progress schedule.  If Public Works Project Manager find 
that progress of the Work does not correspond with construction progress schedule, up to 
ten percent (10%) of each request for payment may be retained for the Work completed. 

 
6. All material and work covered by partial payments made shall become sole property of 

County.  This provision shall not be construed as relieving Contractor from sole 
responsibility for care and protection of materials and work upon which payments have 
been made or restoration of any damaged work, or as waiver of right of County to require 
fulfillment of all of terms of Contract. 

 
7. Final payment will be made within sixty (60) calendar days after final completion of the 

Work, and will constitute acceptance thereof.  Submit Equal Benefits Compliance 
Payment Certification with final pay request.  Payment may be denied if Certification is 
not included. 

 
8. On completion and acceptance of each separate division of Contract, on which stated 

price is separated in Contract, payment may be made in full, including retained 
percentages thereon, less authorized deductions. 

 
M. Withholding of Payments. 

1. County, after having served written notice on said Contractor, may either pay directly any 
unpaid bills of which Department has written notice, or withhold from Contractor’s 
unpaid compensation, sum of money deemed reasonably sufficient to pay any and all 
such lawful claims until satisfactory evidence is furnished that all liabilities have been 
fully discharged.  Then payment to Contractor shall be resumed in accordance with terms 
of this Contract, but in no event shall these provisions be construed to impose any 
obligations upon County to either Contractor or Contractor’s Surety. 

 
2. In paying any unpaid bills of Contractor, County shall be deemed Agent of Contractor, 

and any payment so made by County, shall be considered as payment made under 
Contract by County to Contractor and County shall not be liable to Contractor for any 
such payment made in good faith. 

 
3. Contractor shall indemnify, hold harmless and defend Dane County, its boards, 

commissions, agencies, officers, employees and representatives from all claims growing 
out of lawful demands of subcontractors, laborers, workmen, mechanics, material men, 
and furnishers of machinery and parts thereof, equipment, power tools, and all supplies, 
including commissary, incurred in performance of this Contract. 

 
4. At Department’s request, Contractor shall furnish satisfactory evidence that all 

obligations of nature designated above have been paid, discharged or waived. 
 
N. Acceptance of Final Payment as Release. 

1. Making of final payment shall constitute waiver of all claims by County except those 
arising from: 
a) Unsettled lien; 
b) Faulty or defective work appearing after substantial completion; 
c) Failure of the Work to comply with requirements of Construction Documents; or 
d) Terms of any special guarantees required by Construction Documents. 
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2. Acceptance of final payment shall constitute waiver of all claims by Contractor. 

 
O. Lien Waivers.  Contractor warrants that title to all work covered by application for Payment 

will pass to County no later than time of payment.  Contractor further warrants that upon 
submittal of Application for Payment all work for which Certificates for Payment have been 
previously issued and payments received from County shall, to best of Contractor’s 
knowledge, information and belief, be free and clear of liens, claims, security interests or 
encumbrances in favor of Contractor, subcontractor, material suppliers, or other persons or 
entities making claim by reason of having provide labor, materials and equipment related to 
the Work. 

 
P. Use and Occupancy Prior to Acceptance.  Contractor agrees to use and occupancy of 

portion or unit of project before formal acceptance by Department, provided Department: 
1. Secures written consent of Contractor; except when in opinion of Department’s Public 

Works Project Manager, Contractor is chargeable with unwarranted delay in final cleanup 
of punch list items or other Contract requirements;  

2. Secures endorsement from insurance carrier and consent of Surety permitting occupancy 
of building or use of project during remaining period of construction, or, secures consent 
of Surety;  

3. Assumes all costs and maintenance of heat, electricity and water; and  
4. Accepts all work completed within that portion or unit of project to be occupied, at time 

of occupancy. 
 
Q. Correction of Work. 

1. All work, all materials whether incorporated in the Work or not, and all processes of 
manufacture shall at all times and places be subject to inspection of Public Works Project 
Manager who shall be judge of quality and suitability of work, materials, and processes 
of manufacture for purposes for which they are used.  Should they fail to meet Public 
Works Project Manager’s approval they shall be reconstructed, made good, replaced or 
corrected, as case may be, by Contractor at Contractor’s expense.  Rejected material shall 
immediately be removed from site. 

 
2. If Contractor defaults or neglects to carry out the Work in accordance with Construction 

Documents or fails to perform any provision of Contract, Department may, after ten (10) 
business days written notice to Contractor and without prejudice to any other remedy 
County may have, make good such deficiencies.  In such case, appropriate Change Order 
shall be issued deducting from payments then or thereafter due Contractor cost of 
correcting such deficiencies, including cost of Public Works Project Manager’s additional 
services made necessary by such default, neglect or failure. 

 

6.  GENERAL GUARANTEE 
 
A. Neither final certificate of payment nor any provision in Construction Documents nor partial 

or entire occupancy of premises by County shall constitute acceptance of work not done in 
accordance with Construction Documents or relieve Contractor of liability in respect to any 
expressed warranties or responsibility for faulty materials or workmanship. 
1. In no event shall making of any payment required by Contract constitute or be construed 

as waiver by County of any breach of covenants of Contract or waiver of any default of 
Contractor and making of any such payment by County while any such default or breach 
shall exist shall in no way impair or prejudice right of County with respect to recovery of 
damages or other remedy as result of such breach or default. 
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B. Contractor shall remedy and make good all defective workmanship and materials and pay for 
any damage to other work resulting therefrom, which appear within period of one year from 
date of substantial completion, providing such defects are not clearly due to abuse or misuse 
by County.  Department will give notice of observed defects with reasonable promptness. 

 
C. Guarantee on work executed after certified date of substantial completion will begin on date 

when such work is inspected and approved by Public Works Project Manager. 
 
D. Where guarantees or warrantees are required in sections of Construction Documents for 

periods in excess of one year, such longer terms shall apply; however, Contractor’s 
Performance / Payment Bond shall not apply to any guarantee or warranty period in excess of 
one year. 

 

7.  IDENTICAL BIDDING 
 
A. Antitrust Laws.  All identical bids submitted to County because of advertised procurement 

for materials, supplies, equipment or services exceeding $1,000,000.00 in total amount shall 
be reported to Attorney Generals of the United States and State of Wisconsin for possible 
violation and enforcement of antitrust laws. 

 

8.  BINDING CONTRACTS 
 
A. Contract Commitment.  Any contracts resulting from this bid shall be binding on successful 

bidder(s) to its conclusion and on its assigns, heirs, executors, administrators or successors. 
 

9.  AFFIRMATIVE ACTION PROVISION AND MINORITY / WOMEN / 
DISADVANTAGED BUSINESS ENTERPRISES 
 
A. Affirmative Action Provisions.  During term of its Contract, Contractor agrees not to 

discriminate on basis of race, religion, color, sex, handicap, age, sexual preference, marital 
status, physical appearance, or national origin against any person, whether recipient of 
services (actual or potential), employee, or applicant for employment.  Such equal 
opportunity shall include, but not be limited to following: employment, upgrading, demotion, 
transfer, recruitment, advertising, layoff, termination, training, rates of pay, and any other 
form of compensation or level of service(s).  Contractor agrees to post in conspicuous places, 
available to all employees, service recipients and applicants for this paragraph.  Listing of 
prohibited bases for discrimination shall no be construed to amend in any fashion state or 
federal law setting forth additional bases and exceptions shall be permitted only to extent 
allowable in state or federal law. 

 
B. Contractor is subject to this paragraph only if Contractor has ten (10) or more employees and 

receives $10,000.00 or more in annual aggregate contracts with County.  Contractor shall file 
Affirmative Action Plan with Dane County Contract Compliance Officer in accord with 
Chapter 19 of Dane County Code of Ordinances.  Contractor must file such plan within 
fifteen (15) business days of effective date of this Contract and failure to do so by that date 
shall constitute grounds for immediate termination of Contract.  During term of this Contract, 
Contractor shall also provide copies of all announcements of employment opportunities to 
County’s Contract Compliance Office, and shall report annually number of persons, by race, 
sex and handicap status, which apply for employment and, similarly classified, number hired 
and number rejected. 
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C. Contact Dane County Contract Compliance Officer at Dane County Contract Compliance 
Office, 210 Martin Luther King, Jr. Blvd., Room 421, Madison, WI 53703, 608/266-4114. 

 
D. In all solicitations for employment placed on Contractor’s behalf during term of this Contract, 

Contractor shall include statement to effect that Contractor is “Equal Opportunity Employer.” 
 
E. Contractor agrees to furnish all information and reports required by County’s Contract 

Compliance Officer as same relate to affirmative action and nondiscrimination, which may 
include any books, records, or accounts deemed appropriate to determine compliance whit 
Chapter 19, Dane County Code of Ordinances, and provision of this Contract. 

 
F. Minority / Women / Disadvantaged / Emerging Small Business Enterprises.  Chapter 

19.508 of Dane County Code of Ordinances is official policy of Dane County to utilize 
Minority Business Enterprises (MBEs), Women Business Enterprises (WBEs), Disadvantage 
Business Enterprises (DBEs) and Emerging Small Business Enterprises (ESBEs) fully. 

 
G. Contractor may utilize MBEs / WBEs / DBEs / ESBEs as subcontractors or suppliers.  List of 

subcontractors will be required of low bidder as stated in this Contract.  List shall indicate 
which subcontractors or suppliers are MBEs / WBEs / DBEs / ESBEs and what percentage of 
subcontract is awarded, shown as percentage of total dollar amount of bid. 

 

10.  COMPLIANCE WITH FAIR LABOR STANDARDS 
 
A. During term of this Contract, Contractor shall report to County Contract Compliance Officer, 

within ten (10) business days, any allegations to, or findings by National Labor Relations 
Board (NLRB) or Wisconsin Employment Relations Commission (WERC) that Contractor 
has violated statute or regulation regarding labor standards or relations.  If investigation by 
Contract Compliance Officer results in final determination that matter adversely affects 
Contractor’s responsibilities under this Contract, and which recommends termination, 
suspension or cancellation of this Contract, County may take such action. 

 
B. Contractor may appeal any adverse finding by Contract Compliance Officer as set forth in 

Dane County Ordinance 25.015(11)(c) through (e). 
 
C. Contractor shall post this statement in prominent place visible to employees:  “As condition 

of receiving and maintaining contract with Dane County, this employer shall comply with 
federal, state and all other applicable laws prohibiting retaliation or union organizing.” 

 

11.  DOMESTIC PARTNERSHIP BENEFITS 
 
A. Not Used. 
 

12.  INSURANCE REQUIREMENTS 
 
A. Contractor shall indemnify, hold harmless and defend Dane County, its boards, commissions, 

agencies, officers, employees and representatives from and against all claims, damages, 
losses and expenses including attorneys’ fees arising out of or resulting from performance of 
the Work, provided that any such claim, damage, loss or expense is attributable to bodily 
injury, sickness, disease or death, or to injury to or destruction of tangible property (other 
than the Work itself) including loss of use resulting there from, and is caused in whole or in 
part by any act or omission of Contractor, any subcontractor, anyone directly or indirectly 
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employed by any of them or anyone for whose acts any of them may be liable, regardless of 
whether or not it is caused in part by a part indemnified hereunder. 

 
B. In any and all claims against Dane County, its boards, commissions, agencies, officers, 

employees and representatives or by any employee of Contractor, any subcontractor, anyone 
directly or indirectly employed by any of them or anyone for whose acts any of them may be 
liable, indemnification obligation under this Contract shall not be limited in any way by any 
limitation on amount or type of damages, compensation or benefits payable by or for 
Contractor or any subcontractor under worker’s compensation acts, disability benefits or 
other employee benefit acts. 

 
C. Obligations of Contractor under this Contract shall not extend to liability of Architect / 

Engineer, its agents or employees arising out of (1) preparation or approval of maps, 
drawings, opinion, reports, surveys, change orders, designs or specifications; or (2) giving of 
or failure to give directions or instruction by Architect / Engineer, its agents or employees 
provided such giving or failure to give is primary cause of injury or damage. 

 
D. County shall not be liable to Contractor for damages or delays resulting from work by third 

parties or by injunctions or other restraining orders obtained by third parties. 
 
E. Contractor Carried Insurance.  In order to protect itself and County, Contractor shall not 

commence work under this Contract until obtaining all required insurance and County has 
approved such insurance.  Contractor shall not allow any subcontractor to commence work on 
subcontract until insurance required of subcontractor has been so obtained and approved. 

 
1. Worker’s Compensation Insurance 
 Contractor shall procure and shall maintain during life of this Contract, Worker’s 

Compensation Insurance as required by statute for all of its employees engaged in work 
at site of project under this Contract and, in case of such work sublet, Contractor shall 
require subcontractor similarly to provide Worker’s Compensation Insurance for all of 
latter’s employees to be engaged in such work unless such employees are covered by 
protection afforded by Contractor’s Worker’s Compensation Insurance. 

 
2. Contractor’s Public Liability and Property Damage Insurance 
 Contractor shall procure and maintain during life of this Contract, Contractor’s Public 

Liability Insurance and Contractor’s Property Damage Insurance in amount not less then 
$1,000,000.00 per occurrence for bodily injury and death, and Contractor’s Property 
Damage Insurance in amount not less than $1,000,000.00 and shall be primary with Dane 
County as “Additional Insured”. 

 
3. Auto Liability Insurance 
 Contractor shall procure and maintain during life of this Contract, Comprehensive 

Automobile Liability Insurance covering owned, non-owned and hired automobiles for 
limits of not less than $1,000,000.00 and shall be primary with Dane County as 
“Additional Insured”. 

 
F. Contractor either (1) shall require each subcontractors to procure and to maintain during life 

of subcontract, subcontractor’s Public Liability Property Damage Insurance, and 
Comprehensive Automobile Liability Insurance of type and in same amount specified in 
preceding paragraphs; or (2) insure that activities of subcontractors in their own policy. 

 
G. Contractor shall furnish County with certificates showing type, amount, class of operations 

covered, effective dates and dates of expiration of policies.  Such certificates shall also 
contain substantially this statement: “Insurance covered by this certificate will not be 
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canceled or materially altered, except after ten (10) business days written notice has been 
received by County.” 

 
H. Builder’s Risk.  County shall provide Builder’s Risk insurance coverage for its insurable 

interests in construction or renovation projects with completed value of $1,000,000 or less.  
Therefore, if project completed value is more than $1,000,000, Contractor shall obtain and 
maintain in force, at its own expense, Builder’s Risk Insurance on all risks for amount equal 
to full completed value of covered structure or replacement value of alterations or additions.  
Any deductible shall not exceed $25,000 for each loss.  Policy shall include occupancy clause 
and list Dane County as loss payee.  
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1.  APPLICATION & CERTIFICATE FOR PAYMENT 
 
A. Every contractor engaged in performance of any contract for Department of Public Works, 

Highway & Transportation shall submit partial and final Application & Certificate for 
Payment for work under said contract.  Form shall provide similar information as shown on 
AIA G702™ and G703™ forms (samples shown below).  Forms shall be submitted to Public 
Works Project Manager for approval. 
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SECTION 01 00 00 

BASIC REQUIREMENTS 

PART 1 GENERAL 

1.1 SECTION SUMMARY 

A. Section Includes: 
1. Section Summary 
2. Summary of the Work 
3. Contractor Use of Premises 
4. Applications for Payment 
5. Change Procedures 
6. Alternates 
7. Lump Sum Allowances for Work 
8. Coordination 
9. Cutting and Patching 
10. Conferences 
11. Progress Meetings 
12. Job Site Administration 
13. Submittal Procedures 
14. Proposed Products List 
15. Shop Drawings 
16. Product Data 
17. Samples 
18. Manufacturers' Instructions 
19. Manufacturers' Certificates 
20. Quality Assurance / Quality Control of Installation 
21. References 
22. Interior Enclosures 
23. Protection of Installed Work 
24. Parking 
25. Staging Areas 
26. Occupancy During Construction and Conduct of Work 
27. Protection 
28. Progress Cleaning 
29. Products 
30. Transportation, Handling, Storage and Protection 
31. Product Options 
32. Substitutions 
33. Starting Systems 
34. Demonstration and Instructions 
35. Contract Closeout Procedures 
36. Final Cleaning 
37. Adjusting 
38. Operation and Maintenance Data 
39. Spare Parts and Maintenance Materials 
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40. As-Built and Record Drawings and Specifications 

1.2 SUMMARY OF THE WORK 

A. Project Description:  Perform the Work as specified and detailed in Construction 
Documents package. Contractor to provide construction services for an accessible fishing 
pier 

B. Work by Owner:  
1. Aggregate Path Construction 

C. Permits:  Prior to commencement of the Work, County to secure any and all necessary 
permits for completion of the Work and facility occupancy. 

D. Diggers Hotline: 
1. It is General Contractor’s responsibility to contact Diggers Hotline to have all 

utility locations marked prior to excavation and planning excavation so as not to 
delay the Work. 

2. Diggers Hotline shall also be used to obtain information on safe working 
clearances from overhead lines. 

3. Completely comply with all requirements of each affected utility company. 
4. It is General Contractor’s responsibility to contact & hire private utility locating 

services if necessary. 

1.3 CONTRACTOR USE OF PREMISES 

A. Limit use of premises to allow work by others and work by Owner. 

B. Coordinate utility outages and shutdowns with Owner. 

1.4 APPLICATIONS FOR PAYMENT 

A. Submit one (1) original copies with “wet” signatures of each application on AIA G702™ 
and G703™ forms or approved contractors invoice form. 

B. Content and Format:  Utilize Schedule of Values for listing items in Application for 
Payment. 

C. Payment Period:  Monthly. 

D. Submit Applications for Payment to Public Works Project Manager for approval & 
processing for payment. 

1.5 CHANGE PROCEDURES 

A. Change Order Forms:  Dane County Contract Change Order, Form 014-32-20 (latest 
issue) 
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B. Contractor's costs for Products, delivery, installation, labor, insurance, payroll, taxes, 
bonding, equipment rental, overhead and profit will be included in Change Orders 
authorizing expenditure of funds from contingency allowance. 

1.6 ALTERNATES 

A. Schedule of Alternates:  there are no alternates proposed for this project. 

1.7 LUMP SUM ALLOWANCES FOR WORK 

A. Not Used.  

1.8 COORDINATION 

A. Coordinate scheduling, submittals, and work of various sections of Specifications to 
assure efficient and orderly sequence of installation of interdependent construction 
elements. 

B. Verify utility requirement characteristics of operating equipment are compatible with 
building utilities. 

C. Coordinate space requirements and installation of mechanical and electrical work that are 
indicated diagrammatically on Drawings. 

D. Contractor shall provide Public Works Project Engineer with work plan that ensures the 
Work will be completed within required time of completion. 

E. Public Works Project Manager may choose to photograph or videotape site or workers as 
the Work progresses. 

1.9 CUTTING AND PATCHING 

A. Employ skilled and experienced installer to perform cutting and patching new work; 
restore work with new Products. 

B. Submit written request in advance of cutting or altering structural or building enclosure 
elements. 

C. Fit work tight to adjacent elements. Refinish surfaces to match adjacent finishes. 

1.10 CONFERENCES 

A. Project shall have pre-bid conference; see Instructions to Bidders. 

B. Owner will schedule preconstruction conference after Award of Contract for all affected 
parties. 

C. Contractor shall submit Construction Schedule at pre-construction meeting. 
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D. When required in individual Specification section, convene pre-installation conference at 
project site prior to commencing work of Section. 

1.11 PROGRESS MEETINGS 

A. Schedule and administer meetings throughout progress of the Work at minimum of one 
(1) per week with Public Works Project Manager. 

B. Preside at meetings, record minutes, and distribute copies within two (2) business days to 
those affected by decisions made. 

C. Owner shall schedule and administer meetings throughout progress of the Work at 
minimum of one (1) per week. 

D. Owner shall preside at meetings, record minutes, and distribute copies within two (2) 
business days to those affected by decisions made. 

E. Attendance at progress meetings by General Contractor, subcontractors, or their 
authorized representative, is mandatory. 

F. Contractors shall give verbal reports of progress on the Work, discuss schedule for 
upcoming period and present all conflicts, discrepancies or other difficulties for 
resolution. 

G. Day & time of progress meetings to be determined at pre-construction meeting. 

1.12 JOB SITE ADMINISTRATION 

A. Contractor shall have project superintendent on site minimum of four (4) hours per  
week] during progress of the Work. 

1.13 SUBMITTAL PROCEDURES 

A. Submittal form to identify Project, Contractor, Subcontractor or supplier; and pertinent 
Construction Documents references. 

B. Apply Contractor's stamp, signed or initialed, certifying that review, verification of 
Products required, field dimensions, adjacent construction work, and coordination of 
information is in accordance with requirements of the Work and Construction 
Documents. 

C. Identify variations from Construction Documents and Product or system limitations that 
may be detrimental to successful performance of completing the Work. 

D. Revise and resubmit submittals as required; identify all changes made since previous 
submittal. 
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1.14 PROPOSED PRODUCTS LIST 

A. Within fifteen (15) business days after date of Award of Contract, submit complete list of 
major Products proposed for use, with name of manufacturer, trade name, and model 
number of each Product. 

1.15 SHOP DRAWINGS 

A. Submit number of copies that Contractor requires, plus three (3) copies that shall be 
retained by Public Works Project Manager. 

1.16 PRODUCT DATA 

A. Submit number of copies that Contractor requires, plus two (2) copies that shall be 
retained by Public Works Project Manager.  

B. Mark each copy to identify applicable products, models, options, and other data. 
Supplement manufacturer's standard data to provide information unique to this Project. 

1.17 SAMPLES 

A. Submit samples to illustrate functional and aesthetic characteristics of Product. 

B. Submit samples of finishes from full range of manufacturers' standard colors, textures, 
and patterns for Public Works Project Manager's selection. 

1.18 MANUFACTURERS' INSTRUCTIONS 

A. When specified in individual Specification sections, submit manufacturers' printed 
instructions for delivery, storage, assembly, installation, start-up, adjusting, and finishing, 
in quantities specified for Product Data. 

1.19 MANUFACTURERS' CERTIFICATES 

A. When specified in individual Specification sections, submit manufacturers' certificate to 
Public Works Project Manager for review, in quantities specified for Product Data. 

B. Indicate material or Product conforms to or exceeds specified requirements. Submit 
supporting reference data, affidavits, and certifications as appropriate. 

1.20 QUALITY ASSURANCE / QUALITY CONTROL OF INSTALLATION 

A. Monitor quality control over suppliers, manufacturers, Products, services, site conditions, 
and workmanship, to produce work of specified quality. 

B. Comply fully with manufacturers' instructions. 
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C. Comply with specified standards as minimum quality for the Work except when more 
stringent tolerances, codes, or specified requirements indicate higher standards or more 
precise workmanship. 

1.21 REFERENCES 

A. Conform to reference standard by date of issue current as of date for receiving bids. 

B. Should specified reference standard conflict with Construction Documents, request 
clarification from Public Works Project Manager before proceeding. 

1.22 INTERIOR ENCLOSURES 

A. Provide temporary partitions as required to separate work areas from Owner occupied 
areas, to prevent distribution of dust and moisture into Owner occupied areas, and to 
prevent damage to existing materials and equipment. 

1.23 PROTECTION OF INSTALLED WORK 

A. Protect installed work and provide special protection where specified in individual 
Specification sections. 

1.24 PARKING 

A. Arrange for temporary parking areas to accommodate construction personnel. Parking 
shall be available at the Work site. 

B. All contractors and their employees shall cooperate with General Contractor and others in 
parking of vehicles to avoid interference with normal operations and construction 
activities. 

C. Do not obstruct existing service drives and parking lots with equipment, materials and / 
or vehicles.  Keep accessible for Owner’s use at all times. 

1.25 STAGING AREAS 

A. Coordinate staging areas with Public Works Project Manager prior to starting the Work. 

B. On-site space for use as staging areas and storage of materials is limited and will be 
apportioned among various Contractors as their needs dictate with due regard for storage 
requirements of each Contractor.  Each Contractor shall be responsible for safety of 
equipment and materials that are stored on site. 

1.26 OCCUPANCY DURING CONSTRUCTION AND CONDUCT OF WORK 

A.  

B. All construction material and salvage material shall be removed from facility or secured 
at day’s end. 
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C. All contractors are expected to leave work areas in conditions; such that area can be 
occupied immediately upon leaving area. 

D. Smoking is prohibited on Dane County property. 

E. Owner reserves right at any time to dismiss from premises any Contractor or construction 
personnel that do not uphold requirements of this Section. 

F. Owner shall not be held liable for any lost time, wages, or impacts to construction 
schedule by any Contractor or construction personnel dismissed for failure to uphold 
requirements of this Section. 

G. Work may be done during normal business hours (7:00 am to 7:00 pm), but confer with 
Owner, schedule work and store materials so as to interfere as little as possible with 
normal use of premises.  Contractor is, responsible for providing & maintaining 
temporary toilet facilities. 

1.27 PROTECTION 

A. Contractor shall protect from damage / injury all trees, shrubs, hedges, plantings, grass, 
mechanical, electrical & plumbing equipment, walks and driveways and pay for any 
damage to same resulting from insufficient or improper protection. 

B. Contractor shall provide and maintain barricades & signage to prohibit public access to 
construction site. 

C. Contractor shall provide and maintain guard lights at all barricades, railings, obstructions 
in streets, roads or sidewalks and at all trenches adjacent to public walks or roads. 

1.28 PROGRESS CLEANING 

A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in clean and 
orderly condition. 

1.29 PRODUCTS 

A. Products:  Means new material, machinery, components, equipment, fixtures, and 
systems forming the Work, but does not include machinery and equipment used for 
preparation, fabrication, conveying and erection of the Work. Products may also include 
existing materials or components specifically identified for reuse. 

B. Do not use materials and equipment removed from existing premises, except as 
specifically identified or allowed by Construction Documents. 

1.30 TRANSPORTATION, HANDLING, STORAGE AND PROTECTION 

A. Transport, handle, store and protect Products in accordance with manufacturer's 
instructions. 
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1.31 PRODUCT OPTIONS 

A. Where definite material is specified, it is not intentional to discriminate against "equal" 
product made by another manufacturer. Intention is to set definite standard of material 
quality. Should bidder choose to bid materials other than those specified, bidder shall 
submit said materials specifications to Public Works Project Manager for approval at 
least seven (7) business days prior to Bid Due Date. 

B. Products and materials that are not specified, but have been approved for use by Public 
Works Project Manager shall be identified in addenda to all bidding contractors. 

C. Requests for material or product substitutions submitted after Bid Due Date may be 
considered. Owner reserves right to approve or reject substitutions based on Specification 
requirements and intended use. 

1.32 SUBSTITUTIONS 

A. Public Works Project Manager shall consider requests for Substitutions only within 
fifteen (15) calendar days after date of Public Works Construction Contract. 

B. Public Works Project Manager shall consider requests for Substitutions only up to seven 
(7) business days prior to date of Bid Due Date. 

C. Document each request with complete data substantiating compliance of proposed 
Substitution with Construction Documents. 

D. Submit three (3) copies of requests for Substitution for consideration. Limit each request 
to one (1) proposed Substitution. 

E. Substitutions shall not change contract price established at Bid Due Date. 

1.33 STARTING SYSTEMS 

A. Provide written notification prior to start-up of each equipment item or system. 

B. Ensure that each piece of equipment or system is ready for operation. 

C. Execute start-up under supervision of responsible persons in accordance with 
manufacturers' instructions. 

D. Submit written report that equipment or system has been properly installed and is 
functioning correctly. 

1.34 DEMONSTRATION AND INSTRUCTIONS 

A. Demonstrate operation and maintenance of Products to Owner's personnel prior to date of 
final inspection. 
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B. Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing, 
maintenance, and shutdown of each item of equipment at agreed-upon times, at 
designated location. 

C. Owner may choose to photograph or videotape demonstration session; demonstration and 
demonstrator shall be to level of satisfaction of Owner. 

1.35 CONTRACT CLOSEOUT PROCEDURES 

A. Submit written certification that Construction Documents have been reviewed, the Work 
has been inspected, and the Work is complete in accordance with Construction 
Documents and ready for Public Works Project Manager's inspection. 

B. Submit final Application for Payment identifying total adjusted Contract Sum / Price, 
previous payments, and amount remaining due. 

1.36 FINAL CLEANING 

A. Execute final cleaning prior to final inspection. 

B. Clean interior and exterior surfaces exposed to view. 

C. Remove waste and surplus materials, rubbish, and construction facilities from site. 

1.37 ADJUSTING 

A. Adjust operating Products and equipment to ensure smooth and unhindered operation. 

1.38 OPERATION AND MAINTENANCE MANUAL 

A. Provide two (2) bound, hard-copy operation and maintenance manuals that include all 
systems, materials, products, equipment, mechanical and electrical equipment and 
systems supplied and installed in the Work.  Provide electronic version of operation and 
maintenance manual also. 

1.39 SPARE PARTS AND MAINTENANCE MATERIALS 

A. Provide Products, spare parts, maintenance and extra materials in quantities specified in 
individual Specification Sections. 

B. Deliver to the Work site and place in location as directed. 

1.40 AS-BUILT AND RECORD DRAWINGS AND SPECIFICATIONS 

A. Contractor-produced Drawings and Specifications shall remain property of Contractor 
whether Project for which they are made is executed or not.  Contractor shall furnish 
Works Project Manager with original marked up redlines of Construction Documents’ 
drawings and specifications that shall include all Addendums, Change Orders, 
Construction Bulletins, on-site changes, field corrections, etc.  These are project As-Built 
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Drawings & Specifications.  Record Drawings & Specifications shall be created from 
these As-Builts by Public Works. 

B. Architect / Engineer shall update original Construction Documents to include all 
Addendums & any other changes including those provided by Contractor in As-Built 
Drawings & Specifications.  These updates are project Record Drawings & 
Specifications. 

C. Architect / Engineer shall furnish Public Works Project Manager with Record Drawings 
as detailed in Professional Services Agreement.  

PART 2 PRODUCTS 

Not Used. 

PART 3 EXECUTION 

Not Used. 

END OF SECTION 
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SECTION 01 74 19 

CONSTRUCTION WASTE MANAGEMENT, DISPOSAL & RECYCLING 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section Includes: 
1. Summary 
2. Waste Management Goals 
3. Construction and / or Demolition Waste Management 
4. Waste Management Plan 
5. Reuse 
6. Recycling 
7. Materials Sorting and Storage On Site 
8. Lists of Recycling Facilities Processors and Haulers 
9. Waste Management Plan Form 

B. Related Sections: 
1. Section 01 00 00 - Basic Requirements 

1.2 WASTE MANAGEMENT GOALS 

A. Dane County requires that as many waste materials as possible produced as result of this 
project be salvaged, reused or recycled in order to minimize impact of construction waste 
on landfills and to minimize expenditure of energy and cost in fabricating new materials.  
Additional information may be found in Dane County Green Building Policy, Resolution 
299, 1999-2000. 

1.3 CONSTRUCTION AND / OR DEMOLITION WASTE MANAGEMENT 

A. All construction and demolition waste suitable for recycling [may, must] go to Dane 
County Construction & Demolition Recycling Facility located at 7102 US Hwy 12, 
Madison, located across from Yahara Hills Golf Course.  This facility can receive mixed 
loads of construction and demolition waste.  For complete list of acceptable materials 
see www.countyofdane.com/pwht/recycle/CD_Recycle.aspx. 

B. Dane County Landfill, also at 7102 US Hwy 12, Madison, must receive all other waste 
from this project.  www.countyofdane.com/pwht/recycle/landfill.aspx. 

1.4 WASTE MANAGEMENT PLAN 

A. Contractor shall develop Waste Management Plan (WMP) for this project.  Dane 
County’s Special Projects & Materials Manager may be contacted with questions.  
Outlined in RECYCLING section of this specification are examples of materials that can 
be recycled or reused as well as recommendations for waste sorting methods. 

http://www.countyofdane.com/pwht/recycle/CD_Recycle.aspx
http://www.countyofdane.com/pwht/recycle/landfill.aspx
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B. Contractor shall complete WMP and include cost of recycling / reuse in Bid.  WMP will 
be submitted to Public Works Project Manager [within fifteen (15) business days of Bid 
Due date, with Bid].  Copy of blank WMP form is in this Section.  Submittal shall 
include cover letter and WMP form with: 
1. Information on: 

a. Types of waste materials produced as result of work performed on site; 
b. Estimated quantities of waste produced; 
c. Identification of materials with potential to be recycled or reused; 
d. How materials will be recycled or reused; 
e. On-site storage and separation requirements (on site containers); 
f. Transportation methods; and 
g. Destinations. 

1.5 REUSE 

A. Contractors and subcontractors are encouraged to reuse as many waste materials as 
possible.  Salvage should be investigated for materials not reusable on site. 

1.6 RECYCLING 

A. These materials may  be recycled at Dane County Construction & Demolition Recycling 
Facility: 
1. Wood. 
2. Wood Pallets. 
3. PVC Plastic (pipe, siding, etc.). 
4. Asphalt & Concrete. 
5. Bricks & Masonry. 
6. Vinyl Siding. 
7. Cardboard. 
8. Metal. 
9. Unpainted Gypsum Drywall. 
10. Shingles. 

B. These materials can be recycled elsewhere in Dane County area: 
1. Fluorescent Lamps. 
2. Foam Insulation & Packaging (extruded and expanded). 
3. Carpet Padding. 
4. Barrels & Drums. 

C. All materials must be recycled at WDNR permitted waste processing facilities that adhere 
to all State Statutes. 

1.7 MATERIALS SORTING AND STORAGE ON SITE 

A. Contractor shall provide separate containers for recyclable materials.  Number of 
containers will be dependent upon project and site conditions. 

B. Contractor shall provide on-site locations for subcontractors supplied recycling 
containers to help facilitate recycling. 
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C. Mixed loads of recycled materials are allowed only per instructions 
at www.countyofdane.com/pwht/recycle/CD_Recycle.aspx. 

1.8 LISTS OF RECYCLING FACILITIES PROCESSORS AND HAULERS 

A. Refer to www.countyofdane.com/pwht/recycle/CD_Recycle.aspx for information on 
Dane County Construction & Demolition Recycling Facility. 

B. Web site www.countyofdane.com/pwht/recycle/categories.aspx lists current information 
for Dane County Recycling Markets.  Contractors can also contact Allison Rathsack  at 
608/266-4990, or local city, village, town recycling staff listed at 
site www.countyofdane.com/pwht/recycle/contacts.aspx.  Statewide listings of recycling / 
reuse markets are available from UW Extension at https://www.uwgb.edu/shwec/. 

PART 2 PRODUCTS 

Not Used. 

PART 3 EXECUTION 

Not Used. 

END OF SECTION 

 

http://www.countyofdane.com/pwht/recycle/CD_Recycle.aspx
http://www.countyofdane.com/pwht/recycle/CD_Recycle.aspx
http://www.countyofdane.com/pwht/recycle/categories.aspx
http://www.countyofdane.com/pwht/recycle/contacts.aspx
https://www.uwgb.edu/shwec/
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Contractor Name:    
Address:    
   
Phone No.:    Recycling Coordinator:    

MATERIAL 
ESTIMATED 
QUANTITY 

DISPOSAL METHOD 
(CHECK ONE) 

RECYCLING / REUSE COMPANY OR 
DISPOSAL SITE 

Salvaged & 
reused building 
materials 

   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Wood 
   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Wood Pallets    units 
   Recycled     Reused 

   Landfilled     Other 

 

Name:   

PVC Plastic 
   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Asphalt & 
Concrete 

   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Bricks & 
Masonry 

   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Vinyl Siding 
   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Cardboard 
   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Metals 
   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Unpainted 
Gypsum / 
Drywall 

   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Shingles 
   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Fluorescent 
Lamps 

   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Foam Insulation 
   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Carpet Padding 
   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Barrels & Drums    units 
   Recycled     Reused 

   Landfilled     Other 

 

Name:   



WASTE MANAGEMENT PLAN FORM 
 

Bid No. 319044 Construction Waste Management, Disposal & Recycling 
rev. 02/19 01 74 19 - 5 

Glass 
   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Other    
   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Other    
   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Other    
   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Other    
   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Other    
   Recycled     Reused 

   Landfilled     Other 

 

Name:   
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SECTION 35 51 13 

FISHING PIER 

PART 1–GENERAL 

1.01 SUMMARY 

A. This section is a Design/Build Specification and includes the design, manufacturing and
installation of the floating fishing pier system as shown on the Drawings. No Alternative
system shall be considered for this project without prior approval.

1.02 REFERENCES 

A. American Institute of Steel Construction (AISC) Manual of Steel Construction.

B. American Society of Testing and Materials (ASTM).

C. American Welding Society (AWS) Structural Welding Code.

D. American Wood Protection Association (AWPA).

E. American Society of Civil Engineers (ASCE) Manuals and Reports on Engineering Practice
No. 50, Planning and Design Guidelines for Small Craft Harbors, Third Edition.

1.03 MANUFACTURER QUALIFICATIONS AND QUALITY ASSURANCE 

A. The Floating Dockage Manufacturer (herein referred to as the Manufacturer) shall not have 
less than five years continuous experience in site specific design, fabrication, and 
installation of floating dockage systems.

B. The Manufacturer shall demonstrate to OWNER at least three successful floating fishing 
pier installations in a similar environment anchored with guide piles.

C. The manufacturer shall be approved by the Wisconsin Department of Natural Resources for 
manufacturing floating piers.

D. The Manufacturer or CONTRACTOR shall provide at least one person who shall be present 
during installation of this work who shall be thoroughly familiar with the type of materials 
being installed, the requirements of this work and who shall direct the work. 
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1.04 SUBMITTALS 

A. Source Quality Control:
1. Design calculations signed and sealed by the Dockage Designer (or another Licensed

Professional Engineer, experienced in floating dock design) prior to installation.
Design calculations shall clearly show the structural details, specified materials and
performance of the system under design loadings are in complete conformance with
the design criteria.

2. Shop drawings and manufacturers' literature, signed and sealed by the Dockage
Designer (or another Licensed Professional Engineer, experienced in floating dock
design). Shop drawings shall include all information necessary for the fabrication of
component parts of the structure. All drawings shall be accurately and completely
dimensioned. Drawings shall indicate all relevant sizes and shall show thicknesses,
gauges, finishes, materials, etc., of all items shown. Indicate size of members, type
and location of shop and field connections and the type, size and extent of all welds.
The following is a partial listing of details required for submittal:
a. Cover sheet listing project, location, Owner, Manufacturer, and project design

criteria.
b. Decking layout.
c. Connection details.
d. Typical dock sections.
e. Details of anchorage system.
f. Railing details.
g. Details of flotation unit.
h. Side rails and/or moldings.
i. Gangway details.
j. Lift ring connection details.

3. Prior to final payment, submit complete Record Drawings.
4. Prior to final payment, submit a complete Operations Manual, at a minimum,

containing the following information:
a. Manufacturer's representative's name, address and phone number.
b. Location of anchorage and connections to dockage. Details and recommendations

for moving or removing the docks.
c. Complete discussion of system maintenance recommendations.
d. Manufacturer data sheets for flotation units and other dockage system

components.
e. Float test reports for encasement thickness and water absorption.
f. Design calculations.

1.05 WARRANTY 

A. CONTRACTOR shall execute and deliver to OWNER, before final payment, a written
guarantee satisfactory to OWNER. The guarantee shall state that all labor and materials
(including dockage and all associated work) furnished by CONTRACTOR are in
accordance with the contract Drawings and Specifications, and authorized alterations and
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additions thereto; and that, should any defect develop during the contract guarantee period 
as hereinafter defined, due to improper materials, workmanship, arrangement or design, 
those defects will be corrected by CONTRACTOR without expense to OWNER.  

 
B. The Guarantee for all labor and materials except the flotation materials shall be for a 

period of five (5) years from the date in which the completed work is turned over to and 
accepted by OWNER. The guarantee for the flotation materials shall be for a period of ten 
(10) years. Individual five-year manufacturer's guarantees for materials and equipment 
may be provided to comply with the prime contractor's guarantee responsibilities.  

 
1.06 SYSTEM DESCRIPTION  

A. Performance Requirements:  
1. The complete floating dockage system, gangways and anchorage shall be designed in 

accordance with ASCE Manuals and Reports on Engineering Practice, Report No. 50, 
Planning and Design Guidelines for Small Craft Harbors, except as modified herein. 
The system shall also prevent torsion, racking and twisting by providing sufficient built-
in torsion resistance.  

2. Water Levels:  Design the boarding dock system to function through the water level 
range shown on the drawings.  

3. Vertical Loading:  
a. Dead load shall be the entire weight of the floating piers and gangway. 
b. Live load for flotation calculations shall be not less than 40 pounds/square foot 

(psf) for floating piers.  
c. Piers at dead loading in the water shall maintain a free board of 15 inches to 18 

inches. Design freeboard shall be indicated in the shop drawings. The freeboard 
on the overall dock system shall not vary more than 1–inch from the approved 
drawings. The slope shall not vary more than 1–inch in 10 feet. At the design load 
of dead load plus 40 psf live load, a free board of not less than 8 inches shall be 
maintained.  

d. In addition to the above, the end of the pier must be designed to withstand a 
400 pound total live load 2 feet from the end without loss of free board of more 
than 4 inches.  

e. A 200 lb load applied on one outer corner of the pier shall not cause a freeboard 
differential of more than 2 inches per 3 feet of width across the end of the pier.  
Structural members, deck surfaces, gangways, and ramps shall be designed with 
a uniform live load of 50 PSF. The decking and frame shall be designed to support 
a 400 pound concentrated load acting on a one square foot area. Allowable 
deflection under design loading is L/180 for gangways and ramps. 

4. Horizontal Loading:  
a. Uniform wind load perpendicular to the dock:  20 psf. 
b. The structure and system shall be designed to withstand a sustained wave height 

of 1 foot.  
5. Hinged floating dock module connections shall be designed to transmit a 3,000-pound 

load across the connection. The connections shall be designed such that the individual 
dock sections can be easily separated for system removal.  

6. Anchorage System Criteria  
a. The floating dock system shall be anchored with a post and sleeve anchorage 

system. Dockage manufacturer is responsible for the design of the pile sleeves 
and the post/pile pipe size and embedment. Minimum pipe size is 3 inch diameter. 

b. Dock framing shall be sufficiently braced at the pile guide location.  
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c. Anchorage posts/piles shall be driven or augered into the lake bottom using an 
auger tip on the anchor pipe. 

 
 
PART 2–PRODUCTS 
 
2.01 MATERIALS  

A. Structural:  
1. Composite decking shall be MoistureShield, Vantage Collection, 1x6 decking, Walnut 

color, to match existing boarding dock. Submit sample for approval. 
2. Structural steel shall conform to the requirements of the standard specification for 

structural steel, ASTM A36. All steel for the floating dockage shall be hot dip 
galvanized in accordance with the requirements of ASTM A123. All steel structural 
members shall be galvanized after fabrication. Minimal field cutting, welding or drilling 
will be allowed, if acceptable to ENGINEER. Steel surfaces exposed by cutting, 
welding or drilling shall be coated with a zinc rich cold galvanizing compound.  

3. Hardware:  Bolts, lag bolts, screws, flat washers and lock washers shall be of the type 
and size best suited for the intended use. Low carbon bolts shall conform to the 
requirements for Grade A bolts, ASTM A325 or A449. All fasteners and miscellaneous 
hardware shall be zinc or cadmium coated in accordance with the requirements of 
ASTM A153.  

 
B. Railing:  Provide aluminum railing as shown on drawings. Design railing and connections 

to support guardrail design loads as required by the 2015 International Building Code. 
 

C. Flotation: 
1. Expanded polystyrene encased all around with suitable polyethylene.  
2. Encasement Material shall meet the following requirements:  

a. One piece rotationally molded Linear Low Density Polyethylene or High Density 
Polyethylene appropriate for a marine environment.  

b. Nominal thickness shall be .150 inch or greater.  
c. Encasement shall consist of virgin material, black in color, minimum 2% carbon 

black and UV stabilized.  
d. Minimum tensile strength = 2,500 psi (ASTM D-638).  
e. Minimum Density = 0.937 g/cc (ASTM D-1505). 
f. Brittleness Temperature of -75 Degrees C (ASTM D-746). 
g. Exceed the Falling Dart Impact Test (ASTM D1998-04). 
h. Minimum Flexural Modulus = 100,000 psi (ASTM D-790).  

3. Flotation material shall be closed cell polystyrene. Polystyrene shall have a minimum 
density of approximately 0.9 pounds per cubic foot. Water absorption shall be less 
than 3 pounds per cubic foot at 7 days when tested by the Hunt absorption test.  

4. Flotation material shall completely fill the encasement. No voids or air gaps will be 
permitted.  

5. Flotation units shall be manufactured in a fashion to allow full bearing of the float on 
the structural frame in both vertical and lateral directions. Connections of flotation units 
shall be designed so that the floating dock acts as a single unit. 

 
D. Other Materials:   All other materials, not specifically described, but required for a complete 

and proper installation of floating dockage, shall be designed in accordance with ASCE 
Report No. 50 (Report on Small Craft Harbors, latest edition) except as modified herein.  
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E. Benches:  Provide 6-foot-long, surface-mounted “Walden Bench” manufactured by Thomas 
Steele with composite redwood lumber, or equal. 

 
2.02 CONSTRUCTION  

A. Decking shall be fastened to the structural frame with bolts or screws. Nails will not be 
permitted. There shall be at least one fastener at every structural cross support with two at 
the end of each board. Fasteners shall be of a protected metal compatible with the material 
in the structural frame. Deck framing shall be spaced as required to support the maximum 
decking span recommended by decking manufacturer. 

 
B. Decking shall be placed perpendicular to the longitudinal axis of the dock with 1/8-inch 

gaps between individual decking boards and installed in accordance with manufacturer’s 
instructions. 

 
C. All joints and connections between floating structures must be capable of transmitting all 

loads and forces imposed upon the structures. Connections shall not protrude above the 
level of the deck. Provide transition or cover plates at connections as necessary to provide 
an acceptable walking surface over the joints.  

 
D. Structures are to be factory assembled in the largest possible shippable units. Modular 

structures must be designed for quick and easy assembly and disassembly. 
 
 
PART 3–EXECUTION 
 
3.01 WORKMANSHIP  

A. Dock sections shall be completely prefabricated by the dock manufacturer and delivered 
ready for direct unloading into the water. All workmanship shall be first class in all respects. 
Any units not representing a finished and acceptable appearance will be rejected.  

 
B. All steel members shall be free from twists, bends, distortions and open joints. All steel 

construction shall be free of sharp edges and burrs. Ends of exposed steel members shall 
be rounded or beveled. All coping and mitering shall be done with care. Projecting 
materials and burrs that would prevent bearing of the various members on each other shall 
be removed.  

 
C. All drilling and cutting of steel done after galvanizing (if acceptable to ENGINEER) shall be 

painted with a zinc rich cold galvanizing compound. All welds over galvanized material 
shall be thoroughly cleaned and coated with two coats of cold galvanizing compound.  

 
D. All welding shall conform to the requirements of the AWS. Welds shall be a solid and 

homogeneous part of the metals joined and shall be free from pits or scale, and shall be of 
areas and length required to develop the required strength for the intended use. Welders 
shall meet the American Welding Society (AWS) certification for work performed on this 
project.  

 
E. All bolts, nuts and washers shall be set square with connecting structural members and the 

nuts shall be drawn up tight. Lock washers or other devices or techniques shall be used to 
prevent nuts from loosening after being properly tightened.  
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F. Deck screws shall be set so the heads are just below the surface. 
 
 

END OF SECTION 
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PLAN AND DETAILS SHEETS.

FISHING PIER, SEE FISHING PIER 

0 FEET 4020

SALMO POND

PAD AND TABLE

REMOVE EXISTING CONCRETE 

838.80\

839.00\

839.10\

838.80\

839.05\

838.80\

839.20\

839.15\

839.10\

839.05\

837.50

837.50

839.10

839.00

839.20

839.00

838.00

837.85\

838.20

838.30

838.10

837.50

837.40\

838.05

INTERCEPT (TYP.)

APPROXIMATE SLOPE 

1
0
' 
(
T

Y
P
.
)

8
'

12'

(TYP.) (BY OWNER)

TURF RESTORATION 

O.C. EACH WAY

PAD WITH NO. 4 @ 18" 

REINFORCED CONCRETE 

INSTALL 5-INCH THICK 

PARKING LOT

EXISTING ASPHALT 

EDGE OF WATER (TYP.)

PATH CONSTRUCTION (BY OWNER). 

APPROXIMATE LIMITS OF AGGREGATE 

PATH TO REMAIN

EXISTING AGGREGATE 

CONTROL JOINT (TYP.)

REINSTALL RIPRAP 

SALVAGE AND 

FP 3

FP 2

FP 1 

-  FISHING PIER DETAILS

-  FISHING PIER PLAN

-  FISHING PIER SITE PLAN 

DRAWING INDEX

505 OF THE STANDARD SPEC.

SHALL BE FURNISHED AND INSTALLED IN ACCORDANCE WITH SECTION 

CONCRETE SHALL BE GRADE A-FA. BAR STEEL REINFORCEMENT 

ACCORDANCE WITH SECTION 502 OF THE STANDARD SPEC.  

(STANDARD SPEC.).  CONCRETE CONSTRUCTION SHALL BE IN 

SPECIFICATIONS FOR HIGHWAY AND STRUCTURE CONSTRUCTION 

AND INSTALLED IN ACCORDANCE WITH WISDOT STANDARD 

CONCRETE FOR SLAB AND DOCK ABUTMENT SHALL BE FURNISHED 

DAMAGED BY CONSTRUCTION ACTIVITIES. 

PRACTICAL DURING CONSTRUCTION. REPLACE ANY PAVEMENT 

PROTECT EXISTING PARKING LOT PAVEMENT TO THE EXTENT 

PREPARED BY DANE COUNTY PARKS DIVISION. 

STRAND ASSOCIATES, INC.  ALL OTHER SHEETS HAVE BEEN 

FISHING PIER DETAILS (FP 3) SHEETS HAVE BEEN PREPARED BY 

FISHING PIER SITE PLAN (FP 1), FISHING PIER PLAN (FP 2), AND 

GENERAL NOTES: 
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COVER GAP AT ABUTMENT

HINGED TRANSITION PLATE TO 

AND ROLLER AT ABUTMENT

GANGWAY WITH HINGE AT DOCK 

LOW WATER LEVEL

834.00 DESIGN 

FISHING PIER PLAN

(TYP. OF 2)

BENCH 

FISHING PIER SECTION

FISHING PIER

PIER RAILING

ADA FISHING 

SIDE OF GANGWAY

HANDRAIL ON EACH 

ADA COMPLIANT 

36" ABOVE SURFACE

1•" DIA. HANDRAIL AT 

STANDARDS AT EACH END

EXTENSION PER ADA 

PROVIDE HANDRAIL 

SHOWN. SEE NOTES.

PIER ANCHORAGE NOT 

N

0 FEET  20 10

DETAILS SHEET.

TYP. SEE DOCK 

AROUND PERIMETER, 

ALUMINUM HANDRAIL 

OFFSET GANGWAY DEAD LOAD

GANGWAY AS REQ'D TO 

ADDITIONAL FLOATATION UNDER 

SHEET
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EX. AGGREGATE PATH

GANGWAY

12'-0"25'-0"

HIGH WATER LEVEL

838.00 DESIGN 

*SURVEYED WATER LEVEL 834.70

SEE DETAILS.

CONCRETE ABUTMENT, 

SEE SITE PLAN

CONC. SLAB, 

DIMENSION OF GANGWAY + 12"

DETAILS. ABUT. LENGTH = OUTER 

CONCRETE ABUTMENT, SEE 

2
0
'-

0
"

6
'-

0
"

CONC. ABUTMENT

RIPRAP AROUND 

RE-INSTALL EXISTING 

ABUTMENT

RIPRAP AROUND CONC. 

RE-INSTALL EXISTING 

NOTES)

BOTTOM (SEE 

APPROXIMATE 

  6   40

  8   30

  5   20

 2.5   10

(FEET) SHORE (FEET)

WATER DEPTHDISTANCE FROM 

COUNTY ON 7/31/19 ARE AS FOLLOWS: 

APPROXIMATE WATER DEPTHS BASED ON MEASUREMENTS BY DANE 

FRAMING. 

BY LIFT RINGS. LIFT RINGS SHALL BE SECURELY ANCHORED TO DOCK 

PIER FRAMING SYSTEM TO SUPPORT WEIGHT OF PIER WHEN SUPPORTED 

DOCK SPACED TO PROVIDE A BALANCED LIFT DURING REMOVAL.  DESIGN 

OWNER. PROVIDE A MINIMUM OF 4 LIFT RINGS ON EACH SECTION OF 

DESIGN FLOATING PIER SYSTEM TO ALLOW FOR SEASONAL REMOVAL BY 

AS REQUIRED FOR DESIGN OF ANCHORAGE SYSTEM.

CONTRACTOR AND DOCK MANUFACTURER SHALL CONFIRM WATER DEPTH 

SYSTEM TO ACCOUNT FOR THE FULL RANGE OF WATER LEVELS SHOWN. 

PIER MANUFACTURER SHALL DESIGN POST AND SLEEVE ANCHORAGE 

PER THE SPECIFICATIONS.  

LOAD OF THE GANGWAY AND SHALL MEET THE PERFORMANCE CRITERIA 

PIER FLOATATION DESIGN SHALL ACCOUNT FOR THE ADDITIONAL DEAD 

OF DECK ABOVE ROLLER. 

ACCOMMODATE THE MANUFACTURER'S FINAL GANGWAY WIDTH AND HEIGHT 

CONCRETE ABUTMENT DIMENSIONS MUST BE ADJUSTED TO 

COORDINATE LAYOUT DIMENSIONS WITH FLOATING PIER DESIGNER. FINAL 

SLIGHTLY BASED ON MANUFACTURER'S DETAILS. CONTRACTOR SHALL 

OVERALL PIER DIMENSIONS SHOWN ARE NOMINAL AND MAY VARY 

OF NATURAL RESOURCES FOR MANUFACTURING FLOATING PIERS. 

SPECIFICATIONS AND SHALL BE AN APPROVED BY THE WISCONSIN DEPT. 

PIER SHALL BE DESIGNED TO MEET THE PERFORMANCE CRITERIA IN THE 

DESIGN WATER LEVEL RANGE. 

PROVIDE A COMPLETE SYSTEM WHICH IS FUNCTIONAL THROUGHOUT THE 

PIER SYSTEM AND COORDINATION WITH THE GENERAL CONTRACTOR TO 

PIER MANUFACTURER IS RESPONSIBLE FOR DESIGN OF THE FLOATING 

NOTES:
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NO SCALE

DOCK FRAME

POLYSTYRENE FLOATS

POLYETHYLENE ENCASED 

FISHING PIER TYPICAL SECTION

PER SPECIFICATIONS

COMPOSITE DECKING 

TYPICAL RAILING ACCESSIBLE RAILING

42" RAILING (TYP.)

33" RAILING (TYP.)

RAILING

ACCESSIBLE 

RAILING
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NO SCALE

RAILING LAYOUT

NO SCALE

RAILING ELEVATION

SIZED BY MANUFACTURER

POST, TUBE SECTION 

BY MANUFACTURER

TUBE SECTION SIZED 

INTERMEDIATE RAIL, 

TOP RAIL, 4" WIDE TUBE

SEE RAILING DETAILS

VARIES, 3'-6" OR 2'-9" 

DECKING

TOP OF 

FOR LIFTING

ON DOCK FRAME 

PROVIDE †" D-RINGS 

NO SCALE

DOCK ABUTMENT

*

*

WAY EACH FACE

#4 AT 12" EACH 

STONE BASE

8" CRUSHED 

FREEBOARD

1'-4" TO 1'-6" 

ABUTMENT CONSTRUCTION.

MANUFACTURER PRIOR TO 

CONFIRMED/ADJUSTED BY PIER 

* DIMENSION TO BE 

2" MIN. HEIGHT

EDGE PROTECTION, 

MOUNTED TO FRAME.

PROVIDE SLEEVE 

ALUMINUM RAILING. 

CORNERS

RADIUS AT EXPOSED 

ƒ" CHAMFER OR •" 

MOUNTING DETAILS.

SHOP DRAWING SUBMITTAL SHALL CLEARLY SHOW THE RAILING LAYOUT AND 

SLEEVES.  RAILING SECTIONS SHALL BE REMOVABLE. 

RAILING SHALL BE SECURELY ANCHORED TO THE PIER FRAME USING 

RAILING SHALL BE FABRICATED FROM ALUMINUM TUBES.

TO FIT THE PIER FRAMING LAYOUT. 

MINOR ADJUSTMENTS TO THE RAILING LAYOUT DIMENSIONS ARE ACCEPTABLE 

PER THE SPECIFICATIONS AND DIMENSIONS SHOWN. 

PIER MANUFACTURER SHALL BE RESPONSIBLE FOR FINAL DESIGN OF RAILING 

RAILING NOTES:

(6" MAX GAP)

FISH RETRIEVAL SLOT 

(6" MAX GAP)

FISH RETRIEVAL SLOT 

(6" MAX GAP)

AT EACH CORNER 

FISH RETRIEVAL SLOT 
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	PART 1 GENERAL
	1.1 SECTION SUMMARY
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	1. Section Summary
	2. Summary of the Work
	3. Contractor Use of Premises
	4. Applications for Payment
	5. Change Procedures
	6. Alternates
	7. Lump Sum Allowances for Work
	8. Coordination
	9. Cutting and Patching
	10. Conferences
	11. Progress Meetings
	12. Job Site Administration
	13. Submittal Procedures
	14. Proposed Products List
	15. Shop Drawings
	16. Product Data
	17. Samples
	18. Manufacturers' Instructions
	19. Manufacturers' Certificates
	20. Quality Assurance / Quality Control of Installation
	21. References
	22. Interior Enclosures
	23. Protection of Installed Work
	24. Parking
	25. Staging Areas
	26. Occupancy During Construction and Conduct of Work
	27. Protection
	28. Progress Cleaning
	29. Products
	30. Transportation, Handling, Storage and Protection
	31. Product Options
	32. Substitutions
	33. Starting Systems
	34. Demonstration and Instructions
	35. Contract Closeout Procedures
	36. Final Cleaning
	37. Adjusting
	38. Operation and Maintenance Data
	39. Spare Parts and Maintenance Materials
	40. As-Built and Record Drawings and Specifications


	1.2 SUMMARY OF THE WORK
	A. Project Description:  Perform the Work as specified and detailed in Construction Documents package. Contractor to provide construction services for an accessible fishing pier
	B. Work by Owner:
	1. Aggregate Path Construction

	C. Permits:  Prior to commencement of the Work, County to secure any and all necessary permits for completion of the Work and facility occupancy.
	D. Diggers Hotline:
	1. It is General Contractor’s responsibility to contact Diggers Hotline to have all utility locations marked prior to excavation and planning excavation so as not to delay the Work.
	2. Diggers Hotline shall also be used to obtain information on safe working clearances from overhead lines.
	3. Completely comply with all requirements of each affected utility company.
	4. It is General Contractor’s responsibility to contact & hire private utility locating services if necessary.


	1.3 CONTRACTOR USE OF PREMISES
	A. Limit use of premises to allow work by others and work by Owner.
	B. Coordinate utility outages and shutdowns with Owner.

	1.4 APPLICATIONS FOR PAYMENT
	A. Submit one (1) original copies with “wet” signatures of each application on AIA G702™ and G703™ forms or approved contractors invoice form.
	B. Content and Format:  Utilize Schedule of Values for listing items in Application for Payment.
	C. Payment Period:  Monthly.
	D. Submit Applications for Payment to Public Works Project Manager for approval & processing for payment.

	1.5 CHANGE PROCEDURES
	A. Change Order Forms:  Dane County Contract Change Order, Form 014-32-20 (latest issue)
	B. Contractor's costs for Products, delivery, installation, labor, insurance, payroll, taxes, bonding, equipment rental, overhead and profit will be included in Change Orders authorizing expenditure of funds from contingency allowance.

	1.6 ALTERNATES
	A. Schedule of Alternates:  there are no alternates proposed for this project.

	1.7 LUMP SUM ALLOWANCES FOR WORK
	A. Not Used.

	1.8 COORDINATION
	A. Coordinate scheduling, submittals, and work of various sections of Specifications to assure efficient and orderly sequence of installation of interdependent construction elements.
	B. Verify utility requirement characteristics of operating equipment are compatible with building utilities.
	C. Coordinate space requirements and installation of mechanical and electrical work that are indicated diagrammatically on Drawings.
	D. Contractor shall provide Public Works Project Engineer with work plan that ensures the Work will be completed within required time of completion.
	E. Public Works Project Manager may choose to photograph or videotape site or workers as the Work progresses.

	1.9 CUTTING AND PATCHING
	A. Employ skilled and experienced installer to perform cutting and patching new work; restore work with new Products.
	B. Submit written request in advance of cutting or altering structural or building enclosure elements.
	C. Fit work tight to adjacent elements. Refinish surfaces to match adjacent finishes.

	1.10 CONFERENCES
	A. Project shall have pre-bid conference; see Instructions to Bidders.
	B. Owner will schedule preconstruction conference after Award of Contract for all affected parties.
	C. Contractor shall submit Construction Schedule at pre-construction meeting.
	D. When required in individual Specification section, convene pre-installation conference at project site prior to commencing work of Section.

	1.11 PROGRESS MEETINGS
	A. Schedule and administer meetings throughout progress of the Work at minimum of one (1) per week with Public Works Project Manager.
	B. Preside at meetings, record minutes, and distribute copies within two (2) business days to those affected by decisions made.
	C. Owner shall schedule and administer meetings throughout progress of the Work at minimum of one (1) per week.
	D. Owner shall preside at meetings, record minutes, and distribute copies within two (2) business days to those affected by decisions made.
	E. Attendance at progress meetings by General Contractor, subcontractors, or their authorized representative, is mandatory.
	F. Contractors shall give verbal reports of progress on the Work, discuss schedule for upcoming period and present all conflicts, discrepancies or other difficulties for resolution.
	G. Day & time of progress meetings to be determined at pre-construction meeting.

	1.12 JOB SITE ADMINISTRATION
	A. Contractor shall have project superintendent on site minimum of four (4) hours per  week] during progress of the Work.

	1.13 SUBMITTAL PROCEDURES
	A. Submittal form to identify Project, Contractor, Subcontractor or supplier; and pertinent Construction Documents references.
	B. Apply Contractor's stamp, signed or initialed, certifying that review, verification of Products required, field dimensions, adjacent construction work, and coordination of information is in accordance with requirements of the Work and Construction ...
	C. Identify variations from Construction Documents and Product or system limitations that may be detrimental to successful performance of completing the Work.
	D. Revise and resubmit submittals as required; identify all changes made since previous submittal.

	1.14 PROPOSED PRODUCTS LIST
	A. Within fifteen (15) business days after date of Award of Contract, submit complete list of major Products proposed for use, with name of manufacturer, trade name, and model number of each Product.

	1.15 SHOP DRAWINGS
	A. Submit number of copies that Contractor requires, plus three (3) copies that shall be retained by Public Works Project Manager.

	1.16 PRODUCT DATA
	A. Submit number of copies that Contractor requires, plus two (2) copies that shall be retained by Public Works Project Manager.
	B. Mark each copy to identify applicable products, models, options, and other data. Supplement manufacturer's standard data to provide information unique to this Project.

	1.17 SAMPLES
	A. Submit samples to illustrate functional and aesthetic characteristics of Product.
	B. Submit samples of finishes from full range of manufacturers' standard colors, textures, and patterns for Public Works Project Manager's selection.

	1.18 MANUFACTURERS' INSTRUCTIONS
	A. When specified in individual Specification sections, submit manufacturers' printed instructions for delivery, storage, assembly, installation, start-up, adjusting, and finishing, in quantities specified for Product Data.

	1.19 MANUFACTURERS' CERTIFICATES
	A. When specified in individual Specification sections, submit manufacturers' certificate to Public Works Project Manager for review, in quantities specified for Product Data.
	B. Indicate material or Product conforms to or exceeds specified requirements. Submit supporting reference data, affidavits, and certifications as appropriate.

	1.20 QUALITY ASSURANCE / QUALITY CONTROL OF INSTALLATION
	A. Monitor quality control over suppliers, manufacturers, Products, services, site conditions, and workmanship, to produce work of specified quality.
	B. Comply fully with manufacturers' instructions.
	C. Comply with specified standards as minimum quality for the Work except when more stringent tolerances, codes, or specified requirements indicate higher standards or more precise workmanship.

	1.21 REFERENCES
	A. Conform to reference standard by date of issue current as of date for receiving bids.
	B. Should specified reference standard conflict with Construction Documents, request clarification from Public Works Project Manager before proceeding.

	1.22 INTERIOR ENCLOSURES
	A. Provide temporary partitions as required to separate work areas from Owner occupied areas, to prevent distribution of dust and moisture into Owner occupied areas, and to prevent damage to existing materials and equipment.

	1.23 PROTECTION OF INSTALLED WORK
	A. Protect installed work and provide special protection where specified in individual Specification sections.

	1.24 PARKING
	A. Arrange for temporary parking areas to accommodate construction personnel. Parking shall be available at the Work site.
	B. All contractors and their employees shall cooperate with General Contractor and others in parking of vehicles to avoid interference with normal operations and construction activities.
	C. Do not obstruct existing service drives and parking lots with equipment, materials and / or vehicles.  Keep accessible for Owner’s use at all times.

	1.25 STAGING AREAS
	A. Coordinate staging areas with Public Works Project Manager prior to starting the Work.
	B. On-site space for use as staging areas and storage of materials is limited and will be apportioned among various Contractors as their needs dictate with due regard for storage requirements of each Contractor.  Each Contractor shall be responsible f...

	1.26 OCCUPANCY DURING CONSTRUCTION AND CONDUCT OF WORK
	A.
	B. All construction material and salvage material shall be removed from facility or secured at day’s end.
	C. All contractors are expected to leave work areas in conditions; such that area can be occupied immediately upon leaving area.
	D. Smoking is prohibited on Dane County property.
	E. Owner reserves right at any time to dismiss from premises any Contractor or construction personnel that do not uphold requirements of this Section.
	F. Owner shall not be held liable for any lost time, wages, or impacts to construction schedule by any Contractor or construction personnel dismissed for failure to uphold requirements of this Section.
	G. Work may be done during normal business hours (7:00 am to 7:00 pm), but confer with Owner, schedule work and store materials so as to interfere as little as possible with normal use of premises.  Contractor is, responsible for providing & maintaini...

	1.27 PROTECTION
	A. Contractor shall protect from damage / injury all trees, shrubs, hedges, plantings, grass, mechanical, electrical & plumbing equipment, walks and driveways and pay for any damage to same resulting from insufficient or improper protection.
	B. Contractor shall provide and maintain barricades & signage to prohibit public access to construction site.
	C. Contractor shall provide and maintain guard lights at all barricades, railings, obstructions in streets, roads or sidewalks and at all trenches adjacent to public walks or roads.

	1.28 PROGRESS CLEANING
	A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in clean and orderly condition.

	1.29 PRODUCTS
	A. Products:  Means new material, machinery, components, equipment, fixtures, and systems forming the Work, but does not include machinery and equipment used for preparation, fabrication, conveying and erection of the Work. Products may also include e...
	B. Do not use materials and equipment removed from existing premises, except as specifically identified or allowed by Construction Documents.

	1.30 TRANSPORTATION, HANDLING, STORAGE AND PROTECTION
	A. Transport, handle, store and protect Products in accordance with manufacturer's instructions.

	1.31 PRODUCT OPTIONS
	A. Where definite material is specified, it is not intentional to discriminate against "equal" product made by another manufacturer. Intention is to set definite standard of material quality. Should bidder choose to bid materials other than those spec...
	B. Products and materials that are not specified, but have been approved for use by Public Works Project Manager shall be identified in addenda to all bidding contractors.
	C. Requests for material or product substitutions submitted after Bid Due Date may be considered. Owner reserves right to approve or reject substitutions based on Specification requirements and intended use.

	1.32 SUBSTITUTIONS
	A. Public Works Project Manager shall consider requests for Substitutions only within fifteen (15) calendar days after date of Public Works Construction Contract.
	B. Public Works Project Manager shall consider requests for Substitutions only up to seven (7) business days prior to date of Bid Due Date.
	C. Document each request with complete data substantiating compliance of proposed Substitution with Construction Documents.
	D. Submit three (3) copies of requests for Substitution for consideration. Limit each request to one (1) proposed Substitution.
	E. Substitutions shall not change contract price established at Bid Due Date.

	1.33 STARTING SYSTEMS
	A. Provide written notification prior to start-up of each equipment item or system.
	B. Ensure that each piece of equipment or system is ready for operation.
	C. Execute start-up under supervision of responsible persons in accordance with manufacturers' instructions.
	D. Submit written report that equipment or system has been properly installed and is functioning correctly.

	1.34 DEMONSTRATION AND INSTRUCTIONS
	A. Demonstrate operation and maintenance of Products to Owner's personnel prior to date of final inspection.
	B. Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing, maintenance, and shutdown of each item of equipment at agreed-upon times, at designated location.
	C. Owner may choose to photograph or videotape demonstration session; demonstration and demonstrator shall be to level of satisfaction of Owner.

	1.35 CONTRACT CLOSEOUT PROCEDURES
	A. Submit written certification that Construction Documents have been reviewed, the Work has been inspected, and the Work is complete in accordance with Construction Documents and ready for Public Works Project Manager's inspection.
	B. Submit final Application for Payment identifying total adjusted Contract Sum / Price, previous payments, and amount remaining due.

	1.36 FINAL CLEANING
	A. Execute final cleaning prior to final inspection.
	B. Clean interior and exterior surfaces exposed to view.
	C. Remove waste and surplus materials, rubbish, and construction facilities from site.

	1.37 ADJUSTING
	A. Adjust operating Products and equipment to ensure smooth and unhindered operation.

	1.38 OPERATION AND MAINTENANCE MANUAL
	A. Provide two (2) bound, hard-copy operation and maintenance manuals that include all systems, materials, products, equipment, mechanical and electrical equipment and systems supplied and installed in the Work.  Provide electronic version of operatio...

	1.39 SPARE PARTS AND MAINTENANCE MATERIALS
	A. Provide Products, spare parts, maintenance and extra materials in quantities specified in individual Specification Sections.
	B. Deliver to the Work site and place in location as directed.

	1.40 AS-BUILT AND RECORD DRAWINGS AND SPECIFICATIONS
	A. Contractor-produced Drawings and Specifications shall remain property of Contractor whether Project for which they are made is executed or not.  Contractor shall furnish Works Project Manager with original marked up redlines of Construction Documen...
	B. Architect / Engineer shall update original Construction Documents to include all Addendums & any other changes including those provided by Contractor in As-Built Drawings & Specifications.  These updates are project Record Drawings & Specifications.
	C. Architect / Engineer shall furnish Public Works Project Manager with Record Drawings as detailed in Professional Services Agreement.


	PART 2 PRODUCTS
	Not Used.

	PART 3 EXECUTION
	Not Used.
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	PART 1 GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Summary
	2. Waste Management Goals
	3. Construction and / or Demolition Waste Management
	4. Waste Management Plan
	5. Reuse
	6. Recycling
	7. Materials Sorting and Storage On Site
	8. Lists of Recycling Facilities Processors and Haulers
	9. Waste Management Plan Form

	B. Related Sections:
	1. Section 01 00 00 - Basic Requirements


	1.2 WASTE MANAGEMENT GOALS
	A. Dane County requires that as many waste materials as possible produced as result of this project be salvaged, reused or recycled in order to minimize impact of construction waste on landfills and to minimize expenditure of energy and cost in fabric...

	1.3 CONSTRUCTION AND / OR DEMOLITION WASTE MANAGEMENT
	A. All construction and demolition waste suitable for recycling [may, must] go to Dane County Construction & Demolition Recycling Facility located at 7102 US Hwy 12, Madison, located across from Yahara Hills Golf Course.  This facility can receive mix...
	B. Dane County Landfill, also at 7102 US Hwy 12, Madison, must receive all other waste from this project.  28TUwww.countyofdane.com/pwht/recycle/landfill.aspxU28T.

	1.4 WASTE MANAGEMENT PLAN
	A. Contractor shall develop Waste Management Plan (WMP) for this project.  Dane County’s Special Projects & Materials Manager may be contacted with questions.  Outlined in RECYCLING section of this specification are examples of materials that can be r...
	B. Contractor shall complete WMP and include cost of recycling / reuse in Bid.  WMP will be submitted to Public Works Project Manager [within fifteen (15) business days of Bid Due date, with Bid].  Copy of blank WMP form is in this Section.  Submittal...
	1. Information on:
	a. Types of waste materials produced as result of work performed on site;
	b. Estimated quantities of waste produced;
	c. Identification of materials with potential to be recycled or reused;
	d. How materials will be recycled or reused;
	e. On-site storage and separation requirements (on site containers);
	f. Transportation methods; and
	g. Destinations.



	1.5 REUSE
	A. Contractors and subcontractors are encouraged to reuse as many waste materials as possible.  Salvage should be investigated for materials not reusable on site.

	1.6 RECYCLING
	A. These materials may  be recycled at Dane County Construction & Demolition Recycling Facility:
	1. Wood.
	2. Wood Pallets.
	3. PVC Plastic (pipe, siding, etc.).
	4. Asphalt & Concrete.
	5. Bricks & Masonry.
	6. Vinyl Siding.
	7. Cardboard.
	8. Metal.
	9. Unpainted Gypsum Drywall.
	10. Shingles.

	B. These materials can be recycled elsewhere in Dane County area:
	1. Fluorescent Lamps.
	2. Foam Insulation & Packaging (extruded and expanded).
	3. Carpet Padding.
	4. Barrels & Drums.

	C. All materials must be recycled at WDNR permitted waste processing facilities that adhere to all State Statutes.

	1.7 MATERIALS SORTING AND STORAGE ON SITE
	A. Contractor shall provide separate containers for recyclable materials.  Number of containers will be dependent upon project and site conditions.
	B. Contractor shall provide on-site locations for subcontractors supplied recycling containers to help facilitate recycling.
	C. Mixed loads of recycled materials are allowed only per instructions at 28TUwww.countyofdane.com/pwht/recycle/CD_Recycle.aspxU28T.

	1.8 LISTS OF RECYCLING FACILITIES PROCESSORS AND HAULERS
	A. Refer to 28TUwww.countyofdane.com/pwht/recycle/CD_Recycle.aspxU28T for information on Dane County Construction & Demolition Recycling Facility.
	B. Web site 28TUwww.countyofdane.com/pwht/recycle/categories.aspxU28T lists current information for Dane County Recycling Markets.  Contractors can also contact Allison Rathsack  at 608/266-4990, or local city, village, town recycling staff listed at ...
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