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LEGAL NOTICE 

INVITATION TO PROPOSE 

 
Dane County Public Works, Highway & Transportation Dept., 1919 Alliant Energy Center Way, 
Madison, WI 53713, will receive sealed Proposals until: 
 

2:00 P.M., THURSDAY, JUNE 17, 2010 

REQUEST FOR PROPOSALS NO. 310015 

PROFESSIONAL SERVICES FOR EECBG NEW PHOTOVOLTAIC SYSTEMS 

MULTIPLE LOCATIONS 

DANE COUNTY, WISCONSIN 
 
Dane County is inviting Proposals for professional design and specification services.  The 
selected professional will be required to design, specify, and provide project management for the 
installation of photovoltaic systems at multiple locations throughout Dane County.  Only firms 
with capabilities, experience & expertise with similar projects should request this packet & 
submit Proposals. 
 
Request for Proposals package may be obtained on or after May 26, 2010 at Dane County Public 
Works, Highway & Transportation Dept., 1919 Alliant Energy Center Way, Madison, WI 53713, 
by calling 608-266-4018, or downloading it from  www.danepurchasing.com/rfps.aspx.  Call 
John Schraufnagel, Project Engineer, at 608-266-4798, for any questions or additional 
information. 
 
All Proposers must be a registered vendor with Dane County & pay an annual registration fee.  
Complete Vendor Registration Form at www.danepurchasing.com or obtain one by calling 608-
266-4131.  
 
 
 
 

PUBLISH: MAY 25 & JUNE 1, 2010 – WISCONSIN STATE JOURNAL 
 

 MAY 25 & JUNE 1, 2010 – THE DAILY REPORTER 
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 SIGNATURE PAGE 
County of Dane

DEPARTMENT OF ADMINISTRATION 
PURCHASING DIVISION

Room 425, City-County Building 
210 Martin Luther King, Jr. Blvd. 

Madison, Wisconsin  53703 
(608) 266-4131 

 
 
COMMODITY / SERVICE:  Engineering 
REQUEST FOR PROPOSAL NO.: 

310015 
PROPOSAL OPENING DATE: 

06/17/10 
BID BOND: 

N/A 
PERFORMANCE BOND: 

N/A 
    
 PROPOSAL INVALID WITHOUT SIGNATURE   

 
THE UNDERSIGNED, SUBMITTING THIS PROPOSAL, HEREBY AGREES WITH ALL TERMS, CONDITIONS AND 
REQUIREMENTS OF THE ABOVE REFERENCED REQUEST FOR PROPOSAL, AND DECLARES THAT THE 
ATTACHED PROPOSAL AND PRICING ARE IN CONFORMITY THEREWITH. 

 

 SIGNATURE OF PROPOSER REQUIRED: (Do Not Type or Print) 
 
 

DATE: 
 

 

 SUBMITTED BY: (Typed Name) 
  

TELEPHONE: (Include Area Code) 
 

 

 COMPANY NAME: 
  

 

 ADDRESS: (Street, City, State, Zip Code) 
  

 

    

CONTRACT COMPLIANCE PROGRAM WORKSHEET 

A. Dane County has an established Contract Compliance Program that encourages targeted 
groups identified below to do business with Dane County, and requires Dane County to 
actively solicit bids from these businesses. 

B. Information from your response to this worksheet will be entered in the Purchasing 
Division’s Advanced Procurement Systems database to provide data that will be valuable to 
Dane County’s Contract Compliance Program as well as establishing computerized bidder 
lists for future solicitations.  All vendors will be added to the database whether or not they 
qualify as a targeted business. 

C. Contract Compliance Program:  Following are abbreviated definitions of ethnic and group 
codes used by Contract Compliance Program.  See reverse side for full definitions: 
1. DBE Disadvantaged Business Enterprise  
2. MBE Minority Business Enterprise  
3. WBE Women Business Enterprise  
4. ESB Emerging Small Business  

D. Please select category / categories that best describe your business by marking letter for each 
column in box provided at bottom of column: 

        

D DBE B African American L Male E ESB 
M MBE H Hispanic American F Female   
W WBE N Native American / American Indian     
  A Asian Pacific American     
  I Asian-Indian American     
Ð  Ð  Ð  Ð  

        
         

E. I hereby certify that all of the above information given is true.  If no category / categories are 
marked, I do not meet the requirements for any of the targeted groups. 

 
Signature:    Date:    

(over)
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DANE COUNTY CONTRACT COMPLIANCE PROGRAM DEFINITIONS 
 
A. Disadvantaged Business Enterprise (DBE):  A small business concern:  

1. Which is at least fifty-one percent (51%) owned by one or more socially and 
economically disadvantaged individuals, or in the case of any publicly owned business, at 
least fifty-one percent (51%) of the stock of which is owned by one or more socially and 
economically disadvantages individuals; and  

2. Whose management and daily business operations are controlled by one or more of the 
socially and economically disadvantaged individuals who own it. 

3. Socially and Economically Disadvantaged Individuals: 
a) Any person having a current Section 8 (a) Certification from the Small Business 

Administration is considered socially and economically disadvantaged.  
b) Individuals who are citizens of the United States (of lawfully permanent residents) 

are socially and economically disadvantaged: 
1) Women;  
2) Black Americans, which includes persons having origins in any of the black 

racial groups of Africa;  
3) Hispanic Americans, which includes persons of Mexican, Puerto Rican, Cuban, 

Central, or South American, or other Spanish or Portuguese culture or origin, 
regardless of race;  

4) Native Americans, which includes persons who are American Indians, Eskimos, 
Aleuts, or Native Hawaiians;  

5) Asian-Pacific Americans, which includes persons whose origins are from Burma, 
Thailand, Malaysian, Indonesia, Singapore, Brunei, Japan, China, Taiwan, Laos, 
Cambodia, the Philippines, Samoa, Guam, the U.S. Trust territories of the Pacific 
Islands (Republic of Palau), Republic of the Marshall Islands, Federated States of 
Micronesia, or the Commonwealth of the Northern Mariana Islands; and  

6) Asian-Indian Americans, which includes persons who origins are from India, 
Pakistan, Bangladesh, Sri Lanka, Bhutan, the Maldives Islands, or Nepal.  

 
B. Minority Business Enterprise (MBE):  A minority person(s) owned and controlled 

independent and valid business concern.  A minority person(s) must own fifty-one percent 
(51%) of the business and must control the management daily operation of the business.  

 
C. Women Owned Enterprise (WBE):  A woman or women owned and controlled 

independent and valid business concern.  A woman or women must own fifty-one percent 
(51%) of the business and. must control the management daily operation of the business.  

 
D. Emerging Small Business (ESB): 

1. An independent business concern that has been in business for at least one (1) year. 
2. Business is located in the State of Wisconsin.  
3. Business is comprised of less than twenty-five (25) employees.  
4. Business must not have gross sales in excess of three million over the past three (3) years. 
5. Business does not have a history of failing to complete projects.  
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THIS PAGE IS FOR PROPOSERS’ REFERENCE AND NEED NOT BE SUBMITTED 
WITH PROPOSAL. 
 
 

PROPOSERS SHOULD BE AWARE OF THE FOLLOWING: 

 

DANE COUNTY VENDOR REGISTRATION PROGRAM 
 

 
Any person proposing on any County contract must be registered with the Dane County 
Purchasing Division & pay an annual registration fee.  A contract will not be awarded to 
an unregistered vendor.  Complete a Vendor Registration Form at: 

www.danepurchasing.com/registration 
or obtain one by calling 608/266-4131. 
 

 

EQUAL BENEFITS REQUIREMENT 
 

 
By submitting a Proposal, the contractor / consultant acknowledges that a condition of this 
contract is to provide equal benefits as required by Dane County Code of Ordinances 
Chapter 25.016.  Contractor / Consultant shall provide equal benefits as required by that 
Ordinance to all required employees during the term of the contract.  For more 
information:         www.danepurchasing.com/partner_benefit.aspx
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FAIR LABOR PRACTICES CERTIFICATION 

 
The undersigned, for and on behalf of the BIDDER, APPLICANT or PROPOSER named herein, 
certifies as follows: 
 
A. That he or she is an officer or duly authorized agent of the above-referenced BIDDER, 

APPLICANT or PROPOSER, which has a submitted a proposal, bid or application for a 
contract with the county of Dane. 

 
B. That BIDDER, APPLICANT or PROPOSER has (check one): 
 

  not been found by the National Labor Relations Board (“NLRB”) or the Wisconsin 
Employment Relations Commission (“WERC”) to have violated any statute or regulation 
regarding labor standards or relations in the seven years prior to the signature date of this 
Certification. 

 
  been found by the National Labor Relations Board (“NLRB”) or the Wisconsin 
Employment Relations Commission (“WERC”) to have violated any statute or regulation 
regarding labor standards or relations in the seven years prior to the signature date of this 
Certification. 

 
 
     
Officer or Authorized Agent Signature  Date 

  
Printed or Typed Name and Title 

  
Printed or Typed Business Name 

 
NOTE:  You can find information regarding the violations described above at: www.nlrb.gov 
and werc.wi.gov. 
 
For reference, Dane County Ordinance 25.11(28)(a) is as follows: 
(28) BIDDER RESPONSIBILITY. (a) Any bid, application or proposal for any contract with the 

county, including public works contracts regulated under chapter 40, shall include a 
certification indicating whether the bidder has been found by the National Labor Relations 
Board (NLRB) or the Wisconsin Employment Relations Committee (WERC) to have violated 
any statute or regulation regarding labor standards or relations within the last seven years. 
The purchasing manager shall investigate any such finding and make a recommendation to 
the committee, which shall determine whether the conduct resulting in the finding affects the 
bidder’s responsibility to perform the contract. 

 
If you indicated that the NLRB or WERC have found you to have such a violation, you 
must include copies of any relevant information regarding such violation with your 
proposal, bid or application. 
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REQUESTED SERVICES AND BUSINESS INFORMATION 
 
 
A. Dane County is inviting proposals for professional engineering design for the EECBG New 

Photovoltaic Systems. 
 
B. Interested consultants are requested to submit the following information in their proposal: 
 

1. Description of firm’s qualifications, experience, organization and resources. 
2. Brief list of similar work previously completed with the name, address and telephone 

number of the client for whom the work was done.  Specific reference shall be made to 
projects involving public facilities as is being proposed. 

3. Description of planning and design techniques to be used in approaching the project. 
4. List of staff that will be committed to the Work with their professional resumes.  Actual 

consultant project engineer will be interviewed if firm is short-listed. 
5. Listing of other consultants who may participate in this Work and their area of expertise. 
6. Indicate availability and tentative timetable for the Work, final design and construction 

phases. 
7. State clearly any limitations you wish to include in Agreement and advise of any 

conditions that you may have. 
 
C. Dane County will provide all available building architectural, structural, mechanical, 

electrical, plumbing, telecommunications, fire protection, and security drawings and 
specifications to selected Engineering  firm.  These drawings and specifications may not be 
complete or in an as-built condition.  Engineering firm will need to confirm accuracy of 
drawings and specifications.  Dane County will provide any necessary asbestos inspection 
and abatement. 

 
D. Listed below are specific and estimated dates and times of events related to this RFP.  The 

events with specific dates must be completed as indicated unless otherwise changed by Dane 
County.  In the event that Dane County finds it necessary to change any of the specific dates 
and times in the calendar of events listed below, it will do so by issuing an addendum to this 
RFP.  There may or may not be a formal notification issued for changes in the estimated dates 
and times. 

 
DATE EVENT  
May 24, 2010 RFP issued 
June 10, 2010@ 2:00 p.m. Written inquiries due 
June 10, 2010 Addendum (if necessary) 
June 17, 2010@ 2:00 p.m. Proposals due 
June 30, 2010 (estimated) Notification of intent to award sent out 
July 2, 2010 (estimated) Contract start date 
August 11, 2010 (estimated) [1st deliverable] due 
August 31, 2010 (estimated) [2nd deliverable] due 
 

 
E. RFP packages for this project may be obtained from the Dane County Public Works office. 

Any questions regarding this RFP should be directed to John Schraufnagel, 608/266-4798, or 
Caleb Barth, 608/266-4592. Their emails, respectively, are schraufnagel@co.dane.wi.us and 
barth.caleb@co.dane.wi.us. 
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F. RFB packages may also be obtained online by visiting www.countyofdane.com/pwht/bid.  If 
RFP documents are obtained from the Dane County web site, proposing company is 
responsible to check back regularly at the web site for Addenda. 

 
G. All Proposals must be submitted by 2:00 P.M., Thursday, June 17, 2010. 
 
H. Dane County reserves the right to accept or reject any Proposal submitted. 
 
I. Information submitted by consultants will be reviewed and candidates may be required to 

appear before an interview panel.  Those appearing for an interview shall be prepared to 
discuss their approach for the design of this Work, a timetable and the basis of their fee 
schedule. 

 
J. Dane County reserves the right to negotiate an Agreement after the successful firm is 

selected.  Selection will be based only on the proposal submitted and subsequent interviews.  
Therefore, the proposals must be complete.  Submission of a proposal shall constitute a valid 
offer, which may be accepted by the County for a period of ninety (90) days following the 
proposal opening. 

 
K. Dane County is an Equal Opportunity Employer. 
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AGREEMENT FOR PROFESSIONAL ARCHITECTURAL & ENGINEERING 
SERVICES FOR THE EECBG NEW PHOTOVOLTAIC SYSTEMS IN DANE COUNTY, 

WISCONSIN 

 

RFP NO. 310015 

 

THIS AGREEMENT, made and entered into as of date by which authorized representatives of 

both parties have affixed their signatures, is by and between County of Dane (hereafter referred to 

as “OWNER”) and [A/E or Consultant Company Name] (hereafter, “ENGINEER”).  

WHERAS, OWNER intends to construct EECBG New Photovoltaic Systems in Dane County 

WI; and 

WHERAS, OWNER desires to enter into an Agreement with ENGINEER for provision of 

ENGINEER’S services; 

NOW, THEREFORE, in consideration of above recitals and mutual covenants of parties, receipt 

and sufficiency of which is acknowledged by each party for itself, parties do agree as follows: 

 

ARTICLE 1 

ENGINEER’S SERVICES 

BASIC SERVICES 
 
 (1) ENGINEER’S Basic Services with respect to design and construction of Dane 

County EECBG New Photovoltaic Systems (hereinafter, “the Project”) shall be as set forth in 

Schedule A, B, and C.  Schedules are attached hereto, and shall consist of project phases 

described below, including all usual and customary consulting services incidental to and 

generally associated with provision of those services expressly enumerated in this Agreement and 

Schedules A, B, and C.  Schedule A is the scope of work, Schedule B is pricing, and  Schedule C 

is any expanded services. 

STUDY PHASE 
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 (2) ENGINEER shall obtain from OWNER information and materials necessary to 

ascertain scope of the Project and shall verify with OWNER program and functional requirements 

of the Project. 

 (3) Based on information, materials and requirements as verified by OWNER, 

ENGINEER shall prepare:  1) Summary Report; and 2) Study consisting of text, drawings and 

other documents illustrating scale and relationship of the Project components.  Draft version of 

Study shall be submitted to OWNER for review, modifications and written approval before 

submitting Final version. 

 (4) ENGINEER shall submit to OWNER in Summary Report and Study construction 

cost estimate based on information provided by OWNER and gathered by ENGINEER for Final 

version of Study. 

 (5) ENGINEER shall not be responsible for providing services not included in this 

Agreement and not customarily furnished in accordance with generally accepted architectural / 

engineering practices. 

DESIGN DEVELOPMENT PHASE 
 
 (9) Based on approved Schematic Design Documents, ENGINEER shall prepare 

Design Development Documents consisting of drawings and other documents to fix and describe 

size and character of the Project as to specifications, details, materials, components, equipment 

and systems, including site, utility, structural, mechanical, electrical, plumbing, controls, security, 

telecommunications, well and waste treatment systems.  Design Development Documents shall be 

submitted to OWNER for written Approval. 

 (10) ENGINEER shall submit to OWNER revised construction cost estimate. 

 

 

CONSTRUCTION DOCUMENTS PHASE 
 



RFP No. 310015 A - 3  rev. 04/09 

 (11) Based on approved Design Development Documents, ENGINEER shall prepare 

Drawings and Specifications setting forth in detail requirements for bidding and constructing the 

Project, including necessary bidding information.  OWNER shall prepare necessary invitation and 

instructions to bidders, bidding forms, form of Contract between OWNER and Contractor, 

General Conditions of Contract, and Supplementary Conditions.  Drawings, Specifications and 

other documents prepared under this Construction Document Phase shall be submitted to 

OWNER for written Approval. 

 (12) ENGINEER shall advise OWNER of any adjustments to previously submitted 

construction cost estimate indicated by changes in requirements or general market conditions, and 

shall obtain OWNER’S written approval of any such changes. 

 (13) ENGINEER shall submit construction related documents requiring approval of 

governmental authorities having jurisdiction over the Project. 

 

BIDDING OR NEGOTIATION PHASE 
 
 (14) Following OWNER’S approval of documents prepared under Construction 

Documents Phase and latest construction cost estimate, ENGINEER shall assist OWNER in 

obtaining bids or negotiated proposals, and in awarding and preparing construction contracts. 

 

CONSTRUCTION PHASE 
 
 (15) Construction Phase shall commence with award of Construction Contract and 

shall terminate when OWNER accepts the Project. 

 (16) ENGINEER shall provide administration of Construction Contract and will 

report deviations from Drawings and Specifications discovered as result of inspection visits called 

for in Schedule A. 

 (17) ENGINEER, as representative of OWNER during Construction Phase, shall 

advise and consult with OWNER and all of OWNER’S instructions to Contractor shall be issued 
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through ENGINEER.  ENGINEER shall have authority to act on behalf of OWNER to extent 

provided in this Agreement unless otherwise modified in writing. 

 (18) ENGINEER shall at all times have access to the Project and work thereon.  Give 

consideration and attention to facility staff’s needs and surrounding environment and work 

accordingly.  Coordinate concerns or questions about facility staff’s needs and surrounding 

environment with Facility Manager or Public Works Project Engineer. 

 (19) ENGINEER shall endeavor to protect OWNER against defects and deficiencies 

in work of Contractor.  ENGINEER shall not be responsible for construction means, methods, 

techniques, sequences or procedures, or for safety precautions and programs in connection with 

the Project. 

 (20) Based on site observations and on Contractor’s Application & Certificate for 

Payment, ENGINEER shall determine amount owed to Contractor and shall certify such amounts.  

Certifying of Application & Certificate for Payment shall constitute representation by 

ENGINEER to OWNER, based on ENGINEER’S site observations and data comprising 

Application & Certificate for Payment, that work has progressed to point indicated; that to 

ENGINEER’S best knowledge, information and belief, quality of work is in accordance with 

Construction Documents (subject to evaluation of work for conformance with Construction 

Documents upon substantial completion, to results of any subsequent tests required by 

Construction Documents, to minor deviations from Construction Documents correctable prior to 

completion, and to any specific qualifications stated in Application & Certificate for Payment); 

and that Contractor is entitled to payment in amount certified.  By certifying Application & 

Certificate for Payment, ENGINEER shall not be deemed to represent that ENGINEER has made 

any examination to ascertain how and for what purpose Contractor has used money paid on 

account of contract sum. 

 (21) ENGINEER shall be, in first instance, interpreter of requirements of Construction 

Documents and shall make recommendations on all claims of OWNER or Contractor relating to 

execution and progress of the Project and on all other matters or questions relating thereto.  
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ENGINEER’S decisions in matters relating to artistic effect shall be final if consistent with intent 

of Construction Documents.  

 (22) ENGINEER shall have authority to reject work that does not conform to 

Construction Documents.  Whenever, in ENGINEER’S reasonable opinion, ENGINEER 

considers it necessary or advisable to insure proper implementation of intent of Construction 

Documents, ENGINEER will have authority to require reasonable number of inspections or 

testing of any work in accordance with provisions of Construction Documents whether or not 

such work be then fabricated, installed or completed. 

 (23) ENGINEER shall review and approve shop drawings, samples, and other 

submissions of Contractor for conformance with design concept of the Project and for compliance 

with Drawings and Specifications. 

 (24) ENGINEER shall prepare information for Change Orders and submit to OWNER 

for approval and publication. 

 (25) ENGINEER shall conduct inspections to determine progress for payment, 

substantial completion and final completion.  They shall receive and review written guarantees 

and related documents assembled by Contractor, for OWNER’S permanent record, and shall 

certify final Application & Certificate for Payment. 

 (26) ENGINEER shall not be responsible for acts or omissions of Contractor, or any 

Subcontractors, or any of Contractor’s or Subcontractor’s agents or employees, or any other 

persons performing any of the Project. 

 (27) ENGINEER shall not be responsible for making investigations involving detailed 

appraisals and evaluations of existing facilities, and surveys or inventories required in connection 

with construction performed by OWNER. 

 (28) ENGINEER shall not be responsible for providing consultation concerning 

replacement of any work damaged by fire or other cause during construction, and furnishing 

professional services of type set forth under Basic Services section under Article 1 as may be 

required in connection with replacement of such work. 
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 (29) ENGINEER shall not be responsible for providing professional services made 

necessary by default of Contractor or by major defects in work of Contractor in performance of 

Construction Contract. 

 (30) ENGINEER shall not be responsible for preparing to serve or serving as expert 

witness in connection with any public hearing, arbitration proceeding or legal proceeding. 

 (31) ENGINEER shall provide usual and customary services of architectural and 

engineering consultants for design and engineering of site, architectural, structural, mechanical, 

electrical, plumbing, controls, security, telecommunications, well, and waste treatment systems 

included in the Project. 

 

ARTICLE 2 

OWNER’S RESPONSIBILITIES 

 (1) OWNER shall provide full information regarding requirements for the Project. 

 (2) OWNER shall designate, when necessary, representative authorized to act in 

OWNER’S behalf with respect to the Project.  OWNER shall examine documents submitted by 

ENGINEER and shall render decisions pertaining thereto promptly, to avoid unreasonable delay 

in progress of ENGINEER’S services. 

 (3) OWNER shall furnish building addresses. 

 (4) OWNER shall pay for necessary testing services, including lab work, soil 

borings, compaction testing and concrete testing.  ENGINEER shall supervise such testing. 

 (5) If OWNER becomes aware of any fault or defect in the Project or non-

conformance with this Agreement, OWNER shall give prompt notice thereof to ENGINEER and 

ENGINEER shall take prompt action to correct such fault or defects. 

 (6) OWNER shall expeditiously furnish information required hereunder: 

(a) Asbestos / hazardous materials abatement plan; and 

(b) Existing facility drawings and specifications. 
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ARTICLE 3 

CONSTRUCTION COST 

 (1) Actual or probable construction cost is the OWNER accepted bid, alternates and 

Change Orders of the Project. 

 (2) Actual or probable construction cost is not to be used as basis for determining 

ENGINEER’S compensation under this Agreement. 

  (3) Actual or probable construction cost does not include compensation of 

ENGINEER and ENGINEER’S consultants, cost of land, rights-of-way, or other costs which are 

responsibility of OWNER. 

 (4) Construction cost estimates prepared by ENGINEER represent ENGINEER’S 

best judgment as design professionals familiar with current construction industry.  It is 

recognized, however, that neither ENGINEER nor OWNER has any control over cost of labor, 

materials or equipment, over methods of determining bid prices, or over competitive bidding or 

market conditions.  Accordingly, ENGINEER does not guarantee that bids will not vary from any 

construction cost estimates prepared by ENGINEER. 

 (5) There shall be bidding contingency in amount equal to [ten, other] percent ([10%, 

XX%]) of cost of construction set forth in construction cost estimate approved by OWNER at 

Design Development Phase, including any adjustments approved at Construction Documents 

Phase. 

 (6) If Bidding or Negotiating Phase has not commenced within six months after 

ENGINEER submits Construction Documents to OWNER, construction cost estimate approved 

by OWNER at Design Development Phase, including adjustments approved at Construction 

Documents Phase, shall be adjusted to reflect any change in general level of prices which may 

have occurred in construction industry for area in which the Project is located.  Adjustment shall 

reflect changes between date of submission of Construction Documents to OWNER and date on 

which proposals are sought. 
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 (7) If cost of construction set forth in construction cost estimate approved by 

OWNER at Design Development Phase (including any adjustments approved at Construction 

Documents Phase plus amount of bidding contingency established hereunder) is exceeded by 

lowest bona fide bid, OWNER shall: 

(a) Give written approval to proceed with the Project at said bid amount; or 

(b) Authorize re-bidding the Project within reasonable time and cooperate 

with ENGINEER in revising the Project scope and quality to reduce cost 

of the Project to amount not in excess of cost of construction set forth in 

construction cost estimate approved at Design Development Phase 

(including adjustments approved at Construction Documents Phase plus 

amount of bidding contingency). 

 (8) In case of (b), ENGINEER, without additional charge, shall modify Drawings 

and Specifications as necessary and as approved by OWNER to reduce cost of the Project prior to 

re-bid.  Providing of such service shall be limit of ENGINEER’S responsibilities in this regard 

and, having done so, ENGINEER shall be entitled to compensation set forth in this Agreement. 

 

ARTICLE 4 

DIRECT PERSONNEL EXPENSE 

 (1) Direct Personnel Expense is defined as salaries of professional, technical and 

clerical employees engaged on the Project by ENGINEER, and cost of their mandatory and 

customary benefits such as statutory employee benefits, insurance, sick leave, holidays, vacations 

and pensions.  Fixed fee for services performed under this Agreement shall include all Direct 

Personal Expenses incurred in providing such services unless otherwise approved by OWNER in 

writing.  
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ARTICLE 5 

REIMBURSABLE EXPENSES 

 (1) Reimbursable Expenses are in addition to Compensation for Basic and 

Additional Services and include actual expenditures made by ENGINEER, its employees, or 

professional consultants in interest of the Project and subject to prior written consent of OWNER.  

Reimbursable Expenses shall be directly billed to OWNER and may include following: 

(a) Expense of reproducing and mailing Drawings and Specifications for 

bidding. 

(b) Fees paid for securing approval of authorities having jurisdiction over 

the Project. 

(c) On and off site testing. 

 

ARTICLE 6 

PAYMENTS TO ENGINEER 

(1) Fee for the study phase and the schematic design phase of the work to be 

provided under this Agreement shall be negotiated and awarded as a lump sum. 

(2) Fee for the design development phase and the construction documents phase is to 

be negotiated at a later date and shall be a percent of the cost of work.  

 (3) Payments for services under this Agreement shall be made monthly in proportion 

to services performed so that compensation at completion of each Phase shall equal to following 

for services hereunder: 

 

Study/Schematic Design Phase                                          -    Lump sum as proposed 
Design Development & Construction Document Phase    -    Percent of construction as negotiated 
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 (4) Payments for additional services of ENGINEER and for Reimbursable Expenses 

shall be made monthly upon submission by ENGINEER of statements for services rendered.  

OWNER shall make payments for Reimbursable Expenses directly to provider of service. 

 (5) No deductions shall be made from ENGINEER’S compensation because of 

penalty, liquidated damages, or other sums withheld from payments of contractors. 

ARTICLE 7 

ENGINEER’S ACCOUNTING RECORDS 

 (1) Records of Reimbursable Expenses and expenses pertaining to Additional 

Services on the Project and for any services approved to be performed on basis of Multiple of 

Direct Personnel Expense, shall be kept on generally recognized accounting basis and shall be 

available to OWNER or OWNER’S authorized representative at mutually convenient time. 

 

ARTICLE 8 

TERMINATION OF AGREEMENT 

 (1) This Agreement may be terminated by either party upon seven days’ written 

notice should other party fail substantially to perform in accordance with its terms through no 

fault of party initiating termination. 

 (2) In event of termination not due to fault of ENGINEER, ENGINEER shall be paid 

compensation for services performed to date of termination date, including Reimbursable 

Expenses. 

 (3) What follows shall constitute grounds for immediate termination: 

(a) Violation by ENGINEER of any State, Federal or local law, or failure by 

ENGINEER to comply with any applicable state and federal service 

standards, as expressed by applicable statutes, rules and regulations;  

(b) Failure by ENGINEER to carry applicable licenses or certifications as 

required by law;  
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(c) Failure of ENGINEER to comply with reporting requirements contained 

herein; or 

(d) Inability of ENGINEER to perform the Project provided for herein. 

 (4) Failure of Dane County Board of Supervisors or State or Federal Governments to 

appropriate sufficient funds to carry out OWNER’S obligations hereunder shall result in 

automatic termination of this Agreement as of date funds are no longer available, without notice. 

 (5) Completion of Study Phase services does not obligate OWNER to proceed with 

ENGINEER to later project phases.  OWNER may terminate this Agreement at completion of 

Study Phase services. 

 
ARTICLE 9 

OWNERSHIP OF DOCUMENTS 

 (1) Draft version of Study shall become property of OWNER.  ENGINEER shall 

furnish OWNER with: 

(a) Original unbound copy of Draft version of Study in reproducible 8½ x 

11 and / or 11 x 17 prints;  

(b) Three (3) regular bound copies of Draft version of Study in 8½ x 11 and 

/ or 11 x 17 format;  

(c) Electronic copy of Draft version of Study in Word 2000 (or earlier 

version) on CD;  

(d) Electronic copy of any other files (e.g., AutoCAD 2007, Excel 2000, 

PowerPoint 2000, etc. (or earlier versions)) included in Draft version of 

Study on CD; and  

(e) Electronic copy of Draft version of Study in Adobe PDF 7.0 (or earlier 

version) converted from Word, AutoCAD, or other programs, on CD; 

minimize pdf file size by converting files rather creating scan of 

printouts. 
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 (2) Final version of Study shall become property of OWNER whether the Project for 

which they are made is executed or not.  ENGINEER shall furnish OWNER with: 

(a) Original unbound copy of Final version of Study in reproducible 8½ x 11 

and / or 11 x 17 prints;  

(b) Four (4) regular bound copies of Final version of Study in 8½ x 11 and / 

or 11 x 17 format;  

(c) Electronic copy of Final version of Study in Word 2000 (or earlier 

version) on CD;  

(d) Electronic copy of any other files (e.g., AutoCAD 2007, Excel 2000, 

PowerPoint 2000, etc. (or earlier versions)) included in Final version of 

Study on CD; and  

(e) Electronic copy of Final version of Study in Adobe PDF 7.0 (or earlier 

version) converted from Word, AutoCAD, or other programs, on CD; 

minimize pdf file size by converting files rather creating scan of 

printouts. 

 
 (3) Drawings and Specifications shall remain property of ENGINEER whether the 

Project for which they are made is executed or not.  ENGINEER shall furnish OWNER with: 

(a) Four (4) regular bound copies of final Schematic Design Phase 

Documents;  

(b) Electronic version of final Schematic Design Phase Documents on CD;  

(c) Four (4) regular bound copies of final Design Development Phase 

Drawings;  

(d) Four (4) regular bound copies of final Design Development Phase 

Project Manual (Specifications) in 8½ x 11 format;  
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(e) Electronic version of final Design Development Phase Documents 

(Drawings in AutoCAD 2007 (or earlier version) and Project Manual in 

Word 2000 (or earlier version)) on CD; 

(f) Four (4) regular bound copies of 60% Review Construction Document 

Phase Drawings;  

(g) Four (4) regular bound copies of 60% Review Construction Document 

Phase Project Manual (Specifications) in 8½ x 11 format;  

(h) Electronic version of 60% Review Construction Document Phase 

Documents (Drawings in AutoCAD 2007 (or earlier version) and Project 

Manual in Word 2000 (or earlier version)) on CD; 

(i) Four (4) regular bound copies of 95% Review Construction Document 

Phase Drawings;  

(j) Four (4) regular bound copies of 95% Review Construction Document 

Phase Project Manual (Specifications) in 8½ x 11 format;  

(k) Electronic version of 95% Review Construction Document Phase 

Documents (Drawings in AutoCAD 2007 (or earlier version) and Project 

Manual in Word 2000 (or earlier version)) on CD; 

(l) Original unbound copies of both final Construction Document Phase 

Drawings and Record Drawings in reproducible prints;  

(m) Three (3) regular bound copies of final Construction Document Phase 

Drawings;  

(n) One (1) regular bound copy of final Construction Document Phase 

Drawings to be submitted by ENGINEER to [State of Wisconsin, City of 

Madison, other entity] for stamped approval;  

(o) Three (3) regular bound copies of final Record Drawings;  

(p) Electronic version of both final Construction Document Phase Drawings 

and Record Drawings in AutoCAD 2007 (or earlier version) on CD;  
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(q) Electronic version of final Construction Document Phase Drawings in 

Adobe PDF 7.0 (or earlier version) on CD; 

(r) Original unbound copy of both final Construction Document Phase 

Project Manual (Specifications) and final Record Project Manual in 

reproducible 8½ x 11 format;  

(s) Two (2) regular bound copies of final Construction Document Phase 

Project Manual;  

(t) One (1) regular bound copy of final Construction Document Phase 

Project Manual to be submitted by ENGINEER to [State of Wisconsin, 

City of Madison, other entity] for stamped approval;  

(u) Two (2) regular bound copies of final Record Project Manual; 

(v) Electronic version of both final Construction Document Phase Project 

Manual and final Record Project Manual in Word 2000 (or earlier 

version) on CD; and  

(w) Electronic version of final Construction Document Phase Project manual 

in Adobe PDF 7.0 (or earlier version) on CD; 

 

ARTICLE 10 

SUCCESSORS AND ASSIGNS 

 (1) OWNER and ENGINEER each binds itself, its partners, successors, assigns and 

legal representatives to other parties to this Agreement and to partners, successors, assigns and 

legal representatives of such other party with respect to all covenants of this Agreement.  Neither 

OWNER nor ENGINEER shall assign, sublet or transfer any interest in this Agreement without 

written consent of other. 
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ARTICLE 11 

EXTENT OF AGREEMENT 

 (1) This Agreement, including Schedules A, B and C attached hereto, represents 

entire integrated agreement between OWNER and ENGINEER and supersedes all prior 

negotiations, representations or agreements, either written or oral.  This Agreement may be 

amended only by written instrument signed by both OWNER and ENGINEER. 

 

ARTICLE 12 

GOVERNING LAW 

 (1) Law of State of Wisconsin shall govern this Agreement, with venue in Dane 

County Circuit Court. 

 

ARTICLE 13 

ENGINEER’S LIABILITY INSURANCE 

 (1) ENGINEER shall, at all times during term of this Agreement, indemnify, save 

harmless and defend OWNER, its boards, commissions, agents, officers, employees and 

representatives against any and all liability, loss, damages, costs or expenses which OWNER, its 

officers, employees, agents, boards, commissions and representatives may sustain, incur or be 

required to pay by reason of ENGINEER furnishing services required to be provided under this 

Agreement, provided, however, that provisions of this paragraph shall not apply to liabilities, 

losses, charges, costs, or expenses caused by or resulting from acts or omissions of OWNER, its 

agents, boards, commissions, officers, employees or representatives.  Obligations of ENGINEER 

under this paragraph shall survive expiration or termination of this Agreement. 

 (2) In order to protect itself and OWNER, its officers, boards, commissions, agents, 

employees and representatives under indemnity provisions above, ENGINEER shall at all times 

during term of this Agreement keep in full force and effect comprehensive general liability and 

auto liability insurance policies (with OWNER as additional insured), together with professional 
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malpractice or errors and omissions coverage, issued by company or companies authorized to do 

business in State of Wisconsin and licensed by Wisconsin Insurance Department, with liability 

coverage provided for therein in amounts of at least $1,000,000.00 CSL (Combined Single 

Limits).  Coverage afforded shall apply as primary.  OWNER shall be given ten (10) days 

advance notice of cancellation or non-renewal.  Upon execution of this Agreement, ENGINEER 

shall furnish OWNER with certificate of insurance and, upon request, certified copies of required 

insurance policies.  If ENGINEER’S insurance is underwritten on Claims-Made basis, 

Retroactive Date shall be prior to or coincide with date of this Agreement, Certificate of 

Insurance shall state that coverage is Claims-Made and indicate Retroactive Date, ENGINEER 

shall maintain coverage for duration of this Agreement and for six years following completion of 

this Agreement, and ENGINEER shall furnish OWNER, annually on policy renewal date, 

Certificate of Insurance as evidence of coverage.  It is further agreed that ENGINEER shall 

furnish OWNER with 30-day notice of aggregate erosion, in advance of Retroactive Date, 

cancellation, or renewal.  In event any action, suit or other proceeding is brought against 

OWNER upon any matter herein indemnified against, OWNER shall give reasonable notice 

thereof to ENGINEER and shall cooperate with ENGINEER’S attorneys in defense of action, suit 

or other proceeding.  ENGINEER shall furnish evidence of adequate Worker’s Compensation 

Insurance. 

 (3) ENGINEER’S obligation to maintain professional errors and omissions insurance 

coverage shall remain in effect for period of two years following completion of construction of 

this Project.  Copy of ENGINEER’S professional insurance shall be filed with OWNER prior to 

commencement of the Project.  ENGINEER agrees to provide to OWNER at least thirty-day 

notice of intent to cancel any of these policies, whereupon OWNER shall have right to pay any 

premiums to retain insurance coverage or to obtain coverage from other companies, and OWNER 

shall be entitled to collect cost thereof from ENGINEER.  Cessation of insurance coverage shall 

have no effect on obligations and duties of ENGINEER under law or this Agreement. 
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 (4) In case of any sublet of work under this Agreement, ENGINEER shall furnish 

evidence that each and every subcontractor has in force and effect insurance policies providing 

coverage identical to that required of ENGINEER. 

 (5) Parties do hereby expressly agree that OWNER, acting at its sole option and 

through its Risk Manager, may waive any and all requirements contained in this Agreement, such 

waiver to be in writing only.  Such waiver may include or be limited to reduction in amount of 

coverage required above.  Extent of waiver shall be determined solely by OWNER’S Risk 

Manager taking into account nature of the Project and other factors relevant to OWNER’S 

exposure, if any, under this Agreement. 

 

ARTICLE 14 

NO WAIVER BY PAYMENT OR ACCEPTANCE 

 (1) In no event shall making of any payment or acceptance of any service or product 

required by this Agreement constitute or be construed as waiver by OWNER of any breach of 

covenants of this Agreement or a waiver of any default of ENGINEER and making of any such 

payment or acceptance of any such service or product by OWNER while any such default or 

breach shall exist shall in no way impair or prejudice right of OWNER with respect to recovery 

of damages or other remedy as result of such breach or default. 

 

ARTICLE 15 

NONDISCRIMINATION 

 (1) ENGINEER will not discriminate against any recipient of services, actual or 

potential, employee or applicant for employment, because of race, religion, color, sex, handicap, 

age, sexual preference, marital status, physical appearance, or national origin against any person, 

whether recipient of services (actual or potential), employee or applicant for employment.  Such 

equal opportunity shall include but not be limited to following: employment, upgrading, 

demotion, transfer, recruitment, advertising, layoff, termination, training, rates of pay, any other 
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form of compensation or level of service(s) and selection for training, including apprenticeship.  

ENGINEER agrees to post in conspicuous places, available to all employees and applicants for 

employment, notices setting forth provisions of this paragraph.  Listing herein of prohibited bases 

for discrimination shall not be construed to amend in any fashion state or federal law setting forth 

additional bases and exceptions shall be permitted only to extent allowable in state or federal law. 

 (2) ENGINEER will, in all solicitations or advertisements for employees placed by 

or on behalf of ENGINEER, state that all qualified applicants will receive consideration for 

employment and ENGINEER shall include statement to effect that ENGINEER is “Equal 

Opportunity Employer”. 

 (3) ENGINEER will send to each labor union or representative of workers with 

which ENGINEER has collective bargaining agreement or other contract or understanding, 

notice, to be provided by OWNER’S Affirmative Action Officer, advising labor union or 

workers' representative of commitments under this Agreement, and shall post copies of notice in 

conspicuous places available to employees and applicants for employment. 

 (4) ENGINEER shall furnish all information and reports required by Affirmative 

Action Commission, and by rules, regulations, and orders of Affirmative Action Officer and will 

permit access to its books, records, and accounts by OWNER and OWNER’S Affirmative Action 

Officer for purposes of investigation to ascertain compliance with such rules, regulations, and 

orders. 

 

ARTICLE 16 

CIVIL RIGHTS COMPLIANCE 

 (1) If ENGINEER has twenty or more employees and receives $20,000 in annual 

contracts with OWNER, ENGINEER shall submit to OWNER current Civil Rights Compliance 

Plan (CRC) for Meeting Equal Opportunity Requirements under Title VI of Civil Rights Act of 

1964, Section 504 of Rehabilitation Act of 1973, Title VI and XVI of Public Service Health Act, 

Age Discrimination Act of 1975, Omnibus Budget Reconciliation Act of 1981 and Americans 
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with Disabilities Act (ADA) of 1990.  ENGINEER shall also file Affirmative Action (AA) Plan 

with OWNER in accordance with requirements of Chapter 19 of Dane County Code of 

Ordinances.  ENGINEER shall submit copy of its discrimination complaint form with its 

CRC/AA Plan.  CRC/AA Plan must be submitted prior to effective date of this Agreement and 

failure to do so by said date shall constitute grounds for immediate termination of this Agreement 

by OWNER.  If approved plan has been received during previous calendar year, plan update is 

acceptable.  Plan may cover two-year period.  ENGINEER who has less than twenty employees, 

but who receives more than $20,000.00 from OWNER in annual contracts, may be required to 

submit CRC Action Plan to correct any problems discovered as result of complaint investigation 

or other Civil Rights Compliance monitoring efforts set forth herein below.  If ENGINEER 

submits CRC/AA Plan to a Department of Workforce Development Division or to Department of 

Health and Family Services Division that covers services purchased by OWNER, verification of 

acceptance by State of ENGINEER’S Plan is sufficient. 

 (2) ENGINEER agrees to comply with OWNER’S civil rights compliance policies 

and procedures.  ENGINEER agrees to comply with civil rights monitoring reviews performed by 

OWNER, including examination of records and relevant files maintained by ENGINEER.  

ENGINEER agrees to furnish all information and reports required by OWNER as they relate to 

affirmative action and non-discrimination.  ENGINEER further agrees to cooperate with 

OWNER in developing, implementing, and monitoring corrective action plans that result from 

any reviews. 

 (3) ENGINEER shall post Equal Opportunity Policy, name of ENGINEER’S 

designated Equal Opportunity Coordinator and discrimination complaint process in conspicuous 

places available to applicants and clients of services, applicants for employment and employees.  

Complaint process will be according to OWNER’S policies and procedures, and made available 

in languages and formats understandable to applicants, clients and employees.  ENGINEER shall 

supply to OWNER’S Contract Compliance Officer upon request, summary document of all client 

complaints related to perceived discrimination in service delivery.  These documents shall include 
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names of involved persons, nature of complaints, and description of any attempts made to achieve 

complaint resolution. 

 (4) ENGINEER shall provide copies of all announcements of new employment 

opportunities to OWNER’S Contract Compliance Officer when such announcements are issued. 

 (5) If ENGINEER is government entity having its own compliance plan, 

ENGINEER’S plan shall govern ENGINEER’S activities. 

 

ARTICLE 17 

DOMESTIC PARTNERSHIP BENEFITS 

 (1) ENGINEER agrees to provide same economic benefits to all of its employees 

with domestic partners as it does to employees with spouses, or cash equivalent if such benefit 

cannot reasonably be provided.  ENGINEER agrees to make available for OWNER’S inspection 

ENGINEER’S payroll records relating to employees providing services on or under this 

Agreement or sub-agreement.  If any payroll records of ENGINEER contain any false, 

misleading or fraudulent information, or if ENGINEER fails to comply with provisions of 

Chapter 25.016, Dane County Ordinances, contract compliance officer may withhold payments 

on Agreement; terminate, cancel or suspend Agreement in whole or in part; or, after due process 

hearing, deny ENGINEER right to participate in proposing on future County agreements for 

period of one year after first violation is found and for period of three years after second or 

subsequent violation is found. 

 

ARTICLE 18 

LIVING WAGE 

 (1) ENGINEER agrees to pay all workers employed by ENGINEER in performance 

of this Agreement, whether on a full-time or part-time basis, prevailing living wage as defined in 

Chapter 25.015(1)(f), Dane County Ordinances.  ENGINEER agrees to make available for 
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OWNER inspection ENGINEER’S payroll records relating to employees providing services on or 

under this Agreement or subcontract. 

 (2) If any payroll records of ENGINEER contain any false, misleading or fraudulent 

information, or if ENGINEER fails to comply with provisions of Chapter 25.015 of Dane County 

Code of Ordinances, OWNER may withhold payments on Agreement, terminate, cancel or 

suspend Agreement in whole or in part, or, after due process hearing, deny ENGINEER right to 

participate in bidding on future OWNER contracts for period of one year after first violation is 

found and for period of 3 years after second violation is found. 

 (3) ENGINEER agrees to submit to OWNER certification as required in Chapter 

25.015(7) of Dane County Code of Ordinances. 

 (4) ENGINEER agrees to display OWNER’S current living wage poster in 

prominent place where it can be easily seen and read by persons employed by ENGINEER. 

 (5) ENGINEER shall ensure that any subcontractors comply with provisions of this 

Chapter 25. 

 (6) What follows are exemptions from requirements of Chapter 25: 

(a) When Maximum Cost of Agreement is less than $5,000; 

(b) When ENGINEER is school district, municipality, or other unit of 

government; 

(c) When employees are persons with disabilities working in employment 

programs and ENGINEER holds current sub-minimum wage certificate 

issued by U.S. Department of Labor or where such certificate could be 

issued but for fact that ENGINEER is paying wage higher than minimum 

wage; 

(d) When individual receives compensation for providing services to family 

member; 

(e) When employees are student interns; 
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(f) When ENGINEER meets any other criteria for exemption outlined in 

Chapter 25.015(1)(d) of Dane County Code of Ordinances; and 

(g) Where Agreement is funded or co-funded by government agency 

requiring different living wage, higher wage requirement shall prevail. 

 

ARTICLE 19 

MISCELLANEOUS 

 (1) ENGINEER warrants that it has complied with all necessary requirements to do 

business in State of Wisconsin, that persons executing this Agreement on its behalf are authorized 

to do so, and, if a corporation, that name and address of ENGINEER’S registered agent is 

follows: 

   

   

   

 (2) ENGINEER shall notify OWNER immediately, in writing, of any change in its 

registered agent, his or her address, and ENGINEER’S legal status.  For partnership, term 

“registered agent” shall mean general partner. 

 (3) This Agreement is intended to be agreement solely between parties hereto and for 

their benefit only.  No part of this Agreement shall be construed to add to, supplement, amend, 

abridge or repeal existing duties, rights, benefits or privileges of any third party or parties, 

including but not limited to employees of either of parties. 

 (4) Entire agreement of parties is contained herein and this Agreement supersedes 

any and all oral agreements and negotiations between parties relating to subject matter hereof.  

Parties expressly agree that this Agreement shall not be amended in any fashion except in writing, 

executed by both parties. 

 (5) Parties may evidence their agreement to foregoing upon one or several 

counterparts of this instrument, which together shall constitute single instrument. 
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 IN WITNESS WHEREOF, OWNER and ENGINEER, by their respective authorized 

agents, have caused this Agreement and its Schedules to be executed, effective as of date by 

which all parties hereto have affixed their respective signatures, as indicate below. 

 

 

* * * * * * * 

FOR ENGINEER: 

 

     
Signature  Date 

   
Printed or Typed Name and Title 

 

 

     
Signature  Date 

   
Printed or Typed Name and Title 

 

 

* * * * * * * 

FOR OWNER: 

 

     
Kathleen M. Falk, County Executive  Date 

 

 

     
Robert Ohlsen, County Clerk  Date 

 

 



ARRA Reporting Requirements 

Proposal No. 310015 Updated Wednesday, May 05, 2010  

 

Period of Performance: 
This contract becomes effective on the date it is signed by the Dane County Executive. 

An acknowledgment of Federal support and a disclaimer must appear in the publication 
of any material, whether copyrighted or not, based on or developed under this project, as 
follows: 
 
Acknowledgment:  "This material is based upon work supported by the Department of Energy under 
Award Number DE-EE0000842." 
 
Disclaimer:  "This report was prepared as an account of work sponsored by an agency of the United States 
Government.  Neither the United States Government nor any agency thereof, nor any of their employees, 
makes any warranty, express or implied, or assumes any legal liability or responsibility for the accuracy, 
completeness, or usefulness of any information, apparatus, product, or process disclosed, or represents that 
its use would not infringe privately owned rights.  Reference herein to any specific commercial product, 
process, or service by trade name, trademark, manufacturer, or otherwise does not necessarily constitute or 
imply its endorsement, recommendation, or favoring by the United States Government or any agency 
thereof.  The views and opinions of authors expressed herein do not necessarily state or reflect those of the 
United States Government or any agency thereof." 
 
Reporting Requirements: 
The American Recovery and Reinvestment Act require that the public be informed of 
how money is used for economic recovery.  The law ensures accountability and 
transparency through a number of reporting requirements.  Under the guidelines in the 
law, The Engineer / Contractor will be required to:   
� Report on the use of recovery funds in Wisconsin for this program;  
� Ensure the funds are used appropriately as defined by the law;  
� Provide the number of jobs that were created or saved by the funds.  

 
The Engineer / Contractor is responsible for supplying all required monthly and 
quarterly reporting for Engineer’s / Contractor’s work and for all sub-contractors’ 
work. 
 
Reporting requirements detailed below are subject to changes by U.S. DOE throughout 
the period of performance. Compliance with any changes to reporting is required.  
 

MONTLHY: 
The Engineer / Contractor is required to submit to Dane County on the third of each 
month;  

1. Information on vendors utilized (including, amount paid, complete address, 
DUNS and CCR identifiers); and 

2. Metric Activities:  
a. Energy Cost Savings 
b. Renewable Energy Capacity and Generation 
c. Job Creation/retained the prior month, as a direct result of ARRA funding. 
d. Energy Savings 
e. Emissions and Green House Gas Reductions 

3. Prior monthly expenditures staff hours, and infrastructure requirements 
4. Number of Public Buildings Retrofit  
5. Square FT of Retrofit Work Completed  
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6. Number of Renewable Energy Systems installed  
7. Capacity of Renewable Energy Systems Installed  

 
 
 
 

QUARTERLY: 
The Engineer / Contractor is required to submit quarterly reports via the following 
timeline, until December 31, 2013.  
 

Reporting Period Report Due 
January 1st – March 31st April 3rd

April 1st – June 30th July 3rd

July 1st –September 30th October 3rd

October 1st – December 31st January 3rd

 
Reports should contain information specific to each activity in the program, as well as 
each infrastructure project, if applicable. Specifically, the report should contain the 
following information:  

1. Project Development/Status Information  
2. Quarterly Activities/Project Description 
3. Metric Activities:  

a. Energy Cost Savings 
b. Renewable Energy Capacity and Generation 
c. Job Creation 
d. Energy Savings 
e. Emissions and Green House Gas Reductions 

4. Major activities, significant results, major findings, and key outcomes. 
5. Are you following the Plan? If not, describe the change in approach, and 

reasons for the change. 
6. Actual or anticipated problems or delays and corrective action plan. 
7. Products produced or technology transfer activities accomplished during 

the reporting period. 
8. What you planned to accomplish this period. 
9. Efficiency improvements (behavioral, simple adjustments)  
10. Economic improvements  
11. Environmental benefits achieved as a result of this program 
12. Promotions and public education activities 
13. Training activities 
14. Lessons learned and continuous improvement efforts 
15. If applicable, provide a listing of the manufacturers of the equipment 

purchased to perform activities funded by the Energy Efficiency Block 
Grant Program, in compliance with the Buy American (see Attachment A-
2) requirements; and  

16. If applicable, provide written assurance (i.e. payroll records) that all 
construction, laborers and mechanics on projects funded directly or 
assisted in whole or in part by and through this program are paid wages at 
rates not less than those prevailing on projects of a character similar in the 
locality as determined by the Davis-Bacon Act (see attachments A-3).   
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17. Contractor will use WasteCap for waste reuse and recycling. (see 
SECTION 01 74 19) 

 
 
 
SPECIAL STATUS REPORTS: 
A report is required (via email), as soon as possible, after any of the following events 
occur: 

1. Developments that have a significant favorable impact on the project. 
2. Problems, delays, or adverse conditions which materially impair the ability to 

meet the objectives of the award or which may require the Dane County or the 
U.S. DOE to respond to questions relating to such events from the public. 
Report on any of the following incidents and include the anticipated impact 
and remedial action to be taken to correct or resolve the problem/condition: 

a. Any single fatality or injuries requiring hospitalization of five or more 
individuals. 

b. Any significant environmental permit violation. 
c. Any verbal or written Notice of Violation of any Environmental, 

Safety, and Health statutes. 
d. Any incident which causes a significant process or hazard control 

system failure. 
e. Any event which is anticipated to cause a significant schedule slippage 

or cost increase. 
f. Any damage to Government-owned equipment in excess of $50,000. 
g. Any other incident that has the potential for high visibility in the 

media. 
 
FINAL REPORT: 
Provide all information for a final report that is due 60 days after the contract 
terminates.    
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SUPPLEMENTARY CONDITIONS 

 

A.  QUALIFICATIONS & ELIGIBILITY REQUIREMENTS 

 
To be considered for this project, the Consultant must meet or exceed the following criteria: 
 

A. Have at least one registered engineer as responsible members of the firm and directing 
this project. 

 
B. Have been in business for a period of not less than five (5) years. 

 
C. Must have been responsible for the analysis of at least three (3) solar photovoltaic 

projects of similar design, scope, and size.  The selection will be made on experience, 
cost, and current ability to plan and oversee construction of this project. 

 
D. Consideration may be given to joint ventures consisting of two ore more firms organized 

for the purpose of furnishing professional services as a single entity, providing the 
assignment of and provisions for continuity of the carious responsibilities within the joint 
venture are approved by the County, and further providing that either of the individual 
firms constituting the joint venture meets the eligibility requirements listed above.  

 

B.  PRICING 

 
Pricing information should be submitted with this RFP as outlined below.   
 

I. It is anticipated that the work done within Phase I of the scope of this RFP, as 
outlined in the Scope of Work, will be at a firm cost to include all related expenses. 

 
II. Engineering Work done under Phase II of the scope of work, as outlined in the 

Scope of Work, will be a percentage of work to be done. 
 
Please provide pricing information below.  These values are intended to be estimated 
costs only. 
 
 
 
PHASE I LUMP SUM      $      
 
 
PHASE II PERCENT OF TOTAL CONSTRUCTION COST $      
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C.  PROPOSAL SUBMISSION 

 
Proposals should be submitted in the following order: 

1. Cover Sheet 
2. Signature Page 
3. Qualifications 
4. Requested Services and Business Information 
5. Work-plan and Proposed Schedule 
6. Relevant Experience 
7. Proposed Project Team With Resumes 
8. References 
9. Pricing Worksheet 

 
 
 
D.  EVALUATION CRITERIA 

 
Personnel Assigned to the Project   25 
Relative Experience     25 
References      20 
Work Plan      20 
Pricing       10 
     Total  100 
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Professional Services For EECBG New Photovoltaic Systems 
 

RFP No. 310015 
 

Scope Of Services 
 

 
Dane County Public Works is requesting proposals for professional services for 

designing, specifying and project management of the installation of photovoltaic systems 

at multiple locations. 

These projects are funded by Energy Efficiency Conservation Block Grant (EECBG) and 

Focus On Energy.  As part of the services the provider shall include in their proposal all 

necessary time and expenses to process all the forms, reviews, summaries, 

specifications, and other submittals required by these agencies.  In some cases, State 

and local approvals and permits may be required.  Products must meet EECBG, Focus 

On Energy, State and County requirements.  “Buy American” guidelines are available at  

http://www1.eere.energy.gov/recovery/buy_american_provision.html and must be 

adhered to for most materials.  

Provider professional will be expected to supply information necessary for monthly and 

quarterly reports according to ARRA Reporting Requirements.  This information includes 

environmental impact information as well as efficiency comparisons between existing 

and proposed energy producing systems.  Carbon, sulfur and nitrogen oxide emission 

savings will also be required.  Some preliminary work has been completed but in most 

cases the following details would need to be provided:  type of solar panel, best 

locations, appropriate wattage, operating controls, mounting systems, paybacks, 

County’s needs, color options, wire sizing, style options, and orientation.  Provider 

professional will also be required to obtain a DUNS number before beginning work. 

Dane County is proposing installing 5 kW worth of PV production at each of 

approximately five of these sites.  Actual project will be developed by county consulting 

with the provider professional. 
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The Study Phase (Phase I) will require the provider professional to visit each site 

proposed to determine the rank for best sites for the project while taking into 

consideration the following characteristics: amount of sunlight available, mounting 

systems required, viewing availability for public awareness, MG&E power source, roof 

structure, ease of tying back into the grid, and risk of vandalism.  This phase would also 

include a cost breakdown for a complete installation at each of these sites.  Included 

here is a list of tentative buildings and sites that have currently been approved:  

 
Alliant Energy Center (Multiple Buildings) 
1919 Alliant Energy Center Way 
Madison, WI 53713 
 
Dane County Job Center 
1819 Aberg Avenue  
Madison, WI 53704 
 
Dane County Parking Ramp 
113 South Henry Street 
Madison, WI 53703 
 
Goodlawn County Park 
2862 Waubesa Avenue 
Madison, WI 53711 
 
Indian Lake Park 
8183 Hwy 19 
Cross Plains, WI 53528 
 
Jenni and Kyle Preserve 
925 Post Road 
Madison WI 53711 
 
Landfill Main Garage 
Dane County Landfill Site #2 - Rodefeld 
7102 U.S. Highway 12 & 18 
Madison, WI 53718 
 
Lussier Family Heritage Center 
3101 Lake Farm Road 
Madison, WI 53711-5984 
 
Mendota County Park 
5130 Cty Hwy M 
Middleton, WI 53562 
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Tellurian Detox Center 
2914 Industrial Drive  
Madison, WI 53713 
 
Waste Transfer Station 
Dane County Landfill Site #2 - Rodefeld 
7102 U.S. Highway 12 & 18 
Madison, WI 53718 
 
Highway Garages or Salt Sheds 
 

19 & I94 Salt Shed 
4587 STH 19 
DeForest, WI  53532-2512 
 
Badger Salt Shed 
3650 CTH T 
Madison, WI  53718 
 
Dane County Highway Garage 
2302 Fish Hatchery Road 
Madison, WI 53713 
 
Mount Horeb Highway Garage 
9932 County Road ID 
Mount Horeb, WI 53572 
 
Springfield Corners Highway Garage 
6159 USH 12 
Dane, WI  53529 
 
V & 151 Salt Shed 
1274 Greenway Road 
Marshall, WI  53559 

 
 
The Phase II will include the Construction Documents, Bidding, and Construction 

Phases.  Responsibilities include but are not limited to the following:  

a. Coordinate scope of work within Dane County budget; 

b. Complete design, plans, specifications and bid documents for the New 

Photovoltaic Systems.  Coordinate with Dane County Public Works Project 

Engineer. 
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c. Oversee the construction process and coordinate inspections, change orders, 

progress meetings, punch lists, submittals, pay requests, etc. with the Dane 

County Public Works Project Engineer. 

d. Oversee closeout with proper instructions to Owner. 

 
 
EECBG Services.doc 
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