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SECTION 01 11 16
INVITATION TO BID

LEGAL NOTICE

Dane County Dept. of Waste & Renewables, 1919 Alliant Energy Center Way, Madison, WI
53713, will receive sealed Bids until:

2:00 P.M., TUESDAY, OCTOBER 25, 2022
RFB NO. 322035
SOIL BORING AND GROUNDWATER MONITORING WELL INSTALLATION
YAHARA HILLS GOLF COURSE
7101 US HIGHWAY 12 & 18, MADISON, WI

Dane County is inviting Bids for installation of soil borings and groundwater monitoring wells as
part of the geotechnical investigation for a proposed municipal solid waste landfill. Only firms
with capabilities, experience & expertise with similar projects should obtain this Request for Bids
(RFB) document & submit Bids.

RFB document may be obtained after 2:00 p.m., September 20, 2022 from bids-
pwht.countyofdane.com. Call Robert Regan, Project Engineer, 608/516-3159, or our office,
608/266-4018, with any questions.

Bidders must be qualified as Best Value Contractor before Bid Due Date / Time. Complete
Application at publicworks.countyofdane.com/bvc or call 608/516-3159. Bids received from
Contractors not qualified as a Best Value Contractor will not be opened.

Pre-bid site tour will be Wednesday, October 12, 2022 at 9 a.m. at the Yahara Hills Golf Course.
The tour will begin at the golf course maintenance facility parking lot off of County Highway
AB. Bidders are strongly encouraged to attend.

PUBLISH: SEPT 20 & SEPT 27, 2022 - WISCONSIN STATE JOURNAL
SEPT 21 & SEPT 28, 2022 - THE DAILY REPORTER

END OF SECTION
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1. GENERAL

A. Before submitting Bid, bidder shall thoroughly examine all Construction Documents.
Successful Bidder shall be required to provide all the Work that is shown on Drawings, set
forth in Specifications, or reasonably implied as necessary to complete Contract for this
project.

B. Bidder shall visit site to become acquainted with adjacent areas, means of approach to site,
conditions of actual site and facilities for delivering, storing, placing, and handling of
materials and equipment.

C. Pre-bid meeting is scheduled on Wednesday October 12, 2022 at 9:00 a.m. at the Yahara
Hills Golf Course. The tour will begin at the golf course maintenance facility parking lot off
of County Highway AB. Attendance by bidders is optional, however bidders and
subcontractors are strongly encouraged to attend.

D. Failure to visit site or failure to examine any and all Construction Documents will in no way
relieve successful Bidder from necessity of furnishing any necessary materials or equipment,
or performing any work, that may be required to complete the Work in accordance with
Drawings and Specifications. Neglect of above requirements will not be accepted as reason
for delay in the Work or additional compensation.

RFB No. 322035 Instructions to Bidders
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2. DRAWINGS AND SPECIFICATIONS

A. Drawings and Specifications that form part of this Contract, as stated in Article 1 of General
Conditions of Contact, are enumerated in Document Index of these Construction Documents.

B. Complete sets of Drawings and Specifications for all trades will be available to all Bidders,
irrespective of category of work to be bid on, in order that all Bidders may be familiar with
work of other trades as they affect their bid.

3. INTERPRETATION

A. No verbal explanation or instructions will be given in regard to meaning of Drawings or
Specifications before Bid Due Date. Bidders shall bring inadequacies, omissions or conflicts
to Owner or Architect / Engineer’s attention at least ten (10) calendar days before Bid Due
Date. Prompt clarification will be available to all bidders by Addendum.

B. Failure to so request clarification or interpretation of Drawings and Specifications will not
relieve successful Bidder of responsibility. Signing of Contract will be considered as
implicitly denoting that Contractor has thorough understanding of scope of the Work and
comprehension of Construction Documents.

C. Owner will not be responsible for verbal instructions.

4. QUALIFICATIONS OF BIDDER (CONTRACTOR AND SUBCONTRACTOR)

A. Before award of Contract can be approved, Owner shall be satisfied that Bidder involved
meets following requirements:

1. Has completed at least five (5) projects of at least fifty percent (50%) of size or value of
Division of work being bid and type of work completed is similar to that being bid. If
greater magnitude of experience is deemed necessary, other than size or value of work,
such requirements will be described in appropriate section of Specifications.

2. Maintains permanent place of business.
3. Can be bonded for terms of proposed Contract.

4. Contractor and subcontractors shall meet all applicable Best Value Contractor (BVC)
requirements.

5. Has record of satisfactorily completing past projects. Criteria which will be considered in
determining satisfactory completion of projects by bidder will include:

a. Completed contracts in accordance with drawings and specifications.

b. Diligently pursued execution of work and completed contracts according to
established time schedule unless Owner grants extensions.

c. Fulfilled guarantee requirements of construction documents.

d. Isnot presently on ineligible list maintained by County’s Department of
Administration for noncompliance with equal employment opportunities and
affirmative action requirements.

e. Authorized to conduct business in Wisconsin. By submitting Bid, bidder warrants
that it has: complied with all necessary requirements to do business in State of
Wisconsin; that persons executing contract on its behalf are authorized to do so; and,
if corporation, that name and address of bidder’s registered agent are as set forth in
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B.

5.

A.

Contract. Bidder shall notify Owner immediately, in writing, of any change in its
registered agent, their address, and bidder’s legal status. For partnership, term
“registered agent” shall mean general partner.

County’s Waste & Renewables Project Manager will make such investigations as are deemed
necessary to determine ability of bidder to perform the Work, and bidder shall furnish to
County’s Waste & Renewables Project Manager or designee all such information and data for
this purpose as County’s Waste & Renewables Project Manager may request. Owner
reserves right to reject Bid if evidence submitted by, or investigation of, bidder fails to satisfy
Owner that bidder is responsible and qualified to carry out obligations of Contract and to
complete the Work contemplated therein.

BID GUARANTEE

Bank certified check, cashier’s check or Bid Bond, payable to County in amount not less than
five percent (5%) of maximum bid, shall accompany each Bid as guarantee that if Bid is
accepted, Bidder will execute and return proposed Contract and Performance and Payment
Bonds within ten (10) business days after being notified of acceptance of Bid. Company
issuing bonds must be licensed to do business in Wisconsin.

Any bid, which is not accompanied by bid guarantee, will be considered “No Bid” and will
not be read at Bid Due Date.

If successful Bidder so delivers Contract, Certificate of Insurance, and Performance and
Payment Bonds, check will be returned to Bidder. In case Bidder fails to deliver such
Contract, insurance, and bond, amount of bid guarantee will be forfeited to County as
liquidated damages.

All checks tendered as bid guarantee, except those of three (3) lowest qualified, responsible
bidders, will be returned to their makers within three (3) business days after Bid Due Date.
All such retained checks will be returned immediately upon signing of Contract and
Performance and Payment Bonds by successful Bidder.

WITHDRAWAL OF BIDS

Bids may be withdrawn by written request received from bidder or authorized representative
thereof prior to time fixed for Bid Due Date, without prejudice to right of bidder to file new

Bid. Withdrawn Bids will be returned unopened. Negligence on part of bidder in preparing
their Bid confers no right for withdrawal of Bid after it has been opened.

No Bid may be withdrawn for period of sixty (60) calendar days after Bid Due Date.

If Bid contains error, omission or mistake, bidder may limit liability to amount of bidder’s
guarantee by giving written Notice of Intent not to execute Contract to Owner within seventy-
two (72) hours of Bid Due Date.

CONTRACT FORM

Sample copy of contract that successful Bidder will be required to enter into is included in
these Construction Documents and bidders are required to familiarize themselves with all
conditions contained therein.
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8. CONTRACT INTERESTS BY COUNTY PUBLIC OFFICIALS

A.

In accordance with Wisconsin Statute 946.13, county official may not bid for or enter into
any contract involving receipts or disbursements of more than $15,000.00 in a year, in which
they have private pecuniary interest, direct or indirect if at same time they are authorized to
take official action with respect to making of this Contract. Any contract entered into in
violation of this Statute is void and County incurs no liability thereon. This subsection does
not affect application and enforcement of Wisconsin Statute 946.13 by state prosecutors in
criminal courts of this state.

9. EMERGING SMALL BUSINESS PROVISIONS

A.

Emerging Small Business Definition. For purposes of this section, ESB is defined as:
1. Independent business concern that has been in business minimum of one year;

2. Business located in State of Wisconsin;

3. Business comprised of less than twenty-five (25) employees;

4. Business must not have gross sales in excess of three million dollars ($3,000,000.00) over
past three years; and

5. Business does not have history of failing to complete projects.

. Emerging Small Business (ESB) Involvement. Bidder shall make good faith effort to

award minimum of ten percent (10%) of the Work to ESBs. Bidder shall submit report to
Dane County Contract Compliance Specialist within ten (10) business days of Bid Due Date
demonstrating such efforts. Good faith efforts means significant contact with ESBs for
purposes of soliciting bids from them. Failure to make or demonstrate good faith efforts will
be grounds for disqualification.

Emerging Small Business Report. Emerging Small Business Enterprise Report is to be
submitted by Bidder in separate envelope marked “Emerging Small Business Report”. This
report is due by 2:00 p.m. following specified ten (10) business days after Bid Due Date.
Bidder who fails to submit Emerging Small Business Report shall be deemed not responsive.

ESB Goal. Goal of this project is ten percent (10%) ESB participation. ESB utilizations are
shown as percentage of total Bid. If Bidder meets or exceeds specified goal, Bidder is only
required to submit Form A - Certification, and Form B - Involvement. Goal shall be met if
Bidder qualifies as ESB.

Report Contents. Following award of Contract, Bidder shall submit copies of executed
contracts for all Emerging Small Businesses. Emerging Small Business Report shall consist
of these:

1. Form A - Certification;
2. Form B - Involvement;
3. Form C - Contacts;

4. Form D - Certification Statement (if appropriate); and
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5. Supportive documentation (i.e., copies of correspondence, telephone logs, copies of
advertisements).

F. ESB Listing. Bidders may solicit bids from Dane County Targeted Business Directory by
going to this website. Do not click as a link; copy & paste address into a web browser.
https://equity.countyofdane.com/documents/PDFs/Targeted-Business-Directory.xIsx

G. DBE Listing. Bidders may also solicit bids from State of Wisconsin DOT Disadvantaged
Business Enterprise Unified Certification Program (DBE / UCP) Directory by going to this
website. These are not only transportation-related designers & contractors. Do not click as a
link; copy & paste address into a web browser.

https://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xIsx

H. ESB Certification. All contractors, subcontractors and suppliers seeking ESB certification
must complete and submit Emerging Small Business Report to Dane County Contract
Compliance Program.

I. Certification Statement. If ESB firm has not been certified by County as ESB prior to
submittal of this Bid, ESB Report cannot be used to fulfill ESB goal for this project unless
firm provides “Form D - Certification Statement”. Certification statement must be completed
and signed by ESB firm.

J.  Questions. Questions concerning Emerging Small Business provisions shall be directed to:

OEl@countyofdane.com
or
Dane County Contract Compliance Specialist
City-County Building, Room 356
210 Martin Luther King, Jr. Blvd.
Madison, WI 53703
608/266-4192

K. Substituting ESBs. In event of any significant changes in subcontract arrangements or if
need arises to substitute ESBs, Bidder shall report such proposed changes to Contract
Compliance Specialist to making any official changes and request authorization to substitute
ESB firm. Bidder further agrees to make every possible effort to replace ESB firm with
another qualified ESB firm.

L. Good Faith Efforts. Good faith efforts can be demonstrated by meeting all of these
obligations:

1. Selecting portions of the Work to be performed by ESBs in order to increase likelihood
of meeting ESB goal including, where appropriate, breaking down Contract into smaller
units to facilitate ESB participation.

2. Advertising in general circulation, trade associations and women / minority focus media
concerning subcontracting opportunities.

3. Providing written notices to reasonable number of specific ESBs that their interest in
Contract was being solicited in sufficient time to allow ESBs to participate effectively.

4. Following up on initial solicitations of interest by contacting ESBs within five (5)
business days prior to Bid Due Date to determine with certainty whether ESB were
interested, to allow ESBs to prepare bids.

RFB No. 322035 Instructions to Bidders
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10.

11.

5. Providing interested ESB with adequate information about Drawings, Specifications and
requirements of Contract.

6. Using services of available minority, women and small business organizations and other
organizations that provide assistance in recruitment of MBEs / WBEs / ESBs.

7. Negotiating in good faith with interested ESBs, not rejecting ESBs as unqualified without
sound reason based on thorough investigation of their capabilities.

8. Submitting required project reports and accompanying documents to County’s Contract
Compliance Specialist within twenty-four (24) hours after Bid Due Date.

. Appeals Disqualification of Bid. Bidder who is disqualified may appeal to Public Works &

Transportation Committee and Equal Opportunity Commission.

METHOD OF AWARD - RESERVATIONS

Following will be basis of award of Contract, providing cost does not exceed amount of funds
then estimated by County as available to finance Contract(s):

1. Lowest dollar amount submitted by qualified responsible bidder on Base Bid for all work
comprising project, combined with such additive Owner accepted alternates.

2. Owner reserves right to reject all bids or any bid, to waive any informality in any bid, and
to accept any bid that will best serve interests of County.

3. Unit Prices and Informational Bids will not be considered in establishing low bidder.

SECURITY FOR PERFORMANCE AND PAYMENTS

Simultaneous with delivery of signed Contract, Bidder shall be required to furnish
Performance and Payment Bonds as specified in Article 29 of General Conditions of
Contract, “Contract Security”. Surety Company shall be licensed to do business in
Wisconsin. Performance and Payment Bonds must be dated same date or subsequent to date
of Contract. Performance and Payment Bonds must emulate information in Sample
Performance and Payment Bonds in Construction Documents.

Provide certified copy of power of attorney from Surety Company showing that agent who
signs Bond has power of attorney to sign for Surety Company. Secretary or Assistant
Secretary of company must sign this certification, not attorney-in-fact. Certification must
bear same or later date as Bond. Power of Attorney must emulate model power of attorney
information detailed in Sample Performance and Payment Bonds.

If Bidder is partnership or joint venture, State certified list, providing names of individuals
constituting partnership or joint venture must be furnished. Contract itself may be signed by
one partner of partnership, or one partner of each firm comprising joint venture, but
Performance and Payment Bonds must be signed by all partners.

If Bidder is corporation, it is necessary that current certified copy of resolution or other
official act of directors of corporation be submitted showing that person who signs Contract
is authorized to sign contracts for corporation. It is also necessary that corporate seal be
affixed to resolution, contract, and performance and payment bonds. If your corporation has
no seal, it is required that above documents include statement or notation to effect that
corporation has no seal.

RFB No. 322035 Instructions to Bidders
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12.

A.

13.

TAXES

Wisconsin Statute 77.54 (9m) allows building materials that become part of local unit
government facilities to be exempt from sales & use tax. Vendors & materials suppliers may
not charge Bidders sales & use tax on these purchases. This does not include highways,
streets or roads. Any other Sales, Consumer, Use & other similar taxes or fees required by
law shall be included in Bid.

In accordance with Wisconsin Statute 71.80(16)(a),successful nonresident bidder, whether
incorporated or not, and not otherwise regularly engaged in business in this state, shall file
surety bond with State of Wisconsin Department of Revenue payable to Department of
Revenue, to guarantee payment of income taxes, required unemployment compensation
contributions, sales and use taxes and income taxes withheld from wages of employees,
together with any penalties and interest thereon. Amount of bond shall be three percent (3%)
of Contract or subcontract price on all contracts of $50,000 or more.

SUBMISSION OF BIDS

All Bids shall be submitted on standard Bid Form bound herein and only Bids that are made
on this Bid Form will be considered. Entire Bid Form and other supporting documents, if
any, shall be removed or copied from Construction Documents, filled out, and submitted in
manner specified hereinafter. Submit completed Bid Bond with Bid as well.

. No bids for any subdivision or any sub-classification of the Work, except as indicated, will be

accepted. Any conditional Bid, amendment to Bid Form or appended item thereto, or
inclusion of any correspondence, written or printed matter, or details of any nature other than
that specifically called for, which would alter any essential provision of Construction
Documents, or require consideration of unsolicited material or data in determining award of
Contract, will disqualify Bid. Telecommunication alterations to Bid will not be accepted.

Bidders must submit single Bid for all the Work.

Bid amounts shall be inserted in words and in figures in spaces provided on Bid Form; in case
of conflict, written word amounts will govern.

Addenda issued after Bid Letting shall become part of Construction Documents. Bidders
shall acknowledge receipt of such addenda in appropriate space provided on Bid Form. Bid
may be rejected if receipt of any particular addendum applicable to award of Contract has not
been acknowledged on Bid Form.

Bids shall be signed, placed in envelope, sealed and delivered before due time to place
designated in Invitation to Bid, and identified with project name, bid number, location, Bid
Due Date, name and address of bidder.

Bidder shall be responsible for sealed Bid being delivered to place designated for Bid Due
Date on or before date and time specified. Bids received after time of closing will be rejected
and returned to bidder unopened.

Bids hand delivered & dropped off at Waste and Renewables’ physical address should be
placed in the “Public Works Bids & Proposals” drop box placed outside or just inside the
building’s front vestibule.

Bid will be opened on listed due date & time & results should be available within 24 hours at
bids-pwht.countyofdane.com.

RFB No. 322035 Instructions to Bidders
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J.  Bid will be considered invalid and will be rejected if bidder has not signed it.

K. Faxed or emailed Bids will not be accepted.

Bidder’s organization shall submit completed with Bid, Fair Labor Practices Certification
form, included in these Construction Documents.

14. SUBCONTRACTOR LISTING

A. Bidders are required to submit Section 00 43 36, Proposed Subcontractors Form listing all
subcontractors for this project including committed prices for each subcontractor. Project
Manager must receive Form no later than when successful Bidder submits their signed
Contract. Failure to submit may delay progress payments.

15. ALTERNATE BIDS

A. Bidder shall carefully read requests for Alternate Bids, and thoroughly examine Drawings
and Specifications to determine extent various changes and conditions will affect Bid.

B. Descriptions of requested Alternate Bids are as set forth in Construction Documents.

16. INFORMATIONAL BIDS

A. Not Applicable.

17. UNIT PRICES

A. Provide unit prices where requested on Bid Form. Unit prices will include all costs for
materials, labor, insurance, taxes, overhead and profit necessary to perform specified work.
Estimated quantities are approximate only. Payment will be based upon actual quantities
placed, provided or installed. Failure to provide requested unit prices may result in rejection
of entire Bid.

B. Owner reserves right to accept or reject any unit prices as given in Bid.

C. Bidder shall refer to Bid Form and applicable specification section to determine basis of unit
measure and detailed information related to each unit price item requested.

18. COMMENCEMENT AND COMPLETION

A. Successful Bidder shall commence work when schedule, weather, and conditions permit. All
work to be coordinated with the City of Madison, Dane County, and Architect / Engineer.
Contractor shall pursue the Work regularly and continuously at reasonable rate to insure
completion of the Work within time stated in Bid. Crew and drill rig to remain on-site from
commencement to completion unless weather and conditions preclude Work.

B. Should it be found impossible to complete the Work on or before time specified for
completion, written request may be submitted for extension of time setting forth reasons
believed to justify granting of such request. Refer to Article 20 of General Conditions of
Contract, titled “Time for Completion”.

RFB No. 322035 Instructions to Bidders
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19. WORK BY OWNER

A. Private golf course utilities (electric/irrigation) to be cleared by City of Madison prior to
work.

B. Containerized cuttings will be removed by Owner.

20. SPECIAL HAZARDS COVERAGE

A. Not Applicable.

RFB No. 322035 Instructions to Bidders
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FORM A

DANE COUNTY
EMERGING SMALL BUSINESS REPORT - CERTIFICATION

In accordance with General Conditions of Contract, submit this Emerging Small Business Report
within ten (10) days after Bid Due Date.

PROJECT NAME:

BID NO.: BID DUE DATE:

BIDDER INFORMATION

COMPANY NAME:

ADDRESS:

TELEPHONE NO.:

CONTACT PERSON:

EMAIL ADDRESS:

RFB No. 322035 Instructions to Bidders
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FORM B

Page  of
DANE COUNTY (Copy this Form as necessary to provide complete information)
EMERGING SMALL BUSINESS REPORT - INVOLVEMENT

COMPANY NAME:

PROJECT NAME:

BID NO.: BID DUE DATE:

ESB NAME:

CONTACT PERSON:

ADDRESS:

PHONE NO & EMAIL.:

Indicate percentage of financial commitment to this ESB: % Amount: $

ESB NAME:

CONTACT PERSON:

ADDRESS:

PHONE NO & EMAIL.:

Indicate percentage of financial commitment to this ESB: % Amount: §

RFB No. 322035 Instructions to Bidders
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1)

2)

3)

4)

5)

6)

7)

8)

FORM C

Page  of

DANE COUNTY (Copy this Form as necessary to provide complete information)

EMERGING SMALL BUSINESS REPORT - CONTACTS

COMPANY NAME:

PROJECT NAME:

BID NO.: BID DUE DATE:

DID ACC-

ESB FIRM NAME PERSON ESB EPT REASON FOR
CONTACTED DATE CONTACTED BID? BID? REJECTION

RFB No. 322035 Instructions to Bidders
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FORM D
DANE COUNTY
EMERGING SMALL BUSINESS REPORT - CERTIFICATION STATEMENT

I, , of
Name Title

certify to best of my knowledge and

Company
belief that this business meets Emerging Small Business definition as indicated in Article 9 and

that information contained in this Emerging Small Business Report is true and correct.

Bidder’s Signature Date

RFB No. 322035 Instructions to Bidders
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Name of Bidding Firm:
SECTION 00 41 13

BID FORM

BID NO. 322035

PROJECT: SOIL BORING AND GROUNDWATER MONITORING WELL
INSTALLATION
YAHARA HILLS GOLF COURSE

TO: DANE COUNTY DEPARTMENT OF WASTE & RENEWABLES
ROBERT REGAN, PROJECT MANAGER
1919 ALLIANT ENERGY CENTER WAY
MADISON, WISCONSIN 53713

NOTE: WISCONSIN STATUTE 77.54 (9M) ALLOWS FOR NO SALES & USE TAX ON

THE PURCHASE OF MATERIALS FOR COUNTY PUBLIC WORKS PROJECTS.

BASE BID - UNIT PRICING:

Dane County is inviting Bids for installation of soil borings and groundwater monitoring wells as
part of the geotechnical investigation for a proposed municipal solid waste landfill. The
undersigned, having examined the site where the Work is to be executed and having become
familiar with local conditions affecting the cost of the Work and having carefully examined the
Drawings and Specifications, all other Construction Documents and Addenda thereto prepared by
Dane County Department of Waste & Renewables hereby agrees to provide all expertise, labor,
materials, equipment and services necessary for the complete and satisfactory execution of the
entire Work, as specified in the Construction Documents, for the Base Bid unit pricing as follows:

Hollow Stem Auger (HSA) Drilling:

Bid Item Bid Item Name / Supplemental

Number Description Quantity  Unit Unit Price Total
1.0 Mobilization (ATV Rig) 1 LS
Drill w/ 2.25” 1.D. HSA - Borings
2.0 (5-foot sampling) 544 Foot
Drill w/ 6.25” 1.D. HSA - Wells
3.0 (5-foot sampling) 738 Foot
4.0 Blind Drill w/ 6.25” 1.D. HSA - Wells 277 Foot
5.0 HQ Rock Core 174  Foot
6.0 Drill w/ 5 7/8” Air Rotary 174 Foot
Well Installation (Schedule 40 PVC,
7.0 includes 3-foot stickup) 1,149  Foot
Well Development
8.0 (2 Hrs / well allotted) 58 Hour
9.0 Stick Up Protective Casing 29 Each
Boring Abandonment and Well
10.0 Borehole Backfill 641 Foot
11.0 Shelby Tubes 8 Each
Per Diem (Driller to Provide Expected
12.0 Number of Days) Day
Bid No. 322035 Bid Form
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Bid Item

Bid Item Name / Supplemental

Number Description Quantity  Unit Unit Price Total
13.0 Decontamination (1 Hr/Boring) 44 Hour
14.0 Standby (Not Expected) 1 Hour
15.0 Site Cleanup / Mats (2 Hrs/Location) 68 Hour
Total: $

Written Price

ALTERNATE BID - UNIT PRICING:
Alternate Bid, if chosen, will be a complete replacement for Base Bid. Bidders may opt to
provide bid numbers for Base Bid, Alternate Bid, or both. If the Alternate Bid is chosen by the
Dane County Department of Waste & Renewables, the undersigned agrees to replace the Base
Bid with the Alternate Bid as stipulated below.

Sonic Drilling:

Numeric Price

and /100 Dollars

Bid Item Bid Item Name / Supplemental

Number Description Quantity  Unit Unit Price Total

1.0 Mobilization (ATV Rig) 1 LS
Drill and Sample 6” Sonic - Borings

2.0 (Unconsolidated) 544 Foot
Drill and Sample 6” Sonic — Wells

3.0 (Unconsolidated) 738 Foot
Blind Drill 6” Sonic — Wells

4.0 (Unconsolidated) 277 Foot

5.0 HQ Rock Core 174 Foot
Drill 6” Sonic — Wells

5.0 (Bedrock) 174 Foot
Well Installation (Schedule 40 PVC,

6.0 includes 3-foot stickup) 1,149  Foot
Well Development

7.0 (2 Hrs / well allotted) 58 Hour

8.0 Stick Up Protective Casing 29 Each
Boring Abandonment and Well

9.0 Borehole Backfill 544  Foot

10.0 Shelby Tubes 8 Each
Per Diem (Driller to Provide Expected

11.0 Number of Days) Day

12.0 Decontamination (1 Hr/Boring) 44  Hour

13.0 Standby (Not Expected) 1  Hour

14.0 Site Cleanup / Mats (2 Hrs/Location) 68 Hour

RFB No. 322035 Bid Form
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Total: §

Numeric Price

and /100 Dollars

Written Price

Receipt of the following addenda and inclusion of their provisions in this Bid is hereby

acknowledged:

Addendum No(s). through

Dated

Dane County Department of Waste & Renewables must have this project completed by March 1,
2023. Assuming this Work can be started by December 1, 2022, what dates can you commence
and complete this job?

Base Bid:

Commencement Date: Completion Date:
(final, not substantial)

Alternate Bid:

Commencement Date: Completion Date:
(final, not substantial)

I hereby certify that all statements herein are made on behalf of:

(Name of Corporation, Partnership or Person submitting Bid)

Select one of the following:
1. A corporation organized and existing under the laws of the State of , Or

2. A partnership consisting of , or

3. A person conducting business as ;

Of the City, Village, or Town of of the State of

I have examined and carefully prepared this Bid from the associated Construction Documents and
have checked the same in detail before submitting this Bid; that I have full authority to make such
statements and submit this Bid in (its) (their) (my) behalf; and that the said statements are true
and correct. In signing this Bid, we also certify that we have not, either directly or indirectly,
entered into any agreement or participated in any collusion or otherwise taken any action in
restraint of free competition; that no attempt has been made to induce any other person or firm to
submit or not to submit a Bid; that this Bid has been independently arrived at without collusion
with any other bidder, competitor, or potential competitor; that this Bid has not been knowingly
disclosed prior to the Bids Due Date to another bidder or competitor; that the above statement is
accurate under penalty of perjury.

RFB No. 322035 Bid Form
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The undersigned is qualified as a Best Value Contractor or has proven their exemption.
Qualification or exemption shall be complete before Bid Due Date / Time.

The undersigned further agrees to honor the Base Bid and the Alternate Bid(s) for sixty (60)
calendar days from date of Award of Contract.

SIGNATURE:

(Bid is invalid without signature)

Print Name: Date:

Title:

Address:

Telephone No.: Fax No.:

Email Address:

Contact Person:

END OF SECTION

RFB No. 322035 Bid Form
rev. 04/21 004113-4



THIS PAGE IS FOR BIDDERS’ REFERENCE
DO NOT SUBMIT WITH BID FORM.

BID CHECK LIST:

These items must be included with Bid:

O Bid Form O Bid Bond

O Proposed Subcontractors Form O Fair Labor Practices Certification

DANE COUNTY BEST VALUE CONTRACTING QUALIFICATION

General Contractors & all Subcontractors must be qualified as a Best Value Contractor
with the Dane County Public Works Engineering Division. Bids received from
Contractors not qualified as a Best Value Contractor will not be opened. Qualification
& listing is not permanent & must be renewed every 36 months. Complete a Best Value
Contracting Application online at:

publicworks.countyofdane.com/bvc

DANE COUNTY VENDOR REGISTRATION PROGRAM

All bidders are strongly encouraged to be a registered vendor with Dane County.
Registering allows vendors an opportunity to receive notifications for RFBs & RFPs
issued by the County and provides the County with up-to-date company contact
information. Complete a new form or renewal online at:
danepurchasing.com/Account/Login?

RFB No. 322035 Bid Form
rev. 04/21 004113-5



General Contractor Name:

Instructions:

SECTION 00 43 36

PROPOSED SUBCONTRACTORS FORM

Bid No:

1. Complete all information in table below.

2. Include this Form with signed Construction Contract (Section 00 52 96).

3. General contractors & subcontractors must be qualified & registered as Best Value
Contractor (Dane County Ordinances, Chapter 40.07). General contractors must be qualified
& registered before bids are due. Subcontractors must be qualified & registered 10 working
days before performing any work related to Construction Contract. No contractor can

perform work without being qualified & registered.

4. Sample Best Value Contracting Application is included in this RFB package for
informational purposes; fill out form online (publicworks.countyofdane.com/bvc).

SUBCONTRACTOR
NAME

ADDRESS & PHONE NO.

DIVISION OF WORK

$$ AMOUNT OF
CONTRACT

Check box if there is another form page attached to include additional subcontractors. [

The undersigned, for and on behalf of the General Contractor named herein, certifies the
information on this Form is accurate.

Officer or Authorized Agent Signature

Date

Printed or Typed Name and Title

Bid No. 322035
rev. 01/21

Proposed Subcontractors Form
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SUBCONTRACTOR
NAME

ADDRESS & PHONE NO.

DIVISION OF WORK

$$ AMOUNT OF
CONTRACT

Bid No. 322035
rev. 01/21

END OF SECTION

Proposed Subcontractors Form

004336-2




COUNTY OF DANE

WASTE & RENEWABLES CONSTRUCTION CONTRACT

Contract No. Bid No. 322035

Authority: 2022 RES -

THIS CONTRACT, made and entered into as of the date by which authorized representatives of
both parties have affixed their signatures, by and between the County of Dane (hereafter referred
to as “COUNTY”) and (hereafter, “CONTRACTOR?”),
and

WITNESSETH:

WHEREAS, COUNTY, whose address is c/o Waste & Renewables Deputy Director, 1919
Alliant Energy Center Way, Madison, WI 53713, desires to have CONTRACTOR provide Soil
Boring and Groundwater Monitoring Well Installation at the Yahara Hills Golf Course (“the

Project”); and
WHEREAS, CONTRACTOR, whose address is /I ﬁ

able ﬁl willing to construct the Pro‘je/ct,

—

in accordance with the Censtructi

e pr nutual covenan
Cy
as fi

onstruct, for the price of § the Project and at the

. S own proper cost and expense to furnish all materials, supplies, machinery,
equipment, tools, superintendence labor, insurance, and other accessories and services necessary
to complete the Project in accordance with the conditions and prices stated in the Bid Form,
General Conditions of Contract, the drawings which include all maps, plats, plans, and other
drawings and printed or written explanatory matter thereof, the specifications, and as enumerated
in the Project Manual Table of Contents, all of which are made a part hereof and collectively
evidence and constitute the Contract.

2. The term of this Contract shall commence when fully executed by the parties. The
CONTRACTOR shall commence the Work by . The Work’s substantial
completion date shall be . Failure to meet commence work or substantial
completion dates on the Work as set forth herein is grounds for termination of the Contract and
other remedies as set forth in the General Conditions of Contract incorporated herein.

3. Contract Times

Time of the Essence

A. All time limits for Substantial Completion and completion and readiness for final
payment as stated in the Contract Documents are of the essence of the Contract.

Bid No. 322035 Waste & Renewables Construction Contract
rev. 01/22 005296 -1



Contract Times: Dates

B. The Work shall be substantially completed on or before the following date: March 1
2023.

Substantially complete means the following Work shall be completed:
1. All drilling, borehole abandonment, and well construction complete,
2. Monitoring well development complete,
3. All cuttings containerized as necessary,
4. Site clean-up complete.
Liquidated Damages
C. Contractor and Owner recognize that time is of the essence as stated above and that
Owner will suffer financial and other losses if the Work is not completed within the
times specified above, plus any extensions thereof allowed in accordance with the
Contract. The parties also recognize the delays, expense, and difficulties involved in
proving in a legal or arbitration proceeding the actual loss suffered by Owner if the

Work is not completed on time. Accordingly, instead of requiring any s
Owner and Contractor agree that as liquidated damages for delay-(but not as

1. Substantial C
expires after
above for Sul

ctor sha Owner $1,000 for ea
adjuste rsuant to the Contract
ion until the Work i i

to timely attain Substan
ntri ount.

Completion shall

There shall be no delays or adjustment to the dates for delays caused by the
City of Madison restricting access to the site for the first 5 days of delays.
Following the first 5 days of delays, when the City of Madison prevents
Contractor from continuing Work for a full day, the deadlines listed above
shall be extended by the number of days of the delay caused the City of
Madison. In the event of a dispute, the County Project Manager shall
determine whether there is a delay on a specific day.

4. During the term of this Contract, CONTRACTOR agrees to take affirmative action to ensure
equal employment opportunities. The CONTRACTOR agrees in accordance with Wisconsin
Statute 111.321 and Chapter 19 of the Dane County Code of Ordinances not to discriminate on
the basis of age, race, ethnicity, religion, color, gender, disability, marital status, sexual
orientation, national origin, cultural differences, ancestry, physical appearance, arrest record or
conviction record, military participation or membership in the national guard, state defense force
or any other reserve component of the military forces of the United States, or political beliefs.
Such equal opportunity shall include, but not be limited to, the following: employment,
upgrading, demotion, transfer, recruitment, advertising, layoff, termination, training, rates of pay,
and any other form of compensation. CONTRACTOR agrees to post in conspicuous places,
available to all employees and applicants for employment, notices setting forth the provisions of
this paragraph.

Bid No. 322035 Waste & Renewables Construction Contract
rev. 01/22 005296-2



5. CONTRACTOR shall file an Affirmative Action Plan with the Dane County Contract
Compliance Specialist in accord with Chapter 19 of the Dane County Code of Ordinances.
CONTRACTOR must file such plan within fifteen (15) business days of the effective date of this
Contract. During the term of this Contract CONTRACTOR shall also provide copies of all
announcements of employment opportunities to COUNTY’S Office of Equity & Inclusion, and
shall report annually the number of persons, by race, ethnicity, gender, and disability status,
which apply for employment and, similarly classified, the number hired and number rejected.

6. During the term of this Contract, all solicitations for employment placed on
CONTRACTOR’S behalf shall include a statement to the effect that CONTRACTOR is an
“Equal Opportunity Employer”.

7. CONTRACTOR agrees to furnish all information and reports required by COUNTY’S
Contract Compliance Specialist as the same relate to affirmative action and nondiscrimination,
which may include any books, records, or accounts deemed appropriate to determine compliance
with Chapter 19, Dane County Code of Ordinances, and the provisions of this Contract.

8. The intent of this Contract is to be a Contract solely between the parties hereto and for their
benefit only. Do not construe any part of this Contract to add to, supplement, amend, abridge or
repeal existing rights, benefits or privileges of any third party or parties including, but not limited
to, employees of the parties.

9. The entire agreement of the parties is contained herein and this Contract supersedes
all oral agreements and negotiations between the parties relati ibject matter he
parties expressly agree that the express terms is]Contract shall not be amended in a

transmitted to any other party by legible facsimile reproduction or by scanned legible electronic
PDF copy, and utilized in all respects as, an original, wet-inked manually executed document.
Further, this Contract and any amendment or addendum thereto, may be stored and reproduced by
each party electronically, photographically, by photocopy or other similar process, and each party
may at its option destroy any original document so reproduced. All parties hereto stipulate that
any such legible reproduction shall be admissible in evidence as the original itself in any judicial,
arbitration or administrative proceeding whether or not the original is in existence and whether or
not each party made such reproduction in the regular course of business. This term does not
apply to the service of notices under this Contract.

Bid No. 322035 Waste & Renewables Construction Contract
rev. 01/22 005296-3



IN WITNESS WHEREOF, COUNTY and CONTRACTOR, by their respective authorized
agents, have caused this Contract and its Schedules to be executed, effective as of the date by
which all parties hereto have affixed their respective signatures, as indicated below.

% sk sk sk ok ok ok

FOR CONTRACTOR:

Signature Date

Printed or Typed Name and Title

Signature Date

Printed or Typed Name and Title

NOTE: If CONTRACTOR is a corporation, Secretary should attest. In accordance with IRS

Regulations, umncorporated entmes are required to provide e heir Social Security or
rvices rendered.

ek

e until approved by

FOR COUNTY:

Joseph T. Parisi, County Executive Date
Scott McDonell, County Clerk Date
Bid No. 322035 Waste & Renewables Construction Contract

rev. 01/22 005296-4
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S ATA pocument A310™ - 2010

Bid Bond

CONTRACTOR: SURETY:
{Name, legal stafis and address) {Name, legal stafus and principal place
of business)
This document has important legal
conseqguences. Congultation with
OWNER: an attormey is encouraged with
r ] respect to its completion or
{Name, legal status and address) odifeation
Any gingular reference to
Contractor, Surety, Owner or
BOND AMOUNT: other party shall be considered

plural where applicable.

PROJECT:
{Name, location or address, and Praject mumber, if any)

The Contractor and Surety are bound to the Owner in the amwount set-forth above, for the payment of which the
Contractor and Surety bind themselves, their heirs, executors, administrators, successors.and assigns, jointly and
severally, as provided herein. The conditions of this Bond are such that if the Owner accepts the bid of the Confractor
within the time specified in the bid documents, or within such time period as may be agreed to by the Owner and
Contractor, and the Contractor either (1) enters into a contract with the Owner in accordance with the terms of such
bid, and gives such bond or bonds as may be specified in the bidding or Confract Documents, with a surety admitted
in the jurisdiction of the Project and otherwise acceptable to the Owner, for the faithful performance of such Contract
and for the prompt payment of labor and material firnished in the prosecufion thereof; or (2) pays fo the Owner the
difference, not to exceed the amount of this Bond. between the amount specified in said bid and such larger amount
for which the Craner may in good faith confract with another party to perform the work covered by said bid, then this
obligation shall be null and void. otherwise to remam in full force and effect. The Surefy hereby waives any notice of
an agreement between the Cramer and Contractor to extend the ttime in which the Owner may accept the bid. Warver of
nofice by the Surety shall not apply to any extension exceeding sixty (00) days in the aggregate beyond the fune for
acceptance of bids specified in the bid documents. and the Cramner and Contractor shall obtain the Surefy’s consent for
an extension beyond sixty (60) days.

If this Bond is issued in connection with a subcontractor’s bid to a Contractor, the term Contractor in this Bond shall
be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

When this Bond has been furnished to comply with a statutory or other legal requirement in the location of the Project,
any provision in this Bond conflicting with said statwtory or legal requirement shall be deemed deleted herefrom and
provisions conforming to such stamutory or other legal requirement shall be deemed incorporated herein. When so
furnished. the intent is that this Bond shall be construed as a statutory bond and not as a common law bond.

Signed and sealed this day of

{Contractor as Principal) {Seal)
{Witness)

{Title)

{Surety) {Seal)
{Wimess)

{Title)

CAUTION: You should gign an original AlA Contract Document, on which this text appears in RED. An original assures that
changes will not be obscured,

AlA Document A310™ — 2010 (rev. 1072010). Copyright © 1863, 1970 and 2010 by The American Institute of Architects. All rights reserved.
WARNING: This AIA" Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this
AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible
under the law. Purchasers are permitted to reproeduce ten (10) copies of this document when completed. To report copynight viclations of AlA Contract
Diocuments, e-mail The American Insttute of Architects” legal counsel, copyrighti@aia.org. ACDOTTEID
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Performance Bond
CONTRACTOR: SURETY:

{Name, legal status and address)
of business)

OWNER:
{Name, legal stafus and address)

CONSTRUCTION CONTRACT
Date:

Amount:

Description:
{Name and location)

BOND
Date:
{Not earlier than Consfruction Contract Dare)

Amount:

Modifications to this Bond: -~ O None [0 See Section 16

CONTRACTOR AS PRINCIPAL SURETY
Company: {Corporate Seal) Company:

Signature: Signature:

{Name, legal status and principal place

This document has important legal
conseguences. Consultation with
an attorney is encouraged with
respect to its completion or
modification.

Any gingular reference to
Contractor, Surety, Owner or
other party shall be considered
plural where applicable.

Ala Documnent A312-2010
combines two separate bonds, a
Performance Bond and a
Payment Bond, into one form.
This is not a single combined
Performance and Payment Bond.

{Corporare Seal)

Name Nam

e
and Title: and Title:

{Any additional signatures appear on the last page of this Performance Bond )

{FOR INFORMATION ONLY — Name, address and relephone)
AGENT or BROKER:

OWNER'S REPRESENTATIVE:

{Architect, Engineer or ather pariy:)

AlA Document AZ12™ — 2010. The American Institute of Architects.
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§ 1 The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors
and assigns to the Owner for the performance of the Construction Contract, which 15 incorporated herein by reference.

§ 2 If the Contractor performs the Construction Confract, the Surety and the Confractor shall have no obligation under
this Bond, except when applicable to participate in a conference as provided in Section 3.

§ 3 If there iz no Owner Default under the Construction Contract, the Surety’s obligation under this Bond shall arise
after
A the Owner first provides notice to the Contractor and the Surety that the Owner is considering declaring
a Contractor Default. Such notice shall indicate whether the Owner is requesting a conference among
the Owner, Contractor and Surety to discuss the Contractor’s performance. If the Crwvner does not
request a conference, the Surety may, within five (5) business days after receipt of the Onwner s notice,
request such a conference. If the Surety tumely requests a conference, the Owner shall attend. Unless
the Owner agrees otherwise, any conference requested under this Section 3.1 shall be held within ten
(10 business days of the Surety’s receipt of the Cramer s notice. If the Crwner, the Contractor and the
Surety agree, the Confractor shall be allowed a reasonable fime to perform the Construction Contract,
but such an agreement shall not waive the Owner’s nght, if any, subsequently to declare a Contractor
Default:
.2 the Owner declares a Contractor Default, terminates the Construction Contract and nefifies the Surety;
and
.3 the Owner has agreed to pay the Balance of the Contract Price in accordance with the terms of the
Construction Contract to the Surety or to a contractor selected to perform the Construction Contract.

§ 4 Failure on the part of the Owner to comply with the notice requirement in Section 3.1 shall not constifute a failure
to comply with a condition precedent to the Surety’s obligations, or release the Surefy from its obligations, except to
the extent the Surety demonstrates actual prejudice.

§ 5 When the Owner has satisfied the conditions of Section 3, the Surety shall promptly and at the Surety’s expense
take one of the following actions:

§ 5.1 Arrange for the Confractor, with the consent of the Owner. to perform and complete the Construction Confract;

§ 5.2 Undertake to perform and complete the Construction Contract itself. through its agents or independent
confractors;

§ 5.3 Obtam bids or negotiated proposals from qualified contractors acceptable to the Owner for a contract for
performance and completion of the Construcfion Confract, arrange for a confract fo be prepared for execution by the
Orwner and a contractor selected with the Onwner’s concurrence, to be secured with performance and pavment bonds
executed by a qualified surety equivalent to the bonds issued on the Construction Contract, and pay to the Owner the
amount of damages as described in Section 7 in excess of the Balance of the Contract Price incurred by the Onwner as
a result of the Contractor Default; or

§ 5.4 Waive its right to perform and complete, arrange for completion, or obtain a new contractor and with reasonable
promptuess under the circumstances:
A After mvestigation. determine the amount for which 1t may be liable to the Owner and, as soon as
practicable after the amount 15 determined, make payvment to the Owner; or
.2 Deny lhiability in whole or in part and notify the Owner, citing the reasons for denial.

§ 6 If the Surety does not proceed as provided in Section 5 with reasonable prompiness, the Surety shall be deemed fo
be in default on this Bond seven days after receipt of an additional written notice from the Owner to the Surety
demanding that the Surety perform its obligations under this Bond, and the Owner shall be entitled to enforce any
remedy available to the Owner. If the Surety proceeds as provided in Section 5.4, and the Owner refuses the payment
of the Surefy has denied liability, in whole or in part, without further notice the Owner shall be entitled fo enforce any
remedy available to the Owner.

AlA Document A212™ — 2010. The Amernican Institute of Architects.
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§ 7 If the Surety elects to act under Section 5.1, 5.2 or 5.3, then the responsibilities of the Surety to the Owner shall not
be greater than those of the Contractor under the Construction Contract, and the responsibilities of the Owner to the
Surety shall not be greater than those of the Cwner under the Construction Contract. Subject to the commitment by the
Onwner to pay the Balance of the Contract Price. the Surety is obligated, without duplication, for
A1 the responsibilities of the Contractor for correction of defective work and completion of the
Construction Contract;
2 additional legal. design professional and delay costs resulting from the Contractor’s Default, and
resulting from the actions or failure to act of the Surety under Section 5; and
.3 liquidated damages. or if no liqudated damages are specified m the Construction Contract, actual
damages caused by delaved performance or non-performance of the Contractor.

§ B If the Surety elects to act under Section 5.1, 5.3 or 5 4, the Surety’s liability is limited to the amount of this Bond.

§ 9 The Surety shall not be liable to the Owner or others for obligations of the Contractor that are unrelated to the
Construction Confract, and the Balance of the Contract Price shall not be reduced or set off on account of any such
unrelated obligations. No right of action shall accrue on this Bond to any person or enfify other than the Owner or ifs
heirs, executors, administrators, successors and assigns.

§ 10 The Surety hereby waives notice of any change, including changes of time, to the Construction Contract or to
related subcontracts, purchase orders and other obligations.

§ 11 Any proceeding, legal or equitable, under this Bond may be instituted in any court of competent jurisdiction in
the location in which the work or part of the work is located and shall be instituted within two years after a declaration
of Contractor Default or within two vears after the Contractor ceased working or within two years after the Surefy
refiises or fails to perform its obligations under this Bond, whichever occurs first. If the provisions of this Paragraph
are void or prohibited by law, the mininmim period of limitation available to sureties as-a defense in the jurisdiction of
the suit shall be applicable.

§ 12 Notice fo the Surety, the Owner or the Confractor shall be mailed or delivered to the address shown on the page
on which their signature appears.

§ 13 When thus Bond has been furnished to comply with a stahutory or other legal requirement in the location where
the construction was to be performed, any provision in this Bond conflicting with said statutory or legal requirement
shall be deemed deleted herefrom and provisions confornung to such statutory or other legal requirement shall be
deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and
not as a common law bond.

§ 14 Definitions

§ 14.1 Balance of the Contract Price. The total amount pavable by the Owner to the Contractor under the Construction
Confract after all proper adjustments have been made. including allowance to the Contractor of any amounts received
or fo be received by the Owner in settlement of insurance or other claims for damages to which the Contractor 1s
entitled, reduced bj, all valid and proper payments made to or on behalf of the Contractor under the Construction
Contract.

§ 14.2 Construction Contract. The agreement between the Owner and Contractor idenfified on the cover page,
including all Contract Docoments and changes made to the agreement and the Contract Documents.

§ 14.3 Contractor Default. Failure of the Contractor, which has not been remedied or waived, to perform or otherwise to
comply with a material ferm of the Construction Contract.

§ 14.4 Owner Default. Failure of the Owner, which has not been remedied or waived, to pay the Contractor as required
under the Construction Contract or to perform and complete or comply with the other material terms of the
Construction Contract.

§ 14.5 Contract Documents. All the documents that comprise the agreement between the Owner and Confractor.

§ 15 If this Bond is issued for an agreement between a Confractor and subcontractor, the term Contractor in this Bond
shall be deemed fo be Subcontractor and the term Owner shall be deemed to be Contractor.

AlA Document A312™ — 2010, The American Institute of Architects.



§ 16 Modifications to this bond are as follows:

{Space is provided below for additional signatures of added parties, other than those appearing on the cover page.)

CONTRACTOR AS PRINCIPAL SURETY

Company: {Corporate Seal) Company: {Corporate Seal)
Signature: Signature:

Name and Title: Name and Title:

Address Address

CAUTION: ¥ou should sign an original AlA Contract Document, on which this text appears in RED. An original assures that
changes will not be obscured.

Init AlA Document A312™ — 2010, The American Institute of Architects.
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S AILA pocument A312 - 2010

Payment Bond
CONTRACTOR: SURETY:

{Name, legal status and address)
of business)

OWNER:
{Name, legal stafus and address)

CONSTRUCTION CONTRACT
Date:

Amount:

Description:
{Name and location)

EOND
Date:
{Not earlier than Consfruction Contract Dare)

Amount:

Modifications to this Bond: -~ O None [0 See Section 18

CONTRACTOR AS PRINCIPAL SURETY
Company: {Corporate Seal) Company:

Signature: Signature:

{Name, legal status and principal place

This document has important legal
conseguences. Consultation with
an attormey is encouraged with
respect to its completion or
modification.

Any singular reference to
Contractor, Surety, Owner or
other party shall be considered
plural where applicable.

Ala Documnent A312-2010
combines two separate bonds, a
Performance Bond and a
Payment Bond, into one form.
This is not a single combined
Performance and Payment Bond.

{Corporare Seal)

MName Nam

e
and Title: and Title:

{Any additional signatures appear on the last page of this Payment Bond.)

{FOR INFORMATION ONLY — Name, address and relephone)
AGENT or BROKER:

OWNER'S REPRESENTATIVE:

{Architect, Engineer or ather pariy:)

AlA Document AZ12™ — 2010. The American Institute of Architects.
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& 1 The Confractor and Surefy. jointly and severally. bind themselves, their heirs, executors, admimistrators, successors
and assigns fo the Owner to pay for labor, matenals and equipment furmished for use in the performance of the
Construction Contract, which 1s incorporated herein by reference. subject to the following terms.

§ 2 If the Contractor promptly makes payment of all sums due to Claimants, and defends, indemnifies and holds
harmless the Owner from claims, demands, liens or suits by any person or entity seeking payment for labor, materials
of equipment furmished for use in the performance of the Construction Contract, then the Surety and the Contractor
shall have no obligation under this Bond.

§ 3 If there 1s no Owner Default under the Construction Contract, the Surefy’s obligation to the Crwner under this Bond
shall anise after the Orwner has promptly notified the Contractor and the Surety (at the address described m Section 13)
of claims, demands, liens or suits against the Owner or the Owner's property by any person or entity seeking payment
for labor, materials or equipment furnished for use in the performance of the Construction Contract and tendered
defense of such claims, demands, liens or suits to the Contractor and the Surety.

§ 4 When the Owner has satisfied the conditions in Section 3. the Surety shall promptly and at the Suretv’s expense
defend, indemnify and hold harmless the Craner against a duly tendered claim demand, lien or smt.

& § The Surety's obligations fo a Claimant under this Bond shall anse after the following:

§ 5.1 Claimants, who do not have a direct contract with the Contractor,

.1 have furnished a written notice of non-payment to the Confractor, stating with substantial accuracy the
amount claimed and the name of the party to whom the materials were, or equipment was, furnished or
supplied or for whom the labor was done or performed, within ninety (90) days after having last
performed labor or last furnished materials or equipment included in the Claim; and

2 have senf a Claim to the Surety (at the address described in Section 13).

§ 5.2 Claimants. who are emploved by or have a direct contract with the Contractor, have sent a Claim to the Surefy (at
the address described in Section 13).

§ 6 If a notice of non-payment required by Section 5:1.1 is given by the Owner to the Confractor, that is sufficient to
satisfy a Claimant’s obligation to furnish a written notice of nen-pavment under Section 5.1.1.

§ 7 When a Claimant has safisfied the conditions of Sections 5.1 or 5.2, whichever is applicable, the Surefy shall
promptly and at the Surety’s expense take the following actions:

§ 7.1 Send an answer to the Claimant, with a copy to the Owner, within sixty (60) days after receipt of the Claim,
stating the amounts that are indisputed and the basis for challenging any amounts that are disputed; and

§ 7.2 Pay or arrange for payment of any undisputed amounts.

§ 7.3 The Surefy s failure to discharge its obligations under Section 7.1 or Section 7.2 shall not be deemed fo
constitute 3 warver of defenses the Surety or Contractor may have or acquire as to a Claim except as to undisputed
amounts for which the Surety and Claimant have reached agreement. If. however, the Surety fails to discharge ifs
obligations under Section 7.1 or Section 7.2, the Surety shall indemmify the Claimant for the reasonable attorney’s
fees the Claimant incurs thereafter to recover any sums found to be due and owing to the Claimant.

§ 8 The Surety’s total obligation shall not exceed the amount of this Bond, plus the amount of reasonable attorney’s
fees provided under Section 7.3, and the amount of this Bond shall be credited for any payvments made in good faith
by the Surety.

§ 9 Amounts owed by the Owner to the Contractor under the Construction Contract shall be used for the performance
of the Construction Contract and to satisfy claims, if any, under any construction performance bond. By the
Contractor furnishing and the Owner accepting this Bond, they agree that all funds earned by the Contractor in the
performance of the Construction Contract are dedicated to satisfy obligations of the Contractor and Surety under this
Bond, subject to the Owner's priorify to use the funds for the completion of the work
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§ 10 The Surety shall not be liable to the Owner, Claimants or others for obligations of the Contractor that are
unrelated to the Construction Contract. The Owner shall not be liable for the pavment of any costs or expenses of any
Claimant under this Bond. and shall have under this Bond no obligation to make payments to, or give notice on behalf
of Claimants or otherwise have any obligations fo Claimants under this Bond.

§ 11 The Surety hereby waives notice of any change, including changes of fime, to the Construction Contfract or to
related subcontracts, purchase orders and other obligations.

§ 12 No suit or action shall be commenced by a Claimant under tlus Bond other than in a court of competent
jurisdiction in the state in which the project that 15 the subject of the Construction Contract is located or after the
expiration of one vear from the date (1) on which the Claimant sent a Claim to the Surety pursuant to

Section 5.12 or 52, or (2) on which the 1ast labor or service was performed by anvone or the last materials or
equipment were fumished by anyone under the Construction Contract. whichever of (1) or (2) first occurs. If the
provisions of this Paragraph are void or prohibited by law. the numinmm period of limitation available fo sureties as a
defense in the junisdiction of the suit shall be applicable.

§ 13 Notice and Claims to the Surety, the Owner or the Contractor shall be mailed or delivered to the address shown
on the page on which their signature appears. Actual receipt of notice or Claims, however accomplished, shall be
sufficient compliance as of the date recerved.

§ 14 When this Bond has been furnished to comply with a statutory or other legal requirement in the location where
the construction was to be performed. any provision in this Bond conflicting with said statutory or legal requirement
shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be
deemed incorporated herein. When so fiurnished. the infent is that this Bond shall be construed as a statutory bond and
not as a commeon law bond.

§ 15 Upon request by any person or entity appearing to be a potential beneficiary of this Bond, the Confractor and
Owner shall promptly furnish a copy of this Bond or shall permit a copy to be made.

§ 16 Definitions
§16.1 Claim. A written statement by the Claimant including at a mimnmum:
.1 the name of the Claimant;
2 theuaﬂmofthepﬁ"soﬂfor“humthclaborwasduﬂcorma’rma]surcmnpm&nlﬁmshai
3 acopy of the agreement or purchase order pursuant to-which labor. materials or equipment was
furnished for use m the performance of the Construction Contract;
4 abnef description of the labor, matenals or eguipment furmished;
.5 the date on which the Claimant last performed labor or last furnished materials or equipment for use in
the performance of the Construction Contract;
.6 the fotal amount earned by the Claimant for labor. materials or equipment firnished as of the date of
the Clain;
.1 the total amount of previous payments received by the Claimant; and
.8 - the total amount due and unpaid to the Claimant for 1abor, materials or equipment furnished as of the
date of the Claim.

§ 16.2 Claimant. An individual or entity having a direct contract with the Contractor or with a subcontractor of the
Contractor to furnish labor, materials or equipment for use in the performance of the Construction Contract. The term
Claimant also mcludes any individual or enfity that has rightfolly asserted a claim under an applicable mechanic’s lien
or similar statute against the real property upon which the Project is located. The intent of this Bond shall be to
include without limitation in the terms “labor. materials or equipment™ that part of water. gas. power. light. heat. oil.
gaso].mn telephone service or rental equipment used in the Construction Contract, architectural and engineering
services required for performance of the work of the Contractor and the Contractor's subcontractors, and all other
items for which a mechanic’s lien may be asserted in the jurisdiction where the labor, materials or equipment were
furnished.

§ 16.3 Construction Contract. The agreement between the Owner and Confractor identified on the cover page,
inchuding all Contract Documents and all changes made to the agreement and the Confract Documents.
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§ 16.4 Owner Default. Failure of the Owner, which has not been remedied or waived, to pay the Contractor as required
under the Construction Contract or to perform and complete or comply with the other material terms of the
Construction Confract.

§ 16.5 Contract Documents. All the documents that comprise the agreement between the Owner and Contractor.

§ 17 If this Bond is issued for an agreement between a Confractor and subcontractor, the term Confractor in this Bond
shall be deemed fo be Subcontractor and the term Owner shall be deemed to be Confractor.

§ 18 Modifications to this bond are as follows:

{Space is provided below for additional signatures of added parties, other than those appearing on the cover page.)

CONTRACTOR AS PRINCIPAL SURETY

Company: {Corporate Seal) Company: {Corporate Seal)
Signature: Signature:

Name and Title: Name and Title:

Address Address

CAUTION: ¥ou should sign an original AlA Contract Document, on which this text appears in RED. An original assures that
changes will not be obscured.
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1. CONSTRUCTION DOCUMENTS

A. Construction Documents, listed in Table of Contents of this Specification volume shall form
part of this Contract and provisions of Construction Documents shall be as binding upon
parties as if they were fully set forth in Contract itself.

B. These shall also be considered as part of Construction Documents: Addenda, including
additions and modifications incorporated in such addenda before execution of Contract;
requests for information; construction bulletins; change orders; and written interpretations by
Architect / Engineer or Waste & Renewables Project Manager that are made after execution
of Contract.

C. Construction Documents are complementary, and what is required by one shall be as binding
as if required by all. Intent of Construction Documents is to include all labor, materials and
equipment necessary for proper execution of the Work.

2. DEFINITIONS

A. These terms as used in this Contract are respectively defined as follows:

1. All uses of term “County” in Construction Documents shall mean Dane County.

2. All uses of term “Department” in Construction Documents shall mean Department of
Waste & Renewables, which is a unit of Dane County government. Department is
County agency overseeing Contract with Contractor.

3. Waste & Renewables Project Manager is appointed by and responsible to Department.
Waste & Renewables Project Manager has authority to act on behalf of Department and
will sign change orders, payment requests and other administrative matters related to
projects.

4. Waste & Renewables Project Manager is responsible for supervision, administration and
management of field operations involved in construction phase of this Work.

5. Term “Work” includes all labor, equipment and materials necessary to produce project
required by Construction Documents.

6. Term “Substantial Completion” is date when project or specified area of project is
certified by Architect / Engineer that construction is sufficiently completed, in
accordance with Construction Documents, and as modified by any subsequent changes
agreed to by parties, so that County may occupy project or specified area of project for
use for which it was intended subject to permit approval for occupancy.

7. Contractor is person, firm, or corporation with whom County makes Contract. Though
multiple contracts may be involved, Construction Documents treat them throughout as if
each were of singular number.

3. ADDITIONAL INSTRUCTIONS AND DRAWINGS

A. Contractor may be furnished additional instructions and detail drawings as necessary to carry
out the Work included in Contract. Additional drawings and instructions thus supplied to
Contractor will coordinate with Construction Documents and will be so prepared that they
can be reasonably interpreted as part thereof. Contractor shall carry out the Work in
accordance with additional detail drawings and instructions.
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4. SHOP DRAWINGS, PRODUCT DATA AND SAMPLES

A. Not Applicable.

5. CUTTING AND PATCHING

A. Not Applicable.

6. CLEANING UP

A. Contractor shall keep premises and surrounding area free from accumulation of waste
materials or rubbish caused by operations under Contract. Contractor shall remove from and
about the Work waste materials, rubbish, Contractor’s tools, construction equipment,
machinery, and surplus materials at completion of the Work. Contractor shall maintain all
areas around the Work site in clean condition. Contractor shall remove all spillage and
prevent tracking of spillage arising from performance of the Work, into, out of, and within
the Work site.

B. If Contractor fails to clean up as directed in Construction Documents, County may do so and
shall charge Contractor cost thereof.

7. USE OF SITE

A. Contractor shall provide City of Madison, County, and Architect / Engineer access to the
Work under all circumstances.

B. Contractor shall confine operations at site to areas permitted by City of Madison and shall not
unreasonably encumber site with materials or equipment. Contractor shall assure free,
convenient, unencumbered, direct and safe access to all properties adjacent to the Work for
the City of Madison, Dane County, its employees, invitees and guests.

8. MATERIALS AND WORKMANSHIP

A. Contractor shall perform all work and furnish all supplies and materials, machinery,
equipment, facilities and means, necessary to complete the Work required by this Contract,
within time specified, in accordance with provisions of Construction Documents.

B. All equipment and materials incorporated in the Work covered by this Contract are to be new.

C. Ifrequested, Contractor shall furnish satisfactory evidence as to kind and quality of
construction materials proposed or used.

D. If not otherwise provided, materials and labor called for in this Contract shall be provided and
performed in accordance with established practice and standards recognized by Architects,
Engineers, Department, and construction industry.

E. Reference to “Standard” specifications of any association or manufacturer, or codes of
County authorities, intends most recent printed edition or catalog in effect on date that
corresponds with date of Construction Documents.

F. Whenever reference is made in Specifications that work shall be “performed”, “applied”, in
accordance with “manufacturer’s directions or instructions”, Contractor to whom those
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instructions are directed shall furnish three (3) printed copies of such instructions to Architect
/ Engineer before execution of the Work.

9. CONTRACTOR’S TITLE TO MATERIALS

A. Contractor or any subcontractor shall not purchase materials or supplies for the Work subject
to any chattel mortgage or under conditional sale contract or other agreement by which seller
retains interest. Contractor warrants that all materials and supplies used in the Work are free
from all liens, claims or encumbrances and Contractor has good title to them.

10. “OR EQUAL” CLAUSE

A. Whenever equipment or materials are identified on Drawings or in Specifications by
reference to manufacturer’s or vendor’s name, trade name, catalog number, and other
identifying information, it is intended to establish standards; and any equipment or material
of other manufacturers and vendors which will perform adequately duties imposed by general
design will be considered equally accepted provided equipment or material so proposed is, in
opinion of Architect / Engineer, of equal substance and function. Architect/ Engineer and
Department shall provide written approval before Contractor may purchase or install it.

B. Equipment or materials of manufacturers, other than those named, may be used only upon
following conditions:

1. That, in opinion of Architect / Engineer and Department, proposed material or equipment
item is fully equal or superior (in design, materials, construction, workmanship,
performance, finish, etc.) to named item. No compromise in quality level, however
small, is acceptable.

2. That, in substituting materials or equipment, Contractor assumes responsibility for any
changes in system or for modifications required in adjacent or related work to
accommodate such substitution despite Architect / Engineer’s and Department’s
approval, and all costs growing out of approval of “or equal” items shall be responsibility
of Contractor. No extra costs resulting from such approval shall become responsibility of
Department, Architect / Engineer or any other separate Contractor.

3. It shall be understood that use of materials or equipment other than those specified, or
approved equal by Architect / Engineer and Department, shall constitute violation of
Contract, and that Architect / Engineer and Department shall have right to require
removal of such materials or equipment and their replacement with specified materials or
equipment at Contractor’s expense.

4. Product and manufacturer named first in Specifications or on information shown on
Drawings is basis of selection of manufactured items and equipment, particularly
mechanical equipment. In using other than first named products or manufacturers,
including those specified as additionally approved or acceptable, Contractor assumes
responsibility for any changes in system and for modifications in any work required to
accommodate them. Architect / Engineer’s approval of such additionally acceptable
products or manufacturers, either in Specifications or in Addendum, does not relieve
Contractor from obligation to coordinate such optional products with other Contractors,
whose work may be affected by them, and to pay all additional costs resulting from their
inclusion into the Work. Contractor’s liability shall include payment of Architect /
Engineer’s fees for any additional services made necessary by or directly connected to
such product changes. No extra costs resulting from such changes shall become
responsibility of Department, Architect / Engineer or any other separate Contractor.

C. No request for approval of “or equal” materials will be entertained except from Contractor.
Identify any request for substitution as substitution on Contractor’s letter of transmittal and
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11.

12.

13.

give reasons for substitution. Department may in its sole discretion allow substitutions of
materials.

PATENTS AND ROYALTIES

If Contractor uses any design, device or material covered by letters, patent or copyright, it is
mutually agreed and understood, that, without exception, contract prices shall include all
royalties or costs arising from use of such design, device or materials, in any way involved in
the Work.

Contractor shall indemnify and save harmless County from any and all claims for
infringement by reason of use of such patent or copyright in connection with the Work agreed
to be performed under this Contract, and shall indemnify County for any cost, expense or
damage which it may be obliged to pay by reason of such infringement at any time during
prosecution of the Work or after completion of the Work.

SURVEYS, PERMITS, REGULATIONS AND TAXES

Department will furnish to Contractor all site, topography and property surveys necessary for
execution of the Work.

. Contractor shall procure all permits, licenses and approvals necessary for execution of this

Contract.

Contractor shall give all notices and comply with all State of Wisconsin, Federal and local
laws, codes, rules and regulations relating to performance of the Work, protection of adjacent
property, and maintenance of passageways, guard fences or other protective facilities.

Contractor does not need to pay State and local sales & use taxes on building materials that
become part of local unit government facilities. See Wisconsin Statute 77.54 (9m). This
does not include materials for highways, streets or roads. Contractor shall pay any other
Sales, Consumer, Use & other similar taxes or fees required by law.

Contractor shall promptly notify Architect / Engineer of any variances of Drawings or
Specifications with that of any State of Wisconsin, federal or local law, code, rule or
regulation. Upon such notification, Architect / Engineer will require correction of variance to
comply with applicable law, code, rule or regulation at no additional cost to Contractor.

Work under this Contract shall comply with all applicable State of Wisconsin, Federal and
local laws, codes and regulations.

Contractor shall pay charges for water, sewer and other utility connections made by
municipalities where required by Specifications.

CONTRACTOR’S OBLIGATIONS AND SUPERINTENDENCE

Contractor shall provide and pay for all materials, labor, tools, equipment, transportation and
superintendence necessary to execute, complete and deliver the Work within specified time.
Contractor agrees to secure at their own expense all personnel necessary to carry out the
Work. Such personnel shall not be deemed County employees nor shall they have or be
deemed to have any direct contractual relationship with County.
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14.

15.

Performance of any work necessary after regular working hours, on Sundays or Legal
Holidays shall be without additional expense to County. Performance of any work at site at
other than normal working hours must be coordinated with Waste & Renewables Project
Manager.

Contractor shall furnish, erect, maintain and remove such temporary works as may be
required.

Contractor shall observe, comply with, and be subject to all terms, conditions, requirements
and limitations of Construction Documents.

At the Work site, Contractor shall give personal superintendence to the Work or shall employ
construction superintendent or foreman, experienced in character of work covered by
Contract, who shall have full authority to act for Contractor. Understand that such
superintendent or foreman shall be acceptable to Architect / Engineer and Department.

Remove from project or take other corrective action upon notice from Architect / Engineer or
Department for Contractor’s employees whose work is considered by Architect / Engineer or
Department to be unsatisfactory, careless, incompetent, unskilled or otherwise objectionable.

Contractor and subcontractors shall be required to conform to Labor Laws of State of
Wisconsin and various acts amendatory and supplementary thereto and to other laws,
ordinances and legal requirements applicable to the Work.

Presence and observation of the Work by Architect / Engineer or Waste & Renewables
Project Manager shall not relieve Contractor of any obligations.

WEATHER CONDITIONS

In event of temporary suspension of work, or during inclement weather, or whenever
Architect / Engineer shall direct, Contractor shall, and shall cause subcontractors to protect
carefully all work and materials against damage or injury from weather. If, in opinion of
Architect / Engineer or Department, any work or materials that have been damaged or injured
due to failure on part of Contractor or any subcontractors so to protect the Work, such
materials shall be removed and replaced at expense of Contractor.

PROTECTION OF WORK AND PROPERTY

Contractor shall at all times safely guard City of Madison and County’s property from injury
or loss in connection with this Contract. Contractor shall at all times safely guard and protect
the Work, and adjacent property, from damage. Contractor shall replace or make good any
such damage, loss or injury unless such is caused directly by errors contained in Contract, or
by County, or County’s duly authorized representative.

. Contractor may act diligently, without previous instructions from Architect / Engineer and /

or Department, in emergency that threatens loss or injury of property, or safety of life.
Contractor shall notify Architect / Engineer and / or Department immediately thereafter.
Promptly submit any claim for compensation by Contractor due to such extra work to
Architect / Engineer and / or Department for approval as provided for in Article 18 herein.
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A.

17.

18.

INSPECTION AND TESTING OF MATERIALS

Authorized representatives and agents of County government shall have access at all times to
the Work wherever it is in preparation or progress and Contractor shall provide facilities for
such access and for inspection.

Should it be considered necessary or advisable at any time before final acceptance of the
Work to make examination of work already completed, by removing or tearing out same,
Contractor shall upon request, promptly furnish all necessary facilities, labor and materials.
If such work is found to be defective in any aspect, due to fault of Contractor or
subcontractors thereof, Contractor shall assume all expenses of such examination and of
satisfactory reconstruction. Contractor will be reimbursed for such examination and
replacement in accordance with Article 18 - A.3., of these General Conditions of Contract if
such work is found to meet requirements of Contract.

If Specifications, Architect / Engineer’s, or Waste & Renewables Project Manager’s
instructions require any work to be specially tested or approved, Contractor shall give
Architect / Engineer and Waste & Renewables Project Manager timely notice of its readiness
for testing or inspection. Test all materials and equipment requiring testing in accordance
with accepted or specified standards, as applicable. Architect / Engineer shall recommend
laboratory or inspection agency and Department will select and pay for all initial laboratory
inspection services. Should retesting be required, due to failure of initial testing, cost of such
retesting shall be borne by Contractor.

Cost of any testing performed by manufacturers or Contractor for substantiating acceptability
of proposed substitution of materials and equipment, or necessary conformance testing in
conjunction with manufacturing processes or factory assemblage, shall be borne by
Contractor or manufacturer responsible.

REPORTS, RECORDS AND DATA

Contractor shall submit to Architect / Engineer and Waste & Renewables Project Manager
such schedule of quantities and costs, progress schedules, payrolls, reports, estimates,
invoices, records and other data as either may request concerning work performed or to be
performed under this Contract.

CHANGES IN THE WORK

Make no changes, except in cases of emergency, in the Work covered by approved
Construction Documents without having prior written approval of Department. Charges or
credits for the Work covered by approved change shall be determined by one of these
methods:
1. Unit bid prices previously approved.
2. Agreed lump sum based on actual cost of:
a) Labor, including foremen, and all fringe benefits that are associated with their wages.
b) Materials entering permanently into the Work.
c) Ownership or rental cost of construction tools and equipment during time of use on
extra work.
d) Power and consumable supplies for operation of power equipment.
e) Workmen’s Compensation Insurance, Contractor’s Public Liability and Property
Damage Insurance, and Comprehensive Automobile Liability Insurance.
f) Social Security and old age and unemployment contributions.
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h)

i)

Add to cost under (2), fixed fee to be agreed upon, but not to exceed fifteen percent
(15%) of actual cost of work performed with their own labor force. Fee shall be
compensation to cover cost of supervision, overhead, bond, profit and any other
general expense.

On that portion of the Work under (2) done under subcontract, Contractor may
include not over seven and one-half percent (7/2%) for supervision, overhead, bond,
profit and any other general expense.

Department may require correct amount of costs with supporting vouchers;
Contractor shall keep and present in such form as directed.

3. Cost-plus work, with not-to-exceed dollar limit, based on actual cost of:

a)
b)

c)

d)
e)

f)
2

h)

Labor, including foremen, and all fringe benefits that are associated with their wages.
Materials entering permanently into the Work.

Ownership or rental cost of construction tools and equipment during time of use on
extra work. Rental cost cannot exceed fifty percent (50%) replacement value of
rented equipment.

Power and consumable supplies for operation of power equipment.

Workmen’s Compensation Insurance, Contractor’s Public Liability and Property
Damage Insurance, and Comprehensive Automobile Liability Insurance.

Social Security and old age and unemployment contributions.

To cost under (3), there shall be added fixed fee to be agreed upon but not to exceed
fifteen percent (15%) of actual cost of work performed with their own labor force.
Fee shall be compensation to cover cost of supervision, overhead, bond, profit, and
any other general expense.

On that portion of the Work under (3) done under subcontract, Contractor may
include not over seven and one-half percent (7'2%) for supervision, overhead, bond,
profit, and any other general expense.

Contractor shall keep and present, in such form as directed, correct amount of cost
together with such supporting vouchers as may be required by Department.

B. If Contractor claims that by any instructions given by Architect / Engineer, Department, by
drawings or otherwise, regarding performance of the Work or furnishing of material under
Contract, involves extra cost, Contractor shall give Department written notice of cost thereof
within two (2) weeks after receipt of such instructions and in any event before proceeding to
execute work, unless delay in executing work would endanger life or property.

C. No claim for extra work or cost shall be allowed unless it was done in pursuance of written
Change Order from Architect / Engineer and approved by Department, as previously
mentioned, and claim presented with payment request submitted after changed or extra work
is completed.

D. Negotiation of cost for change in the Work shall not be cause for Contractor to delay
prosecution of the Work when authorized in writing by Waste & Renewables Project
Manager to proceed.

19. EXTRAS

A. Without invalidating Contract, Department may order extra work or make changes by
altering, adding to or deducting from the Work, contract sum being adjusted in accordance
with Article 18 herein.
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20.

A.

21.

22,

23.

TIME FOR COMPLETION

Contractor agrees that the Work shall be prosecuted regularly and diligently and complete the
Work as stated in Construction Documents.

CORRECTION OF WORK

All work, all materials whether incorporated in the Work or not, and all processes of
manufacture shall at all times and places be subject to inspection of Architect / Engineer and
Waste & Renewables Project Manager who shall be judge of quality and suitability of the
Work, materials, and processes of manufacture for purposes for which they are used. If they
fail to meet Architect / Engineer’s and Waste & Renewables Project Manager’s approval,
they shall be reconstructed, made good, replaced or corrected, by Contractor at Contractor’s
expense. Immediately remove all rejected material from site.

If Contractor defaults or neglects to carry out the Work in accordance with Construction
Documents or fails to perform any provision of Contract, Department may, after ten (10)
business days’ written notice to Contractor and without prejudice to any other remedy County
may have, make good such deficiencies. In such case, appropriate Change Order shall be
issued deducting from Contractor’s payments then or thereafter, cost of correcting such
deficiencies, including cost of Architect / Engineer’s additional services made necessary by
such default, neglect or failure.

SUBSURFACE CONDITIONS FOUND DIFFERENT

If Contractor encounters subsurface or latent conditions at site materially differing from those
shown on Drawings or indicated in Specifications, Contractor shall immediately give notice
to Architect / Engineer and Waste & Renewables Project Manager of such conditions before
they are disturbed. Architect / Engineer will thereupon promptly investigate conditions, and
if Architect / Engineer finds that they materially differ from those shown on Drawings or
indicated in Specifications, Architect / Engineer will at once make such changes as necessary,
any increase or decrease of cost resulting from such changes to be adjusted in manner
provided in above Article 18 entitled “Changes in the Work™.

RIGHT OF DEPARTMENT TO TERMINATE CONTRACT

In event that any provisions of this Contract are violated by Contractor or by any
subcontractors, County may serve written notice upon Contractor and Surety of its intention
to terminate Contract, such notice to contain reasons for such intention to terminate Contract,
and unless within ten (10) business days after serving of such notice upon Contractor, such
violation or delay shall cease and satisfactory arrangement or correction be made, Contract
shall, upon expiration of said ten (10) business days, cease and terminate.

. In event of any such termination, County shall immediately serve notice thereof upon Surety

and Contractor, and Surety shall have right to take over and perform Contract subject to
County’s approval; provided, however, that if Surety does not commence performance
thereof within ten (10) business days from date of mailing to such Surety of notice of
termination, County may take over the Work and prosecute same to completion by contract,
or by force account, at expense of Contractor; Contractor and Surety shall be liable to County
for any excess cost occasioned County thereby, and in such event County may take
possession of and utilize in completing the Work, such materials and equipment as may be on
the Work site and therefore necessary.
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24. CONSTRUCTION SCHEDULE AND PERIODIC ESTIMATES

A. Contractor shall be responsible for Construction Schedule and coordination. Immediately
after execution and delivery of Contract and before making first payment, Contractor shall
notify all subcontractors to furnish all required information to develop Construction
Schedule. Contractor and all subcontractors associated with the Work shall furnish following
information from each Division of Specifications:

1. List of construction activities;

2. Start, finish and time required for completion of each activity;

3. Sequential relationships between activities;

4. Identify all long lead-time items, key events, meetings or activities such as required
submittals, fabrication and delivery, procurement of materials, installation and testing;

5. Weekly definition of extent of work and areas of activity for each trade or Subcontract;
and

6. Other information as determined by Waste & Renewables Project Manager.

B. In addition to above requested items, Contractor shall request delivery dates for all County-
furnished equipment, materials or labor. This shall include any work handled by Department
under separate contracts such as asbestos abatement, air and water balancing, etc. Indicate on
Construction Schedule these associated delivery and installation dates.

C. Progress Reporting:

1. Contractor shall update and publish Construction Schedule on monthly basis. Revisions
to Schedule shall be by Contractor and made in same detail as original Schedule and
accompanied by explanation of reasons for revision; and shall be subject to approval by
Department.

2. Failure of Contractor to keep Schedule in updated format shall result in County hiring
firm specializing in construction schedule development and deducting those costs
associated with updating process from payments due Contractor.

3. Contractor shall submit show actual percentage of each activity completed, estimated
future progress, and anticipated completion time.

D. Responsibility for timely completion requires:

1. Contractor and subcontractors understand that performance of each is interdependent
upon performance of others.

2. Whenever it becomes apparent from current schedule, that phasing or progress
completion dates will not be met, Contractor must take some or all following actions at
no additional cost to County:

a) Increase construction labor in such quantities and crafts as will eliminate backlog of
work.

b) Increase number of working hours per shift, shifts per working day, working days per
week, amount of construction equipment, or any combination of foregoing to
eliminate backlog of work.

¢) Reschedule work (yet remain in conformance with Drawings and Specifications).

3. Prior to proceeding with any of above actions, Contractor shall notify Waste &
Renewables Project Manager.

E. Maintain current Construction Schedule at all times. Revise Construction Schedule in same
detail as original and accompany with explanation of reasons for revision. Schedule shall be
subject to approval by Architect / Engineer and Waste & Renewables Project Manager.
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25. PAYMENTS TO CONTRACTOR

A.

Contractor shall provide:

1. Detailed estimate giving complete breakdown of contract price by Specification Division;
and

2. Periodic itemized estimates of work done for purpose of making partial payments
thereon.

Submit these estimates for approval to Waste & Renewables Project Manager. Costs
employed in making up any of these schedules are for determining basis of partial payments
and not considered as fixing basis for additions to or deductions from Contract price.

County will make partial payments to Contractor for value, proportionate to amount of
Contract, of all labor and material incorporated in the Work during preceding calendar month
upon receipt of Application and Certificate for Payment form from Architect / Engineer and
approval of Department.

Contractor shall submit for approval first to Architect / Engineer, and then to Waste &
Renewables Project Manager all Application and Certificate for Payment forms. [f requested,
support Application and Certificate for Payment with such additional evidence as may be
required, showing Contractor’s right to payment claimed.

Application and Certificate for Payment for preparatory work and materials delivered and
suitably stored at site to be incorporated into the Work at some future period, will be given
due consideration. Requesting payment for materials stored off site, may be rejected,
however, if deemed essential for reasons of job progress, protection, or other sufficient cause,
requests will be considered, conditional upon submission by Contractor of bills of sale,
photographs and such other procedures as will adequately protect County’s interest such as
storage in bonded warehouse with adequate coverage. If there is any error in payment,
Contractor is obligated to notify Department immediately, but no longer than ten (10)
business days from receipt of payment.

Payments by County will be due within forty-five (45) business days after receipt by
Department of Application and Certificate for Payment.

County will retain five percent (5%) of each Application and Certificate for Payment until
final completion and acceptance of all the Work covered by Contract. However, any time
after fifty percent (50%) of the Work has been furnished and installed at site, County will
make remaining payments in full if Architect / Engineer and Waste & Renewables Project
Manager find that progress of the Work corresponds with Construction Schedule. If
Architect / Engineer and Waste & Renewables Project Manager find that progress of the
Work does not correspond with Construction Schedule, County may retain up to ten percent
(10%) of each Application and Certificate for Payment for the Work completed.

All material and work covered by partial payments made shall become sole property of
County, but this provision shall not be construed as relieving Contractor from sole
responsibility for care and protection of materials and work upon which payments have been
made, or restoration of any damaged work, or as waiver of right of County to require
fulfillment of all of terms of Contract.

County will make final payment within sixty (60) calendar days after final completion of the
Work, and will constitute acceptance thereof.
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26.

27.

28.

County may make payment in full, including retained percentages and less authorized
deductions, upon completion and acceptance of each Division where price is stated separately
in Contract.

Every contractor engaged in performance of any contract for Department of Waste &
Renewables shall submit to this Department, as requested and with final application for
payment for work under said contract, affidavit(s) as required to prove that all debts and
claims against this Work are paid in full or otherwise satisfied, and give final evidence of
release of all liens against the Work and County.

WITHHOLDING OF PAYMENTS

County, after having served written notice on said Contractor, may either pay directly any
unpaid bills of which Department has written notice, or withhold from Contractor’s unpaid
compensation sum of money deemed reasonably sufficient to pay any and all such lawful
claims until satisfactory evidence is furnished that all liabilities have been fully discharged;
whereupon, payment to Contractor shall be resumed in accordance with terms of this
Contract, but in no event shall these provisions be construed to impose any obligations upon
County to either Contractor or Contractor’s Surety.

. In paying any unpaid bills of Contractor, County shall be deemed agent of Contractor, and

any payment so made by County, shall be considered as payment made under Contract by
County to Contractor and County shall not be liable to Contractor for any such payment made
in good faith.

Contractor shall indemnify, hold harmless and defend Dane County, its boards, commissions,
agencies, officers, employees and representatives from all claims growing out of lawful
demands of subcontractors, laborers, workers, mechanics, material men, and furnishers of
machinery and parts thereof, equipment, power tools, and all supplies, including commissary,
incurred in performance of this Contract.

At Department’s request, Contractor shall furnish satisfactory evidence that all obligations of
nature designated above have been paid, discharged or waived.

ACCEPTANCE OF FINAL PAYMENT AS RELEASE

Making of final payment shall constitute waiver of all claims by County except those arising
from:

1. Unsettled lien;

2. Faulty or defective work appearing after substantial completion;

3. Failure of the Work to comply with requirements of Construction Documents; or

4. Terms of any special guarantees required by Construction Documents.

Acceptance of final payment shall constitute waiver of all claims by Contractor.

PAYMENTS BY CONTRACTOR

Contractor shall pay following not later than fifth (5™) business day following each payment
received from County:
1. All transportation and utility services rendered;
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29.

A.

30.

31.

32.

2. All materials, tools, and other expendable equipment that have been delivered at site of
the Work to extent of ninety percent (90%) of cost thereof, and balance of cost thereof
when said balance is paid to Contractor; and

3. [Each subcontractor, respective amount allowed Contractor because of work performed by
subcontractor to extent of subcontractor’s interest therein.

CONTRACT SECURITY

Contractor shall furnish Performance and Payment Bonds in amount at least equal to one
hundred percent (100%) of Contract price as security for faithful performance of this Contract
and payment of all persons performing labor on project under this Contract and furnishing
materials in connection with this Contract.

Sample Performance and Payment Bonds that Contractor will be required to execute is bound
into these Construction Documents. Before construction Contract is consummated,
completed Performance and Payment Bonds must be approved by Department.

ASSIGNMENTS

Contractor shall not assign whole or any part of this Contract or any moneys due or to
become due hereunder without written consent of Department. In case Contractor assigns all
or any part of any moneys due or to become due under this Contract, instrument of
assignment shall contain clause substantially to effect that it is agreed that right of assignee in
and to any moneys due or to become due to Contractor shall be subject to prior claims of all
persons, firms and corporations for services rendered or materials supplied for performance
of the Work called for in this Contract.

MUTUAL RESPONSIBILITY OF CONTRACTORS

If, through acts of neglect on part of Contractor or any subcontractor shall suffer loss or
damage on the Work, Contractor agrees to settle with such subcontractor by agreement or
arbitration if such other subcontractor will so settle. If such subcontractor shall assert any
claim against County on account of any damage alleged to have been sustained, Department
shall notify Contractor, who shall indemnify, hold harmless and defend Dane County, its
boards, commissions, agencies, officers, employees and representatives against any such
claim.

SEPARATE CONTRACTS

Department may award other contracts for the Work and all Contractors shall fully cooperate
with each other and carefully adjust their work to that provided under other contracts as may
be directed by Department. No Contractor shall commit or permit any act that will interfere
with performance of the Work by any other Contractor.

Contractor shall coordinate the Work with those of other Contractors. Cooperation will be
required in arrangement for storage of materials and in detailed execution of the Work.
Contractor, including subcontractors, shall keep informed of progress and detail work of
others and shall notify Architect / Engineer or Department immediately of lack of progress or
defective workmanship on part of others. Failure of Contractor to keep informed of the Work
progressing on site and failure to give notice of lack of progress or defective workmanship by
others shall be construed as acceptance by Contractor of status of the Work as being
satisfactory for proper coordination with Contractor’s own work.
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33.

A.

34.

3S.

SUBCONTRACTS

Contractor may use services of specialty subcontractors on those parts of the Work that,
under normal contracting practices, are performed by specialty subcontractors.

Contractor shall not award any work to any subcontractor without prior approval of
Department. Qualifications of subcontractors shall be same as qualifications of Contractor.
Request for subcontractor approval shall be submitted to Department fifteen (15) business
days before start of subcontractor’s work. If subcontractors are changed or added, Contractor
shall notify Department in writing.

Contractor shall be as fully responsible to County for acts and omissions of subcontractors,
and of persons either directly or indirectly employed by them, as Contractor is for acts and
omissions of persons directly employed by Contractor.

Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the
Work to bind subcontractors to Contractor by terms of General Conditions of Contract and
other Construction Documents insofar as applicable to work of subcontractors and to give
Contractor same power as regards terminating any subcontract that Department may exercise
over Contractor under any provision of Construction Documents.

Nothing contained in this Contract shall create any contractual relation between any
subcontractor and County.

Contractor shall insert in all subcontracts, Articles 26, 33, 43 and 45, respectively entitled:
“Withholding of Payments”, “Subcontracts”, “Affirmative Action Provision and Minority /
Women / Disadvantaged Business Enterprises”, and “Minimum Wages”, and shall further
require all subcontractors to incorporate physically these same Articles in all subcontracts.

WASTE & RENEWABLES PROJECT MANAGER’S AUTHORITY

Waste & Renewables Project Manager shall:

1. Administer and ensure compliance with Construction Documents;

2. Provide responsible on-site observations of construction and have authority to request
work and to stop work whenever necessary to insure proper enforcement of Construction
Documents;

3. Convene and chair project meetings and foreman’s coordination meetings when
necessary to coordinate resolution of conflicts between Contractors, Architects,
Engineers, Consultants, and Department; and

4. Check and inspect material, equipment and installation procedures of all trades for proper
workmanship and for compliance with Drawings, Specifications and Shop Drawings,
permit no material on project site that is not satisfactory and reject work not in
compliance with Construction Documents.

CONSULTANT’S AUTHORITY
Architect / Engineer is retained by, and is responsible to Department acting for County.
Architect / Engineer shall determine amount, quality, acceptability, and fitness of several

kinds of work and materials that are provided under this Contract and shall decide all
questions that may arise in relation to said work and construction thereof.
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36.

37.

38.

39.

Architect / Engineer shall decide meaning and intent of any portion of Specifications and of
any Drawings where they may be found obscure or be in dispute.

Architect / Engineer shall provide responsible observation of construction. Architect /
Engineer has authority to stop the Work whenever such stoppage may be necessary to insure
proper execution of Construction Documents.

Architect / Engineer shall be interpreter of conditions of Construction Documents and judge
of its performance.

Within reasonable time, Architect / Engineer shall make decisions on all matters relating to
progress of the Work or interpretation of Construction Documents.

Architect / Engineer’s decisions are subject to review by Waste & Renewables Project
Manager.

STATED ALLOWANCES

Not Applicable.

ESTIMATES OF QUANTITIES

Whenever estimated quantities of work to be done and materials to be furnished under this
Contract are shown in any of Construction Documents, they are given for use in comparing
bids and right is especially reserved to increase or diminish them as they may be deemed
reasonably necessary or desirable by Department to complete the Work included in this
Contract, and cost for such increase or diminution shall be adjusted in manner provided for in
General Conditions of Contract Article 18 entitled “Changes in the Work”.

LANDS AND RIGHTS-OF-WAY

Prior to start of construction, County shall furnish all land and rights-of-way necessary for
carrying out and completion of the Work to be performed under this Contract.

GENERAL GUARANTEE

Neither final certificate of payment nor any provision in Construction Documents nor partial
or entire occupancy of premises by County shall constitute acceptance of work not done in
accordance with Construction Documents or relieve Contractor of liability in respect to any
expressed warranties or responsibility for faulty materials or workmanship.

1. In no event shall making of any payment required by Contract constitute or be construed
as waiver by County of any breach of covenants of Contract or waiver of any default of
Contractor and making of any such payment by County while any such default or breach
shall exist shall in no way impair or prejudice right of County with respect to recovery of
damages or other remedy as result of such breach or default.

Contractor shall remedy and make good all defective workmanship and materials and pay for
any damage to other work resulting there from, which appear within period of one (1) year
from date of substantial completion, providing such defects are not clearly due to abuse or
misuse by County. Department will give notice of observed defects with reasonable
promptness.
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C. Guarantee on work executed after certified date of substantial completion will begin on date
when such work is inspected and approved by Architect / Engineer’s and Waste &
Renewables Project Manager.

D. Where guarantees or warrantees are required in sections of Specifications for periods in
excess of one (1) year, such longer terms shall apply; however, Contractor’s Performance and
Payment Bonds shall not apply to any guarantee or warranty period in excess of one (1) year.

40. CONFLICTING CONDITIONS

A. Any provision in any of Construction Documents which may be in conflict or inconsistent
with any Articles in these General Conditions of Contract or Supplementary Conditions shall
be void to extent of such conflict or inconsistency.

B. In case of ambiguity or conflict between Drawings and Specifications, Specifications shall
govern.

C. Printed dimensions shall be followed in preference to measurements by scale. Large-scale
drawings take precedence over small-scale drawings. Dimensions on Drawings and details
are subject to field measurements of adjacent work.

41. NOTICE AND SERVICE THEREOF

A. Any notice to Contractor from Department relative to any part of this Contract shall be in
writing and considered delivered and service thereof completed, when said notice is posted,
by certified or registered mail, to Contractor at Contractor’s last given address, or delivered in
person to said Contractor, or Contractor’s authorized representative on the Work.

42. PROTECTION OF LIVES AND HEALTH

A. In order to protect lives and health of Contractor’s employees under Contract, Contractor
shall comply with all pertinent provisions of Wisconsin Administrative Code, Rules of
Department of Commerce, relating to Safety and Health.

B. Contractor alone shall be responsible for safety, efficiency and adequacy of Contractor’s
tools, equipment and methods, and for any damage that may result from their failure or their
improper construction, maintenance or operation.

43. AFFIRMATIVE ACTION PROVISION AND MINORITY / WOMEN /
DISADVANTAGED BUSINESS ENTERPRISES

A. Affirmative Action Provisions.

1. During term of their Contract, Contractor agrees not to discriminate on basis of race,
religion, color, sex, handicap, age, sexual preference, marital status, physical appearance,
or national origin against any person, whether recipient of services (actual or potential),
employee, or applicant for employment. Such equal opportunity shall include but not be
limited to following: employment, upgrading, demotion, transfer, recruitment,
advertising, layoff, termination, training, rates of pay, and any other form of
compensation or level of service(s). Contractor agrees to post in conspicuous places,
these affirmative action standards to be visible to all employees, service recipients and
applicants for this paragraph. Listing of prohibited bases for discrimination shall not be
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construed to amend in any fashion state or federal law setting forth additional bases and
exceptions shall be permitted only to extent allowable in state or federal law.

2. Contractor is subject to this Article only if Contractor has twenty (20) or more employees
and receives $20,000.00 or more in annual aggregate contracts with County. Contractor
shall file and Affirmative Action Plan with Dane County Contract Compliance Specialist
in accord with Chapter 19 of Dane County Code of Ordinances. Such plan must be filed
within fifteen (15) business days of effective date of this Contract and failure to do so by
said date shall constitute ground for immediate termination of Contract by County.
Contractor shall also, during term of this Contract, provide copies of all announcements
of employment opportunities to County’s Office of Equity & Inclusion, and shall report
annually number of persons, by race, sex and handicap status, who apply for
employment, and, similarly classified, number hired and number rejected.

3. Contact Dane County Contract Compliance Specialist at Dane County Office of Equity &
Inclusion, 210 Martin Luther King, Jr. Blvd., Room 356, Madison, WI 53703, 608/266-
4192.

4. In all solicitations for employment placed on Contractor’s behalf during term of this
Contract, Contractor shall include statement to affect Contractor is “Equal Opportunity
Employer”. Contractor agrees to furnish all information and reports required by
County’s Contract Compliance Specialist as same relate to affirmative action and
nondiscrimination, which may include any books, records, or accounts deemed
appropriate to determine compliance with Chapter 19, Dane County Code of Ordinances,
and provision of this Contract.

B. Minority / Women / Disadvantaged / Emerging Small Business Enterprises.

1. Chapter 19.508 of Dane County Code of Ordinances is official policy of Dane County
regarding utilization of, to fullest extent of, Minority Business Enterprises (MBEs),
Women Business Enterprises (WBEs) Disadvantage Business Enterprises (DBEs) and
Emerging Small Business Enterprises (ESBEs).

2. Contractor may utilize MBEs / WBEs / DBEs / ESBEs as subcontractors or suppliers.
List of subcontractors will be required of low bidder as stated in this Contract. List shall
indicate which are MBEs / WBEs / DBEs / ESBEs and percentage of subcontract
awarded, shown as percentage of total dollar amount of bid.

44. COMPLIANCE WITH FAIR LABOR STANDARDS

A. During term of this Contract, Contractor shall report to County Contract Compliance
Specialist, within ten (10) business days, any allegations to, or findings by National Labor
Relations Board (NLRB) or Wisconsin Employment Relations Commission (WERC) that
Contractor has violated statute or regulation regarding labor standards or relations. If
investigation by Contract Compliance Specialist results in final determination that matter
adversely affects Contractor’s responsibilities under this Contract, and which recommends
termination, suspension or cancellation of this Contract, County may take such action.

B. Contractor may appeal any adverse finding by Contract Compliance Specialist as set forth in
Dane County Ordinance 25.015(11)(c) through (e).

C. Contractor shall post this statement in prominent place visible to employees: “As condition
of receiving and maintaining contract with Dane County, this employer shall comply with
federal, state and all other applicable laws prohibiting retaliation or union organizing.”
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45. USE AND OCCUPANCY PRIOR TO ACCEPTANCE
A. Contractor agrees to use and occupancy of portion or unit of the Work before formal
acceptance by Department, provided Department:

1. Secures written consent of Contractor; except when in opinion of Waste & Renewables
Project Manager, Contractor is chargeable with unwarranted delay in final cleanup of
punch list items or other Contract requirements.

2. Secures endorsement from insurance carrier and consent of Surety permitting occupancy
of building or use of the Work during remaining period of construction, or, secures
consent of Surety.

3. Assumes all costs and maintenance of heat, electricity and water.

4. Accepts all work completed within that portion or unit of the Work to be occupied, at
time of occupancy.

46. CLAIMS
A. No claim may be made until Department’s Waste & Renewables Director has reviewed

Architect / Engineer’s decision as provided for in Article 35 of General Conditions of

Contract. If any claim remains unresolved after such review by Department’s Waste &

Renewables Director, the claim may be filed under Wisconsin Statute 893.80. Work shall

progress during period of any dispute or claim. Unless specifically agreed between parties,

venue will be in Dane County, Wisconsin.

47. ANTITRUST AGREEMENT

A. Contractor and County recognize that in actual economic practice, overcharges resulting from
antitrust violations are in fact usually borne by County. Therefore, Contractor hereby assigns
to County any and all claims for such overcharges as to goods and materials purchased in
connection with this Contract, except as to overcharges which result from antitrust violations
commencing after price is established under this Contract and any change order thereto.

48. INSURANCE

A. Contractor Carried Insurance:

1. Contractor shall not commence work under this Contract until Contractor has obtained all
insurance required under this Article and has provided evidence of such insurance to Risk
Manager, 425 City-County Building, 210 Martin Luther King Jr. Blvd., Madison, WI
53703. Contractor shall not allow any subcontractor to commence work until insurance
required of subcontractor has been so obtained and approved. Company providing
insurance must be licensed to do business in Wisconsin.

2. Worker’s Compensation Insurance:

a) Contractor shall procure and shall maintain during life of this Contract, Worker’s
Compensation Insurance as required by statute for all of Contractor’s employees
engaged in work at site of project under this Contract and, in case of any such work
sublet, Contractor shall require subcontractor similarly to provide Worker’s
Compensation Insurance for all of latter’s employees to be engaged in such work
unless such employees are covered by protection afforded by Contractor’s Worker’s
Compensation Insurance.

b) Ifany claim of employees engaged in hazardous work on project under this Contract
is not protected under Worker’s Compensation Statute, Contractor shall provide and
shall cause each subcontractor to provide adequate Employer’s Liability Insurance
for protection of such of Contractor’s employees as are not otherwise protected.
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Contractor’s Public Liability and Property Damage Insurance:

a) Contractor shall procure and maintain during life of this Contract, Contractor’s
Public Liability Insurance and Contractor’s Property Damage Insurance in amount
not less than $1,000,000 bodily injury, including accidental death, to any one person,
and subject to same limit for each person, in amount not less than $1,000,000 on
account of one accident, and Contractor’s Property Damage Insurance in amount not
less then $1,000,000 or combined single limit of at least $1,000,000 with excess
coverage over and above general liability in amount not less than $5,000,000.
Contractor shall add “Dane County” as additional insured for each project.

b) Contractor’s Public Liability and Property Damage Insurance shall include Products,
Completed Operation, and Contractual Liability under Insurance Contract.
“Contractor shall in all instances save, defend, indemnify and hold harmless County
and Architect / Engineer against all claims, demands, liabilities, damages or any other
costs which may accrue in prosecution of the Work and that Contractor will save,
defend, indemnify and hold harmless County and Architect / Engineer from all
damages caused by or as result of Contractor’s operations” and each shall be listed as
additional insured on Contractor’s and subcontractors’ insurance policies.

c) Obligations of Contractor under Article 50.A.2.b) shall not extend to liability of
Architect / Engineer, agents or employees thereof, arising out of:

1) Preparation or approval of maps, drawings, opinions, reports, surveys, change
orders, designs or specifications; or

2) Giving of or failure to give directions or instructions by Architect / Engineer,
agents or employees thereof provided such giving or failure to give is primary
cause of injury or damage.

d) Contractor shall procure and shall maintain during life of this Contract,
Comprehensive Automobile Liability Insurance covering owned, non-owned and
hired automobiles for limits of not less than $1,000,000 each accident single limit,
bodily injury and property damage combined with excess coverage over and above
general liability in amount not less than $5,000,000.

e) Contractor shall either:

1) Require each subcontractor to procure and to maintain during life of subcontract,
subcontractor’s Public Liability Property Damage Insurance, and Comprehensive
Automobile Liability Insurance of type and in same amount specified in
preceding paragraphs; or

2) Insure activities of subcontractors in Contractor’s own policy.

Scope of Insurance and Special Hazards: Insurance required under Article 50.A.2 &

50.A.3. hereof shall provide adequate protection for Contractor and subcontractors,

respectively, against damage claims which may arise from operations under this Contract,

whether such operation be by insured or by anyone directly or indirectly employed by
insured and also against any of special hazards which may be encountered in
performance of this Contract as enumerated in Supplementary Conditions.

Proof of Carriage of Insurance: Contractor shall furnish Risk Manager with certificates

showing type, amount, class of operations covered, effective dates, dates of expiration of

policies and “Dane County” listed as additional insured. Such certificates shall also
contain (substantially) following statement: “Insurance covered by this certificate will not
be canceled or materially altered, except after ten (10) business days written notice has
been received by Risk Manager.”

B. Builder’s Risk:

L.

County shall provide Builder’s Risk insurance coverage for its insurable interests in
construction or renovation projects with completed value of $1,000,000 or less.
Therefore, if project completed value is more than $1,000,000, Contractor shall obtain
and maintain in force, at its own expense, Builder’s Risk Insurance on all risks for
amount equal to full completed value of covered structure or replacement value of
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alterations or additions. Any deductible shall not exceed $25,000 for each loss. Policy
shall include occupancy clause and list Dane County as loss payee.

C. Indemnification / Hold Harmless:

1.

Contractor shall indemnify, hold harmless and defend Dane County, its boards,
commissions, agencies, officers, employees and representatives from and against all
claims, damages, losses and expenses including attorneys’ fees arising out of or resulting
from performance of the Work, provided that any such claim, damage, loss or expense is
attributable to bodily injury, sickness, disease or death, or to injury to or destruction of
tangible property (other than the Work itself) including loss of use resulting therefrom,
and is caused in whole or in part by any act or omission of Contractor, any subcontractor,
anyone directly or indirectly employed by any of them or anyone for whose acts any of
them may be liable, regardless of whether or not it is caused in part by part indemnified
hereunder.
In any and all claims against Dane County, its boards, commissions, agencies, officers,
employees and representatives or by any employee of Contractor, any subcontractor,
anyone directly or indirectly employed by any of them or anyone for whose acts any of
them may be liable, indemnification obligation under this Contract shall not be limited in
any way by any limitation on amount or type of damages, compensation or benefits
payable by or for Contractor or any subcontractor under worker’s compensation acts,
disability benefits or other employee benefit acts.
Obligations of Contractor under this Contract shall not extend to liability of Architect /
Engineer, its agents or employees arising out of:
a) Preparation or approval of maps, drawings, opinion, reports, surveys, change orders,
designs or specifications; or
b) Giving of or failure to give directions or instruction by Architect / Engineer, its
agents or employees provided such giving or failure to give is primary cause of injury
or damage.
Dane County shall not be liable to Contractor for damages or delays resulting from work
by third parties or by injunctions or other restraining orders obtained by third parties.

49. WISCONSIN LAW CONTROLLING

A. TItis expressly understood and agreed to by parties hereto that in event of any disagreement or
controversy between parties, Wisconsin law shall be controlling.

END OF SECTION
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SECTION 00 73 00

SUPPLEMENTARY CONDITIONS

1. APPLICATION & CERTIFICATE FOR PAYMENT

A. Every contractor engaged in performance of any contract for the Department of Waste &
Renewables shall submit partial and final Application & Certificate for Payment for work
under said contract. Form shall provide similar information as shown on AIA G702™ and
G703™ forms (samples shown below). Forms shall be submitted to Waste & Renewables
Project Manager for approval.

@AIA Document G702" - 1992

Application and Certificate for Payment

TO OWNER: PROJECT: APPLIGATION NO: Distribution to:
PERIOD TO: OWNER O
CONTRACT FOR: ARCHITECT O
FROM CONTRACTOR: VIA ARCHITECT: CONTRACT DATE: CONTRACTOR O3
PROJECT NOS: / FELD O
OTHER O
b The undersigned Contmctor cemifies that 1o the best of the Contractor’s knowledge, informarion
Eol?flmc’lgzls APP:E!E&E&E:E&::LTEEL: ey and belief fhe Werk covered by this Application for Payment has been complered o accordance
_.\K Dm;mmmp‘a Eoration Sheet. i stachiod : with the Confract Documents, that all amounts have been paid by the Contractor for Work for
ALl nl-20eel, w avaced: which previens Certificates for Payment were issued and payments recened from the Owner. and
1. ORIGINAL CONTRACT SUM .. SRR . | that cusrent payment shown herein 15 now due.
2. NET CHANGE BY CHJ\NGE URDERS = = § CONTRACTOR:
3. CONTRACT SUM TO DATE (Zine 1 = 2 5 By Date
4, TOTAL COMPLETED & STORED TQ DATE (Colunm G on G703) ... § Stae of
5 RETAINAGE: Couary of.
& %o of Complered Work Subscribed and swor to before
(Colunms D + E on G703) 5 me this day of
b. %o of Stored Material
(Colunm F on G035} $ Notary Public:

My comnussion expires:
Total Retamage (Limes Sa + 5b, or Tewal in Column I of G703}, §

5 TOTAL EARNED LESS RETAINAGE £ A ARCHITECT'S CERTIFICATE FOR PAYMENT
(Ling 4 minus Ling 3 Toral) In accordance with the Contract Documents, based on on-site observations and the data compnsing
7. LESS PREVIOUS CERTIFICATES FOR PAYMENT s this application. the Aschitect certfies to the Owner that to the best of the Architect's knowledge,

i S belif the Work has progfessed as.indicated, the quabity of tye Work 5 fa
{Ling & from prior Certificate) accordance with the Contract Documents, and the Coutractor 15 entiled 1o payment of the

8 CURRENT PAYMENTDUE ........ SRR, 91 - Cl AMOUNT CERTIFIED.

3 BALANCE TO FINISH. INCLUDING REI'.MMAGE AMOUNT CERTIFIED G, B
{Line 3 minuz Line'd) $ (dttach explanation §f amonnt mrnl’iea’ 3 from the amount applied. [iftial all figures on this
Application and an the Continnarien Sheet that are changed 1o conferm with the amann! certified )
ICHANGE ORDER SUMMARY ADDITIONS DEDUCTIONS ARCHITECT;
Total changes approved i previous meaths by Owaer | § s By Date
[Fotal approved this moath 3 L This Cenificate is not negotiable. The ANOUNT CERTIFIED is pavable oaly to the Contractor
TOTAL |3 3 named herem, Issuance, payment and acceprance of payment are without prejudice to any rights of
{ET CHANGES by Change Order s the Ovwner of Contractor under thias Contract.

CAUTION: You should sign an original Al Contract Document, on which this text appears in RED. An original assures that changes will not be ohscured

ALA Document GP02™ - 1992 Copyright © 1953, 1963, 1965, 1971, 1975, 1983 and 1992 by The American Insitute of Architacts. All rights reserved, WARNING: This AT Decumant s pretected Ly U.S, Copyright Law
and International Treaties. Unauthorized reproduction or distribution of this AIA® Bocment, of any portion of It may result In severs civil and criminal penaliies, and will be prosecuted to the Makimum extent
possible under the law. Purchasers are pammsttad to reproduce ten (10) coples of this document when compseted. To reparn copyTight violations of ALA Conltract Documents, e-mail The Amencan institute of Architects’ legal
counsel, copynghtfaia o i

RFB No. 322035 Supplementary Conditions
rev. 01/22 007300-1



gAIA Document G703" — 1992

Continuation Sheet

ATA Docvment G02 P 1992, Apphication mud Certificate for Pavient, or GT32™-2009, APPLICATION NO:
Applicanon and Cemnificate for Payment, Construction Manager as Adviser Edinon. LICA #
contsmng Contractor's signed certification 15 attached. AER TIONRISTE:
In tabulations below, amounts are in US dollars. PERIOD TO:
Use Coluann T on Contracts where vanable retanage for line items may apply. ARCHITECT'S PROJECT NO:
A B < D [ E E [  \u 1
WORK COMPLETED 1
MATERIALS TOTAL ', BALANCE TO
MEM v SCHEDULED PRESENTLY COMPLETED AND % RETAINAGE
i) PESTRETIRLOF WORE: VALE | s | i bericn STORED | STORED TODATE | (G- O P ([Fvartable rate)
D=5 (Not#i D or E) (DEF)
GRAND TOTAL

CAUTION: You should sign an original AlA Contract Document, on which this text appears in RED. An original assures that changes will not be obscured,

ALA Document GT703™ — 1992. Copyright 1963, 1965, 1068, 1957, 1570, 1678, 1663 and 1552 by The Amencan instiute of Archilects. All rights reserved, WARNING: This AIA” Docuinent i protected by U.S, Copyright
Treaties,

Law and

real
possible under thi low, Purchasens ane permitted 1o reproduce ten (10) copies of this document when comgieted. To repon copyright

counsel, copyrightiaia ong.

RFB No. 322035

rev. 01/22

or

of this AlA" Document, or any pertion of it, may result in severs civil and criminal penaities, and will be prosscuted 10 the maximum extent

END OF SECTION
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SECTION 00 73 00

BEST VALUE CONTRACTING

1. CONTRACTORS / LICENSURE APPLICANTS

The Dane County Public Works Engineering Division requires contractors & subcontractors to be a
Best Value Contractor (BVC) before being hired. Contractor & subcontractor application documents
should be turned in immediately. Contractor approval or exemption must be complete prior to Bid
Due Date / Time. All subcontractors must also be approved or prove their exemption ten (10)
business or more days before performing any work under a County contract. Complete & properly
execute this document, along with the necessary attachments and additional information that the
County requires for the protection and welfare of the public in the performance of a County contract.

Contractors or subcontractors of any tier who attain qualification status will retain that status for a
period of three (3) years from the date of qualification. Contractors shall notify the Dane County
Public Works Engineering Division within fifteen (15) days of any changes to its business or
operations that are relevant to the application or status. Failure to do so could result in suspension,
revocation of the contractor’s qualification, debarment from County contracts for up to three (3) years
and / or other sanctions available under the law.

No contracts will be awarded for construction work performed on Dane County projects unless the
contractor is currently approved as a Wisconsin Trade Trainer or has applied for approval as an
Apprenticeship Trade Trainer to the Wisconsin Department of Workforce Development and agrees to
an acceptable apprenticeship program. If you are not currently approved as a Wisconsin Trade
Trainer, or have not applied for approval as an Apprenticeship Trade Trainer, please contact the
Department of Workforce Development - Bureau of Apprenticeship Standards at 608/266-3133 or
visit their web site at: https://dwd.wisconsin.gov/apprenticeship/.

Fill out the BVC Application at the Public Works Engineering Division web site
(publicworks.countyofdane.com/bvc). This document is in the RFB for reference only. The

following page shows what the questions are on the application.

2. EXEMPTIONS TO QUALIFICATION

Contractors performing work that does not apply to an apprenticeable trade, as outlined in Item 4.
Apprenticeable Trades, is the only reason for claiming an exemption if not an active Wisconsin
Trades Trainer. See Question 18A.

3. APPLICATION QUESTIONS

NO.

PROOF OF RESPONSIBILITY

CHECK IF APPLICABLE

1

Does your firm acknowledge that in doing work under any County
Public Works Contract, it will be required to use as subcontractors
only those contractors that are also qualified with the County or
become so ten (10) or more days before beginning any work?

Yes: |:| No: |:|

Does your firm possesses all technical qualifications and resources,
including equipment, personnel and financial resources, necessary to
perform the work required for any project or obtain the same
through the use of responsible, qualified subcontractors?

Yes: |:| No: |:|

Will your firm possess all valid, effective licenses, registrations or
certificates required by federal, state, county, or local law, which are
necessary for the type of work to be performed including, but not
limited to, those for any type of trade work or specialty work?

Yes: |:| No: |:|

rev. 01/22

Best Value Contracting
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https://dwd.wisconsin.gov/apprenticeship/
https://publicworks.countyofdane.com/bvc

4 Will your firm meet all bonding requirements as required by
applicable law or contract specifications? Yes: [] No: []
5 Will your firm meet all insurance requirements as required by
applicable law or specifications, including general liability insurance,
workers compensation insurance and unemployment insurance Yes: I:' No: I:'
requirements?
6 Will your firm maintain a substance abuse policy for employees
hired for Public Works contracts that comply with Wis. Stats. Sec. . .
103.503? Yes: L] No:[]
7 Will your employees who will perform work on a Public Works
project all be covered under a current workers compensation Yes: |:| No: |:|
policy and be properly classified under such policy?
8 Will your employees who will perform work on a Public Works
project have the opportunity to enroll in minimum essential
coverage and not be subject to an enrollment period of more than Yes: |:| No: |:|
60 days per the federal Affordable Care Act, Sec. 1513?
9 Will your firm fully abide by the equal opportunity and affirmative
action requirements of all applicable laws, including County . .
ordinances? Yes: D No |:|
10 Has your firm been the subject of any order or judgement from any
State or Federal Agency or court concerning employment practice,
including but not limited to: classification of employees under state
unemployment or workers compensation laws; minimum wage, Yes: [] No: []
overtime pay, recordkeeping, and child labor standards imposed by If Yes, attach details.
federal or state law; and employment discrimination or unfair labor
practices prohibited by federal or state law. (Attach copies of any
order or judgement)
11 Is your firm authorized or registered to transact business in the
state by the Department of Financial Institutions in compliance Yes: |:| No: |:|
with Wis. Stat. Chaps. 178, 179, 180, 181, or 183? If Yes, attach details.
12 In the past three (3) years, has your firm had control or has another
corporation, partnership or other business entity operating in the Yes: I:‘ No: |:|
construction industry controlled it? If so, attach a statement If Yes, attach details.
explaining the nature of the firm relationship.
13 In the past three (3) years, has your firm had any type of business,
contracting or trade license, certification or registration revoked or Yes: |:| No: |:|
suspended? If Yes, attach details.
14 In the past three (3) years, has your firm been debarred by any federal, Yes: I:‘ No: |:|
state or local government agency? IFYes. attach details
15 In the past three (3) years, has your firm defaulted or failed to complete | y - |:| No: |:|
?
any contract: If Yes, attach details.
16 In the past three (3) years, has your firm committed a willful violation of]
federal, state or local government safety laws as determined by a final | Yes: |:| No: |:|
decision of a court or government agency authority. If Yes, attach details.
17 In the past three (3) years, has your firm been in violation of any law
relating to your contracting business where the penalty for such Yes: |:| No: |:|
violation resulted in the imposition of a penalty greater than $10,000? If Yes, attach details.
18 Does the Wisconsin Bureau of Apprenticeship Standards determine your| v e- |:| No: |:|
firm an active Wisconsin Trade Trainer as? .
If Yes, attach details.

rev. 01/22
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18A | Is your firm claiming an exemption to qualification?
Y & P q Yes: |:| No: |:|

If Yes, attach details.

19 Has Contractor been in business less than one year?

Yes: |:| No: |:|

N

. APPRENTICEABLE TRADES:

e Bricklayer

e Boilermaker

e Carpenter

e Cement Mason (Concrete Finisher)

e Cement Mason (Heavy Highway)

e Construction Craft Laborer

e Data Communications Installer

e Flectrician

e FElevator Mechanic / Technician

e Environmental Systems Technician / HVAC Service Technician / HVAC Install & Service
e Glazier

e Heavy Equipment Operator / Operating Engineer
e Insulation Worker (Heat & Frost)

e [ron Worker (Assembler, Metal Buildings)

e Painter / Decorator

e Plasterer

e Plumber

e Roofer / Waterproofer

e Sheet Metal Worker

e Sprinkler Fitter

e Steamfitter (Service & Refrigeration)

e Taper & Finisher

e Telecommunications (Voice, Data & Video) Installer / Technician

e Tile Setter

END OF SECTION

Best Value Contracting
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SECTION 00 73 11
FAIR LABOR PRACTICES CERTIFICATION

The undersigned, for and on behalf of the BIDDER, APPLICANT or PROPOSER named herein,
certifies as follows:

A. That he or she is an officer or duly authorized agent of the above-referenced BIDDER,
APPLICANT or PROPOSER, which has a submitted a bid, application or proposal for a
contract or agreement with the county of Dane.

B. That BIDDER, APPLICANT or PROPOSER has (check one):

not been found by the National Labor Relations Board (“NLRB”) or the Wisconsin
Employment Relations Commission (“WERC”) to have violated any statute or regulation
regarding labor standards or relations in the seven years prior to the signature date of this
Certification.

been found by the National Labor Relations Board (“NLRB”) or the Wisconsin
Employment Relations Commission (“WERC”) to have violated any statute or regulation
regarding labor standards or relations in the seven years prior to the signature date of this
Certification.

Officer or Authorized Agent Signature Date

Printed or Typed Name and Title

Printed or Typed Business Name

NOTE: You can find information regarding the violations described above at: www.nlrb.gov
and werc.wi.gov.

For reference, Dane County Ordinance 25.09 is as follows:

(1) BIDDER RESPONSIBILITY. (a) Any bid, application or proposal for any contract with the
county, including public works contracts regulated under chapter 40, shall include a
certification indicating whether the bidder has been found by the National Labor Relations
Board (NLRB) or the Wisconsin Employment Relations Committee (WERC) to have violated
any statute or regulation regarding labor standards or relations within the last seven years.
The Controller shall investigate any such finding and make a recommendation to the
committee, which shall determine whether the conduct resulting in the finding affects the
bidder’s responsibility to perform the contract.

If you indicated that the NLRB or WERC have found you to have such a violation, you
must include copies of any relevant information regarding such violation with your

proposal, bid or application.

Include this completed Certification with your bid, application or proposal.

END OF SECTION

Bid No. 22035 007311-1



PART 1 GENERAL

1.1 SUMMARY

A.

SECTION 01 00 00

GENERAL REQUIREMENTS

Section Includes:

VoA R WD

10.
11.
12.
13.
14.
15.
16.
17.

Summary

Summary of the Work
Contractor Use of Premises
Applications for Payment
Change Procedures
Alternates

Coordination

Conferences

Progress Meetings

Job Site Administration
Quality Assurance / Quality Control of Installation
References

Parking

Staging Areas

Protection

Progress Cleaning

Contract Closeout Procedures

1.2 SUMMARY OF THE WORK

A.

Bid No. 322035
rev. 07/22

Project Description: Perform the Work as specified and detailed in Construction
Documents package. Contractor to install soils borings and groundwater monitoring wells
as outlined in construction documents.

1. Coordination with City of Madison, Dane County, and Architect / Engineer will
be critical for the successful completion of work.

2. Drilling and access to drilling locations will be restricted to times where
access/drilling will minimize potential damage to golf course (dry or frozen
surface conditions).

3. Routes to/from all drilling locations to be marked by City of Madison/Dane
County prior to work to minimize potential damage to golf course. All
vehicles/drill rig to follow approved routes.

4, City of Madison will have final say on conditions, and if work may proceed
under current conditions.

Work by Owner:

1. Private golf course utilities (electric/irrigation) to be cleared by City of Madison
prior to work.

2. Containerized cuttings to be removed by Dane County.

General Requirements
01 0000 -1



C. Permits: Not applicable.

D. Diggers Hotline:

1. It is General Contractor’s responsibility to contact Diggers Hotline to have all
public utility locations marked prior to drilling so as not to delay the Work.
2. Private golf course utilities (electric/irrigation) to be cleared by City of Madison

prior to work.

1.3 CONTRACTOR USE OF PREMISES

A. Contractor shall provide County and Architect /Engineer access to the work under all
circumstances.

B. Contractor shall confine operations at site to areas permitted by City of Madison and shall
not unreasonably encumber site with materials or equipment. Contractor shall assure
free, convenient, unencumbered, direct and safe access to all properties adjacent to the
Work for the City of Madison, Dane County, its employees, invitees, and guests.

1.4 APPLICATIONS FOR PAYMENT

A. Submit each Application for Payment on AIA G702™ and G703™ forms or approved
contractors invoice form. Contractor shall have these forms notarized and signed.

B. Content and Format: Utilize Schedule of Values for listing items in Application for
Payment.

C. Payment Period: Monthly.

D. Submit Applications for Payment to Waste & Renewables Project Manager for approval
& processing for payment.

1.5 CHANGE PROCEDURES

A. Contractor's costs for Products, delivery, installation, labor, insurance, payroll, taxes,
bonding, equipment rental, overhead and profit will be included in Change Orders
authorizing expenditure of funds from contingency allowance.

1.6 ALTERNATES
A. Owner shall review and accept or reject alternates quoted on Bid Form.
B. Coordinate related work and modify surrounding work as required.

1.7 COORDINATION

A. Coordinate scheduling with City of Madison, Dane County, and Architect / Engineer to
ensure efficient and orderly installation and minimize damage to the golf course or
impacts to golf operations.

Bid No. 322035 General Requirements

rev. 07/22 010000 -2



B. Contractor shall provide Waste & Renewables Project Manager with work plan that
ensures the Work’s completion within required time & schedule.

C. Waste & Renewables Project Manager may choose to photograph or videotape site or
workers as the Work progresses.

1.8 CONFERENCES

A. Project shall have pre-bid conference; see Instructions to Bidders.

B. Owner will schedule preconstruction meeting after Award of Contract for all affected
parties.

C. Contractor shall submit Construction Schedule at pre-construction meeting.

1.9 PROGRESS MEETINGS
A. Day & time of progress meetings to be determined at pre-construction meeting.

B. Owner shall schedule and administer meetings throughout progress of the Work at
minimum of one (1) per week.

C. Owner shall preside at meetings, record minutes, and distribute copies within two (2)
business days to those affected by decisions made.

D. Attendance at progress meetings by General Contractor, subcontractors, or their
authorized representative, is mandatory.

E. Contractors shall give verbal reports of progress on the Work, discuss schedule for
upcoming period and present all conflicts, discrepancies or other difficulties for
resolution.

1.10  JOB SITE ADMINISTRATION

A. Contractor shall have project superintendent on site during progress of the Work.

B. Contractor shall not change their project superintendent or project manager for duration
of the Work without written permission of Waste & Renewables Project Manager.

C. Architect / Engineer shall have representative on site during progress of the Work.
1.11  QUALITY ASSURANCE / QUALITY CONTROL OF INSTALLATION

A. Monitor quality control over suppliers, manufacturers, Products, services, site conditions,
and workmanship, to produce work of specified quality.

B. Comply with specified standards as minimum quality for the Work except when more
stringent tolerances, codes, or specified requirements indicate higher standards or more
precise workmanship.

Bid No. 322035 General Requirements
rev. 07/22 010000-3



1.12  REFERENCES

A. Conform to reference standard by date of issue current as of date for receiving bids.

B. Should specified reference standard conflict with Construction Documents, request
clarification from Waste & Renewables Project Manager before proceeding.

1.13  PARKING

A. Parking shall be available at the Work site.

B. All Contractors and their employees shall cooperate with City of Madison, Dane County,
Architect / Engineer and others in parking of vehicles to avoid interference with normal
operations and activities.

C. Do not obstruct existing service drives and parking lots with equipment, materials and /
or vehicles. Keep accessible for use at all times.

1.14  STAGING AREAS

A. Coordinate staging areas with City of Madison and Waste and Renewables Project

Manager prior to starting the Work.
1.15 PROTECTION

A. Contractor shall protect from damage / injury all trees, shrubs, hedges, plantings, grass,
mechanical, electrical & plumbing equipment, walks and driveways and pay for any
damage to same resulting from insufficient or improper protection.

1.16 PROGRESS CLEANING

A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in clean and
orderly condition.

1.17  CONTRACT CLOSEOUT PROCEDURES

A. Submit final Application for Payment identifying total adjusted Contract Sum / Price,
previous payments, and amount remaining due.

PART 2 PRODUCTS

Not Used.

PART 3 EXECUTION

Not Used.

Bid No. 322035 General Requirements
rev. 07/22 010000 -4



END OF SECTION
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NOTES:

1. TOPOGRAPHIC SURVEY OF THE DEVELOPMENT AREA TAKEN FROM
THE WISCONSIN VIEW PORTAL LIDAR DATA, YEAR OF ACQUISITION:
2017. TOPOGRAPHIC SURVEY DATA PROVIDED BY STATE
CARTOGRAPHER'S OFFICE.

2. SITE LOCATED IN THE FOLLOWING PARCELS IN DANE COUNTY:
oo NW 1/4 , NW 1/4, T7N, R10E, SECTION 25 CITY OF MADISON
oo SE 1/4, SE 1/4, SECTION 25, T7N, R10E, CITY OF MADISON
oo SW 1/4, SE 1/4 SECTION 25, T7N, R10E, CITY OF MADISON
oo BLOOMING GROVE ASSESSORS PLAN NO. 10, CITY OF MADISON
oo NW 1/4 SECTION 26, T7N, R10E, CITY OF MADISON
oo N 1/2, NE 1/4, T7N, R10E, CITY OF MADISON

3. HORIZONTAL DATUM IS REFERENCED TO WISCONSIN STATE PLANE
COORDINATE SYSTEM, SOUTH ZONE, NORTH AMERICAN DATUM (NAD
83), US SURVEY FEET.

4. VERTICAL DATUM IS NORTH AMERICAN VERTICAL DATUM 1988.
CONTOUR INTERVAL IS TWO FEET.

5. STREAM AND SHORELINE TAKEN FROM WDNR SURFACE WATER DATA
VIEWER. STREAM AND SHORELINE TAKEN FROM WISCONSIN
DEPARTMENT OF NATURAL RESOURCES DATA CURATOR, PUBLISHED
AUGUST 9, 2017 AND UPDATED AUGUST 16, 2021.

6. EXISTING SOIL BORING AND MONITORING WELL LOCATIONS (MW-1
THROUGH MW-4 AND B-1 THROUGH B11) WERE INSTALLED IN
JANUARY AND FEBRUARY 2022. OTHER EXISTING MONITORING WELLS
SHOWN ON THIS FIGURE ARE AFFILIATED WITH THE DANE COUNTY
LANDFILL NO. 2 (RODEFELD).

7. UTILITIES WERE PROVIDED BY THE CITY OF MADISON ON THE YAHARA
HILLS GOLF COURSE PARKS UTILITY INVENTORY DATED DECEMBER 3,
2021. CALL DIGGERS HOTLINE (811) & PARKS DIVISION (608-266-4711)
BEFORE DIGGING, DRIVING STAKES, ETC.

8. NR512 MINIMUM REQUIREMENTS: 83.1 ACRE FOOTPRINT
oo BORINGS 42
oo WATER TABLE WELLS 21
oo PIEZOMETERS 10
oo NESTS INSIDE FOOTPRINT 5
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DANE COUNTY WASTE & RENEWABLES DEPARTMENT FIGURE NO.

PROPOSED DANE COUNTY LANDFILL SITE NO. 3

01

CITY OF MADISON, DANE COUNTY, WISCONSIN
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This drawing represents intellectual property of Tetra Tech. Any modification to the original
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Table 1

Geotechnical Investigation Plan
Proposed Boring and Monitoring Well Information
Proposed Dane County Landfill Site No. 3

Dane County, Wisconsin

Approx. Approx. Estimated [Estimated Well Estimated Estimated ) S
Proposed Ground Nearest Competent : Sample Total Boring Well Screen . ’ ! Drilling in Well Borehole
Boring & Well | Northing (Y) Easting (X) Surface Subbase Groundv_vater Bottom Bedrock Boring Bpttom Interval Depth el Length R Well Type LG Ca_smg SEmE oLzl el Bedrock Backfill eI
) ) Elevation Elevation . Elevation (feet bgs) (feet) Material (feet) (feet) (feet)
ID Elevation Elevation (f-MSL) (f-MSL) Elevation (f-MSL) (feet) (feet bgs) (feet) (feet) (feet)
(ft-MSL) (ft-MSL) (ft-MSL)
Wells
MW-5 380069.3915 | 2167910.2110 870 860 860 850 790 849 5 feet 21 20 15 8 WT Sch. 40 PVC - 21 - - -
MW-5A 380069.3915 | 2167910.2110 870 860 860 821 790 820 5 feet 50 49 5 47 P Sch. 40 PVC 50 - - - -
MW-6 380118.0550 | 2168477.0090 875 866 866 856 805 836 5 feet 39 19 15 7 WT Sch. 40 PVC 39 - - 19 -
MW-7 379942.4629 | 2169107.8710 878 868 868 858 833 857 5 feet 21 20 15 8 WT Sch. 40 PVC - 21 - - -
MW-7A 379942.4629 | 2169107.8710 878 868 868 829 833 828 5 feet 50 49 5 47 P Sch. 40 PVC 50 - 5 - -
MW-8 379488.4343 | 2167831.4430 876 860 860 850 820 830 5 feet 46 26 15 14 WT Sch. 40 PVC 46 - - 19 -
MW-9 379220.3384 | 2168353.9570 897 876 876 866 860 865 5 feet 32 31 15 19 WT Sch. 40 PVC - 32 - - -
MW-9A 379220.3384 | 2168353.9570 897 876 876 837 860 836 5 feet 61 60 5 58 P Sch. 40 PVC 61 - 24 - -
MW-10 379280.6836 | 2169095.7300 896 880 880 870 867 869 5 feet 27 26 15 14 WT Sch. 40 PVC - 27 - - -
MW-10A 379280.6836 | 2169095.7300 896 880 880 841 867 840 5 feet 56 55 5 53 P Sch. 40 PVC 56 - 27 - -
MW-11 379406.1846 | 2169693.5580 883 880 880 870 868 868 5 feet 15 13 10 6 WT Sch. 40 PVC 15 - - - -
MW-12 378768.9249 | 2168697.5810 899 887 887 877 870 870 5 feet 29 22 15 10 WT Sch. 40 PVC 29 - - 6 -
MW-13 378417.0950 | 2167810.1880 915 884 884 874 859 859 5 feet 56 41 15 29 WT Sch. 40 PVC 56 - - 14 -
MW-14 378424.0974 | 2168515.2030 897 890 890 883 871 882 5 feet 15 14 10 7 WT Sch. 40 PVC - 15 - - -
MW-14A 378424.0974 | 2168515.2030 897 890 890 854 871 853 5 feet 44 43 5 41 P Sch. 40 PVC 44 - 18 - -
MW-15 378491.5433 | 2169061.1260 896 890 890 883 870 870 5 feet 26 13 10 6 WT Sch. 40 PVC 26 - - 12 -
MW-16 378453.9844 | 2169761.6260 900 887 887 877 845 876 5 feet 24 23 15 11 WT Sch. 40 PVC - 24 - - -
MW-16A 378453.9844 | 2169761.6260 900 887 887 848 845 847 5 feet 53 52 5 50 P Sch. 40 PVC 53 - - - -
MW-17 377889.7916 | 2168418.9250 900 894 894 887 874 886 5 feet 14 13 10 6 WT Sch. 40 PVC - 14 - - -
MW-17A 377889.7916 | 2168418.9250 900 894 894 858 874 857 5 feet 43 42 5 40 P Sch. 40 PVC 43 - 17 - -
MW-18 377992.9971 | 2169161.6970 901 888 888 878 875 877 5 feet 24 23 15 11 WT Sch. 40 PVC - 24 - - -
MW-18A 377992.9971 | 2169161.6970 901 888 888 849 875 848 5 feet 53 52 5 50 P Sch. 40 PVC 53 - 27 - -
MW-19 378018.7402 | 2169756.8420 919 880 880 870 858 858 5 feet 61 49 15 37 WT Sch. 40 PVC 61 - - 11 -
MW-20 377602.2773 | 2167853.7980 908 896 896 886 875 885 5 feet 23 22 15 10 WT Sch. 40 PVC - 23 - - -
MW-20A 377602.2773 | 2167853.7980 908 896 896 857 875 856 5 feet 52 51 5 49 P Sch. 40 PVC 52 - 19 - -
MW-21 377558.8789 | 2168444.9590 907 897 897 887 875 875 5 feet 32 20 15 8 WT Sch. 40 PVC 32 - - 11 -
MW-22 377558.8484 | 2169034.7980 910 885 885 875 869 869 5 feet 41 35 15 23 WT Sch. 40 PVC 41 - - 5 -
MW-23 377592.2810 | 2169726.2120 930 865 865 855 858 854 5 feet 76 75 15 63 WT Sch. 40 PVC - 76 4 - -
MW-23A 377592.2810 | 2169726.2120 930 865 865 826 858 825 5 feet 105 104 5 102 P Sch. 80 PVC 105 - 33 - -
Borings
B-12 379823.2847 | 2168049.1660 871 863 863 - 805 833 5 feet 38 - - - - - 38 - - - 38
B-13 379565.3424 | 2168293.4310 885 868 868 - 826 838 5 feet 47 - - - - - 47 - - - 47
B-14 379569.5177 | 2168653.0990 889 872 872 - 843 843 5 feet 46 - - - - - 46 - - - 46
B-15 379635.5037 | 2168983.4610 886 873 873 - 852 852 5 feet 34 - - - - - 34 - - - 34
B-16 379277.4045 | 2168017.1940 883 867 867 - 842 842 5 feet 41 - - - - - 41 - - - 41
B-17 379195.1645 | 2168799.6050 903 880 880 - 868 868 5 feet 35 - - - - - 35 - - - 35
B-18 379290.3102 | 2169530.1530 887 881 881 - 869 869 5 feet 18 - - - - - 18 - - - 18
B-19 378840.0380 | 2168088.0020 902 878 878 - 858 858 5 feet 44 - - - - - 44 - - - 44
B-20 378850.1506 | 2169022.5090 899 887 887 - 870 870 5 feet 29 - - - - - 29 - - - 29
B-21 378832.1578 | 2169690.0550 893 887 887 - 859 859 5 feet 34 - - - - - 34 - - - 34
B-22 378424.7986 | 2168164.2950 900 886 886 - 862 862 5 feet 38 - - - - - 38 - - - 38
B-23 378445.6054 | 2169403.2180 900 890 890 - 859 860 5 feet 40 - - - - - 40 - - - 40
B-24 377942.4831 | 2167813.6590 908 891 891 - 871 871 5 feet 37 - - - - - 37 - - - 37
B-25 377935.8028 | 2168773.1050 903 890 890 - 874 874 5 feet 29 - - - - - 29 - - - 29
B-26 377559.9951 | 2168755.6370 907 890 890 - 873 873 5 feet 34 - - - - - 34 - - - 34
Total 1733 1062 315 834 1456 277 174 97 544
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Table 1
Geotechnical Investigation Plan
Proposed Boring and Monitoring Well Information
Proposed Dane County Landfill Site No. 3
Dane County, Wisconsin

Notes:
1 WT = water table well Prepared by: LS/TD
2 P = piezometer Checked by: JO

3 bgs = below ground surface

4 ft-MSL = feet above mean sea level

5 The approximate nearest subbase elevation is equal to the estimated groundwater elevation. A gravity-drained gradient control system is proposed underlying the bottom of the clay component of the composite liner. Thus, the lowest subbase elevation possible will be the seasonal high groundwater table.

6 Estimated groundwater elevations are projections based on the water table elevations collected on 4/29/2022 from existing monitoring wells (MW-1 through MW-4) installed in January and February 2022.

7 Estimated soil boring and well bottom elevations may vary depending on hydrogeologic conditions at the site at the time of drilling. Actual drilling depths will be determined by Architect / Engineer's Authorized Representative.

8 Estimated competent bedrock elevations are projections based on the existing soil borings (B-1 through B-11) and existing monitoring wells (MW-1 through MW-4) installed in January and February 2022.

9 Estimated boring bottom elevations are based on the requirement that borings shall extend a minimum 25 feet below nearest subbase elevations or to competent bedrock, whichever comes first. A minimum of 30 feet below the subbase elevation was used to be conservative for subbase design flexibility. When estimated competent
bedrock elevations are anticipated above the 30 feet below subbase elevations, the estimated boring bottom elevation for each boring equals the estimated competent bedrock elevation. The competent bedrock elevation is an estimate and drilling should continue until competent bedrock is encountered but not to exceed 30 feet

below the nearest subbase elevation. However. wells and biezometers mav extend into the competent bedrock as hvdroaeoloaic conditions (observed water table) dictate.
10 For landfills with extended leachate collection lines (greater than 1,200 ft but less than 2,000 ft), NR 512.09(6)(b) requires one boring located within each proposed cell be extended 50 feet below the lowest subbase or to competent bedrock, whichever is shallower. The 83.1-acre limits of waste boundary is anticipated to include 8

distinct liner cells (conceptual). Competent bedrock is anticipated to be encountered within each liner cell prior to reaching 50-ft below the lowest subbase elevation; however, this is to be determined during drilling. Existing boring B-1 accounts for the northernmost cell. Borings and wells B-19, B-20, B-25, MW-10P, MW-14P, MW-
17P and MW-18P have been identified as locations within the remaining proposed liner cells. Competent bedrock elevations at these locations are anticipated to be encountered first and therefore, the boring depth has be set based on the anticipated competent bedrock elevation.

11 Water table wells that are co-located with piezometers (well nest) will be blind drilled.

12 Hollow Stemmed Augers (HSA), sonic, and/or air rotary (AR) drilling method may be utilized. HQ rock cores to be obtained from drilling locations that extend into the competent bedrock surface to total depth and the core holes will be reamed to 6 inches for well installations. Competent bedrock surface depths are approximate and
may vary. Rock cores in competent bedrock will be collected unless there is less than 5-ft of competent bedrock.

13 Drilling in Bedrock (feet) includes HQ rock coring and borehole reaming within bedrock.

14 Drilling water and water used for decontamination of equipment can be obtained at the site or from an off-site hydrant. Drilling water and decontamination water can be discharged to the ground surface at well locations.

15 Augers, rods, and other drilling equipment shall be decontaminated on-site between each drilling location using a steam cleaner and Alconox soap.

16 The boring and well locations are on site. All soil and rock cuttings will be containerized in drums and compiled for collection by Dane County at each boring location. Driller to supply drums.

17 A minimum of 3 feet is required between the existing ground surface and top of screen for water table well construction. Water table wells MW-11, MW-14, MW-15 and MW-17 were adjusted from 15 foot to 10 foot screen lengths to accommodate at least 3 feet of space between ground surface and top of screen.

18 Riser length = total well depth - screen length + 3-ft stick up above the ground surface.

19 Total Boring Depth for wells and piezometers includes drilling in competent bedrock.

20 Well installation materials shall include all sand (coarse, fine), bentonite (chipped, granular, powder), PVC screen and riser casing, PVC caps/plugs,keyed alike locks and any other appropriate materials. Borehole annulus will be backfilled with a bentonite slurry where applicable by regulation.

21 Borehole backfill may be required for wells when the minimum required boring depth (e.g., 25 ft or 50 ft below subbase or until competent bedrock is encountered) extends beyond the estimated well bottom. In these cases, borehole backfilling will be performed in accordance with Wis. Stats., NR 141. The well borehole backfill (feet)
estimated for each well does not include the 1 ft of filter pack sand to be installed below the bottom of the well.

22 Drilling, boring abandonment and well installation work will be performed in accordance with Wis. Stats., NR 141 and NR 500.

23 A stick-up protective casing will be installed at the monitoring wells. No bollards or bumper posts will be installed on the site.

24 The drilling locations are on the City of Madison Parks Department Yahara Golf Course property, located on and south of USH 12/18, east of 1-39/90 and west of CTH AB, Madison, Wisconsin. Assume access to all the boring locations are on soft ground. An ATV drill rig is required to access all of the boring and well locations to
avoid rutting the golf course. Matting may be needed to access some drilling locations. Driller will contact Digger’s Hotline for utility clearance. Dane County and City of Madison to clear on-site water lines and electrical services for the golf course irrigation system ahead of drilling activities.
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