RFP NO. 316053

DANE COUNTY DEPARTMENT OF PUBLIC WORKS,
HIGHWAY AND TRANSPORTATION

PUBLIC WORKS ENGINEERING DIVISION
1919 ALLIANT ENERGY CENTER WAY
MADISON, WISCONSIN 53713

REQUEST FOR PROPOSALS NO. 316053

COLISEUM RESTROOM REMODELING
ALLIANT ENERGY CENTER

1919 ALLIANT ENERGY CENTER WAY
MADISON, WISCONSIN

Due Date / Time: TUESDAY, DECEMBER 20TH, 2016 / 2:00 P.M. Location: PUBLIC WORKS OFFICE

Performance / Payment Bond: 100% OF CONTRACT AMOUNT Bid Deposit: 5% OF BID AMOUNT

FOR INFORMATION ON THIS REQUEST FOR PROPOSALS, PLEASE CONTACT:

ERIC URTES, PROJECT MANAGER
TELEPHONE NO.: 608/266-4798
FAX NO.: 608/267-1533
E-MAIL: URTES.ERIC@COUNTYOFDANE.COM
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Department of Public Works, Highway & Transportation

Public Works Engineering Division 608/266-4018
Gerald J. Mandli, P.E. Joseph T. Parisi
Commissioner / Director County Executive
Associate Director 1919 Alliant Energy Center Way
Rob Nebel Madison, Wisconsin 53713

Fax: 608/267-1533
www.countyofdane.com/pwht/public_works.aspx

November 29" 2016

INVITATION FOR PROPOSALS

You are invited to submit a Proposal for RFP No. 316053 to provide professional architectural & engineering
design services for the Coliseum Restroom Remodeling at the Alliant Energy Center Veteran’s Memorial
Coliseum. There will be a facility tour for proposers on Monday, December 5™, 2016 at 1:00 P.M., starting at
the Alliant Energy Center Administration Office, 1919 Alliant Energy Center Way, Madison, W1, 53713. The
Proposals are due on or before 2:00 p.m., Tuesday, December 20th, 2016. No performance bond is required
for this project.

ADDITIONAL INFORMATION

The Alliant Energy Center is seeking design services for the demolition and remodel of 20 multi-fixture Men’s
and Women’s bathrooms on three floors of the Veteran’s Memorial Coliseum. The project will require the
removal and replacement of all plumbing fixtures, lighting fixtures, wall and floor tiling, and finally the stall
partitions.

SPECIAL INSTRUCTIONS
Please be sure to complete one unbound original and three bound copies of the entire proposal package. To
return your proposal, please follow these instructions:

1. Place the signed Signature Page on top as page 1.
2. Place the signed Fair Labor Practices Certification after the Signature Page as page 2.
3. Place the Proposal information after Fair Labor Practices Certification.
4. Clearly label your envelope containing your proposal in the lower left-hand corner as follows:
“Proposal No. 316053
Coliseum Restroom Remodeling
2:00 p.m., Tuesday, December 20, 2016”
5. Mail to:
Eric Urtes, Project Manager
Dane County Department of Public Works, Highway & Transportation
1919 Alliant Energy Center Way
Madison, Wisconsin 53713

If any additional information about this Request for Proposals is needed, please call Eric Urtes at 608/266-4798
or send email to urtes.eric@countyofdane.com.

Sincerely,

J. Eric Urtes, AlA

Project Manager

Enclosure: Request for Proposals No. 316053 Package
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LEGAL NOTICE

REQUEST FOR PROPOSALS

Dane County Public Works, Highway & Transportation Dept., 1919 Alliant Energy Center Way,
Madison, WI 53713, will receive sealed Proposals until:

2:00 P.M., TUESDAY, DECEMBER 20, 2016

REQUEST FOR PROPOSALS NO. 316053

COLISEUM RESTROOM REMODELING
ALLIANT ENERGY CENTER

1919 ALLIANT ENERGY CENTER WAY
MADISON, WISCONSIN

Dane County is inviting Proposals for professional architectural and engineering design services.
Design will involve the remodel of 20 multi-fixture Men’s and Women’s restrooms on three
floors. Only firms with capabilities, experience & expertise with similar projects should obtain
this Request for Proposals document & submit Proposals.

Request for Proposals document may be obtained after 2:00 p.m. on November 29, 2016 by
downloading it from countyofdane.com/pwbids. Please call Eric Urtes, AIA - Project Manager,
at 608/266-4798 urtes.eric @countyofdane.com or our office at 608/266-4018, for any questions
or additional information.

All Proposers must be a registered vendor with Dane County & pay an annual registration fee
before award of Agreement. Complete Vendor Registration Form at
danepurchasing.com/registration or obtain one by calling 608/266-4131.

An informational facility tour will be held Monday, December 5th, 2016 at 1:00 p.m., starting at
the Alliant Energy Center Administration office. Proposers on the Work are strongly encouraged
to attend this tour.

PUBLISH: NOVEMBER 29 AND DECEMBER 6, 2016 - WISCONSIN STATE
JOURNAL

NOVEMBER 29 AND DECEMBER 6, 2016 - THE DAILY REPORTER

RFP No. 316053 rev. 01/16
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County of Dane

SIGNATURE PAGE DEPARTMENT OF ADMINISTRATION
PURCHASING DIVISION

Room 425, City-County Building

210 Martin Luther King, Jr. Blvd.

Madison, Wisconsin 53703

(608) 266-4131

COMMODITY / SERVICE: Professional Design Services

REQUEST FOR PROPOSAL NO.: | PROPOSAL DUE DATE: BID BOND: PERFORMANCE BOND:
316053 12/20/16 N/A N/A

PROPOSAL INVALID WITHOUT SIGNATURE

THE UNDERSIGNED, SUBMITTING THIS PROPOSAL, HEREBY AGREES WITH ALL TERMS, CONDITIONS AND
REQUIREMENTS OF THE ABOVE REFERENCED REQUEST FOR PROPOSAL, AND DECLARES THAT THE
ATTACHED PROPOSAL AND PRICING ARE IN CONFORMITY THEREWITH.

SIGNATURE OF PROPOSER REQUIRED: (Do Not Type or Print) DATE:

SUBMITTED BY: (Typed Name) TELEPHONE: (Include Area Code)
COMPANY NAME:

ADDRESS: (Street, City, State, Zip Code)

CONTRACT COMPLIANCE PROGRAM WORKSHEET

A. Dane County has an established Contract Compliance Program that encourages targeted
groups identified below to do business with Dane County, and requires Dane County to
actively solicit bids from these businesses.

B. Information from your response to this worksheet will be entered in the Purchasing
Division’s Advanced Procurement Systems database to provide data that will be valuable to
Dane County’s Contract Compliance Program as well as establishing computerized bidder
lists for future solicitations. All vendors will be added to the database whether or not they
qualify as a targeted business.

C. Contract Compliance Program: Following are abbreviated definitions of ethnic and group
codes used by Contract Compliance Program. See reverse side for full definitions:

1. DBE Disadvantaged Business Enterprise
2. MBE Minority Business Enterprise

3. WBE Women Business Enterprise

4. ESB  Emerging Small Business

D. Please select category / categories that best describe your business by marking letter for each
column in box provided at bottom of column:

'D| DBE [B] African American Male ESB
MBE Hispanic American Female

1]
IEI v

WBE Native American / American Indian
Asian Pacific American
Asian-Indian American

v v

L] L] L]

E. Ihereby certify that all of the above information given is true. If no category / categories are
marked, | do not meet the requirements for any of the targeted groups.

Signature: Date:
(over)
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DANE COUNTY CONTRACT COMPLIANCE PROGRAM DEFINITIONS

A. Disadvantaged Business Enterprise (DBE): A small business concern:

1. Which is at least fifty-one percent (51%) owned by one or more socially and
economically disadvantaged individuals, or in the case of any publicly owned business, at
least fifty-one percent (51%) of the stock of which is owned by one or more socially and
economically disadvantages individuals; and

2. Whose management and daily business operations are controlled by one or more of the
socially and economically disadvantaged individuals who own it.

3. Socially and Economically Disadvantaged Individuals:

a) Any person having a current Section 8 (a) Certification from the Small Business

Administration is considered socially and economically disadvantaged.

b) Individuals who are citizens of the United States (of lawfully permanent residents)
are socially and economically disadvantaged:

1) Women;

2) Black Americans, which includes persons having origins in any of the black
racial groups of Africa;

3) Hispanic Americans, which includes persons of Mexican, Puerto Rican, Cuban,
Central, or South American, or other Spanish or Portuguese culture or origin,
regardless of race;

4) Native Americans, which includes persons who are American Indians, Eskimos,
Aleuts, or Native Hawaiians;

5) Asian-Pacific Americans, which includes persons whose origins are from Burma,
Thailand, Malaysian, Indonesia, Singapore, Brunei, Japan, China, Taiwan, Laos,
Cambodia, the Philippines, Samoa, Guam, the U.S. Trust territories of the Pacific
Islands (Republic of Palau), Republic of the Marshall Islands, Federated States of
Micronesia, or the Commonwealth of the Northern Mariana Islands; and

6) Asian-Indian Americans, which includes persons who origins are from India,
Pakistan, Bangladesh, Sri Lanka, Bhutan, the Maldives Islands, or Nepal.

B. Minority Business Enterprise (MBE): A minority person(s) owned and controlled
independent and valid business concern. A minority person(s) must own fifty-one percent
(51%) of the business and must control the management daily operation of the business.

C. Women Owned Enterprise (WBE): A woman or women owned and controlled
independent and valid business concern. A woman or women must own fifty-one percent
(51%) of the business and. must control the management daily operation of the business.

D. Emerging Small Business (ESB):

An independent business concern that has been in business for at least one (1) year.
Business is located in the State of Wisconsin.

Business is comprised of less than twenty-five (25) employees.

Business must not have gross sales in excess of three million over the past three (3) years.
Business does not have a history of failing to complete projects.

s
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THIS PAGE IS FOR PROPOSERS’ REFERENCE AND NEED NOT BE SUBMITTED
WITH PROPOSAL.

PROPOSERS SHOULD BE AWARE OF THE FOLLOWING:

DANE COUNTY VENDOR REGISTRATION PROGRAM

Any person proposing on any County contract must be registered with the Dane County

Purchasing Division & pay an annual registration fee. A contract will not be awarded to

an unregistered vendor. Complete a Vendor Registration Form at:
www.danepurchasing.com

or obtain one by calling 608/266-4131.

EQUAL BENEFITS REQUIREMENT

By submitting a Proposal, the contractor / consultant acknowledges that a condition of this
contract is to provide equal benefits as required by Dane County Code of Ordinances
Chapter 25.016. Contractor / Consultant shall provide equal benefits as required by that
Ordinance to all required employees during the term of the contract. For more
information:

www.danepurchasing.com/DomesticPartnerEqualBenefitRequirement
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REQUESTED SERVICES AND BUSINESS INFORMATION

1. GENERAL INFORMATION

A

Dane County is inviting proposals for professional architectural and engineering (A/E), for
the Coliseum Restrooms Remodel at the Alliant Energy Center Veteran’s Memorial
Coliseum.

The Alliant Energy Center is seeking design services for the demolition and remodel of 20
multi-fixture Men’s and Women’s bathrooms on three floors of the Veteran’s Memorial
Coliseum, plus two uni-sex toilet rooms . The project will require the removal and
replacement of all plumbing fixtures, bathroom accessories, lighting fixtures, wall tiles,
floor tiles, ceiling (as needed), and toilet partitions. The Construction Documents shall
provide guidelines for the restroom remodel work to be conducted in phases to keep some
restrooms available to the public on each floor during the Construction Phase.

2. SCOPE OF WORK

A

3.

Project deliverables and specific tasks are detailed in the Architectural / Engineering
Professional Services Agreement.

Phase 1 — Design Development
Phase 2 — Construction Documents

Phase 3 — Bidding Services

Phase 4 — Construction Administration

PROPOSAL CONTENT

Interested consultants are requested to submit the following information in their proposal, in
eight distinct sections or divisions:

1. Proposer’s cover letter, Signature Page and Fair Labor Practices Certification.
2. Description of firm’s qualifications, related experience, organization and resources.

3. Brief list (min. of three, max. of five) of similar projects previously completed with the
project details, name, address and telephone number of the client for whom the work was
done. Specific reference shall be made to projects involving public facilities as is being
proposed. You may separately list additional professional references.

4. Description of planning and design techniques to be used in approaching the project.

5. List of staff that will be committed to the Work with their professional resumes. Actual
consultant project engineer / architect will be interviewed if firm is short-listed. Include
listing of other consultants who may participate in this project and their area of expertise.
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6. Indicate staff availability and tentative timetable with project tasks for the Work,
including all project phases.

7. Fee for services stated as fixed fee.

8. State clearly any limitations you wish to include in Architectural / Engineering
Professional Services Agreement and advise of any conditions that you may have.

4. EVALUATION CRITERIA

A. Proposing consultants will be evaluated on this criteria:

Project Personnel 15%
Strength / Capabilities 25%
Relative Experience 30%
Approach to Project 10%
Past Project References 10%
Pricing / Cost Proposal 10%

Total 100%

5. PRICING

A. Additional details about project phases, pricing & payments are detailed in the Architectural
/ Engineering Professional Services Agreement.

B. Price shall be Lump Sum

6. SITE TOUR

A. A proposing company tour will be held on December 5, 2016 at 1:00 p.m. at the Alliant
Energy Center, 1818 Alliant Energy Center Way, Madison, Wisconsin, starting in
Administration Office. This cursory tour will go until approximately 2:00 p.m.. Proposing
firms are strongly encouraged to attend this tour, however attendance is optional.

7. OWNER’S RESPONSIBILITY

A. Dane County will provide all available building site, architectural, structural, mechanical,
electrical, plumbing, telecommunications, fire protection, and security drawings and
specifications to selected A/E firm. These drawings and specifications may not be complete
or in an as-built condition. A/E firm will need to confirm accuracy of drawings and
specifications. Dane County will provide any necessary hazardous material protection or
abatement.

8. TIMETABLE

A. Listed below are specific and estimated dates and times of events related to this RFP. The
events with specific dates must be completed as indicated unless otherwise changed by Dane
County. In the event that Dane County finds it necessary to change any of the specific dates
and times in the calendar of events listed below, it will do so by issuing an addendum to this
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RFP. There may or may not be a formal notification issued for changes in the estimated
dates and times.

DATE EVENT

Tuesday, November 29th, 2016 RFP issued

December 5, 2016 - 1:00 p.m.  Site tour

December 14, 2016 - 2:00 p.m. Written inquiries due
December 15, 2016 Addendum (if necessary)
December 20, 2016 - 2:00 p.m. Proposals due

January 17, 2017 (estimated)  Notification of intent to award sent out
January 24, 2017 (estimated)  Contract start date

March 24, 2017 (estimated) Construction Documents due
April —July 31 (estimated) Bidding-Construction Phases
Substantial Completion of Construction is July 31. 2017

9. ADDITIONAL INFORMATION

A

Dane County Department of Public Works, Highway & Transportation, 1919 Alliant Energy
Center Way, Madison, Wisconsin 53713, will receive your Proposal.

Information regarding this project may be obtained from Eric Urtes, Public Works Project
Manager, 608/266-4798, Urtes.Eric@countyofdane.com.

Since RFP documents are obtained from the Dane County web site, proposing company is
responsible to check back there regularly for Addenda.

All Proposals must be submitted by 2:00 p.m., Tuesday, December 20th, 2016.
Dane County reserves the right to accept or reject any Proposal submitted.

Information submitted by consultants will be reviewed and candidates [will / may] be
scheduled to appear before an interview panel. Those appearing for an interview shall be
prepared to discuss their approach for the design of this work, methodology, project team, a
timetable, the basis of their fee schedule and answer questions from our staff.

Dane County reserves the right to negotiate an Agreement after the successful firm is
selected. Selection will be based only on the proposal submitted and subsequent interviews.
Therefore, the proposals must be complete. Submission of a proposal shall constitute a valid
offer, which may be accepted by the County for a period of ninety (90) calendar days
following the proposal due date.

Dane County is an Equal Opportunity Employer.
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FAIR LABOR PRACTICES CERTIFICATION

The undersigned, for and on behalf of the BIDDER, APPLICANT or PROPOSER named herein,
certifies as follows:

A. That he or she is an officer or duly authorized agent of the above-referenced BIDDER,
APPLICANT or PROPOSER, which has a submitted a bid, application or proposal for a
contract or agreement with the county of Dane.

B. That BIDDER, APPLICANT or PROPOSER has (check one):

not been found by the National Labor Relations Board (*NLRB”) or the Wisconsin
Employment Relations Commission (“WERC”) to have violated any statute or regulation
regarding labor standards or relations in the seven years prior to the signature date of this
Certification.

been found by the National Labor Relations Board (“NLRB”) or the Wisconsin
Employment Relations Commission (“WERC?”) to have violated any statute or regulation
regarding labor standards or relations in the seven years prior to the signature date of this
Certification.

Officer or Authorized Agent Signature Date

Printed or Typed Name and Title

Printed or Typed Business Name

NOTE: You can find information regarding the violations described above at: www.nlrb.gov
and werc.wi.gov.

For reference, Dane County Ordinance 25.11(28)(a) is as follows:

(28) BIDDER RESPONSIBILITY. (a) Any bid, application or proposal for any contract with the
county, including public works contracts regulated under chapter 40, shall include a
certification indicating whether the bidder has been found by the National Labor Relations
Board (NLRB) or the Wisconsin Employment Relations Committee (WERC) to have violated
any statute or regulation regarding labor standards or relations within the last seven years.
The purchasing manager shall investigate any such finding and make a recommendation to
the committee, which shall determine whether the conduct resulting in the finding affects the
bidder’s responsibility to perform the contract.

If you indicated that the NLRB or WERC have found you to have such a violation, you
must include copies of any relevant information regarding such violation with your
proposal, bid or application.

Include this completed Certification with your bid, application or proposal.

Proposal No. 316053 FLPC-1 ver. 09/14
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COUNTY OF DANE
ARCHITECTURAL / ENGINEERING PROFESSIONAL SERVICES AGREEMENT
SIGNATURE PAGE

Date: [Date]
Project No.: [No.]
Agreement No.:

THIS AGREEMENT is between the County of Dane, by its Department of Public Works, hereinafter
referred to as “COUNTY”, and [A/E Name, Address, City, State, Zip], hereinafter called the “A/E”.

WITNESSETH

WHEREAS, COUNTY proposes securing architectural / engineering services for a project described as
follows:

COLISEUM RESTROOM REMODELING — ALLIANT ENERGY CENTER

WHEREAS, COUNTY deems it advisable to engage the servi
services in connection with this project, and

f the to furnis

tu

ORE, in consideration of the premises and to their mutual and dependent agreements,
the partles hereto agree as set forth in the following pages, which are annexed hereto and made a part
hereof.

IN WITNESS WHEREOF, COUNTY and the A/E have executed this Agreement as of the above date.

[A/E Firm Name ] COUNTY OF DANE
Signature Date Joseph T. Parisi, County Executive Date
Printed Name Scott McDonell, County Clerk Date
Title

Federal Employer Identification Number (FEIN)
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1. ARTICLE 1: SCOPE OF AGREEMENT

1LA.

1.B.

1.C.

1.D.

1.G.

1.H.

1.1

1.J.

This Agreement between COUNTY and the person or firm, duly licensed under the laws
and in accordance with the regulations of the State of Wisconsin, hereinafter referred to as
the “A/E” shall be governed by the following Terms and Conditions.

The A/E shall provide technical and professional services under this Agreement. The
Terms and Conditions of this Agreement shall apply to modifications made to this
Agreement and shall apply to both the services rendered in the creation of the design and
to the additional services called for in carrying out the design.

The A/E shall serve as the professional technical advisor and consultant to COUNTY in
matters arising out of or incidental to the performance of this Agreement and in that
capacity, the A/E shall not have a contractual duty or responsibility to any other person or
party or individual regarding the services under this Agreement, except as that duty may
arise under the laws of the State of Wisconsin. The A/E is not an agent of the COUNTY
within the meaning of s. 893.80 or 895.46, Wis. Stats.

Professional services performed or furnished under this Agreement shall be based on the
care and skill ordinarily used by members of the profession involved, who practice under
the authority of and who are governed by the license issued under the Wisconsin Statutes
and the Wisconsin Administrative Code. The standard of care for architeg
engineering services under this Agreement shall incluc ighing puildings,

tilized by COUNTY in construction contracts and shall provide services and work,
consistent with such requirements, so that the Contractor’s schedule is not negatively
impacted.

The AJE shall be professionally responsible for work performed under this Agreement.
Upon written approval of COUNTY, the A/E may subcontract work to an approved
consultant under this Agreement, to the specific extent authorized by COUNTY. The
authorization to subcontract shall not relieve the A/E of professional or contractual
responsibility for any work performed or delivered under this Agreement. The
authorization to subcontract shall not be construed to create any contractual relationship
between COUNTY and such consultant.

Subcontracts for services under this Agreement shall provide that work performed under
such subcontract, shall be subject to provisions of this Agreement and shall also provide
that any professional duty or responsibility pertaining thereto shall be accomplished to the
benefit of COUNTY. Upon request, an electronic copy of each such subcontract for
which COUNTY approval is granted shall be furnished to COUNTY.

The A/E may substitute consultants or professional staff under this Agreement only to the
specific extent authorized by COUNTY in writing.

In the performance of this Agreement, the A/E shall become familiar with and perform
such services in accordance with the specifications set forth in the Request for Proposals
document. The COUNTY reserves the right to update County Master Specifications
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Division 00 and Division 01 at any time, including after the signing date of this
Agreement. The A/E shall use and conform to the most current County Master
Specifications Division 00 and Division 01 available at the time of Final Review
Documents and the A/E shall not be eligible for a change order based upon alterations to
said County Master Specifications Division 00 and Division 01 occurring after the date of
Agreement signing.

2. ARTICLE 2: SCOPE OF THE SERVICES TO BE PROVIDED

2.A. General:

2.A.1)

2.A.2)

Services are to be provided by the A/E in each of the following phases:

Design Development Phase
Construction Documents Phase
Bidding Phase

Construction Phase

An assighed COUNTY Public Works Project Manager will be the A/E's contact
in securing COUNTY direction and for arranging the necessary meetings with
COUNTY or other County Departments and obtaining the approvals required by
COUNTY.

COUNT d AJE generated design chan
unications fromCO i

2.B. Design Development Phase:

2.B.1)

2.8.2)

2.B.3)

The AJ/E shall review the program and functional requirements, plans and
specifications of record, (to the extent that such documents are reasonably
available), and applicable COUNTY standards and guides or other written
direction by COUNTY. The AJ/E shall establish the limiting parameters of the
design as defined by the instructions issued to it by COUNTY, to determine if the
design concept is achievable within the schedule and budget proposed by
COUNTY.

To the extent necessary, the A/E shall facilitate investigation of the site for
existing conditions which differ from those indicated in the record drawings or
which could have a detrimental impact on the achievement of the work called for
under the project.

Within seven (7) calendar days of receipt of the program and functional
requirements, plans and specifications of record, the A/E and COUNTY shall
schedule a meeting to review the A/E's design concept and such other matters as
are necessary to establish that at this preliminary point, the proposed design
concept is consistent with the requirements of COUNTY.
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2.B.4) The A/E shall document the results of design meetings, including design factors
agreed to, with any instructions furnished by COUNTY to carry out such factors,
including, but not limited to:

Program clarification
Scheduling concerns

Existing site conditions
Project cost estimates
Cost-value trade offs

Quality requirements

Special material requirements

Engineering requirements

2.B.5) The AJ/E shall furnish a copy of the documentation produced under this
Paragraph to each participant attending a design concept meeting.

2.B.6) In agreements which involve renovation or remodeling of or additions to existing
facilities, the A/E shall evaluate the suitability of existing building elements,
materials and equipment for reuse in the renovated project. Reasonably
accessible areas shall also be observed by the A/E or its consultants to evalua
existing major mechanical, plumbing and electrlcal
foregoing considered to be economlca

2.B.8) The major design features and systems that must be evaluated include, but are not
limited to:

Heating, ventilating and air conditioning
Plumbing

Electrical

Lighting systems

Life safety systems

2.B.9) The AJE shall provide a working analysis of each major design feature included
in the selected design concept, with constraints and dependencies that is
sufficiently complete to allow commencement of the Construction Documents
Phase.

2.B.9) a. The A/E shall prepare preliminary drawings, specifications and other data
tailored to the project that fix and describe the size and character of the
entire project as to major design features and systems and such other
essentials outlined by COUNTY.

2.B.9)a.(1) The preliminary drawings shall include plans, elevations, sections
and details at a scale which is sufficient to fully illustrate the
design concepts, materials and finishes to be employed.
Drawings shall be in format as approved by COUNTY.
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2.B.9)a.(2) The outline specifications shall include relevant specific
information for Division 01 - Bidding and Contract Requirements
and a list of the applicable technical divisions.

2.B.9)a.(3) Atime estimate for completion of each separate phase of the work
(Design, Construction Documents, Bidding and Construction).

2.B.9)a.(4) A detailed estimate of project cost based on the preliminary
design concept, which indicates that the project budget limitations
will not be exceeded. Factors influencing the cost feasibility of
each major division of the specification and related drawings shall
be identified.

2.B.9)a.(5) An analysis of the biddability and constructability of the project
within the time allowed by COUNTY.

2.B.9)a.(6) An identification of any part of the work that might require
special monitoring or consideration during construction to prevent
quality control problems, delays, or cost escalation. Include any
long lead time equipment or materials, items which interface with
difficulty, areas of work requiring significant care, sequencing or
precision in installation and full or partial User occupancy during
construction.

a safeguard agains
apr
ha
to

Design Report shall be submitted to COUNTY for review and concurrence prior
to commencement of Construction Documents.

2.B.10) a. The A/E shall provide COUNTY with up to four (4) sets and one (1)
electronic file of the Design Report with appendix, preliminary drawings
and outline specifications for review and coordination purposes. Electronic
documents shall be in a format approved by COUNTY.

2.B.10) b.COUNTY will issue a list of recommended changes / corrections to be
incorporated into the documents. Within seven (7) calendar days of
receipt, the A/E shall transmit written replies to review comments issued
by COUNTY. Directions by COUNTY shall be incorporated into the
design, unless the A/E shall have explained objections to COUNTY and
obtained prior written approval of noncompliance from COUNTY before
proceeding with related work.

2.B.10) c. The A/E or COUNTY may call a further preliminary review meeting, when
necessary to finalize the design concept. Written replies to additional
COUNTY comments shall be made before proceeding to the Construction
Documents Phase.

RFP No. 316053 PSA -4 rev. 01/16




2.B.10) d.Approval of these documents by COUNTY will complete the Design
Development Phase, whereupon COUNTY will issue written instruction to
the A/E to proceed to the Construction Documents Phase.

2.B.11) Design Development Phase deliverables shall be:
2.B.11) a. Electronic version of all documents:

(1) Drawings in AutoCAD 2014 (or earlier version);

(2) Specifications in Word 2010 (or earlier version); and

(3) Adobe Acrobat 11 (or earlier version) of drawings and specifications
(PDFs converted from Word, AutoCAD, or other programs; minimize
pdf file size by converting files rather than scanning printouts).

2.C. Construction Documents Phase:

2.C.1) Upon receipt of written instructions from COUNTY, the A/E shall prepare
Construction Documents for bidding and construction of the project. The
Construction Documents shall provide the detailed requirements for the
successful construction of the entire project.

2.C.2) Construction Documents shall comply with the COUNTY Master Specifi
Division 00 and Division 01.
be @rnall

consistent in

-3) ¢. Drawings and specifications.

2.C.4) During this phase, the A/E shall develop and provide documents for the systems
designed under this Agreement which will achieve a biddable and constructible
project, compliant with all applicable building and safety codes and within the
assumption of professional responsibility set forth in this Agreement. These
services shall include, but not be limited to:

2.C.4) a. Coordination, to protect the integrity of the design and facilitate
construction with:

2.C.4) a.(1) Manufacturers: Ensure that manufactured items called for in the
documents are currently available and will fit, interface and perform
as required to achieve design intent.

2.C.4) a.(2) Consultants:  Ensure that information necessary to their work is
provided in a timely manner and that consultants exchange
information with each other and the A/E.

2.C.4) a.(3) Utility Companies: Determine the standard operating procedures
and time requirements for obtaining the services and the cooperation
of the utility companies involved in the execution of the project.
Provide this information in writing to interested parties as needed.
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2.C.4) a.(4) Occupying Agency: Ensure that program-required furniture, finishes
and equipment layout is suitable so as to be compatible but not
interfere with access to, placement or operation of the mechanical,
electrical or plumbing appurtenances.

2.C.4) a.(5) Governmental authorities having jurisdiction over the work:

2.C.4)a.(5)(@) The AJ/E shall submit documents for approval to public
agencies having jurisdiction over the project and after
obtaining such approval of those agencies, the A/E shall file
two (2) copies of such approval with COUNTY.

2.C.4) a.(6) Such other agencies, boards, associations or individuals whose
activities could impact or interfere with the successful completion of
the project.

2.C.4) b. Inclusion in the Construction Documents of:

2.C.4) b.(1) Plans, elevations and sections at a scale which is sufficient to give a
full and complete understanding of the construction, dimensions
thereof, materials to be employed, location of utilities and any other
pertinent data.

ctions and other gra
ired to be performe

4) c. Inclusion in the specifications documents of bidding and contract
requirements, special provisions and / or appendices, and technical sections.
Unless otherwise agreed to by COUNTY in writing, the format shall
generally follow the divisions of the Construction Specifications Institute.
If approved by COUNTY in writing, short form specifications for limited
scope work may be included on the drawings in lieu of Construction
Specifications Institute format specification sections.

2.C.4) c.(1) The technical sections of the specifications shall completely and
concisely describe the materials and services to be employed or
installed by the construction contractor(s) in the work. These
specifications shall describe the work to be done and shall be
arranged by work or material in appropriate divisions with suitable
cross-references for clarity and continuity.

2.C.4) c.(2) The technical sections of the specifications shall be carefully worded
to allow a clear understanding of the work required by each of the
construction contractors and their subcontractors, and to describe the
responsibility for the work required to be performed by such
contractor(s), individually and collectively, for the performance of
work required to deliver the project complete, without ambiguity as
to which technical sections of the specifications cover each element
of work.
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2.C.4) c.(3) The technical sections of the specifications shall clearly state the
minimum grade, quality, and type of materials and workmanship
required. These specifications shall not restrict competition, where it
is available, but shall state a level of quality, which can be
objectively determined by persons normally engaged in the type of
trade or practice described.

2.C.4) c.(4) When two (2) or more manufacturers offer on the open market
materials, equipment or devices of equal quality and usability needed
for the project, each such known manufactured product shall be
specified for potential use on the project.

2.C.4) c.(5) The professional judgment of the A/E or the direction of the
COUNTY may limit competition to a brand name, process, or
technique of manufacture.

2.C.4) c.(6) The A/E shall compile and include in the construction contract
documents a summary listing of all submittals required for the
project from the construction contractor(s). Included shall be shop
drawings, samples, cuts, catalogs, models, mockups and other
preliminary information needed from the contractors to describe ho
they will fulfill their responsibilities under their contracts.

the final project|design is repre
those documents shall be sub
prior 10 release f

¢ with up to four
iew in a format and standard specified by the

.5) b. COUNTY will issue a list of recommended changes / corrections to be
incorporated in the final documents. The AJ/E shall within seven (7)
calendar days transmit written replies from the A/E and its sub-consultants
to review comments issued by COUNTY or for which clarification requests
were identified or for which changes were authorized at the final design
review meeting and communicated to the A/E. Directions by COUNTY
shall be incorporated into the documents.

2.C.6) Prior to submission of the final documents, the A/E shall call for a final review
meeting with COUNTY, if needed, to finalize and prepare for publication of the
final bidding documents, with any conditions required by COUNTY.

2.C.7) At the time of delivery of the final documents, the A/E shall report to COUNTY,
in writing with updated estimates of project costs, life cycle cost when requested,
and schedules.

2.C.8) COUNTY will print and distribute drawings and specifications for bidding
purposes without cost to the A/E. The A/E shall provide an electronic copy of
both the drawings and original specifications for printing by COUNTY, in a
format as approved by COUNTY. If the A/E is directed by COUNTY to acquire
the necessary printing services, these services shall be a reimbursable expense as
provided in Article 4.C. hereof.

2.C.9) Constructions Documents Phase deliverables shall be:
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2.C.9) a. 60% Construction Documents:

(1) Electronic version of all documents:
a) Drawings in Adobe Acrobat 11 (or earlier version; PDFs); and
b) Specifications in Word 2010 (or earlier version).

2.C.9) b. 95% Construction Documents:

(1) Electronic version of all documents:
a) Drawings in Adobe Acrobat 11 (or earlier version; PDFs); and
b) Project Manual in Word 2010 (or earlier version).

2.C.9) c. Final Construction Documents:

(1) Original unbound copy of Drawings and Project Manual in full size,
paper format;
(2) One (1) bound copy of Drawings and Project Manual to be submitted
by A/E to State of Wisconsin for stamped approval; and
(3) Electronic version of all documents on CD, USB flash drive or sent via
email:
a) Drawings in AutoCAD 2014 (or earlier version):
1. Each digital sheet shall be complete with x-refs or
sheets included and attached;
m non-Auto

ded ttac ed
yie

programs (e.g.

d)— Project Manual in Adobe Acrobat 11 (or earlier ver5|on minimize
pdf file size by converting files from Word or other programs,
rather than scanning printouts).

2.D. Bidding Phase:

2.D.1) The Bidding Phase shall commence with the publication of the Invitation to Bid
and shall conclude with the award of the number of contracts necessary to
achieve the purposes of construction.

2.D.2) The AJE shall serve as the professional technical consultant and advisor to
COUNTY during the bidding process, including the preparation for and
participation in Pre-Bid Conferences.

2.D.3) The A/E shall answer all pre-bid questions from contractors in an addendum and
prepare any additional addenda necessary, for COUNTY to authorize, print and
distribute as appropriate.

2.D.4) The AJ/E shall assist COUNTY by evaluating and making recommendations to
COUNTY on the qualifications of prospective construction contractors and
subcontractors.

2.D.5) The A/E shall assist COUNTY in analyzing bids and negotiating with the lowest,
qualified, responsible bidders as deemed appropriate by COUNTY.
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2.D.6) If the low bids submitted by qualified, responsible bidders exceed available
funds, as determined by COUNTY, the A/E shall revise and change the
Construction Documents as approved by and without additional cost to
COUNTY that will permit a proper award of the contract(s) within the approved
estimate of project cost or other funding limitation.

2.D.7) In the event that there is a reduction in scope to keep the project within budget
and this results in low bid(s) which total less than the construction budget, then
the A/E shall, at no additional fee, prepare construction bulletin(s) to add deleted
program work back into the project.

2.D.8) Upon construction contract offer, the A/E shall immediately prepare construction
documents which incorporate the bid documents, addenda issued, alternate bids
accepted and negotiated contract deductions, all of which are incorporated in the
Construction Documents. Such work shall be completed in a timely fashion, but
no later than seven (7) calendar days, so that construction is not delayed.

2.E. Construction Phase:

2.E.1) An assigned COUNTY Project Manager will be responsible for arranging and
conducting construction-related meetings as required and act as the point of
contact for the construction contractors. A COUNTY appro
representative shall attend, take notes, publi distrjbute COUNTY
minutes of job meetings.

2.E.2) After the awarg = shall become

entative,|will have ag¢cess to data in the construction contractor(s) files or
ining o quality or time requirements of the construction

available to COUNTY.

2.E.2) a. When requested and specifically contracted for by COUNTY, the A/E shall
provide a full-time, on-site representative who shall be qualified in
construction administration and subject to the approval of COUNTY. On
projects for which COUNTY does not authorize full-time, on-site
representation, the A/E shall provide, in accordance with ATTACHMENT
A - AGREEMENT ON CONSTRUCTION PHASE SITE VISITS, a
COUNTY-approved person, with suitable experience in the construction
process to visit the site in order to monitor and report the progress, quality,
and timely performance of the work relative to the Construction
Documents, as such work is being performed by the construction
contractor(s). The A/E shall keep COUNTY informed of the progress and
quality of the work based on on-site observations and shall endeavor to
protect COUNTY against defects and deficiencies in the work.

2.E.3) Immediately following the pre-construction meeting and prior to the start of
construction, the A/E shall review the proposed schedule for submittals from the
construction contractor(s). The AJ/E shall assess the timing feasibility of such
submittals relative to the construction schedule and review needed, and advise
COUNTY in writing accordingly.

2.E.3) a. The A/E shall be responsible for the professional review and approval or
rejection of shop drawings, samples and other submittals from the
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construction contractor(s) to determine conformance with the specific
portions of the Construction Documents under which the submittal was
made. Deviation from the Construction Documents as noted by the
contractor on submittals or otherwise observed by the A/E shall be brought
to the attention of COUNTY's Project Representative and concurrence
received from COUNTY before any approval is given to a contractor.
Review of the submittals which have priority status as determined by
COUNTY's Project Representative, must be completed within five (5)
business days of receipt. Review of other submittals shall be completed
within ten (10) business days of receipt, or in accordance with the
submittal schedule prepared by the General Contractor and as approved by
COUNTY and A/E at the start of construction. The A/E is responsible for
submittal activity conducted by its consultants in the same manner as if
such review were made by the A/E.

2.E.3) b. The AJE shall also review the results of all testing conducted during or
after construction and report to COUNTY whether these results meet the
design intent and the requirements of the Construction Documents.

2.E.4) The AJE's site representative shall observe the construction process to evaluate
the adequacy and completeness of the construction contractor(s) compliance
the Construction Documents, and shall immediately report any noncompliance to
the COUNTY Project Manager in writi

ion and| performar

VISITS. The AJ/E shall provide in each consultant agreement, a
requirement for consultant visits to the site and a schedule for such visits
for professional evaluation of the work monitored by each consultant and a
reporting system to inform COUNTY. Site visits shall coincide with
crucial times of the construction for the specialty area involved.

2.E.4) b. Following construction site visits, the A/E shall make routine, written
status reports detailing observations and activities on the project, at such
intervals as is elsewhere herein established and in a format approved by
COUNTY. The A/E shall submit the reports within three (3) business days
of the site visit by the A/E's representative. Reporting requirements for
full-time, on-site representation shall be established by each Agreement for
such professional services.

2.E.4) c. The A/E's site representative will receive copies of reports submitted by the
General Contractor and shall provide site observation to evaluate the
reports. Discovered construction variances shall immediately be reported
to COUNTY.

2.E.4) d. If it becomes necessary during construction, to interpret, construe, clarify
or to otherwise determine the reasonable meaning, application or
implementation of the Construction Documents, the A/E acting in good
faith, based upon the facts made known to it at the time, shall recommend
to COUNTY in writing, a reasonable course of conduct in connection with
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the issues involved. Such recommendation(s) may be considered for
further contractual action by COUNTY.

2.E.4) e. Should the A/E become aware that the work of any contractor or
subcontractor in place or underway does not conform to the work or quality
required by the Construction Documents, the COUNTY Project Manager
shall be immediately notified in writing. It is appropriate for the A/E to
also immediately advise the contractors of substantial deficiencies, and that
notification of these deficiencies will be made to COUNTY. The A/E shall
furnish such data as necessary to inform COUNTY of the degree of the
noncompliance with the Construction Documents, the cause thereof, the
impact on schedule and cost, if known, and a recommended course of
conduct. COUNTY shall be solely responsible for implementation of the
AJE's recommendation. This assumption of responsibility by COUNTY
shall not relieve the A/E or its consultants for negligence in the discovery
of the condition, which was or should have been discovered.

2.E.4) f. If the A/E considers suspension of construction work appropriate, the A/E
shall notify COUNTY in writing and state the reasons, which, in the
professional opinion of the A/E, justify such action.

2.E.5) Necessary professional services or construction required to repair or pvercome
problems caused by errors, omissions, ambiguiti changes not authorized b
COUNTY in the preparation df the d ‘

E.6) E \shall

proposals received from the construction contractors and provide COUNTY with
a written recommendation regarding the appropriateness of the proposals. The
evaluation and recommendation shall be completed within five (5) business days
of receipt, or in accordance with another schedule approved by COUNTY. The
evaluation shall consider the necessity for such change, the reasonableness of the
proposed change, and an analysis of the cost proposed for effecting the change.

2.E.8) The AJ/E shall assist in the preparation of applications for energy incentive
programs, when applicable.

2.E.9) Upon contractor’s written notification and the COUNTY Project Manager’s
confirmation that Substantial Completion has taken place, the A/E shall observe
the construction and provide a written punchlist to the COUNTY Project
Manager. The COUNTY Project Manager will schedule the punchlist inspection
in conjunction with the User and contractors involved. The punchlist shall
contain items found not to be complete, in need of correction, replacement or
otherwise not in accordance with the Construction Documents. As part of the
Substantial Completion verification, the A/E shall perform or witness and
document functional testing and review the testing and balance report prepared
by others for all plumbing, HVAC, fire protection and electrical systems to verify
installation and operation meet the intent of their design. The A/E shall forward
the results of the functional testing and provide written recommendations for
corrective measures where systems do not meet the intent of their design. The
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AJE shall prepare and distribute the Certificate of Substantial Completion when
appropriate.

2.E.10) COUNTY will provide a set of Construction Documents to General Contractor
on which daily records of changes and deviations shall be recorded. At
completion of the project, General Contractor will submit its marked-up as-built
documents to the A/E who shall, based on these marked up as-built documents,
revise the original documents, including the electronic files, showing changes in
the work made during the construction process to produce a set of Record
Documents. Electronic documents shall be in a format and on a medium required
by COUNTY. This work shall be completed and submitted to COUNTY within
thirty (30) calendar days of receipt of the last marked up prints. The
consequences of addenda, change orders and other circumstances known by the
AJE to have caused change shall be included in the production of the Record
Documents. The marked-up as-built documents shall be turned over to the
COUNTY at the same time as the Record Documents.

2.E.10) a. Record Documents deliverables shall be:

(1) Original unbound copy of Drawings and Project Manual in full size,
paper format;

(2) Electronic version of all documents on CD, USB flash drive ¢
email:
a) Drawings in 2014 (or earlier version);

1l Each digital shegt ghall mpl te| with| x-refs or

sheets included gnd jattached;

programs (elg.

a :
Drawings in Adobe Acrobat 11 (or earlier version; minimize pdf
file size by converting files from AutoCAD or other programs);

c) Project Manual in Word 2010 (or earlier version); and

d) Project Manual in Adobe Acrobat 11 (or earlier version; minimize
pdf file size by converting files from Word or other programs,
rather than scanning printouts).

2.E.11) The AJ/E shall obtain from the General Contractor, and review for compliance
with design intent, an Operating and Maintenance Manual for building systems
and operable mechanical and electrical equipment on the project, both powered
and manual. Two (2) copies of the Manuals shall be provided to COUNTY's
Project Representative. These manuals shall include:

2.E.11) a. Manufacturer's Instruction for Maintenance and Operation of Equipment
and Systems, including a Spare Parts List; and

2.E.11) b. Temperature Control Record Drawings and Equipment Data Sheets
including recommended maintenance procedures.

2.E.12) It is not intended by this Agreement to impose upon the A/E the duty of a
guarantor of the construction contractor(s). It is, however, the intent of the
Agreement to impose upon the A/E the duty of the faithful fulfillment, in
accordance with the standard of care ordinary to the profession, of the
performance of the duties specifically enumerated herein and for the close
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monitoring of the work of its consultants as if the work were performed by the
AJE. As such, this shall not preclude the entitlement to COUNTY of reasonable
expectation that systems as designed by the A/E or their consultants will operate
as anticipated by COUNTY upon faithful completion of construction.

3. ARTICLE 3: COUNTY'S RESPONSIBILITIES

3.A. COUNTY will determine the project scope for which the professional design services are
required and will fully cooperate in achieving completion of that work.

3.B. COUNTY will establish an internal operating procedure for timely and proper
performance of any COUNTY duty required to fulfill the needs of the project.

3.C. COUNTY will provide available information regarding the requirements for the project,
which set forth COUNTY's objectives for program, schedule and overall budget.
COUNTY will make available to the A/E data known to COUNTY or requested by the
AJE, which may be needed for the fulfillment of the professional responsibility of the A/E.

This data may include, but is not limited to, prints of existing buildings or record drawings

and COUNTY standards and guides. Such documents will be the most recent and accurate

available. The use of any such data by the A/E shall be without contractual or legal
significance unless otherwise established elsewhere in this Agreement.
providing of documents by COUNTY shall not relieve the A/E from the respons

conducting a field survey to verify existing condition ifi i

3.F. COUNTY will distribute Construction Documents and any necessary addenda to
prospective bidders, and conduct the bid opening for the project.

3.G. COUNTY will prepare and process the Agreements between COUNTY and A/E, and
between COUNTY and construction contractor(s).

3.H. Unless otherwise specified in this Agreement, COUNTY will arrange for services of a
testing laboratory to furnish structural, chemical, mechanical and other laboratory tests,
inspections and reports as required by law or deemed necessary by COUNTY.

4. ARTICLE 4: COMPENSATION

4.A. AJE fees for basic services will be compensated by COUNTY in accordance with the
Terms and Conditions of this Agreement as follows:

4.A.1) COUNTY will pay the A/E a lump sum fee of $[ ]

4.A.1) a. The A/E fee for professional services shall be in accordance with the terms
of this Agreement and based on the scope of services contained in the
Request for Proposals, dated Noveember 29,2016, including any
subsequent Addenda.
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4.A.1) b. The A/E is authorized to proceed through completion of the [ ]
Phase. The A/E Fee is limited to $[ ], until written instructions to
proceed are provided by COUNTY.

4.A.2) No change in fee shall result from change orders to construction contracts unless
such change is described as an Additional Service under Article 4.D. of this
Agreement and approved by COUNTY. When the A/E's Design Report estimate
indicates a revised project cost and such revision is approved by COUNTY, the
amount of the lump sum fee may be renegotiated.

4.A.3) In the event the lowest acceptable construction bids exceed the fixed limit of
construction, as shown above plus any COUNTY increases approved before
bidding, COUNTY will do one or more of the following:

4.A.3) a. Cooperate in revising the project scope and quality as required to reduce the
project cost;

4.A.3) b. Authorize the rebidding of the project within a reasonable time; and / or
4.A.3) c. Give written approval of an increase in such fixed limit.

4.A.4) Inthe case of 4.A.3.a. above, the A/E shall revise the drawings and specifi
as necessary to bring the construction cost within the fix it. These
shall be completed by the A/E withoutradditional compe

Principals' time at a fixed rate of $[ ] per hour, unless separate amounts are
provided for each Principal. For the purposes of this Agreement, the Principals

are:

[ 1
[ 1
[ 1

4.B.2) Other design staff shall be billed at these fixed rates:

Senior design architect / engineer: $[ 1 per hour

Junior design architect / engineer: $[ ] per hour

Senior designer: $[ ] per hour
Junior designer: $[ ] perhour
Drafting: $[ ] per hour

4.B.3) Employee's time shall be computed using the employee's basic hourly salary and
include overhead costs for clerical support and mandatory and customary benefits
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such as statutory employee benefits, insurance, sick leave, holidays and
vacations, pensions and similar benefits for persons in consultation, research and
design in producing drawings, specifications and other documents pertaining to
the project and for services during construction at the site.

4.C. Reimbursable Expenses:

4.C.1) Reimbursable Expenses are actual, incidental expenses incurred by the AJE, its
employees or consultants, in the interest of the project and are not included in
overhead costs for the Fees for Basic Services (4.A.) and Additional Services
(4.D.). Reimbursable Expenses shall be incurred or contracted for only with
PRIOR written approval from COUNTY. Such approval shall be based on a
written proposal delineating the nature of the services, the time involved, the
estimated cost thereof, and the individuals or firms involved. Payment Requests
from consultants and construction contractors providing these Reimbursable
Expenses shall be reviewed by the A/E to check the accuracy of and entitlement
to the sums requested. Reimbursable Expenses may include, but are not limited
to, the following incidental expenses:

4.C.1) a. Expense of reproduction of drawings and specifications, excluding the
review sets required in Article 2.

4.C.1) b. Expense of a site survey when needed.

esligatid sojls

review fees when re

a geotechnical in and material testing

sement shall include, but are not limited to,
rhead costs associated with the Fees for Basic Services (4.A.)
and Addltlonal Services (4.D.) such as mileage, travel, lodging, replication of
drawings for the design development meetings and subsequent design meetings,
preliminary and final review document printing, handling and postage, cost of
correspondence transmittals, telephone expenses, and CAD / electronic graphic
services. Such expenses shall be included as part of the Lump Sum fee.

4.D. Additional Services:

4.D.1) The following services are in addition to but are not covered in Article 4.A.
These services may be identified as part of the A/E’s fee proposal and included
with the lump sum fee as such. Compensation for these additional services or
other services must be requested by the A/E, and subsequently approved by
COUNTY PRIOR to proceeding with the work. If the additional services are
requested after the Agreement has been issued, such authorization shall be based
on a written proposal delineating the nature of the services, the time involved, the
estimated cost thereof, the effect on the project schedule and the individuals or
firms involved. When authorized, an Agreement Change Order will be used to
modify the A/E’s Agreement.

4.D.1) a. Providing planning surveys, program revision, site feasibility, or
comparative studies of prospective sites.

4.D.1) b. Revising previously approved drawings, specifications or other documents
after written approval of Design Development Phase, to accomplish

RFP No. 316053 PSA - 15 rev. 01/16



changes not initiated by the A/E other than record documents and revisions
normally to be expected or required to correct deficiencies in the approved
drawings and specifications.

4.D.1) c. Preparing detailed models, perspective or renderings.

4.D.1) d. Preparing documents for alternate bids or petitions for waiver when
requested by COUNTY and, requiring significant additional time and
expense on the part of the A/E or its consultants.

4.D.1) e. Obtaining or participating in third party Value Engineering / Enhancement
of the project when directed by COUNTY.

4.D.1) f. Providing services other than corrective design work and record documents,
after final payment to the construction contractor(s).

4.D.1) g. Providing services requested by COUNTY for or in connection with the
selection of specific movable furniture, fixtures and equipment (FFE) by
the occupying agency during the Construction Phase.

4.D.1) h. Providing services as expert witness in connection with any public
hearings, arbitration proceeding, or the proceedings of a court r
except when the A/E is party thereto.

4.D.1) i. Providinghistorical preservation rese@or documentgtion.

esign [services, ircluding,

limited to
certifjcation, vibration, wind i

post-project evaluations.
4.D.1) |. Preparing multiple bid packages.
4.E. Payments to the A/E:

4.E.1) Payments of the A/E's lump sum fee will be made monthly, in proportion to
services performed as confirmed by COUNTY, to increase the compensation to
the following percentages of the lump sum fee at the completion of each phase of

the work.
Design Development Phase 35%
Construction Documents Phase 65%
Bidding Phase 75%
Construction Phase 100%

4.E.2) No more than ninety percent (90%) of the A/E’s lump sum fee shall be paid out
prior to substantial completion of the project. When COUNTY confirms that
development of punch lists, review of Operating & Maintenance Manuals,
submittal of record documents, has been satisfactorily completed by the A/E,
COUNTY will determine how and when the remaining lump sum fee is
disbursed.
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5. ARTICLE 5: ACCOUNTING RECO

6.B.

4.E.3) Payments for COUNTY -approved Reimbursable Expenses as defined in Article
4.C. and Additional Services of the A/E as defined in Article 4.D., will be made
monthly upon request.

4.E.4) An A/E whose work is found deficient or fails to conform to the requirements set
forth in the Agreement, is not entitled to further payments, until corrected to the
satisfaction of COUNTY.

4.E.4) a. Payments to the A/E may be withheld for damages sustained by COUNTY
due to error, omission, unauthorized changes or negligence on the part of
the A/JE. COUNTY will notify the A/E in writing of the alleged, specific
damages and amounts involved, on a timely basis.

4.E.5) Payments to the A/E will not be withheld due to disputes between construction
contractor(s) and COUNTY.

4.E.6) If the project is suspended for more than three (3) months in whole or in part, the
AJE will be paid fees for services performed prior to receipt of written notice
from COUNTY of the suspension, together with Reimbursable Expenses then
due and reasonable expenses resulting from this suspension, as approved by
COUNTY. If the project is resumed after being suspended for more than three
(3) months, the A/E's compensation will be subject to renegotiation.

6.A. This Agreement may be terminated by COUNTY without cause upon ten (10) calendar

days written notice to the A/E. In the event of termination, the A/E will be paid fees for
services performed to termination date, reimbursable expenses then due, and termination
expenses as approved by COUNTY. Work performed prior to the date of termination
shall be in accordance with the terms and conditions of this Agreement. Upon
termination, the results of such work shall immediately be turned over to the COUNTY
Project Manager and is a condition precedent to further payment by COUNTY.

In the event the Agreement between the A/E and any consultant on this project is
terminated, the results of work by that consultant shall immediately be turned over to the
AJE.

7. ARTICLE 7: OWNERSHIP OF DOCUMENTS

7.A. All drawings and specifications, renderings, models, scale details, approved copies of shop

7.B.

drawings and other such documents prepared by the A/E or any consultant pursuant to this
Agreement shall become the property of COUNTY on completion and acceptance of any
of the A/E's work, or upon termination of the Agreement, and shall be delivered to
COUNTY upon request.

Documents prepared under this Agreement may be used by COUNTY for informational
purposes without additional compensation to the A/E.
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7.C. Specifications and isolated, detail drawings inherent to the architectural / engineering
design of the project, whether provided by the COUNTY or generated by the A/E, shall be
available for future use by the parties to this Agreement and other parties, each at their
own risk.

8. ARTICLE 8: LIABILITY-HOLD HARMLESS AND INDEMNIFICATION

8.A. AJE shall indemnify, hold harmless and defend COUNTY, its boards, commissions,
agencies, officers, employees and representatives against any and all liability, loss
(including, but not limited to, property damage, bodily injury and loss of life), damages,
costs or expenses which COUNTY, its officers, employees, agencies, boards,
commissions and representatives may sustain, incur or be required to pay by reason of A/E
furnishing the services required to be provided under this Agreement, provided, however,
that the provisions of this paragraph shall not apply to liabilities, losses, charges, costs, or
expenses caused or resulting from the acts or omissions of COUNTY, its agencies, boards,
commissions, officers, employees or representatives. The obligations of A/E under this
paragraph shall survive the expiration or termination of this Agreement.

9. ARTICLE 9: PROFESSIONAL LIABILITY INSURANCE

9.A. The A/E and its consultants retained under the terms of this Agreement shall procure and
maintain professional liability insurance providing for payment of the insured’
for errors, omlssmns or negllgent acts arising out of the-performance of the pr

received by COUNTY.” The A/E shall not cancel or materially alter this coverage without
prior written approval by COUNTY. The AJ/E shall be responsible for consultants
maintaining professional liability insurance during the life of their Agreement.

10. ARTICLE 10: OTHER INSURANCE
10.A. The A/E and its consultants retained under terms of this Agreement shall:
10.A.1) Maintain Worker’s Compensation Insurance:

10.A.1) a. Procure and maintain Worker’s Compensation Insurance as required by
State of Wisconsin Statutes for all of the A/E’s and consultant’s
employees engaged in work associated with the project under this
Agreement.

10.A.1) b. Maintain Employer’s Liability Insurance with a policy limit of not less
than 100,000/500,000/100,000 per occurrence.

10.A.2) Procure and maintain during the life of this Agreement, and until one year after
the completion of this Agreement, Commercial General Liability Insurance,
including Products and Completed Operations for all claims that might occur in
carrying out the Agreement. Minimum coverage shall be $1,000,000 per
occurrence, $1,000,000 general aggregate, combined single limit for bodily
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injury, personal injury, and property damage. Such coverage shall be of the
“occurrence” type form and shall include the employees of the A/E as insureds.

10.A.3) Procure and maintain Commercial Automobile Liability Insurance for all owned,
non-owned, and hired vehicles that are used in carrying out the Agreement.
Minimum coverage shall be $1,000,000 per occurrence combined single limit for
bodily injury and property damage.

10.A.4) Provide an insurance certificate indicating the above Commercial Liability
Insurance and property damage coverage, countersigned by an insurer licensed to
do business in Wisconsin, covering and maintained for the period of the
Agreement. Upon request by COUNTY, the insurance certificate is to be
presented on or before execution of the Agreement.

11. ARTICLE 11: MISCELLANEOUS PROVISIONS

11.A. A/E warrants that it has complied with all necessary requirements to do business in the
State of Wisconsin, that the persons executing this Agreement on its behalf are authorized
to do so.

11.B. Legal Relations. The A/E shall comply with and observe federal and state laws and
regulations and local zoning ordinances applicable to this project and in effect o
of this Agreement.

11.C. Approvals or Inspections: ions performed by (
d or impli i r responsibility|i

¢ement and to the partners successors subrogees, assigns and legal representatives of
such other party with respect to covenants of this Agreement.

11.E. Claims. The A/E's project manager will meet with COUNTY"s Project Manager to
attempt to resolve claims, disputes and other matters in question arising out of, or relating
to, this Agreement or the breach thereof. Issues not settled are to be presented in writing
to the COUNTY Assistant Public Works Director for review and resolution. The decision
of the Assistant Public Works Director shall be final. Work shall progress during the
period of any dispute or claim. Unless specifically agreed between the parties, venue will
be in Dane County, Wisconsin.

11.F. Amendment of Agreement. This Agreement may be amended in writing by both
COUNTY and A/E.

11.G. It is expressly understood and agreed to by the parties hereto that in the event of any
disagreement or controversy between the parties, Wisconsin law shall be controlling.
Venue for any legal proceedings shall be in the Dane County Circuit Court.

11.H. This Agreement is intended to be an agreement solely between the parties hereto and for
their benefit only. No part of this Agreement shall be construed to add to, supplement,
amend, abridge or repeal existing duties, rights, benefits or privileges of any third party or
parties, including but not limited to employees of either of the parties.
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11.1. The entire agreement of the parties is contained herein and this Agreement supersedes any
and all oral agreements and negotiations between the parties relating to the subject matter
hereof. The parties expressly agree that this Agreement shall not be amended in any
fashion except in writing, executed by both parties.

12. ARTICLE 12: NONDISCRIMINATION IN EMPLOYMENT

12.A. During the term of this Agreement, A/E agrees not to discriminate on the basis of age,
race, ethnicity, religion, color, gender, disability, marital status, sexual orientation,
national origin, cultural differences, ancestry, physical appearance, arrest record or
conviction record, military participation or membership in the national guard, state defense
force or any other reserve component of the military forces of the United States, or
political beliefs against any person, whether a recipient of services (actual or potential) or
an employee or applicant for employment. Such equal opportunity shall include but not be
limited to the following: employment, upgrading, demotion, transfer, recruitment,
advertising, layoff, termination, training, rates of pay, and any other form of compensation
or level of service(s). AJE agrees to post in conspicuous places, available to all
employees, service recipients and applicants for employment and services, notices setting
forth the provisions of this paragraph. The listing of prohibited bases for discrimination
shall not be construed to amend in any fashion state or federal law setting forth additional
bases and exceptions shall be permitted only to the extent allowable in state or federal |

12.B. Civil Rights Compliance:

12.B.1) If A/E has twenty (20) @ eives $20,000
with [COWUNTY/ the A/ 0 COUNTY a cur
ompliance i pportunity Requi

e VI habilitation
e Public Service Health Act, the Age
iscrimination Act of , the Omnibus Budget Reconciliation Act of 1981 and

A ans with Disabilities Act (ADA) of 1990. AJ/E shall also file an
Affirmative Action (AA) Plan with COUNTY in accordance with the
requirements of Chapter 19 of the Dane County Code of Ordinances. A/E shall
submit a copy of its discrimination complaint form with its CRC/AA Plan. The
CRC/AA Plan must be submitted prior to the effective date of this Agreement
and failure to do so by said date shall constitute grounds for immediate
termination of this Agreement by COUNTY. If an approved plan has been
received during the previous calendar year, a plan update is acceptable. The plan
may cover a two-year period. If A/E has less than twenty (20) employees, but
receives more than $20,000 from the COUNTY in annual contracts, it may be
required to submit a CRC Action Plan to correct any problems discovered as the
result of a complaint investigation or other Civil Rights Compliance monitoring
efforts set forth herein below. If A/E submits a CRC/AA Plan to a Department of
Workforce Development Division or to a Department of Health and Family
Services Division that covers the services purchased by COUNTY, a verification
of acceptance by the State of A/E’s Plan is sufficient.

12.B.2) A/E agrees to comply with the COUNTY's civil rights compliance policies and
procedures. AJ/E agrees to comply with civil rights monitoring reviews
performed by the COUNTY, including the examination of records and relevant
files maintained by the A/E. AJ/E agrees to furnish all information and reports
required by the COUNTY as they relate to affirmative action and non-
discrimination. A/E further agrees to cooperate with COUNTY in developing,
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implementing, and monitoring corrective action plans that result from any
reviews.

12.B.3) A/E shall post the Equal Opportunity Policy, the name of A/E’s desighated Equal
Opportunity Coordinator and the discrimination complaint process in
conspicuous places available to applicants and clients of services, applicants for
employment and employees. The complaint process will be according to
COUNTY's policies and procedures and made available in languages and formats
understandable to applicants, clients and employees. AJ/E shall supply to
COUNTY’s Contract Compliance Officer upon request a summary document of
all client complaints related to perceived discrimination in service delivery.
These documents shall include names of the involved persons, nature of the
complaints, and a description of any attempts made to achieve complaint
resolution.

12.B.4) A/E shall provide copies of all announcements of new employment opportunities
to COUNTY’s Contract Compliance Officer when such announcements are
issued.

12.C. Domestic Partner Equal Benefits:

12.C.1) AJE agrees to prowde the same economic beneflts to all of its employees with

ontractor the right to participate in bidding on future County contracts
for a period of one (1) year after the first violation is found and for a period of
three (3) years after a second or subsequent violation is found.
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ATTACHMENT A
ARCHITECTURAL / ENGINEERING PROFESSIONAL SERVICES AGREEMENT
AGREEMENT ON CONSTRUCTION PHASE SITE VISITS

Project No.:  RFP No. 316053
Agreement No.: [No.]

Project Name: Coliseum Restroom Remodeling — Alliant Energy Center

Construction phase services, for the Project referenced above, shall be provided by either the A/E
or its Consultants as follows and in compliance with Article 2.G.:

1. The A/E shall visit the site a minimum of 10 times during the construction phase and attend
the pre-construction meeting, bi-weekly progress meetings and final inspection to determine
if work has been completed according to plans and specifications. Site visits shall be
conducted at essential times during the construction phase. To be considered a site visit,
close-up observation of the current building elements in process of being constructed must be
performed. Additional site visits necessitated by A/E error, omission, unauthorized changes
or negligence, shall be accomplished without additional cost to COUNTY. Additional site
visits necessitated by significant failure on the part of the lead or other prime construction
contractors to perform, will be given consideration as additional services, reimbursable-b

responsible construction contractor(s) through COUNTY

performed “in-house” or by an outside ant,[ the minimu

linimum of 4times during the construction

e Electrical Consultant shall visit the site a minimum of 4 times during the construction
phase.
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ATTACHMENT B
ARCHITECTURAL / ENGINEERING PROFESSIONAL SERVICES AGREEMENT

A/E/ CONSULTANT AGREEMENT

Date: [Date]
Project No.:  RFP No. 316053
Agreement No.: [No.]

THIS AGREEMENT is between [A/E Name], hereinafter called "A/E", executing this Agreement, and
[Consultant Name] hereinafter called the “Consultant".

WITNESSETH

WHEREAS, the A/E has entered into an Agreement with COUNTY to furnish professional services with
a project, hereinafter named "Project”, which is described as follows:

COLISEUM RESTROOM REMODELING - ALLIANT ENERGY CENTER

WHEREAS, the A/E deems it advisable to engage the services of a Consultant to furnis
services in connection with this project, and

Nt between COU
the Consultant,

n the A/E's

NOW, THEREFORE, in consideration of the premises and to their mutual and dependent agreements,
the parties hereto agree as set forth in the Agreement between COUNTY and the A/E which are annexed
hereto and made a part hereof.

IN WITNESS WHEREOF, the A/E and the Consultant have executed this Agreement.

[Consultant Firm Name] 1 [A/E Firm Name] ]
Signature Date Signature Date
Printed Name Printed Name
Title Title

Providing the following services:
[Describe services ]
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EQUAL BENEFITS COMPLIANCE PAYMENT CERTIFICATION FORM

PURPOSE

25.016(8) of the Dane County Ordinance requires that each contractor receiving payment for
contracted services must certify that he or she has complied fully with the requirements of
Chapter 25.016 “Equal Benefits Requirement” of the Dane County Ordinances. Such
certification must be submitted prior to the final payment on the contract.

This form should be included with a copy of the final contract invoice forwarded to your contract
representative at Dane County.

CERTIFICATION

I, certify that
Printed or Typed Name and Title

Printed or Typed Name of Contractor

has complied fully with the requirements of Chapter 25.016 of the Dane County Ordinances
“Equal Benefits Requirements”.

Signed

Date

For questions on this form, please contact Chuck Hicklin at 608-266-4109 or your contract
representative at Dane County.
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SUPPLEMENTARY CONDITIONS

1. APPLICATION & CERTIFICATE FOR PAYMENT

A. Every contractor engaged in performance of any contract for Department of Public Works,
Highway & Transportation shall submit partial and final Application & Certificate for
Payment for work under said contract. Form shall provide similar information as shown on
AIA G702™ and G703™ forms (samples shown below). Forms shall be submitted to Public
Works Project Manager for approval.
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