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DOCUMENT INDEX FOR RFB NO. 315035

PROCUREMENT AND CONTRACTING REQUIREMENTS
Project Manual Cover Page
Documents Index
Invitation to Bid (Legal Notice)
Best Value Contracting Application
Instructions to Bidders
Bid Form
Fair Labor Practices Certification
Sample Public Works Contract
Sample Bid Bond
Sample Performance Bond
Sample Payment Bond
Equal Benefits Compliance Payment Certification
General Conditions of Contract
Supplementary Conditions

DIVISION 01 - GENERAL REQUIREMENTS

01 0000 Basic Requirements

013591 Historic Treatment Procedures
017419 Recycling

DIVISION 02 - EXISTING CONDITIONS
024113 Demolition

DIVISION 03 - CONCRETE
Refer to drawings

DIVISION 04 - MASONRY

04 0100 Maintenance of Masonry
04 0519 Masonry Accessories
041000 Mortar and Masonry Grout
042000 Unit Masonry

047200 Cast Stone Masonry

DIVISION 05 - METALS
0550 00 Metal Fabrications

DIVISION 06 - WOOD, PLASTICS AND COMPOSITES
06 20 00 Finish Carpentry

DIVISION 07 - THERMAL AND MOISTURE PROTECTION
07 92 00 Joint Sealants

DIVISION 08 — OPENINGS
081113 Hollow Metal Doors and Frames
08 71 00 Door Hardware

DIVISION 09 - FINISHES
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09 24 00 Portland Cement Plastering
099000 Painting

DIVISION 26 - ELECTRICAL
Refer to drawings

DIVISION 31 - EARTHWORK

311000 Site Clearing

311316 Selective Tree and Shrub Protection and Trimming
3120 00 Earthwork

312500 Erosion Control

321313 Concrete Paving and Pavement Markings
334800 Piping

DIVISION 32 - EXTERIOR IMPROVEMENTS
311000 Seeding

329220 Native Seeding

329300 Plants

DRAWINGS

Plot sheets on 30” x 42” (E1) paper for correct scale.

GENERAL
G100 COVER SHEET AND INDEX OF DRAWINGS

CIVIL

C100 EXISTING CONDITIONS

C200 GRADING AND EROSION CONTROL PLAN
C300 DETAILS

LANDSCAPE

L100 LANDSCAPE PLAN NORTH SWALE/BASIN
L200 LANDSCAPE PLAN SOUTH SWALE/BASIN
L300 LANDSCAPE LEGEND AND DETAILS

ARCHITECTURAL

Al100 ELEVATIONS

A200 DEMOLITION PLAN AND FLOOR PLANS
A500 DETAILS

ELECTRICAL
E100 ELECTRICAL FLOOR PLANS
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LEGAL NOTICE

INVITATION TO BID

Dane County Public Works, Highway & Transportation Dept., 1919 Alliant Energy Center Way,
Madison, WI 53713, will receive sealed Bids until:

10:00 A.M., TUESDAY, JULY 28, 2015

REQUEST FOR BIDS NO. 315035
NORTHPORT NURSES DORM DECONSTRUCTION
LAKEVIEW CAMPUS
1206 NORTHPORT DRIVE
MADISON, WISCONSIN

Dane County is inviting Bids for construction services. Work includes the deconstruction of the
Former Nurses Dormitory on the Lakeview Campus. Significant architectural features of the
building will be retained to create a historic interpretive site. The project will include Stormwater
management features, site improvements and protection of historic cultural features. Only firms
with capabilities, experience & expertise with similar projects should obtain this Request for Bids
document & submit Bids.

Request for Bids document may be obtained after 2:00 p.m. on July 9, 2015 by downloading it
from countyofdane.com/pwbids. Please call Eric Urtes, Project Manager, at 608/266-4798, or our
office at 608/266-4018, for any questions or additional information.

All Bidders must be a registered vendor with Dane County & pay an annual registration fee &
must be pre-qualified as a Best Value Contractor before award of Contract. Complete Vendor
Registration Form at danepurchasing.com/registration or obtain one by calling 608/266-4131.
Complete Pre-qualification Application for Contractors at
countyofdane.com/pwht/BVC_Application.aspx or obtain one by calling 608/266-4029.

A pre-bid facility tour will be held July 15, 2015 at 10:30 a.m. at the Lakeview Campus, starting
outside the nurse’s dorm. Bidders are strongly encouraged to attend this tour.

PUBLISH: JULY 1 & JULY 7, 2015 - WISCONSIN STATE JOURNAL
JULY 1 & JULY 7,2015 - THE DAILY REPORTER
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DANE COUNTY DEPARTMENT of PUBLIC
si)  WORKS, HIGHWAY and TRANSPORTATION

County Executive 1919 Alliant Energy Center Way ¢ Madison, Wisconsin 53713 Commissioner / Director
Joseph T. Parisi Phone: (608) 266-4018 ¢ FAX: (608) 267-1533 Gerald J. Mandli

BEST VALUE CONTRACTING APPLICATION

CONTRACTORS / LICENSURE APPLICANTS

The Dane County Department of Public Works requires all contractors to be pre-qualified as a
best value contractor with the County prior to being awarded a contract. In addition, the County
pre-qualifies potential contractors and sub-contractors who wish to work on County contracts.
Subcontractors must become pre-qualified ten (10) days prior to commencing work under any
Dane County Public Works Contract. Potential subcontractors are urged to become pre-qualified
as early as possible. This document shall be completed, properly executed, along with the
necessary attachments and additional information that the County requires for the protection and
welfare of the public in the performance of a County contract.

Contractors or subcontractors of any tier who attain pre-qualification status will retain that status
for a period of two (2) years from the date of qualification. Contractors shall notify the Dane
County Department of Public Works, Highway & Transportation within fifteen (15) days of any
changes to its business or operations that are relevant to the pre-qualification application. Failure
to do so could result in suspension, revocation of the contractor’s pre-qualification, debarment
from County contracts for up to three (3) years and / or other sanctions available under the law.

No contracts will be awarded for construction work performed on Dane County projects unless
the contractor is currently approved as a Wisconsin Trade Trainer or has applied for approval as
an Apprenticeship Trade Trainer to the Wisconsin Department of Workforce Development and
agrees to an acceptable apprenticeship program. If you are not currently approved as a Wisconsin
Trade Trainer, or have not applied for approval as an Apprenticeship Trade Trainer, please
contact the Department of Workforce Development - Bureau of Apprenticeship Standards at
608/266-3133 or visit their web site at: dwd.wisconsin.gov/apprenticeship/.

EXEMPTIONS

o Contractors who employ less than five (5) apprenticeable trade workers are not required to
pre-qualify.

e Contractors performing work that does not apply to an apprenticeable trade, as outlined in
Appendix A.

e The contractor / subcontractor provides sufficient documentation to demonstrate one or more
of the following:
O apprentices are not available in a specific geographic area;
0 the applicable apprenticeship program is unsuitable or unavailable; or
0 there is a documented depression of the local construction market which prevents
compliance.
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SEC. PROOF OF RESPONSIBILITY CHECK IF APPLICABLE

1 Does your firm possesses all technical qualifications and resources, Yes: [] No: []
including equipment, personnel and financial resources, necessary to
perform the work required for any project or obtain the same through
the use of responsible, pre-qualified subcontractors?

2 Will your firm possess all valid, effective licenses, registrations or Yes: [] No: []
certificates required by federal, state, county, or local law, which are
necessary for the type of work to be performed including, but not
limited to, those for any type of trade work or specialty work?

3 Will your firm meet all bonding requirements as required by applicable | Yes: [] No: []
law or contract specifications?

4 Will your firm meet all insurance requirements as required by Yes: [] No: []
applicable law or specifications, including general liability insurance,
workers compensation insurance and unemployment insurance
requirements?

5 Will your firm maintain a substance abuse policy for employees hired | Yes: [] No: []
for public works contracts that comply with Wis. Stats. Sec. 103.503?

6 Does your firm acknowledge that it must pay all craft employees on Yes: [] No: []
public works projects the wage rates and benefits required under
Section 66.0903 of the Wisconsin Statutes?

7 Will your firm fully abide by the equal opportunity and affirmative Yes: [] No: []
action requirements of all applicable laws, including County
ordinances?

8 In the past three (3) years, has your firm had control or has another Yes: [] No: []
corporation, partnership or other business entity operating in the If Yes, attach details.
construction industry controlled it? If so, please attach a statement
explaining the nature of the firm relationship?

9 In the past three (3) years, has your firm had any type of business, Yes: [] No: []
contracting or trade license, certification or registration revoked or If Yes, attach details.
suspended?

10 In the past three (3) years, has your firm been debarred by any federal, | Yes: [ ] No: []
state or local government agency? If Yes, attach details.

11 In the past three (3) years, has your firm defaulted or failed to complete | Yes: [ ] No: []
any contract? If Yes, attach details.

12 In the past three (3) years, has your firm committed a willful violation | Yes: [] No: []
of federal, state or local government safety laws as determined by a If Yes, attach details.
final decision of a court or government agency authority.

13 | In the past three (3) years, has your firm been in violation of any law Yes: [] No: []
relating to your contracting business where the penalty for such If Yes, attach details.
violation resulted in the imposition of a penalty greater than $10,000?

14 Is your firm Executive Order 108 precertified with the State of Yes: No: []
Wisconsin?

15 Is your firm an active Wisconsin Trade Trainer as determined by the Yes: [] No: []
Wisconsin Bureau of Apprenticeship Standards?

16 Is your firm exempt from being pre-qualified with Dane County? Yes: [] No: []

If Yes, attach reason for exemption.

17 Does your firm acknowledge that in doing work under any County Yes: [] No: []
Public Works Contract, it will be required to use as subcontractors only
those contractors that are also pre-qualified with the County or become
so ten days prior to commencing work?

18 Contractor has been in business less than one year? Yes: [] No: []

19 Is your firm a first time Contractor requesting a one time exemption, Yes: [] No: []
but, intend to comply on all future contracts and are taking steps
typical of a “good faith” effort?

20 Not applicable. My firm does not intend to work on Best Value Yes: [] No: []
Contracts. Note: Best Value Contracting is required to bid on most
Public Works Contracts (if unclear, please call Jan Neitzel Knox 608-

266-4029).
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SIGNATURE SECTION

Your firm’s Officer, or the individual who would sign a bid and / or contract documents must
sign this document.

I do hereby certify that all statements herein contained are true and correct to the best of my
knowledge:

Signature Date

Printed or Typed Name and Title

NAME AND ADDRESS OF CONTRACTOR

Name of Firm:
Address:
City, State, Zip:

Telephone Number:

Fax Number:
E-mail Address:

REMEMBER!

Return all to forms and attachments, or questions to:

JAN NEITZEL KNOX
EMAIL: NEITZEL-KNOX@COUNTYOFDANE.COM
OFFICE: (608)266-4029, FAX: (608)267-1533

DANE COUNTY DEPARTMENT OF PUBLIC WORKS,
HGHWAY & TRANSPORTATION
1919 ALLIANT ENERGY CENTER WAY
MADISON, WI 53713
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APPENDIX A

APPRENTICEABLE TRADES

Bricklayer

Carpenter

Cement Mason (Concrete Finisher)

Cement Mason (Heavy Highway)

Construction Craft Laborer

Data Communications Installer

Electrician

Elevator Mechanic / Technician

Environmental Systems Technician / HVAC Service Technician / HVAC Install & Service
Glazier

Heavy Equipment Operator / Operating Engineer
Insulation Worker (Heat & Frost)

Iron Worker (Assembler, Metal Buildings)
Painter / Decorator

Plasterer

Plumber

Roofer / Waterproofer

Sheet Metal Worker

Sprinkler Fitter

Steamfitter (Service & Refrigeration)

Taper & Finisher

Telecommunications (Voice, Data & Video) Installer / Technician
Tile Setter
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1. GENERAL

A. Before submitting Bid, bidder shall thoroughly examine all Construction Documents.
Successful Bidder shall be required to provide all the Work that is shown on Drawings, set
forth in Specifications, or reasonably implied as necessary to complete Contract for this
project.

B. Bidder shall visit site to become acquainted with adjacent areas, means of approach to site,
conditions of actual site and facilities for delivering, storing, placing, and handling of
materials and equipment.

C. Pre-bid meeting is scheduled on Wednesday, July 15, 2015 at 10:30 a.m. at the Lakeview
Campus Administration Building main entry lobby, 1206 Northport Drive, Madison,
Wisconsin. Attendance by all bidders is optional, however bidders and subcontractors are
strongly encouraged to attend.

D. Failure to visit site or failure to examine any and all Construction Documents will in no way
relieve successful Bidder from necessity of furnishing any necessary materials or equipment,
or performing any work, that may be required to complete the Work in accordance with
Drawings and Specifications. Neglect of above requirements will not be accepted as reason
for delay in the Work or additional compensation.

2. DRAWINGS AND SPECIFICATIONS
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A. Drawings and Specifications that form part of this Contract, as stated in Article 1 of General
Conditions of Contact, are enumerated in Document Index of these Construction Documents.

B. Complete sets of Drawings and Specifications for all trades will be issued to all Bidders,
irrespective of category of work to be bid on, in order that all Bidders may be familiar with
work of other trades as they affect their bid.

3. INTERPRETATION

A. No verbal explanation or instructions will be given in regard to meaning of Drawings or
Specifications before Bid Due Date. Bidders shall bring inadequacies, omissions or conflicts
to Owner or Architect / Engineer’s attention at least ten (10) days before Bid Due Date.
Prompt clarification will be available to all bidders by Addendum.

B. Failure to so request clarification or interpretation of Drawings and Specifications will not
relieve successful Bidder of responsibility. Signing of Contract will be considered as
implicitly denoting that Contractor has thorough understanding of scope of the Work and
comprehension of Construction Documents.

C. Owner or Architect / Engineer will not be responsible for verbal instructions.

4. QUALIFICATIONS OF BIDDER (CONTRACTOR AND SUBCONTRACTOR)

A. Before award of Contract can be approved, Owner shall be satisfied that Bidder involved
meets following requirements:

1. Has completed at least one (1) project of at least fifty percent (50%) of size or value of
Division of work being bid and type of work completed is similar to that being bid. If
greater magnitude of experience is deemed necessary, other than size or value of work,
such requirements will be described in appropriate section of Specifications.

2. Maintains permanent place of business.
3. Can be bonded for terms of proposed Contract.

4. Has record of satisfactorily completing past projects and supplies list of no more than five
(5) most recent, similar projects, with architect or engineer’s and owner’s names,
addresses and telephone numbers for each project. Submit to Public Works Project
Engineer within three (3) days after Bid Due Date. Criteria which will be considered in
determining satisfactory completion of projects by bidder will include:

a. Completed contracts in accordance with drawings and specifications.

b. Diligently pursued execution of work and completed contracts according to
established time schedule unless Owner grants extensions.

c. Fulfilled guarantee requirements of construction documents.

d. Is not presently on ineligible list maintained by County’s Department of
Administration for noncompliance with equal employment opportunities and
affirmative action requirements.

e. Authorized to conduct business in Wisconsin. By submitting Bid, bidder warrants
that it has: complied with all necessary requirements to do business in State of
Wisconsin; that persons executing contract on its behalf are authorized to do so; and,
if corporation, that name and address of bidder’s registered agent are as set forth in
Contract. Bidder shall notify Owner immediately, in writing, of any change in its
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registered agent, their address, and bidder’s legal status. For partnership, term
“registered agent” shall mean general partner.

B. County’s Public Works Project Engineer will make such investigations as are deemed
necessary to determine ability of bidder to perform the Work, and bidder shall furnish to
County’s Public Works Project Engineer or designee all such information and data for this
purpose as County’s Public Works Project Engineer may request. Owner reserves right to
reject Bid if evidence submitted by, or investigation of, bidder fails to satisfy Owner that
bidder is responsible and qualified to carry out obligations of Contract and to complete the
Work contemplated therein.

5. BID GUARANTEE

A. Bank certified check, cashier’s check or Bid Bond, payable to County in amount not less than
five percent (5%) of maximum bid, shall accompany each Bid as guarantee that if Bid is
accepted, Bidder will execute and return proposed Contract and Performance and Payment
Bonds within ten (10) days after being notified of acceptance of Bid. Company issuing bonds
must be licensed to do business in Wisconsin.

B. Any bid, which is not accompanied by bid guarantee, will be considered “No Bid” and will
not be read at Bid Due Date.

C. If successful Bidder so delivers Contract, Certificate of Insurance, and Performance and
Payment Bonds, check will be returned to Bidder. In case Bidder fails to deliver such
Contract, insurance, and bond, amount of bid guarantee will be forfeited to County as
liquidated damages.

D. All checks tendered as bid guarantee, except those of three (3) lowest qualified, responsible
bidders, will be returned to their makers within three (3) days after Bid Due Date. All such
retained checks will be returned immediately upon signing of Contract and Performance and
Payment Bonds by successful Bidder.

6. WITHDRAWAL OF BIDS

A. Bids may be withdrawn by written request received from bidder or authorized representative
thereof prior to time fixed for Bid Due Date, without prejudice to right of bidder to file new
Bid. Withdrawn Bids will be returned unopened. Negligence on part of bidder in preparing
their Bid confers no right for withdrawal of Bid after it has been opened.

B. No Bid may be withdrawn for period of sixty (60) days after Bid Due Date.

C. If Bid contains error, omission or mistake, bidder may limit liability to amount of bidder’s
guarantee by giving written Notice of Intent not to execute Contract to Owner within seventy-
two (72) hours of Bid Due Date.

7. CONTRACT FORM

A. Sample copy of contract that successful Bidder will be required to enter into is included in
these Construction Documents and bidders are required to familiarize themselves with all
conditions contained therein.

8. CONTRACT INTERESTS BY COUNTY PUBLIC OFFICIALS
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A

In accordance with Wisconsin Statute 946.13, county official may not bid for or enter into
any contract involving receipts or disbursements of more than $15,000.00 in a year, in which
they have private pecuniary interest, direct or indirect if at same time they are authorized to
take official action with respect to making of this Contract. Any contract entered into in
violation of this Statute is void and County incurs no liability thereon. This subsection does
not affect application and enforcement of Wisconsin Statute 946.13 by state prosecutors in
criminal courts of this state.

9. EMERGING SMALL BUSINESS PROVISIONS

A.

Emerging Small Business Definition. For purposes of this provision, ESB is defined as:
1. Independent business concern that has been in business minimum of one year;

2. Business located in State of Wisconsin;

3. Business comprised of less than twenty-five (25) employees;

4. Business must not have gross sales in excess of three million dollars ($3,000,000.00) over
past three years; and

5. Business does not have history of failing to complete projects.

Emerging Small Business (ESB) Involvement. Bidder shall make good faith effort to
award minimum of ten percent (10%) of the Work to ESBs. Bidder shall submit report to
Dane County Contract Compliance Officer within twenty-four (24) hours after Bid Due Date
demonstrating such efforts. Good faith efforts means significant contact with ESBs for
purposes of soliciting bids from them. Failure to make or demonstrate good faith efforts will
be grounds for disqualification.

Emerging Small Business Report. Emerging Small Business Enterprise Report is to be
submitted by Bidder in separate envelope marked “Emerging Small Business Report”. This
report is due by 2:00 p.m. following specified twenty-four (24) hours after Bid Due Date.
Bidder who fails to submit Emerging Small Business Report shall be deemed not responsive.

ESB Goal. Goal of this project is ten percent (10%) ESB participation. ESB utilizations are
shown as percentage of total Bid. If Bidder meets or exceeds specified goal, Bidder is only
required to submit Form A - Certification, and Form B - Involvement. Goal shall be met if
Bidder qualifies as ESB.

Report Contents. Following award of Contract, Bidder shall submit copies of executed
contracts for all Emerging Small Businesses. Emerging Small Business Report shall consist
of these:

1. Form A - Certification;

2. Form B - Involvement;

3. Form C - Contacts;

4. Form D - Certification Statement (if appropriate); and

5. Supportive documentation (i.e., copies of correspondence, telephone logs, copies of
advertisements).
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ESB Listing. Bidders will solicit bids from ESB listing provided by Dane County.

. ESB Certification. All contractors, subcontractors and suppliers seeking ESB certification
must complete and submit Emerging Small Business Certification Application to Dane
County Contract Compliance Program.

. Certification Statement. If ESB firm has not been certified by County as ESB prior to
submittal of this Bid, ESB Report cannot be used to fulfill ESB goal for this project unless

firm provides “Form D - Certification Statement”. Certification statement must be completed

and signed by ESB firm.
Questions. Questions concerning Emerging Small Business provisions shall be directed to:

Dane County Contract Compliance Officer
City-County Building, Room 421

210 Martin Luther King, Jr. Blvd.
Madison, WI 53703

608/266-5623

Substituting ESBs. In event of any significant changes in subcontract arrangements or if
need arises to substitute ESBs, Bidder shall report such proposed changes to Contract
Compliance Officer to making any official changes and request authorization to substitute
ESB firm. Bidder further agrees to make every possible effort to replace ESB firm with

another qualified ESB firm.

K. Good Faith Efforts. Good faith efforts can be demonstrated by meeting all of these
obligations:

1.

Selecting portions of the Work to be performed by ESBs in order to increase likelihood
of meeting ESB goal including, where appropriate, breaking down Contract into smaller
units to facilitate ESB participation.

Advertising in general circulation, trade associations and women / minority focus media
concerning subcontracting opportunities.

Providing written notices to reasonable number of specific ESBs that their interest in
Contract was being solicited in sufficient time to allow ESBs to participate effectively.

Following up on initial solicitations of interest by contacting ESBs within five (5)
working days prior to Bid Due Date to determine with certainty whether ESB were
interested, to allow ESBs to prepare bids.

Providing interested ESB with adequate information about Drawings, Specifications and
requirements of Contract.

Using services of available minority, women and small business organizations and other
organizations that provide assistance in recruitment of MBEs / WBEs / ESBs.

Negotiating in good faith with interested ESBs, not rejecting ESBs as unqualified without
sound reason based on thorough investigation of their capabilities.

Submitting required project reports and accompanying documents to County’s Contract
Compliance Officer within twenty-four (24) hours after Bid Due Date.
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10.

11.

12.

Appeals Disqualification of Bid. Bidder who is disqualified may appeal to Public Works &
Transportation Committee and Equal Opportunity Commission.

METHOD OF AWARD - RESERVATIONS

Following will be basis of award of Contract, providing cost does not exceed amount of funds
then estimated by County as available to finance Contract(s):

1. Lowest dollar amount submitted by qualified responsible bidder on Base Bid for all work
comprising project, combined with such additive Owner accepted alternates.

2. Owner reserves right to reject all bids or any bid, to waive any informality in any bid, and
to accept any bid that will best serve interests of County.

3. Unit Prices and Informational Bids will not be considered in establishing low bidder.

SECURITY FOR PERFORMANCE AND PAYMENTS

Simultaneous with delivery of signed Contract, Bidder shall be required to furnish
Performance and Payment Bonds as specified in Article 29 of General Conditions of
Contract, “Contract Security”. Surety Company shall be licensed to do business in
Wisconsin. Performance and Payment Bonds must be dated same date or subsequent to date
of Contract. Performance and Payment Bonds must emulate information in Sample
Performance and Payment Bonds in Construction Documents.

Provide certified copy of power of attorney from Surety Company showing that agent who
signs Bond has power of attorney to sign for Surety Company. Secretary or Assistant
Secretary of company must sign this certification, not attorney-in-fact. Certification must
bear same or later date as Bond. Power of Attorney must emulate model power of attorney
information detailed in Sample Performance and Payment Bonds.

If Bidder is partnership or joint venture, State certified list, providing names of individuals
constituting partnership or joint venture must be furnished. Contract itself may be signed by
one partner of partnership, or one partner of each firm comprising joint venture, but
Performance and Payment Bonds must be signed by all partners.

If Bidder is a corporation, it is necessary that current certified copy of resolution or other
official act of directors of corporation be submitted showing that person who signs Contract
is authorized to sign contracts for corporation. It is also necessary that corporate seal be
affixed to resolution, contract, and performance and payment bonds. If your corporation has
no seal, it is required that above documents include statement or notation to effect that
corporation has no seal.

TAXES

Bidder shall include in Bid, all Sales, Consumer, Use and other similar taxes required by law.

In accordance with Wisconsin Statute 71.80(16)(a),successful nonresident bidder, whether
incorporated or not, and not otherwise regularly engaged in business in this state, shall file
surety bond with State of Wisconsin Department of Revenue payable to Department of
Revenue, to guarantee payment of income taxes, required unemployment compensation
contributions, sales and use taxes and income taxes withheld from wages of employees,

RFB No. 315035 ITB-6 rev. 03/14



13.

14.

15.

together with any penalties and interest thereon. Amount of bond shall be three percent (3%)
of Contract or subcontract price on all contracts of $50,000 or more.

SUBMISSION OF BIDS

All Bids shall be submitted on standard Bid Form bound herein and only Bids that are made
on this Bid Form will be considered. Entire Bid Form and other supporting documents, if
any, shall be removed or copied from Construction Documents, filled out, and submitted in
manner specified hereinafter. Submit completed Bid Bond with Bid as well.

No bids for any subdivision or any sub-classification of this Work, except as indicated, will
be accepted. Any conditional Bid, amendment to Bid Form or appended item thereto, or
inclusion of any correspondence, written or printed matter, or details of any nature other than
that specifically called for, which would alter any essential provision of Construction
Documents, or require consideration of unsolicited material or data in determining award of
Contract, will disqualify Bid. Telecommunication alterations to Bid will not be accepted.

Bidders must submit single Bid for all the Work.

Bid amounts shall be inserted in words and in figures in spaces provided on Bid Form; in case
of conflict, written word amounts will govern.

Addenda issued after Bid Letting shall become part of Construction Documents. Bidders
shall acknowledge receipt of such addenda in appropriate space provided on Bid Form. Bid
may be rejected if receipt of any particular addendum applicable to award of Contract has not
been acknowledged on Bid Form.

Bids shall be signed, placed in envelope, sealed and delivered before due time to place
designated in Invitation to Bid, and identified with project name, bid number, location,
category of work being bid upon, Bid Due Date, name and address of bidder.

Bidder shall be responsible for sealed Bid being delivered to place designated for Bid Due
Date on or before date and time specified. Bids received after time of closing will be rejected
and returned to bidder unopened.

Bid will be considered invalid and will be rejected if bidder has not signed it.
Faxed Bids will not be accepted.

Bidder’s organization shall submit completed with Bid, Fair Labor Practices Certification
form, included in these Construction Documents.

SUBCONTRACTOR LISTING

Bidders shall be required to submit list of major subcontractors for General Construction,
Plumbing, HVAC, and Electrical work proposed for this project to include committed prices
for each subcontractor. List shall be placed in separate sealed envelope that must be clearly
identified as “Major Subcontractor List”, for named project and name of Bidder submitting it.
County must receive envelope no later than date by which successful Bidder is required to
submit his or her signed Contract, as established in Construction Documents.

ALTERNATE BIDS

RFB No. 315035 ITB-7 rev. 03/14



A. Bidder shall carefully read requests for Alternate Bids, and thoroughly examine Drawings
and Specifications to determine extent various changes and conditions will affect Bid.

B. Space is provided in Bid Form for requested Alternate Bids. Failure to submit bid for any
requested Alternate Bids may result in rejection of entire Bid.

C. Bidder shall state amount to be added / subtracted to Base Bid for providing alternates,
including all incidentals, omissions, additions, and adjustments as may be necessary or
required by such changes. If there is no difference in price, Bidder shall state, “No Change”.

D. Descriptions of requested Alternate Bids are as set forth in Construction Documents.

16. INFORMATIONAL BIDS

A. Bidder shall state amount that is included in Base Bid for all equipment, materials and labor
required to complete the Work described. Informational bids are amounts requested for
accounting purposes and for allocation of funds only. It is not intended to omit any of the
Work described or related items from this project.

B. Description of requested Informational Bids, if any, is as set forth in Construction
Documents.

17. UNIT PRICES

A. Description of requested Unit Prices, if any, is set forth in Construction Documents.

18. COMMENCEMENT AND COMPLETION

A. Successful Bidder shall commence work when schedule and weather permit, but no later than
stated in Bid Form. Contractor shall pursue the Work regularly and continuously at
reasonable rate to insure completion of the Work within time stated in Bid.

B. Should it be found impossible to complete the Work on or before time specified for
completion, written request may be submitted for extension of time setting forth reasons

believed to justify granting of such request. Refer to Article 20 of General Conditions of
Contract, titled “Time for Completion”.

19. WORK BY OWNER

A. This work will be accomplished by Owner or will be let under separate contracts and will not
be included under this Contract:

1. Hazardous Material Abatement.
2. Security Cameras.

3. Interpretive Signage.

20. SPECIAL HAZARDS COVERAGE

A. Not Applicable.
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FORM A

DANE COUNTY
EMERGING SMALL BUSINESS REPORT - CERTIFICATION

In accordance with General Conditions of Contract, submit this Emerging Small Business Report
within 24 hours after Bid Due Date.

PROJECT NAME:

BID NO.: BID DUE DATE:

BIDDER INFORMATION

COMPANY NAME:

ADDRESS:

TELEPHONE NO.:

CONTACT PERSON:

RFB No. 315035 ITB-9 rev. 03/14



FORM B

DANE COUNTY

EMERGING SMALL BUSINESS REPORT - INVOLVEMENT

COMPANY NAME:

PROJECT NAME:

Page  of

(Copy this Form as necessary to provide complete information)

BID NO.:

ESB NAME:

ADDRESS:

CONTACT PERSON:

PHONE NO.:

CITY:

STATE:

Indicate percentage of financial commitment to this ESB:

ESB NAME:

% Amount:

ADDRESS:

CONTACT PERSON:

ZIP:

PHONE NO.:

CITY:

STATE:

Indicate percentage of financial commitment to this ESB:

ESB NAME:

% Amount:

ADDRESS:

CONTACT PERSON:

ZIP:

PHONE NO.:

CITY:

STATE:

Indicate percentage of financial commitment to this ESB:

RFB No. 315035

% Amount:

ITB-10

ZIP:
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FORM C

DANE COUNTY Page  of
EMERGING SMALL BUSINESS REPORT - CONTACTS (Copy this Form as necessary to provide complete information)

COMPANY NAME:

PROJECT NAME: BID NO.:

DID DID YOU
ESB FIRM NAME PERSON ESB ACCEPT REASON FOR
CONTACTED DATE CONTACTED BID? BID? REJECTION

1)

2)

3)

4)

5)

6)

7)
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FORM D

DANE COUNTY
EMERGING SMALL BUSINESS REPORT - CERTIFICATION STATEMENT

I, , of

Name Title

certify to best of my knowledge and

Company
belief that this business meets Emerging Small Business definition as indicated in Article 9 and

that information contained in this Emerging Small Business Report is true and correct.

Bidder’s Signature Date
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Name of Bidding Firm:

BID FORM

BID NO. 315035

PROJECT: NORTHPORT NURSES DORM DECONSTRUCTION
LAKEVIEW CAMPUS
1206 NORTHPORT DRIVE MADISON, WISCONSIN

TO: DANE COUNTY DEPARTMENT OF PUBLIC WORKS, HIGHWAY &
TRANSPORTATION PROJECT MANAGER
1919 ALLIANT ENERGY CENTER WAY
MADISON, WISCONSIN 53713

BASE BID - LUMP SUM:

Work includes construction services for deconstruction of the Former Nurses Dormitory on the
Lakeview Campus. Significant architectural features of the building will be retained to create a
historic interpretive site. The project will include Stormwater Management features, site
improvements and protection of historic cultural features. The undersigned, having examined the
site where the Work is to be executed and having become familiar with local conditions affecting
the cost of the Work and having carefully examined the Drawings and Specifications, all other
Construction Documents and Addenda thereto prepared by Dane County Department of Public
Works, Highway & Transportation hereby agrees to provide all labor, materials, equipment and
services necessary for the complete and satisfactory execution of the entire Work, as specified in
the Construction Documents, for the Base Bid stipulated sum of:

and /100 Dollars

Written Price

$

Numeric Price

Receipt of the following addenda and inclusion of their provisions in this Bid is hereby
acknowledged:

Addendum No(s). through

Dated

Dane County Department of Public Works, Highway & Transportation must have the building
deconstruction and rough graded completed by October 1, 2015. Substantial completion and
landscaping must be completed by Spring 2016. Assuming this Work can be started by August
17, 2015, what dates can you commence and complete this job?

Commencement Date: Completion Date:
(final, not substantial)
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I hereby certify that all statements herein are made on behalf of:

(Name of Corporation, Partnership or Person submitting Bid)

Select one of the following:
1. A corporation organized and existing under the laws of the State of , or

2. A partnership consisting of , or

3. A person conducting business as ;

Of the City, Village, or Town of of the State of

I have examined and carefully prepared this Bid from the associated Construction Documents and
have checked the same in detail before submitting this Bid; that | have full authority to make such
statements and submit this Bid in (its) (their) (my) behalf; and that the said statements are true
and correct. In signing this Bid, we also certify that we have not, either directly or indirectly,
entered into any agreement or participated in any collusion or otherwise taken any action in
restraint of free competition; that no attempt has been made to induce any other person or firm to
submit or not to submit a Bid; that this Bid has been independently arrived at without collusion
with any other bidder, competitor, or potential competitor; that this Bid has not been knowingly
disclosed prior to the Bids Due Date to another bidder or competitor; that the above statement is
accurate under penalty of perjury.

The undersigned further agrees to honor the Base Bid and the Alternate Bid(s) for 60 days from
date of Award of Contract.

SIGNATURE:
(Bid is invalid without signature)
Print Name: Date:
Title:
Address:
Telephone No.: Fax No.:

Email Address:

Contact Person:
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THIS PAGE IS FOR BIDDERS’ REFERENCE AND NEED NOT BE SUBMITTED WITH
BID FORM.

BID CHECK LIST:

These items must be included with Bid:

O Bid Form O Bid Bond [ Fair Labor Practices Certification
[ Project Experience / Reference Summary]

BIDDERS SHOULD BE AWARE OF THE FOLLOWING:

DANE COUNTY VENDOR REGISTRATION PROGRAM

Any person bidding on any County contract must be registered with the Dane County
Purchasing Division & pay an annual registration fee. A contract will not be awarded to
an unregistered vendor. Obtain a Vendor Registration Form by calling 608/266-4131 or
complete a new form or renewal online at:

www.danepurchasing.com/registration

DANE COUNTY BEST VALUE CONTRACTING PRE-QUALIFICATION

Contractors must be pre-qualified as a Best VValue Contractor with the Dane County

Public Works Engineering Division before the award of contract. Obtain a Best Value

Contracting Application by calling 608/266-4018 or complete one online at:
www.countyofdane.com/pwht/BVC_Application.aspx

EQUAL BENEFITS REQUIREMENT

By submitting a Bid, the contractor acknowledges that a condition of this contract is to
provide equal benefits as required by Dane County Code of Ordinances Chapter 25.016.
Contractor shall provide equal benefits as required by that Ordinance to all required
employees during the term of the contract. Equal Benefits Compliance Payment
Certification shall be submitted with final pay request. For more information:
www.danepurchasing.com/partner_benefit.aspx
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FAIR LABOR PRACTICES CERTIFICATION

The undersigned, for and on behalf of the BIDDER, APPLICANT or PROPOSER named herein,
certifies as follows:

A.

That he or she is an officer or duly authorized agent of the above-referenced BIDDER,
APPLICANT or PROPOSER, which has a submitted a bid, application or proposal for a
contract or agreement with the county of Dane.

That BIDDER, APPLICANT or PROPOSER has (check one):

not been found by the National Labor Relations Board (“NLRB”) or the Wisconsin
Employment Relations Commission (“WERC?”) to have violated any statute or regulation
regarding labor standards or relations in the seven years prior to the signature date of this
Certification.

been found by the National Labor Relations Board (“NLRB”) or the Wisconsin
Employment Relations Commission (“WERC”) to have violated any statute or regulation
regarding labor standards or relations in the seven years prior to the signature date of this
Certification.

Officer or Authorized Agent Signature Date

Printed or Typed Name and Title

Printed or Typed Business Name

NOTE: You can find information regarding the violations described above at: www.nlrb.gov
and werc.wi.gov.

For reference, Dane County Ordinance 25.11(28)(a) is as follows:
(28) BIDDER RESPONSIBILITY. (a) Any bid, application or proposal for any contract with the

county, including public works contracts regulated under chapter 40, shall include a
certification indicating whether the bidder has been found by the National Labor Relations
Board (NLRB) or the Wisconsin Employment Relations Committee (WERC) to have violated
any statute or regulation regarding labor standards or relations within the last seven years.
The purchasing manager shall investigate any such finding and make a recommendation to
the committee, which shall determine whether the conduct resulting in the finding affects the
bidder’s responsibility to perform the contract.

If you indicated that the NLRB or WERC have found you to have such a violation, you
must include copies of any relevant information regarding such violation with your
proposal, bid or application.

Include this completed Certification with your bid, application or proposal.
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COUNTY OF DANE

PUBLIC WORKS CONSTRUCTION CONTRACT

Contract No. ___ Bid No. 315035

Authority: 2015 RES -

THIS CONTRACT, made and entered into as of the date by which authorized representatives of
both parties have affixed their signatures, by and between the County of Dane (hereafter referred
to as “COUNTY™) and (hereafter, “CONTRACTOR”),
and

WITNESSETH:

WHEREAS, COUNTY, whose address is c/o Assistant Public Works Director, 1919 Alliant
Energy Center Way, Madison, WI 53713, desires to have CONTRACTOR _Deconstruct existing

nurses dorm and protection of important historical features.(“the Project”); and @

WHEREAS, CONTRACTOR, whose address is

ing to construct the Project,

abo
cie
gree

ees to construct, for the price of $ the Project and at the
ONTRACTOR’S own proper cost and expense to furnish all materials, supplies, machinery,
equipment, tools, superintendence labor, insurance, and other accessories and services necessary
to complete the Project in accordance with the conditions and prices stated in the Bid Form,
General Conditions of Contract, the drawings which include all maps, plats, plans, and other
drawings and printed or written explanatory matter thereof, and the specifications therefore as
prepared by

(hereinafter referred to as “the Architect / Engineer”), and as enumerated in the Project Manual
Table of Contents, all of which are made a part hereof and collectively evidence and constitute
the Contract.

2. COUNTY agrees to pay the CONTRACTOR in current funds for the performance of the
Contract subject to additions and deductions, as provided in the General Conditions of Contract,
and to make payments on account thereof as provided in Article entitled, “Payments to
Contractor” of the General Conditions of Contract.

3. During the term of this Contract, CONTRACTOR agrees to take affirmative action to ensure
equal employment opportunities. The CONTRACTOR agrees in accordance with Wisconsin
Statute 111.321 and Chapter 19 of the Dane County Code of Ordinances not to discriminate on
the basis of age, race, ethnicity, religion, color, gender, disability, marital status, sexual
orientation, national origin, cultural differences, ancestry, physical appearance, arrest record or
conviction record, military participation or membership in the national guard, state defense force
or any other reserve component of the military forces of the United States, or political beliefs.
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Such equal opportunity shall include, but not be limited to, the following: employment,
upgrading, demotion, transfer, recruitment, advertising, layoff, termination, training, rates of pay,
and any other form of compensation. CONTRACTOR agrees to post in conspicuous places,
available to all employees and applicants for employment, notices setting forth the provisions of
this paragraph.

4. CONTRACTOR shall file an Affirmative Action Plan with the Dane County Contract
Compliance Officer in accord with Chapter 19 of the Dane County Code of Ordinances.
CONTRACTOR must file such plan within fifteen (15) days of the effective date of this Contract.
During the term of this Contract CONTRACTOR shall also provide copies of all announcements
of employment opportunities to COUNTY’S Contract Compliance Office, and shall report
annually the number of persons, by race, ethnicity, gender, and disability status, which apply for
employment and, similarly classified, the number hired and number rejected.

5. During the term of this Contract, all solicitations for employment placed on
CONTRACTOR’S behalf shall include a statement to the effect that CONTRACTOR is an
“Equal Opportunity Employer.”

6. CONTRACTOR agrees to comply with provisions of Chapter 25.016 of the Dane County
Code of Ordinances, which pertains to domestic partnership benefits.

7. CONTRACTOR agrees to furnish all information and reports required by COUNTY”
Contract Compllance Officer as the same relate to affirmative action and nondisc |m|nat|on

ees t0 abide by and-eemply with the prowsmns
f Ordinances, and said Subchapter is

is Contract is intended to be a Contract solely between the parties hereto and for their
beneflt only. No part of this Contract shall be construed to add to, supplement, amend, abridge or
repeal existing rights, benefits or privileges of any third party or parties including, but not limited
to, employees of either of the parties.

10. The entire agreement of the parties is contained herein and this Contract supersedes any and
all oral agreements and negotiations between the parties relating to the subject matter hereof. The
parties expressly agree that the express terms of this Contract shall not be amended in any fashion
except in writing, executed by both parties.

11. CONTRACTOR must be pre-qualified as a Best Value Contractor with Dane County Public

Works Engineering Division before award of Contract. Subcontractors must be pre-qualified ten
(10) days prior to commencing Work under this Contract.
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IN WITNESS WHEREOF, COUNTY and CONTRACTOR, by their respective authorized
agents, have caused this Contract and its Schedules to be executed, effective as of the date by
which all parties hereto have affixed their respective signatures, as indicated below.

* k k k kK%

FOR CONTRACTOR:
Signature Date
Printed or Typed Name and Title
Signature Date

Printed or Typed Name and Title

n accordance with
Social Securit

NOTE: If CONTRACTOR is a corporation, Secretary should attes
Regulations, unincorporated entltles are required t
Employer Number in order to ive payment for

FOR COUNTY:

Joseph T. Parisi, County Executive Date

Scott McDonell, County Clerk Date
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THE AMERICAN INSTITUTE OF ARCHITECTS

:.h-_l_ 4

AIA Document A310

Bid Bond Bond No.

KNOW ALL MEN BY THESE PRESENTS, that we

(Here insert full name and address or legal title of Contractor)

as Principal, hereinafter called the Principal, and
(Here insert full name and address or legal title of Surety)

a corporation duly organized under the laws of the State of WI as Surety, hereinafter called the Surety, are
held and firmly bound unto
(Here insert full name and address or legal title of Owner)

as Obligee, hereinafter called Obligee, in the sum of ( ) Percent of total amount bid

Dollars ($ Percen

For the payment of which sum well and truly
ourselves, our heirs, executors, admind
presents.

the Pricipﬁass bmitted a bid for Projec

NOW, THEREFORE, if the Obligee shall accept the bid of the Principal and the Principal shall enter into a Contract with the Obligee
in accordance with the terms of such bid, and give such bond or bonds as may be specified in the bidding or Contract Documents with
good and sufficient surety for the faithful performance of such Contract and for the prompt payment of labor and material furnished in
the prosecution thereof, or in the event of the failure of the Principal to enter such Contract and give such bond or bonds, if the
Principal shall pay to the Obligee the difference not to exceed the penalty hereof between the amount specified in said bid and such
larger amount for which the Obligee may in good faith contract with another party to perform the Work covered by said bid, then this

obligation shall be null and void, otherwise to remain in full force and effect.

Signed and sealed this day of , 20
(Principal) (Seal)
(Witness)
(Title)
(Surety) (Seal)
(Witness)

ATTORNEY-IN-FACT

AIA DOCUMENT A310 *BID BOND * AIA * Feb. 1970 ED. * THE AMERICAN INSTITUTE OF ARCHITECTS
1735 N.Y. AVE, N.W., WASHINGTON, D.C. 20006



THE AMERICAN INSTITUTE OF ARCHITECTS

Bond No.

AIA Document A312

Performance Bond

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.

CONTRACTOR (Name and Address):

OWNER (Name and Address):

BOND
Date (Not earlier than Construction Contract Date):
Amount: $

SURETY (Name and Principal Place of Business):

Modifications to this Bond: [ 1None [ ]1See Page 3
CONTRACTOR AS PRINCIPAL SURETY COMPANY:

COMPANY: (Corporate Seal) (Corporate Seal)
Signature: Signature:

Name and Title:

(Any additional signatures appear on page 3)

Name and Title:
Attorney-in-Fact

FOR INFORMATION ONLY-Name, Address and Telephone
AGENT OR BROKER:

OWNER'S REPRESENTATIVE (Architect,
Engineer or other party):

AIA DOCUMENT A312 PERFORMANCE BOND AND PAYMENT BOND DECEMBER 1984 ED., AIA ® A 312-1984 1
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1. The Contractor and the Surety, jointly and severally,
bind themselves, their heirs, executors, administrators,
successors, and assigns to the Owner for the
performance of the Construction Contract, which is
incorporated herein by reference.

2. If the Contractor performs the Construction Contract,
the Surety and the Contractor shall have no obligation
under this Bond, except to participate in conferences as
provided in Subparagraph 3.1.

3. If there is no Owner Default, the Surety's obligation
under this Bond shall arise after:

3.1 The Owner has notified the Contractor and the
Surety at its address described in Paragraph 10 below
that the Owner is considering declaring a Contractor
Default and has requested and attempted to arrange a
conference with the Contractor and the Surety to be
held not later than fifteen days after receipt of such
notice to discuss methods of performing the
Construction Contract. If the Owner, the Contractor
and the Surety agree, the Contractor shall be allowed
a reasonable time to perform the Construction
Contract, but such an agreement shall not waive the
Owner's right, if any, subsequently to declare a
Contractor Default; and

3.2 The Owner has declared a Contractor Default and
formally terminated the Contractor's right to complete
the contract. Such Contractor Default shall n

4. When the Owner has satisfied the conditions of
Paragraph 3, the Surety shall promptly and at the
Surety's expense take one of the following actions:

4.1 Arrange for the Contractor, with consent of the
Owner, to perform and complete the Construction
Contract; or

4.2 Undertake to perform and complete the
Construction Contract itself, through its agents or
through independent contractors; or

4.3 Obtain bids or negotiated proposals from qualified
contractors acceptable to the Owner for a contract for
performance and completion of the Construction
Contract, arrange for a contract to be prepared for
execution by the Owner and the contractor selected
with the Owner's concurrence, to be secured with
performance and payment bonds executed by a
qualified surety equivalent to the bonds issued on the
Construction Contract, and pay to the Owner the
amount of damages as described in Paragraph 6 in
excess of the Balance of the Contract Price incurred
by the Owner resulting from the Contractor's default;
or

4.4 Waive its rights to perform and complete, arrange
for completion, or obtain a new contractor and with
reasonable promptness under the circumstances:

1. After investigation, determine the amount for

which it may be liable to the Owner and, as soon as
practicable after the amount is determined, tender
payment therefor to the Owner; or

2. Deny liability in whole or in part and notify the
Owner citing reasons therefor.

5. If the Surety does not proceed as provided in
Paragraph 4 with reasonable promptness, the Surety
shall be deemed to be in default on this Bond fifteen
days after receipt of an additional written notice from the
Owner to the Surety demanding that the Surety perform
its obligations under this Bond, and the Owner shall be
entitled to enforce any remedy available to the Owner. If
the Surety proceeds as provided in Subparagraph 4.4,
and the Owner refuses the payment tendered or the
Surety has denied liability, in whole or in part, without
further notice the Owner shall be entitled to enforce any
remedy available to the Owner.

6. After the Owner has terminated the Contractor's right
to complete the Construction Contract, and if the Surety
elects to act under Subparagraph 4.1, 4.2, or 4.3 above,
then the responsibilities of the Surety to the Owner shall
not be greater than those of the Contractor under the
Construction Contract, and the responsibilities of the
Owner to the Surety shall not be greater than those of
the Owner under the Construction Contract. To
of the amount of this Bond, but subject to commitment b
the Owner of the Balance of the Contract Price
mitjgation of costs\and|damages on the Constr
Col tract;i;Suret is|obligated without duplication for:

esponsibilities of| the Contractor fo
etion of the

esign professional and delay

sosts resulting from the Contractor's Default, and
resulting from the actions or failure to act of the Surety
under Paragraph 4; and

6.3 Liquidated damages, or if no liquidated damages
are specified in the Construction Contract, actual
damages caused by delayed performance or non-
performance of the Contractor.

7. The Surety shall not be liable to the Owner or others
for obligations of the Contractor that are unrelated to the
Construction Contract, and the Balance of the Contract
Price shall not be reduced or set off on account of any
such unrelated obligations. No right of action shall
accrue on this Bond to any person or entity other than
the Owner or its heirs, executors, administrators, or
successors.

8. The Surety hereby waives notice of any change,
including changes of time, to the Construction Contract
or to related subcontracts, purchase orders and other
obligations.

9. Any proceeding, legal or equitable, under this Bond
may be instituted in any court of competent jurisdiction in
the location in which the work or part of the work is
located and shall be instituted within two years after
Contractor Default or within two years after the
Contractor ceased working or within two years after the
Surety refuses or fails to perform its obligations under
this Bond, whichever occurs first. If the provisions of this
Paragraph are void or prohibited by law, the minimum
period of limitation available to sureties as a defense in
the jurisdiction of the suit shall be applicable.
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10. Notice to the Surety, the Owner or the Contractor
shall be mailed or delivered to the address shown on the
signature page.

11. When this Bond has been furnished to comply with a
statutory or other legal requirement in the location where
the construction was to be performed, any provision in
this Bond conflicting with said statutory or legal
requirement shall be deemed deleted here from and
provisions conforming to such statutory or other legal
requirement shall be deemed incorporated herein. The
intent is that this Bond shall be construed as a statutory
bond and not as a common law bond.

12 DEFINITIONS

12.1 Balance of the Contract Price: The total amount
payable by the Owner to the Contractor under the
Construction Contract after all proper adjustments
have been made, including allowance to the
Contractor of any amounts received or to be received
by the Owner in settlement of insurance or other

MODIFICATIONS TO THIS BOND ARE AS FOLLOWS:

claims for damages to which the Contractor is entitled,
reduced by all valid and proper payments made to or
on behalf of the Contractor under the Construction
Contract.

12.2 Construction Contract: The agreement between
the Owner and the Contractor identified on the
signature page, including all Contract Documents and
changes thereto.

12.3 Contractor Default: Failure of the Contractor,
which has neither been remedied nor waived, to
perform or otherwise to comply with the terms of the
Construction Contract.

12.4 Owner Default: Failure of the Owner, which has
neither been remedied nor waived, to pay the
Contractor as required by the Construction Contract or
to perform and complete or comply with the other
terms thereof.

(Space is provided below for additional signatures of added parties, other than those appearing on the cover page.)

CONTRACTOR AS PRINCIPAL
Company: (Corporate Seal)

Signature:
Name and Title:
Address:

Signature:

SURETY
Company:

(Corporate Seal)

Name and Title:
Address:
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THE AMERICAN INSTITUTE OF ARCHITECTS

Bond No.
AIA Document A312
Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.
CONTRACTOR (Name and Address): SURETY (Name and Principal Place of Business):

OWNER (Name and Address):

BOND
Date (Not earlier than Construction Contract Date):
Amount: $
Modifications to this Bond: [ 1None [ ]1See Page 6
CONTRACTOR AS PRINCIPAL SURETY COMPANY:
COMPANY: (Corporate Seal) (Corporate Seal)
Signature: Signature:
Name and Title: Name and Title:

Attorney-in-Fact

(Any additional signatures appear on page 6)

FOR INFORMATION ONLY-Name, Address and Telephone ~ OWNER'S REPRESENTATIVE (Architect,
AGENT OR BROKER: Engineer or other party):
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1. The Contractor and the Surety, jointly and severally,
bind themselves, their heirs, executors, administrators,
successors, and assigns to the Owner to pay for labor,
materials and equipment furnished for use in the
performance of the Construction Contract, which is
incorporated herein by reference.

2. With respect to the Owner, this obligation shall be
null and void if the Contractor:

2.1 Promptly makes payment, directly, or indirectly,
for all sums due Claimants, and

2.2 Defends, indemnifies and holds harmless the
Owner from claims, demands, liens or suits by any
person or entity whose claim, demand, lien or suit is
for the payment for labor, materials, or equipment
furnished for use in the performance of the
Construction Contract, provided the Owner has
promptly notified the Contractor and the Surety (at
the address described in Paragraph 12) of any
claims, demands, liens, or suits and tendered
defense of such claims, demands, liens or suits to
the Contractor and the Surety, and provided there is
no Owner Default.

3. With respect to Claimants, this obligation shall be
null and void if the Contractor promptly makes payment,
directly or indirectly, for all sums due.

4. The Surety shall have no obligation to Claimants
under this Bond until:

the Contractor:
1. Have furnished written notice to the Contractor

and sent a copy, or notice thereof, to the Owner,
within 90 days after having last performed labor or
last furnished materials or equipment included in
the claim stating, with substantial accuracy, the
amount of the claim and the name of the party to
whom the materials were furnished or supplied or
for whom the labor was done or performed; and

2. Have either received a rejection in whole or in
part from the Contractor, or not received within 30
days of furnishing the above notice any
communication from the Contractor by which the
Contractor has indicated the claim will be paid
directly or indirectly; and

3. Not having been paid within the above 30 days,
have sent a written notice to the Surety (at the
address described in Paragraph 12) and sent a
copy, or notice thereof, to the Owner, stating that a
claim is being made under this Bond and
enclosing a copy of the previous written notice
furnished to the Contractor.

5. If a notice required by Paragraph 4 is given by the
Owner to the Contractor or to the Surety, that is
sufficient compliance.

6. When the Claimant has satisfied the conditions of
Paragraph 4, the Surety shall promptly and at the
Surety's expense take the following actions:

6.1 Send an answer to the Claimant, with a copy to
the Owner, within 45 days after receipt of the claim,
stating the amounts that are undisputed and the

basis for challenging any amounts that are disputed.

6.2 Pay or arrange for payment of any undisputed
amounts.

7. The Surety's total obligation shall not exceed the
amount of this Bond, and the amount of this Bond shall
be credited for any payments made in good faith by the
Surety.

8. Amounts owed by the Owner to the Contractor
under the Construction Contract shall be used for the
performance of the Construction Contract and to satisfy
claims, if any, under any Construction Performance
Bond. By the Contractor furnishing and the Owner
accepting this Bond, they agree that all funds earned by
the Contractor in the performance of the Construction
Contract are dedicated to satisfy obligations of the
Contractor and the Surety under this Bond, subject to
the Owner's priority to use the funds for the completion
of the work.

9. The Surety shall not be liable to the Owner,
Claimants or others for obligations of the Contractor

11. No suit or action shall be commenced by a
Claimant under this Bond other than in a court of
competent jurisdiction in the location in which the work
or part of the work is located or after the expiration of
one year from the date (1) on which the Claimant gave
the notice required by Subparagraph 4.1 or Clause
4.2.3, or (2) on which the last labor or service was
performed by anyone or the last materials or equipment
were furnished by anyone under the Construction
Contract, whichever of (1) or (2) first occurs. If the
provisions of this Paragraph are void or prohibited by
law, the minimum period of limitation available to
sureties as a defense in the jurisdiction of the suit shall
be applicable.

12. Notice to the Surety, the Owner or the Contractor
shall be mailed or delivered to the address shown on
the signature page. Actual receipt of notice by Surety,
the Owner or the Contractor, however accomplished,
shall be sufficient compliance as of the date received at
the address shown on the signature page.

13. When this Bond has been furnished to comply with
a statutory or other legal requirement in the location
where the construction was to be performed, any
provision in this Bond conflicting with said statutory or
legal requirement shall be deemed deleted herefrom
and provisions conforming to such statutory or other
legal requirement shall be deemed incorporated herein.
The intent is that this Bond shall be construed as a
statutory bond and not as a common law bond.

14. Upon request by any person or entity appearing to
be a potential beneficiary of this Bond, the Contractor
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shall promptly furnish a copy of this Bond or shall
permit a copy to be made.

15. DEFINITIONS

15.1 Claimant: An individual or entity having a direct
contract with the Contractor or with a subcontractor
of the Contractor to furnish labor, materials or
equipment for use in the performance of the
Contract. The intent of this Bond shall be to include
without limitation in the terms "labor, materials or
equipment" that part of water, gas, power, light, heat,
oil, gasoline, telephone service or rental equipment
used in the Construction Contract, architectural and
engineering services required for performance of the
work of the Contractor and the Contractor's

MODIFICATIONS TO THIS BOND ARE AS FOLLOWS:

subcontractors, and all other items for which a
mechanic's lien may be asserted in the jurisdiction
where the labor, materials or equipment were
furnished.

15.2 Construction Contract: The agreement
between the Owner and the Contractor identified on
the signature page, including all Contract Documents
and changes thereto.

15.3 Owner Default: Failure of the Owner, which
has neither been remedied nor waived, to pay the
Contractor as required by the Construction Contract
or to perform and complete or comply with the other
terms thereof.

(Space is provided below for additional signatures of added parties, other than those appearing on the cover page.)

CONTRACTOR AS PRINCIPAL SURETY
Company: (Corporate Seal) Company: (Corporate Seal)
Signature: Signature:
Name and Title: Name and Title:
Address: Address:
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EQUAL BENEFITS COMPLIANCE PAYMENT CERTIFICATION

PURPOSE

25.016(8) of the Dane County Ordinance requires that each contractor receiving payment for
contracted services must certify that he or she has complied fully with the requirements of
Chapter 25.016 “Equal Benefits Requirement” of the Dane County Ordinances. Such
certification must be submitted prior to the final payment on the contract.

This form should be included with a copy of the final contract invoice forwarded to your contract
representative at Dane County.

CERTIFICATION

I, certify that
Printed or Typed Name and Title

Printed or Typed Name of Contractor

has complied fully with the requirements of Chapter 25.016 of the Dane County Ordinances
“Equal Benefits Requirements”.

Signed

Date

For questions on this form, please contact Chuck Hicklin at 608-266-4109 or your contract
representative at Dane County.

Bid No. 315035 EBCPC -1 ver.09/14
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1. CONSTRUCTION DOCUMENTS

A.

Construction Documents, listed in Table of Contents of this Specification volume shall form
part of this Contract and provisions of Construction Documents shall be as binding upon
parties as if they were fully set forth in Contract itself.

These shall also be considered as part of Construction Documents: Addenda, including
additions and modifications incorporated in such addenda before execution of Contract;
requests for information; construction bulletins; change orders; and written interpretations by
Architect / Engineer or Public Works Project Manager that are made after execution of
Contract.

Construction Documents are complementary, and what is required by one shall be as binding
as if required by all. Intent of Construction Documents is to include all labor, materials and
equipment necessary for proper execution of the Work.

2. DEFINITIONS

A

These terms as used in this Contract are respectively defined as follows:

1. All uses of term “County” in Construction Documents shall mean Dane County.

2. All uses of term “Department” in Construction Documents shall mean Department of
Public Works, Highway & Transportation, which is a unit of Dane County government.
Department is County agency overseeing Contract with Contractor.

3. Public Works Project Manager is appointed by and responsible to Department. Public
Works Project Manager has authority to act on behalf of Department and will sign change
orders, payment requests and other administrative matters related to projects.

4. Public Works Project Manager is responsible for supervision, administration and
management of field operations involved in construction phase of this Work.

5. Term “Work” includes all labor, equipment and materials necessary to produce project
required by Construction Documents.

6. Term “Substantial Completion” is date when project or specified area of project is
certified by Architect / Engineer that construction is sufficiently completed, in
accordance with Construction Documents, and as modified by any subsequent changes
agreed to by parties, so that County may occupy project or specified area of project for
use for which it was intended subject to permit approval for occupancy.

7. Contractor is person, firm, or corporation with whom County makes Contract. Though
multiple contracts may be involved, Construction Documents treat them throughout as if
each were of singular number.

3. ADDITIONAL INSTRUCTIONS AND DRAWINGS

A.

Contractor may be furnished additional instructions and detail drawings as necessary to carry
out the Work included in Contract. Additional drawings and instructions thus supplied to
Contractor will coordinate with Construction Documents and will be so prepared that they
can be reasonably interpreted as part thereof. Contractor shall carry out the Work in
accordance with additional detail drawings and instructions.

4. SHOP DRAWINGS, PRODUCT DATA AND SAMPLES

A.

Unless otherwise specified, Contractor shall submit three (3) copies of all Shop Drawings for
each submission, until receiving final approval. After final approval, provide five (5)
additional copies for distribution and such other copies as may be required.
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B. Contractor shall submit, on an on-going basis and as directed, Product Data such as brochures
that shall contain catalog cuts and specifications of all furnished mechanical and electrical
equipment. After Architect / Engineer’s approval, one (1) copy shall remain in Architect /
Engineer’s file, one (1) kept at Department’s office and one (1) kept at job site by Contractor
for reference purposes.

C. Samples shall consist of physical examples furnished by Contractor in sufficient size and
guantity to illustrate materials, equipment or workmanship, and to establish standards to
compare the Work.

1. Submit Samples in sufficient quantity (minimum of two (2)) to permit Architect /
Engineer to make all necessary tests and of adequate size showing quality, type, color
range, finish, and texture. Label each Sample stating material, type, color, thickness,
size, project name, and Contractor’s name.

2. Submit transmittal letter requesting approval, and prepay transportation charges to
Architect / Engineer’s office on samples forwarded.

3. Materials installed shall match approved Samples.

D. Contractor shall review Shop Drawings and place their dated stamp thereon to evidence their
review and approval and shall submit with reasonable promptness and in orderly sequence to
cause no delay in the Work or in work of any other contractor. At time of submission,
Contractor shall inform Architect / Engineer in writing of any deviation in Shop Drawings or
Samples from requirements of Construction Documents. Architect / Engineer will not
consider partial lists.

E. Architect / Engineer will review and approve or reject Shop Drawings with reasonable
promptness to cause no delay. Architect / Engineer’s approval shall not relieve Contractor
from responsibility for errors or omissions in Shop Drawings.

F. Contractor shall not commence any work requiring Shop Drawing, Product Data or Sample
submission until Architect / Engineer has approved submission. All such work shall be in
accordance with approved Shop Drawings, Product Data and Samples.

G. Contractor shall keep on site of the Work, approved or conformed copy of Shop Drawings
and shall at all-time give Department access thereto.

H. By stamping and submitting Shop Drawings, Product Data and Samples, Contractor thereby
represents that he or she has or will determine and verify all field measurements, field
construction criteria, materials, catalog numbers, and similar data and that he or she has
checked and coordinated each Shop Drawing, Product Data and Sample with requirements of
the Work and of Construction Documents. Architect / Engineer shall return without
examination, Shop Drawings, Product Data and Samples not so noted.

I.  All Shop Drawings from any one Contractor should be numbered consecutively and on cover

sheet shall bear name and location of project, name of Contractor, date of submittal and date
of each correction or revision and associated Specification section and page number.

5. CUTTING AND PATCHING

A. Contractor shall be responsible for all cutting, fitting or patching required to complete the
Work or to make its parts fit together properly.

Bid No. 315035 GC-3 rev. 03/15



B. Contractor shall not damage or endanger portion of the Work or fully or partially completed
construction of County or separate contractors by cutting, patching or otherwise altering such
construction, or by excavation. Contractor shall not cut or otherwise alter such construction
by County or separate contractor except with written consent of County and of such separate
contractor; such consent shall not be unreasonably withheld. Contractor shall not withhold
unreasonably from County or separate contractor, Contractor’s consent to cutting or
otherwise altering the Work.

6. CLEANING UP

A. Contractor shall keep premises and surrounding area free from accumulation of waste
materials or rubbish caused by operations under Contract. Contractor shall remove from and
about the Work waste materials, rubbish, Contractor’s tools, construction equipment,
machinery, and surplus materials at completion of the Work. Contractor shall maintain
streets and sidewalks around the Work site in clean condition. Contractor shall remove all
spillage and prevent tracking of spillage arising from performance of the Work, into, out of,
and within the Work site. Contractor shall establish regular maintenance program of
sweeping, vacuuming and / or hosing to minimize accumulation of dirt and dust upon such
areas.

B. If Contractor fails to clean up as directed in Construction Documents, County may do so and
shall charge Contractor cost thereof.

C. Contractor shall be responsible for broken windows and glass, and at completion of the Work
shall replace such damaged or broken windows and glass. After replacing damaged or
broken windows and glass, Contractor shall remove all labels, wash and polish both sides of
all windows and glass.

D. In addition to general cleaning (sweeping, vacuuming and / or hosing, as is appropriate to
work surface), Contractor shall perform following final cleaning for all trades at completion
of the Work:

1. Remove temporary protections;
2. Remove marks, stains, fingerprints and other soil or dirt from painted, decorated and
finished woodwork and wall surfaces;
3. Remove spots, plaster, soil and paint from ceramic tile, marble and other finished
materials, and wash or wipe clean;
4. Clean fixtures, cabinet work and equipment, removing stains, paint, dirt and dust, and
leave same in undamaged, new condition;

Clean aluminum in accordance with recommendations of manufacturer; and

6. Clean resilient floors thoroughly with well-rinsed mop containing only enough moisture
to clean off any surface dirt or dust and buff dry by machine to bring surfaces to sheen.

,

7. USE OF SITE

A. Contractor shall provide County and Architect / Engineer access to the Work under all
circumstances.

B. Contractor shall confine operations at site to areas permitted by County, law, ordinance,
permits and Construction Documents and shall not unreasonably encumber site with materials
or equipment. Contractor shall assure free, convenient, unencumbered, direct and safe access
to all properties adjacent to the Work for County, its employees, invitees and guests.
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8.

A.

9.

10.

MATERIALS AND WORKMANSHIP

Contractor shall perform all work and furnish all supplies and materials, machinery,
equipment, facilities and means, necessary to complete the Work required by this Contract,
within time specified, in accordance with provisions of Construction Documents.

All equipment and materials incorporated in the Work covered by this Contract are to be new;
use recycled and / or recovered materials to extent that such use is technically and
economically feasible. Recovered materials are products recovered from solid waste in form
identical to original form for use that is same as, or similar to original use. Recycled
materials are products manufactured from solid waste.

If requested, Contractor shall furnish satisfactory evidence as to kind and quality of
construction materials proposed or used. Contractor shall furnish to Architect / Engineer, for
approval, manufacturer name and model, performance capacities and other pertinent
information of machinery, mechanical, electrical or other types of equipment, which
Contractor plans to install.

If not otherwise provided, materials and labor called for in this Contract shall be provided and
performed in accordance with established practice and standards recognized by Architects,
Engineers, Department, and construction industry.

Reference to “Standard” specifications of any association or manufacturer, or codes of
County authorities, intends most recent printed edition or catalog in effect on date that
corresponds with date of Construction Documents.

Whenever reference is made in Specifications that work shall be “performed”, “applied”, in
accordance with “manufacturer’s directions or instructions”, Contractor to whom those
instructions are directed shall furnish three (3) printed copies of such instructions to Architect
/ Engineer before execution of the Work.

CONTRACTOR’S TITLE TO MATERIALS

Contractor or any subcontractor shall not purchase materials or supplies for the Work subject
to any chattel mortgage or under conditional sale contract or other agreement by which seller
retains interest. Contractor warrants that all materials and supplies used in the Work are free
from all liens, claims or encumbrances and Contractor has good title to them.

“OR EQUAL” CLAUSE

Whenever equipment or materials are identified on Drawings or in Specifications by
reference to manufacturer’s or vendor’s name, trade name, catalog number, and other
identifying information, it is intended to establish standards; and any equipment or material
of other manufacturers and vendors which will perform adequately duties imposed by general
design will be considered equally accepted provided equipment or material so proposed is, in
opinion of Architect / Engineer, of equal substance and function. Architect / Engineer and
Department shall provide written approval before Contractor may purchase or install it.

Equipment or materials of manufacturers, other than those named, may be used only upon

following conditions:

1. That, in opinion of Architect / Engineer and Department, proposed material or equipment
item is fully equal or superior (in design, materials, construction, workmanship,
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11.

12.

performance, finish, etc.) to named item. No compromise in quality level, however
small, is acceptable.

2. That, in substituting materials or equipment, Contractor assumes responsibility for any
changes in system or for modifications required in adjacent or related work to
accommaodate such substitution despite Architect / Engineer’s and Department’s
approval, and all costs growing out of approval of “or equal” items shall be responsibility
of Contractor. No extra costs resulting from such approval shall become responsibility of
Department, Architect / Engineer or any other separate Contractor.

3. It shall be understood that use of materials or equipment other than those specified, or
approved equal by Architect / Engineer and Department, shall constitute violation of
Contract, and that Architect / Engineer and Department shall have right to require
removal of such materials or equipment and their replacement with specified materials or
equipment at Contractor’s expense.

4. Product and manufacturer named first in Specifications or on information shown on
Drawings is basis of selection of manufactured items and equipment, particularly
mechanical equipment. In using other than first named products or manufacturers,
including those specified as additionally approved or acceptable, Contractor assumes
responsibility for any changes in system and for modifications in any work required to
accommodate them. Architect / Engineer’s approval of such additionally acceptable
products or manufacturers, either in Specifications or in Addendum, does not relieve
Contractor from obligation to coordinate such optional products with other Contractors,
whose work may be affected by them, and to pay all additional costs resulting from their
inclusion into the Work. Contractor’s liability shall include payment of Architect /
Engineer’s fees for any additional services made necessary by or directly connected to
such product changes. No extra costs resulting from such changes shall become
responsibility of Department, Architect / Engineer or any other separate Contractor.

No request for approval of “or equal” materials will be entertained except from Contractor.
Identify any request for substitution as substitution on Contractor’s letter of transmittal and
give reasons for substitution. Department may in its sole discretion allow substitutions of
materials.

PATENTS AND ROYALTIES

If Contractor uses any design, device or material covered by letters, patent or copyright, it is
mutually agreed and understood, that, without exception, contract prices shall include all
royalties or costs arising from use of such design, device or materials, in any way involved in
the Work.

Contractor shall indemnify and save harmless County from any and all claims for
infringement by reason of use of such patent or copyright in connection with the Work agreed
to be performed under this Contract, and shall indemnify County for any cost, expense or
damage which it may be obliged to pay by reason of such infringement at any time during
prosecution of the Work or after completion of the Work.

SURVEYS, PERMITS, REGULATIONS AND TAXES

Department will furnish to Contractor all site, topography and property surveys necessary for
execution of the Work.

Contractor shall procure all permits, licenses and approvals necessary for execution of this
Contract.
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13.

Contractor shall give all notices and comply with all State of Wisconsin, Federal and local
laws, codes, rules and regulations relating to performance of the Work, protection of adjacent
property, and maintenance of passageways, guard fences or other protective facilities.

Contractor shall pay all Sales, Consumer, Use and other similar taxes required by law.

Contractor shall promptly notify Architect / Engineer of any variances of Drawings or
Specifications with that of any State of Wisconsin, federal or local law, code, rule or
regulation. Upon such notification, Architect / Engineer will require correction of variance to
comply with applicable law, code, rule or regulation at no additional cost to Contractor.

Work under this Contract shall comply with all applicable State of Wisconsin, Federal and
local laws, codes and regulations.

Contractor shall pay charges for water, sewer and other utility connections made by
municipalities where required by Specifications.

CONTRACTOR’S OBLIGATIONS AND SUPERINTENDENCE

Contractor shall provide and pay for all materials, labor, tools, equipment, transportation and
superintendence necessary to execute, complete and deliver the Work within specified time.
Contractor agrees to secure at their own expense all personnel necessary to carry out the
Work. Such personnel shall not be deemed County employees nor shall they have or be
deemed to have any direct contractual relationship with County.

Performance of any work necessary after regular working hours, on Sundays or Legal
Holidays shall be without additional expense to County. Performance of any work at site at
other than normal working hours must be coordinated with Public Works Project Manager.

Contractor shall furnish, erect, maintain and remove such temporary works as may be
required.

Contractor shall observe, comply with, and be subject to all terms, conditions, requirements
and limitations of Construction Documents.

At the Work site, Contractor shall give personal superintendence to the Work or shall employ
construction superintendent or foreman, experienced in character of work covered by
Contract, who shall have full authority to act for Contractor. Understand that such
superintendent or foreman shall be acceptable to Architect / Engineer and Department.

Remove from project or take other corrective action upon notice from Architect / Engineer or
Department for Contractor’s employees whose work is considered by Architect / Engineer or
Department to be unsatisfactory, careless, incompetent, unskilled or otherwise objectionable.

Contractor and subcontractors shall be required to conform to Labor Laws of State of
Wisconsin and various acts amendatory and supplementary thereto and to other laws,
ordinances and legal requirements applicable to the Work.

Presence and observation of the Work by Architect / Engineer or Public Works Project
Manager shall not relieve Contractor of any obligations.
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14.

A.

15.

16.

WEATHER CONDITIONS

In event of temporary suspension of work, or during inclement weather, or whenever
Architect / Engineer shall direct, Contractor shall, and shall cause subcontractors to protect
carefully all work and materials against damage or injury from weather. If, in opinion of
Architect / Engineer or Department, any work or materials that have been damaged or injured
due to failure on part of Contractor or any subcontractors so to protect the Work, such
materials shall be removed and replaced at expense of Contractor.

PROTECTION OF WORK AND PROPERTY

Contractor shall at all times safely guard County’s property from injury or loss in connection
with this Contract. Contractor shall at all times safely guard and protect the Work, and
adjacent property, from damage. Contractor shall replace or make good any such damage,
loss or injury unless such is caused directly by errors contained in Contract, or by County, or
County’s duly authorized representative.

Contractor may act diligently, without previous instructions from Architect / Engineer and /
or Department, in emergency that threatens loss or injury of property, or safety of life.
Contractor shall notify Architect / Engineer and / or Department immediately thereafter.
Promptly submit any claim for compensation by Contractor due to such extra work to
Architect / Engineer and / or Department for approval as provided for in Article 18 herein.

INSPECTION AND TESTING OF MATERIALS

Authorized representatives and agents of County government shall have access at all times to
the Work wherever it is in preparation or progress and Contractor shall provide facilities for
such access and for inspection.

Should it be considered necessary or advisable at any time before final acceptance of the
Work to make examination of work already completed, by removing or tearing out same,
Contractor shall upon request, promptly furnish all necessary facilities, labor and materials.
If such work is found to be defective in any aspect, due to fault of Contractor or
subcontractors thereof, Contractor shall assume all expenses of such examination and of
satisfactory reconstruction. Contractor will be reimbursed for such examination and
replacement in accordance with Article 18 - A.3., of these General Conditions of Contract if
such work is found to meet requirements of Contract.

If Specifications, Architect / Engineer’s, or Public Works Project Manager’s instructions
require any work to be specially tested or approved, Contractor shall give Architect /
Engineer and Public Works Project Manager timely notice of its readiness for testing or
inspection. Test all materials and equipment requiring testing in accordance with accepted or
specified standards, as applicable. Architect / Engineer shall recommend laboratory or
inspection agency and Department will select and pay for all initial laboratory inspection
services. Should retesting be required, due to failure of initial testing, cost of such retesting
shall be borne by Contractor.

Cost of any testing performed by manufacturers or Contractor for substantiating acceptability
of proposed substitution of materials and equipment, or necessary conformance testing in
conjunction with manufacturing processes or factory assemblage, shall be borne by
Contractor or manufacturer responsible.
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17. REPORTS, RECORDS AND DATA

A. Contractor shall submit to Architect / Engineer and Public Works Project Manager such
schedule of quantities and costs, progress schedules, payrolls, reports, estimates, invoices,
records and other data as either may request concerning work performed or to be performed
under this Contract.

18. CHANGES IN THE WORK

A. Make no changes, except in cases of emergency, in the Work covered by approved
Construction Documents without having prior written approval of Department. Charges or
credits for the Work covered by approved change shall be determined by one of these
methods:

1. Unit bid prices previously approved.
2. Agreed lump sum based on actual cost of:

a)
b)
c)

d)
e)

f)
9)

h)

i)

Labor, including foremen, and all fringe benefits that are associated with their wages.
Materials entering permanently into the Work.

Ownership or rental cost of construction tools and equipment during time of use on
extra work.

Power and consumable supplies for operation of power equipment.

Workmen’s Compensation Insurance, Contractor’s Public Liability and Property
Damage Insurance, and Comprehensive Automobile Liability Insurance.

Social Security and old age and unemployment contributions.

Add to cost under (2), fixed fee to be agreed upon, but not to exceed fifteen percent
(15%) of actual cost of work performed with their own labor force. Fee shall be
compensation to cover cost of supervision, overhead, bond, profit and any other
general expense.

On that portion of the Work under (2) done under subcontract, Contractor may
include not over seven and one-half percent (7%2%) for supervision, overhead, bond,
profit and any other general expense.

Department may require correct amount of costs with supporting vouchers;
Contractor shall keep and present in such form as directed.

3. Cost-plus work, with not-to-exceed dollar limit, based on actual cost of:

a)
b)

c)

d)
e)

f)
9)

h)

Labor, including foremen, and all fringe benefits that are associated with their wages.
Materials entering permanently into the Work.

Ownership or rental cost of construction tools and equipment during time of use on
extra work. Rental cost cannot exceed fifty percent (50%) replacement value of
rented equipment.

Power and consumable supplies for operation of power equipment.

Workmen’s Compensation Insurance, Contractor’s Public Liability and Property
Damage Insurance, and Comprehensive Automobile Liability Insurance.

Social Security and old age and unemployment contributions.

To cost under (3), there shall be added fixed fee to be agreed upon but not to exceed
fifteen percent (15%) of actual cost of work performed with their own labor force.
Fee shall be compensation to cover cost of supervision, overhead, bond, profit, and
any other general expense.

On that portion of the Work under (3) done under subcontract, Contractor may
include not over seven and one-half percent (7¥2%) for supervision, overhead, bond,
profit, and any other general expense.

Contractor shall keep and present, in such form as directed, correct amount of cost
together with such supporting vouchers as may be required by Department.
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If Contractor claims that by any instructions given by Architect / Engineer, Department, by
drawings or otherwise, regarding performance of the Work or furnishing of material under
Contract, involves extra cost, Contractor shall give Department written notice of cost thereof
within two (2) weeks after receipt of such instructions and in any event before proceeding to
execute work, unless delay in executing work would endanger life or property.

No claim for extra work or cost shall be allowed unless it was done in pursuance of written
Change Order from Architect / Engineer and approved by Department, as previously
mentioned, and claim presented with payment request submitted after changed or extra work
is completed.

Negotiation of cost for change in the Work shall not be cause for Contractor to delay
prosecution of the Work if Contractor has been authorized in writing by Public Works Project
Manager to proceed.

EXTRAS

Without invalidating Contract, Department may order extra work or make changes by
altering, adding to or deducting from the Work, contract sum being adjusted in accordance
with Article 18 herein.

TIME FOR COMPLETION

Contractor agrees that the Work shall be prosecuted regularly and diligently and complete the
Work as stated in Construction Documents.

CORRECTION OF WORK

All work, all materials whether incorporated in the Work or not, and all processes of
manufacture shall at all times and places be subject to inspection of Architect / Engineer and
Public Works Project Manager who shall be judge of quality and suitability of the Work,
materials, and processes of manufacture for purposes for which they are used. Should they
fail to meet Architect / Engineer’s and Public Works Project Manager’s approval they shall
be reconstructed, made good, replaced or corrected, by Contractor at Contractor’s expense.
Immediately remove all rejected material from site.

If Contractor defaults or neglects to carry out the Work in accordance with Construction
Documents or fails to perform any provision of Contract, Department may, after ten (10)
days’ written notice to Contractor and without prejudice to any other remedy County may
have, make good such deficiencies. In such case, appropriate Change Order shall be issued
deducting from Contractor’s payments then or thereafter, cost of correcting such deficiencies,
including cost of Architect / Engineer’s additional services made necessary by such default,
neglect or failure.

SUBSURFACE CONDITIONS FOUND DIFFERENT

If Contractor encounters subsurface or latent conditions at site materially differing from those
shown on Drawings or indicated in Specifications, Contractor shall immediately give notice
to Architect / Engineer and Public Works Project Manager of such conditions before they are
disturbed. Architect / Engineer will thereupon promptly investigate conditions, and if
Architect / Engineer finds that they materially differ from those shown on Drawings or
indicated in Specifications, Architect / Engineer will at once make such changes as necessary,
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C.

any increase or decrease of cost resulting from such changes to be adjusted in manner
provided in above Article 18 entitled “Changes in the Work”.

RIGHT OF DEPARTMENT TO TERMINATE CONTRACT

In event that any provisions of this Contract are violated by Contractor or by any
subcontractors, County may serve written notice upon Contractor and Surety of its intention
to terminate Contract, such notice to contain reasons for such intention to terminate Contract,
and unless within ten (10) days after serving of such notice upon Contractor, such violation or
delay shall cease and satisfactory arrangement or correction be made, Contract shall, upon
expiration of said ten (10) days, cease and terminate.

In event of any such termination, County shall immediately serve notice thereof upon Surety
and Contractor, and Surety shall have right to take over and perform Contract subject to
County’s approval; provided, however, that if Surety does not commence performance
thereof within ten (10) days from date of mailing to such Surety of notice of termination,
County may take over the Work and prosecute same to completion by contract, or by force
account, at expense of Contractor; Contractor and Surety shall be liable to County for any
excess cost occasioned County thereby, and in such event County may take possession of and
utilize in completing the Work, such materials and equipment as may be on the Work site and
therefore necessary.

CONSTRUCTION SCHEDULE AND PERIODIC ESTIMATES

Contractor shall be responsible for Construction Schedule and coordination. Immediately

after execution and delivery of Contract and before making first payment, Contractor shall

notify all subcontractors to furnish all required information to develop Construction

Schedule. Contractor and all subcontractors associated with the Work shall furnish following

information from each Division of Specifications:

1. List of construction activities;

2. Start, finish and time required for completion of each activity;

3. Sequential relationships between activities;

4. Identify all long lead-time items, key events, meetings or activities such as required
submittals, fabrication and delivery, procurement of materials, installation and testing;

5. Weekly definition of extent of work and areas of activity for each trade or Subcontract;
and

6. Other information as determined by Public Works Project Manager.

In addition to above requested items, Contractor shall request delivery dates for all County-
furnished equipment, materials or labor. This shall include any work handled by Department
under separate contracts such as asbestos abatement, air and water balancing, etc. Indicate on
Construction Schedule these associated delivery and installation dates.

Progress Reporting:

1. Contractor shall update and publish Construction Schedule on monthly basis. Revisions
to Schedule shall be by Contractor and made in same detail as original Schedule and
accompanied by explanation of reasons for revision; and shall be subject to approval by
Department.

2. Failure of Contractor to keep Schedule in updated format shall result in County hiring
firm specializing in construction schedule development and deducting those costs
associated with updating process from payments due Contractor.

3. Contractor shall submit show actual percentage of each activity completed, estimated
future progress, and anticipated completion time.
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Responsibility for timely completion requires:

1. Contractor and subcontractors understand that performance of each is interdependent
upon performance of others.

2. Whenever it becomes apparent from current schedule, that phasing or progress
completion dates will not be met, Contractor must take some or all following actions at
no additional cost to County:

a) Increase construction labor in such quantities and crafts as will eliminate backlog of
work.

b) Increase number of working hours per shift, shifts per working day, working days per
week, amount of construction equipment, or any combination of foregoing to
eliminate backlog of work.

¢) Reschedule work (yet remain in conformance with Drawings and Specifications).

3. Prior to proceeding with any of above actions, Contractor shall notify Public Works
Project Manager.

Maintain current Construction Schedule at all times. Revise Construction Schedule in same
detail as original and accompany with explanation of reasons for revision. Schedule shall be
subject to approval by Architect / Engineer and Public Works Project Manager.

PAYMENTS TO CONTRACTOR

Contractor shall provide:

1. Detailed estimate giving complete breakdown of contract price by Specification Division;
and

2. Periodic itemized estimates of work done for purpose of making partial payments
thereon.

Submit these estimates for approval first to Architect / Engineer, then to Public Works Project
Manager. Costs employed in making up any of these schedules are for determining basis of
partial payments and not considered as fixing basis for additions to or deductions from
Contract price.

County will make partial payments to Contractor for value, proportionate to amount of
Contract, of all labor and material incorporated in the Work during preceding calendar month
upon receipt of Application and Certificate for Payment form from Architect / Engineer and
approval of Department.

Contractor shall submit for approval first to Architect / Engineer, and then to Public Works
Project Manager all Application and Certificate for Payment forms. If requested, Application
and Certificate for Payment shall be supported by such additional evidence as may be
required, showing Contractor’s right to payment claimed.

Application and Certificate for Payment for preparatory work and materials delivered and
suitably stored at site to be incorporated into the Work at some future period, will be given
due consideration. Requesting payment for materials stored off site, may be rejected,
however, if deemed essential for reasons of job progress, protection, or other sufficient cause,
requests will be considered, conditional upon submission by Contractor of bills of sale,
photographs and such other procedures as will adequately protect County’s interest such as
storage in bonded warehouse with adequate coverage. If there is any error in payment,
Contractor is obligated to notify Department immediately, but no longer than ten (10) days
from receipt of payment.
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Payments by County will be due within forty-five (45) days after receipt by Department of
Application and Certificate for Payment.

County will retain five percent (5%) of each Application and Certificate for Payment until
final completion and acceptance of all the Work covered by Contract. However, any time
after fifty percent (50%) of the Work has been furnished and installed at site, County will
make remaining payments in full if Architect / Engineer and Public Works Project Manager
find that progress of the Work corresponds with Construction Schedule. If Architect/
Engineer and Public Works Project Manager find that progress of the Work does not
correspond with Construction Schedule, County may retain up to ten percent (10%) of each
Application and Certificate for Payment for the Work completed.

All material and work covered by partial payments made shall become sole property of
County, but this provision shall not be construed as relieving Contractor from sole
responsibility for care and protection of materials and work upon which payments have been
made, or restoration of any damaged work, or as waiver of right of County to require
fulfillment of all of terms of Contract.

County will make final payment within sixty (60) days after final completion of the Work,
and will constitute acceptance thereof. Submit Equal Benefits Compliance Payment
Certification with final pay request. Payment may be denied if Certification is not included.

County may make payment in full, including retained percentages and less authorized
deductions, upon completion and acceptance of each Division where price is stated separately
in Contract.

Every contractor engaged in performance of any contract for Department of Public Works,
Highway & Transportation shall submit to this Department, as requested and with final
application for payment for work under said contract, affidavit(s) as required to prove that all
debts and claims against this Work are paid in full or otherwise satisfied, and give final
evidence of release of all liens against the Work and County. If Wisconsin Prevailing Wage
Rate Determination is required for this Work, use “Prime Contractor Affidavit of Compliance
with Prevailing Wage Rate Determination” and “Agent or Subcontractor Affidavit of
Compliance with Prevailing Wage Rate Determination” (if applicable). If Wisconsin
Prevailing Wage Rate Determination is not required for this Work, use “Dane County,
Wisconsin_Contractor Wage Affidavit”. Forms of such affidavits are included in
Supplementary Conditions.

WITHHOLDING OF PAYMENTS

County, after having served written notice on said Contractor, may either pay directly any
unpaid bills of which Department has written notice, or withhold from Contractor’s unpaid
compensation sum of money deemed reasonably sufficient to pay any and all such lawful
claims until satisfactory evidence is furnished that all liabilities have been fully discharged:;
whereupon, payment to Contractor shall be resumed in accordance with terms of this
Contract, but in no event shall these provisions be construed to impose any obligations upon
County to either Contractor or Contractor’s Surety.

In paying any unpaid bills of Contractor, County shall be deemed agent of Contractor, and
any payment so made by County, shall be considered as payment made under Contract by
County to Contractor and County shall not be liable to Contractor for any such payment made
in good faith.
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Contractor shall indemnify, hold harmless and defend Dane County, its boards, commissions,
agencies, officers, employees and representatives from all claims growing out of lawful
demands of subcontractors, laborers, workers, mechanics, material men, and furnishers of
machinery and parts thereof, equipment, power tools, and all supplies, including commissary,
incurred in performance of this Contract.

At Department’s request, Contractor shall furnish satisfactory evidence that all obligations of
nature designated above have been paid, discharged or waived.

ACCEPTANCE OF FINAL PAYMENT AS RELEASE

Making of final payment shall constitute waiver of all claims by County except those arising
from:

1. Unsettled lien;

2. Faulty or defective work appearing after substantial completion;

3. Failure of the Work to comply with requirements of Construction Documents; or

4. Terms of any special guarantees required by Construction Documents.

Acceptance of final payment shall constitute waiver of all claims by Contractor.

PAYMENTS BY CONTRACTOR

Contractor shall pay following not later than fifth (5™) day following each payment received

from County:

1. All transportation and utility services rendered;

2. All materials, tools, and other expendable equipment that have been delivered at site of
the Work to extent of ninety percent (90%) of cost thereof, and balance of cost thereof
when said balance is paid to Contractor; and

3. Each subcontractor, respective amount allowed Contractor because of work performed by
subcontractor to extent of subcontractor’s interest therein.

CONTRACT SECURITY

Contractor shall furnish Performance and Payment Bonds in amount at least equal to one
hundred percent (100%) of Contract price as security for faithful performance of this Contract
and payment of all persons performing labor on project under this Contract and furnishing
materials in connection with this Contract.

Sample Performance and Payment Bonds that Contractor will be required to execute is bound
into these Construction Documents. Before construction Contract is consummated,
completed Performance and Payment Bonds must be approved by Department.

ASSIGNMENTS

Contractor shall not assign whole or any part of this Contract or any moneys due or to
become due hereunder without written consent of Department. In case Contractor assigns all
or any part of any moneys due or to become due under this Contract, instrument of
assignment shall contain clause substantially to effect that it is agreed that right of assignee in
and to any moneys due or to become due to Contractor shall be subject to prior claims of all
persons, firms and corporations for services rendered or materials supplied for performance
of the Work called for in this Contract.
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32.

33.

MUTUAL RESPONSIBILITY OF CONTRACTORS

If, through acts of neglect on part of Contractor or any subcontractor shall suffer loss or
damage on the Work, Contractor agrees to settle with such subcontractor by agreement or
arbitration if such other subcontractor will so settle. If such subcontractor shall assert any
claim against County on account of any damage alleged to have been sustained, Department
shall notify Contractor, who shall indemnify, hold harmless and defend Dane County, its
boards, commissions, agencies, officers, employees and representatives against any such
claim.

SEPARATE CONTRACTS

Department may award other contracts for the Work and all Contractors shall fully cooperate
with each other and carefully adjust their work to that provided under other contracts as may
be directed by Department. No Contractor shall commit or permit any act that will interfere

with performance of the Work by any other Contractor.

Contractor shall coordinate the Work with those of other Contractors. Cooperation will be
required in arrangement for storage of materials and in detailed execution of the Work.
Contractor, including subcontractors, shall keep informed of progress and detail work of
others and shall notify Architect / Engineer or Department immediately of lack of progress or
defective workmanship on part of others. Failure of Contractor to keep informed of the Work
progressing on site and failure to give notice of lack of progress or defective workmanship by
others shall be construed as acceptance by Contractor of status of the Work as being
satisfactory for proper coordination with Contractor’s own work.

SUBCONTRACTS

Contractor may use services of specialty subcontractors on those parts of the Work that,
under normal contracting practices, are performed by specialty subcontractors.

Contractor shall not award any work to any subcontractor without prior approval of
Department. Qualifications of subcontractors shall be same as qualifications of Contractor.
Request for subcontractor approval shall be submitted to Department fifteen (15) days before
start of subcontractor’s work. If subcontractors are changed or added, Contractor shall notify
Department in writing.

Contractor shall be as fully responsible to County for acts and omissions of subcontractors,
and of persons either directly or indirectly employed by them, as Contractor is for acts and
omissions of persons directly employed by Contractor.

Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the
Work to bind subcontractors to Contractor by terms of General Conditions of Contract and
other Construction Documents insofar as applicable to work of subcontractors and to give
Contractor same power as regards terminating any subcontract that Department may exercise
over Contractor under any provision of Construction Documents.

Nothing contained in this Contract shall create any contractual relation between any
subcontractor and County.
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Contractor shall insert in all subcontracts, Articles 26, 33, 43 and 45, respectively entitled:
“Withholding of Payments”, “Subcontracts”, “Affirmative Action Provision and Minority /
Women / Disadvantaged Business Enterprises”, and “Minimum Wages”, and shall further
require all subcontractors to incorporate physically these same Articles in all subcontracts.

PUBLIC WORKS PROJECT MANAGER’S AUTHORITY

Public Works Project Manager shall:

1. Administer and ensure compliance with Construction Documents;

2. Provide responsible on-site observations of construction and have authority to request
work and to stop work whenever necessary to insure proper enforcement of Construction
Documents;

3. Convene and chair project meetings and foreman’s coordination meetings when
necessary to coordinate resolution of conflicts between Contractors, Architects,
Engineers, Consultants, and Department; and

4. Check and inspect material, equipment and installation procedures of all trades for proper
workmanship and for compliance with Drawings, Specifications and Shop Drawings,
permit no material on project site that is not satisfactory and reject work not in
compliance with Construction Documents.

ARCHITECT / ENGINEER’S AUTHORITY
Architect / Engineer is retained by, and is responsible to Department acting for County.

Architect / Engineer shall determine amount, quality, acceptability, and fitness of several
kinds of work and materials that are provided under this Contract and shall decide all
guestions that may arise in relation to said work and construction thereof.

Architect / Engineer shall decide meaning and intent of any portion of Specifications and of
any Drawings where they may be found obscure or be in dispute.

Architect / Engineer shall provide responsible observation of construction. Architect /
Engineer has authority to stop the Work whenever such stoppage may be necessary to insure
proper execution of Construction Documents.

Architect / Engineer shall be interpreter of conditions of Construction Documents and judge
of its performance.

Within reasonable time, Architect / Engineer shall make decisions on all matters relating to
progress of the Work or interpretation of Construction Documents.

Architect / Engineer’s decisions are subject to review by Public Works Project Manager.

STATED ALLOWANCES

Stated allowances enumerated in Instructions to Bidders shall cover net cost of materials or
equipment, and all applicable taxes. Contractor’s cost of delivery and unloading at site,
handling costs on site, labor, installation costs, overhead, profit and any other incidental costs
shall be included in Contractor’s bid, but not as part of cash allowance.

Department will solicit at least two (2) bids on materials or equipment for which allowance is
stated and select on basis of lowest qualified responsible bid. Contractor will then be
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instructed to purchase “Allowed Materials”. If actual price for purchasing “Allowed
Materials”, including taxes, is more or less than “Cash Allowance”, Contract price shall be
adjusted accordingly. Adjustment in Contract price shall not contain any cost items excluded
from cash allowance.

ESTIMATES OF QUANTITIES

Whenever estimated quantities of work to be done and materials to be furnished under this
Contract are shown in any of Construction Documents, they are given for use in comparing
bids and right is especially reserved to increase or diminish them as they may be deemed
reasonably necessary or desirable by Department to complete the Work included in this
Contract, and cost for such increase or diminution shall be adjusted in manner provided for in
General Conditions of Contract Article 18 entitled “Changes in the Work”.

LANDS AND RIGHTS-OF-WAY

Prior to start of construction, County shall furnish all land and rights-of-way necessary for
carrying out and completion of the Work to be performed under this Contract.

GENERAL GUARANTEE

Neither final certificate of payment nor any provision in Construction Documents nor partial
or entire occupancy of premises by County shall constitute acceptance of work not done in
accordance with Construction Documents or relieve Contractor of liability in respect to any
expressed warranties or responsibility for faulty materials or workmanship.

1. In no event shall making of any payment required by Contract constitute or be construed
as waiver by County of any breach of covenants of Contract or waiver of any default of
Contractor and making of any such payment by County while any such default or breach
shall exist shall in no way impair or prejudice right of County with respect to recovery of
damages or other remedy as result of such breach or default.

Contractor shall remedy and make good all defective workmanship and materials and pay for
any damage to other work resulting there from, which appear within period of one (1) year
from date of substantial completion, providing such defects are not clearly due to abuse or
misuse by County. Department will give notice of observed defects with reasonable
promptness.

Guarantee on work executed after certified date of substantial completion will begin on date
when such work is inspected and approved by Architect / Engineer and Public Works Project
Manager.

Where guarantees or warrantees are required in sections of Specifications for periods in
excess of one (1) year, such longer terms shall apply; however, Contractor’s Performance and
Payment Bonds shall not apply to any guarantee or warranty period in excess of one (1) year.

CONFLICTING CONDITIONS

Any provision in any of Construction Documents which may be in conflict or inconsistent
with any Avrticles in these General Conditions of Contract or Supplementary Conditions shall
be void to extent of such conflict or inconsistency.
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B. In case of ambiguity or conflict between Drawings and Specifications, Specifications shall
govern.

C. Printed dimensions shall be followed in preference to measurements by scale. Large-scale
drawings take precedence over small-scale drawings. Dimensions on Drawings and details
are subject to field measurements of adjacent work.

41. NOTICE AND SERVICE THEREOF

A. Any notice to Contractor from Department relative to any part of this Contract shall be in
writing and considered delivered and service thereof completed, when said notice is posted,
by certified or registered mail, to Contractor at Contractor’s last given address, or delivered in
person to said Contractor, or Contractor’s authorized representative on the Work.

42. PROTECTION OF LIVES AND HEALTH

A. Inorder to protect lives and health of Contractor’s employees under Contract, Contractor
shall comply with all pertinent provisions of Wisconsin Administrative Code, Rules of
Department of Commerce, relating to Safety and Health.

B. Contractor alone shall be responsible for safety, efficiency and adequacy of Contractor’s
tools, equipment and methods, and for any damage that may result from their failure or their
improper construction, maintenance or operation.

43. AFFIRMATIVE ACTION PROVISION AND MINORITY / WOMEN /
DISADVANTAGED BUSINESS ENTERPRISES

A. Affirmative Action Provisions.

1.

During term of their Contract, Contractor agrees not to discriminate on basis of race,
religion, color, sex, handicap, age, sexual preference, marital status, physical appearance,
or national origin against any person, whether recipient of services (actual or potential),
employee, or applicant for employment. Such equal opportunity shall include but not be
limited to following: employment, upgrading, demotion, transfer, recruitment,
advertising, layoff, termination, training, rates of pay, and any other form of
compensation or level of service(s). Contractor agrees to post in conspicuous places,
these affirmative action standards so as to be visible to all employees, service recipients
and applicants for this paragraph. Listing of prohibited bases for discrimination shall no
be construed to amend in any fashion state or federal law setting forth additional bases
and exceptions shall be permitted only to extent allowable in state or federal law.
Contractor is subject to this Article only if Contractor has ten (10) or more employees
and receives $10,000.00 or more in annual aggregate contracts with County. Contractor
shall file and Affirmative Action Plan with Dane County Contract Compliance Officer in
accord with Chapter 19 of Dane County Code of Ordinances. Such plan must be filed
within fifteen (15) days of effective date of this Contract and failure to do so by said date
shall constitute ground for immediate termination of Contract by County. Contractor
shall also, during term of this Contract, provide copies of all announcements of
employment opportunities to County’s Contract Compliance Office, and shall report
annually number of persons, by race, sex and handicap status, who apply for
employment, and, similarly classified, number hired and number rejected.

Contact Dane County Contract Compliance Officer at Dane County Contract Compliance
Office, 210 Martin Luther King, Jr. Blvd., Room 421, Madison, W1 53703, 608/266-
4114,
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4. Inall solicitations for employment placed on Contractor’s behalf during term of this
Contract, Contractor shall include statement to affect Contractor is “Equal Opportunity
Employer”. Contractor agrees to furnish all information and reports required by
County’s Contract Compliance Officer as same relate to affirmative action and
nondiscrimination, which may include any books, records, or accounts deemed
appropriate to determine compliance with Chapter 19, Dane County Code of Ordinances,
and provision of this Contract.

Minority / Women / Disadvantaged / Emerging Small Business Enterprises.

1. Chapter 19.508 of Dane County Code of Ordinances is official policy of Dane County
regarding utilization of, to fullest extent of, Minority Business Enterprises (MBES),
Women Business Enterprises (WBESs) Disadvantage Business Enterprises (DBES) and
Emerging Small Business Enterprises (ESBES).

2. Contractor may utilize MBEs / WBEs / DBEs / ESBESs as subcontractors or suppliers.
List of subcontractors will be required of low bidder as stated in this Contract. List shall
indicate which are MBEs / WBEs / DBEs / ESBEs and percentage of subcontract
awarded, shown as percentage of total dollar amount of bid.

COMPLIANCE WITH FAIR LABOR STANDARDS

During term of this Contract, Contractor shall report to County Contract Compliance Officer,
within ten (10) days, any allegations to, or findings by National Labor Relations Board
(NLRB) or Wisconsin Employment Relations Commission (WERC) that Contractor has
violated statute or regulation regarding labor standards or relations. If investigation by
Contract Compliance Officer results in final determination that matter adversely affects
Contractor’s responsibilities under this Contract, and which recommends termination,
suspension or cancellation of this Contract, County may take such action.

Contractor may appeal any adverse finding by Contract Compliance Officer as set forth in
Dane County Ordinance 25.015(11)(c) through (e).

Contractor shall post this statement in prominent place visible to employees: “As condition
of receiving and maintaining contract with Dane County, this employer shall comply with
federal, state and all other applicable laws prohibiting retaliation or union organizing.”

DOMESTIC PARTNERSHIP BENEFITS

Contractor agrees to provide same economic benefits to all of its employees with domestic
partners as it does to employees with spouses, or cash equivalent if such benefit cannot
reasonably be provided. Contractor agrees to make available for County inspection
Contractor’s payroll records relating to employees providing services on or under this
Contract or subcontract. If any payroll records of Contractor contain any false, misleading or
fraudulent information, or if Contractor fails to comply with provisions of Chapter 25.016,
Dane County Ordinances, contract compliance officer may withhold payments on Contract;
terminate, cancel or suspend Contract in whole or in part; or, after due process hearing, deny
Contractor right to participate in bidding on future County contracts for period of one year
after first violation is found and for period of three years after second or subsequent violation
is found.
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USE AND OCCUPANCY PRIOR TO ACCEPTANCE

Contractor agrees to use and occupancy of portion or unit of the Work before formal

acceptance by Department, provided Department:

1. Secures written consent of Contractor; except when in opinion of Public Works Project
Manager, Contractor is chargeable with unwarranted delay in final cleanup of punch list
items or other Contract requirements.

2. Secures endorsement from insurance carrier and consent of Surety permitting occupancy
of building or use of the Work during remaining period of construction, or, secures
consent of Surety.

3. Assumes all costs and maintenance of heat, electricity and water.

4. Accepts all work completed within that portion or unit of the Work to be occupied, at
time of occupancy.

MINIMUM WAGES

Contractor shall post, at appropriate conspicuous point on site of project, schedule showing
all determined minimum wage rates for various classes of laborers and mechanics to be
engaged in the Work under this Contract and all deductions, if any, required by law to be
made from unpaid wages actually earned by laborers and mechanics so engaged.

Supplementary Conditions section in Construction Documents lists wage determinations
required by State Law.

If, after award of Contract, it becomes necessary to employ any person in trade or occupation
not classified in wage determinations, such person shall be paid at not less than such rate as
shall be determined by Wisconsin Department of Workforce Development. Such approved
minimum rate shall be retroactive to time of initial employment of such person in such trade
or occupation. Contractor shall notify Department of Contractor’s intention to employ
persons in trades or occupations not so classified in sufficient time for Department to obtain
approved rates for such trades or occupations.

Specified wage rates are minimum rates only, and Department will not consider any claims
for additional compensation made by Contractor because of payment by Contractor of any
wage rate in excess of applicable rate contained in this Contract. Contractor shall adjust any
disputes in regard to payment of wages in excess of those specified in this Contract.

Submit required affidavit(s) to Department of Public Works, Highway & Transportation, as
requested and with final application for payment for work under said contract. Affidavit(s)
shall clearly indicate name, trade or occupation, and paid wages of every laborer, worker or
mechanic employed by Contractor and all subcontractors during billing period including
accurate record of number of hours worked by each employee and actual wages paid as
stipulated in Wisconsin Statue 66.0903. If Wisconsin Prevailing Wage Rate Determination is
required for this Work, use “Prime Contractor Affidavit of Compliance with Prevailing Wage
Rate Determination” and “Agent or Subcontractor Affidavit of Compliance with Prevailing
Wage Rate Determination” (if applicable). If Wisconsin Prevailing Wage Rate
Determination is not required for this Work, use “Dane County, Wisconsin Contractor Wage
Affidavit”. Forms of such affidavits are included in Supplementary Conditions.
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A.

49,

50.

No claim may be made until Department’s Assistant Public Works Director has reviewed
Architect / Engineer’s decision as provided for in Article 35 of General Conditions of
Contract. If any claim remains unresolved after such review by Department's Assistant
Public Works Director the claim may be filed under Wisconsin Statute 893.80. Work shall
progress during period of any dispute or claim. Unless specifically agreed between parties,
venue will be in Dane County, Wisconsin.

ANTITRUST AGREEMENT

Contractor and County recognize that in actual economic practice, overcharges resulting from
antitrust violations are in fact usually borne by County. Therefore, Contractor hereby assigns
to County any and all claims for such overcharges as to goods and materials purchased in
connection with this Contract, except as to overcharges which result from antitrust violations
commencing after price is established under this Contract and any change order thereto.

INSURANCE

Contractor Carried Insurance:

1. Contractor shall not commence work under this Contract until Contractor has obtained all
insurance required under this Article and has provided evidence of such insurance to Risk
Manager, 425 City-County Building, 210 Martin Luther King Jr. Blvd., Madison, WI
53703. Contractor shall not allow any subcontractor to commence work until insurance
required of subcontractor has been so obtained and approved. Company providing
insurance must be licensed to do business in Wisconsin.

Worker’s Compensation Insurance:

2.

a)

b)

Contractor shall procure and shall maintain during life of this Contract, Worker’s
Compensation Insurance as required by statute for all of Contractor’s employees
engaged in work at site of project under this Contract and, in case of any such work
sublet, Contractor shall require subcontractor similarly to provide Worker’s
Compensation Insurance for all of latter’s employees to be engaged in such work
unless such employees are covered by protection afforded by Contractor’s Worker’s
Compensation Insurance.

If any claim of employees engaged in hazardous work on project under this Contract
is not protected under Worker’s Compensation Statute, Contractor shall provide and
shall cause each subcontractor to provide adequate Employer’s Liability Insurance
for protection of such of Contractor’s employees as are not otherwise protected.

Contractor’s Public Liability and Property Damage Insurance:

a)

b)

Contractor shall procure and maintain during life of this Contract, Contractor’s
Public Liability Insurance and Contractor’s Property Damage Insurance in amount
not less than $1,000,000 bodily injury, including accidental death, to any one person,
and subject to same limit for each person, in amount not less than $1,000,000 on
account of one accident, and Contractor’s Property Damage Insurance in amount not
less then $1,000,000 or combined single limit of at least $1,000,000 with excess
coverage over and above general liability in amount not less than $5,000,000.
Contractor shall add “Dane County” as additional insured for each project.
Contractor’s Public Liability and Property Damage Insurance shall include Products,
Completed Operation, and Contractual Liability under Insurance Contract.
“Contractor shall in all instances save, defend, indemnify and hold harmless County
and Architect / Engineer against all claims, demands, liabilities, damages or any other
costs which may accrue in prosecution of the Work and that Contractor will save,
defend, indemnify and hold harmless County and Architect / Engineer from all
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damages caused by or as result of Contractor’s operations” and each shall be listed as

additional insured on Contractor’s and sub-contractors’ insurance policies.

c) Obligations of Contractor under Article 50.A.2.b) shall not extend to liability of
Architect / Engineer, agents or employees thereof, arising out of:

1) Preparation or approval of maps, drawings, opinions, reports, surveys, change
orders, designs or specifications; or

2) Giving of or failure to give directions or instructions by Architect / Engineer,
agents or employees thereof provided such giving or failure to give is primary
cause of injury or damage.

d) Contractor shall procure and shall maintain during life of this Contract,
Comprehensive Automobile Liability Insurance covering owned, non-owned and
hired automobiles for limits of not less than $1,000,000 each accident single limit,
bodily injury and property damage combined with excess coverage over and above
general liability in amount not less than $5,000,000.

e) Contractor shall either:

1) Require each subcontractor to procure and to maintain during life of subcontract,
subcontractor’s Public Liability Property Damage Insurance, and Comprehensive
Automobile Liability Insurance of type and in same amount specified in
preceding paragraphs; or

2) Insure activities of subcontractors in Contractor’s own policy.

4. Scope of Insurance and Special Hazards: Insurance required under Article 50.A.2 &
50.A.3. hereof shall provide adequate protection for Contractor and subcontractors,
respectively, against damage claims which may arise from operations under this Contract,
whether such operation be by insured or by anyone directly or indirectly employed by
insured and also against any of special hazards which may be encountered in
performance of this Contract as enumerated in Supplementary Conditions.

5. Proof of Carriage of Insurance: Contractor shall furnish Risk Manager with certificates
showing type, amount, class of operations covered, effective dates, dates of expiration of
policies and “Dane County” listed as additional insured. Such certificates shall also
contain (substantially) following statement: “Insurance covered by this certificate will not
be canceled or materially altered, except after ten (10) days written notice has been
received by Risk Manager.”

B. Builder’s Risk:
1. County shall provide Builder’s Risk policy. Terms of this policy will be made available
by County’s Risk Manager, upon Contractor’s request. By executing this Contract,
Contractor warrants it is familiar with terms of said policy.

C. Indemnification / Hold Harmless:

1. Contractor shall indemnify, hold harmless and defend Dane County, its boards,
commissions, agencies, officers, employees and representatives from and against all
claims, damages, losses and expenses including attorneys’ fees arising out of or resulting
from performance of the Work, provided that any such claim, damage, loss or expense is
attributable to bodily injury, sickness, disease or death, or to injury to or destruction of
tangible property (other than the Work itself) including loss of use resulting therefrom,
and is caused in whole or in part by any act or omission of Contractor, any subcontractor,
anyone directly or indirectly employed by any of them or anyone for whose acts any of
them may be liable, regardless of whether or not it is caused in part by part indemnified
hereunder.

2. Inany and all claims against Dane County, its boards, commissions, agencies, officers,
employees and representatives or by any employee of Contractor, any subcontractor,
anyone directly or indirectly employed by any of them or anyone for whose acts any of
them may be liable, indemnification obligation under this Contract shall not be limited in
any way by any limitation on amount or type of damages, compensation or benefits
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payable by or for Contractor or any subcontractor under worker’s compensation acts,
disability benefits or other employee benefit acts.
3. Obligations of Contractor under this Contract shall not extend to liability of Architect/
Engineer, its agents or employees arising out of:
a) Preparation or approval of maps, drawings, opinion, reports, surveys, change orders,
designs or specifications; or
b) Giving of or failure to give directions or instruction by Architect / Engineer, its
agents or employees provided such giving or failure to give is primary cause of injury
or damage.
4. Dane County shall not be liable to Contractor for damages or delays resulting from work
by third parties or by injunctions or other restraining orders obtained by third parties.

51. WISCONSIN LAW CONTROLLING

A. Itis expressly understood and agreed to by parties hereto that in event of any disagreement or
controversy between parties, Wisconsin law shall be controlling.
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SUPPLEMENTARY CONDITIONS

1. APPLICATION & CERTIFICATE FOR PAYMENT

A. Every contractor engaged in performance of any contract for Department of Public Works,
Highway & Transportation shall submit partial and final Application & Certificate for
Payment for work under said contract. Form shall provide similar information as shown on
AIA G702™ and G703™ forms (samples shown below). Forms shall be submitted to
Architect / Public Works Project Manager for approval.
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2. PREVAILING WAGE RATE DETERMINATION

A. These supplements shall modify, delete, and / or add to General Conditions of Contract.
Where any article, paragraph, or subparagraph in General Conditions of Contract is
supplemented by one of these paragraphs, provisions of such article, paragraph, or
subparagraph shall remain in effect and supplementary provisions shall be considered as
added thereto. Where any article, paragraph, or subparagraph in General Conditions of
Contract is amended, voided, or superseded by any of these paragraphs, provisions of such
article, paragraph, or subparagraph not so amended, voided, or superseded shall remain in
effect.

1. General Conditions of Contract Article 47, “Minimum Wages”, paragraph B. Following
Prevailing Wage Rate Determination No. 201501957 is added to General Conditions of
Contract.

B. These State of Wisconsin forms, hereinafter set forth in this section, shall be filled out and
submitted to Department of Public Works, Highway & Transportation:
1. Disclosure of Ownership (ERD-7777)
2. Prime Contractor Affidavit of Compliance With Prevailing Wage Rate Determination
(ERD-5724)
3. List of Agents and Subcontractors (Page 2 - ERD-5724)
4. Agent or Subcontractor Affidavit of Compliance With Prevailing Wage Rate
Determination (ERD-10584)
List of Agents and Subcontractors (Page 2 - ERD-10584)
6. Request To Employ Subjourneyperson (ERD-10880)

o
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PREVAILING WAGE RATE DETERMINATION
Issued by the State of Wisconsin
Department of Workforce Development
Pursuant to s. 66.0903, Wis. Stats.
Issued On: 6/16/2015

DETERMINATION NUMBER: 201501957

EXPIRATION DATE:

PROJECT NAME:

PROJECT LOCATION:

Prime Contracts MUST Be Awarded or Negotiated On Or Before
12/31/2015. If NOT, You MUST Reapply.

NORTHPORT NURSES DORM DECONSTRUCTION

PROJECT NO: 315035

MADISON CITY, DANE COUNTY, WI

CONTRACTING AGENCY: DANE COUNTY PUBLIC WORKS

CLASSIFICATION:

OVERTIME:

FUTURE INCREASE:

PREMIUM PAY:

DOT PREMIUM:

APPRENTICES:

SUBJOURNEY:

Contractors are responsible for correctly classifying their workers. Either call the Department of
Workforce Development (DWD) with trade or classification questions or consult DWD'’s Dictionary of
Occupational Classifications & Work Descriptions on the DWD website at:
dwd.wisconsin.gov/er/prevailing_wage_rate/Dictionary/dictionary_main.htm.

Time and one-half must be paid for all hours worked:
- over 10 hours per day on prevailing wage projects
- over 40 hours per calendar week
- Saturday and Sunday
- on all of the following holidays: January 1; the last Monday in May; July 4;
the 1st Monday in September; the 4th Thursday in November; December
25;
- The day before if January 1, July 4 or December 25 falls on a Saturday;
- The day following if January 1, July 4 or December 25 falls on a Sunday.
Apply the time and one-half overtime calculation to whichever is higher between the Hourly Basic Rate
listed on this project determination or the employee's regular hourly rate of pay. Add any applicable
Premium or DOT Premium to the Hourly Basic Rate before calculating overtime.

A DOT Premium (discussed below) may supersede this time and one-half requirement.

When a specific trade or occupation requires a future increase, you MUST add the full hourly increase
to the "TOTAL" on the effective date(s) indicated for the specific trade or occupation.

If indicated for a specific trade or occupation, the full amount of such pay MUST be added to the
"HOURLY BASIC RATE OF PAY" indicated for such trade or occupation, whevenever such pay is
applicable.

This premium only applies to highway and bridge projects owned by the Wisconsin Department of
Transportation and to the project type heading "Airport Pavement or State Highway Construction." DO
NOT apply the premium calculation under any other project type on this determination.

Pay apprentices a percentage of the applicable journeyperson's hourly basic rate of pay and hourly
fringe benefit contributions specified in this determination. Obtain the appropriate percentage from
each apprentice’s contract or indenture.

Subjourney wage rates may be available for some of the trades or occupations indicated below with
the exception of laborers, truck drivers and heavy equipment operators. Any employer interested in
using a subjourney classification on this project MUST complete Form ERD-10880 and request the
applicable wage rate from the Department of Workforce Development PRIOR to using the subjourney
worker on this project.
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This document MUST BE POSTED by the CONTRACTING AGENCY in at least one conspicuous and easily accessible place on
the site of the project . A local governmental unit may post this document at the place normally used to post public notices if
there is no common site on the project. This document MUST remain posted during the entire time any worker is employed on
the project and MUST be physically incorporated into the specifications and all contracts and subcontracts. If you have any
guestions, please write to the Equal Rights Division, Labor Standards Bureau, P.O. Box 8928, Madison, Wisconsin 53708 or call
(608) 266-6861.

The following statutory provisions apply to local governmental unit projects of public works and are set forth below
pursuant to the requirements of s. 66.0903(8), Stats.

S.66.0903 (1) (f) & s. 103.49 (1) (c) "PREVAILING HOURS OF LABOR" for any trade or occupation in any area means 10
hours per day and 40 hours per week and may not include any hours worked on a Saturday or Sunday or on any of the following
holidays:

. January 1.

. The last Monday in May.

. July 4.

. The first Monday in September.

. The 4th Thursday in November.

. December 25.

. The day before if January 1, July 4 or December 25 falls on a Saturday.

. The day following if January 1, July 4 or December 25 falls on a Sunday.

O~NOUTA WNPE

S. 66.0903 (10) RECORDS; INSPECTION; ENFORCEMENT.

(a) Each contractor, subcontractor, or contractor's or subcontractor's agent performing work on a project of public works that is
subject to this section shall keep full and accurate records clearly indicating the name and trade or occupation of every person
performing the work described in sub. (4) and an accurate record of the number of hours worked by each of those persons and
the actual wages paid for the hours worked.

S. 66.0903 (11) LIABILITY AND PENALTIES.

(a) 1. Any contractor, subcontractor, or contractor's or subcontractor's agent who fails to pay the prevailing wage rate determined
by the department under sub. (3) or who pays less than 1.5 times the hourly basic rate of pay for all hours worked in excess of
the prevailing hours of labor is liable to any affected employee in the amount of his or her unpaid wages or his or her unpaid
overtime compensation and in an additional amount as liquidated damages as provided under subd. 2., 3., whichever is
applicable.

2. If the department determines upon inspection under sub. (10) (b) or (c) that a contractor, subcontractor, or contractor's or
subcontractor's agent has failed to pay the prevailing wage rate determined by the department under sub. (3) or has paid less
than 1.5 times the hourly basic rate of pay for all hours worked in excess of the prevailing hours of labor, the department shall
order the contractor to pay to any affected employee the amount of his or her unpaid wages or his or her unpaid overtime
compensation and an additional amount equal to 100 percent of the amount of those unpaid wages or that unpaid overtime
compensation as liquidated damages within a period specified by the department in the order.

3. In addition to or in lieu of recovering the liability specified in subd. 1. as provided in subd. 2., any employee for and in behalf of
that employee and other employees similarly situated may commence an action to recover that liability in any court of competent
jurisdiction. If the court finds that a contractor, subcontractor, or contractor's or subcontractor's agent has failed to pay the
prevailing wage rate determined by the department under sub. (3) or has paid less than 1.5 times the hourly basic rate of pay for
all hours worked in excess of the prevailing hours of labor, the court shall order the contractor, subcontractor, or agent to pay to
any affected employee the amount of his or her unpaid wages or his or her unpaid overtime compensation and an additional
amount equal to 100 percent of the amount of those unpaid wages or that unpaid overtime compensation as liquidated damages.
5. No employee may be a party plaintiff to an action under subd. 3. unless the employee consents in writing to become a party
and the consent is filed in the court in which the action is brought. Notwithstanding s. 814.04 (1), the court shall, in addition to any
judgment awarded to the plaintiff, allow reasonable attorney fees and costs to be paid by the defendant.
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BUILDING OR HEAVY CONSTRUCTION

Includes sheltered enclosures with walk-in access for the purpose of housing persons, employees, machinery,
equipment or supplies and non-sheltered work such as canals, dams, dikes, reservoirs, storage tanks, etc. A sheltered
enclosure need not be "habitable" in order to be considered a building. The installation of machinery and/or equipment,
both above and below grade level, does not change a project's character as a building. On-site grading, utility work and
landscaping are included within this definition. Residential buildings of four (4) stories or less, agricultural buildings,
parking lots and driveways are NOT included within this definition.

102

103

104

105

106

107

108

109

110

SKILLED TRADES

Fringe Benefits Must Be Paid On All Hours Worked
TRADE OR OCCUPATION

Acoustic Ceiling Tile Installer

Future Increase(s):
Add $1.42/hr on 6/1/2015; Add $1.42/hr on 6/1/2016.

Boilermaker

Future Increase(s):
Add $1.50/hr. on 01/01/2016

Bricklayer, Blocklayer or Stonemason

Future Increase(s):
Add $1.40 on 06/01/2015; Add $1.45 on 06/06/2016
Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Cabinet Installer

Future Increase(s):
Add $1.42/hr on 6/1/2015; Add $1.42/hr on 6/1/2016.

Carpenter

Future Increase(s):
Add $1.42/hr on 6/1/2015; Add $1.42/hr on 6/1/2016.

Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on

Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Carpet Layer or Soft Floor Coverer

Future Increase(s):
Add $1.42/hr on 6/1/2015; Add $1.42/hr on 6/1/2016.

Cement Finisher
Drywall Taper or Finisher

Electrician

Future Increase(s):
Add $1.20/hr on 6/1/15; Add $1.25/hr on 6/1/16.

Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on

Sunday, New Year’s Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Elevator Constructor

HOURLY

BASIC RATE

OF PAY

$

32.72

33.35

32.82

32.72

32.72

32.72

31.98

26.05

34.82

43.84

HOURLY
FRINGE

BENEFITS

$
16.00

28.24

18.66

16.00

16.00

16.00

12.04

18.23

19.67

27.09

61.59

51.48

48.72

48.72

48.72

44.02

44.28

54.49

70.93
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Fringe Benefits Must Be Paid On All Hours Worked
CODE TRADE OR OCCUPATION

111 Fence Erector
112 Fire Sprinkler Fitter

113 Glazier

Future Increase(s):
Add $.75/hr eff. 06/01/2015; Add $.90/hr eff. 06/01/2016

114 Heat or Frost Insulator

115 Insulator (Batt or Blown)

Future Increase(s):
Add $1.42/hr on 6/1/2015; Add $1.42/hr on 6/1/2016.

116 Ironworker

117 Lather

118 Line Constructor (Electrical)
119 Marble Finisher

120 Marble Mason

121 Metal Building Erector

122 Millwright

Future Increase(s):
Add $1.47/hr on 6/1/2015; Add $1.47/hr on 6/1/2016.

123 Overhead Door Installer
124 Painter
125 Pavement Marking Operator

126 Piledriver

Future Increase(s):
Add $1.50/hr on 6/1/2015; Add $1.60/hr on 6/1/2016.
Premium Increase(s):
Add $.65/hr for Piledriver Loftsman; Add $.75/hr for
Sheet Piling Loftsman. DOT PREMIUM: Pay two times
the hourly basic rate on Sunday, New Year's Day,
Memorial Day, Independence Day, Labor Day,
Thanksgiving Day & Christmas Day.

127 Pipeline Fuser or Welder (Gas or Utility)

129 Plasterer

Future Increase(s):
Add $1.56 on 06/01/2015; Add $1.61 on 06/01/2016;

Add$1.66 on 06/01/2017

130 Plumber

Future Increase(s):
Add $1.80 on 6/1/15

HOURLY

BASIC RATE

OF PAY

$

18.00
36.79

37.07

33.43

32.72

31.50
31.40
39.50
16.25
32.09
19.05

34.44

27.46
25.75
30.10

30.11

30.83

32.65

37.57

HOURLY
FRINGE

BENEFITS

$
6.09

18.81

14.42

25.81

16.00

20.01
15.90
17.73
2.32
18.04
8.08

16.07

1.98
16.60
17.34

26.51

20.89

19.36

17.47
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59.24

48.72

51.51
47.30
57.23
18.57
50.13
27.13

50.51

29.44
42.35
47.44

56.62

51.72

52.01

55.04
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Fringe Benefits Must Be Paid On All Hours Worked HOURLY
BASIC RATE
CODE TRADE OR OCCUPATION OF PAY
$
132 Refrigeration Mechanic 44.20

Future Increase(s):
Add $1.80 on 6/1/15

133 Roofer or Waterproofer 29.40
134 Sheet Metal Worker 34.45
135 Steamfitter 44.20

Future Increase(s):
Add $1.80/hr on 6/1/15.

137 Teledata Technician or Installer 22.50

Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on

Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

138 Temperature Control Installer 42.95
139 Terrazzo Finisher 16.25
140 Terrazzo Mechanic 31.18
141 Tile Finisher 23.85
142 Tile Setter 29.81
143 Tuckpointer, Caulker or Cleaner 23.60
144 Underwater Diver (Except on Great Lakes) 35.40
146 Well Driller or Pump Installer 25.32
147 Siding Installer 36.17
150 Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION 30.16
ONLY
151 Light Equipment Operator -ELECTRICAL LINE CONSTRUCTION ONLY 31.60
152 Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY 27.65
153 Light Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY 27.83
154 Groundman - ELECTRICAL LINE CONSTRUCTION ONLY 21.90

TRUCK DRIVERS

Fringe Benefits Must Be Paid On All Hours Worked HOURLY
BASIC RATE
CODE TRADE OR OCCUPATION OF PAY
$
201 Single Axle or Two Axle 32.89

203 Three or More Axle 18.00

HOURLY
FRINGE

BENEFITS

$
18.26

11.31
22.54

18.26

12.74

15.04

2.32
17.35
17.18
17.18

7.10
15.90
15.65
19.44

15.11

26.76
14.49
15.01

9.83

HOURLY
FRINGE

BENEFITS

$
18.96

21.99
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40.71
56.99

62.46

35.24

57.99
18.57
48.53
41.03
46.99
30.70
51.30
40.97
55.61

45.27

58.36
42.14
42.84

31.73
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205

207

302
303
310

311

314

315

Fringe Benefits Must Be Paid On All Hours Worked

TRADE OR OCCUPATION

Articulated, Euclid, Dumptor, Off Road Material Hauler

Future Increase(s):

Add $1.60/hr on 6/2/2015; Add $1.60/hr on 6/3/2016.

Pavement Marking Vehicle

Truck Mechanic

LABORERS

Fringe Benefits Must Be Paid On All Hours Worked

TRADE OR OCCUPATION

General Laborer
Future Increase(s):

Add $1.35/hr eff. 06/01/2015; Add $1.25/hr eff.

06/06/2016
Premium Increase(s):

Add $1.00/hr for certified welder; Add $.25/hr for mason

tender
Asbestos Abatement Worker

Landscaper

Gas or Utility Pipeline Laborer (Other Than Sewer and Water)

Fiber Optic Laborer (Outside, Other Than Concrete Encased)

Premium Increase(s):

DOT PREMIUMS: Pay two times the hourly basic rate

on New Year's Day, Memorial Day, Independence Day,

Labor Day, Thanksgiving Day & Christmas Day.

Railroad Track Laborer

Final Construction Clean-Up Worker
Future Increase(s):

Add $1.35/hr eff. 06/01/2015; Add $1.25/hr eff.

06/06/2016

HOURLY
BASIC RATE
OF PAY
$
33.69
20.85
18.00
HOURLY
BASIC RATE
OF PAY
$
24.97
18.00
18.75
21.55
18.82
14.50
24.97

HOURLY
FRINGE
BENEFITS
$
19.78
11.02
21.99
HOURLY
FRINGE
BENEFITS
$
15.12
9.58
10.26
14.14
14.16
5.29
15.12
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31.87

39.99

27.58
29.01
35.69

32.98

19.79

40.09
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502

503

504

505

HEAVY EQUIPMENT OPERATORS
SITE PREPARATION, UTILITY OR LANDSCAPING WORK ONLY

Fringe Benefits Must Be Paid On All Hours Worked HOURLY
BASIC RATE
TRADE OR OCCUPATION OF PAY
$
Air Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster; 33.69

Asphalt Milling Machine; Boring Machine (Directional, Horizontal or
Vertical); Backhoe (Track Type) Having a Mfgr's Rated Capacity of
130,000 Lbs. or Over; Backhoe (Track Type) Having a Mfgr's Rated
Capacity of Under 130,000 Lbs., Backhoe (Mini, 15,000 Lbs. & Under);
Bulldozer or Endloader (Over 40 hp); Compactor (Self-Propelled 85 Ft
Total Drum Width & Over, or Tractor Mounted, Towed & Light Equipment);
Concrete Batch Plant, Batch Hopper; Concrete Breaker (Large, Auto,
Vibratory/Sonic, Manual or Remote); Crane, Shovel, Dragline, Clamshells;
Forklift (Machinery Moving or Steel Erection, 25 Ft & Over); Gradall
(Cruz-Aire Type); Grader or Motor Patrol; Master Mechanic; Mechanic or
Welder; Robotic Tool Carrier (With or Without Attachments); Scraper (Self
Propelled or Tractor Drawn) 5 cu yds or More Capacity; Tractor or Truck
Mounted Hydraulic Backhoe; Tractor or Truck Mounted Hydraulic Crane
(10 Tons or Under); Tractor (Scraper, Dozer, Pusher, Loader); Trencher
(Wheel Type or Chain Type Having Over 8 Inch Bucket).

Future Increase(s):

Add $1.60/hr on 6/2/2015; Add $1.60/hr on 6/3/2016.

Backfiller; Broom or Sweeper; Bulldozer or Endloader (Under 40 hp); 33.69
Environmental Burner; Forestry Equipment, Timbco, Tree Shear, Tub

Grinder, Processor; Jeep Digger; Screed (Milling Machine); Skid Rig;

Straddle Carrier or Travel Lift; Stump Chipper; Trencher (Wheel Type or

Chain Type Having 8 Inch Bucket & Under).

Future Increase(s):
Add $1.60/hr on 6/2/2015; Add $1.60/hr on 6/3/2016.

Air Compressor (&/or 400 CFM or Over); Augers (Vertical & Horizontal); 31.62
Compactor (Self-Propelled 84 Ft Total Drum Width & Under, or Tractor

Mounted, Towed & Light Equipment); Crusher, Screening or Wash Plant;

Farm or Industrial Type Tractor; Forklift; Generator (&/or 150 KW or Over);

Greaser; High Pressure Utility Locating Machine (Daylighting Machine);

Mulcher; Oiler; Post Hole Digger or Driver; Pump (3 Inch or Over) or Well

Points; Refrigeration Plant or Freeze Machine; Rock, Stone Breaker; Skid

Steer Loader (With or Without Attachments); Vibratory Hammer or

Extractor, Power Pack.

Future Increase(s):
Add $1.60/hr on 6/2/2015; Add $1.60/hr on 6/3/2016.

Work Performed on the Great Lakes Including Diver; Wet Tender or 41.65
Hydraulic Dredge Engineer.

Work Performed on the Great Lakes Including Crane or Backhoe 41.65
Operator; Assistant Hydraulic Dredge Engineer; Hydraulic Dredge
Leverman or Diver's Tender; Mechanic or Welder; 70 Ton & Over Tug
Operator.
Premium Increase(s):
Add $.50/hr for Friction Crane, Lattice Boom or Crane
Certification (CCO).

HOURLY
FRINGE
BENEFITS
$
19.78
19.78
19.78
21.71
21.71
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507

509

510

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE

TRADE OR OCCUPATION OF PAY BENEFITS
$ $

Work Performed on the Great Lakes Including Deck Equipment Operator 35.72 17.85

or Machineryman (Maintains Cranes Over 50 Tons or Backhoes 115,000

Lbs. or More); Tug, Launch or Loader, Dozer or Like Equipment When

Operated on a Barge, Breakwater Wall, Slip, Dock or Scow, Deck

Machinery.

Work Performed on the Great Lakes Including Deck Equipment Operator, 35.46 20.40

Machineryman or Fireman (Operates 4 Units or More or Maintains Cranes
50 Tons or Under or Backhoes 115,000 Lbs. or Under); Deck Hand, Deck
Engineer or Assistant Tug Operator; Off Road Trucks - Great Lakes
ONLY.

HEAVY EQUIPMENT OPERATORS
EXCLUDING SITE PREPARATION, UTILITY, PAVING LANDSCAPING WORK

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE

TRADE OR OCCUPATION OF PAY BENEFITS

$ $

Boring Machine (Directional); Crane, Tower Crane, Pedestal Tower or 36.67 19.78
Derrick, With or Without Attachments, With a Lifting Capacity of Over 100
Tons, Self-Erecting Tower Crane With a Lifting Capacity of Over 4,000
Lbs., Crane With Boom Dollies; Crane, Tower Crane, Pedestal Tower or
Derrick, With Boom, Leads &/or Jib Lengths Measuring 176 Ft or Over;
Master Mechanic.
Future Increase(s):
Add $1.60/hr on 6/2/2015; Add $1.60/hr on 6/3/2016.
Premium Increase(s):
Add $.50/hr for >200 Ton; Add $1/hr at 300 Ton; Add
$1.50/hr at 400 Ton; Add $2/hr at 500 Ton & Over.

Backhoe (Track Type) Having a Mfgr's Rated Capacity of 130,000 Lbs. or 35.42 19.78
Over; Boring Machine (Horizontal or Vertical); Caisson Rig; Crane, Tower
Crane, Portable Tower, Pedestal Tower or Derrick, With or Without
Attachments, With a Lifting Capacity of 100 Tons or Under, Self-Erecting
Tower Crane With A Lifting Capacity Of 4,000 Lbs. & Under; Crane, Tower
Crane, Portable Tower, Pedestal Tower or Derrick, With Boom, Leads
&/or Jib Lengths Measuring 175 Ft or Under; Pile Driver; Versi Lifts,
Tri-Lifts & Gantrys (20,000 Lbs. & Over).
Future Increase(s):
Add $1.60/hr on 6/2/2015; Add $1.60/hr on 6/3/2016.
Premium Increase(s):
Add $.25/hr for all >45 Ton lifting capacity cranes.

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of Under 130,000 34.22 19.78
Lbs., Backhoe (Mini, 15,000 Lbs. & Under); Concrete Bump Cultter,
Grinder, Planing or Grooving Machine; Concrete Laser/Screed; Concrete
Paver (Slipform); Concrete Pump (Over 46 Meter), Concrete Conveyor
(Rotec or Bidwell Type); Concrete Slipform Placer Curb & Gutter Machine;
Concrete Spreader & Distributor; Dredge (NOT Performing Work on the
Great Lakes); Forklift (Machinery Moving or Steel Erection, 25 Ft & Over);
Gradall (Cruz-Aire Type); Hydro-Blaster (10,000 PSI or Over); Milling
Machine; Skid Rig; Traveling Crane (Bridge Type).

Future Increase(s):

Add $1.60/hr on 6/2/2015; Add $1.60/hr on 6/3/2016.

Page 8 of 21
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Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
511 Air, Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster; 33.69 19.78 53.47

Bulldozer or Endloader (Over 40 hp); Compactor (Self-Propelled 85 Ft
Total Drum Width & Over, or Tractor Mounted, Towed & Light Equipment);
Concrete Pump (46 Meter & Under), Concrete Conveyor (Rotec or Bidwell
Type); Crane (Carry Deck, Mini) or Truck Mounted Hydraulic Crane (10
Tons or Under); Environmental Burner; Gantrys (Under 20,000 Lbs.);
Grader or Motor Patrol; High Pressure Utility Locating Machine
(Daylighting Machine); Manhoist; Material or Stack Hoist; Mechanic or
Welder; Railroad Track Rail Leveling Machine, Tie Placer, Extractor,
Tamper, Stone Leveler or Rehabilitation Equipment; Roller (Over 5 Ton);
Scraper (Self Propelled or Tractor Drawn) 5 cu yd or More Capacity;
Screed (Milling Machine); Sideboom; Straddle Carrier or Travel Lift; Tining
or Curing Machine; Tractor (Scraper, Dozer, Pusher, Loader); Tractor or
Truck Mounted Hydraulic Backhoe; Tractor or Truck Mounted Hydraulic
Crane (10 Tons or Under); Trencher (Wheel Type or Chain Type Having
Over 8-Inch Bucket).

Future Increase(s):
Add $1.60/hr on 6/2/2015; Add $1.60/hr on 6/3/2016.

512 Backfiller; Broom or Sweeper; Bulldozer or Endloader (Under 40 hp); 31.62 19.78 51.40
Compactor (Self-Propelled 84 Ft Total Drum Width & Under, or Tractor
Mounted, Towed & Light Equipment); Concrete Batch Plant, Batch
Hopper; Concrete Breaker (Large, Auto, Vibratory/Sonic, Manual or
Remote); Concrete Conveyor System; Concrete Finishing Machine (Road
Type); Fireman (Pile Driver & Derrick NOT Performing Work on the Great
Lakes); Grout Pump; Hoist (Tugger, Automatic); Industrial Locomotives;
Jeep Digger; Lift Slab Machine; Mulcher; Roller (Rubber Tire, 5 Ton or
Under); Screw or Gypsum Pumps; Stabilizing or Concrete Mixer
(Self-Propelled or 14S or Over); Stump Chipper; Trencher (Wheel Type or
Chain Type Having 8-Inch Bucket & Under); Winches & A-Frames.

Future Increase(s):
Add $1.60/hr on 6/2/2015; Add $1.60/hr on 6/3/2016.

513 Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking 30.99 19.78 50.77
System; Augers (Vertical & Horizontal); Boatmen (NOT Performing Work
on the Great Lakes); Boiler (Temporary Heat); Crusher, Screening or
Wash Plant; Elevator; Farm or Industrial Type Tractor; Fireman (Asphalt
Plant NOT Performing Work on the Great Lakes); Forklift; Generator (&/or
150 KW or Over); Greaser; Heaters (Mechanical); Loading Machine
(Conveyor); Oiler; Post Hole Digger or Driver; Prestress Machine; Pump
(3 Inch or Over) or Well Points; Refrigeration Plant or Freeze Machine;
Robotic Tool Carrier (With or Without Attachments); Rock, Stone Breaker;
Skid Steer Loader (With or Without Attachments); Vibratory Hammer or
Extractor, Power Pack.

Future Increase(s):
Add $1.60/hr on 6/2/2015; Add $1.60/hr on 6/3/2016.

514 Gas or Utility Pipeline, Except Sewer & Water (Primary Equipment). 36.34 22.14 58.48

Future Increase(s):
Add $1/hr on 6/1/2015; Add $1/hr on 5/30/2016.

515 Gas or Utility Pipeline, Except Sewer & Water (Secondary Equipment). 33.12 19.35 52.47
Future Increase(s):
Add $1.65/hr on 6/1/2015.

516 Fiber Optic Cable Equipment 28.89 17.95 46.84
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SEWER, WATER OR TUNNEL CONSTRUCTION

Includes those projects that primarily involve public sewer or water distribution, transmission or collection systems and

related tunnel work (excluding buildings).

103

105

107

109

111
116
118
125
126
130
135
137
143

144

SKILLED TRADES

Fringe Benefits Must Be Paid On All Hours Worked HOURLY
BASIC RATE
TRADE OR OCCUPATION OF PAY
$
Bricklayer, Blocklayer or Stonemason 32.09
Carpenter 34.13
Future Increase(s):
Add $1.50/hr on 6/1/2015; Add $1.65/hr on 6/1/2016.
Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.
Cement Finisher 35.18
Future Increase(s):
Add $1.87 on 6/1/15; Add $1.75 on 6/1/16.
Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.40/hr when the Wisconsin
Department of Transportation or responsible governing
agency requires that work be performed at night under
artificial illumination with traffic control and the work is
completed after sunset and before sunrise.
Electrician 33.93
Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year’s Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.
Fence Erector 18.00
Ironworker 31.50
Line Constructor (Electrical) 39.50
Pavement Marking Operator 30.10
Piledriver 29.56
Plumber 21.50
Steamfitter 42.95
Teledata Technician or Installer 22.25
Tuckpointer, Caulker or Cleaner 23.60
Underwater Diver (Except on Great Lakes) 35.40

HOURLY
FRINGE

BENEFITS

$
18.04

20.61

16.78

22.77

6.09
20.01
17.73
17.34
25.71

0.00
17.81
12.24

7.10

15.90

51.96

56.70

24.09
51.51
57.23
47.44
55.27
21.50
60.76
34.49
30.70

51.30



Determination No. 201501957 Page 12 of 21

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
146 Well Driller or Pump Installer 25.32 15.65 40.97
150 Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION 35.55 15.57 51.12
ONLY
151 Light Equipment Operator -ELECTRICAL LINE CONSTRUCTION ONLY 31.60 15.19 46.79
152 Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY 27.65 13.44 41.09
153 Light Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY 25.68 13.28 38.96
154 Groundman - ELECTRICAL LINE CONSTRUCTION ONLY 21.75 12.97 34.72

TRUCK DRIVERS

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
201 Single Axle or Two Axle 25.18 18.31 43.49

Future Increase(s):
Add $1.15/hr on 6/1/2015.

Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on

Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

203 Three or More Axle 19.50 4.97 24.47
204 Articulated, Euclid, Dumptor, Off Road Material Hauler 32.89 18.96 51.85
205 Pavement Marking Vehicle 20.85 11.02 31.87
207 Truck Mechanic 19.50 4.97 24.47
LABORERS
Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
301 General Laborer 26.34 15.13 41.47

Future Increase(s):
Add $1.35/hr eff. 06/01/2015; Add $1.25/hr eff.

06/06/2016

Premium Increase(s):
Add $.20 for blaster, bracer, manhole builder, caulker,

bottomman and power tool; Add $.55 for pipelayer; Add
$1.00 for tunnel work 0-15 Ibs. compressed air; Add
$2.00 for over 15-30 Ibs. compressed air; Add $3.00 for
over 30 lbs. compressed air.

303 Landscaper 39.43 0.00 39.43
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304
311

314

522

523

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE

TRADE OR OCCUPATION OF PAY BENEFITS

$ $
Flagperson or Traffic Control Person 31.95 0.00

Fiber Optic Laborer (Outside, Other Than Concrete Encased) 18.33 13.65

Railroad Track Laborer 14.50 5.29

HEAVY EQUIPMENT OPERATORS
SEWER, WATER OR TUNNEL WORK

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE

TRADE OR OCCUPATION OF PAY BENEFITS

$ $

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or 37.24 20.10
Over; Caisson Rig; Crane, Tower Crane, Pedestal Tower or Derrick, With

Boom, Leads &/or Jib Lengths Measuring 176 Ft or Over; Crane, Tower

Crane, Pedestal Tower or Derrick, With or Without Attachments, With a

Lifting Capacity of Over 100 Tons, Self-Erecting Tower Crane With a

Lifting Capacity Of Over 4,000 Lbs., Crane With Boom Dollies; Master

Mechanic; Pile Driver.

Future Increase(s):
Add $1.55/hr on 6/1/2015.

Premium Increase(s):
Add $.25/hr for operating tower crane.

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of Under 130,000 34.22 19.78
Lbs., Backhoe (Mini, 15,000 Lbs. & Under); Boring Machine (Directional);
Concrete Bump Cutter, Grinder, Planing or Grooving Machine; Concrete
Laser/Screed; Concrete Paver (Slipform); Concrete Pump (Over 46
Meter), Concrete Conveyor (Rotec or Bidwell Type); Concrete Spreader &
Distributor; Crane, Tower Crane, Portable Tower, Pedestal Tower or
Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or Under;
Crane, Tower Crane, Portable Tower, Pedestal Tower or Derrick, With or
Without Attachments, With a Lifting Capacity of 100 Tons or Under,
Self-Erecting Tower Crane With a Lifting Capacity of 4,000 Lbs. & Under;
Dredge (NOT Performing Work on the Great Lakes); Milling Machine; Skid
Rig; Telehandler; Traveling Crane (Bridge Type).

Future Increase(s):
Add $1.60/hr on 6/2/2015; Add $1.60/hr on 6/3/2016.

Air Track, Rotary or Percussion Drilling Machine &or Hammers, Blaster; 33.69 19.78
Boring Machine (Horizontal or Vertical); Bulldozer or Endloader (Over 40
hp); Crane (Carry Deck, Mini) or Truck Mounted Hydraulic Crane (10 Tons
or Under); Concrete Pump (46 Meter & Under), Concrete Conveyor (Rotec
or Bidwell Type); Concrete Slipform Placer Curb & Gutter Machine;
Gradall (Cruz-Aire Type); Grader or Motor Patrol; Hydro-Blaster (10,000
PSI or Over); Manhoist; Material or Stack Hoist; Mechanic or Welder;
Roller (Over 5 Ton); Scraper (Self Propelled or Tractor Drawn) 5 cu yd or
More Capacity; Screed (Milling Machine); Sideboom; Straddle Carrier or
Travel Lift; Tractor (Scraper, Dozer, Pusher, Loader); Tractor or Truck
Mounted Hydraulic Backhoe; Tractor or Truck Mounted Hydraulic Crane
(10 Tons or Under); Trencher (Wheel Type or Chain Type Having Over
8-Inch Bucket).

Future Increase(s):
Add $1.60/hr on 6/2/2015; Add $1.60/hr on 6/3/2016.
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525

526

527

528

529

530

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE

TRADE OR OCCUPATION OF PAY BENEFITS

$ $

Backfiller; Broom or Sweeper; Bulldozer or Endloader (Under 40 hp); 30.82 18.96
Compactor (Self-Propelled 85 Ft Total Drum Width & Over, or Tractor
Mounted, Towed & Light Equipment); Concrete Batch Plant, Batch
Hopper; Concrete Breaker (Large, Auto, Vibratory/Sonic, Manual or
Remote); Concrete Conveyor System; Concrete Finishing Machine (Road
Type); Environmental Burner; Fireman (Pile Driver & Derrick NOT
Performing Work on the Great Lakes); Forestry Equipment, Timbco, Tree
Shear, Tub Grinder, Processor; Hoist (Tugger, Automatic); Grout Pump;
Jeep Digger; Lift Slab Machine; Mulcher; Power Subgrader; Pump (3 Inch
or Over) or Well Points; Robotic Tool Carrier (With or Without
Attachments); Roller (Rubber Tire, 5 Ton or Under); Screw or Gypsum
Pumps; Stabilizing or Concrete Mixer (Self-Propelled or 14S or Over);
Stump Chipper; Tining or Curing Machine; Trencher (Wheel Type or Chain
Type Having 8-Inch Bucket & Under); Winches & A-Frames.

Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking 30.69 18.46
System; Augers (Vertical & Horizontal); Compactor (Self-Propelled 84 Ft

Total Drum Width & Under, or Tractor Mounted, Towed & Light

Equipment); Crusher, Screening or Wash Plant; Farm or Industrial Type

Tractor; Fireman (Asphalt Plant NOT Performing Work on the Great

Lakes); Generator (&/or 150 KW or Over); Heaters (Mechanical); High

Pressure Utility Locating Machine (Daylighting Machine); Loading Machine

(Conveyor); Post Hole Digger or Driver; Refrigeration Plant or Freeze

Machine; Rock, Stone Breaker; Skid Steer Loader (With or Without

Attachments); Vibratory Hammer or Extractor, Power Pack.

Boiler (Temporary Heat); Forklift; Greaser; Oiler. 30.19 18.96

Work Performed on the Great Lakes Including Diver; Wet Tender or 41.65 21.71
Hydraulic Dredge Engineer.

Work Performed on the Great Lakes Including 70 Ton & Over Tug 41.65 21.71
Operator; Assistant Hydraulic Dredge Engineer; Crane or Backhoe

Operator; Hydraulic Dredge Leverman or Diver's Tender; Mechanic or

Welder.

Work Performed on the Great Lakes Including Deck Equipment Operator 35.72 17.85
or Machineryman (Maintains Cranes Over 50 Tons or Backhoes 115,000

Lbs. or More); Tug, Launch or Loader, Dozer or Like Equipment When

Operated on a Barge, Breakwater Wall, Slip, Dock or Scow, Deck

Machinery.

Work Performed on the Great Lakes Including Deck Equipment Operator; 35.46 20.40
Machineryman or Fireman (Operates 4 Units or More or Maintains Cranes

50 Tons or Under or Backhoes 115,000 Lbs. or Under), Deck Hand, Deck

Engineer or Assistant Tug Operator; Off Road Trucks - Great Lakes

ONLY.
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| LOCAL STREET OR MISCELLANEOUS PAVING CONSTRUCTION |

Includes roads, streets, alleys, trails, bridges, paths, racetracks, parking lots and driveways (except residential or
agricultural), public sidewalks or other similar projects (excluding projects awarded by the Wisconsin Department of
Transportation).

SKILLED TRADES

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
103 Bricklayer, Blocklayer or Stonemason 32.09 18.04 50.13
105 Carpenter 32.72 16.00 48.72

Future Increase(s):
Add $1.42/hr on 6/1/2015; Add $1.42/hr on 6/1/2016.

Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on

Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

107 Cement Finisher 35.18 16.78 51.96
Future Increase(s):
Add $1.87 on 6/1/15; Add $1.75 on 6/1/16.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic

rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.40/hr when the Wisconsin
Department of Transportation or responsible governing
agency requires that work be performed at night under
artificial illumination with traffic control and the work is
completed after sunset and before sunrise.

109 Electrician 35.72 19.17 54.89
111 Fence Erector 18.00 6.09 24.09
116 Ironworker 31.50 20.01 51.51
118 Line Constructor (Electrical) 39.50 17.73 57.23
124 Painter 25.75 16.60 42.35
125 Pavement Marking Operator 30.10 17.34 47.44
126 Piledriver 29.56 25.71 56.27
133 Roofer or Waterproofer 29.40 11.31 40.71
137 Teledata Technician or Installer 22.25 12.24 34.49
143 Tuckpointer, Caulker or Cleaner 23.60 7.10 30.70
144 Underwater Diver (Except on Great Lakes) 35.40 15.90 51.30
150 Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION 35.55 15.57 51.12

ONLY
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Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
151 Light Equipment Operator -ELECTRICAL LINE CONSTRUCTION ONLY 31.60 15.19 46.79
152 Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY 27.65 13.44 41.09
153 Light Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY 25.68 13.28 38.96
154 Groundman - ELECTRICAL LINE CONSTRUCTION ONLY 21.75 12.97 34.72

TRUCK DRIVERS

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
201 Single Axle or Two Axle 25.18 18.31 43.49

Future Increase(s):
Add $1.15/hr on 6/1/2015.

Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on

Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

203 Three or More Axle 16.00 0.00 16.00
204 Articulated, Euclid, Dumptor, Off Road Material Hauler 33.69 19.78 53.47

Future Increase(s):
Add $1.60/hr on 6/2/2015; Add $1.60/hr on 6/3/2016.

205 Pavement Marking Vehicle 20.85 11.02 31.87
206 Shadow or Pilot Vehicle 24.37 17.77 42.14
207 Truck Mechanic 16.00 0.00 16.00
LABORERS
Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
301 General Laborer 29.32 12.44 41.76
303 Landscaper 30.13 15.14 45.27

Future Increase(s):
Add $1.05/hr eff. 06/01/2015; Add $1.00/hr eff.

06/01/2016; Add $1.00/hr eff. 06/01/2017
Premium Increase(s):
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CODE

304
311

314

Fringe Benefits Must Be Paid On All Hours Worked HOURLY
BASIC RATE
TRADE OR OCCUPATION OF PAY
$
DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.25/hr for work on projects
involving temporary traffic control setup, for lane and
shoulder closures, when work under artificial illumination
conditions is necessary as required by the project
provisions (including prep time prior to and/or cleanup
after such time period).
Flagperson or Traffic Control Person 19.06
Fiber Optic Laborer (Outside, Other Than Concrete Encased) 18.33
Railroad Track Laborer 14.50
HEAVY EQUIPMENT OPERATORS
CONCRETE PAVEMENT OR BRIDGE WORK
Fringe Benefits Must Be Paid On All Hours Worked HOURLY
BASIC RATE
TRADE OR OCCUPATION OF PAY
$
Crane, Tower Crane, Pedestal Tower or Derrick, With or Without 37.72

Attachments, With a Lifting Capacity of Over 100 Tons, Self-Erecting
Tower Crane With a Lifting Capacity Of Over 4,000 Lbs., Crane With
Boom Dollies; Crane, Tower Crane, Pedestal Tower or Derrick, With
Boom, Leads &/or Jib Lengths Measuring 176 Ft or Over; Master
Mechanic.

Future Increase(s):
Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016;

Add $1.25/hr on 6/1/2017.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic

rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of
this night work premium at; http://www.dot.wi.gov/busine
ss/civilrights/laborwages/pwc.htm.

HOURLY
FRINGE

BENEFITS

$

14.29
13.65

5.29

HOURLY
FRINGE

BENEFITS

$
21.15
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543

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE

TRADE OR OCCUPATION OF PAY BENEFITS

$ $

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or 37.22 21.15
Over; Caisson Rig; Crane, Tower Crane, Portable Tower, Pedestal Tower

or Derrick, With or Without Attachments, With a Lifting Capacity of 100

Tons or Under, Self-Erecting Tower Crane With a Lifting Capacity of 4,000

Lbs. & Under; Crane, Tower Crane Portable Tower, Pedestal Tower or

Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or Under;

Dredge (NOT Performing Work on the Great Lakes); Licensed Boat Pilot

(NOT Performing Work on the Great Lakes); Pile Driver.

Future Increase(s):
Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016;

Add $1.25/hr on 6/1/2017.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic

rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of
this night work premium at: http://www.dot.wi.gov/busine
ss/civilrights/laborwages/pwc.htm.

Air Track, Rotary or Percussion Drilling Machine &or Hammers, Blaster; 35.72 17.85
Automatic Subgrader (Concrete); Backhoe (Track Type) Having a Mfgr.'s
Rated Capacity of Under 130,000 Lbs., Backhoe (Mini, 15,000 Lbs. &
Under); Boring Machine (Directional, Horizontal or Vertical); Bridge
(Bidwell) Paver; Bulldozer or Endloader; Concrete Batch Plant, Batch
Hopper; Concrete Breaker (Large, Auto, Vibratory/Sonic, Manual or
Remote); Concrete Bump Cutter, Grinder, Planing or Grooving Machine;
Concrete Conveyor System; Concrete Laser/Screed; Concrete Paver
(Slipform); Concrete Pump, Concrete Conveyor (Rotec or Bidwell Type);
Concrete Slipform Placer Curb & Gutter Machine; Concrete Spreader &
Distributor; Crane (Carry Deck, Mini) or Truck Mounted Hydraulic Crane
(10 Tons or Under); Crane With a Lifting Capacity of 25 Tons or Under;
Forestry Equipment, Timbco, Tree Shear, Tub Grinder, Processor; Gradall
(Cruz-Aire Type); Grader or Motor Patrol; Grout Pump; Hydro-Blaster
(10,000 PSI or Over); Loading Machine (Conveyor); Manhoist; Material or
Stack Hoist; Mechanic or Welder; Milling Machine; Post Hole Digger or
Driver; Scraper (Self Propelled or Tractor Drawn) 5 cu yds or More
Capacity; Shoulder Widener; Sideboom; Skid Rig; Stabilizing or Concrete
Mixer (Self-Propelled or 14S or Over); Straddle Carrier or Travel Lift;
Tractor (Scraper, Dozer, Pusher, Loader); Tractor or Truck Mounted
Hydraulic Backhoe; Trencher (Wheel Type or Chain Type); Tube Finisher;
Tugger (NOT Performing Work on the Great Lakes); Winches &
A-Frames.
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545

546

547

548

549

550

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE

TRADE OR OCCUPATION OF PAY BENEFITS

$ $

Backfiller; Belting, Burlap, Texturing Machine; Broom or Sweeper; 36.46 21.15
Compactor (Self-Propelled or Tractor Mounted, Towed & Light
Equipment); Concrete Finishing Machine (Road Type); Environmental
Burner; Farm or Industrial Type Tractor; Fireman (Pile Driver & Derrick
NOT Performing Work on the Great Lakes); Forklift; Greaser; Jeep Digger;
Joint Sawer (Multiple Blade); Launch (NOT Performing Work on the Great
Lakes); Lift Slab Machine; Mechanical Float; Mulcher; Power Subgrader;
Robotic Tool Carrier (WIth or Without Attachments); Self Propelled Chip
Spreader; Shouldering Machine; Skid Steer Loader (With or Without
Attachments); Telehandler; Tining or Curing Machine.
Future Increase(s):
Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016;
Add $1.25/hr on 6/1/2017.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic

rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of
this night work premium at: http://www.dot.wi.gov/busine
ss/civilrights/laborwages/pwc.htm.

Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking 35.17 20.40
System; Automatic Belt Conveyor & Surge Bin; Boiler (Temporary Heat);

Concrete Proportioning Plant; Crusher, Screening or Wash Plant;

Generator (&/or 150 KW or Over); Heaters (Mechanical); High Pressure

Utility Locating Machine (Daylighting Machine); Mudjack; Oiler; Prestress

Machine; Pug Mill; Pump (3 Inch or Over) or Well Points; Rock, Stone

Breaker; Screed (Milling Machine); Stump Chipper; Tank Car Heaters;

Vibratory Hammer or Extractor, Power Pack.

Fiber Optic Cable Equipment. 28.89 17.95

Work Performed on the Great Lakes Including Diver; Wet Tender or 41.65 21.71
Hydraulic Dredge Engineer.

Work Performed on the Great Lakes Including 70 Ton & Over Tug 41.65 21.71
Operator; Assistant Hydraulic Dredge Engineer; Crane or Backhoe

Operator; Hydraulic Dredge Leverman or Diver's Tender; Mechanic or

Welder.

Work Performed on the Great Lakes Including Deck Equipment Operator 35.72 17.85
or Machineryman (Maintains Cranes Over 50 Tons or Backhoes 115,000

Lbs. or more); Tug, Launch or Loader, Dozer or Like Equipment When

Operated on a Barge, Breakwater Wall, Slip, Dock or Scow, Deck

Machinery.

Work Performed on the Great Lakes Including Deck Equipment Operator; 35.46 20.40
Machineryman or Fireman (Operates 4 Units or More or Maintains Cranes

50 Tons or Under or Backhoes 115,000 Lbs. or Under); Deck Hand, Deck

Engineer or Assistant Tug Operator; Off Road Trucks - Great Lakes

ONLY.
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552

553

HEAVY EQUIPMENT OPERATORS
ASPHALT PAVEMENT OR OTHER WORK

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE

TRADE OR OCCUPATION OF PAY BENEFITS

$ $

Crane, Tower Crane, Pedestal Tower or Derrick, With or Without 36.72 20.40
Attachments, With a Lifting Capacity of Over 100 Tons, Self Erecting

Tower Crane With a Lifting Capacity of Over 4,000 Lbs., Crane With Boom

Dollies; Crane, Tower Crane, Pedestal Tower or Derrick, With Boom,

Leads and/or Jib Lengths Measuring 176 Ft or Over; Master Mechanic.

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or 37.22 21.15
Over; Caisson Rig; Crane, Tower Crane, Portable Tower, Pedestal Tower
or Derrick, With or Without Attachments, With a Lifting Capacity of 100
Tons or Under, Self-Erecting Tower Crane With a Lifting Capacity Of
4,000 Lbs. & Under; Crane, Tower Crane, Portable Tower, Pedestal
Tower or Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or
Under; Dredge (NOT Performing Work on the Great Lakes); Licensed
Boat Pilot (NOT Performing Work on the Great Lakes); Pile Driver.
Future Increase(s):
Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016;
Add $1.25/hr on 6/1/2017.
Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of
this night work premium at: http://www.dot.wi.gov/busine
ss/civilrights/laborwages/pwc.htm.

Air, Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster; 33.69 19.78
Asphalt Heater, Planer & Scarifier; Asphalt Milling Machine; Asphalt
Screed; Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of Under
130,000 Lbs., Backhoe (Mini, 15,000 Lbs. & Under); Bituminous (Asphalt)
Plant & Paver, Screed; Boring Machine (Directional, Horizontal or
Vertical); Bulldozer or Endloader; Concrete Breaker (Large, Auto,
Vibratory/Sonic, Manual or Remote); Concrete Conveyor System;
Concrete Laser/Screed; Concrete Slipform Placer Curb & Gutter Machine;
Crane (Carry Deck, Mini) or Truck Mounted Hydraulic Crane (10 Tons or
Under); Crane With a Lifting Capacity of 25 Tons or Under; Forestry
Equipment, Timbco, Tree Shear, Tub Grinder, Processor; Gradall
(Cruz-Aire Type); Grader or Motor Patrol; Hydro-Blaster (10,000 PSI or
Over); Loading Machine (Conveyor); Manhoist; Material or Stack Hoist;
Mechanic or Welder; Milling Machine; Post Hole Digger or Driver; Railroad
Track Rail Leveling Machine, Tie Placer, Extractor, Tamper, Stone Leveler
or Rehabilitation Equipment; Roller (Over 5 Ton); Scraper (Self Propelled
or Tractor Drawn) 5 cu yds or More Capacity; Shoulder Widener;
Sideboom; Skid Rig; Stabilizing or Concrete Mixer (Self-Propelled or 14S
or Over); Tractor (Scraper, Dozer, Pusher, Loader); Tractor or Truck
Mounted Hydraulic Backhoe; Trencher (Wheel Type or Chain Type); Tube
Finisher; Tugger (NOT Performing Work on the Great Lakes); Winches &
A-Frames.

Future Increase(s):
Add $1.60/hr on 6/2/2015; Add $1.60/hr on 6/3/2016.
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Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
554 Backfiller; Broom or Sweeper; Compactor (Self-Propelled or Tractor 36.17 20.80 56.97

Mounted, Towed & Light Equipment); Concrete Finishing Machine (Road
Type); Environmental Burner; Farm or Industrial Type Tractor; Fireman
(Asphalt Plant, Pile Driver & Derrick NOT Performing Work on the Great
Lakes); Forklift; Greaser; Hoist (Tugger, Automatic); Jeep Digger; Joint
Sawer (Multiple Blade); Launch (NOT Performing Work on the Great
Lakes); Lift Slab Machine; Mechanical Float; Mulcher; Power Subgrader;
Robotic Tool Carrier (With or Without Attachments); Roller (Rubber Tire, 5
Ton or Under); Self-Propelled Chip Spreader; Shouldering Machine; Skid
Steer Loader (With or Without Attachments); Telehandler.

Future Increase(s):
Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016;

Add $1.25/hr on 6/1/2017.

555 Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking 36.17 21.15 57.32
System; Augers (Vertical & Horizontal); Automatic Belt Conveyor & Surge
Bin; Boiler (Temporary Heat); Crusher, Screening or Wash Plant;
Generator (&/or 150 KW or Over); Heaters (Mechanical); High Pressure
Utility Locating Machine (Daylighting Machine); Mudjack; Oiler; Prestress
Machine; Pug Mill; Pump (3 Inch or Over) or Well Points; Rock, Stone
Breaker; Screed (Milling Machine); Stump Chipper; Tank Car Heaters;
Vibratory Hammer or Extractor, Power Pack.

Future Increase(s):
Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016;

Add $1.25/hr on 6/1/2017.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic

rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of
this night work premium at: http://www.dot.wi.gov/busine
ss/civilrights/laborwages/pwc.htm.

556 Fiber Optic Cable Equipment. 27.89 17.20 45.09
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State of Wisconsin

Department of Workforce Development
Equal Rights Division

Labor Standards Bureau

POST THE WHITE SHEET

As the public entity receiving this
prevailing wage rate determination, YOU
ARE REQUIRED by law to post the
prevailing wage rate determination (i.e.,
white sheet) in at least one conspicuous
and easily accessible place on the project
site that is available to all construction
workers. The white sheet must remain
posted from the onset of the project until
all construction labor on the project has

been completed.
[See, Wis. Admin. Code SDWD 290.12(1)]

Posting the white sheet inside the general contractor’s
trailer does not meet this requirement. That placement
is not available/accessible to all workers and is not a
location over which you have control.

If you have questions about posting, please call
(608)266-6861 and ask for prevailing wage intake.

ERD-16056-P (N.10/2007)
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Department of Workforce Development STAT E OF WISC 0 NSIN
Equal Rights Division

Madison, WI 53708-8928 AL
Telephone: (608) 266-6860 Department of Workforoe Develo t
Fax: (608) 267-4592 epariment O rifor avelopmern
7Y (608) 264-8752

Scott Walker, Governor
Reginald J. Newson, Secretary

PREVAILING WAGE — Contractors

Any public works project that has a total estimated project cost that equals or exceeds
prevailing wage project thresholds requires a prevailing wage rate determination
issued by the Department of Workforce Development (DWD). Public works include
erecting, constructing, remodeling, repairing, demolishing, alterations, painting and
decorating projects for a local governmental unit or state agency. State law excludes
minor service or maintenance work, warranty work, or work under a supply-and-
installation contract. There is a statutory definition for most of these exclusions. The
prevailing wage laws that apply to local governmental units and their contractors are
§§66.0903 and 103.503, Wis. Stats. The prevailing wage laws that apply to state
agencies and their contractors are §§103.49 and 103.503, Wis. Stats. The applicable
administrative rules for all prevailing wage projects are DWD 290 and DWD 294, Wis.
Adm. Code. These laws include provisions that apply to all contractors and
subcontractors working on prevailing wage projects.

Any contractor or subcontractor working on a local governmental unit or state
agency’s public works project that equals or exceeds current prevailing wage project
thresholds must do all of the following: :

e Receive and review the project’s prevailing wage rate determination (i.e., white
sheet).

e Tell subcontractors the project is subject to state prevailing wage law and include
the prevailing wage rate determination in the construction contract, or if there is
no written contract, provide a copy of the project determination to each
subcontractor. :

e Hire subcontractors who do not appear on the “Consolidated List of Debarred
Contractors.”

e Have a written substance abuse testing program in place that fulfills the
requirements of §103.503, Wis. Stats., before commencing work on the project.

ERD-7087-MAD-E (R. 01/2011)




e Notify subcontractors that if DWD finds that a contractor or subcontractor
violated the prevailing wage law, DWD will assess liquidated damages of 100% of
the wages owed to employees.

¢ Apply to DWD for subjourney wage rates prior to employing these individuals on
the project.

e Receive and retain a completed Affidavit of Compliance from each subcontractor
brought on to the project before providing final payment to those subcontractors.

e Submit a completed Affidavit of Compliance to the contractor who brought the
subcontractor on to the project before receiving final payment for the project.

e Maintain payroll records for 3 years that comply with §§66.0903(10)(a) or
103.49(5)(a), Stats. and DWD 274.06.

e Respond to requests from DWD or the project owner to provide payroll records
and/or respond to prevailing wage complaints filed by employees or third parties.

For more information, visit the prevailing wage website:
http://dwd.wisconsin.gov/er/prevailing wage rate/default.htm. For further assist-
ance, call the Equal Rights Division at 608-266-6861 and ask for prevailing wage.

Contractors —02/14-JE




State of Wisconsin

Department of Workforce Development Disclosure of Ownership
Equal Rights Division

The statutory authaority for the use of this form is prescribed in Sections 66.0903(12)(d), 66.0904(10)(d) and 103.48(7}(d), Wisconsin
Statutes.

The use of this form is mandatory. The penalty for failing to complete this form is prescribed in Section 103.005(12), Wisconsin
Statutes.

Personal information you provide may be used for secondary purposes [Privacy Law, s. 15.04(1) (m), Wisconsin Statutes].

{1) On the date a contractor submits a bid fo or completes negotiations with a state agency, local governmental unit, or
developer, investor or owner on a project subject to Section 66.0903, 86.0904 or 103.49, Wisconsin Statutes, the
contractor shall disciose fo such state agency, local governmerntal unit, or developer, investor or owner, the name of
any “other construction business,” which the contractor, or a shareholder, officer or partner of the contractor, owns or
has owned within the preceding three (3) years.

(2} The term “other construction business” means any business engaged in the erection, construction, remodeling,
repairing, demolition, altering or painting and decorating of buildings, structures or facilities. It alsoc means any
business engaged in supplying mineral aggregate, or hauling excavated material or spoil as provided by Sections
66.0903(3), 66.0904{2), 103.49(2) and 103.50(2), Wisconsin Statutes.

(3) This form must ONLY be filed, with the state agency project owner, local governmental unit project owner, or
developer, investor or owner of a publicly funded private construction project that will be awarding the contract, if both
{A) and (B) are met.

(A) The contractor, or a shareholder, officer or partner of the contractor:

(1) Owns at least a 25% interest in the “other construction business,” indicated below, on the date the contractor -
submits a bid or completes negotiations; or

(2) Has owned at least a 25% interest in the "other construction business’™ at any time within the preceding three
(3) years.

{B) The Wisconsin Department of Workforce Development (DWD) has determined that the “other construction
business” has failed to pay the prevailing wage rate or time and one-half the required hourly basic rate of pay, for
hours worked in excess of the prevailing hours of labor, to any employee at any time within the preceding three (3)
years.

Other Construction Business

Business Name

Street Address or P O Box City State | Zip Code

Business Name

Street Address or P O Box City State | Zip Code

Business Name

Street Address or P O Box City State | Zip Code

Business Name

Street Address or P O Box City State | Zip Code

| hereby state under penalty of perjury that the information, contained in this document, is true and
accurate according to my knowledge and belief.

Print the Name of Authorized Officer

Authorized Officer Signature Date Signed

Corporation, Partnership or Sole Proprietorship Name

Street Address or P O Box City State | Zip Code

if you have any guestions call (608) 266-6861
ERD-7777 (R. 01/2011)




State of Wisconsin Prime Contractor Affidavit of Compliance

Department of Workforce Development

Equal Rights Division With Prevailing Wage Rate Determination

Authorization for this form is provided under Sections 66.0903(9)(c), 66.0904(7)(c) and 103.49(4r)(c)}
Wisconsin Siatutes.

The use of this form is mandatory. The penalty for failing to complete this form is prescribed in Section
103.005(12), Wisconsin Statutes. '
Personal information you provide may be used for secondary purposes [Privacy Law, s. 15.04(1)(m),
Wisconsin Statutes].

This form must ONLY be filed with the Awarding Agency indicated below.

Project Name

DWD Determination Number Project Number {if applicable)
State Of )
Date Determination lssued Date of Contract
¥SS '
Awarding Agency
County Of )

Date Work Completed

After being duly sworn, the person whose name and signature appears below hereby states under penalty of

perjury that

¢« [ am the duly authorized officer of the corporation, parinership, sole proprietorship or business indicated
below and have recently completed all of the work required under the terms and conditions of a contract
with the above-named awarding agency and make this affidavit in accordance with the requirements set
forth in Section 66.0903(9)(c), 66.0904(7)(c) or 103.49(4r){c), Wisconsin Statuies and Chapter DWD 290
of the Wisconsin Administrative Code in order to obtain FINAL PAYMENT from such awarding agency.

¢ | have fully complied with all the wage and hour requirements applicable to this project, including all of the
requirements set forth in the prevailing wage rate determination indicated above which was issued for
such project by the Department of Workforce Development on the date indicated above.

e | have received the required affidavit of compliance from each of my agents and subcontractors that
performed work on this project and have listed each of their names and addresses on page 2 of this
affidavit.

¢ | have full and accurate records that clearly indicate the name and trade or occupation of every worker(s)
that | employed on this project, including an accurate record of the hours worked and actual wages paid to
such worker(s).

o | will retain the records and affidavit(s) described above and make them available for inspection for a
period of at [east three (3) years from the completion date indicated above at the address indicated below
and shall not remove such records or affidavit(s) without pricr notification to the awarding agency indicated
above.

Name of Corporation, Partnership, Sole Proprietorship, Business, State Agency or Local Governmental Unit

Street Address City State | Zip Code | Telephone Number

Print Name of Authorized Officer Date Signed

Signature of Authorized Officer

ERD-5724 (R. 11/2010)



List of Agents and Subcontractors

Name Name

Street Address Street Address

City State | Zip Code City State | Zip Code
Telephone Number Telephone Number

Name Name

Street Address Street Address

City State | Zip Code City State | Zip Code
Telephone Number Telephone Number

Namé Name

Street Address Street Address

City State | Zip Code City State | Zip Code
Telepheone Number Telephone Number

Name Name

Street Address Street Address

City State | Zip Code City State | Zip Code
Telephone Number Telephone Number |

Name Name

Street Address Streef Address

City State |Zip Code City State | Zip Code
Telephone Number Telephone Number

Name Name

Street Address Street Address

City State | Zip Code City State | Zip Code

Telephone Number

Telephone Number

If you have any questions call (608) 266-6861

Page 2 — ERD 5724




State of Wisconsin Agent or Subcontractor Affidavit of Compliance
Department of Workforce Development

Equal Rights Division With Prevailing Wage Rate Determination

Authorization for this form is provided under Sections 86.0903(9)(b), 66.0904(7}(b) and 103.49(4r)(9b),
Wisconsin Statutes. The use of this form is mandatory. The penalty for failing to complete this form is
prescribed in Section 103.005(12), Wisconsin Statutes.

Personal information you provide may be used for secondary purposes [Privacy Law, Section 15.04(1)(m),
Wisconsin Statutes). ' -

This form must ONLY be filed with the Awarding Contractor indicated below.

Project Name

DWD Determination Number Project Number (if applicable)
State Of )
Date Determination Issued Date of Subcontract
)88
Awarding Contractor
County Of )

Date Work Completed

After being duly swormn, the person whose name and signature appears below hereby states under penalty of

perjury that

e | am the duly authorized officer of the corporation, partnership, sole proprietorship or business indicated
below. We have recently completed all of the work required under the terms and conditions of a
subcontract with the above-named awarding contractor. We make this affidavit in accordance with the
requirements set forth in Section 66.0903(9)(b), 66.0904(7)(b) or 103.49(4r)(b), Wisconsin Statutes and
Chapter DWD 290 of the Wisconsin Administrative Code in order to obtain FINAL PAYMENT from such
awarding confractor.

s | have fully complied with the entire wage and hour requirements applicable to this project, including all of
the requirements set forth in the prevailing wage rate determination indicated above which-was issued for
such project by the Department of Workforce Development on the date indicated above.

e | have received the required affidavit of compliance from each of my agents and subcontractors that
performed work on this project and have listed each of their names and addresses on page 2 of this
affidavit.

e | have full and accurate records that clearly indicate the name and trade or occupation of every worker(s)
that | employed on this project, including an accurate record of the hours worked and actual wages paid to
such worker(s).

« | will retain the records and affidavit(s) described above and make them available for inspection for a
period of at least three (3} years from the completion date indicated above at the address indicated below
and shall not remove such records or affidavit(s) without prior notification to the awarding contractor.

Name of Corporation, Partnership, Sole Proprietorship, Business, State Agency or Lecal Governmental Unit

Street Address or PO Box City State | Zip Code | Telephone Number
)

Print Name of Authorized Officer _ Date Signed

Authorized Officer Signature

ERD-10584 {R. 11/2010)



List of Agents and Subcontractors

Name Name

Street Address Street Address

City State Zip Code | City State Zip Code
Telephone Number Telephone Number

( ) { )

Name Name

Street Address Street Address

City State Zip Code | City State Zip Code
Telephone Number Telephone Number

( ) ( ) :

Name Name

Street Address Street Address

City State Zip Code | City State Zip Code
Telephone Number Telephone Number

{ ) ( )

Name Name

Street Address Sireet Address

City State Zip Code | City State 7ip Code
Telephone Number Telephone Number

( ) { )

Name Name

Street Address Street Address

City State Zip Code | City State Zip Code
Telephone Numbe Telephone Number

( ) - ( )

Name Name

Sireet Address Street Address

City State Zip Cade | City State Zip Code

Telephone Number

( )

Telephone Number

( )

If you have any questions call (608) 266-6861

Page 2 —~ ERD 10584
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SECTION 01 00 00

BASIC REQUIREMENTS

PART 1 GENERAL
11 SECTION SUMMARY

A. Section Includes:

Section Summary
Summary of the Work
Contractor Use of Premises
Applications for Payment
Alternates

Informational Bids

Unit Prices

Coordination

Cutting and Patching

10. Conferences

11. Progress Meetings

12. Submittal Procedures

13. Proposed Products List
14. Shop Drawings

15. Product Data

CoNoGA~WNERE

16. Samples

17. Manufacturers' Instructions

18. Manufacturers' Certificates

19. Quality Assurance / Quality Control of Installation
20. References

21. Temporary Facilities and Controls

22. Cold Weather Protection

23. Enclosure

24. Protection of Installed Work

25. Parking

26. Progress Cleaning

217. Products

28. Transportation, Handling, Storage and Protection
29. Project Identification Sign

30. Equals and Substitutions

31. Starting Systems

32. Demonstration and Instructions

33. Contract Closeout Procedures

34. Final Cleaning

35. Adjusting

36. Operation and Maintenance Data

37. Spare Parts and Maintenance Materials
38. As-Built Drawings and Specifications

1.2 SUMMARY OF THE WORK

A Project Description: Perform the Work as specified and detailed in Construction Documents
package. Contractor to provide construction services for the deconstruction of the Former Nurses

Bid No. 315035

Basic Requirements
010000-1



Dormitory on the Lakeview Campus. Significant architectural features of the building will be
retained to create a historic interpretive site. The project will include Stormwater Management
features, site improvements and protection of historic cultural features.

Work by Owner: Refer to Instructions to Bidders, Article 19.
1. Refer to General Conditions Article 16 for scope of testing of materials by Owner.

Permits: Prior to commencement of the Work, Contractor to secure any and all necessary permits
for completion of the Work and facility occupancy. The demolition permit must be obtained prior
to September 2015.

Examination of Plans, Specification and Site: If in the opinion of the Contractor there are
omissions or errors in the plans or specifications, the Contractor shall request clarification per the
Instructions to Bidders, Article 3, Interpretation. In lieu of written clarification by addendum,
resolve all conflicts in favor of the greater quantity or better quality.

Phasing Plan: Prior to commencing construction, Contractor shall submit a schedule to
accommodate the below phasing plan including shop drawing submittal review and material

procurement.

1. Obtain permit by September 2015.

2. Complete building deconstruction and rough grading by October 1, 2015.
3. Substantial completion and landscaping complete by Spring 2016.

1.3 CONTRACTOR USE OF PREMISES

A

C.

Limit use of premises to allow work by Contractors or Subcontractors, work by Owner, and access
by Owner. Protect portions of building during construction to create a watertight wall.

Construction activities with significant noise or temporary disruption of services will be required
to be coordinated and scheduled with Owner.

Contractor should arrange with Owner to use existing water and electrical service.

14 APPLICATIONS FOR PAYMENT

A

Submit two (2) copies of each application on AIA G702™ and G703™ forms or approved
contractors invoice form.

Content and Format: Utilize Schedule of Values for listing items in Application for Payment.

Payment Period: Monthly.

15 ALTERNATES

Bid No. 315035

Alternates quoted on Bid Form shall be reviewed and accepted or rejected at the Owner's option.
Coordinate related work and modify surrounding work as required.

Schedule of Alternates:
1. Not applicable.

Basic Requirements
010000-2



1.6 INFORMATIONAL BIDS

A

B.

Refer to Instructions to Bidders Article 16.

Schedule of Informational Bids:
1. Not applicable.

1.7 UNIT PRICES

A

Refer to Instructions to Bidders Article 17.

1.8 COORDINATION

A

D.

Coordinate scheduling, submittals, and work of various sections of Specifications to assure
efficient and orderly sequence of installation of interdependent construction elements.

Verify utility requirement characteristics of operating equipment are compatible with building
utilities.

Coordinate space requirements and installation of mechanical and electrical work that are
indicated diagrammatically on Drawings.

Coordinate work by Owner.

1.9 CUTTING AND PATCHING

A

D.

Employ a skilled and experienced installer to perform cutting and patching new work; restore
work with new Products.

Submit written request in advance of cutting or altering structural or building enclosure elements.

Fit work tight to adjacent elements. Maintain integrity of wall, ceiling, or floor construction;
completely seal voids.

Refinish surfaces to match adjacent finishes.

1.10 CONFERENCES

A.

Dane County Department Public Works, Highway & Transportation will schedule a
preconstruction conference after Award of Contract for all affected parties.

When required in individual Specification section, convene a pre-installation conference at project
site prior to commencing work of the section.

1.11 PROGRESS MEETINGS

A

Bid No. 315035

Owner shall schedule and administer meetings throughout progress of the Work at minimum of
two (2) per month.

Owner shall preside at meetings, record minutes, and distribute copies within two (2) days to those
affected by decisions made.

Basic Requirements
010000-3



1.12

1.13

1.14

1.15

1.16

1.17

1.18

SUBMITTAL PROCEDURES

A Submittal form to identify Project, Contractor, Subcontractor or supplier; and pertinent
Construction Documents references.

B. Apply Contractor's stamp, signed or initialed, certifying that review, verification of Products
required, field dimensions, adjacent construction work, and coordination of information is in
accordance with requirements of the Work and Construction Documents.

C. Identify variations from Construction Documents and Product or system limitations that may be
detrimental to successful performance of completing the Work.

D. Revise and resubmit submittals as required; identify all changes made since previous submittal.
PROPOSED PRODUCTS LIST

A. Within fifteen (15) days after date of Award of Contract, submit complete list of major Products
proposed for use, with name of manufacturer, trade name, and model number of each Product.

SHOP DRAWINGS

A Contractor shall electronically submit Shop Drawings for each submission, until receiving final
approval. When copies for distribution are requested, submit the number of copies that Contractor
requires, plus two (5) copies that shall be retained by Public Works Project Manager and the
Architect/Engineer. Refer to General Conditions Article 4.

PRODUCT DATA

A. Contractor shall electronically submit Product Data for each submission, until receiving final
approval. When copies for distribution are requested, submit the number of copies that Contractor
requires, plus two (5) copies that shall be retained by Public Works Project Manager and the
Architect/Engineer. Refer to General Conditions Article 4.

B. Mark each copy to identify applicable products, models, options, and other data. Supplement
manufacturer's standard data to provide information unique to this Project.

SAMPLES
A Submit samples to illustrate functional and aesthetic characteristics of the Product.
B. Submit samples of finishes from the full range of manufacturers' standard colors, textures, and

patterns for AE's selection. Refer to General Conditions Article 4.

MANUFACTURERS' INSTRUCTIONS

A When specified in individual Specification sections, submit manufacturers' printed instructions for
delivery, storage, assembly, installation, start-up, adjusting, and finishing, in quantities specified
for Product Data.

MANUFACTURERS' CERTIFICATES

A When specified in individual Specification sections, submit manufacturers' certificate to Public
Works Project Engineer for review, in quantities specified for Product Data.

Basic Requirements

Bid No. 315035 010000-4



B.

Indicate material or Product conforms to or exceeds specified requirements. Submit supporting
reference data, affidavits, and certifications as appropriate.

1.19 QUALITY ASSURANCE / QUALITY CONTROL OF INSTALLATION

A

Monitor quality control over suppliers, manufacturers, Products, services, site conditions, and
workmanship, to produce work of specified quality.

Comply fully with manufacturers' instructions.
Comply with specified standards as minimum quality for the Work except when more stringent

tolerances, codes, or specified requirements indicate higher standards or more precise
workmanship.

1.20 REFERENCES

A

B.

Conform to reference standard by date of issue current as of date for receiving bids.

Should specified reference standard conflict with Construction Documents, request clarification
from Public Works Project Engineer before proceeding.

1.21 TEMPORARY FACILITES AND CONTROLS

A

Bid No. 315035

Contractor shall provide and maintain a temporary watertight office where directed by the Public
Works Project Manager. The office shall be equipped with a table suitable for examination of
plans. Provide and maintain artificial light, a minimum of 40 foot-candles and two duplex outlets
where directed. Exterior office shall be of neat appearance as deemed by the Public Works Project
Manager. Provide fire extinguishers and heating, cooling and ventilation. Provide a table and
chairs to accommodate construction progress meeting attendees. If other offices are provided,
locate as agreed to by the Contractor and approved by the Public Works Project Manager.

Contractor shall provide and maintain sanitary temporary toilets, located where directed by Public
Works Project Manager, in sufficient number required for the force employed. The toilets shall
comply with International Building Code Chapter 29 on Plumbing Systems. Toilets shall be self-
contained chemical type.

Temporary Water Service: connect to existing water source.

Temporary Electricity: Provide and pay for power service required from utility source as needed
for construction operation.

Provide distribution equipment, wiring, and outlets to provide single phase branch circuits for
power and lighting.

1. Provide two 20 ampere weatherproof duplex outlets on a single phase circuit for power
tools for every 1000 sqg. ft. of active work area.
2. Provide 20 ampere, single phase branch circuits for lighting.

Temporary Lighting for Construction Purposes: Provide and maintain HID lighting for
construction operations to a minimum level of 0.25 watt/sq. ft.

Provide and maintain 0.1 watt/sq. ft. lighting to exterior staging and storage areas after dark for
security purposes. Obtain approval of all lighting prior to installation from Owner.

Basic Requirements
010000-5



Bid No. 315035

Provide and maintain 0.25 watt/sq. ft. HID lighting to interior work areas after dark for security
purposes. Obtain approval of all lighting prior to installation from Owner.

Provide branch wiring from power source to distribution boxes with lighting conductors, pigtails,
and lamps for specified lighting levels.

Maintain lighting and provide routine repairs.

Permanent building lighting may be utilized during construction with written permission of
Division 26. Such usage shall not shorten guarantee period.

Removal of Utilities, Facilities and Controls: Remove temporary utilities, equipment, facilities,
materials, prior to Substantial Completion inspection.

Remove underground installations to minimum depth of 2 feet.
Clean and repair damage caused by installation or use of temporary work.

Traffic Regulation: Post signage and provide traffic, cones, drums, flares, lights and trained flag
persons as approved by authority having jurisdiction.

Consult with Dane County Public Works Project Manager and authority having jurisdiction to
establish public thoroughfares to be used for haul routes and site access. Remove equipment at
substantial completion and restore site.

The Lead Contractor shall provide a neat appearing protective fence, constructed of 8’-0” high
chain link fencing. Provide gates, properly constructed and braced, complete with hinges, hasps,
and padlocks in number and location required for proper control, delivery and distribution of
material and equipment and so they can be secured after hours. Gate posts shall be adequately
back tied and anchored to insure a rigid installation. All protective fencing shall be maintained in
an upright, orderly fashion throughout the construction schedule. In areas where existing trees are
to be protected, the area inside the protective fencing shall not be used for any purpose related to
construction activities, such as material storage, vehicle parking, portable toilets, or other
disruptive activities that would result in damage of any kind to the site inside the fence. During
demolition, tarps may be added to the interior of the fencing to reduce the spread of dust and to
assist with safety and security.

Water Control: Grade site to drain. Maintain excavations free of water. Provide, operate and
maintain pumping equipment. Protect the site from puddling or running water.

Dust Control: Execute Work by methods to minimize razing dust from construction operations.
Provide positive means to prevent air-borne dust from dispersing into atmosphere.

Pollution Control: Provide methods, means and facilities to prevent contamination of soil, water,
and atmosphere from discharge of noxious, toxic substances, and pollutants produced by
construction operations. Comply with pollution and environmental control requirements of
authorities having jurisdiction.

Pest and Rodent Control: Provide methods, means and facilities to prevent pests, insects and
rodents from entering facility or damaging the Work.

Basic Requirements
010000-6



1.22

1.23

1.24

Bid No. 315035

COLD WEATHER PROTECTION

A

All heating and protective covering, required to protect the work from injury due to freezing and
moisture during the construction period and prior to enclosure of the building, shall be classed as
COLD WEATHER PROTECTION. Such protection shall be provided and paid for by the
Contractor.

Provide and pay for heating devices and heat as need to maintain specified conditions for
construction operations. Heat required to protect materials from injury due to freezing during the
construction period prior to enclosure, shall be provided by means of portable heating units
intended for this purpose. All heating units must be approved types. Proper ventilation must be
provided. The use of temporary units whose product of combustion will damage fresh concrete,
mortar or other building materials, will not be allowed. Use of coke of oil salamanders is
prohibited. Heating units and the area surrounding the units shall be kept in a clean and safe
condition.

ENCLOSURE

A

Provide temporary partitions as required to separate work areas from Owner occupied areas, to
prevent distribution of dust and moisture into Owner occupied areas, and to prevent damage to
existing materials and equipment. Temporary partitions shall consist of minimum 3/8” plywood
panels fastened to wood framework and plastic sheeting. Provide enclosure at tunnel during
deconstruction.

Before the building, or portion thereof, can be considered enclosed, the Contractor shall have
advanced the construction of the building to conform with the following requirements.

The exterior walls should be erected to full thickness and height shall extend to the top of the
horizontal level which encloses the space intended to receive heat. If erection of full thick walls is
not feasible, erection of back-up wall only will be accepted if approved weatherproofing of back
up materials is provided to avoid damage to back-up materials. The entire overhead enclosure
shall be made weatherproof.

Provide approved translucent material for temporary enclosure of window openings if they have
not been glazed. Plain or reinforced polyethylene film or other suitable translucent material will be
acceptable, provided it is installed in or on a well-fitting rigid wood frame and kept in good repair.
This means of temporary enclosure shall be used for other minor openings in walls.

Construct temporary walls as required to protect contents and to separate interior enclosed sections
from the interior open section of the building during construction. Temporary wall enclosure shall
consist of plywood panels, at least 3/8” thick, fastened to wood framework, consisting of 2x4
studs spaced 24” o.c., securely spiked to wood plates, to and bottom. Temporary walls must
provide protection from dirt, dust, and drafts. Make suitable provisions for passage of air to permit
proper drying out of the building.

Provide exterior doors with hinges, self-closing device and locks. At the end of day’s work,
securely close temporary enclosures. Padlock exterior doors. Architect and Public Works Project
Manager to approve method of securing exterior doors.

PROTECTION OF INSTALLED WORK

A

Protect installed work and provide special protection where specified in individual Specification
sections.

Basic Requirements
010000-7



1.25

1.26

1.27

1.28

1.29

1.30

PARKING

A One (1) parking stall for the general contractor shall be available on site.

B. An additional three (3) parking stalls shall be coordinated for use on site.

C. Arrange for any additional parking to accommodate construction personnel.

PROGRESS CLEANING

A Maintain areas free of waste materials, debris, and rubbish. Maintain site in clean and orderly
condition.

PRODUCTS

A Products: Means new material, machinery, components, equipment, fixtures, and systems forming

the Work, but does not include machinery and equipment used for preparation, fabrication,
conveying and erection of the Work. Products may also include existing materials or components
specifically identified for reuse.

B. Do not use materials and equipment removed from existing premises, except as specifically
identified or allowed by Construction Documents.

TRANSPORTATION, HANDLING, STORAGE AND PROTECTION
A Transport, handle, store and protect Products in accordance with manufacturer's instructions.
PROJECT IDENTIFICATION SIGN

A Provide and install a project sign, 32 sq ft, bottom of sign 6 feet above ground. Content: Project,
Owner and logo, names and title of Architect and consultants, name of General Contractor and
major Subcontractors, and rendering provided by Architect. Provide a submittal of project sign
and installation methods for Architect approval. Remove sign and all supports upon project
completion, restore area.

EQUALS AND SUBSTITUTIONS

A Where definite material is specified, it is not intention to discriminate against "equal™ product
made by another manufacturer. Intention is to set definite standard of material quality. Material,
equipment, or processes offered for use as an ‘Equal’ or ‘Substitution’ may be proposed by the
Contractor in writing. Contractor shall submit said materials specifications for Architect/Engineer
and Project Manager approval at least ten (10) days prior to Bid Opening.

B. Products and materials that are not specified, but have been approved for use by the
Architect/Engineer and Project Manager shall be identified in addenda to all bidding contractors.

C. Document each request with complete data substantiating compliance of proposed Substitution
with Construction Documents.

D. Electronically submit requests for Substitution for consideration. Limit each request to one (1)

proposed Substitution. Provide three (3) copies of samples as required for Substitution
consideration.

Basic Requirements

Bid No. 315035 010000-8
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1.32

1.33

1.34

1.35

1.36

STARTING SYSTEMS

A Provide written notification prior to start-up of each equipment item or system.
B. Ensure that each piece of equipment or system is ready for operation.
C. Execute start-up under supervision of responsible persons in accordance with manufacturers'

instructions.

D. Submit written report that equipment or system has been properly installed and is functioning
correctly.

DEMONSTRATION AND INSTRUCTIONS

A Demonstrate operation and maintenance of Products to Owner's personnel prior to date of final
inspection.
B. Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing, maintenance,

and shutdown of each item of equipment at agreed-upon times, at designated location.
CONTRACT CLOSEOUT PROCEDURES

A Submit written certification that Construction Documents have been reviewed, the Work has been
inspected, and the Work is complete in accordance with Construction Documents and ready for
Architect/Engineer and Public Works Project Manger inspection. Submit a list of any items that
are not complete for Architect review prior to scheduling substantial and final completion site
Visits.

B. Submit final Application for Payment identifying total adjusted Contract Sum / Price, previous
payments, and amount remaining due.

FINAL CLEANING

A Execute final cleaning prior to final inspection.

B. Clean interior and exterior surfaces exposed to view.

C. Remove waste and surplus materials, rubbish, and construction facilities from site.
ADJUSTING

A Adjust operating Products and equipment to ensure smooth and unhindered operation.

OPERATION AND MAINTENANCE DATA

A Assemble a complete set of operation and maintenance data and warranties for all products and
mechanical and electrical equipment supplied and installed in project. Submit (2) printed copies
organized in 3 ring binders by specification section and electronically in PDF format with
bookmarks by specification section. Identify with project name and ‘Operation and Maintenance
Manual’.

Basic Requirements

Bid No. 315035 010000-9



1.37 SPARE PARTS AND MAINTENANCE MATERIALS

A Provide Products, spare parts, maintenance and extra materials in quantities specified in individual
Specification Sections.

B. Deliver to the Work site and place in location as directed.
1.38  AS-BUILT DRAWINGS AND SPECIFICATIONS
A Contractor-produced Drawings and Specifications shall remain property of Contractor whether
Project for which they are made is executed or not. Contractor shall furnish Public Works Project
Engineer with original tracings of drawings and prints of specifications in reproducible format,
one set of Drawings and Specifications and one set of as-builts drawings in AutoCAD 2010 (or
lower) format on CD.

PART 2 PRODUCTS

Not Used.

PART 3 EXECUTION

Not Used.

END OF SECTION

Basic Requirements
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SECTION 01 3591

HISTORIC TREATMENT PROCEDURES

PART 1 - GENERAL

1.01

A

1.02

1.03

RELATED DOCUMENTS

Applicable provisions of Division 1 govern work under this Section.

SUMMARY

Section includes general protection and treatment procedures historic removal and dismantling.
RELATED SECTIONS:

Section 01 74 19, Construction Waste Management and Disposal.

Section 02 41 13, Building Demolition.

Division 04 Section "Maintenance of Unit Masonry" for specific requirements for cleaning
repairing and replacing stone masonry.

Division 04 Section "Stone Masonry" for specific requirements for replacement stone.

Division 09 Section "Portland Cement Plastering”.

Division 09 Section "Painting" for specific requirements for stripping and repainting of finishes.
DEFINITIONS

Consolidate: To strengthen loose or deteriorated materials in place.

Dismantle: To disassemble and detach items by hand from existing construction to the limits
indicated, using small hand tools and small one-hand power tools, so as to protect nearby
historic surfaces; and legally dispose of dismantled items off-site, unless indicated to be salvaged
or reinstalled.

Existing to Remain: Existing items that are not to be removed or dismantled.

Historic: Spaces, areas, rooms, surfaces, materials, finishes, and overall appearance which is

important to the successful rehabilitation as determined by the A/E. Designated historic spaces,
areas, rooms and surfaces are indicated on Drawings and generally described below.

1. Restoration Zones (Primary): Areas of greatest architectural importance, integrity, and
visibility; to be preserved and restored to the original, design and finish as shown on
Drawings:

a. Veranda and existing walls to remain
2. Renovation Zones (Secondary): Areas of significant architectural importance, integrity,

and visibility; to be preserved and restored consistent with the remaining historic fabric
and to the extent shown on Drawings:
a. East fagade installation of salvaged material

3. Alteration Zones (Tertiary): Areas of slight architectural importance, integrity, and

visibility; to leave any remaining original fabric untouched insofar as is consistent with
accommodating modern uses for the building as shown on Drawings:

Historic Treatment Procedures
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a. Boiler House and Tunnel

Match: To blend with adjacent construction and manifest no apparent difference in material
type, species, cut, form, detail, color, grain, texture, or finish; as approved by the Architect.

Reconstruct: To remove existing item, replicate damaged or missing components, and reinstall
in original position.

Refinish: To remove existing finishes to base material and apply new finish to match original,
or as otherwise indicated.

Reinstall: To protect removed or dismantled item, repair and clean it as indicated for reuse, and
reinstall it in original position, or where indicated.

Remove: Specifically for historic spaces, areas, rooms, and surfaces, the term means to detach
an item from existing construction to the limits indicated, using hand tools and hand-operated
power equipment, and legally dispose of it off-site, unless indicated to be salvaged or reinstalled.
Repair: To correct damage and defects, retaining existing materials, features, and finishes while
employing as little new material as possible. Includes patching, piecing-in, splicing,
consolidating, or otherwise reinforcing or upgrading materials.

Replace: To remove, duplicate, and reinstall entire item with new material. The original item is
the pattern for creating duplicates unless otherwise indicated.

Replicate: To reproduce in exact detail, materials, and finish, unless otherwise indicated.

Reproduce: To fabricate a new item, accurate in detail to the original, and in either the same or a
similar material as the original, unless otherwise indicated.

Restore: To consolidate, replicate, reproduce, repair, and refinish as required to achieve the
indicated results.

Retain: To keep existing items that are not to be removed or dismantled.

Reversible: New construction work, treatments, or processes that can be removed or undone in
the future without damaging historic materials, unless otherwise indicated.

Salvage: To protect removed or dismantled items ready for reuse or deliver them to Owner, as
indicated.

Stabilize: To provide structural reinforcement of unsafe or deteriorated items while maintaining
the essential form as it exists at present; also, to reestablish a weather-resistant enclosure.

Strip: To remove existing finish down to base material, unless otherwise indicated.
MATERIALS OWNERSHIP

Historic items, relics, and similar objects including, but not limited to, cornerstones and their
contents, commemorative plaques and tablets, antiques, and other items of interest or value to
Owner that may be encountered during removal and dismantling work remain Owner's property.

Carefully dismantle and salvage each item or object.

Coordinate with Owner Construction Representative, who will establish special procedures for
dismantling and salvage.

Historic Treatment Procedures
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SUBMITTALS

Construction Schedule for Historic Treatments: Indicate for the entire Project the following for

each activity to be performed in historic spaces, areas, and rooms, and on historic surfaces:

1. Detailed sequence of historic treatment work, with starting and ending dates, coordinated
with other known work in progress.

Qualification Data: For historic removal and dismantling specialist.

Preconstruction Documentation: Show preexisting conditions of adjoining construction and site
improvements, including finish surfaces, that might be misconstrued as damage caused by
historic treatment operations.

Fire-Prevention Plan: Submit before work begins.

Inventory of Salvaged Items: After removal or dismantling work is complete, submit a list of
items that have been salvaged.

QUALITY ASSURANCE

Historic Treatment Specialist Qualifications: An experienced firm regularly engaged in historic
treatments similar in nature, materials, design, and extent to this work as specified in each
section, and that has completed a minimum of three recent projects with a record of successful
in-service performance that demonstrate the firm's qualifications to perform this work.

1. Field Supervisor Qualifications: Supervisors experienced in historic treatment work
similar in nature, material, design, and extent to that indicated for this Project.
Supervisors shall be on Project site during times that historic treatment work is in
progress.

2. Worker Qualification: Persons who are experienced in historic treatment work of types
they will be performing.

Historic Removal and Dismantling Specialist Qualifications: A qualified historic treatment

specialist.

1. General selective demolition experience is not sufficient experience for historic removal
and dismantling work.

Fire-Prevention Plan: Prepare a written plan for preventing fires during the Work, including
placement of fire extinguishers, fire blankets, rag buckets, and other fire-prevention devices
during each phase or process. Coordinate plan with Owner's fire-protection equipment and
requirements. Include each fire watch's training, duties, and authority to enforce fire safety.

Mockups: Prepare mockups of specific historic treatment procedures specified in this Section to
demonstrate aesthetic effects and set quality standards for materials and execution.

1. Typical Removal Work: Remove typical wall area as shown on Drawings.

2. Typical Dismantling Work: Dismantle arch and surround as shown on Drawings.

3. Typical Removal Work: Remove one whole brick masonry and stone unit.

4 Approval of mockups does not constitute approval of deviations from the Contract

Documents contained in mockups unless A/E specifically approves such deviations in
writing.

Regulatory Requirements: Comply with governing EPA notification regulations before
beginning removal and dismantling work. Comply with hauling and disposal regulations of
authorities having jurisdiction.

Standards: Comply with ANSI/ASSE A10.6.

Historic Treatment Procedures
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1.08

1.09
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Historic Treatment Preconstruction Conference: Conduct conference at Project site.

1. General: Review methods and procedures related to historic treatment including, but not
limited to, the following:
a. Review manufacturer's written instructions for precautions and effects of historic
treatment procedures on materials, components, and vegetation.
b. Review and finalize historic treatment construction schedule; verify availability of
materials, equipment, and facilities needed to make progress and avoid delays.
c. Review qualifications of personnel assigned to the work and assign duties.
d. Review material application, work sequencing, tolerances, and required
clearances.
e. Review areas where existing construction is to remain and requires protection.
2. Removal and Dismantling:
a. Inspect and discuss condition of construction to be removed or dismantled.
b. Review requirements of other work that relies on substrates exposed by removal

and dismantling work.
STORAGE AND PROTECTION OF HISTORIC MATERIALS

Salvaged Historic Materials:

1. Clean only loose debris from salvaged historic items unless more extensive cleaning is
indicated.

2. Pack or crate items after cleaning; cushion against damage during handling. Label
contents of containers.

3. Store items in a secure area until reinstallation or delivery to Owner.

4. Transport items indicated to be delivered to Owner to the Owner's designated storage
area on site.

5. Protect items from damage during transport and storage.

Historic Materials for Reinstallation:

1. Repair and clean historic items as indicated and to functional condition for reuse.

2. Pack or crate items after cleaning and repairing; cushion against damage during handling.
Label contents of containers.

3. Protect items from damage during transport and storage.

4. Reinstall items in locations indicated. Comply with installation requirements for new

materials and equipment unless otherwise indicated. Provide connections, supports, and
miscellaneous materials to make item functional for use indicated.

Existing Historic Materials to Remain: Protect construction indicated to remain against damage
and soiling from construction work. Where permitted by A/E, with prior approval, items may be
dismantled and taken to a suitable, protected storage location during construction work and
reinstalled in their original locations after historic treatment and construction work in the vicinity
is complete.

Storage and Protection: When taken from their existing locations, catalog and store historic
items within a weathertight enclosure where they are protected from wetting by rain, snow,
condensation, or ground water, and from freezing temperatures.

1. Identify each item with a nonpermanent mark to document its original location. Indicate
original locations on plans elevations, sections, or photographs by annotating the
identifying marks.

2. Secure stored materials to protect from theft.

PROJECT CONDITIONS

General Size Limitation in Historic Spaces: Materials, products, and equipment used for
performing the Work and for transporting debris, materials, and products shall be of sizes that

Historic Treatment Procedures
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clear surfaces within historic spaces, areas, rooms, and openings, including temporary
protection, by 4 inches or more.

Conditions existing at time of inspection for bidding purpose will be maintained by Owner as far

as practical.

1. Before removal and dismantling, Owner will remove the following items:
a. Furniture.
b. Loose equipment.

Notify A/E of discrepancies between existing conditions and Drawings before proceeding with
removal and dismantling work.

Hazardous Materials: Hazardous materials are present in construction affected by removal and
dismantling work. A report on the presence of hazardous materials is on file for review and use.
Examine report to become aware of locations where hazardous materials are present.

1. Hazardous material remediation will be completed under separate contract.

2. Do not disturb hazardous materials or items suspected of containing hazardous materials
except under procedures specified elsewhere in the Contract Documents.

3. If unanticipated asbestos is suspected, stop work in the area of potential hazard, shut off

fans and other air handlers ventilating the area, and rope off area until the questionable
material is identified. Re-assign workers to continue work in unaffected areas. Resume
work in the area of concern after safe working conditions are verified.

Storage or sale of removed or dismantled items on-site is not permitted unless otherwise
indicated.

PART 2 - PRODUCTS - (Not Used)

PART 3 - EXECUTION

3.01

A

3.02

Bid No. 315035

HISTORIC REMOVAL AND DISMANTLING EQUIPMENT

Removal Equipment: Use only hand-held tools except as follows or unless otherwise approved
by the A/E on a case-by-case basis:

1. Light jackhammers are allowed subject to A/E's approval.

2. Large air hammers are not permitted.

Dismantling Equipment: Use manual, hand-held tools, except as follows or otherwise approved

by the A/E on a case-by-case basis:

1. Pry bars over 18 inches long and hammers weighing over 2 Ib are not permitted for
dismantling work.

EXAMINATION

Preparation for Removal and Dismantling: Examine construction to be removed or dismantled to
determine best methods to safely and effectively perform removal and dismantling work.
Examine adjacent work to determine what protective measures will be necessary. Make
explorations, probes, and inquiries as necessary to determine condition of construction to be
removed or dismantled and location of utilities and services to remain that may be hidden by
construction that is to be removed or dismantled.

1. Verify that affected utilities have been disconnected and capped.

2. Inventory and record the condition of items to be removed and dismantled for
reinstallation or salvage.

3. Before removal or dismantling of existing building elements that will be reproduced or

duplicated in final Work, make permanent record of measurements, materials, and
construction details required to make exact reproduction.

Historic Treatment Procedures
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Survey of Existing Conditions: Record existing conditions of historic surfaces and elements to
be dismantled and salvaged by use of preconstruction photographs.

PROTECTION, GENERAL

Ensure that supervisory personnel are on-site and on duty when historic treatment work begins
and during its progress.

Temporary Protection of Historic Materials:
1. Protect existing historic materials with temporary protections and construction. Do not
deface or remove existing materials.

Comply with each product manufacturer's written instructions for protections and precautions.
Protect against adverse effects of products and procedures on people and adjacent materials,
components, and vegetation.

Existing Drains: Prevent solids such as stone or mortar residue from entering the drainage

system. Clean out drains and drain lines that become sluggish or blocked by sand or other

materials resulting from historic treatment work.

1. Protect drains from pollutants. Block drains or filter out sediments, allowing only clean
water to pass.

Existing Roofing: Prior to the start of work in an area, install roofing protection.

PROTECTION FROM FIRE

General: Follow fire-prevention plan and the following.

1. Comply with NFPA 241 requirements unless otherwise indicated.
2. Remove and keep area free of combustibles including, rubbish, paper, waste, and
chemicals, except to the degree necessary for the immediate work.
a. If combustible material cannot be removed, provide fire blankets to cover such
materials.
3. Prohibit smoking by all persons within the Project work and staging areas.

Heat-Generating Equipment and Combustible Materials: Comply with the following procedures
while performing work with heat-generating equipment or highly combustible materials,
including welding, torch-cutting, soldering, brazing, paint removal with heat, or other operations
where open flames or implements utilizing high heat or combustible solvents and chemicals are
anticipated.

1. Obtain Owner's approval for operations involving use of open-flame or welding or other
high-heat equipment in existing building.
a. Notify DSF Construction Representative at least 24 hours before each occurrence,
indicating location of such work.
2. As far as practical, restrict heat-generating equipment to shop areas or outside the
building.
3. Do not perform work with heat-generating equipment in or near rooms or in areas where

flammable liquids or explosive vapors are present or thought to be present. Use a
combustible gas indicator test to ensure that the area is safe.

4. Use fireproof baffles to prevent flames, sparks, hot gasses, or other high-temperature
material from reaching surrounding combustible material.

5. Prevent the spread of sparks and particles of hot metal through open windows, doors,
holes, and cracks in floors, walls, ceilings, roofs, and other openings.

6. Fire Watch: Before working with heat-generating equipment or highly combustible

materials, station personnel to serve as a fire watch at each location where such work is

Historic Treatment Procedures
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performed. Fire watch personnel shall have the authority to enforce fire safety. Station
fire watch according to NFPA 51B, NFPA 241, and as follows.

a. Train each fire watch in the proper operation of fire-control equipment and
alarms.

b. Prohibit fire-watch personnel from other work that would be a distraction from
fire-watch duties.

c. Cease work with heat-generating equipment whenever fire-watch personnel are
not present.

d. Have fire watch perform final fire-safety inspection each day beginning no sooner

than 30 minutes after conclusion of work at each area of the Project site to detect
hidden or smoldering fires and to ensure that proper fire-prevention is maintained.
e. Maintain fire-watch personnel at the Project site until conclusion of daily work.

GENERAL HISTORIC TREATMENT

Ensure that supervisory personnel are present when historic treatment work begins and during its
progress.

Halt the process of deterioration and stabilize conditions, unless otherwise indicated. Perform
work as indicated on Drawings. Follow the procedures in subparagraphs below and procedures
approved in historic treatment program.

1. Retain as much existing material as possible; repair and consolidate rather than replace.

2. Use additional material or structure to reinforce, strengthen, prop, tie, and support
existing material or structure.

3. Use reversible processes wherever possible.

4. Use historically accurate repair and replacement materials and techniques unless
otherwise indicated.

5. Record existing work before each procedure (preconstruction) and progress during the

work with digital preconstruction documentation photographs.

Notify A/E and Owner Construction Representative of visible changes in the integrity of

material or components whether due to environmental causes including biological attack, UV

degradation, freezing, or thawing; or due to structural defects including cracks, movement, or

distortion.

1. Do not proceed with the work in question until directed by Owner Construction
Representative.

Where missing features are indicated to be repaired or replaced, provide features whose designs
are based on accurate duplications rather than on conjectural designs, subject to the approval of
AJE.

Where Work requires existing features to be removed or dismantled and reinstalled, perform
these operations without damage to the material itself, to adjacent materials, or to the substrate.

Identify replacement materials and features in historic areas with permanent marks hidden in the
completed work to distinguish them from original materials.

HISTORIC REMOVAL AND DISMANTLING
General: Have removal and dismantling work performed by a qualified historic removal and
dismantling specialist. Ensure that historic removal and dismantling specialist's field supervisors

are present when removal and dismantling work begins and during its progress.

Unacceptable Equipment: Keep equipment that is not permitted for historic removal or
dismantling work away from the vicinity where such work is being performed.

Historic Treatment Procedures
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Removing and Dismantling Items On or Near Historic Surfaces:

1. Use only dismantling tools and procedures within 12 inches of historic surface. Do not
use pry bars. Protect historic surface from contact with or damage by tools.

2. Unfasten items to be removed, in the opposite order from which they were installed.

3. Support each item as it becomes loosened to prevent stress and damage to the historic
surface.

4, Dismantle anchorages.

Masonry Walls:

1. Remove masonry carefully and erect temporary bracing and supports as needed to
prevent unexpected collapse of materials being removed.
2. Dismantle top edge and sides before removing wall. Stop removal work and immediately

inform the A/E and Owner Construction Representative if any structural elements above
or adjacent to the work show signs of distress or dislocation during any phase of removal

work.

3. Remove wall in easily managed pieces.

4, During removal, the Contractor is responsible for the stability of the partially remaining
wall.

Loose Plaster: Identify loose, non-historic plaster and separate it from its substrate by tapping
with a hammer and prying with a chisel or screwdriver. Do not use pry bars. Leave sound, firmly
adhered plaster in place. Do not damage, remove, or dismantle historic plasterwork except where
indicated or where it is an immediate hazard to personnel and as approved by the A/E.

Anchorages:

1. Remove anchorages associated with removed items.

2. Dismantle anchorages associated with dismantled items.

3. In non-historic surfaces, patch holes created by anchorage removal or dismantling in
accordance with the requirements for new work.

4, In historic surfaces, patch or repair holes created by anchorage removal or dismantling in

accordance with Section specific to the historic surface being patched.
HISTORIC REMOVAL AND DISMANTLING SCHEDULE

Existing Items to Be Removed and Salvaged and returned to Owner:

1. One masonry arch and surround.

2. Face brick. Deliver to Owner on 4 pallets, 500 brick per pallet, loose debris cleaned,
complete mortar removal by Owner.

3. 3 stone pilaster caps.

4, 4 sections of stone watertable, approximately 4 foot length.

5 4 stone window sills, approximately 4 foot length.

Existing Items to Be Removed and Reinstalled:

1. One masonry arch and surround.

2. Date stone.

3. Exterior door to be selected on site for reinstallation at new Veranda lower level opening.
4 For corner identification on site flush with grade at the former building corners, salvage

sections of concrete slab and terrazzo floor. Stair treads are acceptable.
5. Face brick for reinstallation, see drawings.

a. Whole bricks in sound condition without paint residue or stains.
EXISTING FLOOR PLANS, FORMER NURSE’S DORMITORY

For Information Only.

Historic Treatment Procedures
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Existing Ground Floor Plan — Not to Scale
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Existing 1st Floor Plan — Not to Scale

Historic Treatment Procedures
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Existing 2nd Floor Plan — Not to Scale

END OF SECTION 01 3591
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SECTION 01 74 19

RECYCLING

PART 1 GENERAL

11 SUMMARY

A

Section Includes:

Waste Management Goals

Waste Management Plan

Reuse

Recycling

Materials Sorting and Storage On Site

Lists of Recycling Facilities Processors and Haulers
Waste Management Plan Form

Nogak~wdNPE

Related Sections:

1. Section 01 00 00 - Basic Requirements
2. Section 01 35 91 — Historic Treatment Procedures
3. Section 02 41 13 - Building Demolition

1.2 WASTE MANAGEMENT GOALS

A

Dane County requires that as many waste materials as possible produced as result of this project
be salvaged, reused or recycled in order to minimize impact of construction waste on landfills and
to minimize expenditure of energy and cost in fabricating new materials. Additional information
may be found in The Dane County Green Building Policy, Resolution 299, 1999-2000.

Contractor shall develop, with assistance of Public Works Project Engineer and Architect /
Engineer, Waste Management Plan (WMP) for this project. Outlined in RECYCLING section of
this specification are examples of materials that can be recycled or reused as well as
recommendations for waste sorting methods.

1.3 WASTE MANAGEMENT PLAN

A

Bid No. 315035

Contractor shall complete WMP and include cost of recycling / reuse in Bid. WMP will be
submitted to Public Works Project Engineer within fifteen (15) days of Notice to Proceed date.
Copy of blank WMP form is in this Section. Submittal shall include cover letter and WMP form
with:

1. Information on:

Types of waste materials produced as result of work performed on site;
Estimated quantities of waste produced,;

Identification of materials with potential to be recycled or reused;

How materials will be recycled or reused;

On-site storage and separation requirements (on site containers);
Transportation methods; and

Destinations.

@mooooTw
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14 REUSE

A Contractors and subcontractors are encouraged to reuse as many waste materials as possible.
Salvage should be investigated for materials not reusable on site.

15 RECYCLING

A These materials can be recycled in Dane County area:
Wood.

Wood Pallets.

Fluorescent Lamps.

Foam Insulation & Packaging (extruded and expanded).
PVC Plastic (pipe, siding, etc.).

Asphalt & Concrete.

Bricks & Masonry

Corrugated Cardboard.

9. Metal.

10. Carpet Padding.

11. Gypsum Drywall.

12. Shingles.

13. Barrels & Drums.

14, Solvents.

N~ wWNE

1.6 MATERIALS SORTING AND STORAGE ON SITE

A. Contractor shall provide separate containers for recyclable materials. Number of containers will be
dependent upon project and site conditions.

B. Contractor shall provide on-site locations for subcontractors supplied recycling containers to help
facilitate recycling.

1.7 LISTS OF RECYCLING FACILITIES PROCESSORS AND HAULERS

A Web site www.countyofdane.com/pwht/recycle/categories.aspx lists current information for Dane
County Recycling Markets. Contractors can also contact Dane County’s Special Projects &
Recycling Manager at 608/266-4990, or local city, village, town recycling staff listed at site
www.countyofdane.com/pwht/recycle/contacts.aspx. Statewide listings of recycling / reuse
markets are available from UW Extension at www4.uwm.edu/shwec/wrmd/search.cfm

Recycling
Bid No. 315035 017419-2



1.8 WASTE MANAGEMENT PLAN FORM

A. Contractor Information:
Name:
Address:
Phone No.: Recycling Coordinator:
ESTIMATED DISPOSAL METHOD RECYCLING / REUSE
MATERIAL | QUANTITY (CHECK ONE) COMPANY OR DISPOSAL SITE
Salvaged & Recycled Reused
reused building | ——— U YOS _
materials tons Landfilled Other Name:
Recycled Reused
Glass cu.yds.| — Recy - -
tons Landfilled Other Name:
Recycled Reused
Wood cu.yds.| — Recy - -
tons Landfilled Other Name:
Recycled Reused
Wood Pallets units .
Landfilled Other Name:
Fluorescent cu ft.| —Recycled ____ Reused
Lamps Ibs. Landfilled Other Name:
Foam cu. ft. Recycled Reused
Insulation Ibs. Landfilled Other Name:
Asphalt & cu.ft.| — Recycled _ Reused
Concrete Ibs. Landfilled Other Name:
Bricks & cu ft.| —Recycled ____ Reused
Masonry Ibs. Landfilled Other Name:
Recycled Reused
PVC Plastic cu. ft. "
Ibs. Landfilled Other Name:
Corrugated cu ft.| —Recycled ____ Reused
Cardboard Ibs. Landfilled Other Name:
Recycled Reused
Metals cu.yds.| — Recy - -
tons Landfilled Other Name:
Recycled Reused
Carpet Padding cu. ft. y-
Ibs. Landfilled Other Name:
Drywall tons Landfilled Other Name:

Bid No. 315035
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_ cu. yds Recycled Reused
Shingles — .
tons Landfilled Other Name:
Barrels & Recycled Reused
Drums units Landfilled Other Name:
Sol Recycled Reused
olvents
— gallons Landfilled Other Name:
Recycled Reused
Other )
Landfilled Other Name:
Recycled Reused
Other )
Landfilled Other Name:
Recycled Reused
Other )
Landfilled Other Name:
Recycled Reused
Other )
Landfilled Other Name:
Recycled Reused
Other )
Landfilled Other Name:
PART 2 PRODUCTS
Not Used.
PART 3 EXECUTION
Not Used.

Bid No. 315035

END OF SECTION
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SECTION 02 41 13
DEMOLITION

PART 1-GENERAL

SCOPE

The work under this section shall consist of providing all work, materials, labor, equipment, and
supervision necessary to provide for the demolition of site work and such features as required in these
specifications and on the drawings. Included are the following topics:

INDEX
PART 1 GENERAL
Scope
Related Work
Submittals
Record Drawings
Safety
Permits
Disconnection of Services
Provisions for Future Work
Removal/Salvaging of Items
Owner Salvaged or Removed Materials
PART 2 - MATERIALS
Equipment
PART 3 - EXECUTION
Protection of Existing Work and Facilities
Demolition
Building Demolition
Demolition below Grade
Demolition Backfill
Drain Tile
Transportation and Disposal of Demolition Waste

RELATED WORK
Related Documents: Applicable provisions of Division 1 shall govern all work under this section.

Section 01 35 19 — Historic Treatment Procedures

Section 01 74 19 — Construction Waste Management and Disposal
Section 02 05 00 — Common Work Results for Existing Conditions
Section 31 13 16 — Selective Tree and Shrub Protection and Trimming
Section 31 25 00 — Erosion Control

SUBMITTALS

For utilities or other services requiring removal or abandonment in-place, submit materials documenting
completion of such work.

Submit record drawings.

Submit copies of records documenting recycling or disposal of demolition materials from the site.

Identification of work to remain and to be protected. Identification of materials to be salvaged.

Demolition
Bid No. 315035 024113-1
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RECORD DRAWINGS
Maintain record drawings showing actual locations of utilities and other features encountered, and any
deviations from the original design. Show actual limits of removal and demolition.

SAFETY
Verify that all gas and electrical utilities have been abandoned or disconnected and associated hazards
mitigated, prior to beginning any demolition.

Contact Diggers Hotline at 1-800-242-8511 in accordance with statutory requirements. Request that non-
member utilities and private utilities be located by the appropriate parties.

Take all necessary precautions while dismantling piping containing gas, gasoline, oil or other explosive or
toxic fluids or gases. Purge lines and contain materials in accordance with all applicable regulations. Store
such piping outdoors until fumes are removed.

Maintain a clean and orderly site. Remove debris at end of each workday.

Burning of debris is not permitted.

If hazardous materials are not anticipated, but encountered, terminate operations and contact the Owner
Construction Representative immediately. Follow all applicable local, state and federal regulations
pertaining to hazardous materials.

Contractor is solely responsible for worksite safety.

Perform all work in accordance with applicable OSHA, state and local safety standards.

PERMITS

Unless otherwise noted, Contractor shall be responsible for obtaining and paying for all permits necessary
to complete demolition work.

If necessary, file and maintain Notification of Demolition and/or Renovation and Application for Permit
Exemption (WDNR Form 4500-113) in accordance with the Wisconsin Administrative Code Chapter
NR447.

DISCONNECTION OF SERVICES

Prior to starting removal and/or demolition operations be responsible and coordinate disconnection of all

existing utilities, communication systems, alarm systems and other services.

Disconnect all services in manner which insures continued operation in facilities not scheduled for
demolition.

Disconnect all services in manner which allows for future connection to that service.
Disconnect services to equipment at unions, flanges, valves, or fittings wherever possible.

PROVISIONS FOR FUTURE WORK
Refer to drawings.

REMOVAL/SALVAGING OF ITEMS
Carefully remove all items that are scheduled to be salvaged.

Secure salvaged items to allow for future movement; provide pallets, skids and other devices as necessary.
Secure all loose parts.

Demolition
Bid No. 315035 024113-2



CoO~NOoO Ol WN P

Provide crates, padding, tarps and other measures necessary to protect salvaged items during storage. Store
items in secure location, safe from vandalism, weather, dust and other adverse elements.

Where salvaged items are indicated to be turned over to Owner, deliver to location on property where
designated by Owner.

Where indicated to be incorporated into new work, store the salvaged item in secure location until trade
responsible for re-installation mobilizes his equipment and storage facilities to the site, or otherwise
accepts responsibility for the salvaged item.

OWNER SALVAGED OR REMOVED MATERIALS
See Section 01 35 91.

PART 2-MATERIALS

EQUIPMENT
Use Contractor's normal equipment for demolition purposes and which meets all safety requirements
imposed on such equipment.

PART 3- EXECUTION

PROTECTION OF EXISTING WORK AND FACILITIES
Take all measures necessary to safeguard all existing work and facilities which are outside the limits of the
work.

Confine work to the minimum area reasonably necessary to undertake the work as determined by the
Owner Construction Representative. In no case shall construction activities extend beyond state property
lines or construction easements.

Furnish and install shoring, fencing or other barriers as shown on the plans or as otherwise necessary to
protect existing features. Obtain approval from Owner’s Construction Representative of identification of
elements to be protected prior to proceeding with deconstruction.

Verify the locations of, and protect, any building elements, buildings, structures, utilities, paved surfaces,
historic cultural features, signs, streetlights, utilities, landscaping and all other such facilities that are
intended to remain or be salvaged as noted on drawings. Historic cultural features include the existing
sidewalks to remain, the concrete channel and the stone retaining wall at the south side of the building.

Make such explorations and probes as necessary to ascertain any required protection measures that shall be
used before proceeding with demolition.

Provide and maintain adequate catch platforms, warning lights, barricades, guards, weather protection, dust
protection, fences, planking, bracing, shoring, piling, signs, and other items required for proper protection.
Provide protection for workers, public, adjacent construction and occupants of existing building(s).

Report damage of any facilities or items scheduled for salvaging to the Owner Construction
Representative.

Repair, replace or reconstruct any damaged facilities that are not scheduled for demolition.

Explosives shall not be used for demolition.

Demolition
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Keep streets, walks and all other adjacent paved areas clean and swept clear of dirt, mud and debris
deposited as a result of this operation.

Protect surrounding area from dust. Control rodents, and other vermin associated with demolition
operations. Provide temporary enclosure for interior rooms during demolition, including the Tunnel.

Do not interrupt utilities serving occupied facilities without permission from the A/E and authorities having
jurisdiction. If necessary, provide temporary utilities.

Cease operations if public safety or remaining structures are endangered. Perform temporary corrective
measures until operations can be continued properly.

If necessary, provide additional materials to protect existing building components that are to remain.
Where necessary to prevent collapse of any construction, install temporary shores, struts or bracing. Do
not commence demolition work until all temporary construction is complete.

Take precautions to guard against movement, settlement or collapse of any surrounding construction
designated to remain and be liable for any such movement, settlement or collapse.

DEMOLITION
Remove all equipment, fixtures and other materials scheduled for salvage prior to beginning demolition
operations.

Demolish and remove all portions of buildings and structures scheduled for demolition as shown on the
plans.

Abandoned piping may remain in place in the tunnel, cap piping at ends within tunnel for cutting and
patching of tunnel walls.

Abandon gas, electric and communication utilities in accordance with local utility company requirements,
or applicable substantive requirements if considered private.

Carry out vehicle loading as necessary within the project boundaries or as defined or indicated on the
drawings, but not in locations that block vehicular traffic on the streets or pedestrian traffic on adjacent
public walks.

Dismantle each structure in an orderly manner to provide complete stability of the structure at all times.
Provide bracing and shoring where necessary to avoid premature collapse of structure or damage to
portions of the buiding to remain.

Conduct demolition operations and the removal of rubbish and debris in such a way that a minimum of
nuisance dust is caused. Constantly sprinkle rubbish and debris with water if necessary to keep nuisance
dust to a minimum.

Where necessary to prevent collapse of any construction, install temporary shores, underpinning, struts or
bracing. Do not commence demolition work until all temporary construction is complete.

During the execution of the work, provide, operate, and maintain all pumping equipment, suction and
discharge lines in a number of capacity as required to keep all cellars and pits free of water from any
source whatsoever at all times.

Masonry and concrete shall be demolished in small sections. Use braces and shores as necessary to
support the structure of the building or structure and protect it from damage. Where limits of demolition

Demolition
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are exposed in the finished work, cutting shall be made with saws, providing an absolutely straight line,
plumb, true and square.

Operate equipment so as to cause a minimum of damage to plaster which is to remain, and so as to keep
dust and dirt to a minimum.

BUILDING DEMOLITION
Remove all equipment, fixtures and other materials scheduled for salvage prior to beginning demolition
operations.

Proceed with demolition in a systematic manner, from top of structure to ground. Complete demolition
work above each floor or tier before disturbing supporting members on lower levels.

Neatly saw or cut joints at the limits of removal; whenever possible, locate cutes at existing joints. Refer to
drawings for scope of existing building to remain and where removal of brick is required in lieu of
sawcutting.

Cut existing plaster with power saws equipped with plaster cutting blades and dust collection system.
Patch or repair any damaged surfaces or structural members at the limits of removal.

Remove structural framing members and lower to ground by hoists, derricks or other suitable means.
Refer to drawings for required evaluation of structural members adjacent to Veranda to remain.

Remove existing flooring in accordance with plans. Remove all sealant, fasteners and damaged or rotten
blocking from existing construction to remain where demolition occurs. If hazardous materials are not
anticipated, but encountered, terminate operations and contact the Owner Construction Representative
immediately

Locate demolition equipment and remove structure so as to not impose excessive loads to supporting walls,
floors or framing.

Break up and remove concrete slabs-on-grade, unless otherwise shown to remain.

Remove all structures, retaining walls, stairs, paved surfaces, vegetation, and any other items; noted on the
drawings to be removed or demolished.

DEMOLITION BELOW GRADE

Demolish foundation walls and other below grade features in accordance with the plans. Unless otherwise
noted, remove all below grade features to a point 4’ below adjoining existing grade, or proposed grade,
whichever is lower. Basement and/or lowest level floors more than 4’ below existing grade need not be
removed, but must be broken up to permit drainage.

DEMOLITION BACKFILL
Backfill and compact below grade areas and voids resulting from demolition of structures and other
abandonment and demolition.

Backfilling shall not begin until demolition and abandonment has been approved and documented by the
Owner Construction Representative.

Prior to placement of fill materials, ensure that areas to be filled are free of standing water, frost, frozen
materials, trash and debris.

Demolition
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Backfill type, lift thickness and compaction requirements shall be in accordance with Section 31 20 00 —
Earthwork.

DRAIN TILE

Carefully protect and/or replace drain tiles encountered during demolition which are necessary to maintain
site drainage conditions. Immediately repair or replace any drain tiles not scheduled for demolition, but
damaged. Report damage to the Owner Construction Representative.

Repairs to drain tile or replacement drain tile shall be comparable or better than the existing drain tile
system.

Test drain lines with water to assure free flow before covering. Remove all obstructions which may be
found, retest until satisfactory.

TRANSPORTATION AND DISPOSAL OF DEMOLITION WASTE
Transport and dispose all demolition waste in accordance with local, state, and federal guidelines.

Whenever possible, or otherwise required by the Contract Documents, recycle demolition waste.

Demolition waste shall be disposed of at a landfill or dumpsite designed and approved to accept the given
waste.

Maintain records documenting recycling and disposal of demolition waste. Record description of material,
date removed, quantity removed, method of transport and recycling/disposal destination.

Remove materials without disruption to Owner or facility operations.

CLEANING

All adjacent areas shall be broom cleaned and ready to receive new construction.

The Contractor shall restore all disturbed areas in accordance with the drawings and specifications. |If

plans and specifications do not address restoration of specific areas, these areas will be restored to pre-
construction conditions as approved by the Owner Construction Representative.

END OF SECTION 02 41 13

Demolition
Bid No. 315035 024113-6



OCoOoO~NooTh~, WwWwN -

SECTION 04 01 00

MAINTENANCE OF MASONRY

PART 1 - GENERAL

1.01

A

1.02

RELATED DOCUMENTS
Applicable provisions of Division 1 govern work under this Section.
WORK INCLUDED

Section includes maintenance of stone assemblies consisting of stone restoration and cleaning as
follows:

Unused anchor removal.

Repairing brick and stone masonry, including replacing whole units with salvaged units.
Painting steel uncovered during the work.

Patching stone.

Repointing joints.

Preliminary cleaning, including removing plant growth.

Cleaning exposed brick and stone masonry surfaces.

Noogk~wpe

RELATED WORK

Section 01 35 91, Historic Treatment Procedures

Section 01 74 19, Recycling

Section 04 05 19, Masonry Accessories

Section 04 20 00, Unit Masonry

Section 04 43 00, Stone Masonry

Section 07 92 00, Joint Sealants

DEFINITIONS

Cleaning: Gentle removal of surface soil, stains and foreign material. Use gentlest and least
abrasive methods and materials possible to achieve results indicated. Masonry shall not be
cleaned to look like new. Leaving existing, deeply embedded staining, soil, etc. is permissible
where further cleaning will overly soak, scour or abrade masonry.

Low-Pressure Spray: Not to exceed 800 psi; 4 to 6 gpm.

SUBMITTALS

Submit in accordance to the General Conditions of the contract.

Product Data: For each product indicated. Include recommendations for application and use.
Include test reports and certifications substantiating that products comply with requirements.

Shop Drawings: For the following:

1. Replacement stone units and their jointing, showing relation of existing to new units.

2. Setting number of each new stone unit and its location on the structure in annotated plans
and elevations.

Maintenance of Masonry
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Provisions for expansion joints or other sealant joints.

Provisions for flashing, lighting fixtures, conduits, and weep holes as required.
Replacement and repair anchors, including drilled-in pins. Include details of anchors
within individual stone units, with locations of anchors and dimensions of holes and
recesses in stone required for anchors, including direction and angle of holes for pins.

ok ow

D. Samples for Initial Selection: For the following:

1. Pointing Mortar: Submit sets of mortar for pointing in the form of sample mortar strips, 6
inches long by 1/4 inch wide, set in aluminum or plastic channels.

a. Have each set contain a close color range of at least five Samples of different
mixes of colored sands and cements that produce a mortar matching the cleaned
masonry when cured and dry.

b. Submit with precise measurements on ingredients, proportions, gradations, and
sources of colored sands from which each Sample was made.

2. Patching Compound: Submit sets of patching compound Samples in the form of patches
in sample units of stone representative of the range of stone colors and textures on the
building.

a. Have each set contain a close color range of at least five Samples of different
mixes of patching compound that matches the variations in existing stone when
cured and dry.

b. Tool patching compound to match adjacent stone profiles and patterns.

3. Sealant Materials: See Division 07 Section "Joint Sealants."

4. Include similar Samples of accessories involving color selection.

E. Samples for Verification: For the following:

1. Each type of sand used for pointing mortar; minimum 1/2 Ib of each in plastic screw-top
jars.
a. For blended sands, provide Samples of each component and blend.
b. Identify sources, both supplier and quarry, of each type of sand.

2. Each type, color, and texture of pointing mortar in the form of sample mortar strips, 6
inches long by 1/4 inch wide, set in aluminum or plastic channels.
a. Include with each Sample a list of ingredients with proportions of each. Identify

sources, both supplier and quarry, of each type of sand and brand names of
cementitious materials and pigments if any.

3. Each type of stone patching compound in form of briquettes, at least 3 inches long by 1-
1/2 inches wide. Document each Sample with manufacturer and stock number or other
information necessary to order additional material.

4, Sealant Materials: See Division 07 Section "Joint Sealants."

5 Accessories: Each type of anchor, accessory, and miscellaneous support.

F. Qualification Data: For firms and persons specified in “Quality Assurance” Article to
demonstrate their capabilities and experience. Include lists of completed projects with project
names and addresses, names and addresses of A/Es and owners, and other information specified.

G. Cleaning program indicating cleaning process, including protection of surrounding materials on
building and Project site, and control of runoff during operations. Describe in detail the
materials, methods, and equipment to be used.

Maintenance of Masonry
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1.06

1. If materials and methods other than those indicated are proposed for cleaning work,
provide a written description, including evidence of successful use on other comparable
projects, and a testing program to demonstrate their effectiveness for this Project.

QUALITY ASSURANCE

Restoration Specialist: Engage an experienced masonry restoration and cleaning firm that has
completed work similar in material, design, and extent to that indicated for this Project and with
a record of successful in-service performance.

1. At Contractor’s option, the work may be divided between 2 specialist firms: One for
cleaning work and one for repair work.

Source Limitations: Obtain each type of material for stone restoration (stone, cement, sand, etc.)
from one source with resources to provide materials of consistent quality in appearance and
physical properties.

Quality-Control Program: Prepare a written quality-control program for this Project to
systematically demonstrate the ability of personnel to properly follow methods and use materials
and tools without damaging masonry. Include provisions for supervising performance and
preventing damage due to worker fatigue.

Restoration Program: Prepare a written, detailed description of materials, methods, equipment,
and sequence of operations to be used for each phase of restoration work including protection of
surrounding materials and Project site.

1. Include methods for keeping pointing mortar damp during curing period.

2. If materials and methods other than those indicated are proposed for any phase of
restoration work, add to the Quality-Control Program a written description of such
materials and methods, including evidence of successful use on comparable projects, and
demonstrations to show their effectiveness for this Project and worker's ability to use
such materials and methods properly.

Cleaning Program: Prepare a written cleaning program that describes cleaning process in detail,
including materials, methods, and equipment to be used, protection of surrounding materials, and
control of runoff during operations.

1. If materials and methods other than those indicated are proposed for any phase of
restoration work, add to the Quality-Control Program a written description of such
materials and methods, including evidence of successful use on comparable projects, and
demonstrations to show their effectiveness for this Project and worker's ability to use
such materials and methods properly.

Cleaning and Repair Appearance Standard: Cleaned and repaired surfaces are to have a uniform
appearance as viewed from 50 feet away by A/E. Perform additional paint and stain removal,
general cleaning, and spot cleaning of small areas that are noticeably different, so that surface
blends smoothly into surrounding areas.

Mockups: Prepare field samples for restoration methods and cleaning procedures to demonstrate
aesthetic effects and qualities of materials and execution. Use materials and methods proposed
for completed Work and prepare samples under same weather conditions to be expected during
remainder of Work.

1. Cleaning: Prepare samples approximately 5 sq. ft. in area for each type of masonry and
surface condition.
2. Paint, Stain, Tar and Mastic Removal: Prepare spot samples for each type of masonry and

surface condition.

Maintenance of Masonry
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1.07

1.08

a. Test methods on samples of adjacent materials for possible adverse reactions,
unless methods are known to have a deleterious effect.

3. Repointing: Prepare an areas approximately 36 inches high by 48 inches wide for each

type of repointing required; one for demonstrating methods and quality of workmanship

expected in removing mortar from joints and the other for demonstrating quality of
materials and workmanship expected in pointing mortar joints.

Notify A/E 7 days in advance of the dates and times when samples will be prepared.

Obtain A/E’s approval of mockups before starting the remainder of masonry restoration

and cleaning.

6. Approval of mockups does not constitute approval of deviations from the Contract
Documents contained in mockups unless Architect specifically approves such deviations
in writing.

7. Maintain mockups during construction in an undisturbed condition as a standard for
judging the completed Work.

8. Approved mockups may become part of the completed Work if undisturbed at time of
Substantial Completion.

o ks

Preinstallation Conference: Conduct conference at Project site.
1. Review methods and procedures related to stone restoration and cleaning including, but
not limited to, the following:
a. Construction Schedule: Verify availability of materials, Restoration Specialist's
personnel, equipment, and facilities needed to make progress and avoid delays.
b. Materials, material application, sequencing, tolerances, and required clearances.

DELIVERY, STORAGE, AND HANDLING

Deliver other materials to Project site in manufacturer’s original and unopened containers,
labeled with type and name of products and manufacturers.

Store cementitious materials off the ground, under cover, and in a dry location.

Store aggregates, covered and in a dry location, where grading and other required characteristics
can be maintained and contamination avoided.

Comply with manufacturer’s written instructions for minimum and maximum temperature
requirements for storage.

PROJECT CONDITIONS

Do not repoint mortar joints or repair masonry unless air temperature is between and 40 and 80
deg F and will remain so for at least 48 hours after completion of Work.

Hot-Weather Requirements: Protect restoration work when temperature and humidity conditions
produce excessive evaporation of water from mortar and patching materials. Provide artificial
shade and wind breaks and use cooled materials as required. Do not apply mortar to substrates
with temperatures of 90 deg F and above.

Clean masonry surfaces only when air temperature is 40 deg F and above and will remain so for
at least 7 days after completion of cleaning.

For manufactured repair materials, perform work within the environmental limits set by each
manufacturer.

Maintenance of Masonry
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1.09

Prevent grout or mortar used in repointing and repair work from staining face of surrounding
masonry and other surfaces. Immediately remove grout and mortar in contact with exposed
masonry and other surfaces.

Protect sills, ledges, and projections from mortar droppings.

SEQUENCING AND SCHEDULING

Perform masonry cleaning work in the following sequence:

1. Repair existing masonry, including replacing existing masonry with salvaged masonry
materials.
2. Inspect for open mortar joints and repair before cleaning to prevent the intrusion of water

and other cleaning materials into the wall.
3. Clean masonry surfaces. Remove paint, mastic, adhesives, etc. before general cleaning.
4. Rake out existing mortar from joints indicated to be repointed.
5 Point existing mortar joints of masonry indicated to be restored.

Perform hot-water masonry cleaning work during May through September only.
ENVIRONMENTAL REQUIREMENTS

Regional Materials (MR Credit 5.1&5.2): Provide materials or products that have been
extracted, harvested, or recovered, as well as manufactured, within 500 miles of the project site.
1. Water: Minimum 100%

2. Mortar: Minimum 100%

3. Aggregate: Minimum 100%

PART 2 - PRODUCTS

2.01

2.02

w >

MANUFACTURED REPAIR MATERIALS

Stone Patching Compound: Factory-mixed cementitious product that is custom manufactured for
patching stone.

1. Products: Subject to compliance with requirements, provide one of the following:
a. Cathedral Stone Products, Inc.; Jahn Restoration Mortars.
b. Conproco Corporation; Mimic.
c. Edison Coatings, Inc.; Custom System 45.
2. Use formulation that is vapor- and water permeable (equal to or more than the stone),

exhibits low shrinkage, has lower modulus of elasticity than the stone units being
repaired, and develops high bond strength to all types of stone.

3. Use formulation having working qualities and retardation control to permit forming and
sculpturing where necessary.

4. Formulate patching compound in colors, textures, and grain to match stone being
patched. Provide not less than three colors to enable matching each piece of stone.
a. Include custom color matching with existing stone.

MORTAR MATERIALS

Confirm all mortar materials are compatible with existing materials.
Portland Cement: ASTM C 150, Type Il (white, non-staining).

1. Low-Alkali Cement: Provide cement containing not more than 0.60 percent total alkali
when tested according to ASTM C 114.

Maintenance of Masonry
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2.03

2.04

Hydrated Lime: ASTM C 207, Type S.

Aggregate for Mortar: ASTM C 144, unless otherwise indicated.

1. Mortar Aggregate: Natural sand selected to produce mortar color indicated. For pointing
mortar, provide sand with rounded edges.

2. Match color, size, texture, and gradation of existing mortar aggregate as closely as
possible.

Mortar Pigments: Natural and synthetic iron oxides and chromium oxides, compounded for use
in mortar mixes and complying with ASTM C 979. Use only pigments with a record of
satisfactory performance in masonry mortar.

1. Products: Subject to compliance with requirements, available products that may be
incorporated into the Work include, but are not limited to, the following:
a. Davis Colors; True Tone Mortar Colors.
b. Lanxess Corporation; Bayferrox Iron Oxide Pigments.
C. Solomon Colors, Inc.; SGS Mortar Colors.

Water: Potable.
MORTAR MIXES

Measurement and Mixing: Measure cementitious and aggregate material in a dry condition by
volume or equivalent weight. Do not measure by shovel; use known measure. Mix materials in a
clean, mechanical batch mixer.

1. Mixing Pointing Mortar: Thoroughly mix cementitious and aggregate materials together
before adding any water. Add remaining water in small portions until reaching mortar of
the desired consistency. Use mortar within 30 minutes of final mixing; do not retemper or
use partially hardened material.

2. Do not use admixtures, including pigments, air-entraining agents, accelerators, retarders,
water- repellent agents, antifreeze compounds, or other admixtures, unless otherwise
indicated. Do not use calcium chloride.

Colored Mortar: Produce mortar of color required by using specified ingredients. Do not alter

specified proportions without A/E's approval.

1. Mortar Pigments: Where mortar pigments are indicated, do not exceed a pigment- to
cement ratio of 1:10 by weight.

Do not use admixtures in mortar unless otherwise indicated.

Mortar Proportions: Mix mortar materials in the following proportions:

1. Limit cementitious materials in mortar to Portland cement and lime.

2. Pointing Mortar for Masonry: 1 part Portland cement, 6 parts lime, and 12 parts natural-
mortar aggregate.

3. Formulate mortar pigment blend as required to produce color indicated or, if not
indicated, as selected from manufacturer's standard colors.
a. Pigments shall not exceed 10 percent of portland cement/lime by weight.

CLEANING MATERIALS

Hot Water for Cleaning: Potable.
1. Temperature: 180-190 deg. F.

Maintenance of Masonry
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Job-Mixed Detergent Solution: Solution prepared by mixing 2 cups of tetrasodium
polyphosphate, 1/2 cup of laundry detergent, and 20 quarts of hot water for every 5 gal. of
solution required.

1. No chemical cleaners are allowed.

Job-Mixed Mold, Mildew, and Algae Remover: Solution prepared by mixing 2 cups of
tetrasodium polyphosphate, 5 quarts of 5 percent sodium hypochlorite (bleach), and 15 quarts of
hot water for every 5 gal. of solution required.

ACCESSORY MATERIALS

Stone Anchors and Pins: Type and size indicated or, if not indicated, to match existing anchors
in size and type. Fabricate anchors and pins from Type 304 stainless steel.

Lead Joint Caps: Soft lead strip with contoured cap.
1. Manufacturer: WEATHERCAP, Inc., www.weathercap.net.
2. Model: A or B as required for joint type.

Sealant Materials:

1. Provide manufacturer's standard chemically curing, elastomeric sealant(s) of base
polymer and characteristics indicated below that comply with applicable requirements in
Division 07 Section "Joint Sealants."

a. Multi-component, non-sag urethane sealant.

2. Colors: Provide colors of exposed sealants to match colors of stonework adjoining
installed sealant unless otherwise indicated.
a. Sealant color selected by A/E from manufacturer’s full range.

Antirust Coating: Fast-curing, lead- and chromate-free, self-curing, universal modified-alkyd
primer complying with MPI #79, Alkyd Anticorrosive Metal Primer or SSPC-Paint 20 or SSPC-
Paint 29 zinc-rich coating.

1. Use coating requiring no better than SSPC-SP 2, "Hand Tool Cleaning" or SSPC-SP 3,
"Power Tool Cleaning" surface preparation according to manufacturer's literature or
certified statement.

2. Use coating with a VOC content of 420 g/L when calculated according to 40 CFR 59,
Subpart D (EPA Method 24).

PART 3 - EXECUTION

3.01

PREPARATION
General: Protect building surfaces against damage from exposure to run off water.

Protect persons, motor vehicles, surrounding surfaces of building being restored, building site,
plants, and surrounding buildings from injury resulting from masonry restoration work.

1. Do not clean masonry during winds of sufficient force to spread cleaning methods to
unprotected surfaces.
2. Dispose of runoff from cleaning operations by legal means and in a manner that prevents

soil erosion, undermining of paving and foundations, damage to landscaping, and water
penetration into building interiors.

3. Erect temporary protection covers over pedestrian walkways and at points of entrance
and exit for persons and vehicles that must remain in operation during course of masonry
restoration work.

Maintenance of Masonry
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3.02

3.03

Protect adjacent surfaces from contact with overspray by covering them polyethylene film and
waterproof masking tape.

UNUSED ANCHOR REMOVAL

Remove stone anchors, brackets, wood nailers, and other extraneous items no longer in use
unless identified as historically significant or indicated to remain.

1. Remove items carefully to avoid spalling or cracking stone.
2. Where directed, if an item cannot be removed without damaging surrounding stone, do
the following:
a. Cut or grind off item flush with masonry surface without damaging adjacent
masonry.
b. Core drill a recess approximately 3/4 inch beneath surface in surrounding stone as
close around item as practical.
c. Immediately paint exposed end of item with two coats of antirust coating,

following coating manufacturer's written instructions and without exceeding
manufacturer's recommended dry film thickness per coat. Keep paint off sides of
recess.

Patch the hole with mortar where each item was removed unless directed to remove and replace
the masonry unit.
a. Use colored mortar mix that most closely matches masonry unit.

STONE REMOVAL AND REPLACEMENT
At locations indicated, remove stone that has deteriorated or is damaged beyond repair or is to be
reused. Carefully demolish or remove entire units from joint to joint, without damaging

surrounding stone, in a manner that permits replacement with full-size units.

Support and protect remaining stonework that surrounds removal area. Maintain flashing,
reinforcement, lintels, and adjoining construction in an undamaged condition.

Notify Architect of unforeseen detrimental conditions including voids, cracks, bulges, and loose
units in existing stone or unit masonry backup, rotted wood, rusted metal, and other deteriorated
items.

Remove in an undamaged condition as many whole stone units as possible.

1. Remove mortar, loose particles, and soil from stone by cleaning with hand chisels,
brushes, and water.

2. Remove sealants by cutting close to stone with utility knife and cleaning with solvents.

3. Store stone for reuse. Store off ground, on skids, and protected from weather.

4, Deliver cleaned stone not required for reuse to Owner unless otherwise indicated.

Clean stone surrounding removal areas by removing mortar, dust, and loose particles in
preparation for replacement.

Replace removed damaged stone with other removed stone and salvaged stone in good quality,
where possible, or with new stone matching existing stone, including size. Do not use broken
units unless they can be cut to usable size.

Do not allow face bedding of stone. Before setting, inspect to verify that each stone has been cut

so that, when it is set in final position, natural bedding planes are essentially horizontal. Reject
and replace stone with vertical bedding planes except as required for arches, lintels, and copings.

Maintenance of Masonry
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3.04

Install replacement stone into bonding and coursing pattern of existing stone. If cutting is
required, use a motor-driven saw designed to cut stone with clean, sharp, unchipped edges.
Finish edges to blend with appearance of edges of existing stone.

1. Maintain joint width for replacement stone to match existing joints.

Set replacement stone with completely filled bed, head, and collar joints. Butter vertical joints
for full width before setting and set units in full bed of mortar unless otherwise indicated.
Replace existing anchors with new anchors of size and type indicated.

1. Rake out mortar used for laying stone before mortar sets and point new mortar joints in
repaired area to comply with requirements for repointing existing stone, and at same time
as repointing of surrounding area.

2. When mortar is sufficiently hard to support units, remove shims and other devices
interfering with pointing of joints.

PAINTING STEEL UNCOVERED DURING THE WORK

Inspect steel exposed during stone removal. Where Architect determines that it is structural, or
for other reasons cannot be totally removed, prepare and paint it as follows:

1. Remove paint, rust, and other contaminants according to SSPC-SP 2, "Hand Tool
Cleaning" or SSPC-SP 3, "Power Tool Cleaning"”, as applicable to meet paint
manufacturer's recommended preparation.

2. Immediately paint exposed steel with two coats of antirust coating, following coating
manufacturer's written instructions and without exceeding manufacturer's recommended
rate of application (dry film thickness per coat).

If on inspection and rust removal, the cross section of a steel member is found to be reduced
from rust by more than 1/16 inch, notify Architect before proceeding.

STONE PATCHING
Patch the following stone units unless another type of replacement or repair is indicated.
Remove and replace existing patches unless otherwise indicated or approved by Architect.

Remove deteriorated material and remove adjacent material that has begun to deteriorate.

1. Carefully remove additional material so patch will not have feathered edges but will have
square or slightly undercut edges on area to be patched and will be at least 1/4 inch thick,
but not less than recommended by patching compound manufacturer.

Mask adjacent mortar joint or rake out for repointing if patch will extend to edge of stone unit.

Mix patching compound in individual batches to match each stone unit being patched. Combine
one or more colors of patching compound, as needed, to produce exact match.

Brush-coat stone surfaces with slurry coat of patching compound according to manufacturer's
written instructions.

Place patching compound in layers as recommended by patching compound manufacturer, but
not less than 1/4 inch or more than 2 inches thick. Roughen surface of each layer to provide a
key for next layer.

1. Trowel, scrape, or carve surface of patch to match texture and surrounding surface plane
or contour of the stone. Shape and finish surface before or after curing, as determined by
testing, to best match existing stone.

2. Build patch up 1/4 inch above surrounding stone and carve surface to match adjoining
stone after patching compound has hardened.

Maintenance of Masonry
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Keep each layer damp for 72 hours or until patching compound has set.

Remove and replace patches with hairline cracks or that show separation from stone at edges,
and those that do not match adjoining stone in color or texture.

CLEANING MASONRY, GENERAL

Proceed with cleaning in an orderly manner; work from top to bottom.

Protect existing windows, doors, vents and other wall openings from water penetration.
Temporarily point or seal cracks and open or badly deteriorated joints to prevent water from
entering walls. Divert water away from base of building with polyethelene sheeting or other

means.

Use only those cleaning methods indicated for each masonry material and location.

1. Use natural-fiber brushes only.
2. No sand or grit blasting is permitted.
3. No acid washing or acid cleaners are permitted.

Perform each cleaning method indicated in a manner that results in uniform coverage of all
surfaces, including corners, moldings, and interstices, and that produces an even effect without
streaking or damaging masonry surfaces.

Water Application Methods: Where water application methods are indicated, comply with the
following:

1. Water-Soak Application: Soak masonry surfaces by applying water continuously and
uniformly to limited area for time indicated. Apply water at low pressures and low
volumes in multiple fine sprays using perforated hoses or multiple spray nozzles. Erect a
protective enclosure constructed of polyethylene sheeting to cover area being sprayed.

2. Spray Applications: Spray apply water to masonry surfaces to comply with requirements
dictated for location, purpose, water temperature, pressure, volume, and equipment.
Unless other- wise indicated, hold spray nozzle at least 24 inches from surface of
masonry and apply water from side to side in overlapping bands to produce uniform
coverage and an even effect.

3. Low pressure, clear water spray.

Chemical Cleaner Application Methods: Not allowed
CLEANING STONE MASONRY

Remove all existing sealant and backer rod from stone masonry joints where indicated to be
replaced.

Plant Growth, Efflorescence, Paint, Stain, Tar and Mastic Removal: Only use water and a stiff
nylon or fiber brush to spot-remove foreign material on exposed faces of existing stone masonry.

Coordinate removal of existing sealant and re-sealing of stone masonry joints to prevent water
from penetrating the building envelope.

Cold-Water Soak:

1. Apply cold water by intermittent spraying to keep surface moist.

Maintenance of Masonry

Bid No. 315035 040100-10



OCoOoO~NooTh~, WwWwN -

B.

Bid No. 315035

Use perforated hoses or other means that will apply a fine water mist to entire surface
being cleaned.

Apply water in cycles with at least 30 minutes between cycles.

Continue spraying until surface encrustation has softened sufficiently to permit its
removal by water wash, as indicated by cleaning tests. Continue spraying for 72 hours.
Remove soil and softened surface encrustation from stone with cold water applied by
low-pressure spray.

Hot-Water Wash: Clean masonry with water applied as follows in areas indicated:

=

gk~ w

Low-pressure, hot-water spray and soaking.

Apply detergent and gently scrub stone to loosen heavy soil deposits or stains only.

a. Scrub stone in direction of grain, tooling or long dimension of unit to avoid
leaving scrub marks on stone.

Rinse with water to remove soil and detergent.

Apply rinse by low-pressure spray.

Repeat cleaning procedure above where required to produce the cleaning effect

established by mockup.

Detergent Cleaning:

1.
2.

3.

Wet stone with hot water applied by low-pressure spray.

Scrub stone with detergent solution using medium-soft brushes until soil is thoroughly
dislodged and can be removed by rinsing. Use small brushes to remove soil from mortar
joints and crevices. Dip brush in solution often to ensure that adequate fresh detergent is
used and that stone surface remains wet.

Rinse with hot water applied by low-pressure spray to remove detergent solution and soil.
Repeat cleaning procedure above where required to produce cleaning effect established
by mockup.

Mold, Mildew, and Algae Removal:

1.

Same procedure as detergent cleaning using mold, mildew and algae removal solution.

REPOINTING MASONRY

Rake out joints as follows:

1.

2.

Rake out mortar from joints to depths equal to 2-1/2 times their widths, not less than that
required to expose sound, unweathered mortar.

Remove mortar from masonry surfaces within raked-out joints to provide reveals with
square backs and to expose masonry for contact with pointing mortar. Brush, vacuum, or
flush joints to remove dirt and loose debris.

Do not spall edges of masonry units or widen joints. Replace damaged masonry units.

a. Cut out mortar at joint intersections and irregular joints or profiles by hand with
chisel and resilient mallet.
b. Cut out center of mortar bed joints using angle grinders with diamond-

impregnated metal blades. Remove remaining mortar by hand with chisel and

resilient mallet.

1) Use power-operated grinders only based on submission by Contractor of a
satisfactory quality-control program and demonstrated ability of operators
to use tools without damaging masonry. Quality-control program shall
include provisions for supervising performance and preventing damage due
to worker fatigue.

Point joints as follows:

Maintenance of Masonry
040100-11
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Rinse masonry-joint surfaces with water to remove dust and mortar particles. Time
rinsing application so, at the time of pointing, excess water has evaporated or run off and
joint surfaces are damp but free of standing water.

Apply the first layer of pointing mortar to areas where existing mortar was removed to
depths greater than surrounding areas. Apply in layers not greater than 3/8 inch until a
uniform depth is formed. Compact each layer thoroughly and allow it to become
thumbprint hard before applying the next layer.

After joints have been filled to a uniform depth, place remaining pointing mortar in 3
layers with first and second layers each filling about two-fifths of joint depth; third layer,
the remaining one- fifth. Fully compact each layer and allow to become thumbprint hard
before applying next layer. Where existing masonry has rounded edges, slightly recess
final layer from face. Take care not to spread mortar over edges onto exposed masonry
surfaces or to featheredge mortar.

When mortar is thumbprint hard, tool joints to match original appearance of joints, unless
otherwise indicated. Remove excess mortar from edge of joint by brushing.

Tool joints to form concave surface slightly recessed from face of masonry. Gradually
blend tooling where new pointing abuts existing mortar of different appearance to
eliminate a sharp break line between new and existing mortar.

Cure mortar by maintaining in a damp condition for at least 72 hours.

Where repointing work precedes cleaning of existing masonry, allow mortar to harden at
least 30 days before beginning cleaning work.

3.09 LEAD JOINT CAP INSTALLATION

A Install lead joint caps where indicated on Drawings in full bed of sealant with backer rod
according to manufacturer’s written instructions.

3.010 FINAL CLEANING

A After mortar has fully hardened, thoroughly clean exposed masonry surfaces of excess mortar
and foreign matter; use stiff-nylon or -fiber brushes and clean water, spray applied at a low

pressure.
B. Do not use metal scrapers or brushes.
C. Do not use acidic or alkaline cleaners.

Bid No. 315035
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SECTION 04 05 19

MASONRY ACCESSORIES

PART 1 - GENERAL

1.01

A

1.02

1.04

1.05

A

RELATED DOCUMENTS
Applicable provisions of Division 1 shall govern all work under this section.
WORK INCLUDED
Single Wythe Wall Reinforcing
Ties and Anchors
Lintel Reinforcing
RELATED WORK
Section 04 10 00, Mortar and Masonry Grout
Section 04 20 00, Unit Masonry
Section 04 72 00, Cast Stone Masonry
Section 05 50 00, Metal Fabrications (lintel & shelf angles)
SUBMITTALS
Submit in accord with the General Conditions of the Contract.
1. Shop drawings showing profiles, joint treatment, gauge and finish of flashing.
2. Manufacturer's Literature
a. Manufacturer's product literature for each accessory specified.

SUSTAINABLE DESIGN REQUIREMENTS

Recycled content: Provide products manufactured from recycled content as specified.
1. Steel: Minimum 50% post-consumer recycled content.

PART 2 - PRODUCTS

2.01

2.02

ACCESSORIES, GENERAL

Materials: Including, but not limited to the following, ties and anchors specified in this article
that are made from materials that comply with the following unless otherwise indicated.
1. Provide hot-dipped galvanized accessories unless noted otherwise, ASTM A153 Class 2
(1.50 ounces per square foot)
a. Prime following welded fabrication.

REINFORCEMENT

Reinforcing Steel:
1. Reinforcing Bars:

Masonry Accessories
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2.03

a. Uncoated deformed steel, ASTM A615, Grade 60.
JOINT REINFORCEMENT

Masonry Joint Reinforcement, General: ASTM A 951/A 951M.

1. Prefabricated welded-wire units with deformed continuous side rods and plain cross

rods, straight lengths of not less than 10°-0".

Steel Wire Size: 9 gauge side and cross rods.

Width: Approximately 2 inches less than nominal width of walls and partitions.

Mortar coverage: Minimum 5/8-inch on joint faces exposed to exterior and 1/2-inch

elsewhere.

5. Provide hot-dipped galvanized reinforcing, ASTM A153, Class B2, unless noted
otherwise.

6. Furnish prefabricated corners and tees.

hown

Single Wythe Wall Reinforcing
1. Ladder type joint reinforcement, cross rods spaced not more than 16 inches on center.
a. Heckman Building Products
b. Dur-O-Wal, Ladur.
C. Hohmann & Barnard, No. 220.
d. Or approved equal.

TIES AND ANCHORS

Materials: Provide ties and anchors specified in this article that are made from materials that
comply with the following unless otherwise indicated.
1. Hot-Dip Galvanized, Carbon-Steel Wire: ASTM A 82/A 82M; with
ASTM A 153/A 153M, Class B-2 coating.
2. Steel Plates, Shapes, and Bars: ASTM A 36/A 36M.

Wire Ties, General: Unless otherwise indicated, size wire ties to extend at least halfway
through veneer but with at least 5/8-inch cover on outside face. Outer ends of wires are bent 90
degrees and extend 2 inches parallel to face of veneer.

Individual Wire Ties: Rectangular units with closed ends and not less than 4 inches wide.

1. Z-shaped ties with ends bent 90 degrees to provide hooks not less than 2 inches long
may be used for masonry constructed from solid units.

2. Where wythes [do not align] [are of different materials], use adjustable ties with pintle-
and-eye connections having a maximum adjustment of 1-1/4 inches

3. Wire: Fabricate from 1/4-inch-diameter, hot-dip galvanized steel.

Veneer Anchors:
1. Hohmann & Barnard BL-5407, hot-dip galvanized
2. Or approved equal.

MISCELLANEOUS ANCHORS
Anchor Bolts:
1. Steel bolts with hex nuts and flat washers, ASTM A307, Grade A.

a. Hot-dip galvanized, Class C.
b. In sizes and configurations indicated.

Masonry Accessories
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2.06

2.07

Post-installed Anchors: Chemical or torque-controlled expansion anchors with capability to
sustain, without failure, a load equal to 6 times the load imposed when installed in concrete, per
ASTM E488 testing by qualified testing agency.
1. Material: Stainless-steel components complying with ASTM F593 and ASTM F594,
Alloy Group 1 or 2.
a. Bolts and nuts ASTM F738 and ASTM F 836.
b. Anchors: ASTM A666 or ASTM A 276 304 or 316.

2. Acceptable manufactures subject to compliance with requirements:
a. Dur-O-Wall, Inc.
b. Heckman Building Products, Inc.
C. Hohmann & Barnard
d. Masonry Reinforcing Corporation of America
e. National Wire Products Industries

Shelf Angle Anchors: Unit type masonry inserts in concrete: cast iron or malleable iron inserts
of type and size indicated.

FLASHING

Metal Flashing: Provide metal flashing complying with SMACNA's "Architectural Sheet Metal

Manual" and Division 07 Section "Sheet Metal Flashing and Trim" and as follows:

1. Metallic Wall Flashing: Pre-finished Galvanized: ASTM A653, G-90; 20 gauge
galvanized steel.

2. Metal Counter/Cap Flashing: 24 gauge pre-finished galvanized steel.

Fabricate wall flashing to conform to actual dimensions of wall and as follows:

1. Exposed portion of flashing, when installed, shall break surface of wall uniformly.

2. Concealed portion of flashing shall have a minimum 4” vertical back dam; bend between
back dam and horizontal shall be slightly greater than 90 degrees.
a. End dams shall be a minimum of 2” in height.

3. Exposed portion of flashing shall have a 1/2” hemmed drip outer edge, bent down 30
degrees.

4. Provide prefabricated continuous pieces fabricated specifically for each corner; pieces
shall be a minimum of 18” in length, in both directions from the corner.

5. Notch and lap joints 3" between sections.

6. Form all pieces in lengths of 8’-0” minimum, sections less than 3’ are unacceptable
unless that section comprises the entire run.

7. At counterflashing, form in 8-foot sections, lap end joints 3 inches. Do not seal joints;
make continuous at angles; overlap base flashing minimum of 3 inches.

8. Miter and seam inside and outside corners using rivets and polyurethane sealant.

Outside corners shall be prefabricated with outside face of section broken at corner;
seam at corner is unacceptable. Pieces shall be a minimum of 18” in length, in both
directions from the corner.

9. Sections shall be uniform, accurately fitted so as to line up straight and true and rigidly
secured in place, without kinks or buckles. Joints at corners and angles shall be smooth,
tight and neatly mitered and seamed.

MISCELLANEOUS
Termination Bars: 304 stainless steel.
Compression Seal: Flexible semi-closed urethane

1. Brock White No. 4290 Shok Pak

Masonry Accessories
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2. Or approved equal.
3. Installed 1/2" thicker than joint thickness.

Bond Breaker Strips:
1. Asphalt-saturated organic roofing felt, ASTM D226, Type I, (No. 15 asphalt felt).

Isolation Sheet: 4 mil polyethylene; use to separate incompatible metals from direct contact.

Pipe Sleeves: Schedule 40, ASTM A53, 14 inches long.
1. Provide and install as indicated on Drawings.

Flashing fasteners to concrete to masonry: Zinc-alloy expansion shields with hardened steel
pins.

Solder: ASTM B32; 50% pig lead - 50% block tin.

Masonry Cleaners

1. Do not use cleaning agents other than water without approval of A/E and unit
manufacturer.
2. Job-Mixed Detergent Solution: Solution of 1/2-cup dry measure tetrasodium

polyphosphate and 1/2-cup dry measure laundry detergent dissolved in 1 gallon of water.

PART 3 - EXECUTION

3.01

A

3.02

EXAMINATION

Work of Other Trades: Prior to commencing work, carefully inspect, with installer present, and
verify that work is complete to point where this installation may properly commence.

INSTALLATION OF ACCESSORIES IN MASONRY

See Section 04 20 00 for installation of accessories.

Concrete masonry walls shall be reinforced at every other bed joint with joint reinforcement.
Install wall flashing as follows:

1. Slope flashing to drain with masonry grout under horizontal portion of flashing.

2. Apply a continuous bead of sealant within the laps between sections.

Cleaning Reinforcing: Before placing, remove loose rust, ice, and other soiled materials from

reinforcing.

END OF SECTION

Masonry Accessories
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SECTION 04 10 00

MORTAR AND MASONRY GROUT

PART 1 - GENERAL

1.01

A.

1.02

1.04

B.

1.05

B.

RELATED DOCUMENTS

Applicable provisions of Division 1 shall govern all work under this section.
WORK INCLUDED

Mortar.

Masonry Grout.

RELATED WORK

Maintenance of Masonry: Section 04 01 00.
Masonry Accessories: Section 04 05 19.
Unit Masonry: Section 04 20 00.

Stone Masonry: Section 04 43 00.
SUBMITTALS

Submit in accord with the General Conditions of the Contract.

1. Test Reports:  Submit information copies of all test reports in duplicate to the
Architect/Engineer.

2. Refer to Section 04 20 00 - Unit Masonry for pre-installation conference requirements.

3. Pointing Mortar: Submit sets of mortar for pointing in the form of sample mortar strips, 6

inches long by 1/4 inch wide, set in aluminum or plastic channels.

a. Have each set contain a close color range of at least five Samples of different mixes
of colored sands and cements that produce a mortar matching A/E’s sample when

cured and dry.

b. Submit with precise measurements on ingredients, proportions, gradations, and

sources of colored sands from which each Sample was made.

Provide mock-ups as indicated on Drawings.

1. All components of wall construction, wall openings, wall base, sills, flashing, etc. to be
included in mock-up as indicated on drawings. Confirm compatibility with existing

materials.

ENVIRONMENTAL REQUIREMENTS

Regional Materials (MR Credit 5.1&5.2): Provide materials or products that have been extracted,
harvested, or recovered, as well as manufactured, within 500 miles of the project site.

1. Mortar: Minimum 100%.
2. Water: Minimum 100%.

PART 2 - PRODUCTS

Bid No. 315035
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2.01 MORTAR MATERIALS
A. Portland Cement: ASTM C150, Type 1 or Il, except Type Ill may be used for cold-weather
construction.
B. Hydrated Lime: ASTM C207, Type S.
C. Aggregate for Mortar: ASTM C144.
1. For joints less than 1/4 inch thick, use aggregate graded with 100 percent passing the No. 16
sieve.
D. Water: Potable.
E. Antifreeze Compounds: Not allowed.
F. Masons Cement: Not allowed.
G. Chloride mixtures: Not allowed.
H. Air entrainment: Not allowed
I.  Mortar Pigments: Natural and synthetic iron oxides and chromium oxides, compounded for use in
mortar mixes and complying with ASTM C 979. Use only pigments with a record of satisfactory
performance in masonry mortar.
1. Products: Subject to compliance with requirements, available products that may be
incorporated into the Work include, but are not limited to, the following:
a. Davis Colors; True Tone Mortar Colors.
b. Lanxess Corporation; Bayferrox Iron Oxide Pigments.
c. Solomon Colors, Inc.; SGS Mortar Colors.
2. Color: As selected by A/E from manufacturer’s full range.
2.02 GROUT MATERIALS
A. Grout: ASTM C476, Slump 8-9 inches.
B. Aggregate for Grout: ASTM C 404.
2.03 MEASURING AND MIXING
A. Measure and mix in accordance with ASTM C270.
B. Mix mortar as required for immediate use only and discard any mixed for a period exceeding 2-1/2
hours.
C. Mortar Proportions by Volume.
Mortar Parts Parts Aggregate measured in a damp, loose
Type by Volume by Volume condition

(Port.Cem.) (Lime)
Not less than 2-1/4 and not more than
S 1 over 1/4to 1/2 3 time the sum of the volumes of the

Mortar and Masonry Grout
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Cement and lime used.

D. The specific proportions of the mortar materials shall be controlled and accurately maintained during
the entire progress of the work.

E. Thoroughly mix cementitious materials and aggregates with the amount of water to produce
satisfactory workability. All mortar shall be machine mixed.

F. Contractor’s Option: Spec Mix, Inc. (licensed manufacturers only) using the same materials and
proportions of material specified above.
1. Licensed Manufacturers:
a. Wisconsin: Twin City Concrete Products [800-642-3887]
b. Quikrete Wisconsin [800-657-0789]
c. Tews Company [414-447-8400]
2. Material shall be delivered to jobsite in manufacturer’s prepackaged bags indicating
manufacturer’s name, materials and proportions of materials.
3. Use manufacturer’s proprietary dispensing silo.

PART 3 - EXECUTION
3.01  APPLICATION

A. See Section 04 20 00 for application.
3.02  FIELD QUALITY CONTROL

A. Determine the water retentivity and compressive strength of mortar in accordance with the test
procedures described in ASTM C780

B. Mix mortar for testing in the laboratory from representative samples of mortar materials and
proportions to be used in the construction.

C. Make compressive strength tests on one set of samples before starting masonry work.

END OF SECTION 04 10 00

Mortar and Masonry Grout
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SECTION 04 20 00
UNIT MASONRY
PART 1 - GENERAL
1.01 RELATED DOCUMENTS
A. Applicable provisions of Division 1 shall govern all work under this section.
1.02 WORK INCLUDED

A. Reinstallation of Salvaged Brick, Salvaged Stone, Cast Stone (Stone).

B. Concrete Masonry.

C. Masonry Cleaning.

1.03 RELATED WORK

A Historic Treatment Procedures, Section 01 35 91.

B. Recycling: Section 01 74 19.

C. Maintenance of Masonry: Section 04 01 00.

D. Mortar and Masonry Grout: Section 04 10 00.

E. Masonry Accessories: Section 04 05 19.

F. Cast Stone Masonry: Section 04 72 00.

G. Joints Sealants: Section 07 92 00.

1.04 QUALITY ASSURANCE

A. Masonry Units: From one manufacturer for each kind of unit required.

B. Prior to commencement of work conduct a pre-installation conference with the Architect/Engineer
and Owner Project Representative in accord with the General Conditions of the Contract. Obtain
Architect/Engineer acceptance of work before continuing work.

C. Masonry Units: Salvaged Brick for Reinstallation

D. Production and construction of concrete masonry shall be in accordance with the building code
requirements for concrete masonry structure, ACl (American Concrete Institute) 530.1, latest
edition, and the NCMA technical guide.

E. Inspected Workmanship stress values were used in design. Appropriate inspection shall be required.

1.05 SUBMITTALS

A. Submit in accord with the General Conditions of the Contract.
1. Sealant Materials: See Division 07 Section "Joint Sealants."

Unit Masonry
Bid No. 315035 042000-1
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1.06

Provide mock-ups as indicated on Drawings.

1. All components of wall construction, wall openings, wall base, sills, flashing, etc. to be
included in mock-up as indicated on drawings.

2. Mock-up to be stand-alone assembly separate from work at the building.

3. Include shop drawings for mock-up unit masonry components and installation.

PROJECT CONDITIONS

During erection, cover top of walls with waterproof sheeting at end of each day's work. Cover
partially completed structures when work is not in progress.

Extend cover a minimum of 24 inches down both sides and hold cover securely in place.

Do not apply uniform floor or roof loading for at least 12 hours after building masonry walls or
columns.

Do not apply concentrated loads for at least 3 days after building masonry walls or columns.
Staining: Prevent grout or mortar or soil from staining the face of masonry to be left exposed or
painted. Immediately remove grout or mortar in contact with such masonry. Protect base of walls
from rain-splashed mud and mortar splatter by means of coverings spread on ground and over wall
surface.

Protect sills, ledges and projections from droppings of mortar.

Cold Weather Protection:

1. Do not lay masonry units which are wet or frozen.

2. Remove any ice or snow formed on masonry bed by carefully applying heat until top surface
is dry to the touch.

3. Remove all masonry determined to be damaged by freezing conditions.

4, Perform the following construction procedures while masonry work is progressing.

Temperature ranges indicated below apply to air temperatures existing at time of installation
except for grout. For grout, temperature ranges apply to anticipated minimum night
temperatures. In heating mortar and grout materials, maintain mixing temperatures selected
within 10°F.
5. 40°F to 20°F: Mortar:
a. Heat mixing water and sand to produce mortar temperatures between 40°F and 120°F;
maintain temperature of mortar on boards above freezing.
6. Grout:
a. Heat grout materials to 90 F to produce in-place grout temperature of 70°F at end of
work day.
7. 25°F and Below: Mortar:
a. Heat mixing water and sand to produce mortar temperatures between 40°F and 120°F.
Maintain temperature of mortar on boards above freezing.

8. Grout: Heat grout materials to 90°F to produce in-place grout temperature of 70°F at end of
work day.
9. Masonry Units: Heat masonry units so that they are above 20°F at time of laying.
a. Provide enclosure and auxiliary heat to maintain an air temperature of at least 40°F
for 24 hours after laying units.
b. Protect completed masonry and masonry not being work on by maintaining air
temperature above 40°F on both sides of masonry for 72 hours after laying.

Unit Masonry
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31
32
33
34
35
36
37
38
39
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42
43
44
45
46
47
48
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Hot Weather Protection:

1. Protect masonry construction from direct exposure to wind and sun when erected in ambient
air temperatures of 95°F with relative humidity less than 50%.
2. Masonry walls shall be adequately braced to resist wind forces until permanent design

supports are in place and functional. The contractor shall design bracing.

PART 2 - PRODUCTS

2.01

2.02

A

2.03

A

GENERAL
CONCRETE MASONRY UNITS (CMU)

Size: Manufacturer's standard units with nominal face dimensions of 16" long x 8" (15-5/8" x 7-5/8"
actual), unless otherwise indicated or require by existing conditions.

Special Shapes: Provide where required for lintels, corners, jambs, sash, control joints, headers,
bonding and other special conditions.

Standard: ASTM C90, Type II, normal weight.

Unit Compressive Strength: Provide units with minimum average net-area compressive strength of
2000 psi.

Admixtures: As approved by A/E. Calcium chloride or admixtures containing calcium chloride
shall not be permitted.

FACE BRICK

Face Brick — Salvaged brick, cleaned for reinstallation.

PART 3 - EXECUTION

3.01

A

INSTALLATION

Build walls, partitions to full thickness shown, except single wythe walls to actual thickness, using
units of nominal sizes shown or specified.

Provide flush joints on all masonry concealed or which will receive an applied finish.
Fill all collar joints solid with mortar, except cavity walls.

Lay all units true to dimensions, plumb and square, and bond and proper anchored with vertical
joints aligned plumb and true.

No sight exposed broken, chipped or cracked units allowed. Chips and cracks allowed under ASTM
C90 will be allowed at areas not sight exposed.

Build-in grounds, nailing boards, anchors, lintels, flashing, accessories and similar items as required.
Form chases, slots and similar voids, and patch masonry work as required for all trades. Break out

of face shells after installation not allowed. Provide minimum of 8 inches solid masonry between
chase and adjacent chases, recesses or openings.

Unit Masonry

Bid No. 315035 042000-3



© 00 N Ol WN P

g1 o100 abh BB BEDLEDDEDOWWWWWWWWWWNDNDNMNDNDNMNNDMNDNNDNNMNNNRERPRRERPRERRPERPRERRRERER
AP WONPFPOOOONOOODUOOPR,WNRPEPOOONODOPRAWNREPOOONOODOUPRAWDNEOOOWLONOOGPA~WDNEREO

Bond or tie with steel ties all intersections of walls, columns and partitions, Incorporate control joint
filler and column wrap where detailed.

Take care to wipe masonry work with rough cloth or brush as work progresses to prevent unsightly
and unnecessary mortar stains. Do not wait until mortar reaches final set before cleaning.

In laying masonry avoid over-plumbing and pounding of the corners and jambs to fit stretcher units
after being set in position. Where an adjustment must be made after the mortar has started to set,
remove mortar and replace with fresh mortar.

Cut masonry units with power equipment designed for the purpose.

As necessary, set one course on floor slab as an outline to define various room areas as an aid for
roughing-in of pipes, conduits and similar items.

Build all conduits, switch boxes, receptacle boxes, access panels, similar items within partitions and
masonry where required.

Set all bucks, blocking, and anchors as required.
No cells or unfinished ends exposed.
Do not allow scaffolding or other objects to bump or rub against masonry.

Provide minimum of 8 inches solid masonry at all door jambs and at each end of masonry wall
panels and at openings.

Bond all intersecting masonry walls together. Where interior exposed masonry walls intersect
exterior walls at right angles, install control joint filler and leave joint free of mortar for sealing.

Keep concrete masonry units dry at all times prior to delivery to job site, well off the ground and
well covered at the job site and keep exposed walls dry by covering entire walls at the end of each
day or shut down period with waterproof material.

Rake out mortar joints where required for application of sealant.

Place horizontal joint reinforcement continuous every 16 inches vertically, except that such
reinforcement shall not be continued through control joints. Lap ends and corners a minimum of 6
inches.

1. Use prefabricated "L" and "T" units at corners and intersecting walls.

Construct continuous control joints in the manner and at locations indicated on Project Drawings.
Keep control joints in true vertical line and delay sealing as long as work permits in order to allow
for maximum action to take place at these joints. Insert rubber control joint material where detailed.

Fill all joints between masonry and structure above solid with mortar except where compressible
filler is detailed. Delay grouting or sealing until dead load deflection of structure above has taken
place.

In multi-wythe walls, provide reinforcement as specified in Section 04 05 19. Space 16 inches on

center vertically.

1. Ties engage eyes or slots in reinforcement and extend at least halfway through facing wythe
but with at least 5/8-inch cover on outside face.

2. Space veneer anchors and ties a minimum of 16 inches horizontal and vertical.

Unit Masonry
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AA.

3.02

3.02

3.03

When resuming work after stopping, clean exposed surfaces of set masonry, wet lightly (if specified
to be wetted) and remove all loose units and mortar before commencing with new work.

Completely fill jambs and head of hollow metal door frames in masonry walls with grout as
specified in 04 10 00.

Install all angles, lintels, and miscellaneous steel support pieces as shown on drawings.
1. Mason to provide all stainless steel bolts and anchors.

LAYING BRICK
Lay in running bond unless otherwise noted.

Double tool all exposed joints to a slightly concave, densely compacted joint using 5/8 inch round
clean tool when mortar becomes thumb hard.

Wet brick having absorption rates (ASTM C67) greater than 0.025 oz. per sg. in. per minute so that
rate of absorption when laid does not exceed this rate. Use method of wetting so each unit is nearly
saturated but surface dry when laid.

Lay in full beds of mortar, completely filling all bed and head joints. Do not slush head joints.
Provide solid brick units in all locations where any portion of normal bed base of brick is exposed.
Provide open head joints in vertical joints of bottom course in exterior wythe of face brick 16 inches

o.c. for air space cavity drainage and in vertical joints of top course in exterior wythe of face brick at
32 inches on center for cavity wall pressure equalization.

1. All open head joints and weep holes to be in-filled with louvered inserts with fine stainless
mesh to prevent insects from entering cavity.

2. Bottom course means first course laid on wall flashing or steel lintel common to cavity at
any level.

Place open head joints in between bricks in vertical mortar joint with top member across top of
bricks to keep mortar out of vertical joint and to provide mortar free air passage.

LAYING CONCRETE MASONRY
Lay in running bond except where otherwise shown.

Double tool all exposed joints of regular concrete masonry units to a slightly concave, densely
compacted joint. Cut off concealed joints flush.

Do not lay wet units.
Lay with full mortar coverage on horizontal and vertical face shells as well as web beds.

Where built-in items are to be embedded in cores of units, place a layer of metal lath in joint below
and rod mortar or grout into core.

REINFORCING

Reinforce masonry lintels, structural masonry walls as detailed.

Unit Masonry
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3.05

3.06

3.07

Position reinforcing in manner that will prevent movement during placement of grout.

Place grout, as specified in Section 04 10 00, having compressive strength of 3,000 psi, completely
filling all voids in inner wythes around reinforcing.

Provide length of reinforcing for lintels to include bearing.

Where grouting of cells occurs, align vertical cells to provide a continuous, unobstructed opening.
FLASHING

Incorporate all flashing provided by other Sections.

Refer to Project Drawings for type, location.

SEALANT

Install sealant joints in control joints at locations indicated:

1. Sealant color at vertical masonry joints to match color of adjacent masonry.

2. Sealant color at horizontal mortar joints to match color of mortar.

PROTECTION

At the completion of work each day or each shut-down period, cover the top of all unfinished
masonry work exposed to the weather with waterproof canvas tarpaulins, securely weighted down in
place. Keep these covers in place at all times over unfinished work except while work is in progress.

POINTING AND CLEANING

Upon completion of the work, fill all holes in exposed mortar joints with fresh mortar and suitably
tool.

After pointing has set and hardened, thoroughly clean all exposed surfaces with stiff brushes,
cleaning tools and potable water. Flush clean with a low pressure water stream.

Protect adjoining work not being cleaned such as glass, wood, finished floors, slabs and similar
items during cleaning operations.

After cleaning with water and brush, thoroughly rinse all surfaces by washing off all dirt and mortar
particles using clean, low pressure water.

Leave all exposed masonry clean free from mortar and with tight mortar joints.

END OF SECTION 04 20 00

Unit Masonry

Bid No. 315035 042000-6



OCoOoO~NooTh~, WwWwN P

SECTION 04 72 00

CAST STONE MASONRY

PART 1 - GENERAL

1.01 RELATED DOCUMENTS
A Applicable provisions of Division 1 shall govern all work under this section.
1.02 SUMMARY
1.03 SECTION INCLUDES:
A Cast stone (Stone)
1.04 RELATED SECTIONS:
A Section 01 74 19, Recycling.
B. Section 04 20 00, Unit Masonry for installing cast stone units.
1.05 SUBMITTALS
A Submit in accordance with the General Conditions of the contract.
B. Product Data: For each type of product indicated.
1. For cast stone units, include construction details, material descriptions, dimensions of
individual components and profiles, and finishes.
C. Shop Drawings: Show fabrication and installation details for cast stone units. Include dimensions,
details of reinforcement and anchorages if any, and indication of finished faces.
1. Include building elevations showing size of units, layout of units and locations of joints and
anchors.
a. Provide a method of unit identification and location of each unit.
2. Engineer approved and stamped drawings shall be included which shall address all aspects of
the cast stoned construction. Including, but not limited to the following.
a. Plant casting and strength tests.
b. Imbed fasteners and attachment devices.
c. Loading, supporting, and carrying capacities.
D. Samples for Verification:
1. For color and texture of cast stone required, 10 inches square in size.
E. Full-Size Samples: For each color, texture, and shape of cast stone unit required.
1. Make available for A/E's review at Project site or at manufacturing plant, if acceptable to A/E.
2. Make Samples from materials to be used for units used on Project immediately before
beginning production of units for Project.
F. Mock-up:
1. Provide mock up of masonry for approval prior to proceeding. Acceptable work may remain
in place as a part of the work.
G. Qualification Data: For manufacturer and testing agency.
1. Include copies of material test reports for completed projects, indicating compliance of cast
stone with ASTM C 1364.
Bid No. 315035 Cast Stone Masonry
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1.06

Material Test Reports: For each mix required to produce cast stone, based on testing according to
ASTM C 1364, including test for resistance to freezing and thawing.

1. Provide test reports based on testing within previous two years.

2. Compressive Strength: Comply with ASTM C1194. Minimum at 28 days.

3. Absorption: ASTM C 1195 6% maximum cold water method, 10% maximum boiling water
method at 28 days.

4, Air Content: ASTM C 173 or C 231 for wet cast shall be 4-8% for units exposed to freeze
thaw environments.

5. Linear Shrinkage: ASTM C 426 shall not exceed 0.065%.

QUALITY ASSURANCE

Manufacturer Qualifications: A qualified manufacturer of cast stone units similar to those indicated

for this Project, which has sufficient production capacity to manufacture required units, and is a plant

certified by the Cast Stone Institute or the Architectural Precast Association.

Testing Agency Qualifications: Qualified according to ASTM E 329 for testing indicated.

Source Limitations for Cast Stone: Obtain cast stone units through single source from single
manufacturer.

DELIVERY, STORAGE, AND HANDLING

Coordinate delivery of cast stone with all aspects of construction to avoid delaying the Work and to
minimize the need for on-site storage.

Pack, handle, and ship cast stone units in suitable packs or pallets.

1. Lift with wide-belt slings; do not use wire rope or ropes that might cause staining. Move cast
stone units, if required, using dollies with wood supports.
2. Store cast stone units on wood skids or pallets with non-staining, waterproof covers, securely

tied. Arrange to distribute weight evenly and to prevent damage to units. Ventilate under
covers to prevent condensation.

Store cementitious materials on elevated platforms, under cover, and in a dry location. Do not use
cementitious materials that have become damp.

Store mortar aggregates where grading and other required characteristics can be maintained and
contamination can be avoided.

PROJECT CONDITIONS

Cold-Weather Requirements: Do not use frozen materials or materials mixed or coated with ice or

frost. Do not build on frozen substrates. Comply with cold-weather construction requirements in

ACI 530.1/ASCE 6/TMS 602.

1. Cold-Weather Cleaning: Use liquid cleaning methods only when air temperature is 40 deg F
and above and will remain so until cast stone has dried, but no fewer than seven days after
completing cleaning.

Hot-Weather Requirements: Comply with hot-weather construction requirements in
ACI 530.1/ASCE 6/TMS 602.

PART 2 - PRODUCTS

2.01

CAST STONE UNITS

Bid No. 315035 Cast Stone Masonry
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Manufacturers: Subject to compliance with requirements, provide products by one of the following:
Edwards Cast Stone, Dubuque, I1A

Continental Cast Stone, Kansas City, MO

Building Stone Products, Inc. Lemont, IL

Corinthian Cast Stone Inc., Wyandanch, NY

Or approved equal.

MarcStone, Hampton MN.

American Artstone Company.

NougkhwpE

Provide cast stone units complying with ASTM C 1364 using the vibrant dry tamp method or wet

cast method. All units that have imbedded anchors are to be wet cast. Units that exceed the size or

shape limitations of dry cast per the manufacturer are to be wet cast.

1. Provide units that are resistant to freezing and thawing as determined by laboratory testing
according to ASTM C 666/C 666M, Procedure A, as modified by ASTM C 1364.

Fabricate units with sharp edges and accurately reproduced details, with indicated texture on all
exposed surfaces unless otherwise indicated.

1. Slope exposed harizontal surfaces 1:12 to drain unless otherwise indicated.
2. Provide raised fillets at backs of sills and at ends indicated to be built into jambs.
3. Provide drips on projecting elements unless otherwise indicated.

Fabrication Tolerances:

1. Variation in Cross Section: Do not vary from indicated dimensions by more than 1/8 inch.

2. Variation in Length: Do not vary from indicated dimensions by more than 1/360 of the length
of unit or 1/8 inch, whichever is greater, but in no case by more than 1/4 inch.

3. Warp, Bow, and Twist: Not to exceed 1/360 of the length of unit or 1/8 inch, whichever is
greater.

4. Location of Grooves, False Joints, Holes, Anchorages, and Similar Features: Do not vary

from indicated position by more than 1/8 inch on formed surfaces of units and 3/8 inch on

unformed surfaces.

Comply | surfaces 1:12 to drain unless otherwise indicated.

Provide raised fillets at backs of sills and at ends indicated to be built into jambs.

Provide drips on projecting elements unless otherwise indicated.

Colors shall not vary from approved samples.

NGO

Reinforcement:

1. As required to with stand per ASTM C 1364.

2. Minimum of 0.25 percent of cross-sectional area of panels which exceed 24 inches in width.

3. Minimum Reinforcing Cover: Twice diameter of reinforcing bars.

4, Units less than 24 inches in either transverse or longitudinal direction may be unreinforced in
that direction if structural conditions allow.

Cure units as follows:

1. Cure units in enclosed moist curing room at 95 to 100 percent relative humidity and
temperature of 100 deg F for 12 hours or 70 deg F for 16 hours.
2. Keep units damp and continue curing to comply with one of the following:
a. No fewer than five days at mean daily temperature of 70 deg F or above.
b. No fewer than six days at mean daily temperature of 60 deg F or above.
c. No fewer than seven days at mean daily temperature of 50 deg F or above.
d. No fewer than eight days at mean daily temperature of 45 deg F or above.

Acid etch surfaces to be exposed to view after curing.

Colors and Textures: Custom as selected by Architect from manufacturer's full range. A four color
blend will be used, match existing building.
1. Color: Match existing stone on existing building.

Bid No. 315035 Cast Stone Masonry
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2.02

a. Base Color similar to Edwards Cast Stone “60-040".

2. Texture: Provide units with fine-grained texture to match existing.
a. Texture 1: Corduroy finish.
b. Texture 2: Smooth finish.

SOURCE QUALITY CONTROL
Engage a qualified independent testing agency to sample and test cast stone units according to

ASTM C 1364.
1. Include one test for resistance to freezing and thawing.

PART 3 - EXECUTION

3.01 EXAMINATION
A Examine substrates and conditions, with Installer present, for compliance with requirements for
installation tolerances and other conditions affecting performance of work.
B. Proceed with installation only after unsatisfactory conditions have been corrected.
3.02 SETTING CAST STONE IN MORTAR
A Install cast stone units to comply with requirements in Section 04 20 00 "Unit Masonry."
3.03 ADJUSTING AND CLEANING
A Remove and replace stained and otherwise damaged units and units not matching approved Samples.
Cast stone may be repaired if methods and results are approved by Architect.
B. Replace units in a manner that results in cast stone matching approved Samples, complying with
other requirements, and showing no evidence of replacement.
END OF SECTION 04 72 00
Bid No. 315035 Cast Stone Masonry
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1.06

SECTION 0550 00

METAL FABRICATIONS

PART 1 - GENERAL

1.01

RELATED DOCUMENTS

Applicable provisions of Division 1 shall govern all work under this section.

WORK INCLUDED

Steel Handrails, Interpretive Signage Mounting System, Thresholds, Bat Entry Cupola.

All angles and miscellaneous metals to be set in concrete.

All angles, tubes, bent metal, lintels and miscellaneous steel supports for stone or masonry.
All angles, tubes, bent metal for door, window, and roof framing.

Metal accessories.
1. Including, but not limited to, anchors, bolts, screws, joist hangers, and fasteners.

Misc. Metal Brackets, supports, etc. as shown on drawings.
RELATED WORK

Unit Masonry: Section 04 20 00.

Cast Stone Masonry: 04 72 00.

Painting: Section 09 90 00.

REFERENCES

Metal Fabrications shall be in strict accord with Wisconsin Commercial Building Code, Chapter
11 - "Accessibility".

SUBMITTALS

Submit in accord with the General Conditions of the Contract.

1. Shop drawings required for all items. Show all work to be fabricated with all
construction details shown in appropriate scale, methods of attachments to other
materials, finished dimensions, shop welds and grinding of welds, field assembly joints,
etc.

2. Coordinate work with other suppliers and subcontractors; obtain their approved shop
drawing where necessary, or obtain any necessary additional detail information
regarding mounting conditions or other aspects of related work.

QUALITY ASSURANCE
Take field measurements prior to shop drawing preparation and fabrication.

Comply with the provisions of the following except as otherwise indicated:

Basic Requirements

Bid No. 315035 055000-1
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1. AISC "Code of Standard Practice for Steel Buildings and Bridges".

2. AISC "Specifications for the Design, Fabrication, and Erection of Structural Steel for
Buildings", including the "Commentary" and Supplements thereto as issued.

3. AISC "Specifications for Structural Joints using ASTM A 325 or A 490 Bolts" approved by
the Research Council on Riveted and Bolted Structural Joints of the Engineering Foundation.

4. AWS D1.1 "Structural Welding Code".

Qualify welding process and welding operators in accordance with the AWS "Standard Qualification
Procedure”. Provide certification that welders to be employed in the work have satisfactorily passed
AWS qualification tests within the previous twelve months. If recertification of welders is required,
retesting will be the Contractor's responsibility.

Structural Performances

1. Platforms shall be capable of withstanding a uniform load of 100 Ibs. per sq. ft. or a
concentrated load of 300 Ibs. located to produce maximum stress conditions.
2. Handrails and Interpretive Signage Support shall be capable of withstanding concentrated

loads of 200 Ibs. applied at any point in any direction or a uniform load of 50 Ibs/ft applied
horizontally at the top rail, whichever produces the greatest stress.

Preassemble items in shop to greatest extent possible to minimize field splicing and assembly.
Disassemble units only as necessary for shipping and handling limitations. Clearly mark units for
reassembly and coordinated installation.

DELIVERY, STORAGE AND HANDLING

Package, handle, deliver and store at the job site in a manner that will avoid damage or deformation.
Damaged material will be rejected.

Items to be built into concrete, masonry, etc. shall be furnished by the respective contractor and the
contractor shall build this into the work as the work progresses.

PROJECT CONDITIONS

Verify dimensions in field for pre-cut or prefabricated items.

Examine job conditions and adjoining construction which may affect the acceptability of the work.
Coordinate installation of anchorages for metal fabrications. Furnish setting drawings, templates,
and directions for installing embedments and other items that are to be embedded in concrete.
Deliver such items to Project site in time for installation.

SUSTAINABLE DESIGN REQUIREMENTS

Recycled content: Provide products manufactured from recycled content as specified.

1. Steel: Minimum 75% post-consumer recycled content.
2. Stainless steel: Minimum 50% post-consumer recycled content.
3. Aluminum: Minimum 50% post-consumer recycled content.

Regional Materials: Provide materials or products that have been extracted, harvested, or recovered,
as well as manufactured, within 500 miles of the project site.
1. Steel: 50%.

Basic Requirements

Bid No. 315035 055000-2
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Low-Emitting Materials, Field applied Paints and Coatings: Interior paints and coatings applied on-

site must meet the limitations and restrictions concerning chemical components set by the following

standards:

1. Topcoat Paints, Green Seal Standard GS-11, Paints: First Edition, May 20, 1993.

2. Anti-Corrosive and Anti-Rust Paints: Green Seal Standard GS-03, Anti-Corrosive Paints",
Second Edition, January 7, 1997. For applications on ferrous metal substrates.

3. "All Other Architectural Coatings, Primers and Undercoats: South Coast Air Quality
Management District (SCAQMD) Rule #1113, Architectural Coatings", rules in effect on
January 1, 2004.

Low-Emitting Materials, Adhesives, and Sealants: Materials used on the interior of the building

(defined as inside the weatherproofing system and applied on site) must not exceed the following

requirements.

1. Adhesives, Sealants and Sealant Primers: South Coast Air Quality Management (SCAQMD)
Rule # 1168, requirements in effect on July 1, 2005, and rule amendment date January 7,
2005.

2. Aerosol Adhesives: Green Seal Standard for Commercial Adhesives GS-36, requirements in
effect on October 19, 2000.

PART 2 - PRODUCTS

2.01

A.

2.02

METAL FOR FABRICATIONS
Cold-rolled carbon steel sheets: ASTM A336.

Structural Steel Sheet: Hot rolled ASTM A570, or cold-rolled ASTM A611, of grade required for
design loading, minimum of Grade C.

Galvanized carbon steel sheets: ASTM A446, with G90 zinc coating.

Welding materials: AWS D1.1; type required for materials being welded.

Shop coat primer: FS-TT-P-32, for shop application and field touch-up.

Touch-up primer for galvanized surfaces.

1. Steel shapes and fasteners, in general, for exterior use and where built into exterior wall: zinc
coated.

Structural Steel: ASTM A36.

Structural Steel Angles: ASTM A36, hot dipped galvanized.

Steel Pipe: ASTM A53, Type S, Grade A, standard weight, schedule 40.

Steel Bars and Bar Size Shapes: ASTM A 306, Grade 65, or ASTM A 36.

Castings: Gray iron, ASTM A48-83 Class 35B; or Ductile iron ASTM A536-80 Grade 65-45-12.

Stainless Steel: AISI Type 302/304, #4 finish, as specified vertical grain except as otherwise
specified.

GALVANIZED STEEL

All exterior galvanized steel shall be hot-dipped galvanized.

Basic Requirements
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2.03

2.04

1. Straighten steel shapes that are warped by hot-dipped galvanizing process.
ACCESSORIES

Concrete Inserts: Threaded or wedge type, galvanized ferrous castings, either malleable iron ASTM
A 47 or cast steel ASTM A 27. Provide bolts, washers and shims as require, hot-dipped galvanized,
ASTM A 153.

Fasteners: Including, but not limited to the following;
1. Provide zinc-coated fasteners for exterior use where built into exterior walls or where shown
on drawings. Select fasteners for the type, grade and class required.
a. Provide hot-dipped galvanized coating for fasteners less than 1/2” diameter that are in
contact with pressure-treated wood.
2. Bolts and Nuts: Regular hexhead type, ASTM A 307, Grade A or Type 304 stainless steel,
ASTM A 320. High Strength bolts and nuts, ASTM A 325.
Lag Bolts: Type, FS FF-B-561.
Machine Screws: Cadmium plated steel, FS FF-S-92, Security Screw
Wood Screws: Carbon steel, FS FF-S-111.
Plain Washers: Round, carbon steel, FS FF-W-92.
Concrete Anchorage Devices: Wedge-type expansion bolts, FS FF-S-325, Group 1, Type 4,
Class 1, zinc coated or stainless steel as shown on the drawings and installed in accordance
with manufacturer's recommendations.
a. “Kwik-bolt", Hilti Corporation.
b. "Wej-it", Wej-it Corporation.
8. Masonry Sleeve Anchors: zinc coated or stainless as shown on the drawings.
a. Rawl “Lok/Bolt”.
b. HILTI - Sleeve anchor.
9. Toggle Bolts: Spring-wing type, FS FF-B-558, Type I, Class | and Style 1 zinc coated or
stainless steel as shown on the drawings.
10.  Lock Washers: Helical spring type carbon steel, FS FF-W-84.
11.  Epoxy bolt anchorage: HILTI (HY-10 or equal)

Nookow

Electrodes for Welding: Comply with AWS code.
FABRICATION

Weld permanent connections wherever possible; use continuous welds where exposed. Grind smooth
all welds where exposed; straighten members after welding.

1. Use materials and methods that minimize distortion and develop strength and corrosion
resistance of base metals.

2. Obtain fusion without undercut or overlap.

3. Remove welding flux immediately.

4. At exposed connections, finish exposed welds and surfaces smooth and blended so no
roughness shows after finishing and contour of welded surface matches that of adjacent
surface.

Do shop cutting, drilling, fitting wherever possible. Field measure before fabrication when
necessary or required.

Workmanship: Use materials of size and thickness indicated, or if not indicated, as required to
produce strength and durability in finished product for use intended. Work to dimensions on shop
drawings, using proven details of fabrication and support. Use type of materials indicated or
specified for various components of work.

Basic Requirements
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2.05

2.06

Form exposed work true to line and level with accurate angles and surfaces and straight sharp edges.
Ease exposed edges to a radius of approximately 1/32" unless otherwise indicated. Form bent-metal
corners to smallest radius possible without causing grain separation or otherwise impairing work.

Form exposed connections with hairline joints, flush and smooth, using concealed fasteners
wherever possible. Use exposed fasteners of type indicated or, if not indicated, security
(countersunk) screws or bolts.

Remove burrs and ease edges to a radius of approximately 1/32 inch, unless otherwise indicated.
Remove sharp or rough areas on exposed surfaces.

MANUFACTURED UNITS

Structural Performance of Railings: Provide railings capable of withstanding the effects of gravity
loads and the following loads and stresses within limits and under conditions indicated:

1. Top Rails of Guards:
a. Uniform load of 50 Ibf/ ft. applied in any direction.
b. Concentrated load of 200 Ibf applied in any direction.
c. Uniform and concentrated loads need not be assumed to act concurrently.

STEEL FINISHES

Galvanizing: Hot-dip galvanize items as indicated to comply with applicable standard listed below:

1. ASTM A 123/A 123M, for galvanizing steel products.

2. ASTM A 153/A 153M, for galvanizing steel hardware.

3. Except for items indicated to be fabricated of stainless steel, exterior metal fabrication items
shall be hot-dip galvanized.

Preparation for Shop Painting: Clean steel items free of mill scale, rust and foreign matter, grease,
oil, dust, and dirt in accordance with SSPC SP-2, SP-3, or SP-7.

Shop Priming: Apply one shop coat of metal primer using manufacturer's standard primer, except
stainless steel, galvanized steel, and other non-ferrous items.

PART 3 - EXECUTION

3.01

A

INSTALLATION

Anchorage to masonry with expansion bolts, sleeves, toggle bolts or approved similar. Do not use
wood plugs for anchorage.

Bolts, screws, and similar fastenings for field connections shall be of the same material and finish as
the parts being fastened.

Immediately after erection, repaint field connections, weld burns, abraded surfaces. Scrape and wire
brush loose and scaling paint to sound metal, follow with spot priming.

Install manufactured units and specialty products in accordance with the manufacturer's instructions
and approved shop drawings.

Do not proceed with installation until conditions are satisfactory.

Install in accordance with approved shop drawings.

Basic Requirements

Bid No. 315035 055000-5



OCoO~NOoO O WNE

Perform field welding in accordance with AWS D1.1.

Corrosion Protection: Coat concealed metal surfaces that will come into contact with grout, concrete,
or dissimilar metals with a heavy coat of bituminous paint.

Anchor powder coated flat stock to interior walls by drilling holes for % inch studs and anchoring
with epoxy.

ADJUSTING AND CLEANING

Touchup Painting: Immediately after erection, clean field welds, bolted connections, and abraded
areas. Paint uncoated and abraded areas with the same material as used for shop painting to comply
with SSPC-PA 1 for touching up shop-painted surfaces.

1. Apply by brush or spray to provide a minimum 2.0-mil dry film thickness.

Galvanized Surfaces: Clean field welds, bolted connections, and abraded areas and repair
galvanizing to comply with ASTM A 780.

Protect stainless steel finishes from contamination by materials containing iron.

END OF SECTION

Basic Requirements
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SECTION 06 20 00

FINISH CARPENTRY

PART 1 - GENERAL

1.01 RELATED DOCUMENTS
A. Applicable provisions of Division 1 shall govern all work under this section.
1.02 WORK INCLUDED
A. Carpentry work which is exposed to view, non-structural, and not specified as part of other sections.
B. The types of finish carpentry include, but are not necessarily limited to the following:
1. Reinstalled salvaged wood door and wood casings, moldings at Veranda lower level opening.
1.03 RELATED WORK
A Related Sections: The following sections contain requirements that relate to this section:
B. Historic Treatment Procedures: Section 01 35 91.
C. Joint Sealants: Section 07 92 00.
D. Door Hardware: Section 08 71 00.
E. Painting: Section 09 90 00 for painting and refinishing existing salvaged door.
1.04 SUBMITTALS
A General: Submit each item in this article according to the General Conditions of the Contract.
1. Shop drawings for all millwork; receive approval prior to fabrication; draw in related or
dimensional position with sections shown either full size or 3-inch scale.
2. Samples:
a. One 24-inch- long section of wood running trim, casing, moulding, or similar lineal
mill work where fabrication required to match existing.
B. Product Data: For each type of component required. Include but not limited to the following:
1. Manufacturer’s data on hardware, accessories, and finishes.
1.05 REFERENCES
A Western Red Cedar Lumber Association "Designer's Handbook".
1.06 QUALITY ASSURANCE
A Quality Standards: Architectural Woodwork Quality Standards, Guide Specification and Quality
Control Program as set forth by the Architectural Woodwork Institute (AWI).
B. Architectural Woodwork Manufacturer: Experienced in this type of work; successfully completed
comparable work.
Bid No. 315035 Finish Carpentry
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1.07

Deviations from quality, grade, species, and finish specified under AWI Interior Woodwork for
Transparent Finish and Interior Woodwork for Paint Finish will be allowed for individual items or
components only if specified under separate headings covering such items.

DELIVERY, STORAGE AND HANDLING

Protect finish carpentry materials during transit, delivery, storage and handling to prevent damage,
soiling and deterioration.

Do not deliver finish carpentry materials until painting, wet work, grinding and similar operations
which could damage, soil or deteriorate woodwork have been completed.

If finish carpentry materials must be stored in other than installation areas, store only in areas

meeting requirements specified for installation areas.

1. Conditioning: Installer shall advise Contractor of temperature and humidity requirements for
finish carpentry installation areas. Do not install finish carpentry until required temperature
and relative humidity have been stabilized and will be maintained in installation areas.

2. Maintain temperature and humidity in installation area as required to maintain moisture
content of installed finish carpentry within a 1.0 percent tolerance of optimum moisture
content, from date of installation through remainder of construction period. The fabricator of
woodwork shall determine optimum moisture content and required temperature and humidity
conditions.

PART 2 - PRODUCTS

2.01

A.

2.011

2.012

MATERIALS, GENERAL

Lumber standards: Comply with DOC PS 20, “American Softwood Lumber Standard,” for lumber
and with applicable grading rules of inspection agencies certified by American Lumber Standards
Committee Board of Review.

Inspection Agencies: Inspection agencies, and the abbreviations used to reference them, include the
following:

NELMA — Northeastern Lumber Manufacturers Association.

NHLA — National Hardwood Lumber Association.

NLGA — National Lumber Grades Authority.

SPIB - Southern Pine Inspection Bureau.

WCLIB - West Coast Lumber Inspection Bureau.

WWPA — Western Wood Products Association.

ok~ whE

Grade Stamps: Provide lumber with each piece factory marked with grade stamp of inspection
agency evidencing compliance with grading rule requirements and identifying grading agency,
grade, species, moisture content at time of surfacing, and mill.

For exposed lumber, furnish pieces with grade stamps applied to ends of back of each piece, or omit
grade stamps entirely and provide certificates of grade compliance issued by inspection agency.

SCHEDULE OF MATERIALS
Wood, Solid
1. Match existing exterior wood frames, White Oak quarter sawn.

a. Painted.

ACCESSORIES

Bid No. 315035 Finish Carpentry
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E.

F.

Provide nails, screws and other anchoring devices of the proper type, size, material and finish for
application to provide secure attachment, concealed where possible, and complying with applicable
Federal Specifications.

1. Nails, Wire, Brads and Staples: FS FF-N-105.

2. Power-Driven Fasteners: CABO NER-272.

Where interior finish carpentry materials are exposed in areas of high humidity, provide fasteners
and anchorages with hot-dip galvanized coating complying with ASTM A 153 or No. 304 stainless
steel.

Glue: Aliphatic- or phenolic-resin wood glue recommended by manufacturer for general carpentry
use. Exterior rated for exterior use.

Sealants: Comply with requirements of Division 7 Section “Joint Sealants” for materials required for
sealing work.

FABRICATION

Wood Moisture Content: Comply with requirements of specified inspection agencies and
manufacturer’s recommendations for moisture content of finish carpentry on relative humidity
conditions existing during time of fabrication and in installation areas.

Field Dimensions

1. Millwork Manufacturer: Responsible for details, dimensions not controlled by job
conditions; show on shop drawing all field measurements beyond his control. Contractor,
Woodwork Manufacturer: Cooperate to establish, maintain these field dimensions.

Leave all surfaces clean and true and all exposed wood surfaces sanded parallel with grain, free of
discernible marks and ready for work under Division 9 Section “Painting”.

Back out or kerf backs of the following members, except members with ends exposed in finished
work:
1. Standing and running trim wider than 5 inches.

Ease edges of lumber less than 1 inch in nominal thickness to 1/16-inch radius.

Ease edges of lumber 1 inch or more in nominal thickness to 1/8-inch radius.

PART 3 - EXECUTION

3.01 EXAMINATION
A Examine substrates, with Installer present, for compliance with requirements for installation
tolerances and other conditions affecting installation and performance of finish carpentry. Do not
proceed with installation until unsatisfactory conditions have been corrected.
3.02 PREPARATION
A. Condition wood materials to average prevailing humidity conditions in installation areas prior to
installing.
B. Examine substrate before installation. Verify that substrate is sound and plumb/level. Proceed with
installation only after unsatisfactory conditions have been corrected.
Bid No. 315035 Finish Carpentry
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C. Prime and backprime exterior wood, including cut ends, for painted, stained and oil finish exposed
on the exterior. Comply with requirements for surface preparation and application in Division 9
Section “Painting”.

3.03 INSTALLATION

A Do not use finish carpentry materials that are unsound, warped, improperly treated or finished,
inadequately seasoned, or too small to fabricate with proper jointing arrangements.
1. Do not use manufactured units with defective surfaces, sizes or patterns.

B. Install finish carpentry plumb, level, true and aligned with adjacent materials. Use concealed shims
where required for alignment.

C. Scribe and cut finish carpentry to fit adjoining work. Refinish and seal cuts as recommended by
manufacturer.

1. Countersink nails; fill surface flush and sand where face nailing is unavoidable.

D. Install to tolerance of 1/8 inch in 96 inches for plumb and level. Install adjoining finish carpentry
with 1/32-inch maximum offset for flush installation and 1/16-inch maximum offset for reveal
installation.

E. Coordinate finish carpentry with materials and systems in or adjacent to standing and running trim
and rails.

1. Provide cutouts for mechanical and electrical items that penetrate exposed surfaces of trim
and rails.

F. Finish according to specified requirements.

1. Refer to Division 9 Sections for final finishing of finish carpentry.
3.04 INSTALLATION

A. Install wood doors plumb and square, with maximum diagonal distortion of 1/16 inch.

B. All frames, moldings and sticking to match existing or as shown on drawings.

C. Drill pilot holes in hardwood species before fastening as required to allow penetration of fasteners
and to prevent splitting.

1. Fasten to prevent movement or warping.
a. Countersink fastener heads on exposed carpentry work.
3.05 ADJUSTING
A Repair damaged or defective work as directed.
B. Adjust and lubricate hardware for proper operation.
3.06 CLEANING

A. Clean shop-finished woodwork, touch-up finish as required and remove and refinish damaged or
soiled areas of finish.

B. Protect finish carpentry and maintain conditions necessary to ensure that work will be without
damage or deterioration at time of acceptance.

END OF SECTION 06 20 00
Bid No. 315035 Finish Carpentry
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SECTION 07 92 00

JOINT SEALANTS

PART 1 - GENERAL

1.01

A

1.02

1.03

RELATED DOCUMENTS

Applicable provisions of Division 1 shall govern all work under this section.
WORK INCLUDED

Miscellaneous Joints.

RELATED WORK

Division 4, Masonry, Sheet Metal Flashing and Trim.

Section 06 20 00, Finish Carpentry.

SUBMITTALS

Product Data: For each joint-sealant product indicated.

Samples for initial selection: Manufacturer’s color charts.

Samples for final selection: Custom color range of actual material for selection.

Samples for exterior mockup selection: Custom color range of actual material installed in mockup
for selection.

Preconstruction Compatibility and Adhesion Test Reports: From sealant manufacturer, indicating
the following:

1. Materials forming joint substrates and joint-sealant backings have been tested for
compatibility and adhesion with joint sealants.
2. Interpretation of test results and written recommendations for primers and substrate

preparation needed for adhesion.
Field-Adhesion Test Reports: For each sealant application tested.
Warranties: Sample of special warranties.
PRECONSTRUCTION TESTING
Preconstruction Compatibility and Adhesion Testing: Submit to joint-sealant manufacturers, for
testing indicated below, samples of materials that will contact or affect joint sealants.

1. Use ASTM C 1087 to determine whether priming and other specific joint preparation
techniques are required to obtain rapid, optimum adhesion of joint sealants to joint substrates.

2. Submit quantity required by joint sealant manufacturer of each kind of material, including
joint substrates, shims, joint-sealant backings, secondary seals, and miscellaneous materials.

3. Schedule sufficient time for testing and analyzing results to prevent delaying the Work.

4. For materials failing tests, obtain joint-sealant manufacturer's written instructions for
corrective measures including use of specially formulated primers.

5. Retain subparagraph below if generic test data are acceptable.

Joint Sealants
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6. Testing will not be required if joint-sealant manufacturers submit joint preparation data that
are based on previous testing, not older than 24 months, of sealant products for adhesion to,
and compatibility with, joint substrates and other materials matching those submitted.

Preconstruction Field-Adhesion Testing: Before installing sealants, field test their adhesion to
Project joint substrates as follows:

1. Locate test joints where indicated on Project or, if not indicated, as directed by A/E.
2. Conduct field tests for each application indicated below:
a. Each kind of sealant and joint substrate indicated.

1) Existing limestone.
2) Existing brick and reinstalled salvaged brick.

3. Notify A/E seven days in advance of dates and times when test joints will be erected.
4. Arrange for tests to take place with joint-sealant manufacturer's technical representative
present.

a. Test Method: Test joint sealants according to Method A, Field-Applied Sealant Joint
Hand Pull Tab, in Appendix X1 in ASTM C 1193 or Method A, Tail Procedure, in
ASTM C 1521.

1) For joints with dissimilar substrates, verify adhesion to each substrate
separately; extend cut along one side, verifying adhesion to opposite side.
Repeat procedure for opposite side.

5. Report whether sealant failed to adhere to joint substrates or tore cohesively. Include data on
pull distance used to test each kind of product and joint substrate. For sealants that fail
adhesively, retest until satisfactory adhesion is obtained.

6. Evaluation of Preconstruction Field-Adhesion-Test Results: Sealants not evidencing
adhesive failure from testing, in absence of other indications of noncompliance with
requirements, will be considered satisfactory. Do not use sealants that fail to adhere to joint
substrates during testing.

QUALITY ASSURANCE

Installer Qualifications: Manufacturer's authorized representative who is trained and approved for
installation of units required for this Project.

Source Limitations: Obtain each kind of joint sealant from single source from single manufacturer.

Product Testing: Test joint sealants using a qualified testing agency.

1. Testing Agency Qualifications: An independent testing agency qualified according to
ASTM C 1021 to conduct the testing indicated.

2. Test according to SWRI's Sealant Validation Program for compliance with requirements
specified by reference to ASTM C 920 for adhesion and cohesion under cyclic movement,
adhesion-in-peel, and indentation hardness.

Mockups: Install sealant in mockups of assemblies specified in other Sections that are indicated to
receive joint sealants specified in this Section. Use materials and installation methods specified in
this Section.

PROJECT CONDITIONS

Examine the joint surfaces and backing, and their anchorage to the structure, and the conditions
under which the joint sealer work is to be performed. Do not proceed with the joint sealer work until
unsatisfactory conditions have been corrected.

Do not proceed with installation of sealants under adverse weather conditions, or when temperatures
are below or above manufacturer's recommended limitations for installation. Proceed with the work

Joint Sealants
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1.08

only when forecasted weather conditions are favorable for proper cure and development of high
early bond strength. Wherever joint width is affected by ambient temperature variations, install
sealants only when temperatures are in the lower third of manufacturer's recommended installation
temperature range.

WARRANTY

Special Installer's Warranty: Manufacturer's standard form in which Installer agrees to repair or
replace joint sealants that do not comply with performance and other requirements specified in this
Section within specified warranty period.

1. Warranty Period: Two years from date of Substantial Completion.

Special Manufacturer's Warranty: Manufacturer's standard form in which joint-sealant manufacturer
agrees to furnish joint sealants to repair or replace those that do not comply with performance and
other requirements specified in this Section within specified warranty period.

1. Warranty Period: Five years from date of Substantial Completion.

Special warranties specified in this article exclude deterioration or failure of joint sealants from the

following:

1. Movement of the structure caused by structural settlement or errors attributable to design or
construction resulting in stresses on the sealant exceeding sealant manufacturer's written
specifications for sealant elongation and compression.

2. Disintegration of joint substrates from natural causes exceeding design specifications.
3. Mechanical damage caused by individuals, tools, or other outside agents.
4. Changes in sealant appearance caused by accumulation of dirt or other atmospheric

contaminants.
ENVIRONMENTAL REQUIREMENTS

Low-Emitting Materials, Adhesives, and Sealants: Materials applied on site must not exceed the
following requirements.

1. Adhesives, Sealants and Sealant Primers: South Coast Air Quality Management (SCAQMD)
Rule # 1168, requirements in effect on July 1, 2005, and rule amendment date January 7,
2005.

2. Aerosol Adhesives: Green Seal Standard for Commercial Adhesives GS-36, requirements in
effect on October 19, 2000.

PART 2 - PRODUCTS

2.01

A

2.02

MATERIALS, GENERAL

Compatibility: Provide joint sealants, backings, and other related materials that are compatible with
one another and with joint substrates under conditions of service and application, as demonstrated by
joint-sealant manufacturer, based on testing and field experience.

Stain-Test-Response Characteristics: Where sealants are specified to be non-staining to porous
substrates, provide products that have undergone testing according to ASTM C 1248 and have not
stained porous joint substrates indicated for Project.

Colors of Exposed Joint Sealants: As selected by A/E from manufacturer's full range, or custom
colors where indicated.

SEALANT

Joint Sealants
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Sealant for Locations Except as Specified in the Subsequent Paragraphs and related Sections:

1. Multi-part, Nonsag, Polyurethane: ASTM C 920, Type M, Grade NS, Class 50, for Use NT.
a. PECORA, Dynatrol II.
b. BASF, Sonneborn, Sonolastic NP-2.
c. TREMCO, Dymeric 240.
d. Or equal as approved by A/E.
1) Equal means both quality and color options.

e. Color: Custom color as selected by AJE.

2. Sealant at flashing: ASTM C920, Type M, Grade NS, Class 50, Use T, NT, M, A or O;
multi-part polyurethane base, elastomeric joint sealing compound:

Sika Chemicals "Sikaflex 2c NS"

Degussa Sonneborn "Sonolastic NP2"

Pecora “Dynatred”

Tremco "Vulkem 227" or “Dymeric"

Color: Selected by A/E from manufacturer’s full range of colors.

PoooTe

LATEX JOINT SEALANTS
Latex Joint Sealant: Acrylic latex or siliconized acrylic latex, ASTM C 834, Type OP, Grade NF.

1. Products: Subject to compliance with requirements, available products that may be
incorporated into the Work include, but are not limited to, the following:
a. BASF Building Systems; Sonolac.
b. OSI, Green Series, SA-167.
c. Pecora Corporation; AC-20+.
d. Tremco Incorporated; Tremflex 834.

2. Paintable.

SEALANT ACCESSORIES

Primer: When required, as recommended by the Sealant Manufacturer.

Cleaners for Nonporous Surfaces: Chemical cleaners acceptable to manufacturers of sealants and
sealant backing materials, free of oily residues or other substances capable of staining or harming
joint substrates and adjacent nonporous surfaces in any way, and formulated to promote optimum

adhesion of sealants to joint substrates.

Masking Tape: Non-staining, nonabsorbent material compatible with joint sealants and surfaces
adjacent to joints.

Closed Cell Back-up (Backer Rod): ASTM C 1330, Type C.

1. Tremco "Closed Cell Backer Rod”.
2. Sonneborn "Sonofoam"”.
3. W.R. Meadows “Kool-Rod”.

Bond-Breaker Tape: Polyethylene tape or other plastic tape recommended by sealant manufacturer
for preventing sealant from adhering to rigid, inflexible joint-filler materials or joint surfaces at back
of joint. Provide self-adhesive tape where applicable.

PART 3 - EXECUTION

Joint Sealants
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3.01

3.02

3.03

EXAMINATION

Examine joints indicated to receive joint sealants, with Installer present, for compliance with
requirements for joint configuration, installation tolerances, and other conditions affecting joint-
sealant performance.

Proceed with installation only after unsatisfactory conditions have been corrected.
JOINT PREPARATION

Clean joint surfaces immediately before installation of sealant. Remove dirt, insecure coatings,
moisture and other substances which would interfere with bond of sealant. Etch concrete and
masonry joint surfaces as recommended by sealant manufacturer. Roughen vitreous or glazed joint
surfaces as recommended by sealant manufacturer.

Prime or seal the joint surfaces wherever shown or recommended by the sealant manufacturer. Do
not allow primer/sealer to spill or migrate onto adjoining surfaces.

SEALANT APPLICATION, GENERAL

General: Comply with joint-sealant manufacturer's written installation instructions for products and
applications indicated, unless more stringent requirements apply.

Sealant Installation Standard: Comply with recommendations in ASTM C 1193 for use of joint
sealants as applicable to materials, applications, and conditions indicated.

Set joint filler units at proper depth or position in the joint to coordinate with other work, including
the installation of bond breakers, backer rods and sealants.

1. Do not leave voids or gaps between the ends of joint filler units.
2. Do not stretch, twist, puncture, or tear sealant backings.
3. Remove absorbent sealant backings that have become wet before sealant application and

replace them with dry materials.

Install bond breaker tape wherever shown and wherever required by manufacturer's
recommendations to ensure that elastomeric sealants will perform properly.

Apply compound with a gun having proper size nozzle or with a knife, as required. Use sufficient
pressure to fill all voids and joints solid. Remove excess sealant and leave surfaces smooth, neat and
clean. Upon completion sealant shall have a smooth, even finish and all joints shall be weathertight.
All work shall be in accordance with manufacturer's printed instructions.

Tooling of Nonsag Sealants: Immediately after sealant application and before skinning or curing
begins, tool sealants according to requirements specified in subparagraphs below to form smooth,
uniform beads of configuration indicated; to eliminate air pockets; and to ensure contact and
adhesion of sealant with sides of joint.

1. Remove excess sealant from surfaces adjacent to joints.

2. Use tooling agents that are approved in writing by sealant manufacturer and that do not
discolor sealants or adjacent surfaces.

3. Provide concave joint profile per Figure 8A in ASTM C 1193, unless otherwise indicated.

4. Provide flush joint profile where indicated per Figure 8B in ASTM C 1193.

5 Provide recessed joint configuration of recess depth and at locations indicated per Figure 8C
in ASTM C 1193.
a. Use masking tape to protect surfaces adjacent to recessed tooled joints.

Joint Sealants
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3.04

Do not allow sealants or compounds to overflow or spill onto adjoining surfaces, or to migrate into
the voids of adjoining surfaces. Clean the adjoining surfaces by whatever means may be necessary
to eliminate evidence of spillage.

FIELD QUALITY CONTROL

Field-Adhesion Testing: Field test joint-sealant adhesion to joint substrates as follows:

1. Extent of Testing: Test completed and cured sealant joints as follows:
a. Perform 5 tests for the first 1000 feet of joint length for each kind of exterior sealant
and joint substrate.
b. Perform 1 test for each 1000 feet of joint length thereafter or 1 test per each floor per
elevation.

2. Test Method: Test joint sealants according to Method A, Field-Applied Sealant Joint Hand
Pull Tab, in Appendix X1in ASTM C 1193 or Method A, Tail Procedure, in ASTM C 1521.
a. For joints with dissimilar substrates, verify adhesion to each substrate separately;
extend cut along one side, verifying adhesion to opposite side. Repeat procedure for

opposite side.

3. Inspect tested joints and report on the following:
a. Whether sealants filled joint cavities and are free of voids.
b. Whether sealant dimensions and configurations comply with specified requirements.
c. Whether sealants in joints connected to pulled-out portion failed to adhere to joint

substrates or tore cohesively. Include data on pull distance used to test each kind of
product and joint substrate. Compare these results to determine if adhesion passes
sealant manufacturer's field-adhesion hand-pull test criteria.

4. Record test results in a field-adhesion-test log. Include dates when sealants were installed,
names of persons who installed sealants, test dates, test locations, whether joints were
primed, adhesion results and percent elongations, sealant fill, sealant configuration, and
sealant dimensions.

5. Repair sealants pulled from test area by applying new sealants following same procedures
used originally to seal joints. Ensure that original sealant surfaces are clean and that new
sealant contacts original sealant.

Evaluation of Field-Adhesion Test Results: Sealants not evidencing adhesive failure from testing or
noncompliance with other indicated requirements will be considered satisfactory. Remove sealants
that fail to adhere to joint substrates during testing or to comply with other requirements. Retest
failed applications until test results prove sealants comply with indicated requirements.

PROTECTION

Cure sealants in compliance with manufacturer's instructions and recommendations. Advise the
Contractor of procedures required for the cure and protection of joint sealers during the construction
period, so that they will be without deterioration or damage (other than normal wear and weathering)
at the time of Substantial Completion.

JOINT-SEALANT COLOR SCHEDULE

1. Provide different sealant colors, as selected by A/E from manufacturer's full range of colors,
at the following joint locations, and as specified in related Sections:
a. Cast Stone (Stone).
b. Existing stone.

Joint Sealants
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C.

e.

Existing face brick and reinstalled salvaged face brick.
Mortar joints.
Steel.

END OF SECTION 07 92 00
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SECTION 08 11 13

HOLLOW METAL DOORS AND FRAMES

PART 1 - GENERAL

1.01 RELATED DOCUMENTS
A. Conditions of the Contract and portions of Division One of this Project Manual apply to this Section
as though repeated herein.
1.02 WORK INCLUDED
A Hollow Metal Door and Frame at Tunnel entry from Boiler House.
1.03 RELATED WORK

A Joint Sealants: Section 07 92 00.

B. Door Hardware: Section 08 71 00.

C. Painting: Section 09 90 00.

D. Building in of anchors and grouting of frames in masonry construction is specified in Section 04 20
00.

1.04 REFERENCES

A. Comply with Steel Door Institute "Recommended Specifications: Standard Steel Doors and
Frames" (SDI-100) and as herein specified.

B. Fire-Rated Doors: Comply with NFPA 80 "Standard for Fire Doors and Windows." and have
been tested, listed, and labeled in accordance with ASTM E 152 "Standard Methods of Fire Tests
of Door Assemblies” by a nationally recognized independent testing and inspection agency
acceptable to authorities having jurisdiction.

C. ANSI A250.3 Test Procedure and Acceptance Criteria for Factory Applied Finish Painted Steel
Surfaces for Steel Doors and Frames

D. ANSI A250.4 Test Procedure and Acceptance Criteria for Physical Endurance for Steel Doors
and Hardware Reinforcings

E. ANSI A250.5 Accelerated Physical Endurance Test Procedure for Steel Doors, Frames, and
Frame Anchors

F. ANSI A250.6 Hardware on Steel Doors (Reinforcement --Application)

G. ANSI A250.8 Nomenclature for Standard Steel Doors and Steel Door Frames

H. ANSI A250.10 Test Procedure and Acceptance Criteria for Prime Painted Steel Surfaces for
Steel Doors and Frames

I ANSI/DHI A115 Specifications for Hardware Preparations in Standard Steel Doors and Frames

J. ANSI/DHI A115.1G Installation Guide for Doors and Hardware

Bid No. 315035 Hollow Metal Doors And Frames
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K. SDI-Steel Door Institute

L. ASTM A240/A240M Standard Specification for Heat-Resisting Chromium and Chromium-
Nickel Stainless Steel

M.  ASTM A366 Standard Specification for Steel, Sheet, Carbon, Cold-Rolled, Commercial Quality

N. ASTM A568 Standard Specification for Steel, Sheet, Carbon, and High-Strength, Low-Alloy,
Hot-Rolled and Cold-Rolled, General Requirements

0. ASTM A569 Standard Specification for Steel, Carbon (0.15 Maximum, Percent), Hot-Rolled
Sheet and Strip Commercial Quality

P. ASTM A591 Standard Specification for Steel Sheet, Electrolytic Zinc-Coated, for light Coating
Mass Applications

Q. ASTM A620 Standard Specification for Steel, Sheet, Carbon, Cold-Rolled, Drawing Quality,
Special Killed

R. ASTM A653 Standard Specification for Steel Sheet, Zinc-Coated (Galvanized) or Zinc-Iron
Alloy-Coated (Galvanealed) by the Hot-Dip Process

S. ASTM A924 Standard Specification for General Requirements for Steel Sheet, Metallic-Coated
by the Hot-Dip Process

T. American Welding Society

1.05 SUBMITTALS

A Submit in accordance with the General Conditions of the Contract.

1. Manufacturer's technical product data substantiating that products comply with
requirements.

2. Shop Drawings for fabrication and installation of steel doors and frames. Include details
of each frame type, elevations of door design types, conditions at openings, details of
construction, location and installation requirements of finish hardware and
reinforcements, and details of joints and connections. Show anchorage and accessory
items.

a. Provide schedule of doors and frames using same reference numbers for details
and openings as those on contract drawings.

3. Oversize Construction Certification: For assemblies required to be fire rated and exceeding
limitations of labeled assemblies.

4. Product Test Reports: Based on evaluation of comprehensive tests performed by a qualified
testing agency, for each type of hollow metal door and frame assembly.

1.06 QUALITY ASSURANCE
A Source Limitations: Obtain hollow metal work from single source from single manufacturer.
1.07 DELIVERY, STORAGE, AND HANDLING
A Deliver hollow metal work cartoned or crated to provide protection during transit and job
storage.
Bid No. 315035 Hollow Metal Doors And Frames
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22
23
24
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28
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30
31
32
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34
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36
37
38
39
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4
42
43
44
45
46
47
48
49
50
51
52
53
54
55

B.

1. Provide additional protection to prevent damage to finish of factory-finished units.

Deliver welded frames with two removable spreader bars across bottom of frames, tack welded to
jambs and mullions.

Inspect hollow metal work upon delivery for damage. Minor damages may be repaired provided
refinished items are equal in all respects to new work and acceptable to Construction Manager;
otherwise, remove and replace damaged items as directed.

Store doors and frames at building site under cover. Place units on minimum 4 inch high wood
blocking. Avoid use of non-vented plastic or canvas shelters which could create a humidity
chamber. If cardboard wrapper on door becomes wet, remove carton immediately. Provide 1/4
inch spaces between stacked doors to promote air circulation.

PROJECT CONDITIONS

Examine the openings and conditions under which hollow metal work is to be installed. Do not
proceed with the work until unsatisfactory conditions have been corrected.

PART 2 - PRODUCTS

2.01 MANUFACTURERS, HOLLOW METAL

A Amweld Building Products

B. Ceco Door Products

C. Curries Company

D. Kewaunee Corporation

E. Mesker Door, Inc.

F. Steelcraft

G. Or approved equal.

2.02 MATERIALS

A Cold-Rolled Steel Sheet: ASTM A 1008/A 1008M, Commercial Steel (CS), Type B; suitable for
exposed applications.

B. Hot-Rolled Steel Sheet: ASTM A 1011/A 1011M, Commercial Steel (CS), Type B; free of scale,
pitting, or surface defects; pickled and oiled.

C. Frame Anchors: ASTM A 591/A 591M, Commercial Steel (CS), 40Z coating designation; mill
phosphatized.

1. For anchors built into exterior walls, steel sheet complying with ASTM A 1008/A 1008 or
ASTM A 1011/A 1011M, hot-dip galvanized according to ASTM A 153/A 153M, Class B.

D. Inserts, Bolts, and Fasteners: Hot-dip galvanized according to ASTM A 153/A 153M.

E. Powder-Actuated Fasteners in Concrete: Fastener system of type suitable for application indicated,
fabricated from corrosion-resistant materials, with clips or other accessory devices for attaching
hollow metal frames of type indicated.

Bid No. 315035 Hollow Metal Doors And Frames
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2.03

Grout: ASTM C 476, except with a maximum slump of 4 inches, as measured according to ASTM C
143/C 143M.

Mineral-Fiber Insulation: ASTM C 665, Type | (blankets without membrane facing); consisting of
fibers manufactured from slag or rock wool with 6- to 12-Ib/cu. ft. density; with maximum
flamespread and smoke-development indexes of 25 and 50, respectively; passing ASTM E 136 for
combustion characteristics.

Glazing: Comply with requirements in Division 08 Section "Glazing."

Bituminous Coating: Cold-applied asphalt mastic, SSPC-Paint 12, compounded for 15-mil dry film
thickness per coat. Provide inert-type noncorrosive compound free of asbestos fibers, sulfur
components, and other deleterious impurities.

Steel: Commercial quality, level, cold-rolled steel conforming to ASTM A366, free of scale and
surface defects. Commercial quality hot rolled and pickled steel conforming to ASTM A569
may be used as option for interior frames. Standard hollow metal frame gauges are as follows
(Bullet Resistant must meet specified resistance level):

Interior Frames: 16-gage.

Exterior Frames: 14-gage.

Flush Doors: 16-gage (exterior), 18-gage (interior).

Rough Bucks and Stiffeners: 12-gage.

Miscellaneous Trim: 16 gage.

agrwbdPE

FABRICATION, GENERAL

Fabricate hollow metal work to be rigid and free of defects, warp, or buckle. Accurately form metal
to required sizes and profiles, with minimum radius for thickness of metal. Where practical, fit and
assemble units in manufacturer's plant. To ensure proper assembly at Project site, clearly identify
work that cannot be permanently factory assembled before shipment.

Tolerances: Fabricate hollow metal work to tolerances indicated in SDI 117.

Fabricate concealed stiffeners, edge channels, and hardware reinforcement from either cold- or hot-
rolled steel sheet.

Fabricate doors to a maximum tolerance of 1/16 inch from a straight edge when laid on face of
door in any direction, including diagonal.

Provide proper Underwriters' Laboratory (UL) labels. Labeled doors shall have equal labeled
frames.

Clearances
1. Edge clearances shall be provided as follows:
a. Between doors and frame, at head and jambs - 1/8 inch.
b. At door sills:
1) Where no threshold is used - 3/8 minimum.
2) Where threshold is used - 1/4 inch maximum between door & threshold.

Hardware Preparation: Factory prepare hollow metal work to receive templated mortised hardware;
include cutouts, reinforcement, mortising, drilling, and tapping according to the Door Hardware
Schedule and templates furnished as specified in Division 08 Section "Door Hardware."

1. Locate hardware as indicated, or if not indicated, according to ANSI/SDI A250.8.

Bid No. 315035 Hollow Metal Doors And Frames
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2. Reinforce doors and frames to receive nontemplated, mortised and surface-mounted door
hardware.

3. Comply with applicable requirements in ANSI/SDI A250.6 and ANSI/DHI A115 Series
specifications for preparation of hollow metal work for hardware.

4. Coordinate locations of conduit and wiring boxes for electrical connections with Division 26
Sections.

2.04 HOLLOW METAL FRAME FABRICATION

A Provide metal frames of the types and styles indicated on the drawings or schedules and
complying with SDI for materials and construction requirements.

B. Provide metal frames for doors, transoms, sidelights, borrowed lites, and other openings, as
shown on drawings.

C. Provide integral channel frames, sub frames and stiffeners to structure where indicated or
required for fastening and stiffening frames.

D. Provide steel spreader temporarily attached to feet of both jambs for welded frames.

E. Completely clean all frames by degreasing process, followed by one coat rust inhibitive primer
equal to withstand a salt spray test (5% solution) of 70 hours. Thoroughly prime all surfaces
without runs, smears, or bare spots, and under and inside all removable stops.

F. Where frames are fabricated in sections due to shipping or handling limitations, provide alignment
plates or angles at each joint, fabricated of same thickness metal as frames.

1. Welded Frames: Weld flush face joints continuously; grind, fill, dress, and make smooth,
flush, and invisible.

2. Sidelight Frames: Provide closed tubular members with no visible face seams or joints,
fabricated from same material as door frame. Fasten members at crossings and to jambs by
butt welding.

3. Provide countersunk, flat- or oval-head exposed screws and bolts for exposed fasteners
unless otherwise indicated.

4. Grout Guards: Weld guards to frame at back of hardware mortises in frames to be grouted.

5. Floor Anchors: Weld anchors to bottom of jambs and mullions with at least four spot welds
per anchor.

6. Jamb Anchors: Provide number and spacing of anchors as follows:

a. Masonry Type: Locate anchors not more than 18 inches from top and bottom of
frame. Space anchors not more than 32 inches o.c. and as follows:
1) Two anchors per jamb up to 60 inches high.
2) Three anchors per jamb from 60 to 90 inches high.
3) Four anchors per jamb from 90 to 120 inches high.
4) Four anchors per jamb plus 1 additional anchor per jamb for each 24 inches or
fraction thereof above 120 inches high.
b. Stud-Wall Type: Locate anchors not more than 18 inches from top and bottom of
frame. Space anchors not more than 32 inches o.c. and as follows:
1) Three anchors per jamb up to 60 inches high.
2) Four anchors per jamb from 60 to 90 inches high.
3) Five anchors per jamb from 90 to 96 inches high.
4) Five anchors per jamb plus 1 additional anchor per jamb for each 24 inches or
fraction thereof above 96 inches high.
5) Two anchors per head for frames above 42 inches wide and mounted in metal-
stud partitions.
Bid No. 315035 Hollow Metal Doors And Frames
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2.05

2.06

c. Compression Type: Not less than two anchors in each jamb.
d. Postinstalled Expansion Type: Locate anchors not more than 6 inches from top and
bottom of frame. Space anchors not more than 26 inches o.c.

7. Door Silencers: Except on weather-stripped doors, drill stops to receive door silencers as
follows. Keep holes clear during construction.
a. Single-Door Frames: Drill stop in strike jamb to receive three door silencers.
b. Double-Door Frames: Drill stop in head jamb to receive two door silencers.

HOLLOW METAL DOOR FABRICATION

Top and bottom edges of all doors shall be closed with a continuous recessed steel channel not
less than 16-gauge, full width spot welded to both faces.

All doors to be flush with seamless edges i.e., provide continuous flush end closures,
continuously welded in place and ground smooth.

Hardware location per manufacturer recommended heights to meet ADA requirements.

Completely clean all doors of impurities and pressure sand to a smooth surface and correct all
irregularities with metallic putty sanded smooth. Provide one spray coat of primer, baked on.
Thoroughly paint unexposed inside surfaces of exterior doors, fire doors, and other doors
occurring in excessive moisture area.

Exterior Doors: Provide weep-hole openings in bottom of exterior doors to permit moisture to
escape. Seal joints in top edges of doors against water penetration.

Glazed Lites: Factory cut openings in doors.

Astragals: Provide overlapping astragal on one leaf of pairs of doors where required by NFPA 80
for fire-performance rating or where indicated. Extend minimum 3/4 inch beyond edge of door
on which astragal is mounted.

STANDARD HOLLOW METAL DOORS

General: Provide doors of design indicated, not less than thickness indicated; fabricated with smooth
surfaces, without visible joints or seams on exposed faces unless otherwise indicated. Comply with
ANSI/SDI A250.8.
1. Design: As indicated.
2. Core Construction: Manufacturer's standard kraft-paper honeycomb, polystyrene,
polyurethane, polyisocyanurate, mineral-board, or vertical steel-stiffener core.
a. Fire Door Core: As required to provide fire-protection ratings indicated.
b. Thermal-Rated (Insulated) Doors: Where indicated, provide doors fabricated with
thermal-resistance value (R-value) of not less than 6.0 deg F x h x sq. ft./Btu when
tested according to ASTM C 1363.
1) Locations: Exterior doors and doors that connect the main (office and Medical
Examiner Suite) portion of the building to Garage, 150.

3. Vertical Edges for Single-Acting Doors: Beveled edge.
a. Beveled Edge: 1/8 inch in 2 inches.

4. Top and Bottom Edges: Closed with flush or inverted 0.042-inch- thick, end closures or
channels of same material as face sheets.

Bid No. 315035 Hollow Metal Doors And Frames
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5. Tolerances: Comply with SDI 117, "Manufacturing Tolerances for Standard Steel Door and
Frames."

Exterior Doors: Face sheets fabricated from metallic-coated steel sheet. Provide doors complying
with requirements indicated below by referencing ANSI/SDI A250.8 for level and model and
ANSI/SDI A250.4 for physical performance level:

1. Level 2 and Physical Performance Level B (Heavy Duty), Model 1 (Full Flush).

Hardware Reinforcement: Fabricate according to ANSI/SDI A250.6 with reinforcing plates from
same material as door face sheets.

Fabricate concealed stiffeners and hardware reinforcement from either cold- or hot-rolled steel sheet.

STANDARD HOLLOW METAL FRAMES
General: Comply with ANSI/SDI A250.8 and with details indicated for type and profile.

Exterior Frames: Fabricated from metallic-coated steel sheet.

1. Fabricate frames with mitered or coped corners.

2. Fabricate frames as face welded unless otherwise indicated.
3. Frames for Level 2 Steel Doors: 0.053-inch- thick steel sheet.

Hardware Reinforcement: Fabricate according to ANSI/SDI A250.6 with reinforcement plates from
same material as frames.

FRAME ANCHORS

Jamb Anchors:

1. Masonry Type: Adjustable strap-and-stirrup or T-shaped anchors to suit frame size, not less
than 0.042 inch thick, with corrugated or perforated straps not less than 2 inches wide by 10
inches long; or wire anchors not less than 0.177 inch thick.

2. Stud-Wall Type: Designed to engage stud, welded to back of frames; not less than 0.042 inch
thick.

3. Compression Type for Drywall Slip-on Frames: Adjustable compression anchors.

4, Postinstalled Expansion Type for In-Place Concrete or Masonry: Minimum 3/8-inchdiameter
bolts with expansion shields or inserts. Provide pipe spacer from frame to wall, with throat
reinforcement plate, welded to frame at each anchor location.

Floor Anchors: Formed from same material as frames, not less than 0.042 inch thick, and as follows:

1. Monolithic Concrete Slabs: Clip-type anchors, with two holes to receive fasteners.

2. Separate Topping Concrete Slabs: Adjustable-type anchors with extension clips, allowing not
less than 2-inch height adjustment. Terminate bottom of frames at finish floor surface.

STOPS AND MOLDINGS

Fixed Frame Moldings: Formed integral with hollow metal frames, a minimum of 5/8 inch high
unless otherwise indicated.

Loose Stops for Glazed Lites in Frames: Minimum 0.032 inch thick, fabricated from same material
as frames in which they are installed.

Cut-Off Stops:
1. Angled stop terminates 6-inches above the floor, closed at a 45 degree angle.

Bid No. 315035 Hollow Metal Doors And Frames
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STEEL FINISHES

Prime Finish: Apply manufacturer's standard primer immediately after cleaning and pretreating.
1. Shop Primer: Manufacturer's standard, fast-curing, lead- and chromate-free primer complying
with ANSI/SDI A250.10 acceptance criteria; recommended by primer manufacturer for
substrate; compatible with substrate and field-applied coatings despite prolonged exposure.
2. Ensure primer is compatible with finish coats scheduled.

PART 3 - EXECUTION

3.01 EXAMINATION
A. Examine substrates, areas, and conditions, with Installer present, for compliance with requirements
for installation tolerances and other conditions affecting performance of the Work.
B. Examine roughing-in for embedded and built-in anchors to verify actual locations before frame
installation.
C. Proceed with installation only after unsatisfactory conditions have been corrected.
3.02 PREPARATION
A Remove welded-in shipping spreaders installed at factory. Restore exposed finish by grinding,
filling, and dressing, as required to make repaired area smooth, flush, and invisible on exposed faces.
B. Prior to installation, adjust and securely brace welded hollow metal frames for squareness,
alignment, twist, and plumbness to the following tolerances:

1. Squareness: Plus or minus 1/16 inch, measured at door rabbet on a line 90 degrees from jamb
perpendicular to frame head.

2. Alignment: Plus or minus 1/16 inch, measured at jambs on a horizontal line parallel to plane
of wall.

3. Twist: Plus or minus 1/16 inch, measured at opposite face corners of jambs on parallel lines,
and perpendicular to plane of wall.

4. Plumbness: Plus or minus 1/16 inch, measured at jambs on a perpendicular line from head to
floor.

C. Drill and tap doors and frames to receive nontemplated, mortised, and surface-mounted door
hardware.
3.03 INSTALLATION
A General: Install hollow metal work plumb, rigid, properly aligned, and securely fastened in place;
comply with Drawings and manufacturer's written instructions.
B. Hollow Metal Frames: Install hollow metal frames of size and profile indicated. Comply with

ANSI/SDI A250.11.

1. Set frames accurately in position, plumbed, aligned, and braced securely until permanent
anchors are set. After wall construction is complete, remove temporary braces, leaving
surfaces smooth and undamaged.

a. At fire-protection-rated openings, install frames according to NFPA 80.

b. Where frames are fabricated in sections because of shipping or handling limitations,
field splice at approved locations by welding face joint continuously; grind, fill, dress,
and make splice smooth, flush, and invisible on exposed faces.

c. Install frames with removable glazing stops located on secure side of opening.

d. Install door silencers in frames before grouting.

Bid No. 315035 Hollow Metal Doors And Frames
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e. Remove temporary braces necessary for installation only after frames have been
properly set and secured.

f. Check plumbness, squareness, and twist of frames as walls are constructed. Shim as
necessary to comply with installation tolerances.
g. Field apply bituminous coating to backs of frames that are filled with grout containing

antifreezing agents.

Floor Anchors: Provide floor anchors for each jamb and mullion that extends to floor, and

secure with postinstalled expansion anchors.

a. Floor anchors may be set with powder-actuated fasteners instead of postinstalled
expansion anchors if so indicated and approved on Shop Drawings.

Metal-Stud Partitions: Solidly pack mineral-fiber insulation behind frames.

Masonry Walls: Coordinate installation of frames to allow for solidly filling space between
frames and masonry with grout.

Concrete Walls: Solidly fill space between frames and concrete with grout. Take precautions,
including bracing frames, to ensure that frames are not deformed or damaged by grout forces.
In-Place Concrete or Masonry Construction: Secure frames in place with postinstalled
expansion anchors. Countersink anchors, and fill and make smooth, flush, and invisible on
exposed faces.

Ceiling Struts: Extend struts vertically from top of frame at each jamb to overhead structural
supports or substrates above frame unless frame is anchored to masonry or to other structural
support at each jamb. Bend top of struts to provide flush contact for securing to supporting
construction. Provide adjustable wedged or bolted anchorage to frame jamb members.
Installation Tolerances: Adjust hollow metal door frames for squareness, alignment, twist,
and plumb to the following tolerances:

a. Squareness: Plus or minus 1/16 inch, measured at door rabbet on a line 90 degrees
from jamb perpendicular to frame head.

b. Alignment: Plus or minus 1/16 inch, measured at jambs on a horizontal line parallel to
plane of wall.

c. Twist: Plus or minus 1/16 inch, measured at opposite face corners of jambs on
parallel lines, and perpendicular to plane of wall.

d. Plumbness: Plus or minus 1/16 inch, measured at jambs at floor.

Hollow Metal Doors: Fit hollow metal doors accurately in frames, within clearances specified
below. Shim as necessary.

1.

2.
3.

Non-Fire-Rated Standard Steel Doors:

a. Jambs and Head: 1/8 inch plus or minus 1/16 inch.

b. Between Edges of Pairs of Doors: 1/8 inch plus or minus 1/16 inch.

c. Between Bottom of Door and Top of Threshold: Maximum 3/8 inch.

d. Between Bottom of Door and Top of Finish Floor (No Threshold): Maximum % inch.

Fire-Rated Doors: Install doors with clearances according to NFPA 80.
Smoke-Control Doors: Install doors according to NFPA 105.

Glazing: Comply with installation requirements in Division 08 Section "Glazing" and with hollow
metal manufacturer's written instructions\.

1.

Secure stops with countersunk flat- or oval-head machine screws spaced uniformly not more
than 9 inches o.c. and not more than 2 inches o.c. from each corner.

Comply with provisions of SDI-105 "Recommended Erection Instructions for Steel Frames",
unless otherwise indicated.

1.

Bid No. 315035
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place frames prior to construction of enclosing walls and ceilings. Set frames accurately
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wall construction is completed, remove temporary braces and spreaders leaving surfaces
smooth and undamaged.

2. In masonry construction, locate 3 wall anchors per jamb at hinge and strike levels.

3. At in-place concrete or masonry construction, set frames and secure to adjacent
construction with machine screws and masonry anchorage devices.

4. Install fire-rated frames in accordance with NFPA Std. No. 80.

5. In metal stud partitions, install at least 3 wall anchors per jamb at hinge and strike levels.

In open steel stud partitions, place studs in wall anchor notches and wire tie. In closed
steel stud partitions, attach wall anchors to studs with self-tapping screws.
6. Fill heads of fasteners with body putty, grind smooth and touch-up prime.

F. Fit hollow metal doors accurately in frames, within clearances specified in SDI-100.
G. Place fire-rated doors with clearances as specified in NFPA Standard No. 80.
H. Install glazing in strict accordance with fire resistant glazing material manufacturer’s

specifications. Field cutting or tampering is not permissible.
3.04 ADJUSTING AND CLEANING

A. Immediately after erection, sand smooth any rusted or damaged areas of prime coat and apply
touch-up of compatible air-drying primer.

B. Remove grout and other bonding material from hollow metal work immediately after installation.
C. Check and readjust operating finish hardware items, leaving steel doors and frames undamaged
and in complete and proper operating condition. Remove and replace defective work, including

hollow metal work that is warped, bowed, or otherwise unacceptable.

END OF SECTION 08 11 13

Bid No. 315035 Hollow Metal Doors And Frames
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SECTION 08 71 00

DOOR HARDWARE

PART 1 - GENERAL

1.01

1.02

1.03

1.04

1.05

A

RELATED DOCUMENTS

Conditions of the Contract and portions of Division One of this Project Manual apply to this Section as though
repeated herein.

WORK INCLUDED

Door Hardware and verification of existing hardware for coordination of specified components.

RELATED SECTIONS

Finish Carpentry: Section 06 20 00 for reinstallation of restored salvaged wood door at Veranda lower level.
Hollow Metal Doors and Frames: Section 08 11 13 for door to Tunnel from Boiler House.

REFERENCES

Federal Specifications (FS)
1. FF-H-106a Hardware, Builders'; Locks and Door Trim-Standard Finishes for Builders Hardware.

National Fire Protection Association, Inc. (NFPA), Battery March Park, Quincy, MA 022609.
1. NFPA 80 - Standard for fire doors and windows.
2. NFPA 101 - Code for safety to life from fire in buildings and structures.

Underwriter's Laboratories, Inc. (UL), 333 Pfingsten Road, Northbrook, IL 60062.
1. Building Materials Directory.

Hardware shall be in strict accord with Wisconsin Administrative Code Chapter Comm. 69 - "Barrier Free
Design".

SUBMITTALS

Submit in accordance with the General Conditions of the Contract.
1. Five (5) copies of a detailed, vertical type hardware schedule for approval.

a. Listand describe each opening separately. Include doors with identical hardware, except hand, in a
single heading. Include door number, room designations, degree of swing, and hand.

b. List related details. Include dimensions, door and frame material, and other conditions affecting
hardware.

c. Listall hardware items. Include manufacturer's name, quantity, product name, catalog number, size,
finish, attachments, and related details.

d. Resubmit four (4) copies of the corrected schedule when required.

e. Determine keying requirements, as directed by the Owner's Representative and submit five (5) copies
of a detailed keying schedule for approval; resubmit four copies (4) of the corrected schedule when
required.

f.  Prior to final payment, provide a record copy of hardware schedules, including all revisions and
updates. All openings shall be listed to reflect final installed configuration only.

Door Hardware
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1.06

1.07

1.08

A

B.

2. Samples of hardware items as may be required. Identify each sample and indicate the location of
subsequent installation in the project.

3. A copy of the approved hardware schedule and all pertinent templates or template information to each
fabricator of material factory-prepared for the installation of hardware.

QUALITY ASSURANCE

Manufacturers and product numbers listed herein establish a standard of quality. Similar items by other
manufacturers may be accepted by prior written approval by the architect in accord with the General Conditions
of the Contract. Except where specified in the hardware schedule, furnish products of only one manufacturer
for each type of hardware.

Supplier: Hardware Supplier: The hardware supplier shall be a corporate member in good standing of The
Door and Hardware Institute (DHI), employing at least one Architectural Hardware Consultant (AHC) who is
currently participating in DHI’s continuing education program (CEP).

Items of hardware not definitely specified herein but necessary for completion of the Work shall be provided.
Such items shall be of type and quality suitable to the service required and comparable to the adjacent hardware.
Where size and shape of members is such as to prevent the use of types specified, hardware shall be furnished
of suitable types having as nearly as practicable the same operation and quality as the type specified. Sizes
shall be adequate for the service required. Include such nuances as strike type, strike lip, raised barrel hinges,
mounting brackets, fasteners, shims, and coordination between conflicting products.  All doors shall be
provided with a stop.

REGULATORY REQUIREMENTS

Furnish UL listed hardware for all UL labeled openings in conformance with requirements for the class of
opening scheduled.

DELIVERY, STORAGE AND HANDLING

Deliver hardware to the job site in the manufacturer's original containers marked to correspond with the
approved hardware schedule for installation location.

Store hardware in dry surroundings and protect against loss and damage.

PART 2 - PRODUCTS

2.01

2.02

A

B.

MANUFACTURERS

Refer to the Hardware Schedule at the end of this Section.

ACCESSORIES

Furnish all necessary hardware accessories such as wood or machine screws, bolts, nuts, anchors, toggle bolts,
and other fasteners, each of the type, size, material and finish for its intended purpose and each according to the

material to which the hardware is being applied.

Keying system will be determined by the Owner's Representative.

PART 3 - EXECUTION

3.01

INSTALLATION

Door Hardware

Bid No. 315035 08 71 00-2



© 00N 0T WN P

oo abbSBDSADDBEDDDDDEDEDOOWWWWWWWWWWNDNDNNNNNMNNDMNNMNNNMNRRERPRPEPERPERPERRPRERELR
W NP OOWOONOOUDA,WNMNRPOOONOUUDRARWNPOOONOUBRARWNRPEPOOOONODOGPMWDNLERE,O

A. Install hardware in accordance with manufacturer's recommendations and instructions.
B. Install hardware on UL labeled openings in accordance with manufacturer's requirements to maintain the fire
rating.
C. Mortise and cut to close tolerance and conceal evidence of cutting in the finished work.
D. Remove, cover or protect hardware after fitting until paint or other finish is applied. Permanently install
hardware after finishing operations are complete.
E. Deliver one complete set of installation and adjustment instructions, and tools with the hardware.
F. Coordinate all Owner Furnished Contractor Installed hardware.
3.02  ADJUSTING
A. At final completion, adjust and test all hardware for function and performance and leave in good operating
condition.
3.03 CLEANING
A. Clean all hardware to restore the original finish.
3.04 PROTECTION
A. Protect the finished installation until acceptance of the project.
3.05 HARDWARE SCHEDULE
A. Manufacturers
1. Hinges Hager Hinge Co. HAG
a. Approved Equals: Stanley
McKinney
2. Lockset Best Access Systems BES
a. Approved Equals: Provide 7-pin cylinders to match existing. Coordinate with Best Access
Systems for keying of project, No Substitutions. Best Access Systems is
indicated in this specification as a basis of design, Marshall Best Security
Corporation to accept Best Access System Core is an acceptable equal.
3. Door Closers LCN LCN
a. Approved Equals: No substitutions.
B. Hardware Sets:
SET 01, Door at Veranda Lower Level
1 EA CORE 1C72 626 BES
1 EA CLOSER 4010 x SRI 689 LCN

REMAINDER OF EXISTING HARDWARE TO BE RE-USED.

SET 02, Door to Tunnel from Boiler House

EA HINGES AS SPECIFIED 652 HAG
1 EA CLOSER 4010 x SRI 689 LCN
1 EA STOREROOM LOCKSET 93K D x 14D 626 BEST
1 EA WALL STOP WS407 630 IVE

Bid No.
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SECTION 09 24 00

PORTLAND CEMENT PLASTERING

PART 1 - GENERAL

1.01

A

1.02

1.03

1.05

1.06

1.07

1.08

RELATED DOCUMENTS
Applicable provisions of Division 1 shall govern all work under this Section.
SUMMARY

This Section includes the following:
1. Repair of existing Veranda ceiling portland cement plasterwork on metal lath.

RELATED SECTIONS
Section 01 35 91, Historic Treatment Procedures.
Section 02 41 13, Demolition.
SUBMITTALS
Submit in accordance to the General Conditions of the contract.
Product Data: For each type of product indicated.
QUALITY ASSURANCE
Mockups: Before plastering, install mockups of at least 10 sq. ft. in surface area to demonstrate
aesthetic effects and set quality standards for materials and execution.
1. Install mockups to match existing finish.
a. Approved mockups may become part of the completed Work if undisturbed at
time of Substantial Completion.

DELIVERY, STORAGE, AND HANDLING

Store materials inside under cover and keep them dry and protected against damage from
weather, direct sunlight, surface contamination, corrosion, construction traffic, and other causes.

PROJECT CONDITIONS

Comply with ASTM C 926 requirements.

ENVIRONMENTAL REQUIREMENTS

Recycled content: Provide products manufactured from recycled content as specified, to be
measured and documented according to the LEED Green Building Rating System (MR Credit
4.1& 4.2).

1. Steel: Minimum 74% post-consumer, 13% pre-consumer.

Low-Emitting Materials, Adhesives, and Sealants (EQ Credit 4.1): Materials used on the interior

of the building (defined as inside the weatherproofing system and applied on site) must not
exceed the following requirements.

Portland Cement Plastering

Bid No. 315035 092400-1
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1. Adhesives, Sealants and Sealant Primers: South Coast Air Quality Management
(SCAQMD) Rule # 1168, requirements in effect on July 1, 2005, and rule amendment
date January 7, 2005.

2. Aerosol Adhesives: Green Seal Standard for Commercial Adhesives GS-36, requirements
in effect on October 19, 2000.

PART 2 - PRODUCTS

2.01

A

2.02

2.03

2.04

2.05

METAL LATH

Expgnded—MetaI Lath: ASTM C 847 with ASTM A 653/A 653M, G60, hot-dip galvanized zinc

i?atmgbiamond-Mesh Lath: Flat and self-furring types as necessary for flush installation with
adjacent existing plaster.

METAL ACCESSORIES

Cornerbeads: Fabricated from zinc or zinc-coated (galvanized) steel.

Casing Beads: Fabricated from zinc or zinc-coated (galvanized) steel; square-edged style; with
expanded flanges.

Control Joints: Fabricated from zinc or zinc-coated (galvanized) steel; one-piece-type, folded
pair of unperforated screeds in M-shaped configuration; with perforated flanges and removable
protective tape on plaster face of control joint.

MISCELLANEOUS MATERIALS

Water for Mixing: Potable and free of substances capable of affecting plaster set or of damaging
plaster, lath, or accessories.

Fasteners for Attaching Metal Lath to Substrates: Complying with ASTM C 1063.
Bonding Compound: ASTM C 932.

Wire: ASTM A 641/A 641M, Class 1 zinc coating, soft temper, not less than 0.0475-inch
diameter, unless otherwise indicated.

Asphalt impregnated 15lb minimum felt paper.
1. Exterior Stucco only.

PLASTER MATERIALS

Portland Cement: ASTM C 150, Type I.
1. Color for Finish Coats: White.

Lime: ASTM C 206, Type S; or ASTM C 207, Type S.

Sand Aggregate: ASTM C 897.
1. Color for Job-Mixed Finish Coats: White.

PLASTER MIXES

General: Comply with ASTM C 926 for applications indicated.

Portland Cement Plastering

Bid No. 315035 092400-2
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Base-Coat Mixes for Use over Metal Lath: Scratch and brown coats for three-coat plasterwork
as follows:
1. Portland Cement Mixes:
a. Scratch Coat: For cementitious material, mix 1 part portland cement and 3/4 to 1-
1/2 parts lime. Use 2-1/2 to 4 parts aggregate per part of cementitious material
(sum of separate volumes of each component material).
b. Brown Coat: For cementitious material, mix 1 part portland cement and 3/4 to 1-
1/2 parts lime. Use 3 to 5 parts aggregate per part of cementitious material (sum
of separate volumes of each component material).

Job-Mixed Finish-Coat Mixes:
1. Portland Cement Mix: For cementitious materials, mix 1 part portland cement and 1-1/2
to 2 parts lime. Use 1-1/2 to 3 parts aggregate per part of cementitious material.

PART 3 - EXECUTION

3.01

3.02

3.03

3.04

3.05

3.06

EXAMINATION

Examine areas and substrates, with Installer present, and including welded hollow-metal frames,
cast-in anchors, and structural framing, for compliance with requirements and other conditions
affecting performance.

1. Proceed with installation only after unsatisfactory conditions have been corrected.
PREPARATION

Protect adjacent work from soiling, spattering, moisture deterioration, and other harmful effects
caused by plastering.

Prepare solid substrates for plaster that are smooth or that do not have the suction capability
required to bond with plaster according to ASTM C 926.

Remove existing damaged plaster down to sound lath.
1. Remove existing, exposed wood or metal lath damaged by water or rot.

INSTALLATION, GENERAL

Install Stucco assembly per drawings.

INSTALLING METAL LATH

Expanded-Metal Lath: Install according to ASTM C 1063.

1. Install lath according to manufacturer’s instructions.

2. Metal lath may be installed over existing, sound wood lath.
INSTALLING ACCESSORIES

Install according to ASTM C 1063 and at locations indicated on Drawings.

PLASTER APPLICATION

General: Comply with ASTM C 926.

1. Do not deviate more than plus or minus 1/4 inch in 10 feet from a true plane in finished
plaster surfaces, as measured by a 10-foot straightedge placed on surface.
2. Finish plaster flush with metal frames and other built-in metal items or accessories that

act as a plaster ground unless otherwise indicated. Where casing bead does not terminate

Portland Cement Plastering

Bid No. 315035 092400-3
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3.07

3.08

plaster at metal frame, cut base coat free from metal frame before plaster sets and groove
finish coat at junctures with metal.

3. Provide plaster surfaces that are ready to receive field-applied finishes indicated.

Bonding Compound: Apply on unit masonry and concrete plaster bases.

Base-Coat Mixes for Use over Metal Lath: Scratch and brown coats for three-coat plasterwork;
to match existing (approximately 3/4-inch thickness).

Plaster Finish Coats: Apply to provide finish to match existing plaster.

CUTTING AND PATCHING

Cut, patch, replace, and repair plaster as necessary to accommodate other work and to restore
cracks, dents, and imperfections. Repair or replace work to eliminate blisters, buckles, crazing
and check, cracking, dry outs, efflorescence, sweat outs, and similar defects and where bond to
substrate has failed.

CLEANING AND PROTECTION

Remove temporary protection and enclosure of other work. Promptly remove plaster from

surfaces not indicated to be plastered. Repair floors, walls, and other surfaces stained, marred,
or otherwise damaged during plastering.

END OF SECTION 09 24 00

Portland Cement Plastering
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SECTION 09 90 00

PAINTING

PART 1 - GENERAL

1.01

A

1.02

1.03

1.04

RELATED DOCUMENTS

Applicable provisions of Division 1 shall govern the work under this section.

WORK INCLUDED

Painting and finishing of interior and exterior exposed items and surfaces throughout Project.
Field painting of exposed bare and covered pipes and ducts and hangers, conduits, uni-strut, exposed
steel and iron work, all metal fabricated Section 05 50 00 items, and primed metal surfaces including
but not limited to, hollow metal work, equipment installed under mechanical and electrical work.
"Paint" as used herein means all coating systems materials including primers, emulsions, enamels,
stains, sealers and fillers, and other applied material whether used as prime, intermediate or finish
coats.

Except where natural finish of material is specifically noted as a surface not to be painted, paint
exposed surfaces. Where items or surfaces are not specifically mentioned, paint the same as similar

adjacent materials or areas.

Following categories are not included as part of field-applied finish work.

1. Pre-Finished Items: Unless otherwise indicated, do not include painting when
factory-finishing or installer-finishing is specified.
2. Concealed Surfaces: Unless otherwise indicated, painting is not required on surfaces in

concealed areas and generally inaccessible areas.
3. Finished Metal Surfaces.
4. Operating Parts.

RELATED WORK

Shop Priming: Unless otherwise specified, shop priming of ferrous metal items is included under
various sections for structural steel, metal fabrications, hollow metal work and similar items.

Examine the Contract Documents and be familiar with all their provisions regarding painting. All
surfaces that are left unfinished by the requirements of other Sections shall be painted or finished as
part of this Section.

SUBMITTALS

Submit in accordance with the General Conditions of the Contract:

1. Paint: Submit a list of specified products with corresponding name of manufacturer,
identifying name and number of proposed products along with manufacturer's written
instructions for use of each product.

2. If manufacturer to be used is different from that of color chips furnished, prepare and submit

two approximately 6 inch square, properly labeled samples of each color and sheen required
on properly prepared paint-out cards or hardboard.

Painting

Bid No. 315035 099000-1
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1.05

1.06

1.08

1.09

1.010

QUALITY ASSURANCE

MPI Standards:

1. Products: Complying with MPI standards indicated and listed in "MPI Approved Products
List."

2. Preparation and Workmanship: Comply with requirements in "MPI Architectural Painting
Specification Manual" for products and paint systems indicated.

DELIVERY, STORAGE AND HANDLING

Do not deliver materials to site until having received all written approvals of submitted information
and samples.

Deliver materials to job site in original, new and unopened packages and containers bearing
manufacturer's name and label.

Store materials not in actual use in tightly covered containers.

Take all precautions to ensure that workers and work areas are adequately protected from fire
hazards and health hazards resulting from handling, mixing and application of paints.

Remove rags and waste from storage areas daily.
PROJECT CONDITIONS

Apply water-base paints only when temperatures of surfaces to be painted and surrounding air
temperatures are between 50 and 95 degrees F.

Apply solvent-thinned paints only when temperature of surfaces to be painted and surrounding air
temperatures are between 45 degrees F. and 95 degrees F.

Do not apply paint when relative humidity exceeds 85%; at temperatures less than 5 degrees F.
above the dew point; or to damp or wet surfaces.

SEQUENCING AND SCHEDULING

Schedule cleaning and painting so that contaminants from cleaning process will not fall onto
newly-painted surfaces.

EXTRA MATERIALS

Furnish extra materials described below that are from same production run (batch mix) as materials
applied and that are packaged for storage and identified with labels describing contents.

1. Quantity: Furnish an additional 5 percent, but not less than 1 new and unopened gal. of each
material and color applied.

SUSTAINABLE DESIGN REQUIREMENTS
Low-Emitting Materials, Field applied Paints and Coatings: Interior paints and coatings applied on-
site must meet the limitations and restrictions concerning chemical components set by the following

standards:
1. Topcoat Paints, Green Seal Standard GS-11, Paints: First Edition, May 20, 1993.

Painting

Bid No. 315035 099000-2
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2. Anti-Corrosive and Anti-Rust Paints: Green Seal Standard GS-03, Anti-Corrosive Paints",
Second Edition, January 7, 1997. For applications on ferrous metal substrates.

3. "All Other Architectural Coatings, Primers and Undercoats: South Coast Air Quality
Management District (SCAQMD) Rule #1113, Architectural Coatings", rules in effect on
January 1, 2004.

PART 2 - PRODUCTS

2.01

A

2.02

MANUFACTURERS
Provide products from the following manufacturers:

1. AFM Safecoat

2. Benjamin Moore & Co.
3. Cabot
4. ICI/Dulux.

5. Mythic Paint, Southern Diversified Products

6. PPG Architectural Finishes, Inc.

7. Rymar, LLC

8. Sherwin-Williams Company

9. Sikkens

10.  Target Coatings

MATERIALS

Use the materials of the same manufacturer for each system.

Sherwin-Williams systems are called out in the system schedules to establish quality and dry mil

thickness of finished installation for all systems. A different manufacturer may be used for color

selection. Any manufacturer noted above may be used as long as quality and color requirements are

met.

1. Proprietary names used to designate colors or materials are not intended to imply that
products of named manufacturers are required to exclusion of equivalent products of other

manufacturers.

Provide best quality grade of various types of coatings as regularly manufactured by acceptable paint
materials manufacturers.

Material Compatibility:
1. Provide materials for use within each paint system that are compatible with one another and

substrates indicated, under conditions of service and application as demonstrated by
manufacturer, based on testing and field experience.

Painting

Bid No. 315035 099000-3
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2. For each coat in a paint system, provide products recommended in writing by manufacturers
of topcoat for use in paint system and on substrate indicated.
E. Chemical Components of Field-Applied Interior Paints and Coatings: Provide products that comply

with the following limits for VOC content, exclusive of colorants added to a tint base, when
calculated according to 40 CFR 59, Subpart D (EPA Method 24) and the following chemical
restrictions; these requirements do not apply to primers or finishes that are applied in a fabrication or
finishing shop:

1. Primer or Undercoat: VOC content of not more than 100 g/L (150 g/L with colorant added at
point-of-sale).

2. Flat Paints and Coatings: VOC content of not more than 50 g/L (100 g/L with colorant
added at point-of-sale).

3. Non-flat Paints and Coatings: VVOC content of not more than 100 g/L (150 g/L with colorant
added at point-of-sale).

4, Floor Paint: VOC content of not more than 100 g/L (150 g/L with colorant added at point-of-
sale).

5. Aromatic Compounds: Paints and coatings shall not contain more than 1.0 percent by weight
of total aromatic compounds (hydrocarbon compounds containing one or more benzene
rings).

6. Restricted Components: Paints and coatings shall not contain any of the following:

a. Acrolein.
b. Acrylonitrile.
c. Antimony.
d. Benzene.
e. Butyl benzyl phthalate.
f. Cadmium.
g. Di (2-ethylhexyl) phthalate.
h. Di-n-butyl phthalate.
i Di-n-octyl phthalate.
J. 1,2-dichlorobenzene.
k. Diethyl phthalate.
. Dimethyl phthalate.
m. Ethylbenzene.
n. Formaldehyde.
0. Hexavalent chromium.
p. Isophorone.
g. Lead.
r. Mercury.
. Methyl ethyl ketone.
t. Methyl isobutyl ketone.
u. Methylene chloride.
V. Naphthalene.
w. Toluene (methylbenzene).
X. 1,1,1-trichloroethane.
y. Vinyl chloride.
F. Color Pigments: Pure, non-fading, applicable types to suit substrates and service indicated.

2.03 PRIMERS/SEALERS

A. Interior Latex Primer/Sealer: MPI #50.

2.04 METAL PRIMERS

Bid No. 315035
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2.05

2.06

A

Rust-Inhibitive Primer (Water Based): MPI #107.

LATEX PAINTS

Institutional Low-Odor/VVOC Latex (Flat): MPI #143 (Gloss Level 1).
Institutional Low-Odor/VOC Latex (Low Sheen): MPI #144 (Gloss Level 2).
Institutional Low-Odor/VVOC Latex (Eggshell): MPI1 #145 (Gloss Level 3).
Institutional Low-Odor/VOC Latex (Semigloss): MPI #147 (Gloss Level 5).
EQUIPMENT

Provide all brushes, rollers, ladders, scaffolding, and other equipment of any kind to properly
execute each type of work.

PART 3 - EXECUTION

3.01

A

3.02

EXAMINATION

Examine substrates and conditions, with Applicator present, for compliance with requirements for
maximum moisture content and other conditions affecting performance of work.

Maximum Moisture Content of Substrates:
1. Concrete: Must be cured a minimum of 45 days.

Verify suitability of substrates, including surface conditions and compatibility with existing finishes
and primers.

Begin coating application only after unsatisfactory conditions have been corrected and surfaces are

dry.

1. Beginning coating application constitutes Contractor's acceptance of substrates and
conditions.

PREPARATION

Perform preparation and cleaning procedures in accord with paint manufacturer's instructions and as
specified for each particular substrate condition.

1. Remove hardware, hardware accessories, machined surfaces, plates, lighting fixtures, and
similar items in place and not to be finish-painted, or provide surface-applied protection prior
to surface preparation and painting operations.

a. After completing painting operations, use workers skilled in the trades involved to
reinstall items that were removed. Remove surface-applied protection if any.
b. Do not paint over labels of independent testing agencies or equipment name,

identification, performance rating, or nomenclature plates.

2. All paint removal work performed on-site must use a non-caustic, citrus-based stripping
product. The Owner will only accept a citrus-based product for stripping the paint. The use of
sodium hydroxide or methylane chloride removers will NOT be permitted. Dry scraping,
sanding or other abrading of the existing paint that would create dust or chips is not
permitted.

Painting
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3.03

a. Use of a drop cloth below the work area and disposal of paint debris at the end of
each day will be mandatory.

3. Follow manufacturer’s instructions for use of stripping solutions to avoid raising grain of
wood.

4. Do not dip fabricated units (doors, etc.) in stripping solution to avoid saturating wood or
damaging glued connections.

5. Clean surfaces to be painted before applying paint or surface treatments. Remove oil and
grease prior to mechanical cleaning.

6. Remove dirt, rust, scale, moisture, scuffed surfaces, or conditions otherwise detrimental to

formation of a durable paint film.

Wood: Prepare substrate and apply finish according to manufacturer’s recommendations. Apply to
smooth clean surfaces only.

Ferrous Metal

1. Remove dirt and grease with mineral spirits or solvent recommended by paint manufacturer
and clean cloths.
2. Where not galvanized, shop coat of primer will exist on surface. If prime coat is not smooth,

sand to bare metal and re-prime.

Concrete
1. Surfaces must be clean and free of grease, wax, and mildew. Remove any chalk and loose
scaling. Wash with a detergent and rinse with water from a hose.

APPLICATION

Provide adequate forced ventilation of enclosed areas for curing of installed materials, to disperse
humidity, and to prevent hazardous accumulations of dust, fumes, vapors or gases.

Do work under adequate illumination and dust-free conditions.

Apply paints according to manufacturer's written instructions.

1. Use applicators and techniques suited for paint and substrate indicated.

2. Paint surfaces behind movable equipment and furniture same as similar exposed surfaces.
Before final installation, paint surfaces behind permanently fixed equipment or furniture with
prime coat only.

3. Paint front and backsides of access panels, removable or hinged covers, and similar hinged
items to match exposed surfaces.

Tint each undercoat a lighter shade to facilitate identification of each coat if multiple coats of same
material are to be applied. Tint undercoats to match color of topcoat, but provide sufficient
difference in shade of undercoats to distinguish each separate coat.

Materials

1. Do not open containers until required for use.

2. Stir materials thoroughly and keep at uniform consistency during application.

Coats

1. Number specified is minimum.

2. Touch up suction spots between coats.

3. If undercoats or other conditions show through topcoat, apply additional coats until cured

film has a uniform paint finish, color, and appearance.

Painting
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3.04

3.05

3.06

3.07

4. Apply paints to produce surface films without cloudiness, spotting, holidays, laps, brush
marks, roller tracking, runs, sags, ropiness, or other surface imperfections. Cutin sharp lines
and color breaks.

5. Refinish surfaces affected by refitting work.

COLOR SEPARATION
Not applicable.
CLEANING

During the progress of this work, remove from the site all discarded paint materials, rubbish, cans
and rags at the end of each work day.

Upon completion of painting work, clean window glass and other paint-spattered surfaces. Remove
spattered paint by proper methods of washing and scraping, using care not to scratch or otherwise
damage finished surfaces.

PROTECTION

Protect work of other trades, whether to be painted or not, against damage by painting and finishing
work. Correct damage by cleaning, repairing or replacing.

Provide "wet paint" signs to protect newly-painted finishes. Remove temporary protective
wrappings, after completion of painting operations.

At the completion of work of other trades, touch-up and restore all damaged or defaced painted
surfaces.

SCHEDULE OF WORK

In addition to obvious surfaces, the following do not require painting or finishing.

1. Do not include painting when factory-finishing or installer-finishing is specified for such
items as (but not limited to) acoustic materials, finished mechanical and electrical equipment
including light fixtures and distribution cabinets.

2. Painting is not required on surfaces such as walls or ceilings in concealed areas and generally
inaccessible areas, furred areas, utility tunnels, pipe spaces, duct shafts and elevator shafts.

3. Metal surfaces of anodized aluminum, stainless steel, chromium plate, copper, bronze and
similar finished materials will not require finish painting, unless otherwise indicated.

4, Moving parts of operating units, mechanical and electrical parts, such as valve and damper

operators, linkages, sinkages, sensing devices, motor and fan shafts will not require finish
painting, unless otherwise indicated.

5. Do not paint over any code-required labels, such as Underwriter's Laboratories and Factory
Mutual, or any equipment identification, performance rating, name or nomenclature plate.

6. Paint all steel. Paint only previously painted wall and ceiling surfaces at the Veranda.

7. Do not apply next coat until previous is thoroughly dry.

8. Provide final coat which is solid and even in color, free from runs, laps, sags, brush marks,
air bubbles and excessive roller stipple and worked into crevices, joints and similar areas.

9. Walls and Ceilings inside the Boiler House and Tunnel do not require paint.

Wood Trim:

1. Apply finishes to door and trim at Veranda lower level.

2. Apply per manufacturer’s instructions.

Electrical Panel Box Covers and Doors

Painting
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1. Remove, paint and reinstall after paint is dry.
D. Other Unfinished and Primed Surfaces

1. Provide specified finish on exposed surfaces. This includes prime coated mechanical units,
piping, pipe covering, conduit, and interior duct surfaces visible behind grilles.

E. General
1. Paint or finish other new, unfinished and primed surfaces noted on drawings.
2. Provide aggregate in quantity as recommended by manufacturer and mix according to

manufacturer’s written instructions.

F. Exterior Paint Schedule
System | Material Type/Sheen Number and Type of Coating
EPS-1 | Ferrous Metal Latex /Semi-Gloss | One coat “Kem-Kromik Universal” primer;
(hollow metal, Two coats "DTM Acrylic”

exposed plates,
angles, bolts, etc.)
EPS-2 | Galvanized Metal Latex /Semi-Gloss | One coat "Pro-Cryl Univeral™ primer;

(hollow metal, Two coats "DTM Acrylic”
equipment
housings, steel,
etc.)
EPS-3 | Wood (door, trim) | Acrylic-Satin One coat primer, “A-100, Exterior Oil Wood

Primer”, two top coats, “SuperPaint, Exterior
Latex Satin, A89 Series.”

EPS-6 | Concrete Plaster Acrylic-Latex One coat primer, “Loxon Block Surfacer”, two
coats “A-100 Exterior Acrylic Latex”, satin.

3.08 PAINT COLOR SCHEDULE (GENERIC)

PT-1: Ceiling/walls: white

PT-2: Handrails: Deep Iron Ore

PT-4: Hollow Metal Doors: Deep Iron Ore

PT-5: Steel thresholds and signage supports: Deep Iron Ore

oSowy»

END OF SECTION

Painting
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SECTION 31 10 00

SITE CLEARING

PART 1 GENERAL

11

1.2

1.3

14

RELATED DOCUMENTS

A Conditions of the Contract and portions of Division One of this Project Manual apply to this Sec-
tion as though repeated herein.

B. Section 31 20 00 Erosion Control, Section 01 74 19 Recycling, and Section 02 41 13 Demolition.
SUMMARY
A Section Includes:

1. Preparation

2. Existing Utilities

3. Clearing and Grubbing

4. Stripping and Stockpiling Topsoil

5. Site Improvements

6. Disposal of Surplus and Waste Materials

MATERIAL OWNERSHIP

A Except for stripped topsoil and other materials indicated to be stockpiled or otherwise remain on
Owner's property, cleared materials shall become Contractor's property and shall be removed from
Project site.

PROJECT CONDITIONS

A Traffic: Minimize interference with site traffic, adjoining roads, streets, walks, and other adjacent
occupied or used facilities during site-clearing operations.
1. Do not close or obstruct street or traffic patterns of other adjacent occupied or used facili-
ties without permission from Owner and authorities having jurisdiction.
2. Provide alternate routes around closed or obstructed traffic ways if required by Owner or
authorities having jurisdiction.

B. Utility Locator Service: Notify utility locator service for area where Project is located before site
clearing.
C. Do not commence site clearing operations until temporary erosion- and sedimentation-control

measures are in place. See Section 31 25 00.

PART 2 PRODUCTS

2.1 MATERIALS
A Satisfactory Soil Material: Requirements for satisfactory soil material are specified in Section
3120 00.
Bid No. 315035 Site Clearing
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PART 3 EXECUTION

3.1 PREPARATION

A

Protect and maintain benchmarks and survey control points from disturbance during construction.
Identify existing benchmarks that will interfere with construction to Owner. Owner will relocate
existing benchmarks outside of the Work limits.

Locate and clearly identify trees, shrubs, and other vegetation to remain or to be relocated.

Protect existing site improvements to remain from damage during construction.
1. Restore damaged improvements to their original condition, as acceptable to Owner.

3.2 EXISTING UTILITIES

A

Locate existing underground utilities in areas of work. If utilities are to remain in place, provide
adequate means of protection during earthwork operations.

Should uncharted or incorrectly charted piping or other utilities be encountered during excavation,
consult utility owner immediately for directions. Cooperate with Owner and utility companies in
keeping respective services and facilities in operation. Repair damaged utilities to satisfaction of
utility owner.

Interrupting Existing Utilities: Do not interrupt utilities serving facilities occupied by Owner or
others unless permitted under the following conditions and then only after arranging to provide
temporary utility services according to requirements indicated:

1. Notify Owner not less than two days in advance of proposed utility interruptions.

2. Do not proceed with utility interruptions without Owner's written permission.

3.3 CLEARING AND GRUBBING

A

Remove obstructions, trees, shrubs, and other vegetation to permit installation of new construc-

tion.

1. Remove stumps and roots, obstructions, and debris to a depth of 18 inches below exposed
subgrade.

3.4 TOPSOIL STRIPPING and stockpiling

A

C.

Strip topsoil in a manner to prevent intermingling with underlying subsoil or other waste
materials.

Stockpile topsoil away from edge of excavations without intermixing with subsoil. Grade and
shape stockpiles to drain surface water. Maintain to prevent windblown dust and erosion by
water.

Place stockpiles in Owner-approved location.

3.5 SITE IMPROVEMENTS

A

Bid No. 315035

Remove existing above- and below-grade improvements as indicated and necessary to facilitate
new construction.
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3.6 DISPOSAL OF SURPLUS AND WASTE MATERIALS

A Remove surplus soil material, unsuitable topsoil, obstructions, demolished materials, and waste
materials including trash and debris, and legally dispose of them off Owner's property.

B. Separate recyclable materials produced during site clearing from other nonrecyclable materials.
Store or stockpile without intermixing with other materials and transport them to recycling facili-
ties. Do not interfere with other Project work.

C. Refer to specification Section 01 74 19.

END OF SECTION

Bid No. 315035 Site Clearing
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SECTION 311316
SELECTIVE TREE AND SHRUB PROTECTION AND TRIMMING

PART 1 GENERAL
1.1 SECTION SUMMARY
1. Scope
Related Work
3 Definitions
4 Submittals
5. Quality Assurance
6. Project Conditions
7. Topsoil
8 Organic Mulch
9. Tree Protection Fence
10. Tree Protection Zone Signage
11. Examination
12. Preparation
13. Tree and Plant Protection Zones
14, Excavation
15. Tree Pruning
16. Crown Pruning

17. Regrading

18. Field Quality Control

19. Repair and Replacement

20. Disposal of Surplus and Waste Materials

1.2 SUMMARY OF WORK

A. This Section includes the protection and pruning of existing trees and plants that are
affected by, execution of the Work, whether temporary or permanent construction. The
contractor shall: Protect trees and plants indicated on the drawings to remain in location
from all damage during construction. Do not injure trunks, branches or roots of trees
and plants to remain. Perform cutting and pruning only as approved and as directed by
the Owner’s Project Representative. Related sections include the following:

13 RELATED WORK

A. Section 02 41 13 - Demolition
B. Section 31 10 00 - Site Clearing
C. Section 31 20 00 — Earthwork
D. Section 32 92 00 - Plants

14 DEFINITIONS

A. Arborist or Certified Arborist: As referenced here in all “arborists” or “certified arborists”
shall be at minimum an ISA Certified Arborist or and ASCA Registered Consulting Arborist
unless other specified.

B. Caliper: Diameter of a trunk measured by a diameter tape at 4’-6” above the ground or DBH
(diameter at breast height). (Standard as defined by the ISA — International Society for
Arboriculture).

C. Tree Protection Zone (TPZ): Area surrounding individual trees or groups of trees to be
protected during construction, and defined by calculating the critical root radius (crr). The
crr is the tree trunk caliper (diameter) at 4’-6” above the ground multiplied by 1.5, the result
expressed in feet. The root protection zone is the outside edge of a concentric circle with
the crr as its radius extending from the truck of the tree or as indicated on the drawings
which ever is larger. Note that a particular tree/plant sensitivity or tolerance to construction
disturbance may require a larger TPZ area than the area based on this calculation. This is to
ensure that both the feeder and structural support roots are undamaged to maintain the
integrity of the tree.

Selective Tree and Shrub Protection and Trimming
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15 SUBMITTALS

A. Product Data: For each type of product indicated.

B. Existing Tree and Plant Inventory and Condition Report: Documentation of existing trees and
plantings by a certified arborist for the vegetation indicated to remain, which establishes
preconstruction conditions and plant health. Arborist should also verify that none of the trees
marked for protection are a potential hazard tree per ISA - International Society for
Arboriculture standards.

Provide detailed photographs or videotape.

D. Include plans and notations to indicate specific wounds and damage conditions of each tree or
other plants designated to remain.

E. Indicate specimen trees and shrubs recommended for protection by the arborist that may not
have been included in the tree protection plan.

F. Tree Pruning Schedule: Written schedule from arborist detailing scope and extent of pruning
of trees to remain that are affected by construction. Include description of pruning to be
performed and maintenance following pruning.

G. Tree protection Plan: Should correspond to the site layout or site demolition plan which
includes the trees and plants to be removed or protected and their related tree protection
zones,

H. Include species and size of tree or plant.

I.  Location on plan, include unique identifier for each.

J.Indicate removal with an “x” through the plant symbol.

K. Indicate protection with the tree protection zone and fence location.

Indicate location of pruning of branches or roots outside of tree protection zones to avoid
damage during construction or for the health of the tree.

M. Include typical tree protection measures.

Qualification Data: For tree service firm and arborist.

O. Certification: From arborist that adequate tree protection is in place before construction
begins and certifying that trees indicated to remain have been protected during construction
according to the tree protection plan and recognized standards and trees were promptly and
properly treated and repaired when damaged.

P. Maintenance Recommendations: From a certified arborist, for the care and protection of trees
affected by construction during and after completing the Work.

1.6 QUALITY ASSURANCE

A. Arborist Qualifications: An arborist certified by ISA-International Society of Arboriculture.

B. Tree Service Firm Qualifications: An experienced tree service firm that has successfully
completed temporary tree and plant protection work similar to that required for this Project
and that will assign an experienced, qualified arborist to Project site during execution of the
Work.

C. Tree Pruning Standard: Comply with ANSI A300 Pruning Standards.

D. Tree Protection Standard: Reference and Comply with “Arboriculture”, Harris, Mathey and

Clark, 3" Edition, Simon & Schuster Adult Publishing Group, July 31, 1998, Sections: 7 —
Modifying and Managing the Site, 10 — Special Management Situations, 11 — Preserving
Existing Trees, 16 — Tree Hazard Management, 17 — Preventative Maintenance and Repair.

Selective Tree and Shrub Protection and Trimming
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E. Oak Tree Protection: Wisconsin Department of Natural Resources Forestry Division
Publication PUB-FR-127 2009 for further Oak tree protection requirements.

F. Preinstallation Conference: Conduct conference at Project site. Before tree protection and
trimming operations begin, meet with representatives of authorities having jurisdiction,
Owner, Architect, consultants, and other concerned entities to review tree protection and
trimming procedures and responsibilities.

G. Review methods and procedures related to temporary tree and plant protection including, but
not limited to, the following:

H. Construction schedule. Verify availability of materials, personnel, and equipment needed to
make progress and avoid delays.

I.  Enforcing requirements for protection zones.

J. Arborist’s responsibilities.

K. Field quality control.

1.7 PROJECT CONDITIONS

A. The following practices are prohibited within tree protection zones:

B. Storage of construction materials, debris, or excavated material.

C. Parking vehicles or equipment.

D. Foot traffic.

E. Erection of sheds or structures.

F. Impoundment of water or excessive wetting.

G. Spillage of noxious material while mixing, placing or storing construction materials.

H. Excavation or other digging unless otherwise indicated.

I. Compaction of soil over root systems.

J. Fillin excess of one inch over tree roots.

K. Attachment of signs to or wrapping materials around trees or plants unless otherwise
indicated.

L. Do not direct vehicle or equipment exhaust toward tree protection zones.

M. Prohibit heat sources, flames, ignition sources, and smoking within or near protection zones

and organic mulch.

PART 2 MATERIALS

2.1 TOPSOIL

A. Natural or cultivated top layer of the soil profile or manufactured topsoil: containing organic

matter and sand, silt, and clay particles; friable, pervious, and black or a darker shade of
brown, gray, or red than underlying subsoil; reasonably free of subsoil, clay lumps, gravel,
and other objects more than 1 inch (25 mm) in diameter; and free of weeds, roots, and toxic
and other non-soil materials.

B. Obtain topsoil only from well-drained sites where topsoil is 4 inches (100 mm) deep or more;
do not obtain from bogs or marshes.
2.2 ORGANIC MULCH
A. Shredded hardwood, free of deleterious materials.
2.3 TREE PROTECTION ZONE FENCING
A. Fencing fixed in position and meeting the following requirements:
B. Galvanized-steel chain-link fencing fabricated from minimum 2-inch opening, 0.148-inch

diameter wire chain link fabric; with pipe posts, minimum 1.9-inch OD line posts, and 2-3/8-
inch OD Corner and pull posts; with 1-5/8-inch OD top rails and 0.177-inch diameter bottom

Selective Tree and Shrub Protection and Trimming
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tension wire; with tie wires, hog ring ties, and other accessories for a complete fence system.
4 feet height.

PART 3 EXECUTION

3.1

A

3.2

A

C.
D.

3.3

A

EXAMINATION

Erosion and Sedimentation Control: Examine the site to verify that temporary erosion and
sedimentation control measures are in place. Verify that flows of water redirected from
construction areas or generated by construction activity do not enter or cross tree protection
Zones.

PREPARATION

Locate and clearly identify trees, shrubs, and other vegetation to remain or to be relocated.
[Flag] [Tie a 1-inch blue-vinyl tape around] <Insert requirement> each tree trunk at 54 inches
above the ground.

Protect tree root systems from damage caused by runoff or spillage of noxious materials while
mixing, placing, or storing construction materials. Protect root systems from ponding,
eroding, or excessive wetting caused by dewatering operations.

Tree Protection Zones: Mulch areas inside tree protection zones and other areas indicated.

Apply 2-inch average thickness of organic mulch. Do not place mulch within 6 inches of tree
trunks.

TREE AND PLANT PROTECTION ZONES

Tree Protection Zone Fencing: Install protection zone fencing along edges of protection zones
in a manner that will prevent people from easily entering protected area. Construct fencing so
as not to obstruct safe passage or visibility at vehicle intersections where fencing is located
adjacent to pedestrian walkways or in close proximity to street intersections, drives, or other
vehicular circulation.

Chain-Link Fencing: Install to comply with ASTM F 567 and with manufacturer’s written
instructions.

Posts: Set or drive posts into ground one-third the total height of the fence without concrete
footings. Where a post is located on existing pavement or concrete to remain, provide
appropriate means of post support acceptable to owner. Other means of support may be
required in archaeological areas where excavation is not allowed and will need approval by
DFD representative.

Maintain tree protection zones free of weeds and trash.

Repair or replace trees, shrubs, and other vegetation indicated to remain or be relocated that
are damaged by construction operations. Repair should occur within 24 hours of the damage.
Treat damaged trunks, limbs, and roots according to certified arborist’s written instructions
and Architect/Engineer’s approval.

Maintain tree protection zone fencing and signage in good condition as acceptable to
Architect/Engineer and remove when construction operations are complete and equipment has
been removed from the site.

Do not remove tree protection fencing, even temporarily, to allow for deliveries or equipment
access through the protection zone.

Temporary access may be permitted subject to preapproval in writing by arborist if a root

buffer effective against soil compaction is constructed as directed by arborist. Maintain root
buffer so long as access is permitted.

Selective Tree and Shrub Protection and Trimming
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3.4

3.5

3.6

EXCAVATION

A
B.

General: Excavate at edge or beyond tree protection zones. Install shoring or other
protective support systems to minimize sloping or benching of excavations.

Trenching near trees: Where utility trenches are required within tree protection zones, tunnel
under the roots a minimum of 24" below the soil surface by drilling, auger boring, pipe
jacking or digging by hand. Do not cut main lateral tree roots or tap roots; cut only smaller
roots in the within the proposed utility line area. Cut roots as required for root pruning.

Redirect roots in backfill areas where possible. If encountering large, main lateral roots,
expose roots beyond excavation limits as required to bend and redirect them without breaking.
If encountered immediately adjacent to location of new construction and redirection is not
practical, cut roots approximately 3 inches back from new construction as required for root
pruning.

Do not allow exposed roots to dry out before placing permanent backfill. Provide temporary
earth cover or pack with peat moss and wrap with burlap. Water and maintain in a moist
condition. Temporarily support and protect roots from damage until they are permanently
relocated and covered with soil.

ROOT PRUNING

A

Prune roots that are affected by temporary and permanent construction. Prune roots as
follows:

Cut roots manually by digging a trench and cutting exposed roots with sharp pruning
instruments; do not break, tear, chop or slant the cuts. Do not use a backhoe or other
equipment that rips, tears, or pulls roots.

Temporarily support and protect roots from damage until they are permanently redirected
and covered with soil.

Cover exposed roots with burlap and water regularly.

Backfill as soon as possible according to requirements in Division 31 Section
“Earthmoving.”

Root pruning at edge of tree protection zone: Prune roots 12 inches outside of the
protection zone, by cleanly cutting all roots to the depth of required excavation.

Preventing Oak wilt: Do not prune, cut or injure Oaks between April 1 and September 15. If
an Oak is wounded during this period, cover the wound immediately with tree wound paint
(water-based paint). During the low risk period between September 15 and October 31
covering wound is optional. November through March is the preferred period for pruning
and tree removal. Refer to Wisconsin Department of Natural Resources Forestry Division
Publication PUB-FR-127 2009 for further Oak tree protection requirements.

CROWN PRUNING

A

Prune branches that are affected by temporary and permanent construction. Pruning should
be the minimum necessary and not more than ¥% of the live foliage/branches of a mature
tree. Prune branches as follows:

Prune trees to remain to compensate for root loss caused by damaging or cutting root
system.

Prune the minimum amount necessary. Do not remove more than % of the live foliage or
branches of a mature tree.

Pruning standards: Prune trees according to ANSI A300 Pruning Standards:

Selective Tree and Shrub Protection and Trimming
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3.7

3.8

3.9

E.

F.

G.

Cut branches with sharp pruning instruments; do not chop or break.

Preventing Oak wilt: Do not prune, cut or injure Oaks between April 1 and September 15. If
an Oak is wounded during this period, cover the wound immediately with tree wound paint
(water-based paint). During the low risk period between September 15 and October 31
covering wound is optional. November through March is the preferred period for pruning
and tree removal. Refer to Wisconsin Department of Natural Resources Forestry Division
Publication PUB-FR-127 2009 for further Oak tree protection requirements.

Chip removed tree branches dispose of off-site.

REGRADING

A

Grade Lowering: Where new finish grade is indicated below existing grade around trees,
slope grade away beyond tree protection zones. Maintain existing grades within tree
protection zones.

Root Pruning: Prune tree roots exposed during grade lowering. Do not cut main lateral
roots or taproots; cut only smaller roots. Cut roots with sharp pruning instruments; do not
break or chop.

Minor Fill: Where existing grade is 1 inch or less below elevation of finish grade, fill with
topsoil. Place topsoil in a single uncompacted layer and hand grade to required finish
elevations. Note raising grade within a tree protection zone should be minimal in area and
depth and can be fatal to trees. No grade change is acceptable over Oak tree roots.

FIELD QUALITY CONTROL

A

Inspections: Engage a certified arborist to direct plant protection measures in the vicinity of
trees, shrubs and other vegetation indicated to remain and to prepare inspection reports.

REPAIR AND REPLACEMENT

A

The value of trees destroyed or damaged will be charged against the account of the
contractor responsible for the damage in an amount determined by the Owner’s
certified arborist using the ISA-International Society of Arboriculture, Council of Tree
& Landscape Appraiser’s Guide for Plant Appraisal, Current Edition. If a replacement
tree is provided, the amount charged against the contractor will be reduced by the value of
the replacement tree.

Repair trees, shrubs and other vegetation indicated to remain or be relocated that are
damaged by construction operations, in accordance with a certified arborist’s written
instructions and approved by the project Architect/Engineer.

Submit details of proposed root cutting and tree and shrub repairs.

Have certified arborist perform the root cutting, branch pruning, and damage repair of trees
and shrubs.

Treat damaged trucks, limbs and roots according to certified arborist’s written instructions.
Perform repairs within 24 hours. Repair or treat Oak wounds immediately.

Replace vegetation that cannot be repaired and restored to full growth status, as determined
by Architect/Engineer.

Remove and replace trees, shrubs and other vegetation indicated to remain that die or are
damaged during construction operations that a certified arborist determines are incapable of
restoring to normal growth pattern and approved by the project Architect/Engineer.

Provide new trees of same size and species as those being replaced at a minimum 2 inches
caliper size per ANSI Z.60.1.

Selective Tree and Shrub Protection and Trimming
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J. Plant and maintain as specified in Division 32 Section 92 00 "Plants."
K. Soil Aeration: Aerate surface soil compacted during construction in lawn areas if required
by Architect/Engineer. Aerate compacted lawn areas beyond the tree protection zones. Drill
2-inch- (50-mm-) diameter holes a minimum of 12 inches (300 mm) deep at 24 inches (600
mm) o.c. Backfill holes with an equal mix of augured soil and sand.
3.10 DISPOSAL OF SURPLUS AND WASTE MATERIALS

A. Disposal: Remove excess excavated material, displaced trees, trash and debris and legally
dispose of them off Owner's property.

B. Burning of surplus and waste materials is not permitted.

END OF SECTION

Selective Tree and Shrub Protection and Trimming
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SECTION 31 20 00

PART 1 GENERAL

11

1.2

1.3

1.4

EARTHWORK
RELATED DOCUMENTS
A Section 31 20 00 Erosion Control, Section 01 74 19 Recycling, and Section 02 41 13 Demolition.
DESCRIPTION
A Excavating, moving, backfilling, compacting, grading and restoration to the lines and grades
shown on the Drawings.
B. Excavating, moving, loading, hauling, regrading, stockpiling, and/or disposal of excavation waste

materials, including finish grading to the extent and elevations shown on the Drawings.

REFERENCES
A American Society for Testing and Materials (ASTM):
1. ASTM D 1557 — Test Method for Laboratory Compaction Characteristics of Soil Using
Modified Effort (56,000 ft-Ibf/ft3 [2,700 kN-m/m3]).
2. ASTM D 6938 — Standard Test Method for In-place Density and Water Content of Soil
and Soil-Aggregate by Nuclear Methods (Shallow Depths).
3. ASTM D 4253 - Standard Test Method for Maximum Index Density and Unit Weight of
Soils Using a Vibratory Table.
4. ASTM D 4254 - Standard Test Method for Minimum Index Density and Unit Weight of
Soils and Calculation of Relative Density.
5. ASTM C 136 — Method for Sieve Analysis of Fine and Coarse Aggregates.
6. ASTM D 422 — Method for Particle-Size Analysis of Soils.
7. ASTM D 2487 - Standard Practice for Classification of Soils for Engineering Purposes.
B. State of Wisconsin Department of Transportation (WI DOT):
1. Standard Specifications for Highway and Structure Construction, latest edition.
C. City of Madison
1. Standard Specifications for Public Works Construction, latest edition.
D. State of Wisconsin Department of Natural Resources (WDNR):
1. Stormwater Management Technical Standards, latest edition.
SUBMITTALS
A Submit geotechnical laboratory results to Engineer 1 week prior to filling.
1. Gradation results for imported fill materials (crushed aggregate base course and quartzite
rock).
2. Modified Proctor results where applicable.

Earthwork
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PART 2 PRODUCTS

2.1 FILL MATERIAL

A

Crushed Aggregate Base Course:
1. Conform to Gradation No. 2 in accordance with Article 401, City of Madison Standard
Specifications for Public Works Construction.

Coarse Stone/Breaker Rock
1. Nominal diameter of 1.5 to 3-inches with no more than 12 percent by weight passing the
No. 200 U.S. standard sieve.

Quartzite Rock
1. Quartzite stone with nominal diameter of 8 inches.

Pipe Bedding Material
1. As recommended by manufacturer.

Native Soil Backfill:

1. Excavated soil free of objects greater than 4 inches in diameter, frozen material, foreign
materials, organics, peat, and free liquids.

2. Crushed concrete or asphalt meeting Native Soil Backfill requirements if approved by
Engineer.

Topsoil

1. Topsoil: Natural loam, sandy loam, silt loam, silty clay loam or clay loam humus-bearing

soils available from the overlying portions of excavation areas or imported from a
commercial source.

Imported General Fill:

1. Soil that is free of vegetation, ash, wood, organics, debris, refuse, masonry, metal, sharp
objects, boulders, snow, and ice.

2. No solid material larger than 4 inches in its largest dimension.

3. Crushed concrete or asphalt meeting General Fill requirements if approved by Engineer.

PART 3 EXECUTION

3.1 INSPECTION

A

Examine the areas and conditions where Work will be performed and notify the Owner and
Engineer in writing of conditions detrimental to the proper and timely completion of the Work. Do
not proceed with the Work until unsatisfactory conditions have been corrected.

3.2 EXCAVATION

A

Bid No. 315035

General:

1. Excavate to the limits and depths shown on the Drawings.

2. Segregate and stockpile excavated materials.

3. Removal of materials beyond the limits and depths shown on the Drawings without
authorization of Engineer shall be at the Contractor’s expense, including backfill and
compaction.

Earthwork
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D.

Saw Cutting:

1. Saw cut and strip away concrete and asphalt surfaces prior to excavating.

2. Re-saw cut damaged asphalt and concrete prior to placing base course as directed by the
Engineer.

3. Reuse in accordance with backfill material as described in this specification, or recycle in

accordance with specification Section 01 74 19 Recycling.

Dewatering:

1. Dewater excavation to facilitate soil excavation below water table.

2. Construct berms or flumes to direct water away from open excavation.

3. Maintain excavations and trenches free of water.

4 Dewatering shall be done in accordance with WDNR Conservation Practice Standard
1061.

Perform all Work in accordance with OSHA requirements.

3.3 PREPARATION AND RESTORATION

Remove ice and snow before placing Fill. Do not place Fill on frozen subgrade.
Cut out soft areas of unsuitable subgrade.
Contractor is responsible for preparing, maintaining, and documenting proper subbase.

Engineer or Owner will observe surface conditions of subgrade prior to placement of sidewalks or
paving.

3.4 FILLING

A
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General:

1. Clear excavations of trash and debris before backfilling.

2. Carefully place fill material to protect underground structures and utilities.

3. Do not fill with frozen material.

4. Inspect excavation prior to backfilling to ensure suitable for backfilling.

5. If fill settles below the adjacent ground surface, prior to one year following completion of

Work, Contractor shall refill settled area and mechanically compact the surface. If
backfill settlement damages structures, pavement, landscaping or buried utilities,
Contractor shall repair damaged facilities to the satisfaction of the Owner.

Filling in Sidewalk or Paved Areas:

1. Fill sidewalk or paved areas with Native Soil Backfill or Imported General Fill in
maximum 10 inch lifts, mechanically compact to at least 90% for depths at least 3 feet
below pavement subgrade, and to at least 95% for sand or gravel fill and to at least 92%
for silt or clay fill for depths within 3 feet of pavement subgrade, based on modified
Proctor maximum dry density as defined by ASTM D 1557.

Fill in Non-Paved Area:

1. Fill landscape areas with Native Soil Backfill or Imported General Fill in maximum 10
inch lifts, mechanically compact to at least 85% for silt or clay fill and to at least
90 percent for sand or gravel fill, based on modified Proctor maximum dry density as
defined by ASTM D 1557.

Crushed Aggregate Base Course:

Earthwork
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1. Mechanically compact to at least 95 percent of modified Proctor maximum dry density as
defined by ASTM D 1557.

Testing:

1. At their discretion, Owner shall provide and pay for an independent soil testing agency
and laboratory to perform compaction and gradation testing. Contractor to coordinate
work performed by soil testing agency and independent testing laboratory.

Proofrolling:

1. Proofroll excavation subgrade outside of building footprint with a loaded triaxle dump
truck or loaded scraper as directed by Engineer.

2. Excavate or stabilize soft or loose soils, if any, as directed by Engineer.

3. Stabilize a soft subgrade by spreading a 6- to 12-inch-thick layer of coarse stone/breaker
rock and compacting stone/rock into subgrade until firm, as directed by Engineer.

4. Re-establish subgrade elevation with compacted Native Soil Backfill or compacted

Imported General Fill.

35 GRADING

A

B.

C.

Grade and finish to within 0.10 foot of grades provided.
Uniformly grade areas within limits of backfilled excavations, including adjacent transition areas.

Blend slopes with existing landscape features at the intersection of cuts and fills; provide gradual
slope between new and existing construction.

3.6 EXCESS SOIL

A

Bid No. 315035

Load, haul, and properly dispose off-site any excess fill material not usable or used during
construction.

END OF SECTION
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SECTION 31 25 00

EROSION CONTROL

PART 1 GENERAL

11

1.2

1.3

14

DESCRIPTION

A

Section includes silt fence, riprap, geotextile, erosion control mat, stabilized construction entrance,
inlet protection, and mulch for site work erosion control.

B. Erosion and sediment control provisions detailed on Drawings and specified herein are minimum
requirements for erosion control program.
REFERENCES
A State of Wisconsin Department of Transportation (WisDOT):
1. Standard Specifications for Road and Bridge Construction, latest edition.
2. Erosion Control Product Acceptability List, latest edition.
B. State of Wisconsin Department of Natural Resources (WDNR)
1. Stormwater Management Technical Standards, latest edition.
C. Construction Site Erosion Control Plan and Storm Water Management Plan, dated July 2015.

QUALITY ASSURANCE

A General:
1. Contractor shall repair any areas damaged by erosion for a period of 1 year following
completion of final cover construction.
SUBMITTALS
A Submit silt fence and geotextile product identification and material specifications 2 weeks prior to
installation.
B. Submit erosion control mat product identification and Manufacturer’s installation

recommendations 2 weeks prior to installation.

PART 2 PRODUCTS

2.1

2.2

Bid No. 315035

GEOTEXTILE

A

RIPRAP

A

Conform to WI DOT Type HR geotextile.

Conform to WI DOT Medium Riprap.

Erosion Control
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2.3

2.4

2.5

2.6

2.7

2.8

2.9

EROSION CONTROL MAT
A Class I, Urban Type B erosion mat included on WI DOT Product Acceptability List (PAL).

STABILIZED CONSTRUCTION ENTRANCE TRACKING PAD

A Comply with the requirements of WDNR Technical Standard 1057 (Stone Tracking Pad and Tire
Washing).

SILT FENCE

A Comply with the requirements of WDNR Technical Standard 1056 (Silt Fence).

TEMPORARY SEED

A. Temporary seed shall consist of winter wheat or annual ryegrass, in accordance with WDNR

Technical Standard 1059 (Seeding for Construction Site Erosion Contraol).
MULCH

A Mulch materials to be in accordance with WDNR Technical Standard 1058 (Mulching for
Construction Sites).

INLET PROTECTION

A Type D Hybrid, complying with City of Madison standards and WDNR Technical Standard 1060
(Storm Drain Inlet Protection for Construction Sites).

TEMPORARY USE OF PERMANENT FEATURES

A When the contract contains items of work, which are of an erosion control or storm water nature,
and are intended to be a permanent installation, the Contractor may employ these items in his
control of erosion and storm water during his construction activities. However, these items shall
be fully cleaned, restored, and in every way fully functioning for its intended permanent use prior
to acceptance of the work.

PART 3 EXECUTION

3.1

GENERAL

A Examine the areas and conditions where Work will be performed and notify Engineer and Owner
in writing of conditions detrimental to proper and timely completion of Work. Do not proceed
with Work until unsatisfactory conditions have been corrected.

B. Minimize the amount of disturbed area open at a given time.

C. Execute construction to minimize surface water runoff from or to disturbed areas.

D. Avoid runoff or deposition of site materials into drainage features or off the property.

E. Do no track or spill site materials off the property. Off-property tracking or spills must be cleaned

up immediately by the Contractor.

Erosion Control
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Contractor shall periodically inspect site work and erosion controls for erosion, sedimentation, or
defects. Contractor is to correct deficiencies identified in a timely manner.

Contractor is to replace or repair erosions controls affected by the construction. Erosion controls
are to be returned to installed conditions or reinstalled to accommodate construction.

Install erosion controls for soil stockpiled for seven or more days during the Work and/or when
rain is expected.

Alterations or additions to the existing erosion controls shall not affect the performance of the
erosion control plan and must conform to WDNR best management practices.

3.2 GEOTEXTILE PLACEMENT AND HANDLING

A

Installer shall handle all geotextiles in such a manner as to ensure they are not damaged in any
way.

Geotextile shall be completely covered with a minimum 6-in. thick layer of earthen material
within 48 hours of removing protective wrapping from geotextile.

Provide a minimum geotextile overlap width of 2 ft.

Any holes or tears in geotextile shall be repaired using a patch made from same geotextile that is
spot-seamed in place with a minimum of 24 in. overlap in all directions.

Installer shall place all earthen materials located on top of geotextile in such a manner as to ensure
no damage of geotextile.

Place earthen material over geotextile by pushing material out over geotextile ahead of equipment.
Drop height of riprap or other earthen material placed above geotextile shall not exceed 12 inches.

3.3 RIPRAP PLACEMENT

A

Place riprap by hand using larger stones for lower courses. Lay stones perpendicular to slope with
ends in contact. Chink spaces between stones with spalls firmly rammed into place.

Compact riprap in place.
Provide an even, tight finished riprap surface.

Inspect weekly and within 24 hours after each rainfall.

3.4 EROSION CONTROL MAT PLACEMENT

A

B.

Install in accordance with Manufacturer’s recommendations.

Inspect weekly and within 24 hours after each rainfall.

3.5 STABILIZED CONSTRUCTION ENTRANCE TRACKING PAD

A.
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Install in accordance with WDNR Technical Standard 1057 (Stone Tracking Pad and Tire
Washing).
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B.

Inspect weekly and within 24 hours after each rainfall.

Remove sediment tracked onto public or private roads by street cleaning (not flushing) at the end
of each working day.

3.6 SILT FENCE INSTALLATION AND MAINTENANCE

A

B.

Place in accordance with WDNR Technical Standard 1056 (Silt Fence).
Inspect weekly and within 24 hours after each rainfall.

Repair or replace if silt fence is torn, sagging, overtopped, blown over (laying down), or in any
way is not functioning for sediment containment.

Remove sediment when sediment deposits reach no more than one half of silt fence height.
Remove silt fence once contributing drainage area is stabilized with vegetation or impervious
surface.

3.7 TEMPORARY SEEDING APPLICATION

A

Apply temporary seeding in accordance with Temporary Seeding rates specified in WDNR
Technical Standard 1059 (Seeding for Construction Site Erosion Control).

Repair and reseed areas that have erosion damage as directed by Engineer.

Inspect weekly and within 24 hours after each rainfall.

3.8 MULCH PLACEMENT AND MAINTENANCE

E.

Place mulch on seeded areas within 24 hours after seeding has been completed.
Begin mulching at top of slope and proceed downward.

Maintain mulched areas and repair any areas damaged by wind, erosion, traffic, or other causes
prior to final acceptance of work under contract.

Place mulch in accordance with WDNR Technical Standard No. 1058 (Mulching for Construction
Sites).

Inspect weekly and within 24 hours after each rainfall.

3.9 INLET PROTECTION PLACEMENT AND MAINTENANCE

A
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Place in accordance with WDNR Technical Standard 1060 (Storm Drain Inlet Protection for
Construction Sites) and manufacturer’s recommendations.

Repair or replace if fabric is torn, overtopped or in any way not functioning for sediment
removal/containment.

Inspect weekly and within 24 hours after each rainfall.

Remove inlet protection once the contributing drainage area is stabilized with vegetation or
impervious surface.
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SECTION 32 13 13

CONCRETE PAVEMENT AND PAVEMENT MARKINGS

PART 1 GENERAL

1.1 DESCRIPTION
A Section includes all labor, materials, equipment, and related services necessary to furnish and in-
stall all concrete pavement (sidewalks and bottom of dry detention basin) as indicated on

Drawings or specified herein.

B. Section also includes pavement marking for handicap stall as indicated on Drawings or specified
herein.
1.2 REFERENCES
A. American Society for Testing and Materials (ASTM):

1. ASTM D 1557 - Test Method for Laboratory Compaction Characteristics of Soil Using
Modified Effort (56,000 ft-1bf/ft3 (2,700 kN-m/m3)).

2. ASTM D 6938 - Standard Test Method for In-place Density and Water Content of Soil
and Soil-Aggregate by Nuclear Methods (Shallow Depths).

3. ASTM D 4253 - Standard Test Method for Maximum Index Density and Unit Weight of
Soils Using a Vibratory Table.

4, ASTM D 4254 - Standard Test Method for Minimum Index Density and Unit Weight of
Soils and Calculation of Relative Density.

5. ASTM C 136 - Method for Sieve Analysis of Fine and Coarse Aggregates.

6. ASTM D 422 - Method for Particle-Size Analysis of Soils.

7. ASTM D 2487 — Standard Practice for Classification of Soils for Engineering Purposes.

B. State of Wisconsin Department of Transportation (W1 DOT):
1. Standard Specifications for Highway and Structure Construction, latest edition.
C. City of Madison
1. Standard Specifications for Public Works Construction, latest edition.
1.3 SUBMITTALS
A Product Data: For each type of product indicated.
B. Other Action Submittals:

1. Design Mixtures: For each concrete mixture. Include alternate design mixtures when
characteristics of materials, Project conditions, weather, test results, or other circum-
stances warrant adjustments.

1.4 QUALITY ASSURANCE
A Ready-Mix-Concrete Manufacturer Qualifications: A firm experienced in manufacturing ready-
mixed concrete products and that complies with ASTM C 94/C 94M requirements for production
facilities and equipment.
Bid No. 315035 Concrete Paving and Pavement Marking
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B. ACI Publications: Comply with ACI 301 (ACI 301M) unless otherwise indicated.

PART 2 PRODUCTS
2.1 CONCRETE MATERIALS

A In accordance with Article 301 and 303, City of Madison Standard Specifications, for sidewalks.
2.2 CURING MATERIALS

A In accordance with Article 301 and 303, City of Madison Standard Specifications, for sidewalks
2.3 RELATED MATERIALS

A Joint Fillers: In accordance with Article 301 and 303, City of Madison Standard Specifications,
for sidewalks.

2.4 PAVEMENT MARKINGS

A Pavement-Marking Paint: MPI #97 Latex Traffic Marking Paint.
1. Color: Yellow

2.5 CONCRETE MIXTURES

A Prepare design mixtures, proportioned according to ACI 301 (ACI 301M), with the properties
specified in Article 301 and 303, City of Madison Standard Specifications, for sidewalks:

B. Chemical Admixtures: In accordance with Article 301 and 303, City of Madison Standard Speci-
fications, for sidewalks.

2.6 CONCRETE MIXING
A Ready-Mixed Concrete: Measure, batch, and mix concrete materials and concrete according to
ASTM C 94/C 94M and ASTM C 1116/C 1116M. Furnish batch certificates for each batch dis-
charged and used in the Work.
PART 3 EXECUTION

3.1 EXAMINATION AND PREPARATION

A Proof-roll prepared subbase surface below concrete paving to identify soft pockets and areas of
excess yielding.

B. Remove loose material from compacted subbase surface immediately before placing concrete.
3.2 PLACEMENT

A Place and install all components of concrete construction in accordance with Article 301 and 303,
City of Madison Standard Specifications, for sidewalks, unless otherwise noted on Drawings.

Bid No. 315035 Concrete Paving and Pavement Marking
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3.3 SIDEWALK CONCRETE TOLERANCES

A

Comply with tolerances in ACI 117 and as indicated in Article 301 and 303, City of Madison
Standard Specifications for Public Works Construction.

3.4 PAVEMENT MARKING

A

B.

Sweep and clean surface to eliminate loose material and dust.

Apply paint with mechanical equipment to produce markings of dimensions indicated with uni-
form, straight edges. Apply at manufacturer's recommended rates to provide a minimum wet film
thickness of 15 mils (0.4 mm).

3.5 REPAIRS AND PROTECTION

A
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Remove and replace concrete paving that is broken, damaged, or defective or that does not comply
with requirements in this Section. Remove work in complete sections from joint to joint unless
otherwise approved by Architect, Engineer or Owner.

Protect concrete paving from damage. Exclude traffic from paving for at least 14 days after
placement. When construction traffic is permitted, maintain paving as clean as possible by
removing surface stains and spillage of materials as they occur.

Maintain concrete paving free of stains, discoloration, dirt, and other foreign material. Sweep
paving not more than two days before date scheduled for Substantial Completion inspections.

END OF SECTION
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SECTION 3348 00

PIPING
PART 1 GENERAL
1.1 DESCRIPTION
A Section includes requirements for storm water piping.
1.2 REFERENCES
A American Society of Testing Materials (ASTM)

1. ASTM C76-13a — Standard Specification for Reinforced Concrete Culvert, Storm Drain,
and Sewer Pipe

B. State of Wisconsin Department of Transportation (WisDOT):
1. Standard Specifications for Highway and Structure Construction, latest edition.

PART 2 PRODUCTS
2.1 STORM SEWER PIPE

A RCP Class Il or equivalent.

PART 3 EXECUTION

3.1 INSTALLATION
A Piping
1. Set to elevations indicated on Drawings.
2. Install pipe in accordance with manufacturer’s instructions and Section 31 20 00.
END OF SECTION
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SECTION 32 92 00
SEEDING

PART 1 - GENERAL

1.1 RELATED DOCUMENTS
A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.
1.2 SUMMARY
A.  Section Includes:
1. Seeding.
2. Turf renovation.
3. Erosion-control material(s).

B.  Related Requirements:

1. Section 329300 "Plants"” for plants as well as border edgings and mow strips.
2. Section 329220 "Native Seeding"
1.3 DEFINITIONS

A.  Finish Grade: Elevation of finished surface of planting soil.

B.  Pesticide: A substance or mixture intended for preventing, destroying, repelling, or mitigating a
pest. Pesticides include insecticides, miticides, herbicides, fungicides, rodenticides, and
molluscicides. They also includes substances or mixtures intended for use as a plant regulator,
defoliant, or desiccant.

C.  Pests: Living organisms that occur where they are not desired or that cause damage to plants,
animals, or people. Pests include insects, mites, grubs, mollusks (snails and slugs), rodents

(gophers, moles, and mice), unwanted plants (weeds), fungi, bacteria, and viruses.

D.  Planting Soil: Existing, on-site soil; imported soil; or manufactured soil that has been modified
with soil amendments and perhaps fertilizers to produce a soil mixture best for plant growth.

E. Subgrade: The surface or elevation of subsoil remaining after excavation is complete, or the top
surface of a fill or backfill before planting soil is placed.

14 INFORMATIONAL SUBMITTALS

A.  Qualification Data: For landscape Installer.

Seeding
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B.  Certification of Grass Seed: From seed vendor for each grass-seed monostand or mixture,
stating the botanical and common name, percentage by weight of each species and variety, and
percentage of purity, germination, and weed seed. Include the year of production and date of
packaging.

1. Certification of each seed mixture for turfgrass. Include identification of source and
name and telephone number of supplier.

C. Product Certificates: For fertilizers, from manufacturer.

D.  Pesticides and Herbicides: Product label and manufacturer's application instructions specific to
Project.

15 CLOSEOUT SUBMITTALS

A.  Maintenance Data: Recommended procedures to be established by Owner for maintenance of
turf during a calendar year. Submit before expiration of required maintenance periods.

1.6 QUALITY ASSURANCE

A. Installer Qualifications: A qualified landscape installer whose work has resulted in successful
turf establishment.

1. Professional Membership: Installer shall be a member in good standing of either the
Professional Landcare Network or the American Nursery and Landscape Association.

2. Experience: Three years' experience in turf installation in addition to requirements in
Section 014000 "Quality Requirements."

3. Installer's Field Supervision: Require Installer to maintain an experienced full-time
supervisor on Project site when work is in progress.

4. Pesticide Applicator: State licensed, commercial.

1.7 DELIVERY, STORAGE, AND HANDLING

A. Seed and Other Packaged Materials: Deliver packaged materials in original, unopened
containers showing weight, certified analysis, name and address of manufacturer, and indication
of compliance with state and Federal laws, as applicable.

B. Bulk Materials:

1. Do not dump or store bulk materials near structures, utilities, walkways and pavements,
or on existing turf areas or plants.

2. Provide erosion-control measures to prevent erosion or displacement of bulk materials;
discharge of soil-bearing water runoff; and airborne dust reaching adjacent properties,
water conveyance systems, or walkways.

3. Accompany each delivery of bulk materials with appropriate certificates.

Seeding
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1.8 FIELD CONDITIONS

A.  Planting Restrictions: Plant during one of the following periods. Coordinate planting periods
with initial maintenance periods to provide required maintenance from date of planting
completion.

1. Spring Planting: May 1 to June 30.
2. Fall Planting: September 1 to October 30.

B.  Weather Limitations: Proceed with planting only when existing and forecasted weather
conditions permit planting to be performed when beneficial and optimum results may be
obtained. Apply products during favorable weather conditions according to manufacturer's
written instructions.

PART 2 - PRODUCTS

2.1 SEED

A.  Grass Seed: Fresh, clean, dry, new-crop seed complying with AOSA's "Rules for Testing
Seeds" for purity and germination tolerances.

B.  Seed Species:

1. Quality: State-certified seed of grass species as listed below for solar exposure.

2. Quality: Seed of grass species as listed below for solar exposure, with not less than 85
percent germination, not less than 95 percent pure seed, and not more than 0.5 percent
weed seed:

3. Sun and Partial Shade: Proportioned by weight as follows:

50 percent Kentucky bluegrass (Poa pratensis).

30 percent chewings red fescue (Festuca rubra variety).
10 percent perennial ryegrass (Lolium perenne).

10 percent redtop (Agrostis alba).

oo o

2.2 FERTILIZERS

A.  Commercial Fertilizer; Commercial-grade complete fertilizer of neutral character, consisting of
fast- and slow-release nitrogen, 50 percent derived from natural organic sources of urea
formaldehyde, phosphorous, and potassium in the following composition:

1. Composition: 11b/1000 sq. ft. (0.45 kg/92.9 sq. m) of actual nitrogen, 4 percent
phosphorous, and 2 percent potassium, by weight.

2. Composition: Nitrogen, phosphorous, and potassium in amounts recommended in soil
reports from a qualified soil-testing laboratory.

B.  Slow-Release Fertilizer: Granular or pelleted fertilizer consisting of 50 percent water-insoluble
nitrogen, phosphorus, and potassium in the following composition:

Seeding
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1. Composition: 20 percent nitrogen, 10 percent phosphorous, and 10 percent potassium, by
weight.

2. Composition: Nitrogen, phosphorous, and potassium in amounts recommended in soil
reports from a qualified soil-testing laboratory.

2.3 MULCHES

A. Straw Mulch: Provide air-dry, clean, mildew- and seed-free, salt hay or threshed straw of wheat,
rye, oats, or barley.

B.  Fiber Mulch: Biodegradable, dyed-wood, cellulose-fiber mulch; nontoxic and free of plant-
growth or germination inhibitors; with a maximum moisture content of 15 percent and a pH
range of 4.5 t0 6.5.

C.  Nonasphaltic Tackifier: Colloidal tackifier recommended by fiber-mulch manufacturer for
slurry application; nontoxic and free of plant-growth or germination inhibitors.

24 PESTICIDES

A.  General: Pesticide, registered and approved by the EPA, acceptable to authorities having
jurisdiction, and of type recommended by manufacturer for each specific problem and as
required for Project conditions and application. Do not use restricted pesticides unless
authorized in writing by authorities having jurisdiction.

B. Pre-Emergent Herbicide (Selective and Nonselective): Effective for controlling the germination
or growth of weeds within planted areas at the soil level directly below the mulch layer.

C.  Post-Emergent Herbicide (Selective and Nonselective): Effective for controlling weed growth
that has already germinated.
2.5 EROSION-CONTROL MATERIALS
A. Erosion-Control Blankets: Biodegradable wood excelsior, straw, or coconut-fiber mat enclosed

in a photodegradable plastic mesh. Include manufacturer's recommended steel wire staples, 6
inches (150 mm) long.

PART 3 - EXECUTION

3.1 EXAMINATION

A.  Examine areas to be planted for compliance with requirements and other conditions affecting
installation and performance of the Work.

1. Verify that no foreign or deleterious material or liquid such as paint, paint washout,
concrete slurry, concrete layers or chunks, cement, plaster, oils, gasoline, diesel fuel,
paint thinner, turpentine, tar, roofing compound, or acid has been deposited in soil within
a planting area.
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2. Suspend planting operations during periods of excessive soil moisture until the moisture
content reaches acceptable levels to attain the required results.
3. Uniformly moisten excessively dry soil that is not workable or which is dusty.
B.  Proceed with installation only after unsatisfactory conditions have been corrected.
C. If contamination by foreign or deleterious material or liquid is present in soil within a planting
area, remove the soil and contamination as directed by Architect and replace with new planting
soil.

3.2 PREPARATION

A. Protect structures; utilities; sidewalks; pavements; and other facilities, trees, shrubs, and
plantings from damage caused by planting operations.

1. Protect adjacent and adjoining areas from seeding overspray.
2. Protect grade stakes set by others until directed to remove them.

B. Install erosion-control measures to prevent erosion or displacement of soils and discharge of
soil-bearing water runoff or airborne dust to adjacent properties and walkways.
3.3 TURF AREA PREPARATION

A.  General: Prepare planting area for soil placement and mix planting soil according to
Section 329113 "'Soil Preparation.™

B.  Placing Planting Soil: Place and mix planting soil in place over exposed subgrade.

C.  Moisten prepared area before planting if soil is dry. Water thoroughly and allow surface to dry
before planting. Do not create muddy soil.

D.  Before planting, obtain Architect's acceptance of finish grading; restore planting areas if eroded
or otherwise disturbed after finish grading.

3.4 PREPARATION FOR EROSION-CONTROL MATERIALS

A.  Prepare area as specified in "Turf Area Preparation” Article.

B.  For erosion-control mats, install planting soil in two lifts, with second lift equal to thickness of
erosion-control mats. Install erosion-control mat and fasten as recommended by material
manufacturer.

C.  Fill cells of erosion-control mat with planting soil and compact before planting.

D. For erosion-control blanket or mesh, install from top of slope, working downward, and as

recommended by material manufacturer for site conditions. Fasten as recommended by material
manufacturer.

Seeding
Bid No. 315035 3292 00-5



E.  Moisten prepared area before planting if surface is dry. Water thoroughly and allow surface to
dry before planting. Do not create muddy soil.

3.5 SEEDING

A.  Sow seed with spreader or seeding machine. Do not broadcast or drop seed when wind velocity
exceeds 5 mph (8 km/h).

1. Evenly distribute seed by sowing equal quantities in two directions at right angles to each
other.

2. Do not use wet seed or seed that is moldy or otherwise damaged.

3. Do not seed against existing trees. Limit extent of seed to outside edge of planting saucer.

B.  Sow seed at a total rate of 3 to 4 1b/1000 sq. ft..
C.  Rake seed lightly into top 1/8 inch (3 mm) of soil, roll lightly, and water with fine spray.

D.  Protect seeded areas with slopes exceeding 1:4 with erosion-control blankets installed and
stapled according to manufacturer's written instructions.

E. Protect seeded areas with erosion-control mats where indicated on Drawings; install and anchor
according to manufacturer's written instructions.

F. Protect seeded areas with slopes not exceeding 1:6 by spreading straw mulch. Spread uniformly
at a minimum rate of 2 tons/acre (42 kg/92.9 sq. m) to form a continuous blanket 1-1/2 inches
(38 mm) in loose thickness over seeded areas. Spread by hand, blower, or other suitable
equipment.

1. Anchor straw mulch by crimping into soil with suitable mechanical equipment.

2. Bond straw mulch by spraying with asphalt emulsion at a rate of 10 to 13 gal./1000 sq.
ft. (38 to 49 L/92.9 sg. m). Take precautions to prevent damage or staining of structures
or other plantings adjacent to mulched areas. Immediately clean damaged or stained
areas.

3.6 TURF RENOVATION

A.  Renovate existing turf where indicated.

B.  Renovate turf damaged by Contractor's operations, such as storage of materials or equipment
and movement of vehicles.

1. Reestablish turf where settlement or washouts occur or where minor regrading is
required.
2. Install new planting soil as required.

C.  Remove sod and vegetation from diseased or unsatisfactory turf areas; do not bury in soil.
D. Remove topsoil containing foreign materials, such as oil drippings, fuel spills, stones, gravel,
and other construction materials resulting from Contractor's operations, and replace with new

planting soil.
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E. Mow, dethatch, core aerate, and rake existing turf.

F. Remove weeds before seeding. Where weeds are extensive, apply selective herbicides as
required. Do not use pre-emergence herbicides.

G. Remove waste and foreign materials, including weeds, soil cores, grass, vegetation, and turf,
and legally dispose of them off Owner's property.

H.  Till stripped, bare, and compacted areas thoroughly to a soil depth of 6 inches (150 mm).
l. Apply soil amendments and initial fertilizer required for establishing new turf and mix

thoroughly into top 4 inches (100 mm) of existing soil. Install new planting soil to fill low spots
and meet finish grades.

1. Initial Fertilizer: Commercial fertilizer applied according to manufacturer's
recommendations.
J. Apply seed and protect with straw mulch as required for new turf.

K.  Water newly planted areas and keep moist until new turf is established.

3.7 TURF MAINTENANCE

A.  General: Maintain and establish turf by watering, fertilizing, weeding, mowing, trimming,
replanting, and performing other operations as required to establish healthy, viable turf. Roll,
regrade, and replant bare or eroded areas and remulch to produce a uniformly smooth turf.
Provide materials and installation the same as those used in the original installation.

1. Fill in as necessary soil subsidence that may occur because of settling or other processes.
Replace materials and turf damaged or lost in areas of subsidence.

2. In areas where mulch has been disturbed by wind or maintenance operations, add new
mulch and anchor as required to prevent displacement.

3. Apply treatments as required to keep turf and soil free of pests and pathogens or disease.
Use integrated pest management practices whenever possible to minimize the use of
pesticides and reduce hazards.

B.  Watering: Install and maintain temporary piping, hoses, and turf-watering equipment to convey
water from sources and to keep turf uniformly moist to a depth of 4 inches (100 mm).

1. Schedule watering to prevent wilting, puddling, erosion, and displacement of seed or
mulch. Lay out temporary watering system to avoid walking over muddy or newly
planted areas.

2. Water turf with fine spray at a minimum rate of 1 inch (25 mm) per week unless rainfall
precipitation is adequate.

C. Mow turf as soon as top growth is tall enough to cut. Repeat mowing to maintain specified
height without cutting more than one-third of grass height. Remove no more than one-third of
grass-leaf growth in initial or subsequent mowings. Do not delay mowing until grass blades
bend over and become matted. Do not mow when grass is wet. Schedule initial and subsequent
mowings to maintain the following grass height:
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D.  Turf Postfertilization: Apply slow-release fertilizer after initial mowing and when grass is dry.

1. Use fertilizer that provides actual nitrogen of at least 1 1b/1000 sq. ft. (0.45 kg/92.9
sg. m) to turf area.

3.8 SATISFACTORY TURF
A.  Turfinstallations shall meet the following criteria as determined by Architect:

1. Satisfactory Seeded Turf: At end of maintenance period, a healthy, uniform, close stand
of grass has been established, free of weeds and surface irregularities, with coverage
exceeding 90 percent over any 10 sqg. ft. (0.92 sg. m) and bare spots not exceeding 5
by 5 inches (125 by 125 mm).

B.  Use specified materials to reestablish turf that does not comply with requirements, and continue
maintenance until turf is satisfactory.

C.  Watering: Install and maintain temporary piping, hoses, and meadow-watering equipment to
convey water from sources and to keep meadow uniformly moist.

1. Schedule watering to prevent wilting, puddling, erosion, and displacement of seed or
mulch. Lay out temporary watering system to avoid walking over muddy or newly
planted areas.

2. Water meadow with fine spray at a minimum rate of 1/2 inch (13 mm) per week for eight
weeks after planting unless rainfall precipitation is adequate.

3.9 PESTICIDE APPLICATION

A.  Apply pesticides and other chemical products and biological control agents according to
requirements of authorities having jurisdiction and manufacturer's written recommendations.
Coordinate applications with Owner's operations and others in proximity to the Work. Notify
Owner before each application is performed.

B.  Post-Emergent Herbicides (Selective and Nonselective): Apply only as necessary to treat
already-germinated weeds and according to manufacturer's written recommendations.
3.10 CLEANUP AND PROTECTION

A.  Promptly remove soil and debris created by turf work from paved areas. Clean wheels of
vehicles before leaving site to avoid tracking soil onto roads, walks, or other paved areas.

B. Remove surplus soil and waste material, including excess subsoil, unsuitable soil, trash, and
debris, and legally dispose of them off Owner's property.

C.  Erect temporary fencing or barricades and warning signs as required to protect newly planted
areas from traffic. Maintain fencing and barricades throughout initial maintenance period and
remove after plantings are established.
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3.11 MAINTENANCE SERVICE
A.  Turf Maintenance Service: Provide full maintenance by skilled employees of landscape
Installer. Maintain as required in "Turf Maintenance™ Article. Begin maintenance immediately
after each area is planted and continue until acceptable turf is established, but for not less than
the following periods:
1. Seeded Turf: 90 days from date of planting completion.
a. When initial maintenance period has not elapsed before end of planting season, or
if turf is not fully established, continue maintenance during next planting season.

END OF SECTION
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SECTION 3292 20
NATIVE SEEDING

PART 1 GENERAL

11 SECTION SUMMARY

NG A~WNE

9

10.
11.
12.
13.
14,
15.
16.
17.
18.
19.
20.
21.

Scope

Related Work

Submittals

Delivery, Storage and Handling
Equipment

Planting Season

Guarantee

Native Seed

Native Seed Mix

Nurse Crop

Water

Mulch

Erosion Control Blanket
Erosion Control Fiber Mesh
Nonselective Herbicides
Preparation

Sowing

Seeding Rates

Mulching and Erosion Control
Cleaning and Repair
Maintenance

1.2 SUMMARY OF WORK

A

The work under this section shall consist of providing all work, materials, labor, equipment and
supervision necessary to complete seeding, mulching and maintenance as indicated on the drawings.
Included are the following topics:

1.3 RELATED WORK

A

Section 32 92 00 — Plants

14 SUBMITTALS

A
B.
C.
D.
E.

A

Provide seed samples and data showing seed mix composition and a guarantee of germination.
Provide seed mixture.

Provide anticipated planting dates.

Provide information on method of sowing seed.

Provide recommended maintenance procedures to be established by Owner for maintenance of native
seeding areas during a calendar year. Submit before expiration of required maintenance periods.

Provide mulch, erosion control blanket, and Erosion Control photodegradable mesh sample.

15 DELIVERY, STORAGE AND HANDLING

Native Seeding
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A. Seed shall be delivered to the site in its original, unopened container, labeled as to weight, analysis,
and manufacturer. Store any seed delivered prior to use in a manner safe from damage from heat,
moisture, rodents, or other causes. Any seed damaged after acceptance shall be replaced by the
Contractor.

1.6 EQUIPMENT

A. All equipment brought into project site shall be clean and free of weed seed or seed from previous
applications. The intent is reducing the spread of noxious and invasive plants and weeds within the
State of Wisconsin.

1.7 PLANTING SEASON

A. The regular seeding season is considered May 1 to June 30 and Dormant Seeding is October 30 to
snowfall.

1.8 GUARANTEE

A. The Contractor shall guarantee the germination of seed installed during the regular seeding season.

PART 2 PRODUCTS
2.1 NATIVE SEED

A. Forb and grass seed shall conform to the Wisconsin Statutes and Wisconsin Administrative Code
Chapter ATCP regarding noxious weed seed content and labeling.

B. Test forb and grass seed according to the methods and procedure used for sampling and analyzing
seed for purity, germination, and noxious weed seed content specified in the current edition of Rules
for Testing Seed, Published by the Association of Official Seed Analysts.

C. Use seed within one year of the test date appearing on the label.

D. Inoculate legume seed unless it has been pre-inoculated by the vendor. Follow the inoculation
instructions that come with the culture purchases. Avoid exposure of the culture or inoculated seed to
the sunlight, and in no case shall any exposure exceed %2 hour.

E. Store any seed delivered before use in a manner that protects it from damage by heat, moisture,
rodents, or other causes. Discard and replace any previously tested and accepted seed that becomes
damaged.

F. Seed carrier (only when hand broadcasting) shall be inert material, sawdust, perlite, peat moss or
vermiculite mixed with seed at a ratio of not less than two parts seed carrier to one part seed.

2.2 NATIVE SEED MIX

A. Provide seed of grass species and varieties, proportions by weight, and minimum percentages of
purity, germination and maximum percentage of weed seed as indicated below.

B. Species composed of pure live seed (PLS) shall contain no named or improved varieties. PLS shall be
from Wisconsin, Northern Illinois, Northeastern lowa or Eastern Minnesota nurseries specializing in
growing native species from Wisconsin genotypes.

C. Grasses classified as “agriculture grasses” shall be PLS as specified. Other seed shall be “clean”
according to high quality industry standards. All seed shall be cold, dry stratified; legumes shall be
inoculated with proper rhizombia immediately prior to planting (three hours or less). Legumes shall
be kept out of the forb mixture until after inoculation. Seed mixture shall be blended by the vendor
and ratios of various species shall be guaranteed by the vendor in writing as specified. Minimum
percent purity for native species is 90 percent. Any substitutions of species due to availability must
be approved by project architect or engineer.
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D. Native Seed Mix A (Upper Basin): A mixture shall be from the following forbs, sedges, rushes and
grasses with no more than ten percent by weight of any one species listed. Use a seeding rate at % Ib
per 1000 square feet (approximately 8-10 Ib per acre).

Forbs and legumes*:
Common Name

Red Milkweed

New England Aster
*White Wild Indigo
Joe Pye Weed

Ox Eye Sunflower
Prairie Blazingstar
Cardinal Flower
Bergamot

Yellow Coneflower
Sweet Black Eyed Susan
Spiderwort

Grasses, Rushes and Sedges:

Fringed Brome
Bluejoint Grass
Bebb’s Sedge
Bottlebrush Sedge
Porcupine Sedge
Awl Fruited Sedge
Brown Fox Sedge
Canada Wild Rye
Virginia Wild Rye
Dark Green Bulrush
Woolgrass

Prairie Cordgrass

Botanical Name
Asclepias incarnata
Aster novae-angliae
Baptisia leucantha
Eupatorium maculatum
Heliopsis helianthoides
Liatris pycnostachya
Lobelia cardinalis
Monarda fistulosa
Ratibida pinnata
Rudbeckia subtomentosa
Tradescantia ohiensis

Bromus ciliates
Calamagrostis canadensis
Carex bebbii
Carex comosa
Carex hystericina
Carex stipata
Carex vulpinoidea
Elymus canadensis
Elymus virginicus
Scirpus atrovirens
Scirpus cyperinus
Spartina pectinata

E. Native Seed Mix B (Grass Swale): A mixture shall be from the following forbs, sedges, rushes and
grasses with no more than ten percent by weight of any one species listed. Use a seeding rate at ¥ Ib
per 1000 square feet (approximately 8-10 Ib per acre).

Grasses and Sedges:
Side Oats Grama
Ivory Sedge
Pennsylvania Sedge
Bottlebrush Grass
Prairie Dropseed
Little Bluestem

Bouteloua curtipendula
Carex eburnean

Carex pensylvanica
Hystrix patula
Sporobolus heterolepis
Schizachyrium scoparium

F. Native Seed Mix C (Forebay/Lower Basin): A mixture shall be from the following forbs, sedges,
rushes and grasses with no more than ten percent by weight of any one species listed. Use a seeding
rate at ¥ Ib per 1000 square feet (approximately 8-10 Ib per acre).

Forbs and legumes*:
Common Name
Purple Hyssop

Ox Eye Sunflower
Prairie Blazingstar
Bergamot

Yellow Coneflower
Brown Eyed Susan
Stiff Goldenrod

Blue Vervain

Grasses, Rushes and Sedges:

Bid No. 315035

Botanical Name

Agastache scrophulariaefolia
Heliopsis helianthoides
Liatris pycnostachya
Monarda fistulosa

Ratibida pinnata

Rudbeckia subtomentosa
Solidago rigida

Verbena hastata
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2.3

2.4

2.5

2.6

2.7

Side Oats Grama Bouteloua curtipendula

Pennsylvania Sedge Carex pensylvanica
Copper-shouldered Oval Sedge Carex bicknellii
Fringed Brome Bromus ciliates
Bebb’s Sedge Carex bebbii
Bottlebrush Sedge Carex comosa
Porcupine Sedge Carex hystericina
Canada Wild Rye Elymus canadensis
Switchgrass Panicum virgatum
Indiangrass Sorghastrum nutans
NURSE CROP

A. Nurse crops such as annual rye can be planted with the native seed to stabilize the soil and reduce
weed growth. Use Annual Rye (5 Ibs/acre) for spring planting. Use Annual Rye (15Ibs/acre) for late
fall planting.

WATER
A. Use water free of wastewater effluent or other hazardous chemicals.
MULCH

A. Clean straw or marsh hay that is well-seasoned, and free of rot, mildew and the seeds of noxious
weeds.

EROSION CONTROL BLANKET

A. 100% biodegradable weed free wood excelsior, straw, or coconut-fiber mat enclosed in a
biodegradable netting stitched with biodegradable thread/yarn, (biodegradable within 12 months of
installation) or net free. Include manufacturer's recommended steel wire staples, 6" (150 mm) long or
biodegradable anchoring staples, T shaped with barbed head and shoulders, 6” (150 mm). Wisconsin
DOT approved Class 1 Urban Type B erosion mat or similar are acceptable. Biodegradable materials
are intended to avoid entrapment of animals.

NONSELECTIVE HERBICIDES

A. EPA registered and approved glyphosate-based herbicide (broad spectrum, non-persistent) intended
for vegetation removal while preparing seed beds and for maintenance during establishment period
and recommended surfactants and adjuvants.

PART 3 EXECUTION

3.1

3.2

WEED CONTROL

A. On adaily basis, prior to entering the project site all equipment to be used at the project shall be
sprayed clean of all dirt, sod, or foreign matter with high-pressure water in an upland location outside
of the project site that does not drain to the site or in Contractor’s shop. Equipment cleaned shall
include, but is not limited to, all dozers, scrapers, backhoes, trucks, shovels, picks, and hand tools that
enter the project site. Special care shall be taken to cleanse the underbody, suspension, tracks, wheels,
tires, and wheel wells of all motorized equipment. If necessary, hand tools, brushes, or scrapers may
be required to remove heavy accumulations of debris from any item. After a thorough cleaning and
inspection, each item of equipment shall be allowed to enter and be used on the project site. If it is
necessary for the equipment to leave and reenter the project site, each item shall be cleaned and
inspected.

PREPARATION
A. Complete grading, shouldering, topsoiling before permanent seeding. Just before seeding, work the

area with discs, harrows or other appropriate equipment to obtain a reasonably even and loose
seedbed.

Native Seeding
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3.3

3.4

3.5

3.6

3.7

3.8

B.
C.

No seeding shall occur on frozen ground or at temperatures lower than 32° F (0° C).

For spring planting mow vegetation to 4 inches or less in height 4-6 weeks before seeding. Ten days
after mowing, spray vegetation with a broad spectrum, non-persistent glyphosate-based herbicide per
manufacturer’s instructions. Retreat vegetation with broad spectrum, non-persistent glyphosate-based
herbicide after initial application if live vegetation persists. Seeding or planting should occur after
time period specified by manufacturer.

3.3For fall planting mow vegetation to 4 inches or less in height 4-6 weeks before seeding. Ten days
after mowing, spray vegetation with a broad spectrum, non-persistent glyphosate-based herbicide per
manufacturer’s instructions. Retreat vegetation with broad spectrum, non-persistent glyphosate-based
herbicide after initial application if live vegetation persists. Seeding or planting should occur after
time period specified by manufacturer.

SOWING

A

Sow the selected seed mixture with a No-Till type drill with one or more seed boxes that can be
calibrated independently to deliver different sized seeds uniformly at the required rate equipped with
area-mounted press wheel for each seed drop tube or by scattering it uniformly over the areas to be
seeded. If seeding into existing vegetation use a rangeland type drill with a no-till attachment that can
cut through the thatch in front of the V disc and seed drop tube. If the configuration of the area to be
seeded allows, apply at % the specified seed rate and apply the second % in a perpendicular direction.

Hand broadcast seeding may be used for small areas with difficult access on prepared seedbeds.
Follow by light raking or dragging to cover the seed with approximately ¥ inch of soil. If the seedbed
is too loose or if the seedbed contains clods that might reduce seed germination lightly roll or
compact the areas using suitable equipment, preferably the cultipacker type. Do not roll slopes
steeper than 1:3.

SEEDING RATES

A

Use the following seed rates for seeds in pounds per 1000 square feet of area: ¥4 Ib per 1000 square
feet (approximately 8-10 Ib per acre).

MULCHING AND EROSION CONTROL

A

A covering of 1-2 inches of weed-free straw or marsh hay after seeding holds moisture and increases
germination. This is particularly important on dry sandy soils and heavy clay soils. Straw should
completely cover the soil surface. Chop and blow straw onto the area. On steep slopes and windy
sites applying a erosion control blanket instead of straw muich.

Erosion control blanket or mat shall be installed on slopes of 30% or greater and other locations
where indicated.

CLEANING AND REPAIR

A

Waste and excess material from the seeding operation shall be promptly removed. Adjacent paved
areas are to be cleaned, and any damage to existing adjacent turf areas shall be repaired.

GENERAL MAINTENANCE

A

Immediately reseed areas which do not show a developing stand of cover. Reseeding shall be the
same as that originally specified for that particular area. As native mixtures are difficult to assess the
first year of growth, satisfactory establishment of the cover crop and general erosion control in these
mixes shall constitute baseline establishment. Development of native seeds will be assessed as noted
below.

Correct damage resulting from erosion, gullies, rills, or other causes by filling with topsoil, tamping,
and reseeding if damage occurs prior to end of warranty period.

MAINTENANCE
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Begin maintenance immediately after each area is planted and continue until acceptable Native
Seeding is established.

Maintain Native Seeding for the first growing season following initial acceptance and through the
second growing season.

Maintain by mowing the planting when the nurse cover or weed vegetation reaches a height of 10”-
12”. Mow to a height of 6” except for first mowing which shall be to a 4” height. Mowing can be
expected approximately every 3-4 weeks the first season depending on the weed species present.
Raking and removal of clippings shall occur when greater than 50% of the plant height is removed.

Water just enough to keep the soil moist, every other day for 15 minutes to half an hour to maintain
adequate surface soil moisture for proper seed germination. Watering shall continue for not less than
30 days following seeding. After the first eight weeks water only if it does not rain for one week,
continue watering until final acceptance.

During the second and third growing seasons one mowing is required in early June, mow to a 6”
height. Mow using a flail type mower, which will finely chop and not smother the new seedlings.

Selectively treat with a broad spectrum, non-persistent glyphosate-based herbicide aggressive weeds
such as Canada Thistle and Horsenettle. Treat only on cool windless days preferably by gloved hand
wiping method.

Prior to Initial Acceptance and during the Warranty period beginning with the Initial Acceptance:

1. Weeding Inspection: Inspect the seeded areas at a sufficient frequency to ensure that weeds do
not re-seed themselves. Minimum inspection frequency shall include a spring, summer, and
fall inspection.

2. Notify the Owner and Architect/Engineer of the inspection no less than 48 hours prior to an
inspection. The inspections shall be performed with Owner and Architect/Engineer in
attendance. A report of the findings will be sent to the Contractor including agreed upon
maintenance required.

3. Implement the appropriate weed control approach(es) within 7 calendar days of the inspection,
as conditions allow. If weather and/or site conditions would cause unnecessary damage to the
site,

4, Notify the Owner and Architect/Engineer and provide a schedule for implementing the

maintenance protocols.

5. Maintain the weed coverage at less than 10 percent of the seeded area. Weed control methods
shall be approved by Owner and the Architect/Engineer.

6. Track maintenance activities performed (including herbiciding, weeding, seeding, and
watering) and provide a written report to the Owner at the end of the first full growing season
documenting the completed activities.

7. Other maintenance activities may be completed at the Contractor’s discretion to meet the
Warranty performance criteria. Notify the Owner of planned additional maintenance activities
prior to implementation.

3.9 WARRANTY

A

Contractor shall warranty all seeding for a period of one full growing season, beginning with the
Initial Acceptance.

After one full growing season, all areas receiving seed:

1. The seeded species including cover crop shall provide at least 65% coverage with no area
devoid of the seeded species greater than 9 square feet.

2. The weed coverage shall be less than 25%.

Native Seeding
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3. Notify Owner and Architect/Engineer to set up an end of first full growing season warranty
inspection.

C. If the Contractor fails to meet the Warranty performance criteria at the end of the first full growing
season, the Owner, Architect/Engineer and Contractor shall agree to an approach for increasing the
density of the seeded species and/or decreasing the density of weeds, which may include but not be

limited to:

1. Herbiciding portions of or the entire seeded area.
2. Re-seeding portions of or the entire seeded area.
3. Selective use of live plants.

D. If over 25 percent of the seeded area requires non-selective herbiciding and re-seeding at the end of
one full growing season, the Contractor shall provide additional Maintenance for one full growing
season following the Warranty period for the re-seeded areas.

3.10 WARRANTY INSPECTIONS

A. Owner, Architect/Engineer will perform a warranty inspection at the end of the first full growing
season.

B. The inspection will consist of visual inspection of each predefined seeded areas.
C. The visual inspection will be used to determine conformance with warranty provisions.

D. After the warranty inspection, a written inspection report will be provided to the Contractor
documenting the findings and listing the suggested approach for meeting warranty provisions.

END OF SECTION
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SECTION 3293 00
PLANTS

PART 1 GENERAL

11

1.2

1.3

1.4

15

SECTION SUMMARY
1. Scope
Related Work
3 References
4 Quality Assurance
5. Measurement
6. Inspection
7. Substitutions
8 Delivery, Storage and Handling
9. Planting Schedule
10. Job Conditions

11. Guarantee
12. Materials
13. Preparation

14, Planting of Trees and Shrubs
15. Finishing

16. Staking

17. Planting of Ground Covers, Perennials, Annuals and Bulbs
18. Inspection and Acceptance

19. Cleaning

20. Pruning

21. Maintenance

SUMMARY OF WORK

A. These specifications, along with contract drawings and lists of plant materials, apply to those
items necessary for and incidental to the preparation, execution, completion and maintenance
of the landscape planting activities (excluding lawn areas) specified in the contract. The
scope includes the planting of trees, shrubs, ground covers, perennials, annuals, and bulbs,
and the maintenance activities of fertilizing, pruning and watering.

RELATED WORK

A. Section 32 92 20 — Native Seeding
REFERENCES

A. ANSI z60.1 American Standards for Nursery Stock

B. ANSI A300 American National Standard for Tree Care Operations - Tree, Shrub and
Other Woody Plant Maintenance-Standard Practices

C. WisDOT Standard Specifications for Highway and Structure Construction
Standardized Plant Names, Second Edition (1942). American Joint
Committee on Horticulture Nomenclature, Horace McFarland Company,
Harrisburg, PA.

QUALITY ASSURANCE

A. All plant material shall conform to the American Standards for Nursery Stock, unless noted
otherwise herein.

B. All plant material shall be true to the species and variety/hybrid/cultivar specified, and
nursery-grown in accordance with good horticultural practices, and under climatic conditions
similar to those of the site location. Nursery dug specimens to be replanted shall have been
freshly dug and properly prepared for planting.
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1.6

Trees and shrubs shall be trained in development and appearance as to be superior in form,
compactness and symmetry. Trees with multiple leaders, unless specified otherwise, and
shrubs with damaged or cut main stem(s), will be rejected.

Trees and shrubs with a damaged, cut or crooked leader, abrasion of bark, sunscald, frost
crack, disfiguring knots, insects (including eggs and larvae) or insect damage,
cankers/cankerous lesions or fungal mats, mold, prematurely-opened buds, or cuts of limbs
over 3/4” (1.9 cm) diameter that are not completely callused will be rejected.

Trees and shrubs shall have healthy, well-developed root systems, and be free from physical
damage or other hindrances to healthy growth.

Balled and burlapped plants shall be dug with solid balls of a diameter not less than that
recommended by the American Standards for Nursery Stock, and of sufficient depth to
include both fibrous and feeding roots. Balls shall be securely wrapped with burlap, and
tightly bound with rope or twine. No plant shall be bound with rope or wire in such manner
as to damage bark or break branches. The root flare should be within the top 2” (5.1 cm) of
the soil ball.

Balled and burlapped plants will not be accepted if the ball is dry, cracked, or broken before
or during planting.

Containerized plants are to be well-established within the container, with a root system
sufficiently developed to retain its shape and hold together when removed from the container.
Soil within the container should be held together by the roots, in form and whole. Plants shall
not be pot-bound, nor have kinked, circling, or bent roots.

Bare root plants are to have a healthy, well-branched, and adequately spreading root system
characteristic of the species.

Herbaceous perennials, annuals and bulbs shall only be supplied from nurseries certified by
state plant inspectors. Substitutes or collected material may be used if approved by Owner or
Architect/Engineer.

Soil-Testing Laboratory Qualifications: An independent laboratory, recognized by the State
Department of Agriculture, with the experience and capability to conduct the testing indicated
and that specializes in types of tests to be performed

For each unamended soil type, furnish soil analysis and a written report by a qualified soil-
testing laboratory stating percentages of organic matter; gradation of sand, silt, and clay
content; cation exchange capacity; sodium absorption ratio; deleterious material; pH; and
mineral and plant-nutrient content of the soil.

1. Testing methods and written recommendations shall comply with USDA's Handbook
No. 60.

2. The soil-testing laboratory shall oversee soil sampling; with depth, location, and number
of samples to be taken per instructions from Architect. A minimum of [three] [ ]
representative samples shall be taken from varied locations for each soil to be used or
amended for planting purposes.

3. Report suitability of tested soil for plant growth.

4. Based upon the test results, state recommendations for soil treatments and soil
amendments to be incorporated. State recommendations in weight per 1000 sq. ft. or
volume per cu. yd. for nitrogen, phosphorus, and potash nutrients and soil amendments to
be added to produce satisfactory planting soil suitable for healthy, viable plants.

5. Report presence of problem salts, minerals, or heavy metals, including aluminum,
arsenic, barium, cadmium, chromium, cobalt, lead, lithium, and vanadium. If such
problem materials are present, provide additional recommendations for corrective action.

MEASUREMENT

Plants
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1.7

1.8

1.9

A. Plants shall conform to the measurements specified within the contract documents. Specified
height and spread dimensions will refer to the main body of the plant, and not from branch tip
to branch tip. Plants meeting a specified measurement, but judged to lack the balance between
height and spread characteristic of the species will be rejected.

B. Plants shall be measured when branches are in their normal position.

C. No plant shall be less than the minimum size specified, and no less than fifty (50) percent of
the plants shall be as large as the maximum size specified.

D. Measure trees and shrubs with branches and trunks or canes in their normal position. Take
height measurements from or near the top of the root flare for field-grown stock and container
grown stock. Measure main body of tree or shrub for height and spread; do not measure
branches or roots tip to tip. Take caliper measurements 6 inches above the root flare for trees
up to 4-inch caliper size, and 12 inches above the root flare for larger sizes.

E. Containerized shrubs shall be measured by height and width for conformity with the plant list.
Herbaceous perennials shall be measured by pot size, not by top growth.

G. All other measurements, such as number of canes, ball sizes, and quality designations, shall
conform to American Standards for Nursery Stock.

INSPECTIONS

A. Plant materials shall be subject to pre-delivery inspection and approval by the Owner or
Architect/Engineer at a nursery or some other site where they are growing, this to judge
conformity with specified requirements. Upon securing all plant materials, the Contractor
shall submit to Owner a written request for inspection at least five (5) working days prior to
the proposed date. After approval by the Owner or Architect/Engineer, the plant is to be
tagged for delivery.

B. Tagged plants are to be inspected on delivery to the project site, and the Owner or
Architect/Engineer may reject any specimens no longer meeting the specified standards or
that have been damaged in transit.

C. Arrepresentative of the Contractor shall be present at all inspections by the Owner or
Architect/Engineer.

SUBSTITUTIONS

A. The substitution of plant materials is not permitted unless authorized in writing by Owner. If
written proof is submitted by the Contractor that a plant of specified species, variety or size is
unavailable, consideration will be given towards the nearest available size or variety, or
towards an alternate species selection, with a corresponding adjustment of the contract price.

B. Larger plants than those specified can be used upon approval of the Owner or
Architect/Engineer. The use of larger plants shall not increase the contract price. The root
ball, root spread and container size of the larger specimen shall be proportionally increased,
relative to the specified size.

DELIVERY, STORAGE AND HANDLING
A. The Contractor is to arrange for the acceptance and unloading of plants at the project site.

B. All plants are to be labeled by plant name and size. Labels shall be attached securely to all
plants, bundles, and containers of plant materials when delivered. Labels shall be durable and
legible, with information given in weather-resistant ink or embossed process lettering.

C. All plant materials, shipments and deliveries shall comply with current state and federal laws
and regulations governing the inspection, shipping, selling and handling of plant stock. If
required by law or regulation, a certificate of inspection, or a copy thereof, for injurious
insects, plant diseases, and other plant pests shall accompany each shipment or delivery of
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1.10

111

1.12

plant material. The certificate shall bear the name(s) and address(es) of the source of the plant
stock.

D. During transport, no plant shall be bound with rope or wire in a manner that damages trunks
or breaks branches. Plants shall also not be dragged, lifted or pulled by the trunk, branches or
foliage in a damaging way. No plant shall be thrown off of a truck or loader to the ground.

E. Prior to installation, all plants must be protected from sun and drying winds.

F. Containerized or balled and burlapped plants not being installed immediately must be kept in
a shaded area, well-covered with wood chips, soil, or other approved material, and kept well-
watered. Install all plants within three (3) days of delivery.

G. Cover roots of bare root plants with a moist tarp, burlap, sphaghum moss, or mulch while
being transported to, or while being held at the project site. Soak the bare roots overnight in
water before planting. Just before planting, extend the roots carefully into a natural position,
free of bunching, kinking or circling. Cut back all broken or damaged roots to a point clean
and free of rot. No additional root pruning is allowed. Carefully work backfill mix among
the roots while simultaneously watering.

H. Fertilizer shall be delivered to the site in original, sealed containers, and stored in a
waterproof space. Containers shall bear the manufacturer’s name, analysis, trademark and
guarantee as per standards of the Wisconsin Department of Agriculture.

PLANTING SCHEDULE

A. Planting of perennials shall be completed by June 30™ for spring planting and between
September 1 and October 30th for fall planting.

JOB CONDITIONS

A. Protect all plants, lawns, and grass areas from damage at all times. Damaged plants, lawns or
grass areas shall be replaced or treated as required to conform with specifications herein for
fresh stock.

B. Work areas shall be kept clean and orderly during the installation period. Under no condition
shall debris from planting activities result in a safety hazard on-site or to adjacent off-site

property.

C. Damage to lawns or grass areas incurred as a result of replacement operations shall be
repaired by Contractor at no cost to Owner.

WARRANTY

A. All plants shall be warranted to be in healthy and flourishing condition by June 30 after the
end of one full growing season. The warranty shall not cover damage from vandalism,
animals, freezing rains, or winds of sixty (60) miles per hour or greater, if the Contractor
burlaps or otherwise protects any plants that he/she feels could be damaged during the
warranty period.

B. Atany time during the warranty period, the Contractor shall remove or replace, without cost
to the Owner, and within a specified planting period, all plants not in a healthy and flourishing
condition as determined by the Owner or Architect/Engineer.

C. Replacement plants shall be subject to the same specified requirements of the contract. The
warranty of replacement plants shall extend until June 30 after the end of one full growing
season. In the event that a replacement plant is not acceptable during, or at the end, of the
said warranty extension period, Owner may choose between subsequent replacement or credit
for that item.

D. Include the following remedial actions as a minimum:
1. Immediately remove dead plants and replace unless required to plant in the
succeeding planting season.
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2. Replace plants that are more than 25 percent dead or in an unhealthy condition at end
of warranty period.

3. Alimit of one replacement of each plant will be required except for losses or
replacements due to failure to comply with requirements.

4. Provide extended warranty for period equal to original warranty period, for replaced
plant material.

PART 2 PRODUCTS

2.1

MATERIALS

A. Plant Materials: A complete list of plant materials, including a schedule of quantities, sizes,
quality and source location, shall be included in the contract documents. If discrepancies
occur between the printed plant list, and the drawings, the printed list will take precedent.

B. Owner may request a written list of the proposed sources of nursery stock at the
preconstruction meeting. This list may not be added to or otherwise altered without the
consent of Owner.

C. Topsoil: Naturally fertile, agricultural soil, capable of sustaining vigorous growth, of uniform
composition throughout, without admixtures of subsoil, free of clay, stones larger than 1” inch
diameter, roots, trash and debris of any kind, supplied by Contractor at his/her expense, and
subject to approval by the Owner or Architect/Engineer.

D. Organic Compost: Well-composted, stable, and weed-free organic matter, pH range of 5.5 to
8; moisture content 35 to 55 percent by weight; 100 percent passing through 3/4-inch sieve;
soluble salt content of 5 to 10 decisiemens/m; not exceeding 0.5 percent inert contaminants
and free of substances toxic to plantings. Organic Matter Content: 50 to 60 percent of dry
weight.

E. Planting Mixture: Material used in tamping around balls and roots during the planting
operation shall be prepared on site.

1. Ratio of Loose Compost to Topsoil by Volume: 1:4 parts native topsoil from project
site to organic compost. Conform to alternate mixes as specified for beds of certain
ornamental plants. All mixing shall be done by mechanical means subject to the
approval of the Project Representative or Landscape Architect.

F. Fertilizer: Granular, non-burning product composed of not less than fifty (50) percent organic
slow-acting, guaranteed analysis professional fertilizer. Commercial fertilizer shall conform to
Wisconsin State Statutes, Section 94.64, and meet the standards of the Wisconsin Department
of Agriculture as to registration and labeling. Fertilizer shall be specified in the contract
documents as to composition, but is subject to revision to suit project site conditions.

G. Mineral Mulch: River Stone Gravel ranging in size from 1”- 1 %" in diameter, clean and free
of organic matter. Color: [ ] Provide sample to Owner or Architect/Engineer for approval.

H. Weed Control Fabric: Spun-bonded, rot-resistant polypropylene fabric, water and air
permeable, and unaffected by freezing and thawing, or by deterioration from fertilizers or
pesticides.

I. Landscape Edging:

1. Aluminum Edging: Standard-profile extruded-aluminum edging, ASTM B 221
(ASTM B 221M), Alloy 6063-T6, fabricated in standard lengths with interlocking
sections with loops stamped from face of sections to receive stakes].

2. Edging Size: 1/4 inch wide by 5 inches deep.
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J.

Mycorrhizal Fungi: Dry, granular inoculant containing at least 5300 spores per Ib of
vesicular-arbuscular mycorrhizal fungi and 95 million spores per Ib of ectomycorrhizal fungi,
with a maximum of 5.5 percent inert material

PART 3 EXECUTION

3.1

3.2

3.2

PREPARATION

A

B.

Receive Owner or Architect/Engineer approval of staking layout prior to excavation.

Stake all planting areas and notify Digger’s Hotline (1-800-242-8511 statewide) to verify
location of all underground utilities prior to excavation.

Excavate planting areas as shown in the contract drawings.

Notify the Owner in writing of any soil conditions, obstructions, or concerns about water
drainage deemed detrimental to healthy plant growth. These conditions or obstructions shall
be detailed, along with any suggestions for correction, removal or relocation. Where soil
conditions, poor drainage or other obstructions are encountered that cannot be easily
remedied, the Owner will designate alternate locations, and will bear the additional costs of
such relocation.

The planting pit for containerized plants shall be at least 2.5 times the diameter of the soil
ball, or to a dimension otherwise specified.

Loosen the soil beyond the edge of the planting pit. The soil at the base of the planting pit is
to remain undisturbed, the depth of which shall correspond to the distance from the bottom of
the soil ball to the root flare, or slightly less.

Planting pits for bare root plants shall be only broad enough to receive the full extension of
the roots when the plant is set, and only deep enough to set the uppermost roots just below
existing grade.

Application of Mycorrhizal Fungi: At time directed by Architect/Engineer, broadcast dry
product uniformly over prepared soil at application rate recommended by manufacturer.

PLANTING OF PERENNIALS IN BIOSWALE

A

Perennials should be planted after the native seeding is completed and erosion mat applied.
Perennials to be planted through the erosion mat.

Loosen soil of the planting area to a depth of 6” by hand tilling while soil is dry.

After soil is loosened, till organic compost into the soil across the planting bed to a uniform
depth of 2" for compost.

Space as described in the landscape plan.
Unless otherwise specified, install plants no closer than 12” to the trunks of trees or shrubs.

Prior to planting, biodegradable plant containers shall be split and non-biodegradable
containers removed. The root systems of all such plants shall be split or crumbled by hand.

MAINTENANCE BORDER

A

When applying mineral mulch lay weed control fabric over grade prior to mulching as per
manufacturer’s recommendations. Secure to slopes with “T”-shaped pin anchors.

Apply approved mulch uniformly across the entire planting bed to a depth of 2”-3”.

Install edging where indicated according to manufacturer's written instructions. Anchor with
stakes spaced approximately 36 inches apart, driven below top elevation of edging.
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3.3

3.4

3.5

D.

Separate mulched areas from turf areas with a 45-degree, 4- to 6-inch- deep, shovel-cut edge.

INSPECTION AND ACCEPTANCE

A

Owner and the Agency Contact responsible for maintenance following acceptance shall
perform inspections with the Contractor of all plant material at one (1) week and three (3)
week intervals (or other specified interval) after the original planting to note and correct any
discrepancies from the contract. Plants that are alive and healthy following the three (3) week
(or other time frame specified) inspection shall be accepted.

Acceptance of plant material by Owner shall reflect general conformity with the American
Standards for Nursery Stock as to specified size, character and quality. Acceptance shall not
relieve the Contractor of responsibility for full conformity to the contract documents and the
guarantee period. Any defects or imperfections appearing in whole or any part of the work
caused by or due to any fault or negligence on the part of the Contractor shall be corrected
before the work is accepted.

Planting work may be accepted in stages when the Contractor and Owner deem that practice
to be in their mutual interest. Approval must be given in writing by Owner to the Contractor
verifying that work may be completed in stages. Acceptance of planting work in stages shall
not waive any other provisions of the contract.

CLEANING

A. Soil, branches, binding and wrapping material, rejected plants, or other debris resulting from

plant installation shall be promptly cleaned up and removed. New landscape construction in
and around the planting areas are to be especially well-cleaned.

MAINTENANCE

A. Any and all chemical applications of fertilizer are to be performed in accordance with current

federal, state and local laws, through EPA-registered materials and application techniques,
and performed under the supervision of a licensed certified applicator. Apply fertilizer to
planted areas at the specified rate, and as per manufacturer’s recommendations.

All plant materials installed under the contract shall be watered within the first 24 hours of
initial planting and not less than twice weekly until final acceptance by Owner.

Water used shall be of sufficient quality for irrigation and free of materials harmful to plant
growth.

Any use of pesticides during the contracted maintenance period, as determined by the Owner,
shall utilize the minimum amount of approved pesticide needed to control pests on plant
materials installed under the contract. Pesticide applications are to be performed in
accordance with current federal, state and local laws, through EPA-registered materials and
application techniques, and performed under the supervision of a licensed certified applicator.
Apply at the specified rate, and as per manufacturer’s recommendations.

END OF SECTION
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