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LEGAL NOTICE 

INVITATION TO BID 

 
 
Dane County Public Works, Highway & Transportation Dept., 1919 Alliant Energy Center Way, 
Madison, WI 53713, will receive sealed Bids until: 
 
 

2:00 P.M., TUESDAY, JUNE 21, 2016 

 

REQUEST FOR BIDS NO. 316007 

PARKING/DRIVEWAY PAVING AND RANGE IMPROVEMENTS 

DANE COUNTY LAW ENFORCEMENT TRAINING CENTER 

5184 WI-19 

WAUNAKEE, WISCONSIN 
 
Dane County is inviting Bids for parking lot/driveway paving, range area improvements 
(including permeable pavement and concrete slab) and drainage upgrades (including storm sewer 
replacement). Only firms with capabilities, experience & expertise with similar projects should 
obtain this Request for Bids document & submit Bids. 
 
Request for Bids document may be obtained after 2:00 p.m. on Wednesday, May 25, 2016 by 
downloading it from countyofdane.com/pwbids.  Please call Eric Urtes, AIA -Project Manager, at 
608/266-4798, or our office at 608/266-4018, for any questions or additional information. 
 
All Bidders must be a registered vendor with Dane County & pay an annual registration fee 
before award of Contract. Complete Vendor Registration Form at 
danepurchasing.com/Account/Login? or obtain one by calling 608/266-4131. Complete Pre-
qualification Application for Contractors at countyofdane.com/pwht/BVC_Application.aspx or 
obtain one by calling 608/266-4029. 
 
 
A pre-bid site tour will be held Friday June 3, 2016 at 9:00 a.m. at Dane County Law 
Enforcement Training Center.  Bidders are strongly encouraged to attend this tour. 
 

PUBLISH: TUESDAY MAY 24 & 31, 2016 - WISCONSIN STATE JOURNAL 

 TUESDAY MAY 24 & 31 2016 - THE DAILY REPORTER 
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BEST VALUE CONTRACTING APPLICATION  

 
 
CONTRACTORS / LICENSURE APPLICANTS 
 
The Dane County Department of Public Works requires all contractors to be pre-qualified as a 
best value contractor with the County prior to being awarded a contract.  In addition, the County 
pre-qualifies potential contractors and sub-contractors who wish to work on County contracts.  
Subcontractors must become pre-qualified ten (10) days prior to commencing work under any 
Dane County Public Works Contract.  Potential subcontractors are urged to become pre-qualified 
as early as possible.  This document shall be completed, properly executed, along with the 
necessary attachments and additional information that the County requires for the protection and 
welfare of the public in the performance of a County contract. 
 
Contractors or subcontractors of any tier who attain pre-qualification status will retain that status 
for a period of two (2) years from the date of qualification.  Contractors shall notify the Dane 
County Department of Public Works, Highway & Transportation within fifteen (15) days of any 
changes to its business or operations that are relevant to the pre-qualification application.  Failure 
to do so could result in suspension, revocation of the contractor’s pre-qualification, debarment 
from County contracts for up to three (3) years and / or other sanctions available under the law. 
 
No contracts will be awarded for construction work performed on Dane County projects unless 
the contractor is currently approved as a Wisconsin Trade Trainer or has applied for approval as 
an Apprenticeship Trade Trainer to the Wisconsin Department of Workforce Development and 
agrees to an acceptable apprenticeship program. If you are not currently approved as a Wisconsin 
Trade Trainer, or have not applied for approval as an Apprenticeship Trade Trainer, please 
contact the Department of Workforce Development - Bureau of Apprenticeship Standards at 
608/266-3133 or visit their web site at: dwd.wisconsin.gov/apprenticeship/. 
 
EXEMPTIONS 
 
• Contractors who employ less than five (5) apprenticeable trade workers are not required to 

pre-qualify. 
• Contractors performing work that does not apply to an apprenticeable trade, as outlined in 

Appendix A. 
• The contractor / subcontractor provides sufficient documentation to demonstrate one or more 

of the following:  
o apprentices are not available in a specific geographic area;  
o the applicable apprenticeship program is unsuitable or unavailable; or  
o there is a documented depression of the local construction market which prevents 

compliance. 
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SEC. PROOF OF RESPONSIBILITY CHECK IF APPLICABLE 
1 Does your firm possesses all technical qualifications and resources, 

including equipment, personnel and financial resources, necessary to 
perform the work required for any project or obtain the same through 
the use of responsible, pre-qualified subcontractors? 

Yes:                   No:          

2 Will your firm possess all valid, effective licenses, registrations or 
certificates required by federal, state, county, or local law, which are 
necessary for the type of work to be performed including, but not 
limited to, those for any type of trade work or specialty work? 

Yes:                   No:          

3 Will your firm meet all bonding requirements as required by applicable 
law or contract specifications? 

Yes:                   No:          

4 Will your firm meet all insurance requirements as required by 
applicable law or specifications, including general liability insurance, 
workers compensation insurance and unemployment insurance 
requirements? 

Yes:                   No:          

5 Will your firm maintain a substance abuse policy for employees hired 
for public works contracts that comply with Wis. Stats. Sec. 103.503? 

Yes:                   No:          

6 Does your firm acknowledge that it must pay all craft employees on 
public works projects the wage rates and benefits required under 
Section 66.0903 of the Wisconsin Statutes? 

Yes:                   No:          

7 Will your firm fully abide by the equal opportunity and affirmative 
action requirements of all applicable laws, including County 
ordinances?  

Yes:                   No:          

8 In the past three (3) years, has your firm had control or has another 
corporation, partnership or other business entity operating in the 
construction industry controlled it? If so, please attach a statement 
explaining the nature of the firm relationship? 

Yes:                   No: 
If Yes, attach details.         

9 In the past three (3) years, has your firm had any type of business, 
contracting or trade license, certification or registration revoked or 
suspended? 

Yes:                   No:  
If Yes, attach details.         

10 In the past three (3) years, has your firm been debarred by any federal, 
state or local government agency? 

Yes:                   No:          
If Yes, attach details.         

11 In the past three (3) years, has your firm defaulted or failed to complete 
any contract? 

Yes:                   No:          
If Yes, attach details.         

12 In the past three (3) years, has your firm committed a willful violation 
of federal, state or local government safety laws as determined by a 
final decision of a court or government agency authority. 

Yes:                   No:          
If Yes, attach details.         

13 In the past three (3) years, has your firm been in violation of any law 
relating to your contracting business where the penalty for such 
violation resulted in the imposition of a penalty greater than $10,000? 

Yes:                   No:          
If Yes, attach details.         

14 Is your firm Executive Order 108 precertified with the State of 
Wisconsin? 

Yes:                   No:          

15 Is your firm an active Wisconsin Trade Trainer as determined by the 
Wisconsin Bureau of Apprenticeship Standards? 

Yes:                   No:          

16 Is your firm exempt from being pre-qualified with Dane County? Yes:                   No:         
If Yes, attach reason for exemption.  

17 Does your firm acknowledge that in doing work under any County 
Public Works Contract, it will be required to use as subcontractors only 
those contractors that are also pre-qualified with the County or become 
so ten days prior to commencing work? 

Yes:                   No:          

18 Contractor has been in business less than one year? Yes:                   No:          
19 Is your firm a first time Contractor requesting a one time exemption, 

but, intend to comply on all future contracts and are taking steps 
typical of a “good faith” effort? 

Yes:                   No:          

20 Not applicable.  My firm does not intend to work on Best Value 
Contracts.  Note: Best Value Contracting is required to bid on most 
Public Works Contracts (if unclear, please call Jan Neitzel Knox 608-
266-4029). 

Yes:                   No:          
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SIGNATURE SECTION 
 
 
Your firm’s Officer, or the individual who would sign a bid and / or contract documents must 
sign this document. 
 
 
I do hereby certify that all statements herein contained are true and correct to the best of my 
knowledge: 
 
 
    
Signature  Date 
 
 
  
Printed or Typed Name and Title 
 
 
 
 

NAME AND ADDRESS OF CONTRACTOR 
Name of Firm:  

Address:  

City, State, Zip:  

Telephone Number:  

Fax Number:  

E-mail Address:  

 
 
 
 
 

REMEMBER! 
 
 
Return all to forms and attachments, or questions to: 

 
JAN NEITZEL KNOX 

EMAIL: NEITZEL-KNOX@COUNTYOFDANE.COM 
OFFICE: (608)266-4029,  FAX: (608)267-1533 

 
DANE COUNTY DEPARTMENT OF PUBLIC WORKS, 

HGHWAY & TRANSPORTATION 
1919 ALLIANT ENERGY CENTER WAY 

MADISON, WI  53713 
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APPENDIX A 
 
 
APPRENTICEABLE TRADES 
 
Bricklayer 
Carpenter 
Cement Mason (Concrete Finisher) 
Cement Mason (Heavy Highway) 
Construction Craft Laborer 
Data Communications Installer 
Electrician 
Elevator Mechanic / Technician 
Environmental Systems Technician / HVAC Service Technician / HVAC Install & Service 
Glazier  
Heavy Equipment Operator / Operating Engineer 
Insulation Worker (Heat & Frost) 
Iron Worker (Assembler, Metal Buildings) 
Painter / Decorator 
Plasterer 
Plumber 
Roofer / Waterproofer 
Sheet Metal Worker 
Sprinkler Fitter 
Steamfitter (Service & Refrigeration) 
Taper & Finisher 
Telecommunications (Voice, Data & Video) Installer / Technician 
Tile Setter 
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1.  GENERAL 
 
A. Before submitting Bid, bidder shall thoroughly examine all Construction Documents.  

Successful Bidder shall be required to provide all the Work that is shown on Drawings, set 
forth in Specifications, or reasonably implied as necessary to complete Contract for this 
project. 

B. Bidder shall visit site to become acquainted with adjacent areas, means of approach to site, 
conditions of actual site and facilities for delivering, storing, placing, and handling of 
materials and equipment. 

C. Pre-bid meeting is scheduled on Friday, June 3, 2016 at 9:00 a.m.at the  Dane County 
Law Enforcement Training Center, 5184 WI-19, Waunakee.    Attendance by all bidders 
is optional, however bidders and subcontractors are strongly encouraged to attend. 

D. Failure to visit site or failure to examine any and all Construction Documents will in no way 
relieve successful Bidder from necessity of furnishing any necessary materials or equipment, 
or performing any work, that may be required to complete the Work in accordance with 
Drawings and Specifications.  Neglect of above requirements will not be accepted as reason 
for delay in the Work or additional compensation. 

2.  DRAWINGS AND SPECIFICATIONS 
 
A. Drawings and Specifications that form part of this Contract, as stated in Article 1 of General 

Conditions of Contact, are enumerated in Document Index of these Construction Documents. 
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B. Complete sets of Drawings and Specifications for all trades will be available to all Bidders, 
irrespective of category of work to be bid on, in order that all Bidders may be familiar with 
work of other trades as they affect their bid. 

3.  INTERPRETATION 
 
A. No verbal explanation or instructions will be given in regard to meaning of Drawings or 

Specifications before Bid Due Date.  Bidders shall bring inadequacies, omissions or conflicts 
to Owner or Engineer’s attention at least ten (10) calendar days before Bid Due Date.  
Prompt clarification will be available to all bidders by Addendum. 

B. Failure to so request clarification or interpretation of Drawings and Specifications will not 
relieve successful Bidder of responsibility.  Signing of Contract will be considered as 
implicitly denoting that Contractor has thorough understanding of scope of the Work and 
comprehension of Construction Documents. 

C. Owner or  Engineer will not be responsible for verbal instructions. 

4.  QUALIFICATIONS OF BIDDER (CONTRACTOR AND SUBCONTRACTOR) 
 
A. Before award of Contract can be approved, Owner shall be satisfied that Bidder involved 

meets following requirements: 

 
1. Has completed at least one (1) project of at least fifty percent (50%) of size or value of 

Division of work being bid and type of work completed is similar to that being bid.  If 
greater magnitude of experience is deemed necessary, other than size or value of work, 
such requirements will be described in appropriate section of Specifications. 

2. Maintains permanent place of business. 

3. Can be bonded for terms of proposed Contract. 

4. Has record of satisfactorily completing past projects and supplies list of no more than 
three (3) most recent, similar projects, with architect or engineer’s and owner’s names, 
addresses and telephone numbers for each project.  Submit to Public Works Project 
Manager within three (3) business days after Bid Due Date,.  Criteria which will be 
considered in determining satisfactory completion of projects by bidder will include: 

a. Completed contracts in accordance with drawings and specifications. 
b. Diligently pursued execution of work and completed contracts according to 

established time schedule unless Owner grants extensions. 
c. Fulfilled guarantee requirements of construction documents. 
d. Is not presently on ineligible list maintained by County’s Department of 

Administration for noncompliance with equal employment opportunities and 
affirmative action requirements. 

e. Authorized to conduct business in Wisconsin.  By submitting Bid, bidder warrants 
that it has: complied with all necessary requirements to do business in State of 
Wisconsin; that persons executing contract on its behalf are authorized to do so; and, 
if corporation, that name and address of bidder’s registered agent are as set forth in 
Contract.  Bidder shall notify Owner immediately, in writing, of any change in its 
registered agent, their address, and bidder’s legal status.  For partnership, term 
“registered agent” shall mean general partner. 
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B. County’s Public Works Project Manager will make such investigations as are deemed 

necessary to determine ability of bidder to perform the Work, and bidder shall furnish to 
County’s Public Works Project Manager or designee all such information and data for this 
purpose as County’s Public Works Project Manager may request.  Owner reserves right to 
reject Bid if evidence submitted by, or investigation of, bidder fails to satisfy Owner that 
bidder is responsible and qualified to carry out obligations of Contract and to complete the 
Work contemplated therein. 

5.  BID GUARANTEE 
 
A. Bank certified check, cashier’s check or Bid Bond, payable to County in amount not less than 

five percent (5%) of maximum bid, shall accompany each Bid as guarantee that if Bid is 
accepted, Bidder will execute and return proposed Contract and Performance and Payment 
Bonds within ten (10) business days after being notified of acceptance of Bid.  Company 
issuing bonds must be licensed to do business in Wisconsin. 

B. Any bid, which is not accompanied by bid guarantee, will be considered “No Bid” and will 
not be read at Bid Due Date. 

C. If successful Bidder so delivers Contract, Certificate of Insurance, and Performance and 
Payment Bonds, check will be returned to Bidder.  In case Bidder fails to deliver such 
Contract, insurance, and bond, amount of bid guarantee will be forfeited to County as 
liquidated damages. 

D. All checks tendered as bid guarantee, except those of three (3) lowest qualified, responsible 
bidders, will be returned to their makers within three (3) business days after Bid Due Date.  
All such retained checks will be returned immediately upon signing of Contract and 
Performance and Payment Bonds by successful Bidder. 

6.  WITHDRAWAL OF BIDS 
 
A. Bids may be withdrawn by written request received from bidder or authorized representative 

thereof prior to time fixed for Bid Due Date, without prejudice to right of bidder to file new 
Bid.  Withdrawn Bids will be returned unopened.  Negligence on part of bidder in preparing 
their Bid confers no right for withdrawal of Bid after it has been opened. 

B. No Bid may be withdrawn for period of sixty (60) calendar days after Bid Due Date. 

C. If Bid contains error, omission or mistake, bidder may limit liability to amount of bidder’s 
guarantee by giving written Notice of Intent not to execute Contract to Owner within 
seventy-two (72) hours of Bid Due Date. 

7.  CONTRACT FORM 
 
A. Sample copy of contract that successful Bidder will be required to enter into is included in 

these Construction Documents and bidders are required to familiarize themselves with all 
conditions contained therein. 

8.  CONTRACT INTERESTS BY COUNTY PUBLIC OFFICIALS 
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A. In accordance with Wisconsin Statute 946.13, county official may not bid for or enter into 
any contract involving receipts or disbursements of more than $15,000.00 in a year, in which 
they have private pecuniary interest, direct or indirect if at same time they are authorized to 
take official action with respect to making of this Contract.  Any contract entered into in 
violation of this Statute is void and County incurs no liability thereon.  This subsection does 
not affect application and enforcement of Wisconsin Statute 946.13 by state prosecutors in 
criminal courts of this state. 

9.  EMERGING SMALL BUSINESS PROVISIONS 
 
A. Emerging Small Business Definition.  For purposes of this provision, ESB is defined as: 

1. Independent business concern that has been in business minimum of one year;  

2. Business located in State of Wisconsin;  

3. Business comprised of less than twenty-five (25) employees;  

4. Business must not have gross sales in excess of three million dollars ($3,000,000.00) 
over past three years; and  

5. Business does not have history of failing to complete projects. 

B. Emerging Small Business (ESB) Involvement.  Bidder shall make good faith effort to 
award minimum of ten percent (10%) of the Work to ESBs.  Bidder shall submit report to 
Dane County Contract Compliance Officer within ten (10) business days of Bid Due Date 
demonstrating such efforts.  Good faith efforts means significant contact with ESBs for 
purposes of soliciting bids from them.  Failure to make or demonstrate good faith efforts will 
be grounds for disqualification. 

C. Emerging Small Business Report.  Emerging Small Business Enterprise Report is to be 
submitted by Bidder in separate envelope marked “Emerging Small Business Report”.  This 
report is due by 2:00 p.m. following specified ten (10) business days after Bid Due Date.  
Bidder who fails to submit Emerging Small Business Report shall be deemed not responsive. 

D. ESB Goal.  Goal of this project is ten percent (10%) ESB participation.  ESB utilizations are 
shown as percentage of total Bid.  If Bidder meets or exceeds specified goal, Bidder is only 
required to submit Form A - Certification, and Form B - Involvement.  Goal shall be met if 
Bidder qualifies as ESB. 

E. Report Contents.  Following award of Contract, Bidder shall submit copies of executed 
contracts for all Emerging Small Businesses.  Emerging Small Business Report shall consist 
of these: 

1. Form A - Certification; 

2. Form B - Involvement; 

3. Form C - Contacts; 

4. Form D - Certification Statement (if appropriate); and 

5. Supportive documentation (i.e., copies of correspondence, telephone logs, copies of 
advertisements). 
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F. ESB Listing.  Bidders may solicit bids from this ESB listing: 
pdf.countyofdane.com/commissions/2013-2015_Targeted_Business_Directory.pdf. 

G. ESB Certification.  All contractors, subcontractors and suppliers seeking ESB certification 
must complete and submit Emerging Small Business Report to Dane County Contract 
Compliance Program. 

H. Certification Statement.  If ESB firm has not been certified by County as ESB prior to 
submittal of this Bid, ESB Report cannot be used to fulfill ESB goal for this project unless 
firm provides “Form D - Certification Statement”.  Certification statement must be 
completed and signed by ESB firm. 

I. Questions.  Questions concerning Emerging Small Business provisions shall be directed to: 

Dane County Contract Compliance Officer 
City-County Building, Room 421 
210 Martin Luther King, Jr. Blvd. 
Madison, WI  53703 
608/266-5623 
 

J. Substituting ESBs.  In event of any significant changes in subcontract arrangements or if 
need arises to substitute ESBs, Bidder shall report such proposed changes to Contract 
Compliance Officer to making any official changes and request authorization to substitute 
ESB firm.  Bidder further agrees to make every possible effort to replace ESB firm with 
another qualified ESB firm. 

K. Good Faith Efforts.  Good faith efforts can be demonstrated by meeting all of these 
obligations: 

1. Selecting portions of the Work to be performed by ESBs in order to increase likelihood 
of meeting ESB goal including, where appropriate, breaking down Contract into smaller 
units to facilitate ESB participation. 

2. Advertising in general circulation, trade associations and women / minority focus media 
concerning subcontracting opportunities. 

3. Providing written notices to reasonable number of specific ESBs that their interest in 
Contract was being solicited in sufficient time to allow ESBs to participate effectively. 

4. Following up on initial solicitations of interest by contacting ESBs within five (5) 
business days prior to Bid Due Date to determine with certainty whether ESB were 
interested, to allow ESBs to prepare bids. 

5. Providing interested ESB with adequate information about Drawings, Specifications and 
requirements of Contract. 

6. Using services of available minority, women and small business organizations and other 
organizations that provide assistance in recruitment of MBEs / WBEs / ESBs. 

7. Negotiating in good faith with interested ESBs, not rejecting ESBs as unqualified 
without sound reason based on thorough investigation of their capabilities. 

8. Submitting required project reports and accompanying documents to County’s Contract 
Compliance Officer within twenty-four (24) hours after Bid Due Date. 
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L. Appeals Disqualification of Bid.  Bidder who is disqualified may appeal to Public Works & 
Transportation Committee and Equal Opportunity Commission. 

10.  METHOD OF AWARD - RESERVATIONS 
 
A. Following will be basis of award of Contract, providing cost does not exceed amount of 

funds then estimated by County as available to finance Contract(s): 

1. Lowest dollar amount submitted by qualified responsible bidder on Base Bid for all work 
comprising project, combined with such additive Owner accepted alternates. 

2. Owner reserves right to reject all bids or any bid, to waive any informality in any bid, 
and to accept any bid that will best serve interests of County. 

3. Unit Prices and Informational Bids will not be considered in establishing low bidder. 

11.  SECURITY FOR PERFORMANCE AND PAYMENTS 
 
A. Simultaneous with delivery of signed Contract, Bidder shall be required to furnish 

Performance and Payment Bonds as specified in Article 29 of General Conditions of 
Contract, “Contract Security”.  Surety Company shall be licensed to do business in 
Wisconsin.  Performance and Payment Bonds must be dated same date or subsequent to date 
of Contract.  Performance and Payment Bonds must emulate information in Sample 
Performance and Payment Bonds in Construction Documents. 

B. Provide certified copy of power of attorney from Surety Company showing that agent who 
signs Bond has power of attorney to sign for Surety Company.  Secretary or Assistant 
Secretary of company must sign this certification, not attorney-in-fact.  Certification must 
bear same or later date as Bond.  Power of Attorney must emulate model power of attorney 
information detailed in Sample Performance and Payment Bonds. 

C. If Bidder is partnership or joint venture, State certified list, providing names of individuals 
constituting partnership or joint venture must be furnished.  Contract itself may be signed by 
one partner of partnership, or one partner of each firm comprising joint venture, but 
Performance and Payment Bonds must be signed by all partners. 

D. If Bidder is a corporation, it is necessary that current certified copy of resolution or other 
official act of directors of corporation be submitted showing that person who signs Contract 
is authorized to sign contracts for corporation.  It is also necessary that corporate seal be 
affixed to resolution, contract, and performance and payment bonds.  If your corporation has 
no seal, it is required that above documents include statement or notation to effect that 
corporation has no seal. 

12.  TAXES 
 
A. Wisconsin Statute 77.54 (9m) allows building materials that become part of local unit 

government facilities to be exempt from sales & use tax.  Vendors & materials suppliers may 
not charge Bidders sales & use tax on these purchases.  This does not include highways, 
streets or roads.  Any other Sales, Consumer, Use & other similar taxes or fees required by 
law shall be included in Bid. 
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B. In accordance with Wisconsin Statute 71.80(16)(a),successful nonresident bidder, whether 
incorporated or not, and not otherwise regularly engaged in business in this state, shall file 
surety bond with State of Wisconsin Department of Revenue payable to Department of 
Revenue, to guarantee payment of income taxes, required unemployment compensation 
contributions, sales and use taxes and income taxes withheld from wages of employees, 
together with any penalties and interest thereon.  Amount of bond shall be three percent (3%) 
of Contract or subcontract price on all contracts of $50,000 or more. 

13.  SUBMISSION OF BIDS 
 
A. All Bids shall be submitted on standard Bid Form bound herein and only Bids that are made 

on this Bid Form will be considered.  Entire Bid Form and other supporting documents, if 
any, shall be removed or copied from Construction Documents, filled out, and submitted in 
manner specified hereinafter.  Submit completed Bid Bond with Bid as well. 

B. No bids for any subdivision or any sub-classification of this Work, except as indicated, will 
be accepted.  Any conditional Bid, amendment to Bid Form or appended item thereto, or 
inclusion of any correspondence, written or printed matter, or details of any nature other than 
that specifically called for, which would alter any essential provision of Construction 
Documents, or require consideration of unsolicited material or data in determining award of 
Contract, will disqualify Bid.  Telecommunication alterations to Bid will not be accepted. 

C. Bidders must submit single Bid for all the Work. 

D. Bid amounts shall be inserted in words and in figures in spaces provided on Bid Form; in 
case of conflict, written word amounts will govern. 

E. Addenda issued after Bid Letting shall become part of Construction Documents.  Bidders 
shall acknowledge receipt of such addenda in appropriate space provided on Bid Form.  Bid 
may be rejected if receipt of any particular addendum applicable to award of Contract has not 
been acknowledged on Bid Form. 

F. Bids shall be signed, placed in envelope, sealed and delivered before due time  to place 
designated in Invitation to Bid, and identified with project name, bid number, location, 
category of work being bid upon, Bid Due Date, name and address of bidder. 

G. Bidder shall be responsible for sealed Bid being delivered to place designated for Bid Due 
Date on or before date and time specified.  Bids received after time of closing will be 
rejected and returned to bidder unopened. 

H. Bid will be considered invalid and will be rejected if bidder has not signed it. 

I. Faxed or emailed Bids will not be accepted. 

J. Bidder’s organization shall submit completed with Bid, Fair Labor Practices Certification 
form, included in these Construction Documents. 

14.  SUBCONTRACTOR LISTING 
 
A. Bidders shall be required to submit list of major subcontractors for work proposed for this 

project to include committed prices for each subcontractor.  List shall be placed in separate 
sealed envelope that must be clearly identified as “Major Subcontractor List”, for named 
project and name of Bidder submitting it.  County must receive envelope no later than date 
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by which successful Bidder is required to submit his or her signed Contract, as established in 
Construction Documents. 

15.  ALTERNATE BIDS 
 
A. Bidder shall carefully read requests for Alternate Bids, and thoroughly examine Drawings 

and Specifications to determine extent various changes and conditions will affect Bid. 

B. Space is provided in Bid Form for requested Alternate Bids.  Failure to submit bid for any 
requested Alternate Bids may result in rejection of entire Bid. 

C. Bidder shall state amount to be added / subtracted to Base Bid for providing alternates, 
including all incidentals, omissions, additions, and adjustments as may be necessary or 
required by such changes.  If there is no difference in price, Bidder shall state, “No Change”. 

D. Descriptions of requested Alternate Bids are as set forth in Construction Documents. 

16.  INFORMATIONAL BIDS 
 
A. Not Applicable. 

17.  UNIT PRICES 
 
A. Provide unit prices where requested on Bid Form.  Unit prices will include all costs for 

materials, labor, insurance, taxes, overhead and profit necessary to perform specified work.  
Estimated quantities are approximate only.  Payment will be based upon actual quantities 
placed, provided or installed.  Failure to provide requested unit prices may result in rejection 
of entire Bid. 

B. Owner reserves right to accept or reject any unit prices as given in Bid. 

C. Bidder shall refer to Bid Form and applicable specification section to determine basis of unit 
measure and detailed information related to each unit price item requested. 

18.  COMMENCEMENT AND COMPLETION 
 
A. Successful Bidder shall commence work when schedule and weather permit, but no later than 

stated in Bid Form.  Contractor shall pursue the Work regularly and continuously at 
reasonable rate to insure completion of the Work within time stated in Bid. 

B. Should it be found impossible to complete the Work on or before time specified for 
completion, written request may be submitted for extension of time setting forth reasons 
believed to justify granting of such request.  Refer to Article 20 of General Conditions of 
Contract, titled “Time for Completion”. 

19.  WORK BY OWNER 
 
A. Not Applicable, except where limited specific Work by Owner (removal of benches in the 

range areas, County provision of Erosion Control Permit, etc..) has been identified in 
individual Specification Sections. 
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20.  SPECIAL HAZARDS COVERAGE 
 
A. Not Applicable. 
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FORM A 
 
DANE COUNTY 
EMERGING SMALL BUSINESS REPORT - CERTIFICATION 
 
 
In accordance with General Conditions of Contract, submit this Emerging Small Business Report 
within ten (10) days after Bid Due Date. 
 
 
PROJECT NAME:    
 
   
 
BID NO.:    BID DUE DATE:    
 
 
BIDDER INFORMATION 
 
COMPANY NAME:    
 
ADDRESS:    
 
   
 
TELEPHONE NO.:    
 
CONTACT PERSON:    
 
EMAIL ADDRESS:    
 

RFB No. 316007 ITB - 10  rev. 02/16 



 

FORM B 
 Page ___ of ___ 
DANE COUNTY (Copy this Form as necessary to provide complete information) 
EMERGING SMALL BUSINESS REPORT - INVOLVEMENT 
 
 
COMPANY NAME:    
 
PROJECT NAME:    
 
BID NO.:    BID DUE DATE:    
 
 
 
ESB NAME:    
 
CONTACT PERSON:    
 
ADDRESS:    
 
   
 
PHONE NO & EMAIL.:    
 
   
 
Indicate percentage of financial commitment to this ESB:   %  Amount: $  
 
 
 
ESB NAME:    
 
CONTACT PERSON:    
 
ADDRESS:    
 
   
 
PHONE NO & EMAIL.:    
 
   
 
Indicate percentage of financial commitment to this ESB:   %  Amount: $  
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FORM C 
 Page ___ of ___ 
DANE COUNTY (Copy this Form as necessary to provide complete information) 
EMERGING SMALL BUSINESS REPORT - CONTACTS 
 
 
COMPANY NAME:    
 
PROJECT NAME:    
 
BID NO.:    BID DUE DATE:    
 
 

 
ESB FIRM NAME 
CONTACTED  DATE  

PERSON 
CONTACTED  

DID 
ESB 
BID?  

ACC-
EPT 
BID?  

REASON FOR 
REJECTION 

1)            

2)            

3)            

4)            

5)            

6)            

7)            

8)            
 
 

RFB No. 316007 ITB - 12  rev. 02/16 



 

FORM D 
 
DANE COUNTY 
EMERGING SMALL BUSINESS REPORT - CERTIFICATION STATEMENT 
 
 
I,   ,   of 
 Name Title 
 
  certify to best of my knowledge and 
Company 
 
belief that this business meets Emerging Small Business definition as indicated in Article 9 and  
 
that information contained in this Emerging Small Business Report is true and correct. 
 
 
 
    
Bidder’s Signature Date 
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 Name of Bidding Firm:    

BID FORM 

BID NO. 316007 
PROJECT: PARKING/DRIVEWAY PAVING AND RANGE IMPROVEMENTS 
 DANE COUNTY LAW ENFORCEMENT TRAINING CENTER 
 
TO: DANE COUNTY DEPARTMENT OF PUBLIC WORKS, HIGHWAY & 

TRANSPORTATION PROJECT MANAGER 
1919 ALLIANT ENERGY CENTER WAY 
MADISON, WISCONSIN  53713 

 

NOTE: WISCONSIN STATUTE 77.54 (9M) ALLOWS FOR NO SALES & USE TAX ON 
THE PURCHASE OF MATERIALS FOR COUNTY PUBLIC WORKS PROJECTS. 

 

BASE BID - LUMP SUM: 
Dane County is inviting Bids for paving the Dane County Law Enforcement Training Center 
(DCLETC) main parking lot and the driveway extending to Highway 19 from the facility.  
Improvements also include providing permeable pavement and concrete slabs to two range areas 
and drainage upgrades in the range areas (including HDPE storm sewer replacement).  The 
undersigned, having examined the site where the Work is to be executed and having become 
familiar with local conditions affecting the cost of the Work and having carefully examined the 
Drawings and Specifications, all other Construction Documents and Addenda thereto prepared 
by Dane County Department of Public Works, Highway & Transportation hereby agrees to 
provide all labor, materials, equipment and services necessary for the complete and satisfactory 
execution of the entire Work, as specified in the Construction Documents, for the Base Bid 
stipulated sum of: 
 
 
   and   /100  Dollars 
 Written Price 
 
 $  
 Numeric Price 
 
 
The undersigned agrees to add the alternate(s) portion of the Work as described, for the 
following addition(s) to or subtraction(s) from the Base Bid, as stipulated below.   
 

DEDUCT ALTERNATE BID 1 - LUMP SUM: 
Deduct price for deleting replacement of all HDPE stormwater pipe on the interior field of the 
range (drainage work associated with the Drainage Improvement Plan – Sheet 3 as included with 
the Construction Documents).  Any drain piping within Range 1 and Range 3 will remain in the 
Base Bid -  Lump Sum and not be included in this Alternate. 
 
 
   and   /100  Dollars 
 Written Price 
 
 $  
 Numeric Price  DEDUCT 
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UNIT PRICING:  REMOVAL OF SOIL   
Add price for the removal of unsuitable soil and engineered fill material where soil testing 
agency has determined existing conditions are insufficient for the purposes of the project (as 
defined by the Specifications). 
 
Unsuitable Soil Removal & Replacement with Engineered Fill: 

• 500 cu. yds or less:  @  $ /cu. yd.  

  and   /100  Dollars 
 Written Price 
 

• 500 cu. yds or greater:  @  $ /cu. yd. 

  and   /100  Dollars 
 Written Price 
 
 
 

UNIT PRICING:  PAVING  
Add price for the adjustment of paving in the project defined areas (as defined by the 
Specifications). 
 
Asphalt Paving: 

• 500 sq. yds or less:  @  $ /cu. yd.  

  and   /100  Dollars 
 Written Price 
 

• 500 sq. yds or greater:  @  $ /cu. yd. 

  and   /100  Dollars 
 Written Price 
 
 
 
 
 
Receipt of the following addenda and inclusion of their provisions in this Bid is hereby 
acknowledged: 
 
 

Addendum No(s).    through    
 
Dated    

 
Dane County Law Enforcement must have this project completed by September 3, 2016.  
Assuming this Work can be started by July 27, 2016, what dates can you commence and 
complete this job? 
 
 
Commencement Date:     Completion Date:    
   (final, not substantial) 
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I hereby certify that all statements herein are made on behalf of: 
 
   
 (Name of Corporation, Partnership or Person submitting Bid) 
 
Select one of the following: 
1. A corporation organized and existing under the laws of the State of   , or 
 
2. A partnership consisting of   , or 
 
3. A person conducting business as   ; 
 
Of the City, Village, or Town  of     of the State of   . 
 
I have examined and carefully prepared this Bid from the associated Construction Documents 
and have checked the same in detail before submitting this Bid; that I have full authority to make 
such statements and submit this Bid in (its) (their) (my) behalf; and that the said statements are 
true and correct.  In signing this Bid, we also certify that we have not, either directly or 
indirectly, entered into any agreement or participated in any collusion or otherwise taken any 
action in restraint of free competition; that no attempt has been made to induce any other person 
or firm to submit or not to submit a Bid; that this Bid has been independently arrived at without 
collusion with any other bidder, competitor, or potential competitor; that this Bid has not been 
knowingly disclosed prior to the Bids Due Date to another bidder or competitor; that the above 
statement is accurate under penalty of perjury. 
 
The undersigned further agrees to honor the Base Bid and the Alternate Bid(s) for sixty (60) 
calendar days from date of Award of Contract.  
 
 

SIGNATURE:    
 (Bid is invalid without signature) 
 
Print Name:     Date:    
 
Title:    
 
Address:    
 
Telephone No.:     Fax No.:    
 
Email Address:    
 
Contact Person:    
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THIS PAGE IS FOR BIDDERS’ REFERENCE AND NEED NOT BE SUBMITTED WITH 
BID FORM. 
 

BID CHECK LIST: 
These items must be included with Bid: 
 Bid Form  Bid Bond  Fair Labor Practices Certification 

 
 

BIDDERS SHOULD BE AWARE OF THE FOLLOWING: 

 

DANE COUNTY VENDOR REGISTRATION PROGRAM 
 

 
Any person bidding on any County contract must be registered with the Dane County 
Purchasing Division & pay an annual registration fee.  A contract will not be awarded 
to an unregistered vendor.  Obtain a Vendor Registration Form by calling 608/266-
4131 or complete a new form or renewal online at:  

www.danepurchasing.com/registration 
 

 

DANE COUNTY BEST VALUE CONTRACTING PRE-QUALIFICATION 
 

 
Contractors must be pre-qualified as a Best Value Contractor with the Dane County 
Public Works Engineering Division before the award of contract.  Obtain a Best Value 
Contracting Application by calling 608/266-4018 or complete one online at:  

www.countyofdane.com/pwht/BVC_Application.aspx 
 

 

EQUAL BENEFITS REQUIREMENT 
 

 
By submitting a Bid, the contractor acknowledges that a condition of this contract is to 
provide equal benefits as required by Dane County Code of Ordinances Chapter 25.016.  
Contractor shall provide equal benefits as required by that Ordinance to all required 
employees during the term of the contract.  Equal Benefits Compliance Payment 
Certification shall be submitted with final pay request.  For more information: 

www.danepurchasing.com/partner_benefit.aspx 
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FAIR LABOR PRACTICES CERTIFICATION 

 
The undersigned, for and on behalf of the BIDDER, APPLICANT or PROPOSER named herein, 
certifies as follows: 
 
A. That he or she is an officer or duly authorized agent of the above-referenced BIDDER, 

APPLICANT or PROPOSER, which has a submitted a bid, application or proposal for a 
contract or agreement with the county of Dane. 

 
B. That BIDDER, APPLICANT or PROPOSER has (check one): 
 

  not been found by the National Labor Relations Board (“NLRB”) or the Wisconsin 
Employment Relations Commission (“WERC”) to have violated any statute or regulation 
regarding labor standards or relations in the seven years prior to the signature date of this 
Certification. 

 
  been found by the National Labor Relations Board (“NLRB”) or the Wisconsin 
Employment Relations Commission (“WERC”) to have violated any statute or regulation 
regarding labor standards or relations in the seven years prior to the signature date of this 
Certification. 

 
 
     
Officer or Authorized Agent Signature  Date 

  
Printed or Typed Name and Title 

  
Printed or Typed Business Name 
 
NOTE:  You can find information regarding the violations described above at: www.nlrb.gov 
and werc.wi.gov. 
 
For reference, Dane County Ordinance 25.11(28)(a) is as follows: 
(28) BIDDER RESPONSIBILITY. (a) Any bid, application or proposal for any contract with the 

county, including public works contracts regulated under chapter 40, shall include a 
certification indicating whether the bidder has been found by the National Labor Relations 
Board (NLRB) or the Wisconsin Employment Relations Committee (WERC) to have 
violated any statute or regulation regarding labor standards or relations within the last seven 
years. The purchasing manager shall investigate any such finding and make a 
recommendation to the committee, which shall determine whether the conduct resulting in 
the finding affects the bidder’s responsibility to perform the contract. 

 
If you indicated that the NLRB or WERC have found you to have such a violation, you 
must include copies of any relevant information regarding such violation with your 
proposal, bid or application. 
 
Include this completed Certification with your bid, application or proposal. 
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COUNTY OF DANE 

PUBLIC WORKS CONSTRUCTION CONTRACT 

 
Contract No.    Bid No.  316007 
 
Authority:  2015 RES -   
 
THIS CONTRACT, made and entered into as of the date by which authorized representatives of 
both parties have affixed their signatures, by and between the County of Dane (hereafter referred 
to as “COUNTY”) and     (hereafter, “CONTRACTOR”), 
and 
 

W I T N E S S E T H : 

 
WHEREAS, COUNTY, whose address is c/o Assistant Public Works Director, 1919 Alliant 
Energy Center Way, Madison, WI  53713, desires to have CONTRACTOR provide parking 
lot/driveway paving, range area improvements, and stormwater drainage as per the RFB 316007 
Bid Package and Addendums (“the Project”); and 
 
WHEREAS, CONTRACTOR, whose address is    
    is able and willing to construct the Project, 
in accordance with the Construction Documents; 
 
NOW, THEREFORE, in consideration of the above premises and the mutual covenants of the 
parties hereinafter set forth, the receipt and sufficiency of which is acknowledged by each party 
for itself, COUNTY and CONTRACTOR do agree as follows: 
 
1.  CONTRACTOR agrees to construct, for the price of $_____________ the Project and at the 
CONTRACTOR’S own proper cost and expense to furnish all materials, supplies, machinery, 
equipment, tools, superintendence labor, insurance, and other accessories and services necessary 
to complete the Project in accordance with the conditions and prices stated in the Bid Form, 
General Conditions of Contract, the drawings which include all maps, plats, plans, and other 
drawings and printed or written explanatory matter thereof, and the specifications therefore as 
prepared by      
(hereinafter referred to as “the Architect / Engineer”), and as enumerated in the Project Manual 
Table of Contents, all of which are made a part hereof and collectively evidence and constitute 
the Contract. 
 
2.  COUNTY agrees to pay the CONTRACTOR in current funds for the performance of the 
Contract subject to additions and deductions, as provided in the General Conditions of Contract, 
and to make payments on account thereof as provided in Article entitled, “Payments to 
Contractor” of the General Conditions of Contract. 
 
3.  During the term of this Contract, CONTRACTOR agrees to take affirmative action to ensure 
equal employment opportunities.  The CONTRACTOR agrees in accordance with Wisconsin 
Statute 111.321 and Chapter 19 of the Dane County Code of Ordinances not to discriminate on 
the basis of age, race, ethnicity, religion, color, gender, disability, marital status, sexual 
orientation, national origin, cultural differences, ancestry, physical appearance, arrest record or 
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conviction record, military participation or membership in the national guard, state defense force 
or any other reserve component of the military forces of the United States, or political beliefs.  
Such equal opportunity shall include, but not be limited to, the following: employment, 
upgrading, demotion, transfer, recruitment, advertising, layoff, termination, training, rates of pay, 
and any other form of compensation.  CONTRACTOR agrees to post in conspicuous places, 
available to all employees and applicants for employment, notices setting forth the provisions of 
this paragraph. 
 
4.  CONTRACTOR shall file an Affirmative Action Plan with the Dane County Contract 
Compliance Officer in accord with Chapter 19 of the Dane County Code of Ordinances.  
CONTRACTOR must file such plan within fifteen (15) business days of the effective date of this 
Contract.  During the term of this Contract CONTRACTOR shall also provide copies of all 
announcements of employment opportunities to COUNTY’S Contract Compliance Office, and 
shall report annually the number of persons, by race, ethnicity, gender, and disability status, 
which apply for employment and, similarly classified, the number hired and number rejected. 
 
5.  During the term of this Contract, all solicitations for employment placed on 
CONTRACTOR’S behalf shall include a statement to the effect that CONTRACTOR is an 
“Equal Opportunity Employer”. 
 
6.  CONTRACTOR agrees to comply with provisions of Chapter 25.016 of the Dane County 
Code of Ordinances, which pertains to domestic partnership benefits. 
 
7.  CONTRACTOR agrees to furnish all information and reports required by COUNTY’S 
Contract Compliance Officer as the same relate to affirmative action and nondiscrimination, 
which may include any books, records, or accounts deemed appropriate to determine compliance 
with Chapter 19, Dane County Code of Ordinances, and the provisions of this Contract. 
 
8.  CONTRACTOR agrees that all persons employed by CONTRACTOR or any subcontractor 
shall be paid no less than the minimum wage established under Chapter 40, Subchapter II, Dane 
County Code of Ordinances.  CONTRACTOR agrees to abide by and comply with the provisions 
of Chapter 40, Subchapter II of the Dane County Code of Ordinances, and said Subchapter is 
fully incorporated herein by reference. 
 
9.  This Contract is intended to be a Contract solely between the parties hereto and for their 
benefit only.  No part of this Contract shall be construed to add to, supplement, amend, abridge 
or repeal existing rights, benefits or privileges of any third party or parties including, but not 
limited to, employees of either of the parties. 
 
10.  The entire agreement of the parties is contained herein and this Contract supersedes any and 
all oral agreements and negotiations between the parties relating to the subject matter hereof.  
The parties expressly agree that the express terms of this Contract shall not be amended in any 
fashion except in writing, executed by both parties.  
 
11.  CONTRACTOR must be pre-qualified as a Best Value Contractor with Dane County Public 
Works Engineering Division before award of Contract.  Subcontractors must be pre-qualified ten 
(10) business days prior to commencing Work under this Contract. 
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IN WITNESS WHEREOF, COUNTY and CONTRACTOR, by their respective authorized 
agents, have caused this Contract and its Schedules to be executed, effective as of the date by 
which all parties hereto have affixed their respective signatures, as indicated below. 
 
 

* * * * * * * 
 

FOR CONTRACTOR: 
 
 
    
Signature  Date 

  
Printed or Typed Name and Title 

 
 
 
    
Signature  Date 

  
Printed or Typed Name and Title 

 
 
NOTE:  If CONTRACTOR is a corporation, Secretary should attest.  In accordance with IRS 
Regulations, unincorporated entities are required to provide either their Social Security or 
Employer Number in order to receive payment for services rendered. 
 

* * * * * * * 
 
This Contract is not valid or effectual for any purpose until approved by the appropriate authority 
designated below, and no work is authorized until the CONTRACTOR has been given notice to 
proceed by COUNTY’S Assistant Public Works Director. 
 

FOR COUNTY: 
 
 
    
Joseph T. Parisi, County Executive  Date 

 
 
 
    
Scott McDonell, County Clerk  Date 
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EQUAL BENEFITS COMPLIANCE PAYMENT CERTIFICATION FORM 

 

PURPOSE 
 
25.016(8) of the Dane County Ordinance requires that each contractor receiving payment for 
contracted services must certify that he or she has complied fully with the requirements of 
Chapter 25.016 “Equal Benefits Requirement” of the Dane County Ordinances.  Such 
certification must be submitted prior to the final payment on the contract. 
 
This form should be included with a copy of the final contract invoice forwarded to your contract 
representative at Dane County. 
 

CERTIFICATION 
 
I,   certify that 
Printed or Typed Name and Title 
 
  
Printed or Typed Name of Contractor 
 
has complied fully with the requirements of Chapter 25.016 of the Dane County Ordinances 
“Equal Benefits Requirements”. 
 
 
Signed   
 
Date   
 
 
For questions on this form, please contact Chuck Hicklin at 608-266-4109 or your contract 
representative at Dane County. 
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1.  CONSTRUCTION DOCUMENTS 
 
A. Construction Documents, listed in Table of Contents of this Specification volume shall form 

part of this Contract and provisions of Construction Documents shall be as binding upon 
parties as if they were fully set forth in Contract itself. 

 
B. These shall also be considered as part of Construction Documents: Addenda, including 

additions and modifications incorporated in such addenda before execution of Contract; 
requests for information; construction bulletins; change orders; and written interpretations by 
Engineer or Public Works Project Manager that are made after execution of Contract. 

 
C. Construction Documents are complementary, and what is required by one shall be as binding 

as if required by all.  Intent of Construction Documents is to include all labor, materials and 
equipment necessary for proper execution of the Work. 

 

2.  DEFINITIONS 
 
A. These terms as used in this Contract are respectively defined as follows: 

1. All uses of term “County” in Construction Documents shall mean Dane County. 
2. All uses of term “Department” in Construction Documents shall mean Department of 

Public Works, Highway & Transportation, which is a unit of Dane County government.  
Department is County agency overseeing Contract with Contractor. 

3. Public Works Project Manager is appointed by and responsible to Department.  Public 
Works Project Manager has authority to act on behalf of Department and will sign 
change orders, payment requests and other administrative matters related to projects. 

4. Public Works Project Manager is responsible for supervision, administration and 
management of field operations involved in construction phase of this Work. 

5. Term “Work” includes all labor, equipment and materials necessary to produce project 
required by Construction Documents. 

6. Term “Substantial Completion” is date when project or specified area of project is 
certified by Engineer that construction is sufficiently completed, in accordance with 
Construction Documents, and as modified by any subsequent changes agreed to by 
parties, so that County may occupy project or specified area of project for use for which 
it was intended subject to permit approval for occupancy. 

7. Contractor is person, firm, or corporation with whom County makes Contract.  Though 
multiple contracts may be involved, Construction Documents treat them throughout as if 
each were of singular number. 

 

3.  ADDITIONAL INSTRUCTIONS AND DRAWINGS 
 
A. Contractor may be furnished additional instructions and detail drawings as necessary to carry 

out the Work included in Contract.  Additional drawings and instructions thus supplied to 
Contractor will coordinate with Construction Documents and will be so prepared that they 
can be reasonably interpreted as part thereof.  Contractor shall carry out the Work in 
accordance with additional detail drawings and instructions. 

 

4.  SHOP DRAWINGS, PRODUCT DATA AND SAMPLES 
 
A. Unless otherwise specified, Contractor shall submit three (3) copies of all Shop Drawings for 

each submission, until receiving final approval.  After final approval, provide five (5) 
additional copies for distribution and such other copies as may be required. 
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B. Contractor shall submit, on an on-going basis and as directed, Product Data such as 

brochures that shall contain catalog cuts and specifications of all furnished mechanical and 
electrical equipment.  After Engineer’s approval, one (1) copy shall remain in Engineer’s 
file, one (1) kept at Department’s office and one (1) kept at job site by Contractor for 
reference purposes. 

 
C. Samples shall consist of physical examples furnished by Contractor in sufficient size and 

quantity to illustrate materials, equipment or workmanship, and to establish standards to 
compare the Work. 
1. Submit Samples in sufficient quantity (minimum of two (2)) to permit Engineer to make 

all necessary tests and of adequate size showing quality, type, color range, finish, and 
texture.  Label each Sample stating material, type, color, thickness, size, project name, 
and Contractor’s name. 

2. Submit transmittal letter requesting approval, and prepay transportation charges to 
Engineer’s office on samples forwarded. 

3. Materials installed shall match approved Samples. 
 
D. Contractor shall review Shop Drawings and place their dated stamp thereon to evidence their 

review and approval and shall submit with reasonable promptness and in orderly sequence to 
cause no delay in the Work or in work of any other contractor.  At time of submission, 
Contractor shall inform Engineer in writing of any deviation in Shop Drawings or Samples 
from requirements of Construction Documents.  Engineer will not consider partial lists. 

 
E. Engineer will review and approve or reject Shop Drawings with reasonable promptness to 

cause no delay.  Engineer’s approval shall not relieve Contractor from responsibility for 
errors or omissions in Shop Drawings. 

 
F. Contractor shall not commence any work requiring Shop Drawing, Product Data or Sample 

submission until Engineer has approved submission.  All such work shall be in accordance 
with approved Shop Drawings, Product Data and Samples. 

 
G. Contractor shall keep on site of the Work, approved or conformed copy of Shop Drawings 

and shall at all time give Department access thereto. 
 
H. By stamping and submitting Shop Drawings, Product Data and Samples, Contractor thereby 

represents that he or she has or will determine and verify all field measurements, field 
construction criteria, materials, catalog numbers, and similar data and that he or she has 
checked and coordinated each Shop Drawing, Product Data and Sample with requirements of 
the Work and of Construction Documents.  Engineer shall return without examination, Shop 
Drawings, Product Data and Samples not so noted. 

 
I. All Shop Drawings from any one Contractor should be numbered consecutively and on cover 

sheet shall bear name and location of project, name of Contractor, date of submittal and date 
of each correction or revision and associated Specification section and page number. 

 

5.  CUTTING AND PATCHING 
 
A. Contractor shall be responsible for all cutting, fitting or patching required to complete the 

Work or to make its parts fit together properly. 
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B. Contractor shall not damage or endanger portion of the Work or fully or partially completed 

construction of County or separate contractors by cutting, patching or otherwise altering such 
construction, or by excavation.  Contractor shall not cut or otherwise alter such construction 
by County or separate contractor except with written consent of County and of such separate 
contractor; such consent shall not be unreasonably withheld.  Contractor shall not withhold 
unreasonably from County or separate contractor, Contractor’s consent to cutting or 
otherwise altering the Work. 

 

6.  CLEANING UP 
 
A. Contractor shall keep premises and surrounding area free from accumulation of waste 

materials or rubbish caused by operations under Contract.  Contractor shall remove from and 
about the Work waste materials, rubbish, Contractor’s tools, construction equipment, 
machinery, and surplus materials at completion of the Work.  Contractor shall maintain 
streets and sidewalks around the Work site in clean condition.  Contractor shall remove all 
spillage and prevent tracking of spillage arising from performance of the Work, into, out of, 
and within the Work site.  Contractor shall establish regular maintenance program of 
sweeping, and / or hosing to minimize accumulation of dirt and dust upon such areas. 

 
B. If Contractor fails to clean up as directed in Construction Documents, County may do so and 

shall charge Contractor cost thereof. 
 
 
 

7.  USE OF SITE 
 
A. Contractor shall provide County and Engineer access to the Work under all circumstances. 
 
B. Contractor shall confine operations at site to areas permitted by County, law, ordinance, 

permits and Construction Documents and shall not unreasonably encumber site with 
materials or equipment.  Contractor shall assure free, convenient, unencumbered, direct and 
safe access to all properties adjacent to the Work for County, its employees, invitees and 
guests. 

 

8.  MATERIALS AND WORKMANSHIP 
 
A. Contractor shall perform all work and furnish all supplies and materials, machinery, 

equipment, facilities and means, necessary to complete the Work required by this Contract, 
within time specified, in accordance with provisions of Construction Documents. 

 
B. All equipment and materials incorporated in the Work covered by this Contract are to be 

new; use recycled and / or recovered materials to extent that such use is technically and 
economically feasible.  Recovered materials are products recovered from solid waste in form 
identical to original form for use that is same as, or similar to original use.  Recycled 
materials are products manufactured from solid waste. 

 
C. If requested, Contractor shall furnish satisfactory evidence as to kind and quality of 

construction materials proposed or used.   
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D. If not otherwise provided, materials and labor called for in this Contract shall be provided 

and performed in accordance with established practice and standards recognized by 
Architects, Engineers, Department, and construction industry. 

 
E. Reference to “Standard” specifications of any association or manufacturer, or codes of 

County authorities, intends most recent printed edition or catalog in effect on date that 
corresponds with date of Construction Documents. 

 
F. Whenever reference is made in Specifications that work shall be “performed”, “applied”, in 

accordance with “manufacturer’s directions or instructions”, Contractor to whom those 
instructions are directed shall furnish three (3) printed copies of such instructions to 
Engineer before execution of the Work. 

 

9.  CONTRACTOR’S TITLE TO MATERIALS 
 
A. Contractor or any subcontractor shall not purchase materials or supplies for the Work subject 

to any chattel mortgage or under conditional sale contract or other agreement by which seller 
retains interest.  Contractor warrants that all materials and supplies used in the Work are free 
from all liens, claims or encumbrances and Contractor has good title to them. 

 

10.  “OR EQUAL” CLAUSE 
 
A. Whenever equipment or materials are identified on Drawings or in Specifications by 

reference to manufacturer’s or vendor’s name, trade name, catalog number, and other 
identifying information, it is intended to establish standards; and any equipment or material 
of other manufacturers and vendors which will perform adequately duties imposed by 
general design will be considered equally accepted provided equipment or material so 
proposed is, in opinion of Engineer, of equal substance and function.  Engineer and 
Department shall provide written approval before Contractor may purchase or install it. 

 
B. Equipment or materials of manufacturers, other than those named, may be used only upon 

following conditions: 
1. That, in opinion of Engineer and Department, proposed material or equipment item is 

fully equal or superior (in design, materials, construction, workmanship, performance, 
finish, etc.) to named item.  No compromise in quality level, however small, is 
acceptable. 

2. That, in substituting materials or equipment, Contractor assumes responsibility for any 
changes in system or for modifications required in adjacent or related work to 
accommodate such substitution despite Engineer’s and Department’s approval, and all 
costs growing out of approval of “or equal” items shall be responsibility of Contractor.  
No extra costs resulting from such approval shall become responsibility of Department, 
Engineer or any other separate Contractor. 

3. It shall be understood that use of materials or equipment other than those specified, or 
approved equal by Engineer and Department, shall constitute violation of Contract, and 
that Engineer and Department shall have right to require removal of such materials or 
equipment and their replacement with specified materials or equipment at Contractor’s 
expense. 

4. Product and manufacturer named first in Specifications or on information shown on 
Drawings is basis of selection of manufactured items and equipment, particularly 
mechanical equipment.  In using other than first named products or manufacturers, 
including those specified as additionally approved or acceptable, Contractor assumes 
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responsibility for any changes in system and for modifications in any work required to 
accommodate them.  Engineer’s approval of such additionally acceptable products or 
manufacturers, either in Specifications or in Addendum, does not relieve Contractor from 
obligation to coordinate such optional products with other Contractors, whose work may 
be affected by them, and to pay all additional costs resulting from their inclusion into the 
Work.  Contractor’s liability shall include payment of Engineer’s fees for any additional 
services made necessary by or directly connected to such product changes.  No extra 
costs resulting from such changes shall become responsibility of Department, Engineer 
or any other separate Contractor. 

 
C. No request for approval of “or equal” materials will be entertained except from Contractor.  

Identify any request for substitution as substitution on Contractor’s letter of transmittal and 
give reasons for substitution.  Department may in its sole discretion allow substitutions of 
materials. 

 

11.  PATENTS AND ROYALTIES 
 
A. If Contractor uses any design, device or material covered by letters, patent or copyright, it is 

mutually agreed and understood, that, without exception, contract prices shall include all 
royalties or costs arising from use of such design, device or materials, in any way involved in 
the Work. 

 
B. Contractor shall indemnify and save harmless County from any and all claims for 

infringement by reason of use of such patent or copyright in connection with the Work 
agreed to be performed under this Contract, and shall indemnify County for any cost, 
expense or damage which it may be obliged to pay by reason of such infringement at any 
time during prosecution of the Work or after completion of the Work. 

 

12.  SURVEYS, PERMITS, REGULATIONS AND TAXES 
 
A. Department will furnish to Contractor all site, topography and property surveys necessary for 

execution of the Work. 
 
B. Contractor shall procure (acquire and pay)  all  necessary permits(except for the Erosion 

Control Permit which will be provided by the County), licenses and approvals necessary for 
execution of this Contract. 

 
C. Contractor shall give all notices and comply with all State of Wisconsin, Federal and local 

laws, codes, rules and regulations relating to performance of the Work, protection of adjacent 
property, and maintenance of passageways, guard fences or other protective facilities. 

 
D. Contractor shall pay all Sales, Consumer, Use and other similar taxes required by law. 
 
E. Contractor shall promptly notify Engineer of any variances of Drawings or Specifications 

with that of any State of Wisconsin, federal or local law, code, rule or regulation.  Upon such 
notification, Engineer will require correction of variance to comply with applicable law, 
code, rule or regulation at no additional cost to Contractor. 

 
F. Work under this Contract shall comply with all applicable State of Wisconsin, Federal and 

local laws, codes and regulations. 
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G. Contractor shall pay charges for water, sewer and other utility connections made by 

municipalities where required by Specifications. 
 

13.  CONTRACTOR’S OBLIGATIONS AND SUPERINTENDENCE 
 
A. Contractor shall provide and pay for all materials, labor, tools, equipment, transportation and 

superintendence necessary to execute, complete and deliver the Work within specified time.  
Contractor agrees to secure at their own expense all personnel necessary to carry out the 
Work.  Such personnel shall not be deemed County employees nor shall they have or be 
deemed to have any direct contractual relationship with County. 

 
B. Performance of any work necessary after regular working hours, on Sundays or Legal 

Holidays shall be without additional expense to County.  Performance of any work at site at 
other than normal working hours must be coordinated with Public Works Project Manager. 

 
C. Contractor shall furnish, erect, maintain and remove such temporary works as may be 

required. 
 
D. Contractor shall observe, comply with, and be subject to all terms, conditions, requirements 

and limitations of Construction Documents. 
 
E. At the Work site, Contractor shall give personal superintendence to the Work or shall employ 

construction superintendent or foreman, experienced in character of work covered by 
Contract, who shall have full authority to act for Contractor.  Understand that such 
superintendent or foreman shall be acceptable to Engineer and Department. 

 
F. Remove from project or take other corrective action upon notice from Engineer or 

Department for Contractor’s employees whose work is considered by Engineer or 
Department to be unsatisfactory, careless, incompetent, unskilled or otherwise objectionable. 

 
G. Contractor and subcontractors shall be required to conform to Labor Laws of State of 

Wisconsin and various acts amendatory and supplementary thereto and to other laws, 
ordinances and legal requirements applicable to the Work. 

 
H. Presence and observation of the Work by Engineer or Public Works Project Manager shall 

not relieve Contractor of any obligations. 
 

14.  WEATHER CONDITIONS 
 
A. In event of temporary suspension of work, or during inclement weather, or whenever 

Engineer shall direct, Contractor shall, and shall cause subcontractors to protect carefully all 
work and materials against damage or injury from weather.  If, in opinion of Engineer or 
Department, any work or materials that have been damaged or injured due to failure on part 
of Contractor or any subcontractors so to protect the Work, such materials shall be removed 
and replaced at expense of Contractor. 

 

15.  PROTECTION OF WORK AND PROPERTY 
 
A. Contractor shall at all times safely guard County’s property from injury or loss in connection 

with this Contract.  Contractor shall at all times safely guard and protect the Work, and 
adjacent property, from damage.  Contractor shall replace or make good any such damage, 
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loss or injury unless such is caused directly by errors contained in Contract, or by County, or 
County’s duly authorized representative. 

 
B. Contractor may act diligently, without previous instructions from Engineer and / or 

Department, in emergency that threatens loss or injury of property, or safety of life.  
Contractor shall notify Engineer and / or Department immediately thereafter.  Promptly 
submit any claim for compensation by Contractor due to such extra work to Engineer and / or 
Department for approval as provided for in Article 18 herein. 

 

16.  INSPECTION AND TESTING OF MATERIALS 
 
A. Authorized representatives and agents of County government shall have access at all times to 

the Work wherever it is in preparation or progress and Contractor shall provide facilities for 
such access and for inspection. 

 
B. Should it be considered necessary or advisable at any time before final acceptance of the 

Work to make examination of work already completed, by removing or tearing out same, 
Contractor shall upon request, promptly furnish all necessary facilities, labor and materials.  
If such work is found to be defective in any aspect, due to fault of Contractor or 
subcontractors thereof, Contractor shall assume all expenses of such examination and of 
satisfactory reconstruction.  Contractor will be reimbursed for such examination and 
replacement in accordance with Article 18 - A.3., of these General Conditions of Contract if 
such work is found to meet requirements of Contract. 

 
C. If Specifications, Engineer’s, or Public Works Project Manager’s instructions require any 

work to be specially tested or approved, Contractor shall give Engineer and Public Works 
Project Manager timely notice of its readiness for testing or inspection.  Test all materials 
and equipment requiring testing in accordance with accepted or specified standards, as 
applicable.  Engineer shall recommend laboratory or inspection agency and Department will 
select and pay for all initial laboratory inspection services.  Should retesting be required, due 
to failure of initial testing, cost of such retesting shall be borne by Contractor. 

 
D. Cost of any testing performed by manufacturers or Contractor for substantiating acceptability 

of proposed substitution of materials and equipment, or necessary conformance testing in 
conjunction with manufacturing processes or factory assemblage, shall be borne by 
Contractor or manufacturer responsible. 

 

17.  REPORTS, RECORDS AND DATA 
 
A. Contractor shall submit to Engineer and Public Works Project Manager such schedule of 

quantities and costs, progress schedules, payrolls, reports, estimates, invoices, records and 
other data as either may request concerning work performed or to be performed under this 
Contract. 

 

18.  CHANGES IN THE WORK 
 
A. Make no changes, except in cases of emergency, in the Work covered by approved 

Construction Documents without having prior written approval of Department.  Charges or 
credits for the Work covered by approved change shall be determined by one of these 
methods: 
1. Unit bid prices previously approved. 
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2. Agreed lump sum based on actual cost of: 

a) Labor, including foremen, and all fringe benefits that are associated with their 
wages. 

b) Materials entering permanently into the Work. 
c) Ownership or rental cost of construction tools and equipment during time of use on 

extra work. 
d) Power and consumable supplies for operation of power equipment. 
e) Workmen’s Compensation Insurance, Contractor’s Public Liability and Property 

Damage Insurance, and Comprehensive Automobile Liability Insurance. 
f) Social Security and old age and unemployment contributions. 
g) Add to cost under (2), fixed fee to be agreed upon, but not to exceed fifteen percent 

(15%) of actual cost of work performed with their own labor force.  Fee shall be 
compensation to cover cost of supervision, overhead, bond, profit and any other 
general expense. 

h) On that portion of the Work under (2) done under subcontract, Contractor may 
include not over seven and one-half percent (7½%) for supervision, overhead, bond, 
profit and any other general expense. 

i) Department may require correct amount of costs with supporting vouchers; 
Contractor shall keep and present in such form as directed. 

3. Cost-plus work, with not-to-exceed dollar limit, based on actual cost of: 
a) Labor, including foremen, and all fringe benefits that are associated with their 

wages. 
b) Materials entering permanently into the Work. 
c) Ownership or rental cost of construction tools and equipment during time of use on 

extra work.  Rental cost cannot exceed fifty percent (50%) replacement value of 
rented equipment. 

d) Power and consumable supplies for operation of power equipment. 
e) Workmen’s Compensation Insurance, Contractor’s Public Liability and Property 

Damage Insurance, and Comprehensive Automobile Liability Insurance. 
f) Social Security and old age and unemployment contributions. 
g) To cost under (3), there shall be added fixed fee to be agreed upon but not to exceed 

fifteen percent (15%) of actual cost of work performed with their own labor force.  
Fee shall be compensation to cover cost of supervision, overhead, bond, profit, and 
any other general expense. 

h) On that portion of the Work under (3) done under subcontract, Contractor may 
include not over seven and one-half percent (7½%) for supervision, overhead, bond, 
profit, and any other general expense. 

i) Contractor shall keep and present, in such form as directed, correct amount of cost 
together with such supporting vouchers as may be required by Department. 

 
B. If Contractor claims that by any instructions given by Engineer, Department, by drawings or 

otherwise, regarding performance of the Work or furnishing of material under Contract, 
involves extra cost, Contractor shall give Department written notice of cost thereof within 
two (2) weeks after receipt of such instructions and in any event before proceeding to 
execute work, unless delay in executing work would endanger life or property. 

 
C. No claim for extra work or cost shall be allowed unless it was done in pursuance of written 

Change Order from Engineer and approved by Department, as previously mentioned, and 
claim presented with payment request submitted after changed or extra work is completed. 
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D. Negotiation of cost for change in the Work shall not be cause for Contractor to delay 

prosecution of the Work if Contractor has been authorized in writing by Public Works 
Project Manager to proceed. 

 

19.  EXTRAS 
 
A. Without invalidating Contract, Department may order extra work or make changes by 

altering, adding to or deducting from the Work, contract sum being adjusted in accordance 
with Article 18 herein. 

 

20.  TIME FOR COMPLETION 
 
A. Contractor agrees that the Work shall be prosecuted regularly and diligently and complete 

the Work as stated in Construction Documents. 
 

21.  CORRECTION OF WORK 
 
A. All work, all materials whether incorporated in the Work or not, and all processes of 

manufacture shall at all times and places be subject to inspection of Engineer and Public 
Works Project Manager who shall be judge of quality and suitability of the Work, materials, 
and processes of manufacture for purposes for which they are used.  Should they fail to meet 
Engineer’s and Public Works Project Manager’s approval they shall be reconstructed, made 
good, replaced or corrected, by Contractor at Contractor’s expense.  Immediately remove all 
rejected material from site. 

 
B. If Contractor defaults or neglects to carry out the Work in accordance with Construction 

Documents or fails to perform any provision of Contract, Department may, after ten (10) 
business days’ written notice to Contractor and without prejudice to any other remedy 
County may have, make good such deficiencies.  In such case, appropriate Change Order 
shall be issued deducting from Contractor’s payments then or thereafter, cost of correcting 
such deficiencies, including cost of Engineer’s additional services made necessary by such 
default, neglect or failure. 

 

22.  SUBSURFACE CONDITIONS FOUND DIFFERENT 
 
A. If Contractor encounters subsurface or latent conditions at site materially differing from 

those shown on Drawings or indicated in Specifications, Contractor shall immediately give 
notice to Engineer and Public Works Project Manager of such conditions before they are 
disturbed.  Engineer will thereupon promptly investigate conditions, and if Engineer finds 
that they materially differ from those shown on Drawings or indicated in Specifications, 
Engineer will at once make such changes as necessary, any increase or decrease of cost 
resulting from such changes to be adjusted in manner provided in above Article 18 entitled 
“Changes in the Work”. 

 

23.  RIGHT OF DEPARTMENT TO TERMINATE CONTRACT 
 
A. In event that any provisions of this Contract are violated by Contractor or by any 

subcontractors, County may serve written notice upon Contractor and Surety of its intention 
to terminate Contract, such notice to contain reasons for such intention to terminate Contract, 
and unless within ten (10) business days after serving of such notice upon Contractor, such 

Bid No. 316007 GC - 10 rev. 01/16 



 
violation or delay shall cease and satisfactory arrangement or correction be made, Contract 
shall, upon expiration of said ten (10) business days, cease and terminate. 

 
B. In event of any such termination, County shall immediately serve notice thereof upon Surety 

and Contractor, and Surety shall have right to take over and perform Contract subject to 
County’s approval; provided, however, that if Surety does not commence performance 
thereof within ten (10) business days from date of mailing to such Surety of notice of 
termination, County may take over the Work and prosecute same to completion by contract, 
or by force account, at expense of Contractor; Contractor and Surety shall be liable to 
County for any excess cost occasioned County thereby, and in such event County may take 
possession of and utilize in completing the Work, such materials and equipment as may be 
on the Work site and therefore necessary. 

 

24.  CONSTRUCTION SCHEDULE AND PERIODIC ESTIMATES 
 
A. Contractor shall be responsible for Construction Schedule and coordination.  Immediately 

after execution and delivery of Contract and before making first payment, Contractor shall 
notify all subcontractors to furnish all required information to develop Construction 
Schedule.  Contractor and all subcontractors associated with the Work shall furnish 
following information from each Division of Specifications:  
1. List of construction activities; 
2. Start, finish and time required for completion of each activity; 
3. Sequential relationships between activities; 
4. Identify all long lead-time items, key events, meetings or activities such as required 

submittals, fabrication and delivery, procurement of materials, installation and testing; 
5. Weekly definition of extent of work and areas of activity for each trade or Subcontract; 

and 
6. Other information as determined by Public Works Project Manager. 

 
B. In addition to above requested items, Contractor shall request delivery dates for all County-

furnished equipment, materials or labor.  This shall include any work handled by Department 
under separate contracts such as asbestos abatement, air and water balancing, etc.  Indicate 
on Construction Schedule these associated delivery and installation dates. 

 
C. Progress Reporting: 

1. Contractor shall update and publish Construction Schedule on monthly basis.  Revisions 
to Schedule shall be by Contractor and made in same detail as original Schedule and 
accompanied by explanation of reasons for revision; and shall be subject to approval by 
Department. 

2. Failure of Contractor to keep Schedule in updated format shall result in County hiring 
firm specializing in construction schedule development and deducting those costs 
associated with updating process from payments due Contractor. 

3. Contractor shall submit show actual percentage of each activity completed, estimated 
future progress, and anticipated completion time. 

 
D. Responsibility for timely completion requires: 

1. Contractor and subcontractors understand that performance of each is interdependent 
upon performance of others. 

2. Whenever it becomes apparent from current schedule, that phasing or progress 
completion dates will not be met, Contractor must take some or all following actions at 
no additional cost to County: 
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a) Increase construction labor in such quantities and crafts as will eliminate backlog of 

work. 
b) Increase number of working hours per shift, shifts per working day, working days per 

week, amount of construction equipment, or any combination of foregoing to 
eliminate backlog of work. 

c) Reschedule work (yet remain in conformance with Drawings and Specifications). 
3. Prior to proceeding with any of above actions, Contractor shall notify Public Works 

Project Manager. 
 
E. Maintain current Construction Schedule at all times.  Revise Construction Schedule in same 

detail as original and accompany with explanation of reasons for revision.  Schedule shall be 
subject to approval by Engineer and Public Works Project Manager. 

 

25.  PAYMENTS TO CONTRACTOR 
 
A. Contractor shall provide:  

1. Detailed estimate giving complete breakdown of contract price by Specification 
Division; and  

2. Periodic itemized estimates of work done for purpose of making partial payments 
thereon. 

 
B. Submit these estimates for approval first to Engineer, then to Public Works Project Manager.  

Costs employed in making up any of these schedules are for determining basis of partial 
payments and not considered as fixing basis for additions to or deductions from Contract 
price. 

 
C. County will make partial payments to Contractor for value, proportionate to amount of 

Contract, of all labor and material incorporated in the Work during preceding calendar month 
upon receipt of Application and Certificate for Payment form from Engineer and approval of 
Department. 

 
D. Contractor shall submit for approval first to Engineer, and then to Public Works Project 

Manager all Application and Certificate for Payment forms.  If requested, Application and 
Certificate for Payment shall be supported by such additional evidence as may be required, 
showing Contractor’s right to payment claimed. 

 
E. Application and Certificate for Payment for preparatory work and materials delivered and 

suitably stored at site to be incorporated into the Work at some future period, will be given 
due consideration.  Requesting payment for materials stored off site, may be rejected, 
however, if deemed essential for reasons of job progress, protection, or other sufficient 
cause, requests will be considered, conditional upon submission by Contractor of bills of 
sale, photographs and such other procedures as will adequately protect County’s interest 
such as storage in bonded warehouse with adequate coverage.  If there is any error in 
payment, Contractor is obligated to notify Department immediately, but no longer than ten 
(10) business days from receipt of payment. 

 
F. Payments by County will be due within forty-five (45) business days after receipt by 

Department of Application and Certificate for Payment. 
 
G. County will retain five percent (5%) of each Application and Certificate for Payment until 

final completion and acceptance of all the Work covered by Contract.  However, anytime 
after fifty percent (50%) of the Work has been furnished and installed at site, County will 
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make remaining payments in full if Engineer and Public Works Project Manager find that 
progress of the Work corresponds with Construction Schedule.  If Engineer and Public 
Works Project Manager find that progress of the Work does not correspond with 
Construction Schedule, County may retain up to ten percent (10%) of each Application and 
Certificate for Payment for the Work completed. 

 
H. All material and work covered by partial payments made shall become sole property of 

County, but this provision shall not be construed as relieving Contractor from sole 
responsibility for care and protection of materials and work upon which payments have been 
made, or restoration of any damaged work, or as waiver of right of County to require 
fulfillment of all of terms of Contract. 

 
I. County will make final payment within sixty (60) calendar days after final completion of the 

Work, and will constitute acceptance thereof.  Submit Equal Benefits Compliance Payment 
Certification with final pay request.  Payment may be denied if Certification is not included. 

 
J. County may make payment in full, including retained percentages and less authorized 

deductions, upon completion and acceptance of each Division where price is stated 
separately in Contract. 

 
K. Every contractor engaged in performance of any contract for Department of Public Works, 

Highway & Transportation shall submit to this Department, as requested and with final 
application for payment for work under said contract, affidavit(s) as required to prove that all 
debts and claims against this Work are paid in full or otherwise satisfied, and give final 
evidence of release of all liens against the Work and County.  If Wisconsin Prevailing Wage 
Rate Determination is required for this Work, use “Prime Contractor Affidavit of 
Compliance with Prevailing Wage Rate Determination” and “Agent or Subcontractor 
Affidavit of Compliance with Prevailing Wage Rate Determination” (if applicable).  If 
Wisconsin Prevailing Wage Rate Determination is not required for this Work, use “Dane 
County, Wisconsin Contractor Wage Affidavit”.  Forms of such affidavits are included in 
Supplementary Conditions. 

 

26.  WITHHOLDING OF PAYMENTS 
 
A. County, after having served written notice on said Contractor, may either pay directly any 

unpaid bills of which Department has written notice, or withhold from Contractor’s unpaid 
compensation sum of money deemed reasonably sufficient to pay any and all such lawful 
claims until satisfactory evidence is furnished that all liabilities have been fully discharged; 
whereupon, payment to Contractor shall be resumed in accordance with terms of this 
Contract, but in no event shall these provisions be construed to impose any obligations upon 
County to either Contractor or Contractor’s Surety. 

 
B. In paying any unpaid bills of Contractor, County shall be deemed agent of Contractor, and 

any payment so made by County, shall be considered as payment made under Contract by 
County to Contractor and County shall not be liable to Contractor for any such payment 
made in good faith. 

 
C. Contractor shall indemnify, hold harmless and defend Dane County, its boards, commissions, 

agencies, officers, employees and representatives from all claims growing out of lawful 
demands of subcontractors, laborers, workers, mechanics, material men, and furnishers of 
machinery and parts thereof, equipment, power tools, and all supplies, including commissary, 
incurred in performance of this Contract. 
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D. At Department’s request, Contractor shall furnish satisfactory evidence that all obligations of 

nature designated above have been paid, discharged or waived. 
 

27.  ACCEPTANCE OF FINAL PAYMENT AS RELEASE 
 
A. Making of final payment shall constitute waiver of all claims by County except those arising 

from: 
1. Unsettled lien; 
2. Faulty or defective work appearing after substantial completion; 
3. Failure of the Work to comply with requirements of Construction Documents; or 
4. Terms of any special guarantees required by Construction Documents. 

 
B. Acceptance of final payment shall constitute waiver of all claims by Contractor. 
 

28.  PAYMENTS BY CONTRACTOR 
 
A. Contractor shall pay following not later than fifth (5th) business day following each payment 

received from County: 
1. All transportation and utility services rendered; 
2. All materials, tools, and other expendable equipment that have been delivered at site of 

the Work to extent of ninety percent (90%) of cost thereof, and balance of cost thereof 
when said balance is paid to Contractor; and 

3. Each subcontractor, respective amount allowed Contractor because of work performed 
by subcontractor to extent of subcontractor’s interest therein. 

 

29.  CONTRACT SECURITY 
 
A. Contractor shall furnish Performance and Payment Bonds in amount at least equal to one 

hundred percent (100%) of Contract price as security for faithful performance of this 
Contract and payment of all persons performing labor on project under this Contract and 
furnishing materials in connection with this Contract. 

 
B. Sample Performance and Payment Bonds that Contractor will be required to execute is 

bound into these Construction Documents.  Before construction Contract is consummated, 
completed Performance and Payment Bonds must be approved by Department. 

 

30.  ASSIGNMENTS 
 
A. Contractor shall not assign whole or any part of this Contract or any moneys due or to 

become due hereunder without written consent of Department.  In case Contractor assigns all 
or any part of any moneys due or to become due under this Contract, instrument of 
assignment shall contain clause substantially to effect that it is agreed that right of assignee 
in and to any moneys due or to become due to Contractor shall be subject to prior claims of 
all persons, firms and corporations for services rendered or materials supplied for 
performance of the Work called for in this Contract. 

 

31.  MUTUAL RESPONSIBILITY OF CONTRACTORS 
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A. If, through acts of neglect on part of Contractor or any subcontractor shall suffer loss or 

damage on the Work, Contractor agrees to settle with such subcontractor by agreement or 
arbitration if such other subcontractor will so settle.  If such subcontractor shall assert any 
claim against County on account of any damage alleged to have been sustained, Department 
shall notify Contractor, who shall indemnify, hold harmless and defend Dane County, its 
boards, commissions, agencies, officers, employees and representatives against any such 
claim. 

 

32.  SEPARATE CONTRACTS 
 
A. Department may award other contracts for the Work and all Contractors shall fully cooperate 

with each other and carefully adjust their work to that provided under other contracts as may 
be directed by Department.  No Contractor shall commit or permit any act that will interfere 
with performance of the Work by any other Contractor. 

 
B. Contractor shall coordinate the Work with those of other Contractors.  Cooperation will be 

required in arrangement for storage of materials and in detailed execution of the Work.  
Contractor, including subcontractors, shall keep informed of progress and detail work of 
others and shall notify Engineer or Department immediately of lack of progress or defective 
workmanship on part of others.  Failure of Contractor to keep informed of the Work 
progressing on site and failure to give notice of lack of progress or defective workmanship by 
others shall be construed as acceptance by Contractor of status of the Work as being 
satisfactory for proper coordination with Contractor’s own work. 

 

33.  SUBCONTRACTS 
 
A. Contractor may use services of specialty subcontractors on those parts of the Work that, 

under normal contracting practices, are performed by specialty subcontractors. 
 
B. Contractor shall not award any work to any subcontractor without prior approval of 

Department.  Qualifications of subcontractors shall be same as qualifications of Contractor.  
Request for subcontractor approval shall be submitted to Department fifteen (15) business 
days before start of subcontractor’s work.  If subcontractors are changed or added, 
Contractor shall notify Department in writing. 

 
C. Contractor shall be as fully responsible to County for acts and omissions of subcontractors, 

and of persons either directly or indirectly employed by them, as Contractor is for acts and 
omissions of persons directly employed by Contractor. 

 
D. Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the 

Work to bind subcontractors to Contractor by terms of General Conditions of Contract and 
other Construction Documents insofar as applicable to work of subcontractors and to give 
Contractor same power as regards terminating any subcontract that Department may exercise 
over Contractor under any provision of Construction Documents. 

 
E. Nothing contained in this Contract shall create any contractual relation between any 

subcontractor and County. 
 
F. Contractor shall insert in all subcontracts, Articles 26, 33, 43 and 45, respectively entitled: 

“Withholding of Payments”, “Subcontracts”, “Affirmative Action Provision and Minority / 
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Women / Disadvantaged Business Enterprises”, and “Minimum Wages”, and shall further 
require all subcontractors to incorporate physically these same Articles in all subcontracts. 

 

34.  PUBLIC WORKS PROJECT MANAGER’S AUTHORITY 
 
A. Public Works Project Manager shall: 

1. Administer and ensure compliance with Construction Documents; 
2. Provide responsible on-site observations of construction and have authority to request 

work and to stop work whenever necessary to insure proper enforcement of Construction 
Documents; 

3. Convene and chair project meetings and foreman’s coordination meetings when 
necessary to coordinate resolution of conflicts between Contractors, Architects, 
Engineers, Consultants, and Department; and 

4. Check and inspect material, equipment and installation procedures of all trades for 
proper workmanship and for compliance with Drawings, Specifications and Shop 
Drawings, permit no material on project site that is not satisfactory and reject work not 
in compliance with Construction Documents. 

 

35.  ENGINEER’S AUTHORITY 
 
A. Engineer is retained by, and is responsible to Department acting for County. 
 
B. Engineer shall determine amount, quality, acceptability, and fitness of several kinds of work 

and materials that are provided under this Contract and shall decide all questions that may 
arise in relation to said work and construction thereof. 

 
C. Engineer shall decide meaning and intent of any portion of Specifications and of any 

Drawings where they may be found obscure or be in dispute. 
 
D. Engineer shall provide responsible observation of construction.  Engineer has authority to 

stop the Work whenever such stoppage may be necessary to insure proper execution of 
Construction Documents. 

 
E. Engineer shall be interpreter of conditions of Construction Documents and judge of its 

performance. 
 
F. Within reasonable time, Engineer shall make decisions on all matters relating to progress of 

the Work or interpretation of Construction Documents. 
 
G. Engineer’s decisions are subject to review by Public Works Project Manager. 
 

36.  STATED ALLOWANCES 
 
A. Not Applicable. 
 
 

37.  ESTIMATES OF QUANTITIES 
 
A. Whenever estimated quantities of work to be done and materials to be furnished under this 

Contract are shown in any of Construction Documents, they are given for use in comparing 
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bids and right is especially reserved to increase or diminish them as they may be deemed 
reasonably necessary or desirable by Department to complete the Work included in this 
Contract, and cost for such increase or diminution shall be adjusted in manner provided for 
in General Conditions of Contract Article 18 entitled “Changes in the Work”. 

 

38.  LANDS AND RIGHTS-OF-WAY 
 
A. Prior to start of construction, County shall furnish all land and rights-of-way necessary for 

carrying out and completion of the Work to be performed under this Contract. 
 

39.  GENERAL GUARANTEE 
 
A. Neither final certificate of payment nor any provision in Construction Documents nor partial 

or entire occupancy of premises by County shall constitute acceptance of work not done in 
accordance with Construction Documents or relieve Contractor of liability in respect to any 
expressed warranties or responsibility for faulty materials or workmanship. 
1. In no event shall making of any payment required by Contract constitute or be construed 

as waiver by County of any breach of covenants of Contract or waiver of any default of 
Contractor and making of any such payment by County while any such default or breach 
shall exist shall in no way impair or prejudice right of County with respect to recovery of 
damages or other remedy as result of such breach or default. 

 
B. Contractor shall remedy and make good all defective workmanship and materials and pay for 

any damage to other work resulting there from, which appear within period of one (1) year 
from date of substantial completion, providing such defects are not clearly due to abuse or 
misuse by County.  Department will give notice of observed defects with reasonable 
promptness. 

 
C. Guarantee on work executed after certified date of substantial completion will begin on date 

when such work is inspected and approved by Engineer and Public Works Project Manager. 
 
D. Where guarantees or warrantees are required in sections of Specifications for periods in 

excess of one (1) year, such longer terms shall apply; however, Contractor’s Performance 
and Payment Bonds shall not apply to any guarantee or warranty period in excess of one (1) 
year. 

 

40.  CONFLICTING CONDITIONS 
 
A. Any provision in any of Construction Documents which may be in conflict or inconsistent 

with any Articles in these General Conditions of Contract or Supplementary Conditions shall 
be void to extent of such conflict or inconsistency. 

 
B. In case of ambiguity or conflict between Drawings and Specifications, Specifications shall 

govern. 
 
C. Printed dimensions shall be followed in preference to measurements by scale.  Large-scale 

drawings take precedence over small-scale drawings.  Dimensions on Drawings and details 
are subject to field measurements of adjacent work. 

 

41.  NOTICE AND SERVICE THEREOF 
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A. Any notice to Contractor from Department relative to any part of this Contract shall be in 

writing and considered delivered and service thereof completed, when said notice is posted, 
by certified or registered mail, to Contractor at Contractor’s last given address, or delivered 
in person to said Contractor, or Contractor’s authorized representative on the Work. 

 

42.  PROTECTION OF LIVES AND HEALTH 
 
A. In order to protect lives and health of Contractor’s employees under Contract, Contractor 

shall comply with all pertinent provisions of Wisconsin Administrative Code, Rules of 
Department of Commerce, relating to Safety and Health. 

 
B. Contractor alone shall be responsible for safety, efficiency and adequacy of Contractor’s 

tools, equipment and methods, and for any damage that may result from their failure or their 
improper construction, maintenance or operation. 

 

43.  AFFIRMATIVE ACTION PROVISION AND MINORITY / WOMEN / 
DISADVANTAGED BUSINESS ENTERPRISES 
 
A. Affirmative Action Provisions. 

1. During term of their Contract, Contractor agrees not to discriminate on basis of race, 
religion, color, sex, handicap, age, sexual preference, marital status, physical appearance, 
or national origin against any person, whether recipient of services (actual or potential), 
employee, or applicant for employment.  Such equal opportunity shall include but not be 
limited to following: employment, upgrading, demotion, transfer, recruitment, 
advertising, layoff, termination, training, rates of pay, and any other form of 
compensation or level of service(s).  Contractor agrees to post in conspicuous places, 
these affirmative action standards so as to be visible to all employees, service recipients 
and applicants for this paragraph.  Listing of prohibited bases for discrimination shall no 
be construed to amend in any fashion state or federal law setting forth additional bases 
and exceptions shall be permitted only to extent allowable in state or federal law. 

2. Contractor is subject to this Article only if Contractor has ten (10) or more employees 
and receives $10,000.00 or more in annual aggregate contracts with County.  Contractor 
shall file and Affirmative Action Plan with Dane County Contract Compliance Officer in 
accord with Chapter 19 of Dane County Code of Ordinances.  Such plan must be filed 
within fifteen (15) business days of effective date of this Contract and failure to do so by 
said date shall constitute ground for immediate termination of Contract by County.  
Contractor shall also, during term of this Contract, provide copies of all announcements 
of employment opportunities to County’s Contract Compliance Office, and shall report 
annually number of persons, by race, sex and handicap status, who apply for 
employment, and, similarly classified, number hired and number rejected. 

3. Contact Dane County Contract Compliance Officer at Dane County Contract 
Compliance Office, 210 Martin Luther King, Jr. Blvd., Room 421, Madison, WI 53703, 
608/266-4114. 

4. In all solicitations for employment placed on Contractor’s behalf during term of this 
Contract, Contractor shall include statement to affect Contractor is “Equal Opportunity 
Employer”.  Contractor agrees to furnish all information and reports required by 
County’s Contract Compliance Officer as same relate to affirmative action and 
nondiscrimination, which may include any books, records, or accounts deemed 
appropriate to determine compliance with Chapter 19, Dane County Code of Ordinances, 
and provision of this Contract. 
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B. Minority / Women / Disadvantaged / Emerging Small Business Enterprises. 

1. Chapter 19.508 of Dane County Code of Ordinances is official policy of Dane County 
regarding utilization of, to fullest extent of, Minority Business Enterprises (MBEs), 
Women Business Enterprises (WBEs) Disadvantage Business Enterprises (DBEs) and 
Emerging Small Business Enterprises (ESBEs). 

2. Contractor may utilize MBEs / WBEs / DBEs / ESBEs as subcontractors or suppliers.  
List of subcontractors will be required of low bidder as stated in this Contract.  List shall 
indicate which are MBEs / WBEs / DBEs / ESBEs and percentage of subcontract 
awarded, shown as percentage of total dollar amount of bid. 

 

44.  COMPLIANCE WITH FAIR LABOR STANDARDS 
 
A. During term of this Contract, Contractor shall report to County Contract Compliance Officer, 

within ten (10) business days, any allegations to, or findings by National Labor Relations 
Board (NLRB) or Wisconsin Employment Relations Commission (WERC) that Contractor 
has violated statute or regulation regarding labor standards or relations.  If investigation by 
Contract Compliance Officer results in final determination that matter adversely affects 
Contractor’s responsibilities under this Contract, and which recommends termination, 
suspension or cancellation of this Contract, County may take such action. 

 
B. Contractor may appeal any adverse finding by Contract Compliance Officer as set forth in 

Dane County Ordinance 25.015(11)(c) through (e). 
 
C. Contractor shall post this statement in prominent place visible to employees:  “As condition 

of receiving and maintaining contract with Dane County, this employer shall comply with 
federal, state and all other applicable laws prohibiting retaliation or union organizing.” 

 

45.  DOMESTIC PARTNERSHIP BENEFITS 
 
A. Contractor agrees to provide same economic benefits to all of its employees with domestic 

partners as it does to employees with spouses, or cash equivalent if such benefit cannot 
reasonably be provided.  Contractor agrees to make available for County inspection 
Contractor’s payroll records relating to employees providing services on or under this 
Contract or subcontract.  If any payroll records of Contractor contain any false, misleading or 
fraudulent information, or if Contractor fails to comply with provisions of Chapter 25.016, 
Dane County Ordinances, contract compliance officer may withhold payments on Contract; 
terminate, cancel or suspend Contract in whole or in part; or, after due process hearing, deny 
Contractor right to participate in bidding on future County contracts for period of one year 
after first violation is found and for period of three years after second or subsequent violation 
is found. 

 

46.  USE AND OCCUPANCY PRIOR TO ACCEPTANCE 
 
A. Contractor agrees to use and occupancy of portion or unit of the Work before formal 

acceptance by Department, provided Department: 
1. Secures written consent of Contractor; except when in opinion of Public Works Project 

Manager, Contractor is chargeable with unwarranted delay in final cleanup of punch list 
items or other Contract requirements. 
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2. Secures endorsement from insurance carrier and consent of Surety permitting occupancy 

of building or use of the Work during remaining period of construction, or, secures 
consent of Surety. 

3. Assumes all costs and maintenance of heat, electricity and water. 
4. Accepts all work completed within that portion or unit of the Work to be occupied, at 

time of occupancy. 
 

47.  MINIMUM WAGES 
 
A.  Contractor shall post, at appropriate conspicuous point on site of project, schedule showing 

all determined minimum wage rates for various classes of laborers and mechanics to be 
engaged in the Work under this Contract and all deductions, if any, required by law to be 
made from unpaid wages actually earned by laborers and mechanics so engaged. 

 
B. Supplementary Conditions section in Construction Documents lists wage determinations 

required by State Law. 
 
C. If, after award of Contract, it becomes necessary to employ any person in trade or occupation 

not classified in wage determinations, such person shall be paid at not less than such rate as 
shall be determined by Wisconsin Department of Workforce Development.  Such approved 
minimum rate shall be retroactive to time of initial employment of such person in such trade 
or occupation.  Contractor shall notify Department of Contractor’s intention to employ 
persons in trades or occupations not so classified in sufficient time for Department to obtain 
approved rates for such trades or occupations. 

 
D. Specified wage rates are minimum rates only, and Department will not consider any claims 

for additional compensation made by Contractor because of payment by Contractor of any 
wage rate in excess of applicable rate contained in this Contract.  Contractor shall adjust any 
disputes in regard to payment of wages in excess of those specified in this Contract. 

 
E. Submit required affidavit(s) to Department of Public Works, Highway & Transportation, as 

requested and with final application for payment for work under said contract.  Affidavit(s) 
shall clearly indicate name, trade or occupation, and paid wages of every laborer, worker or 
mechanic employed by Contractor and all subcontractors during billing period including 
accurate record of number of hours worked by each employee and actual wages paid as 
stipulated in Wisconsin Statue 66.0903.  If Wisconsin Prevailing Wage Rate Determination 
is required for this Work, use “Prime Contractor Affidavit of Compliance with Prevailing 
Wage Rate Determination” and “Agent or Subcontractor Affidavit of Compliance with 
Prevailing Wage Rate Determination” (if applicable).  If Wisconsin Prevailing Wage Rate 
Determination is not required for this Work, use “Dane County, Wisconsin Contractor Wage 
Affidavit”.  Forms of such affidavits are included in Supplementary Conditions. 

 

48.  CLAIMS 
 
A. No claim may be made until Department’s Assistant Public Works Director has reviewed 

Engineer’s decision as provided for in Article 35 of General Conditions of Contract.  If any 
claim remains unresolved after such review by Department's Assistant Public Works Director 
the claim may be filed under Wisconsin Statute 893.80.  Work shall progress during period 
of any dispute or claim.  Unless specifically agreed between parties, venue will be in Dane 
County, Wisconsin. 
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49.  ANTITRUST AGREEMENT 
 
A. Contractor and County recognize that in actual economic practice, overcharges resulting 

from antitrust violations are in fact usually borne by County.  Therefore, Contractor hereby 
assigns to County any and all claims for such overcharges as to goods and materials 
purchased in connection with this Contract, except as to overcharges which result from 
antitrust violations commencing after price is established under this Contract and any change 
order thereto. 

 

50.  INSURANCE 
 
A. Contractor Carried Insurance: 

1. Contractor shall not commence work under this Contract until Contractor has obtained 
all insurance required under this Article and has provided evidence of such insurance to 
Risk Manager, 425 City-County Building, 210 Martin Luther King Jr. Blvd., Madison, 
WI 53703.  Contractor shall not allow any subcontractor to commence work until 
insurance required of subcontractor has been so obtained and approved.  Company 
providing insurance must be licensed to do business in Wisconsin. 

2. Worker’s Compensation Insurance: 
a) Contractor shall procure and shall maintain during life of this Contract, Worker’s 

Compensation Insurance as required by statute for all of Contractor’s employees 
engaged in work at site of project under this Contract and, in case of any such work 
sublet, Contractor shall require subcontractor similarly to provide Worker’s 
Compensation Insurance for all of latter’s employees to be engaged in such work 
unless such employees are covered by protection afforded by Contractor’s Worker’s 
Compensation Insurance. 

b) If any claim of employees engaged in hazardous work on project under this Contract 
is not protected under Worker’s Compensation Statute, Contractor shall provide and 
shall cause each subcontractor to provide adequate Employer’s Liability Insurance 
for protection of such of Contractor’s employees as are not otherwise protected. 

3. Contractor’s Public Liability and Property Damage Insurance: 
a) Contractor shall procure and maintain during life of this Contract, Contractor’s 

Public Liability Insurance and Contractor’s Property Damage Insurance in amount 
not less than $1,000,000 bodily injury, including accidental death, to any one person, 
and subject to same limit for each person, in amount not less than $1,000,000 on 
account of one accident, and Contractor’s Property Damage Insurance in amount not 
less then $1,000,000 or combined single limit of at least $1,000,000 with excess 
coverage over and above general liability in amount not less than $5,000,000. 
Contractor shall add “Dane County” as additional insured for each project. 

b) Contractor’s Public Liability and Property Damage Insurance shall include Products, 
Completed Operation, and Contractual Liability under Insurance Contract.  
“Contractor shall in all instances save, defend, indemnify and hold harmless County 
and Engineer against all claims, demands, liabilities, damages or any other costs 
which may accrue in prosecution of the Work and that Contractor will save, defend, 
indemnify and hold harmless County and Engineer from all damages caused by or as 
result of Contractor’s operations” and each shall be listed as additional insured on 
Contractor’s and sub-contractors’ insurance policies. 

c) Obligations of Contractor under Article 50.A.2.b) shall not extend to liability of 
Engineer, agents or employees thereof, arising out of: 
1) Preparation or approval of maps, drawings, opinions, reports, surveys, change 

orders, designs or specifications; or 
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2) Giving of or failure to give directions or instructions by Engineer, agents or 

employees thereof provided such giving or failure to give is primary cause of 
injury or damage. 

d) Contractor shall procure and shall maintain during life of this Contract, 
Comprehensive Automobile Liability Insurance covering owned, non-owned and 
hired automobiles for limits of not less than $1,000,000 each accident single limit, 
bodily injury and property damage combined with excess coverage over and above 
general liability in amount not less than $5,000,000. 

e) Contractor shall either: 
1) Require each subcontractor to procure and to maintain during life of subcontract, 

subcontractor’s Public Liability Property Damage Insurance, and Comprehensive 
Automobile Liability Insurance of type and in same amount specified in 
preceding paragraphs; or 

2) Insure activities of subcontractors in Contractor’s own policy. 
4. Scope of Insurance and Special Hazards:  Insurance required under Article 50.A.2 & 

50.A.3. hereof shall provide adequate protection for Contractor and subcontractors, 
respectively, against damage claims which may arise from operations under this 
Contract, whether such operation be by insured or by anyone directly or indirectly 
employed by insured and also against any of special hazards which may be encountered 
in performance of this Contract as enumerated in Supplementary Conditions. 

5. Proof of Carriage of Insurance:  Contractor shall furnish Risk Manager with certificates 
showing type, amount, class of operations covered, effective dates, dates of expiration of 
policies and “Dane County” listed as additional insured.  Such certificates shall also 
contain (substantially) following statement: “Insurance covered by this certificate will 
not be canceled or materially altered, except after ten (10) business days written notice 
has been received by Risk Manager.” 

 
B. Builder’s Risk: 

1. County shall provide Builder’s Risk policy.  Terms of this policy will be made available 
by County’s Risk Manager, upon Contractor’s request.  By executing this Contract, 
Contractor warrants it is familiar with terms of said policy. 

 
C. Indemnification / Hold Harmless: 

1. Contractor shall indemnify, hold harmless and defend Dane County, its boards, 
commissions, agencies, officers, employees and representatives from and against all 
claims, damages, losses and expenses including attorneys’ fees arising out of or resulting 
from performance of the Work, provided that any such claim, damage, loss or expense is 
attributable to bodily injury, sickness, disease or death, or to injury to or destruction of 
tangible property (other than the Work itself) including loss of use resulting therefrom, 
and is caused in whole or in part by any act or omission of Contractor, any subcontractor, 
anyone directly or indirectly employed by any of them or anyone for whose acts any of 
them may be liable, regardless of whether or not it is caused in part by part indemnified 
hereunder. 

2. In any and all claims against Dane County, its boards, commissions, agencies, officers, 
employees and representatives or by any employee of Contractor, any subcontractor, 
anyone directly or indirectly employed by any of them or anyone for whose acts any of 
them may be liable, indemnification obligation under this Contract shall not be limited in 
any way by any limitation on amount or type of damages, compensation or benefits 
payable by or for Contractor or any subcontractor under worker’s compensation acts, 
disability benefits or other employee benefit acts. 

3. Obligations of Contractor under this Contract shall not extend to liability of Engineer, its 
agents or employees arising out of: 
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a) Preparation or approval of maps, drawings, opinion, reports, surveys, change orders, 

designs or specifications; or 
b) Giving of or failure to give directions or instruction by Engineer, its agents or 

employees provided such giving or failure to give is primary cause of injury or 
damage. 

4. Dane County shall not be liable to Contractor for damages or delays resulting from work 
by third parties or by injunctions or other restraining orders obtained by third parties. 

 

51.  WISCONSIN LAW CONTROLLING 
 
A. It is expressly understood and agreed to by parties hereto that in event of any disagreement or 

controversy between parties, Wisconsin law shall be controlling. 
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SUPPLEMENTARY CONDITIONS 

 

1.  APPLICATION & CERTIFICATE FOR PAYMENT 
 
A. Every contractor engaged in performance of any contract for Department of Public Works, 

Highway & Transportation shall submit partial and final Application & Certificate for 
Payment for work under said contract.  Form shall provide similar information as shown on 
AIA G702™ and G703™ forms (samples shown below).  Forms shall be submitted to Public 
Works Project Manager for approval. 
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2.  PREVAILING WAGE RATE DETERMINATION 
 
A. A prevailing wage rate determination (PWRD) may be required on this project depending on 

the total project cost.  A PWRD is not required if the total bid is below $100,000.  If the bid is 
$100,000 or more, the Contractor shall apply the PWRD.  The PWRD shall also be applied if 
the bid is a single trade project for $48,000 or more.  A single trade project is one in which no 
single trade accounts for eighty-five percent (85%) or more of the total labor cost of the 
project. 

B. These supplements shall modify, delete, and / or add to General Conditions of Contract.  
Where any article, paragraph, or subparagraph in General Conditions of Contract is 
supplemented by one of these paragraphs, provisions of such article, paragraph, or 
subparagraph shall remain in effect and supplementary provisions shall be considered as 
added thereto.  Where any article, paragraph, or subparagraph in General Conditions of 
Contract is amended, voided, or superseded by any of these paragraphs, provisions of such 
article, paragraph, or subparagraph not so amended, voided, or superseded shall remain in 
effect. 
1. General Conditions of Contract Article 47, “Minimum Wages”, paragraph B.  Following 

Prevailing Wage Rate Determination No. 201601630 is added to General Conditions of 
Contract. 

C. These State of Wisconsin forms, hereinafter set forth in this section, shall be filled out and 
submitted to Department of Public Works, Highway & Transportation: 
1. Disclosure of Ownership (ERD-7777) 
2. Prime Contractor Affidavit of Compliance With Prevailing Wage Rate Determination 

(ERD-5724) 
3. List of Agents and Subcontractors (Page 2 - ERD-5724) 
4. Agent or Subcontractor Affidavit of Compliance With Prevailing Wage Rate 

Determination (ERD-10584) 
5. List of Agents and Subcontractors (Page 2 - ERD-10584) 
6. Request To Employ Subjourneyperson (ERD-10880) 
 

 
D. At a minimum, these wage rates must be displayed in a place where all workers can access 

them, but not inside the job trailer.  If this isn’t easily done based on job conditions, the State 
requires they be displayed at a library or other public building. 
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ERD-16866 (R. 06/2013)  
 

State of Wisconsin 
Department of Workforce Development 
Equal Rights Division 

 

DEPARTMENTAL ORDER
 

ISSUE DATE:       
PROJECT:       

           
      
                                                                               

PROJECT OWNER: REQUESTER: 
  
  
  
  

ADDITIONAL CONTACT: 
 
 
 
 
 
 
The department received an application for prevailing wage rate determination for the above-captioned 
project.  The department conducted a survey to determine the prevailing wage rate for the trade(s) or 
occupation(s) needed to complete the project.  The survey’s findings appear in the attached project 
determination.   
 
If you believe that the wage rate for any trade or occupation does not accurately reflect the prevailing 
wage rate in the city, village or town where the project is located, you may ask the department to 
conduct an administrative review of such wage rate.  You must submit this request in writing within 30 
days from the date indicated above.  Additionally, your request must include wage rate information from 
at least three similar projects in the city, village or town where the proposed project is located and on 
which some work has been performed by the contested trade(s) during the current survey period and 
was previously considered by the department in issuing the attached determination.  See DWD 290.10 
of the Wisconsin Administrative Code and either s. 66.0903(3)(br), Stats., or s. 103.49(3)(c), Stats., for 
a complete explanation of the administrative review process.   
 
 
Enclosures 

 
 
It is hereby ordered that the prevailing wage rates set forth in the attached project determination shall 
only be applicable to the above referenced project.  This order is a FINAL ORDER of the department 
unless a timely request for an administrative review is filed with the department.   
 
ISSUED BY: 

Equal Rights Division 
Labor Standards Bureau 

Construction Wage Standards Section 
P.O. Box 8928, Madison, WI  53708-8928 

(608)266-6861 
 

Web Site: http://dwd.wisconsin.gov/er/ 
 
 

ERIC URTES, PROJECT MANAGER
DANE COUNTY PUBLIC WORKS
1919 ALLIANT ENERGY CENTER WAY
MADISON, WI 53713

ERIC URTES, PROJECT MANAGER
DANE COUNTY PUBLIC WORKS
1919 ALLIANT ENERGY CENTER WAY
MADISON, WI 53713

NOTE: The Requester must provide a copy of this Project
Determination and enclosures to the Project Owner and Additional
Contact.

5/24/2016

PARKING/DRIVEWAY PAVING AND RANGE IMPROVEMENTS
WAUNAKEE VILLAGE, DANE COUNTY, WI
Determination No. 201601630    [Owner Project No. 316007]



PARKING/DRIVEWAY PAVING AND RANGE IMPROVEMENTS

PROJECT NO: 316007

Contractors are responsible for correctly classifying their workers. Either call the Department of
Workforce Development (DWD) with trade or classification questions or consult DWD’s Dictionary of
Occupational Classifications & Work Descriptions on the DWD website at:
dwd.wisconsin.gov/er/prevailing_wage_rate/Dictionary/dictionary_main.htm.

Time and one-half must be paid for all hours worked:
- over 10 hours per day on prevailing wage projects
- over 40 hours per calendar week
- Saturday and Sunday
- on all of the following holidays: January 1; the last Monday in May; July 4;

the 1st Monday in September; the 4th Thursday in November; December
25;

- The day before if January 1, July 4 or December 25 falls on a Saturday;
- The day following if January 1, July 4 or December 25 falls on a Sunday.

Apply the time and one-half overtime calculation to whichever is higher between the Hourly Basic Rate
listed on this project determination or the employee's regular hourly rate of pay. Add any applicable
Premium or DOT Premium to the Hourly Basic Rate before calculating overtime.

A DOT Premium (discussed below) may supersede this time and one-half requirement.

When a specific trade or occupation requires a future increase, you MUST add the full hourly increase
to the "TOTAL" on the effective date(s) indicated for the specific trade or occupation.

If indicated for a specific trade or occupation, the full amount of such pay MUST be added to the
"HOURLY BASIC RATE OF PAY" indicated for such trade or occupation, whevenever such pay is
applicable.

This premium only applies to highway and bridge projects owned by the Wisconsin Department of
Transportation and to the project type heading "Airport Pavement or State Highway Construction." DO
NOT apply the premium calculation under any other project type on this determination.

Pay apprentices a percentage of the applicable journeyperson's hourly basic rate of pay and hourly
fringe benefit contributions specified in this determination. Obtain the appropriate percentage from
each apprentice’s contract or indenture.

Subjourney wage rates may be available for some of the trades or occupations indicated below with
the exception of laborers, truck drivers and heavy equipment operators. Any employer interested in
using a subjourney classification on this project MUST complete Form ERD-10880 and request the
applicable wage rate from the Department of Workforce Development PRIOR to using the subjourney
worker on this project.

PREVAILING WAGE RATE DETERMINATION
Issued by the State of Wisconsin

Department of Workforce Development
Pursuant to s. 66.0903, Wis. Stats.

Issued On: 5/24/2016

DETERMINATION NUMBER: 201601630

EXPIRATION DATE: Prime Contracts MUST Be Awarded or Negotiated On Or Before
12/31/2016.  If NOT, You MUST Reapply.

PROJECT NAME:

PROJECT LOCATION: WAUNAKEE VILLAGE, DANE COUNTY, WI

CONTRACTING AGENCY: DANE COUNTY PUBLIC WORKS

CLASSIFICATION:

OVERTIME:

FUTURE INCREASE:

PREMIUM PAY:

DOT PREMIUM:

APPRENTICES:

SUBJOURNEY:



This document MUST BE POSTED by the CONTRACTING AGENCY in at least one conspicuous and easily accessible place on
the site of the project . A local governmental unit may post this document at the place normally used to post public notices if
there is no common site on the project. This document MUST remain posted during the entire time any worker is employed on
the project and MUST be physically incorporated into the specifications and all contracts and subcontracts. If you have any
questions, please write to the Equal Rights Division, Labor Standards Bureau, P.O. Box 8928, Madison, Wisconsin 53708 or call
(608) 266-6861.

The following statutory provisions apply to local governmental unit projects of public works and are set forth below
pursuant to the requirements of s. 66.0903(8), Stats.

s. 66.0903 (1) (f) & s. 103.49 (1) (c) "PREVAILING HOURS OF LABOR" for any trade or occupation in any area means 10
hours per day and 40 hours per week and may not include any hours worked on a Saturday or Sunday or on any of the following
holidays:

1. January 1.
2. The last Monday in May.
3. July 4.
4. The first Monday in September.
5. The 4th Thursday in November.
6. December 25.
7. The day before if January 1, July 4 or December 25 falls on a Saturday.
8. The day following if January 1, July 4 or December 25 falls on a Sunday.

s. 66.0903 (10) RECORDS; INSPECTION; ENFORCEMENT.
(a) Each contractor, subcontractor, or contractor's or subcontractor's agent performing work on a project of public works that is
subject to this section shall keep full and accurate records clearly indicating the name and trade or occupation of every person
performing the work described in sub. (4) and an accurate record of the number of hours worked by each of those persons and
the actual wages paid for the hours worked.

s. 66.0903 (11) LIABILITY AND PENALTIES.
(a) 1. Any contractor, subcontractor, or contractor's or subcontractor's agent who fails to pay the prevailing wage rate determined
by the department under sub. (3) or who pays less than 1.5 times the hourly basic rate of pay for all hours worked in excess of
the prevailing hours of labor is liable to any affected employee in the amount of his or her unpaid wages or his or her unpaid
overtime compensation and in an additional amount as liquidated damages as provided under subd. 2., 3., whichever is
applicable.
2. If the department determines upon inspection under sub. (10) (b) or (c) that a contractor, subcontractor, or contractor's or
subcontractor's agent has failed to pay the prevailing wage rate determined by the department under sub. (3) or has paid less
than 1.5 times the hourly basic rate of pay for all hours worked in excess of the prevailing hours of labor, the department shall
order the contractor to pay to any affected employee the amount of his or her unpaid wages or his or her unpaid overtime
compensation and an additional amount equal to 100 percent of the amount of those unpaid wages or that unpaid overtime
compensation as liquidated damages within a period specified by the department in the order.
3. In addition to or in lieu of recovering the liability specified in subd. 1. as provided in subd. 2., any employee for and in behalf of
that employee and other employees similarly situated may commence an action to recover that liability in any court of competent
jurisdiction. If the court finds that a contractor, subcontractor, or contractor's or subcontractor's agent has failed to pay the
prevailing wage rate determined by the department under sub. (3) or has paid less than 1.5 times the hourly basic rate of pay for
all hours worked in excess of the prevailing hours of labor, the court shall order the contractor, subcontractor, or agent to pay to
any affected employee the amount of his or her unpaid wages or his or her unpaid overtime compensation and an additional
amount equal to 100 percent of the amount of those unpaid wages or that unpaid overtime compensation as liquidated damages.
5. No employee may be a party plaintiff to an action under subd. 3. unless the employee consents in writing to become a party
and the consent is filed in the court in which the action is brought. Notwithstanding s. 814.04 (1), the court shall, in addition to any
judgment awarded to the plaintiff, allow reasonable attorney fees and costs to be paid by the defendant.
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Includes sheltered enclosures with walk-in access for the purpose of housing persons, employees, machinery,
equipment or supplies and non-sheltered work such as canals, dams, dikes, reservoirs, storage tanks, etc. A sheltered
enclosure need not be "habitable" in order to be considered a building. The installation of machinery and/or equipment,
both above and below grade level, does not change a project's character as a building. On-site grading, utility work and
landscaping are included within this definition. Residential buildings of four (4) stories or less, agricultural buildings,
parking lots and driveways are NOT included within this definition.

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Acoustic Ceiling Tile Installer
Future Increase(s):

Add $1.42/hr on 6/1/2016.

Boilermaker

Bricklayer, Blocklayer or Stonemason
Future Increase(s):

Add $1.45 on 06/06/2016
Premium Increase(s):

DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year’s Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Cabinet Installer
Future Increase(s):

Add $1.42/hr on 6/1/2016.

Carpenter
Future Increase(s):

Add $1.42/hr on 6/1/2016.
Premium Increase(s):

DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Carpet Layer or Soft Floor Coverer
Future Increase(s):

Add $1.42/hr on 6/1/2016.

Cement Finisher

Drywall Taper or Finisher

Electrician
Future Increase(s):

Add $1.25/hr on 6/1/16.
Premium Increase(s):

DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year’s Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Elevator Constructor

Fence Erector

Determination No. 201601630

BUILDING OR HEAVY CONSTRUCTION

SKILLED TRADES

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

101 33.02 17.12 50.14

102 33.35 28.29 61.64

103 32.86 20.03 52.89

104 33.02 17.12 50.14

105 33.02 17.12 50.14

106 33.02 17.12 50.14

107 33.15 16.40 49.55

108 29.97 20.08 50.05

109 35.75 19.97 55.72

110 46.05 27.09 73.14

111 18.72 5.78 24.50
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Fire Sprinkler Fitter

Glazier

Heat or Frost Insulator

Insulator (Batt or Blown)
Future Increase(s):

Add $1.42/hr on 6/1/2016.

Ironworker

Lather

Line Constructor (Electrical)

Marble Finisher

Marble Mason

Metal Building Erector

Millwright
Future Increase(s):

Add $1.47/hr on 6/1/2016.

Overhead Door Installer

Painter

Pavement Marking Operator

Piledriver
Future Increase(s):

Add $1.44/hr on 6/1/2016.
Premium Increase(s):

DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Pipeline Fuser or Welder (Gas or Utility)

Plasterer

Plumber

Refrigeration Mechanic

Roofer or Waterproofer

Sheet Metal Worker

Steamfitter

Teledata Technician or Installer

Temperature Control Installer

Terrazzo Finisher

Determination No. 201601630

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

112 36.78 19.97 56.75

113 38.27 14.42 52.69

114 33.53 27.31 60.84

115 33.02 17.12 50.14

116 32.50 20.58 53.08

117 32.72 16.00 48.72

118 40.81 18.06 58.87

119 25.72 18.54 44.26

120 32.82 18.67 51.49

121 22.40 6.27 28.67

122 34.79 17.17 51.96

123 31.93 13.39 45.32

124 26.70 16.65 43.35

125 30.00 18.81 48.81

126 33.56 17.12 50.68

127 44.20 18.26 62.46

129 32.82 18.81 51.63

130 38.82 18.02 56.84

132 45.55 18.71 64.26

133 29.65 1.71 31.36

134 35.55 24.67 60.22

135 45.55 18.71 64.26

137 22.50 12.74 35.24

138 34.97 19.67 54.64

139 25.72 18.54 44.26
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Terrazzo Mechanic
Future Increase(s):

Add $1.60 on 06/06/2016

Tile Finisher

Tile Setter
Future Increase(s):

Add $1.45/hr on 6/06/2016.

Tuckpointer, Caulker or Cleaner
Future Increase(s):

Add $1.45 on 06/06/2016
Premium Increase(s):

DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year’s Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Underwater Diver (Except on Great Lakes)

Well Driller or Pump Installer
Future Increase(s):

Add $1/hr on 6/1/2016; Add $1/hr on 6/1/2017.

Siding Installer

Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION
ONLY

Light Equipment Operator -ELECTRICAL LINE CONSTRUCTION ONLY

Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY

Light Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY

Groundman - ELECTRICAL LINE CONSTRUCTION ONLY

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Single Axle or Two Axle

Three or More Axle

Articulated, Euclid, Dumptor, Off Road Material Hauler
Future Increase(s):

Add $1.60/hr on 6/3/2016.

Pavement Marking Vehicle

Truck Mechanic

Determination No. 201601630

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

140 33.98 18.96 52.94

141 30.00 0.00 30.00

142 31.59 19.61 51.20

143 32.86 20.03 52.89

144 36.74 16.00 52.74

146 25.32 16.40 41.72

147 17.00 6.71 23.71

150 36.73 20.41 57.14

151 32.65 15.52 48.17

152 28.57 13.71 42.28

153 26.53 13.55 40.08

154 25.00 12.55 37.55

TRUCK DRIVERS

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

201 33.69 19.78 53.47

203 18.25 21.61 39.86

204 34.69 20.38 55.07

205 18.25 21.61 39.86

207 18.25 21.61 39.86
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

General Laborer
Future Increase(s):

Add $1.25/hr eff. 06/06/2016
Premium Increase(s):

Add $1.00/hr for certified welder and pipelayer; Add
$.25/hr for mason tender.

Asbestos Abatement Worker

Landscaper

Gas or Utility Pipeline Laborer (Other Than Sewer and Water)

Fiber Optic Laborer (Outside, Other Than Concrete Encased)

Railroad Track Laborer

Final Construction Clean-Up Worker

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Air Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster;
Asphalt Milling Machine; Boring Machine (Directional, Horizontal or
Vertical); Backhoe (Track Type) Having a Mfgr's Rated Capacity of
130,000 Lbs. or Over; Backhoe (Track Type) Having a Mfgr's Rated
Capacity of Under 130,000 Lbs., Backhoe (Mini, 15,000 Lbs. & Under);
Bulldozer or Endloader (Over 40 hp); Compactor (Self-Propelled 85 Ft
Total Drum Width & Over, or Tractor Mounted, Towed & Light Equipment);
Concrete Batch Plant, Batch Hopper; Concrete Breaker (Large, Auto,
Vibratory/Sonic, Manual or Remote); Crane, Shovel, Dragline, Clamshells;
Forklift (Machinery Moving or Steel Erection, 25 Ft & Over); Gradall
(Cruz-Aire Type); Grader or Motor Patrol; Master Mechanic; Mechanic or
Welder; Robotic Tool Carrier (With or Without Attachments); Scraper (Self
Propelled or Tractor Drawn) 5 cu yds or More Capacity; Tractor or Truck
Mounted Hydraulic Backhoe; Tractor or Truck Mounted Hydraulic Crane
(10 Tons or Under); Tractor (Scraper, Dozer, Pusher, Loader); Trencher
(Wheel Type or Chain Type Having Over 8 Inch Bucket).

Future Increase(s):
Add $1.60/hr on 6/3/2016.

Backfiller; Broom or Sweeper; Bulldozer or Endloader (Under 40 hp);
Environmental Burner; Forestry Equipment, Timbco, Tree Shear, Tub
Grinder, Processor; Jeep Digger; Screed (Milling Machine); Skid Rig;
Straddle Carrier or Travel Lift; Stump Chipper; Trencher (Wheel Type or
Chain Type Having 8 Inch Bucket & Under).

Future Increase(s):
Add $1.60/hr on 6/3/2016.

Determination No. 201601630

LABORERS

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

301 25.81 15.63 41.44

302 17.00 4.22 21.22

303 21.90 9.83 31.73

310 20.83 18.39 39.22

311 19.35 0.00 19.35

314 17.00 3.96 20.96

315 29.01 7.20 36.21

HEAVY EQUIPMENT OPERATORS
 SITE PREPARATION, UTILITY OR LANDSCAPING WORK ONLY

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

501 35.22 20.38 55.60

502 34.69 20.38 55.07
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Air Compressor (&/or 400 CFM or Over); Augers (Vertical & Horizontal);
Compactor (Self-Propelled 84 Ft Total Drum Width & Under, or Tractor
Mounted, Towed & Light Equipment); Crusher, Screening or Wash Plant;
Farm or Industrial Type Tractor; Forklift; Generator (&/or 150 KW or Over);
Greaser; High Pressure Utility Locating Machine (Daylighting Machine);
Mulcher; Oiler; Post Hole Digger or Driver; Pump (3 Inch or Over) or Well
Points; Refrigeration Plant or Freeze Machine; Rock, Stone Breaker; Skid
Steer Loader (With or Without Attachments); Vibratory Hammer or
Extractor, Power Pack.

Future Increase(s):
Add $1.60/hr on 6/3/2016.

Work Performed on the Great Lakes Including Diver; Wet Tender or
Hydraulic Dredge Engineer.

Work Performed on the Great Lakes Including Crane or Backhoe
Operator; Assistant Hydraulic Dredge Engineer; Hydraulic Dredge
Leverman or Diver's Tender; Mechanic or Welder; 70 Ton & Over Tug
Operator.

Future Increase(s):
Add $1.25/hr on 1/1/2017.

Premium Increase(s):
Add $.50/hr for Friction Crane, Lattice Boom or Crane
Certification (CCO).

Work Performed on the Great Lakes Including Deck Equipment Operator
or Machineryman (Maintains Cranes Over 50 Tons or Backhoes 115,000
Lbs. or More); Tug, Launch or Loader, Dozer or Like Equipment When
Operated on a Barge, Breakwater Wall, Slip, Dock or Scow, Deck
Machinery.

Future Increase(s):
Add $1.25/hr on 1/1/2017.

Work Performed on the Great Lakes Including Deck Equipment Operator,
Machineryman or Fireman (Operates 4 Units or More or Maintains Cranes
50 Tons or Under or Backhoes 115,000 Lbs. or Under); Deck Hand, Deck
Engineer or Assistant Tug Operator; Off Road Trucks - Great Lakes
ONLY.

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Boring Machine (Directional); Crane, Tower Crane, Pedestal Tower or
Derrick, With or Without Attachments, With a Lifting Capacity of Over 100
Tons, Self-Erecting Tower Crane With a Lifting Capacity of Over 4,000
Lbs., Crane With Boom Dollies; Crane, Tower Crane, Pedestal Tower or
Derrick, With Boom, Leads &/or Jib Lengths Measuring 176 Ft or Over;
Master Mechanic.

Future Increase(s):
Add $1.60/hr on 6/3/2016.

Premium Increase(s):

Determination No. 201601630

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

503 32.62 20.38 53.00

504 41.65 21.71 63.36

505 44.05 23.24 67.29

506 39.20 23.09 62.29

507 36.72 21.15 57.87

HEAVY EQUIPMENT OPERATORS
 EXCLUDING SITE PREPARATION, UTILITY, PAVING LANDSCAPING WORK

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

508 37.67 20.38 58.05
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Add $.50/hr for >200 Ton; Add $1/hr at 300 Ton; Add
$1.50/hr at 400 Ton; Add $2/hr at 500 Ton & Over.

Backhoe (Track Type) Having a Mfgr's Rated Capacity of 130,000 Lbs. or
Over; Boring Machine (Horizontal or Vertical); Caisson Rig; Crane, Tower
Crane, Portable Tower, Pedestal Tower or Derrick, With or Without
Attachments, With a Lifting Capacity of 100 Tons or Under, Self-Erecting
Tower Crane With A Lifting Capacity Of 4,000 Lbs. & Under; Crane, Tower
Crane, Portable Tower, Pedestal Tower or Derrick, With Boom, Leads
&/or Jib Lengths Measuring 175 Ft or Under; Pile Driver; Versi Lifts,
Tri-Lifts & Gantrys (20,000 Lbs. & Over).

Future Increase(s):
Add $1.60/hr on 6/3/2016.

Premium Increase(s):
Add $.25/hr for all >45 Ton lifting capacity cranes.

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of Under 130,000
Lbs., Backhoe (Mini, 15,000 Lbs. & Under); Concrete Bump Cutter,
Grinder, Planing or Grooving Machine; Concrete Laser/Screed; Concrete
Paver (Slipform); Concrete Pump (Over 46 Meter), Concrete Conveyor
(Rotec or Bidwell Type); Concrete Slipform Placer Curb & Gutter Machine;
Concrete Spreader & Distributor; Dredge (NOT Performing Work on the
Great Lakes); Forklift (Machinery Moving or Steel Erection, 25 Ft & Over);
Gradall (Cruz-Aire Type); Hydro-Blaster (10,000 PSI or Over); Milling
Machine; Skid Rig; Traveling Crane (Bridge Type).

Future Increase(s):
Add $1.60/hr on 6/3/2016.

Air, Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster;
Bulldozer or Endloader (Over 40 hp); Compactor (Self-Propelled 85 Ft
Total Drum Width & Over, or Tractor Mounted, Towed & Light Equipment);
Concrete Pump (46 Meter & Under), Concrete Conveyor (Rotec or Bidwell
Type); Crane (Carry Deck, Mini) or Truck Mounted Hydraulic Crane (10
Tons or Under); Environmental Burner; Gantrys (Under 20,000 Lbs.);
Grader or Motor Patrol; High Pressure Utility Locating Machine
(Daylighting Machine); Manhoist; Material or Stack Hoist; Mechanic or
Welder; Railroad Track Rail Leveling Machine, Tie Placer, Extractor,
Tamper, Stone Leveler or Rehabilitation Equipment; Roller (Over 5 Ton);
Scraper (Self Propelled or Tractor Drawn) 5 cu yd or More Capacity;
Screed (Milling Machine); Sideboom; Straddle Carrier or Travel Lift; Tining
or Curing Machine; Tractor (Scraper, Dozer, Pusher, Loader); Tractor or
Truck Mounted Hydraulic Backhoe; Tractor or Truck Mounted Hydraulic
Crane (10 Tons or Under); Trencher (Wheel Type or Chain Type Having
Over 8-Inch Bucket).

Future Increase(s):
Add $1.60/hr on 6/3/2016.

Determination No. 201601630

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

509 36.42 20.38 56.80

510 35.22 20.38 55.60

511 34.69 20.38 55.07
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Backfiller; Broom or Sweeper; Bulldozer or Endloader (Under 40 hp);
Compactor (Self-Propelled 84 Ft Total Drum Width & Under, or Tractor
Mounted, Towed & Light Equipment); Concrete Batch Plant, Batch
Hopper; Concrete Breaker (Large, Auto, Vibratory/Sonic, Manual or
Remote); Concrete Conveyor System; Concrete Finishing Machine (Road
Type); Fireman (Pile Driver & Derrick NOT Performing Work on the Great
Lakes); Grout Pump; Hoist (Tugger, Automatic); Industrial Locomotives;
Jeep Digger; Lift Slab Machine; Mulcher; Roller (Rubber Tire, 5 Ton or
Under); Screw or Gypsum Pumps; Stabilizing or Concrete Mixer
(Self-Propelled or 14S or Over); Stump Chipper; Trencher (Wheel Type or
Chain Type Having 8-Inch Bucket & Under); Winches & A-Frames.

Future Increase(s):
Add $1.60/hr on 6/3/2016.

Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking
System; Augers (Vertical & Horizontal); Boatmen (NOT Performing Work
on the Great Lakes); Boiler (Temporary Heat); Crusher, Screening or
Wash Plant; Elevator; Farm or Industrial Type Tractor; Fireman (Asphalt
Plant NOT Performing Work on the Great Lakes); Forklift; Generator (&/or
150 KW or Over); Greaser; Heaters (Mechanical); Loading Machine
(Conveyor); Oiler; Post Hole Digger or Driver; Prestress Machine; Pump
(3 Inch or Over) or Well Points; Refrigeration Plant or Freeze Machine;
Robotic Tool Carrier (With or Without Attachments); Rock, Stone Breaker;
Skid Steer Loader (With or Without Attachments); Vibratory Hammer or
Extractor, Power Pack.

Future Increase(s):
Add $1.60/hr on 6/3/2016.

Gas or Utility Pipeline, Except Sewer & Water (Primary Equipment).
Future Increase(s):

Add $1/hr on 5/30/2016.

Gas or Utility Pipeline, Except Sewer & Water (Secondary Equipment).

Fiber Optic Cable Equipment

Determination No. 201601630

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

512 32.62 20.38 53.00

513 31.99 20.38 52.37

514 37.04 22.44 59.48

515 33.82 20.30 54.12

516 29.50 0.68 30.18
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Includes those projects that primarily involve public sewer or water distribution, transmission or collection systems and
related tunnel work (excluding buildings).

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Bricklayer, Blocklayer or Stonemason

Carpenter

Cement Finisher
Future Increase(s):

Add $1.75 on 6/1/16.
Premium Increase(s):

DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.40/hr when the Wisconsin
Department of Transportation or responsible governing
agency requires that work be performed at night under
artificial illumination with traffic control and the work is
completed after sunset and before sunrise.

Electrician

Fence Erector

Ironworker

Line Constructor (Electrical)

Pavement Marking Operator

Piledriver

Plumber
Future Increase(s):

Add $1.50 on 6/1/16

Steamfitter

Teledata Technician or Installer

Tuckpointer, Caulker or Cleaner

Underwater Diver (Except on Great Lakes)

Well Driller or Pump Installer
Future Increase(s):

Add $1/hr on 6/1/2016; Add $1/hr on 6/1/2017.

Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION
ONLY

Light Equipment Operator -ELECTRICAL LINE CONSTRUCTION ONLY

Determination No. 201601630

SEWER, WATER OR TUNNEL CONSTRUCTION

SKILLED TRADES

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

103 32.82 18.67 51.49

105 32.72 16.00 48.72

107 35.97 17.85 53.82

109 52.00 1.50 53.50

111 18.72 5.78 24.50

116 32.50 20.58 53.08

118 40.81 18.06 58.87

125 30.00 18.81 48.81

126 33.24 16.00 49.24

130 39.95 19.45 59.40

135 44.20 18.26 62.46

137 22.50 12.74 35.24

143 32.82 18.67 51.49

144 31.00 20.43 51.43

146 25.32 16.40 41.72

150 36.73 15.92 52.65

151 32.65 15.52 48.17
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY

Light Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY

Groundman - ELECTRICAL LINE CONSTRUCTION ONLY

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Single Axle or Two Axle

Three or More Axle

Articulated, Euclid, Dumptor, Off Road Material Hauler

Pavement Marking Vehicle

Truck Mechanic

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

General Laborer
Future Increase(s):

Add $1.25/hr eff. 06/06/2016
Premium Increase(s):

Add $.20 for blaster, bracer, manhole builder, caulker,
bottomman and power tool; Add $.55 for pipelayer; Add
$1.00 for tunnel work 0-15 lbs. compressed air; Add
$2.00 for over 15-30 lbs. compressed air; Add $3.00 for
over 30 lbs. compressed air.

Landscaper

Flagperson or Traffic Control Person

Fiber Optic Laborer (Outside, Other Than Concrete Encased)

Railroad Track Laborer

Determination No. 201601630

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

152 28.57 13.71 42.28

153 26.53 13.55 40.08

154 21.75 12.97 34.72

TRUCK DRIVERS

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

201 19.00 0.00 19.00

203 19.00 0.00 19.00

204 33.69 19.78 53.47

205 19.00 0.00 19.00

207 19.00 0.00 19.00

LABORERS

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

301 27.18 15.64 42.82

303 41.00 0.00 41.00

304 20.92 14.80 35.72

311 19.35 0.00 19.35

314 17.00 3.96 20.96
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or
Over; Caisson Rig; Crane, Tower Crane, Pedestal Tower or Derrick, With
Boom, Leads &/or Jib Lengths Measuring 176 Ft or Over; Crane, Tower
Crane, Pedestal Tower or Derrick, With or Without Attachments, With a
Lifting Capacity of Over 100 Tons, Self-Erecting Tower Crane With a
Lifting Capacity Of Over 4,000 Lbs., Crane With Boom Dollies; Master
Mechanic; Pile Driver.

Premium Increase(s):
Add $.25/hr for operating tower crane.

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of Under 130,000
Lbs., Backhoe (Mini, 15,000 Lbs. & Under); Boring Machine (Directional);
Concrete Bump Cutter, Grinder, Planing or Grooving Machine; Concrete
Laser/Screed; Concrete Paver (Slipform); Concrete Pump (Over 46
Meter), Concrete Conveyor (Rotec or Bidwell Type); Concrete Spreader &
Distributor; Crane, Tower Crane, Portable Tower, Pedestal Tower or
Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or Under;
Crane, Tower Crane, Portable Tower, Pedestal Tower or Derrick, With or
Without Attachments, With a Lifting Capacity of 100 Tons or Under,
Self-Erecting Tower Crane With a Lifting Capacity of 4,000 Lbs. & Under;
Dredge (NOT Performing Work on the Great Lakes); Milling Machine; Skid
Rig; Telehandler; Traveling Crane (Bridge Type).

Future Increase(s):
Add $1.60/hr on 6/3/2016.

Air Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster;
Boring Machine (Horizontal or Vertical); Bulldozer or Endloader (Over 40
hp); Crane (Carry Deck, Mini) or Truck Mounted Hydraulic Crane (10 Tons
or Under); Concrete Pump (46 Meter & Under), Concrete Conveyor (Rotec
or Bidwell Type); Concrete Slipform Placer Curb & Gutter Machine;
Gradall (Cruz-Aire Type); Grader or Motor Patrol; Hydro-Blaster (10,000
PSI or Over); Manhoist; Material or Stack Hoist; Mechanic or Welder;
Roller (Over 5 Ton); Scraper (Self Propelled or Tractor Drawn) 5 cu yd or
More Capacity; Screed (Milling Machine); Sideboom; Straddle Carrier or
Travel Lift; Tractor (Scraper, Dozer, Pusher, Loader); Tractor or Truck
Mounted Hydraulic Backhoe; Tractor or Truck Mounted Hydraulic Crane
(10 Tons or Under); Trencher (Wheel Type or Chain Type Having Over
8-Inch Bucket).

Future Increase(s):
Add $1.60/hr on 6/3/2016.

Determination No. 201601630

HEAVY EQUIPMENT OPERATORS
 SEWER, WATER OR TUNNEL WORK

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

521 38.09 20.80 58.89

522 35.22 20.38 55.60

523 34.69 20.38 55.07
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Backfiller; Broom or Sweeper; Bulldozer or Endloader (Under 40 hp);
Compactor (Self-Propelled 85 Ft Total Drum Width & Over, or Tractor
Mounted, Towed & Light Equipment); Concrete Batch Plant, Batch
Hopper; Concrete Breaker (Large, Auto, Vibratory/Sonic, Manual or
Remote); Concrete Conveyor System; Concrete Finishing Machine (Road
Type); Environmental Burner; Fireman (Pile Driver & Derrick NOT
Performing Work on the Great Lakes); Forestry Equipment, Timbco, Tree
Shear, Tub Grinder, Processor; Hoist (Tugger, Automatic); Grout Pump;
Jeep Digger; Lift Slab Machine; Mulcher; Power Subgrader; Pump (3 Inch
or Over) or Well Points; Robotic Tool Carrier (With or Without
Attachments); Roller (Rubber Tire, 5 Ton or Under); Screw or Gypsum
Pumps; Stabilizing or Concrete Mixer (Self-Propelled or 14S or Over);
Stump Chipper; Tining or Curing Machine; Trencher (Wheel Type or Chain
Type Having 8-Inch Bucket & Under); Winches & A-Frames.

Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking
System; Augers (Vertical & Horizontal); Compactor (Self-Propelled 84 Ft
Total Drum Width & Under, or Tractor Mounted, Towed & Light
Equipment); Crusher, Screening or Wash Plant; Farm or Industrial Type
Tractor; Fireman (Asphalt Plant NOT Performing Work on the Great
Lakes); Generator (&/or 150 KW or Over); Heaters (Mechanical); High
Pressure Utility Locating Machine (Daylighting Machine); Loading Machine
(Conveyor); Post Hole Digger or Driver; Refrigeration Plant or Freeze
Machine; Rock, Stone Breaker; Skid Steer Loader (With or Without
Attachments); Vibratory Hammer or Extractor, Power Pack.

Future Increase(s):
Add $1.60/hr on 6/3/2016.

Boiler (Temporary Heat); Forklift; Greaser; Oiler.

Work Performed on the Great Lakes Including Diver; Wet Tender or
Hydraulic Dredge Engineer.

Work Performed on the Great Lakes Including 70 Ton & Over Tug
Operator; Assistant Hydraulic Dredge Engineer; Crane or Backhoe
Operator; Hydraulic Dredge Leverman or Diver's Tender; Mechanic or
Welder.

Work Performed on the Great Lakes Including Deck Equipment Operator
or Machineryman (Maintains Cranes Over 50 Tons or Backhoes 115,000
Lbs. or More); Tug, Launch or Loader, Dozer or Like Equipment When
Operated on a Barge, Breakwater Wall, Slip, Dock or Scow, Deck
Machinery.

Work Performed on the Great Lakes Including Deck Equipment Operator;
Machineryman or Fireman (Operates 4 Units or More or Maintains Cranes
50 Tons or Under or Backhoes 115,000 Lbs. or Under), Deck Hand, Deck
Engineer or Assistant Tug Operator; Off Road Trucks - Great Lakes
ONLY.

Determination No. 201601630

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

524 33.69 21.75 55.44

525 31.99 20.38 52.37

526 30.99 19.78 50.77

527 41.65 21.71 63.36

528 41.65 21.71 63.36

529 36.72 21.15 57.87

530 36.72 21.15 57.87
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Includes roads, streets, alleys, trails, bridges, paths, racetracks, parking lots and driveways (except residential or
agricultural), public sidewalks or other similar projects (excluding projects awarded by the Wisconsin Department of
Transportation).

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Bricklayer, Blocklayer or Stonemason

Carpenter
Future Increase(s):

Add $1.42/hr on 6/1/2016.
Premium Increase(s):

DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Cement Finisher
Future Increase(s):

Add $1.75 on 6/1/16.
Premium Increase(s):

DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.40/hr when the Wisconsin
Department of Transportation or responsible governing
agency requires that work be performed at night under
artificial illumination with traffic control and the work is
completed after sunset and before sunrise.

Electrician
Future Increase(s):

Add $1.25/hr on 6/1/16.
Premium Increase(s):

DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year’s Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Fence Erector

Ironworker

Line Constructor (Electrical)

Painter

Pavement Marking Operator

Piledriver
Future Increase(s):

Add $1.44/hr on 6/1/2016.
Premium Increase(s):

DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Determination No. 201601630

LOCAL STREET OR MISCELLANEOUS PAVING CONSTRUCTION

SKILLED TRADES

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

103 32.82 18.67 51.49

105 33.02 17.12 50.14

107 35.97 17.85 53.82

109 35.75 19.97 55.72

111 18.72 5.78 24.50

116 32.50 20.58 53.08

118 40.81 18.06 58.87

124 26.70 16.65 43.35

125 30.00 18.81 48.81

126 33.56 17.12 50.68
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Roofer or Waterproofer

Teledata Technician or Installer

Tuckpointer, Caulker or Cleaner

Underwater Diver (Except on Great Lakes)

Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION
ONLY

Light Equipment Operator -ELECTRICAL LINE CONSTRUCTION ONLY

Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY

Light Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY

Groundman - ELECTRICAL LINE CONSTRUCTION ONLY

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Single Axle or Two Axle

Three or More Axle

Articulated, Euclid, Dumptor, Off Road Material Hauler
Future Increase(s):

Add $1.60/hr on 6/3/2016.

Pavement Marking Vehicle

Shadow or Pilot Vehicle

Truck Mechanic

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

General Laborer

Determination No. 201601630

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

133 29.65 1.71 31.36

137 22.50 12.74 35.24

143 32.82 18.67 51.49

144 36.74 16.00 52.74

150 36.73 15.92 52.65

151 32.65 15.52 48.17

152 28.57 13.71 42.28

153 26.53 13.55 40.08

154 21.75 12.97 34.72

TRUCK DRIVERS

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

201 18.00 0.00 18.00

203 18.00 0.00 18.00

204 34.69 20.38 55.07

205 18.00 0.00 18.00

206 18.00 0.00 18.00

207 18.00 0.00 18.00

LABORERS

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

301 26.34 15.17 41.51
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Landscaper
Future Increase(s):

Add $1.00/hr eff. 06/01/2016; Add $1.00/hr eff.
06/01/2017

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.25/hr for work on projects
involving temporary traffic control setup, for lane and
shoulder closures, when work under artificial illumination
conditions is necessary as required by the project
provisions (including prep time prior to and/or cleanup
after such time period).

Flagperson or Traffic Control Person

Fiber Optic Laborer (Outside, Other Than Concrete Encased)

Railroad Track Laborer

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Crane, Tower Crane, Pedestal Tower or Derrick, With or Without
Attachments, With a Lifting Capacity of Over 100 Tons, Self-Erecting
Tower Crane With a Lifting Capacity Of Over 4,000 Lbs., Crane With
Boom Dollies; Crane, Tower Crane, Pedestal Tower or Derrick, With
Boom, Leads &/or Jib Lengths Measuring 176 Ft or Over; Master
Mechanic.

Future Increase(s):
Add $1.60/hr on 6/3/2016.

Premium Increase(s):
Add $.50/hr for >200 Ton; Add $1/hr at 300 Ton; Add
$1.50/hr at 400 Ton; Add $2/hr at 500 Ton & Over.

Determination No. 201601630

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

303 30.67 15.65 46.32

304 20.92 14.80 35.72

311 19.35 0.00 19.35

314 17.00 3.96 20.96

HEAVY EQUIPMENT OPERATORS
 CONCRETE PAVEMENT OR BRIDGE WORK

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

541 37.67 20.38 58.05
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or
Over; Caisson Rig; Crane, Tower Crane, Portable Tower, Pedestal Tower
or Derrick, With or Without Attachments, With a Lifting Capacity of 100
Tons or Under, Self-Erecting Tower Crane With a Lifting Capacity of 4,000
Lbs. & Under; Crane, Tower Crane Portable Tower, Pedestal Tower or
Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or Under;
Dredge (NOT Performing Work on the Great Lakes); Licensed Boat Pilot
(NOT Performing Work on the Great Lakes); Pile Driver.

Future Increase(s):
Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of
this night work premium at: http://wisconsindot.gov/Page
s/doing-bus/civil-rights/labornwage/prevailing-wage-com
pliance.aspx.

Air Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster;
Automatic Subgrader (Concrete); Backhoe (Track Type) Having a Mfgr.'s
Rated Capacity of Under 130,000 Lbs., Backhoe (Mini, 15,000 Lbs. &
Under); Boring Machine (Directional, Horizontal or Vertical); Bridge
(Bidwell) Paver; Bulldozer or Endloader; Concrete Batch Plant, Batch
Hopper; Concrete Breaker (Large, Auto, Vibratory/Sonic, Manual or
Remote); Concrete Bump Cutter, Grinder, Planing or Grooving Machine;
Concrete Conveyor System; Concrete Laser/Screed; Concrete Paver
(Slipform); Concrete Pump, Concrete Conveyor (Rotec or Bidwell Type);
Concrete Slipform Placer Curb & Gutter Machine; Concrete Spreader &
Distributor; Crane (Carry Deck, Mini) or Truck Mounted Hydraulic Crane
(10 Tons or Under); Crane With a Lifting Capacity of 25 Tons or Under;
Forestry Equipment, Timbco, Tree Shear, Tub Grinder, Processor; Gradall
(Cruz-Aire Type); Grader or Motor Patrol; Grout Pump; Hydro-Blaster
(10,000 PSI or Over); Loading Machine (Conveyor); Manhoist; Material or
Stack Hoist; Mechanic or Welder; Milling Machine; Post Hole Digger or
Driver; Scraper (Self Propelled or Tractor Drawn) 5 cu yds or More
Capacity; Shoulder Widener; Sideboom; Skid Rig; Stabilizing or Concrete
Mixer (Self-Propelled or 14S or Over); Straddle Carrier or Travel Lift;
Tractor (Scraper, Dozer, Pusher, Loader); Tractor or Truck Mounted
Hydraulic Backhoe; Trencher (Wheel Type or Chain Type); Tube Finisher;
Tugger (NOT Performing Work on the Great Lakes); Winches &
A-Frames.

Future Increase(s):
Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of
this night work premium at: http://wisconsindot.gov/Page
s/doing-bus/civil-rights/labornwage/prevailing-wage-com
pliance.aspx.

Determination No. 201601630

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

542 37.77 21.85 59.62

543 37.27 21.85 59.12
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Backfiller; Belting, Burlap, Texturing Machine; Broom or Sweeper;
Compactor (Self-Propelled or Tractor Mounted, Towed & Light
Equipment); Concrete Finishing Machine (Road Type); Environmental
Burner; Farm or Industrial Type Tractor; Fireman (Pile Driver & Derrick
NOT Performing Work on the Great Lakes); Forklift; Greaser; Jeep Digger;
Joint Sawer (Multiple Blade); Launch (NOT Performing Work on the Great
Lakes); Lift Slab Machine; Mechanical Float; Mulcher; Power Subgrader;
Robotic Tool Carrier (WIth or Without Attachments); Self Propelled Chip
Spreader; Shouldering Machine; Skid Steer Loader (With or Without
Attachments); Telehandler; Tining or Curing Machine.

Future Increase(s):
Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of
this night work premium at: http://wisconsindot.gov/Page
s/doing-bus/civil-rights/labornwage/prevailing-wage-com
pliance.aspx.

Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking
System; Automatic Belt Conveyor & Surge Bin; Boiler (Temporary Heat);
Concrete Proportioning Plant; Crusher, Screening or Wash Plant;
Generator (&/or 150 KW or Over); Heaters (Mechanical); High Pressure
Utility Locating Machine (Daylighting Machine); Mudjack; Oiler; Prestress
Machine; Pug Mill; Pump (3 Inch or Over) or Well Points; Rock, Stone
Breaker; Screed (Milling Machine); Stump Chipper; Tank Car Heaters;
Vibratory Hammer or Extractor, Power Pack.

Fiber Optic Cable Equipment.

Work Performed on the Great Lakes Including Diver; Wet Tender or
Hydraulic Dredge Engineer.

Work Performed on the Great Lakes Including 70 Ton & Over Tug
Operator; Assistant Hydraulic Dredge Engineer; Crane or Backhoe
Operator; Hydraulic Dredge Leverman or Diver's Tender; Mechanic or
Welder.

Future Increase(s):
Add $1.25/hr on 1/1/2017.

Premium Increase(s):
Add $.50/hr for Friction Crane, Lattice Boom or Crane
Certification (CCO).

Work Performed on the Great Lakes Including Deck Equipment Operator
or Machineryman (Maintains Cranes Over 50 Tons or Backhoes 115,000
Lbs. or more); Tug, Launch or Loader, Dozer or Like Equipment When
Operated on a Barge, Breakwater Wall, Slip, Dock or Scow, Deck
Machinery.

Determination No. 201601630

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

544 37.27 21.85 59.12

545 31.62 19.78 51.40

546 29.50 0.68 30.18

547 41.65 21.71 63.36

548 44.05 23.24 67.29

549 36.72 21.15 57.87
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Work Performed on the Great Lakes Including Deck Equipment Operator;
Machineryman or Fireman (Operates 4 Units or More or Maintains Cranes
50 Tons or Under or Backhoes 115,000 Lbs. or Under); Deck Hand, Deck
Engineer or Assistant Tug Operator; Off Road Trucks - Great Lakes
ONLY.

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Crane, Tower Crane, Pedestal Tower or Derrick, With or Without
Attachments, With a Lifting Capacity of Over 100 Tons, Self Erecting
Tower Crane With a Lifting Capacity of Over 4,000 Lbs., Crane With Boom
Dollies; Crane, Tower Crane, Pedestal Tower or Derrick, With Boom,
Leads and/or Jib Lengths Measuring 176 Ft or Over; Master Mechanic.

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or
Over; Caisson Rig; Crane, Tower Crane, Portable Tower, Pedestal Tower
or Derrick, With or Without Attachments, With a Lifting Capacity of 100
Tons or Under, Self-Erecting Tower Crane With a Lifting Capacity Of
4,000 Lbs. & Under; Crane, Tower Crane, Portable Tower, Pedestal
Tower or Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or
Under; Dredge (NOT Performing Work on the Great Lakes); Licensed
Boat Pilot (NOT Performing Work on the Great Lakes); Pile Driver.

Future Increase(s):
Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of
this night work premium at: http://wisconsindot.gov/Page
s/doing-bus/civil-rights/labornwage/prevailing-wage-com
pliance.aspx.

Determination No. 201601630

550 36.72 21.15 57.87

HEAVY EQUIPMENT OPERATORS
 ASPHALT PAVEMENT OR OTHER WORK

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

551 36.67 19.78 56.45

552 37.77 21.85 59.62
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Air, Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster;
Asphalt Heater, Planer & Scarifier; Asphalt Milling Machine; Asphalt
Screed; Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of Under
130,000 Lbs., Backhoe (Mini, 15,000 Lbs. & Under); Bituminous (Asphalt)
Plant & Paver, Screed; Boring Machine (Directional, Horizontal or
Vertical); Bulldozer or Endloader; Concrete Breaker (Large, Auto,
Vibratory/Sonic, Manual or Remote); Concrete Conveyor System;
Concrete Laser/Screed; Concrete Slipform Placer Curb & Gutter Machine;
Crane (Carry Deck, Mini) or Truck Mounted Hydraulic Crane (10 Tons or
Under); Crane With a Lifting Capacity of 25 Tons or Under; Forestry
Equipment, Timbco, Tree Shear, Tub Grinder, Processor; Gradall
(Cruz-Aire Type); Grader or Motor Patrol; Hydro-Blaster (10,000 PSI or
Over); Loading Machine (Conveyor); Manhoist; Material or Stack Hoist;
Mechanic or Welder; Milling Machine; Post Hole Digger or Driver; Railroad
Track Rail Leveling Machine, Tie Placer, Extractor, Tamper, Stone Leveler
or Rehabilitation Equipment; Roller (Over 5 Ton); Scraper (Self Propelled
or Tractor Drawn) 5 cu yds or More Capacity; Shoulder Widener;
Sideboom; Skid Rig; Stabilizing or Concrete Mixer (Self-Propelled or 14S
or Over); Tractor (Scraper, Dozer, Pusher, Loader); Tractor or Truck
Mounted Hydraulic Backhoe; Trencher (Wheel Type or Chain Type); Tube
Finisher; Tugger (NOT Performing Work on the Great Lakes); Winches &
A-Frames.

Future Increase(s):
Add $1.60/hr on 6/3/2016.

Backfiller; Broom or Sweeper; Compactor (Self-Propelled or Tractor
Mounted, Towed & Light Equipment); Concrete Finishing Machine (Road
Type); Environmental Burner; Farm or Industrial Type Tractor; Fireman
(Asphalt Plant, Pile Driver & Derrick NOT Performing Work on the Great
Lakes); Forklift; Greaser; Hoist (Tugger, Automatic); Jeep Digger; Joint
Sawer (Multiple Blade); Launch (NOT Performing Work on the Great
Lakes); Lift Slab Machine; Mechanical Float; Mulcher; Power Subgrader;
Robotic Tool Carrier (With or Without Attachments); Roller (Rubber Tire, 5
Ton or Under); Self-Propelled Chip Spreader; Shouldering Machine; Skid
Steer Loader (With or Without Attachments); Telehandler.

Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking
System; Augers (Vertical & Horizontal); Automatic Belt Conveyor & Surge
Bin; Boiler (Temporary Heat); Crusher, Screening or Wash Plant;
Generator (&/or 150 KW or Over); Heaters (Mechanical); High Pressure
Utility Locating Machine (Daylighting Machine); Mudjack; Oiler; Prestress
Machine; Pug Mill; Pump (3 Inch or Over) or Well Points; Rock, Stone
Breaker; Screed (Milling Machine); Stump Chipper; Tank Car Heaters;
Vibratory Hammer or Extractor, Power Pack.

Future Increase(s):
Add $1.60/hr on 6/3/2016.

Fiber Optic Cable Equipment.

Determination No. 201601630

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

553 34.69 20.38 55.07

554 36.17 19.19 55.36

555 32.62 20.38 53.00

556 29.50 0.68 30.18

*************************************************************** END OF RATES ***************************************************************
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SECTION 01 00 00 

BASIC REQUIREMENTS 

PART 1 GENERAL 

1.1 SECTION SUMMARY 

A. Section Includes: 
1. Section Summary 
2. Summary of the Work 
3. Contractor Use of Premises 
4. Applications for Payment 
5. Change Procedures 
6. Alternates 
7. Coordination 
8. Cutting and Patching 
9. Conferences 
10. Progress Meetings 
11. Submittal Procedures 
12. Proposed Products List 
13. Shop Drawings 
14. Product Data 
15. Samples 
16. Manufacturers' Instructions 
17. Manufacturers' Certificates 
18. Quality Assurance / Quality Control of Installation 
19. References 
20. Interior Enclosures 
21. Protection of Installed Work 
22. Parking 
23. Staging Areas 
24. Occupancy During Construction and Conduct of Work 
25. Protection 
26. Progress Cleaning 
27. Products 
28. Transportation, Handling, Storage and Protection 
29. Product Options 
30. Substitutions 
31. Starting Systems 
32. Demonstration and Instructions 
33. Contract Closeout Procedures 
34. Final Cleaning 
35. Adjusting 
36. Operation and Maintenance Data 
37. Spare Parts and Maintenance Materials 
38. As-Built and Record Drawings and Specifications 
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1.2 SUMMARY OF THE WORK 
Project Description:  

A.  Contractor to provide parking lot/driveway paving, range area improvements (including 
permeable pavement and concrete slab) and drainage upgrades (including storm sewer 
replacement).     Perform the Work as specified and detailed in Construction Documents 
package and subsequent Addendums (RFB No. 316007).  

 

B. Permits:  Prior to commencement of the Work, Contractor to secure any and all necessary 
permits (with the exception of the Erosion Control Permit which the County will provide) 
for completion of the Work. 

C. Diggers Hotline: 
1. It is General Contractor’s responsibility to contact Diggers Hotline(1.800.242-

8511) to have all utility locations marked prior to excavation and planning an 
excavation in a timely manner so as not to delay the Work. 

2. Diggers Hotline shall also be used to obtain information on safe working 
clearances from overhead lines. 

3. Completely comply with all requirements of each affected utility company. 
4. It is General Contractor’s responsibility to contact & hire private utility locating 

services if necessary. 

1.3 CONTRACTOR USE OF PREMISES 

A. Limit use of premises to allow work by Contractors or Subcontractors and access by 
Owner. 

B. If necessary  coordinate utility outages and shutdowns with Owner. 

1.4 APPLICATIONS FOR PAYMENT 

A. Submit two (2) original copies with “wet” signatures of each application on AIA G702™ 
and G703™ forms or approved contractors invoice form. 

B. Content and Format:  Utilize Schedule of Values for listing items in Application for 
Payment. 

C. Payment Period:  Monthly. 

D. Submit Applications for Payment to Public Works Project Manager for approval & 
processing for payment. 

1.5 CHANGE PROCEDURES 

A. Contractor's costs for Products, delivery, installation, labor, insurance, payroll, taxes, 
bonding, equipment rental, overhead and profit will be included in Change Orders 
authorizing expenditure of funds from contingency allowance. 
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1.6 ALTERNATES 

A. Alternates quoted on Bid Form shall be reviewed and accepted or rejected at Owner's 
option. 

B. Coordinate related work and modify surrounding work as required. 

 

1.7 COORDINATION 

A. Coordinate scheduling, submittals, and work of various sections of Specifications to 
assure efficient and orderly sequence of installation of interdependent construction 
elements. 

B. Verify utility requirement characteristics of operating equipment are compatible with 
building utilities. 

C. Coordinate space requirements and installation of mechanical and electrical work that are 
indicated diagrammatically on Drawings. 

D. Public Works Project Engineer may choose to videotape site or workers as the Work 
progresses. 

1.8 CUTTING AND PATCHING 

A. Employ a skilled and experienced installer to perform cutting and patching where 
required on project. 

B. Refinish surfaces to match adjacent finishes. 

1.9 CONFERENCES 

A. There will be pre-bid conference for this project; see Instructions to Bidders. 

B. Owner will schedule a pre-construction conference after Award of Contract for all 
affected parties. 

C. Contractor shall submit Construction Schedule at pre-construction meeting. 

D. When required in individual Specification section, convene a pre-installation conference 
at project site prior to commencing work of Section. 

1.10 PROGRESS MEETINGS 

A. Schedule and administer meetings throughout progress of the Work with minimum of one 
(1) per week, with Public Works Project Manager and Engineer.. 
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B. Preside at meetings, record minutes, and distribute copies within two (2) business days to 
those affected by decisions made. 

1.11 SUBMITTAL PROCEDURES 

A. Submittal form to identify Project, Contractor, Subcontractor or supplier; and pertinent 
Construction Documents references. 

B. Apply Contractor's stamp, signed or initialed, certifying that review, verification of 
Products required, field dimensions, adjacent construction work, and coordination of 
information is in accordance with requirements of the Work and Construction 
Documents. 

C. Identify variations from Construction Documents and Product or system limitations that 
may be detrimental to successful performance of completing the Work. 

D. Revise and resubmit submittals as required; identify all changes made since previous 
submittal. 

1.12 PROPOSED PRODUCTS LIST 

A. Within fifteen (15) business days after date of Award of Contract, submit complete list of 
major Products proposed for use, with name of manufacturer, trade name, and model 
number of each Product. 

1.13 SHOP DRAWINGS 

A. Submit number of copies that Contractor requires, plus three (3) copies that shall be 
retained by Public Works Project Manager and Engineer. 

1.14 PRODUCT DATA 

A. Submit number of copies that Contractor requires, plus two (2) copies that shall be 
retained by Public Works Project Manager.  

B. Mark each copy to identify applicable products, models, options, and other data. 
Supplement manufacturer's standard data to provide information unique to this Project. 

1.15 SAMPLES 

A. Submit samples to illustrate functional and aesthetic characteristics of Product. 

B. Submit samples of finishes from full range of manufacturers' standard colors, textures, 
and patterns for Public Works Project Manager's selection. 

 
  Basic Requirements 
Bid No. 316007  01 00 00 - 4 



1.16 MANUFACTURERS' INSTRUCTIONS 

A. When specified in individual Specification sections, submit manufacturers' printed 
instructions for delivery, storage, assembly, installation, start-up, adjusting, and finishing, 
in quantities specified for Product Data. 

1.17 MANUFACTURERS' CERTIFICATES 

A. When specified in individual Specification sections, submit manufacturers' certificate to 
Public Works Project Manager for review, in quantities specified for Product Data. 

B. Indicate material or Product conforms to or exceeds specified requirements. Submit 
supporting reference data, affidavits, and certifications as appropriate. 

1.18 QUALITY ASSURANCE / QUALITY CONTROL OF INSTALLATION 

A. Monitor quality control over suppliers, manufacturers, Products, services, site conditions, 
and workmanship, to produce work of specified quality. 

B. Comply fully with manufacturers' instructions. 

C. Comply with specified standards as minimum quality for the Work except when more 
stringent tolerances, codes, or specified requirements indicate higher standards or more 
precise workmanship. 

1.19 REFERENCES 

A. Conform to reference standard by date of issue current as of date for receiving bids. 

B. Should specified reference standard conflict with Construction Documents, request 
clarification from Public Works Project Manager before proceeding. 

1.20 INTERIOR ENCLOSURES 

A. Not Applicable. 

1.21 PROTECTION OF INSTALLED WORK 

A. Protect installed work and provide special protection where specified in individual 
Specification sections. 

1.22 PARKING 

A. Arrange for temporary parking areas to accommodate construction personnel. Parking 
shall be available at the Work site. 

1.23 STAGING AREAS 

A. Coordinate staging areas with Public Works Project Manager prior to starting the Work. 
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B. On-site space for use as staging areas and storage of materials is limited and will be 
apportioned among various Contractors as their needs dictate with due regard for storage 
requirements of each Contractor.  Each Contractor shall be responsible for safety of 
equipment and materials that are stored on site. 

1.24 OCCUPANCY DURING CONSTRUCTION AND CONDUCT OF WORK 

A. Areas of existing facility and parking lot will be occupied during period when the Work 
is in progress.  Work may be done during normal business hours (7:30 am to 5:30 pm), 
but confer with Owner, schedule work and store materials so as to interfere as little as 
possible with normal use of premises.  Notify Owner when coring or similar noise 
making work is to be done and obtain Owner's written approval of schedule.  If schedule 
is not convenient for Owner, reschedule and resubmit new times for Owner approval.  . 

B. Work shall be done so as not to interfere with access to area and so as to cause least 
possible interference with normal operation of facility or any essential service thereof. 

C. Contractor shall, at all times, provide safe access to facility by Owner, employees and 
public. 

D. Contractor is responsible for providing & maintaining temporary toilet facilities. 

E. Each Contractor shall arrange with Owner to make necessary alterations, do new work, 
make connections to all utilities, etc., at such times as will not cause interruption of utility 
services to facility.  Contractor doing this work shall protect, cap, cut off and / or replace 
and relocate existing pipes, electrical work and other active utilities encountered which 
may interfere with new construction work. 

1.25 PROTECTION 

A. Contractor shall protect from injury all trees, shrubs, hedges, walks and driveways and 
pay for any damage to same resulting from insufficient or improper protection. 

B. Contractor shall provide and maintain barricades & signage to prohibit or control  public 
access to construction site. 

C. Contractor shall provide and maintain guard lights at all barricades, railings, obstructions 
in streets, roads or sidewalks. 

1.26 PROGRESS CLEANING 

A. Maintain site  areas free of waste materials, debris, and rubbish. Maintain site in clean 
and orderly condition. 

1.27 PRODUCTS 

A. Products:  Means new material, machinery, components, equipment, fixtures, and 
systems forming the Work, but does not include machinery and equipment used for 
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preparation, fabrication, conveying and erection of the Work. Products may also include 
existing materials or components specifically identified for reuse. 

B. Do not use materials and equipment removed from existing premises, except as 
specifically identified or allowed by Construction Documents. 

1.28 TRANSPORTATION, HANDLING, STORAGE AND PROTECTION 

A. Transport, handle, store and protect Products in accordance with manufacturer's 
instructions. 

1.29 PRODUCT OPTIONS 

A. Where definite material is specified, it is not intentional to discriminate against "equal" 
product made by another manufacturer. Intention is to set definite standard of material 
quality.  

B. Products and materials that are not specified, but have been approved for use by Public 
Works Project Manager shall be identified in addenda to all bidding contractors. 

C. Requests for material or product substitutions submitted after Bid Due Date shall be 
considered. Owner reserves right to approve or reject substitutions based on Specification 
requirements and intended use. 

1.30 SUBSTITUTIONS 

A. Public Works Project Manager shall consider requests for Substitutions only within 
fifteen (15) calendar days after date of Public Works Construction Contract. 

B. Document each request with complete data substantiating compliance of proposed 
Substitution with Construction Documents. 

C. Submit three (3) copies of requests for Substitution for consideration. Limit each request 
to one (1) proposed Substitution. 

D. Substitutions shall not change contract price established at Bid Due Date. 

1.31 STARTING SYSTEMS 

A. Not Applicable. 

1.32 DEMONSTRATION AND INSTRUCTIONS 

A. Not Applicable. 
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1.33 CONTRACT CLOSEOUT PROCEDURES 

A. Submit written certification that Construction Documents have been reviewed, the Work 
has been inspected, and the Work is complete in accordance with Construction 
Documents and ready for Public Works Project Manager's inspection. 

B. Submit final Application for Payment identifying total adjusted Contract Sum / Price, 
previous payments, and amount remaining due.  Provide Equal Benefits Certification 
with Final Payment request.  

1.34 FINAL CLEANING 

A. Execute final cleaning prior to final inspection. 

B. Remove waste and surplus materials and rubbish from site. 

1.35 ADJUSTING 

A. Adjust operating Products and equipment to ensure smooth and unhindered operation. 

1.36 OPERATION AND MAINTENANCE MANUAL 

A. Not Used. 

1.37 SPARE PARTS AND MAINTENANCE MATERIALS 

A. Provide Products, spare parts, maintenance and extra materials in quantities specified in 
individual Specification Sections. 

B. Deliver to the Work site and place in location as directed. 

1.38 AS-BUILT AND RECORD DRAWINGS AND SPECIFICATIONS 

A. Contractor-produced Drawings and Specifications shall remain property of Contractor 
whether Project for which they are made is executed or not.  Contractor shall furnish 
Public Works Project Manager with original marked up redlines of Construction 
Documents’ drawings and specifications that shall include all Addendums, Change 
Orders, Construction Bulletins, on-site changes, field corrections, etc.  These are project 
As-Built Drawings & Specifications. 

PART 2 PRODUCTS 

Not Used. 

PART 3 EXECUTION 

Not Used. 
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SECTION 01 74 19 

CONSTRUCTION WASTE MANAGEMENT, DISPOSAL & RECYCLING 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section Includes: 
1. Summary 
2. Waste Management Goals 
3. Construction and / or Demolition Waste Management 
4. Waste Management Plan 
5. Reuse 
6. Recycling 
7. Materials Sorting and Storage On Site 
8. Lists of Recycling Facilities Processors and Haulers 
9. Waste Management Plan Form 

B. Related Sections: 
1. Section 01 00 00 - Basic Requirements 
2.  Section 02 41 13 - Selective Demolition 

1.2 WASTE MANAGEMENT GOALS 

A. Dane County requires that as many waste materials as possible produced as result of this 
project be salvaged, reused or recycled in order to minimize impact of construction waste 
on landfills and to minimize expenditure of energy and cost in fabricating new materials.  
Additional information may be found in Dane County Green Building Policy, Resolution 
299, 1999-2000. 

1.3 CONSTRUCTION AND / OR DEMOLITION WASTE MANAGEMENT 

A. All construction and demolition waste suitable for recycling [may, must] go to Dane 
County Construction & Demolition Recycling Facility located at 7102 US Hwy 12, 
Madison, located across from Yahara Hills Golf Course.  This facility can receive mixed 
loads of construction and demolition waste.  For complete list of acceptable materials see 
www.countyofdane.com/pwht/recycle/CD_Recycle.aspx. 

B. Dane County Landfill, also at 7102 US Hwy 12, Madison, must receive all other waste 
from this project.  www.countyofdane.com/pwht/recycle/landfill.aspx. 

1.4 WASTE MANAGEMENT PLAN 

A. Contractor shall develop Waste Management Plan (WMP) for this project.  Public Works 
Project Manager and / or Architect / Engineer may be contacted with questions.  Outlined 
in RECYCLING section of this specification are examples of materials that can be 
recycled or reused as well as recommendations for waste sorting methods. 
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B. Contractor shall complete WMP and include cost of recycling / reuse in Bid.  WMP will 
be submitted to Public Works Project Manager within fifteen (15) business days of Bid 
Due date.  Copy of blank WMP form is in this Section.  Submittal shall include cover 
letter and WMP form with: 
1. Information on: 

a. Types of waste materials produced as result of work performed on site; 
b. Estimated quantities of waste produced; 
c. Identification of materials with potential to be recycled or reused; 
d. How materials will be recycled or reused; 
e. On-site storage and separation requirements (on site containers); 
f. Transportation methods; and 
g. Destinations. 

1.5 REUSE 

A. Contractors and subcontractors are encouraged to reuse as many waste materials as 
possible.  Salvage should be investigated for materials not reusable on site. 

1.6 RECYCLING 

A. These materials may be recycled at Dane County Construction & Demolition Recycling 
Facility: 
1. Wood. 
2. Wood Pallets. 
3. PVC Plastic (pipe, siding, etc.). 
4. Asphalt & Concrete. 
5. Bricks & Masonry. 
6. Vinyl Siding. 
7. Cardboard. 
8. Metal. 
9. Unpainted Gypsum Drywall. 
10. Shingles. 

B. These materials can be recycled elsewhere in Dane County area: 
1. Fluorescent Lamps. 
2. Foam Insulation & Packaging (extruded and expanded). 
3. Carpet Padding. 
4. Barrels & Drums. 

C. All materials must be recycled at WDNR permitted waste processing facilities that adhere 
to all State Statutes. 

1.7 MATERIALS SORTING AND STORAGE ON SITE 

A. Contractor shall provide separate containers for recyclable materials.  Number of 
containers will be dependent upon project and site conditions. 

B. Contractor shall provide on-site locations for subcontractors supplied recycling 
containers to help facilitate recycling. 
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C. Mixed loads of recycled materials are allowed only per instructions at 
www.countyofdane.com/pwht/recycle/CD_Recycle.aspx. 

1.8 LISTS OF RECYCLING FACILITIES PROCESSORS AND HAULERS 

A. Refer to www.countyofdane.com/pwht/recycle/CD_Recycle.aspx for information on 
Dane County Construction & Demolition Recycling Facility. 

B. Web site www.countyofdane.com/pwht/recycle/categories.aspx lists current information 
for Dane County Recycling Markets.  Contractors can also contact Jan Neitzel-Knox at 
608/266-4029, or local city, village, town recycling staff listed at site 
www.countyofdane.com/pwht/recycle/contacts.aspx.  Statewide listings of recycling / 
reuse markets are available from UW Extension at 
www4.uwm.edu/shwec/wrmd/search.cfm. 

PART 2 PRODUCTS 

Not Used. 

PART 3 EXECUTION 

Not Used. 

END OF SECTION 
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WASTE MANAGEMENT PLAN FORM 
 

 

Contractor Name:    
Address:    
   
Phone No.:    Recycling Coordinator:    

MATERIAL 
ESTIMATED 
QUANTITY 

DISPOSAL METHOD 
(CHECK ONE) 

RECYCLING / REUSE COMPANY OR 
DISPOSAL SITE 

Salvaged & 
reused building 
materials 

   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Wood 
   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Wood Pallets    units 
   Recycled     Reused 

   Landfilled     Other 

 

Name:   

PVC Plastic 
   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Asphalt & 
Concrete 

   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Bricks & 
Masonry 

   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Vinyl Siding 
   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Cardboard 
   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Metals 
   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Unpainted 
Gypsum / 
Drywall 

   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Shingles 
   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Fluorescent 
Lamps 

   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Foam Insulation 
   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Carpet Padding 
   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Barrels & Drums    units 
   Recycled     Reused 

   Landfilled     Other 

 

Name:   
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WASTE MANAGEMENT PLAN FORM 
 

Glass 
   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Other    
   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Other    
   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Other    
   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Other    
   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Other    
   Recycled     Reused 

   Landfilled     Other 

 

Name:   
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SECTION 02 41 19  

SELECTIVE DEMOLITION 

PART 1 GENERAL 

1.1 SUMMARY 
 

A. Section Includes: 
1. Demolishing designated construction. 
2. Cutting and alterations for completion of the Work. 
3. Protecting items designated to remain. 
4. Removing demolished materials. 

B. Related Sections: 
1. Section 01 00 00 - Basic Requirements 
2. Section 01 74 19 - Recycling 

1.2 CLOSEOUT SUBMITTALS 

A. Project As-built Documents: Accurately record actual locations of capped utilities, 
concealed utilities discovered during demolition, subsurface obstructions, and fixtures 
and features. 

1.3 QUALITY ASSURANCE 

A. Conform to applicable code for demolition work, dust control, safety of adjacent 
structures, and disposal. 

B. Conform to applicable code for procedures when hazardous or contaminated materials 
are discovered. 

C. Obtain required permits from authorities having jurisdiction. 

D. Perform Work in accordance with State of Wisconsin and Dane County standards. 

E. Maintain one copy of each document on site. 

1.4 PRE-INSTALLATION MEETINGS 

A. Convene minimum one week prior to commencing work of this section. 

1.5 SCHEDULING 

A. Schedule Work to precede new construction. 

B. Describe demolition removal procedures and schedule. 
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1.6 PROJECT CONDITIONS 

A. Concrete flatwork indicated to be demolished will be vacated before start of Work. 

B. Owner assumes no responsibility for actual condition of concrete to be demolished. 

C. Notify Owner upon discovery of hazardous materials. 

D. Maintain existing sidewalks to greatest extent possible. 

PART 2 PRODUCTS 

Not Used. 

PART 3 EXECUTION 

3.1 PREPARATION 

A. Document condition of adjacent structures and buildings indicated to remain. 

B. Make arrangements with building owners to survey existing buildings and structures. 

C. Notify affected utility companies before starting work and comply with their 
requirements. 

D. Mark location and termination of utilities. 

E. Erect, and maintain temporary barriers and security devices including warning signs and 
lights, and similar measures, for protection of the public.  

F. Protect existing landscaping materials, trees, appurtenances, and structures indicated to 
remain. 

 
G. Provide appropriate temporary signage including signage for exit or building egress. 

3.2 DEMOLITION 

A. Conduct demolition to minimize damage to adjacent building areas.   

B. Use of explosives is not permitted. 

C. Do not close or obstruct roadways or sidewalks without permits. 

D. Cease operations immediately when structure appears to be in danger and notify Facilities 
Manager and Public Works Project Manager.  Do not resume operations until directed. 

E. Disconnect and remove utilities within demolition areas. 
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F. Cap and identify abandoned utilities at termination points when utility is not completely 
removed. Annotate Record Drawings indicating location and type of service for capped 
utilities remaining after demolition. 

G. Demolish in orderly and careful manner. Protect existing improvements, supporting 
structural members and adjacent appurtenances. 

H. Remove demolished materials from site. Do not burn or bury materials on site. Do not 
allow materials to accumulate on site. 

I. Remove materials as Work progresses. Upon completion of Work, leave areas in clean 
condition. 

3.3 SCHEDULES 

A. Items to be removed by Owner before start of demolition: 
1. Benches. 

B. Items to be protected: 
1. Existing walls, range baffles  and support pillars. 

END OF SECTION 
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SECTION 03 30 00  

CAST-IN-PLACE CONCRETE 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section includes cast-in-place concrete for the following: 
1. Slabs on grade. 
2. Control, expansion and contraction joint devices. 

 
1.2 REFERENCES 

A. American Concrete Institute: 
1. ACI 301 - Specifications for Structural Concrete. 
2. ACI 305 - Hot Weather Concreting. 
3. ACI 306.1 - Standard Specification for Cold Weather Concreting. 
4. ACI 308.1 - Standard Specification for Curing Concrete. 

 
B. ASTM International: 

1. ASTM C94/C94M - Standard Specification for Ready-Mixed Concrete. 
2. ASTM C150 - Standard Specification for Portland Cement. 
3. ASTM C260 - Standard Specification for Air-Entraining Admixtures for 

Concrete. 
4. ASTM C494/C494M - Standard Specification for Chemical Admixtures for 

Concrete. 
5. ASTM C1116 - Standard Specification for Fiber-Reinforced Concrete and 

Shotcrete. 
6. ASTM D1751 - Standard Specification for Preformed Expansion Joint Filler for 

Concrete Paving and Structural Construction (Nonextruding and Resilient 
Bituminous Types). 

7. ASTM D6690 - Standard Specification for Joint and Crack Sealants, Hot 
Applied, for Concrete and Asphalt Pavements. 
 

1.3 SUBMITTALS 
 

A. Product Data: Submit data on joint devices, attachment accessories and admixtures. 

B. Design Data: 
1. Submit concrete mix design for each concrete strength. Submit separate mix 

designs when admixtures are required for the following: 
a. Hot and cold weather concrete work. 
b. Air entrained concrete work. 

2. Identify mix ingredients and proportions, including admixtures. 
3. Identify chloride content of admixtures and whether or not chloride was added 

during manufacture. 
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C. Samples: Submit two samples of expansion/contraction joint and control joint. 

D. Manufacturer's Installation Instructions: Submit installation procedures and interface 
required with adjacent Work. 

1.4 CLOSEOUT SUBMITTALS 

A. Project As-built Documents: Accurately record actual locations of embedded utilities and 
components concealed from view in finished construction. 

1.5 QUALITY ASSURANCE 

A. Perform Work in accordance with ACI 301. 

B. Conform to ACI 305 when concreting during hot weather. 

C. Conform to ACI 306.1 when concreting during cold weather. 

D. Acquire cement and aggregate from one source for the Work. 

1.6 QUALITY ASSURANCE 
 

A. Perform the Work in accordance with ACI 301 and State of Wisconsin standards. 
 
1.7 ENVIRONMENTAL REQUIREMENTS 

A. Maintain concrete temperature after installation at minimum 50 degrees F for minimum 7 
days. 

PART 2 PRODUCTS 

2.1 CONCRETE MATERIALS 
 

A. Cement: ASTM C150, Type I conforming to WisDOT Standard Spec Section 501 
 

B. Water: ACI 318; potable. 

2.2 ADMIXTURES 
 

A. Furnish materials in accordance with State of Wisconsin standards. 

B. Air Entrainment: ASTM C260. 
 
2.3 JOINT DEVICES AND FILLER MATERIALS 

A. Joint Filler: AASHTO M 153 or AASHTO M 213. 
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B. Where dowel bars are required, use filler with holes factory-punched at the dowel bar 
locations and with a diameter not greater than 1/8 inch larger than the nominal dowel bar 
diameter. 

C. Sealant: ASTM C 309, Type II, Class B. 
 
2.4 CONCRETE MIX 

A. Select proportions for normal weight concrete in accordance with ACI 301. Provide 
concrete to the following criteria: 

Material and Property Measurement 

Compressive Strength (28 day) 4500 psi  

Cement Type ASTM C150 

Cement Content (minimum) 520 pounds/cu yd.  

Aggregate Type Normal weight 

Water-Cement Ratio (maximum) 0.45 by weight 

Aggregate Size (maximum) 1.0 inch  

Air Content 6 percent plus or minus 1.5 percent 

Fly Ash Content:  15 percent of cementitious materials by weight, 
maximum 

Slag 30 percent of cementitious materials by weight, 
maximum 

Slump 3 inches plus or minus 1 inch  

B. Ready Mixed Concrete: Mix and deliver concrete in accordance with ASTM C94/C94M. 

C. Site Mixed Concrete: Mix concrete in accordance with ACI 318. 

PART 3 EXECUTION 

3.1 EXAMINATION 

A. Verify requirements for concrete cover over reinforcement. 

B. Verify anchors, seats, plates, reinforcement and other items to be cast into concrete are 
accurately placed, positioned securely, and will not interfere with placing concrete. 
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3.2 PREPARATION 

A. Prepare previously placed concrete by cleaning with steel brush and applying bonding 
agent. Remove laitance, coatings, and unsound materials. 

B. In locations where new concrete is doweled to existing work, drill holes in existing 
concrete, insert steel dowels and pack solid with non-shrink grout. 

C. Remove debris from formwork, reinforcement, and concrete substrates. 

D. Remove water from areas receiving concrete before concrete is placed. 

3.3 PLACING CONCRETE 

A. Deposit concrete on the base course continuously in a manner that minimizes 
segregation. Place to a depth sufficiently above grade so, after consolidating and 
finishing, the required slab thickness is obtained and the surface conforms to the specified 
grade and slope. Notify Public Works Project Manager minimum 24 hours prior to 
commencement of operations. 

B. Ensure reinforcement, inserts, embedded parts, formed expansion and contraction joints 
are not disturbed during concrete placement. 

. 

C. Extend joint filler from bottom of slab to within 1/8inch of finished slab surface.  

D. Install construction joint devices in coordination with slab placement sequence. Set top to 
required elevations. Secure to resist movement by wet concrete. 

E. Install joint device anchors. Maintain correct position to allow joint cover to be flush with 
floor finish. 

F. Install joint covers in longest practical length, when adjacent construction activity is 
complete. 

G. Deposit concrete at final position. Prevent segregation of mix. 

H. Place concrete in continuous operation for each panel or section determined by 
predetermined joints.  

I. Insert single spud hand vibrators vertically in a grid pattern just long enough to 
bring mortar to the surface. Ensure that areas visibly affected by successive 
vibrator insertions overlap by 2 - 3 inches. Do not drag spud vibrators through the 
concrete or move concrete laterally by vibration.  

J. Maintain records of concrete placement. Record date, location, quantity, air temperature, 
and test samples taken. 
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K. Place concrete continuously between predetermined expansion, control, and construction 
joints. 

3.4 CONCRETE FINISHING 
 

Float the surface as needed to produce a uniform surfaceTool the pavement edges and 
along each side of transverse isolation joints, formed joints, transverse construction 
joints, and fixed forms to produce a true-to-line 1/4-inch radius with a smooth, dense 
mortar finish. 

3.5 CURING AND PROTECTION 

A. Immediately after placement, protect concrete from premature drying, excessively hot or 
cold temperatures, and mechanical injury. 

B. Maintain concrete with minimal moisture loss at relatively constant temperature for 
period necessary for hydration of cement and hardening of concrete. 

C. Cure floor surfaces in accordance with ACI 301. 

3.6 FIELD QUALITY CONTROL 

A. Submit proposed mix design to Public Works Project Manager for review prior to 
commencement of Work. 

B. Concrete Inspections: 
1. Continuous Placement Inspection: Inspect for proper installation procedures. 
2. Periodic Curing Inspection: Inspect for specified curing temperature and 

procedures. 
 

C. Maintain records of concrete placement. Record date, location, quantity, air temperature 
and test samples taken. 

3.7 PATCHING 

A. Allow Public Works Project Manager to inspect concrete surfaces immediately upon 
removal of forms. 

B. Excessive honeycomb or embedded debris in concrete is not acceptable. Notify Public 
Works Project Manager upon discovery. 

C. Patch imperfections as directed by Public Works Project Manager in accordance with 
ACI 301.  

3.8 DEFECTIVE CONCRETE 

A. Defective Concrete: Concrete not conforming to required lines, details, dimensions, 
tolerances or specified requirements. 
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B. Repair or replacement of defective concrete will be determined by Assistant Facilities 
Manager and/or Public Works Project Manager. 

C. Do not patch, fill, touch-up, repair, or replace exposed concrete except upon express 
direction of Assistant Facilities Manager and/or Public Works Project Manager for each 
individual area. 

END OF SECTION 
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SECTION 31 00 00 

EARTHWORK 

PART 1 GENERAL 

1.1 SCOPE 

A. All labor, materials, equipment, and related services necessary to furnish and install all 
subgrade preparation, excavation, and backfill for pavements, turf and grasses, and other 
landscaping as indicated on drawings or specified herein. 

B. Section Includes: 
1. Preparing subgrades for pavements.  
2. Base course for asphalt paving. 

C. Related Sections: 
1. Section 01 00 00 - Basic Requirements 
2. Section 01 74 19 - Recycling 
3. Section 02 41 19 – Selective Structure Demolition 
4. Section 32 05 00 - Common Work Results for All Exterior Work 
5. Section 32 12 16 - Asphalt Paving 

1.2 RELATED DOCUMENTS 

A. Wisconsin Department of Transportation (WIDOT) Standard Specifications for Highway 
and Structure Construction. 

1.3 DEFINITIONS 

A. Backfill: Soil material used to fill excavation. 
1. Initial Backfill: Backfill placed beside and over pipe in trench, including 

haunches to support sides of pipe. 
2. Final Backfill: Backfill placed over initial backfill to fill trench.  

B. Base Course: Aggregate layer placed between subgrade and pavement.  

C. Borrow Soil: Suitable soil imported from off-site for use as fill or backfill. 

D. Excavation: Removal of material encountered above subgrade elevations and to lines and 
dimensions indicated. 

E. Fill: Soil materials used to raise existing grades. 

F. Structures: Buildings, footings, foundations, retaining walls, slabs, tanks, curbs, 
mechanical and electrical appurtenances, or other man-made stationary features 
constructed above or below ground surface. 
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G. Subgrade: Uppermost surface of excavation or top surface of fill or backfill immediately 
below subbase, drainage fill, drainage course, or topsoil materials. 

H. Utilities: On-site underground pipes, conduits, ducts, and cables, as well as underground 
services within buildings. 

1.4 PROJECT CONDITIONS 

A. Utility Locator Service: Notify utility locator service for area where the Work located 
before beginning earth moving operations. This includes both public and private property 
locations. 

PART 2 PRODUCTS 

2.1 SOIL MATERIALS 

A. Granular Fill: Sand and/or gravel soil free of rock or gravel larger than 6 inches in any 
dimension, debris, waste, frozen materials, vegetation, and other deleterious matter. 

B. Breaker Rock: Conform to dense graded base, 3-inch, in WIDOT Section 305. 

C. Crushed Aggregate Base Course: Conform to base aggregate dense (dense graded base) 
in WIDOT Sections 301 and 305, 1 V4-inch (31.5 mm) for pavement areas and 3/4-inch 
(19.0 mm) for walks. 

D. Drainage Course: Imported well-graded sand or gravel with no more than 5% by weight 
passing No. 200 U.S. standard sieve that is free of rock or gravel larger than 6 inches in 
any dimension, debris, waste, frozen materials, vegetation, and other deleterious matter. 

2.2 ACCESSORIES 

A. Warning Tape: Acid- and alkali-resistant, polyethylene film warning tape manufactured 
for marking and identifying underground utilities, 6 inches (150 mm) wide and 4 mils 
(0.1 mm) thick, continuously inscribed with description of utility; colored to comply with 
local practice or requirements of authorities having jurisdiction. 

PART 3 EXECUTION 

3.1 PREPARATION 

A. Protect structures, utilities, sidewalks, pavements, and other facilities from damage 
caused by settlement, lateral movement, undermining, washout, and other hazards created 
by earth moving operations. 
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3.2 EXCAVATION, GENERAL 

A. Unclassified Excavation: Excavate to subgrade elevations regardless of character of 
surface and subsurface conditions encountered. Unclassified excavated materials may 
include rock, soil materials, and obstructions. No changes in Contract Sum or Contract 
Time will be authorized for rock excavation or removal of obstructions. 
1. If excavated materials intended for fill and backfill include unsuitable soil 

materials and rock, replace with suitable soil materials. 

3.3 EXCAVATION FOR WALKS AND PAVEMENTS 

A. Excavate surfaces under walks and pavements to indicated lines, cross sections, 
elevations, and subgrades. 

3.4 SUBGRADE INSPECTION 

A. Proof-roll subgrade with loaded tri-axle dump truck with the center axle raised to identify 
soft pockets and areas of excess yielding in accordance with recommendations outlined 
by Engineer and Owner. 

B. Excavate soft or loose soils remaining after proof rolling and replace with compacted 
granular fill. Reconstruct subgrades damaged by freezing temperatures, frost, rain, 
accumulated water, or construction activities, as directed by Owner or Engineer, without 
additional compensation. 

3.5 GRADING 

A. General: Uniformly grade areas to smooth surface, free of irregular surface changes. 
Comply with compaction requirements and grade to cross sections, lines, and elevations 
indicated. 

3.6 BASE COURSE UNDER PAVEMENTS AND WALKS 

A. Place base course on subgrades free of mud, frost, snow, or ice. 

B. On prepared subgrade, place base course under pavements and walks as follows: 
1. Shape base course to required crown elevations and cross-slope grades. 
2. Place base course that exceeds 6 inches (150 mm) in compacted thickness in 

layers of equal thickness, with no compacted layer more than 6 inches (150 mm) 
thick or less than 3 inches (75 mm) thick. 

3. Compact base course at optimum moisture content to required grades, lines, cross 
sections, and thickness in accordance with WIDOT Section 301.3.4.2, Standard 
Compaction. 

3.7 FIELD QUALITY CONTROL 

A. Testing Agency: Owner will engage qualified geotechnical engineering testing agency to 
perform tests; observe proof rolling; and observe foundation, floor slab, and pavement 
subgrades. 
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B. Allow testing agency to inspect and test subgrades and each fill or backfill layer. Proceed 
with subsequent earth moving only after test results for previously completed work 
comply with requirements. 

C. When testing agency reports that subgrades, fills, or backfills have not achieved degree of 
compaction specified, scarify and moisten or aerate, or remove and replace soil materials 
to depth required; recompact and retest until specified compaction is obtained. 

3.8 PROTECTION 

A. Protecting Graded Areas: Protect newly graded areas from traffic  and erosion. Keep free 
of trash and debris. 

B. Repair and reestablish grades to specified tolerances where completed or partially 
completed surfaces become eroded, rutted, settled, or where they lose compaction due to 
subsequent construction operations or weather conditions. 

C. Where settling occurs before Project correction period elapses, remove finished 
surfacing, backfill with additional soil material, compact, and reconstruct surfacing. 
1. Restore appearance, quality, and condition of finished surfacing to match 

adjacent work, and eliminate evidence of restoration to greatest extent possible. 

3.9 DISPOSAL OF SURPLUS AND WASTE MATERIALS 

A. Remove surplus satisfactory soil and waste materials, including unsatisfactory soil, trash, 
and debris, and legally dispose of them off Owner's property. 

END OF SECTION 
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SECTION 31 22 16 

ROADWAY SUBGRADE PREPARATION 

PART 1 GENERAL 

1.1 SECTION INCLUDES 

A. Scope 

B. Related Work  

C. Reference Documents 

D. Quality Assurance 

E. Permits/Fees 

1.2 SCOPE 

A. The work under this section shall consist of providing all work, materials, labor, 
equipment, and supervision necessary to complete pavement subgrade preparation and 
provide a surface ready for constructing and supporting the Dense Graded Base, as 
required in these specifications, on the drawings and as otherwise deemed necessary to 
complete the Work. 

1.3 RELATED WORK  

A. Applicable provisions of General Conditions of Contract and Division 01 shall govern 
work under this Section. 

B. Related work specified elsewhere: 
1. Section 31 00 00 – Earthwork 
2. Section 31 25 00 – Erosion Control 
3. Section 32 05 00 – Common Work Results For All Exterior Improvements 
4. Section 32 11 23 – Dense Graded Base 

1.4 REFERENCE DOCUMENTS 

A. Where these specifications do not cover portions of the Work to be undertaken, the 
SSHSC in Wisconsin, current edition, shall govern the Work. 

1.5 QUALITY ASSURANCE 

A. The Contractor shall conduct sampling, testing, and analysis as required by this section 
and elsewhere in the Contract Documents either by retaining the services of an 
independent construction materials testing consultant or with internal certified testers.  
The materials testing consultant shall meet the requirements of ASTM E329. 
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B. The Owner’s Engineer shall observe all proof-rolling operations.  The Dane County 
Project Representative shall also be informed of all proof-rolling operations.  Provide 
minimum of 48 hours confirmed notice for all parties. 

1.6 PERMITS/FEES 

A. Contractor shall be solely responsible for obtaining all permits necessary to complete the 
Work.  Contractor shall pay all fees associated with obtaining permits.  These include, 
but are not limited to permits for work within public right-of-way, land disturbance 
permits and building permits. 

PART 2 PRODUCTS 

2.1 SECTION INCLUDES 

A. Breaker Run Aggregate 

B. Recycled Aggregate Products and Materials 

2.2 BREAKER RUN AGGREGATE 

A. Crushed stone, rock or gravel meeting the requirements of either Breaker Run or Select 
Crushed material as defined in WisDOT Section 311.2 or WisDOT Section 312.2, 
respectively. 

2.3 RECYCLED AGGREGATE AND PAVEMENT 

A. Recycled or salvaged aggregate and pavement products shall be free of organics, clay, 
rocks greater than 3-inches in least dimension and all other deleterious materials.  The 
successful Bidder may submit specifications for these materials for consideration by the 
A/E for use on the project as part of the submittal process following contract award. 

PART 3 EXECUTION 

3.1 SECTION INCLUDES 

A. Preparation 

B. Excavation 

C. Preparing the Foundation 

D. Subgrade Approval/Proof-Rolling 

E. Undercutting/Excavation Below Subgrade (EBS) 

F. Restoration 
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3.2 PREPARATION 

A. Review drawings and prepare work plan and schedule.  Coordinate any necessary 
interruptions in site access with Dane County Project Representative, in accordance with 
other specification sections. 

B. Remove topsoil from work area. Sawcut and remove pavement from work area as 
indicated on the drawings.  Sawcuts shall be made for the full depth of pavement. 

C. Grade roadways and parking areas to drain water away from buildings. 

3.3 EXCAVATION 

A. Excavate to elevations and dimensions as shown on the drawings and as necessary to 
complete construction.  Excavations shall be sufficiently deep to provide for depth of 
base course and pavement. 

B. Stones over 6-inches in size shall be removed from the loosened portion of the subgrade. 

C. Notify Dane County Project Representative if correction of unauthorized excavation or 
over-excavation is necessary.  Said excavations will be corrected by placement of 
Breaker Run Aggregate.  Contractor will be responsible for all costs associated with 
correcting these excavations. 

D. Segregate the various materials excavated.  Excavated material that does not meet the 
requirements of backfill and excess excavated material, shall be removed from the site 
and disposed by the Contractor, unless directed otherwise by other specification sections 
or the Dane County Project Representative. 

E. Locate spoil piles so they do not interfere with public travel, adjacent landowners or other 
construction activities. 

3.4 PREPARING THE FOUNDATION 

A. The subgrade shall be constructed to have a uniform stability throughout.  Use of 
recycled and salvaged aggregate and pavements shall be fully incorporated into subgrade 
soil. Construct the foundation to the required elevation with equipment and methods 
adapted for the purpose.  Shape and compact to provide a smooth foundation, at required 
density, and at the proper elevation to receive the Dense Grade Base (See Section 32 11 
23.33).   

B. Compact material to minimize settlement and avoid damage to structures, pipes, utility 
lines and other features.  Hand-place and compact material as necessary. 

C. It is the responsibility of the Contractor to provide all necessary compaction equipment 
and other grading equipment that may be required to obtain a subgrade that satisfies the 
conditions of a satisfactory subgrade as defined below.  Vibratory plate or tamping type 
walk behind compactors will be required whenever backfill is placed adjacent to 
structures, pipes, utility lines and other features. 
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D. The prepared foundation shall be tested for compaction as defined in the paragraph 
entitled ‘Subgrade Approval / Proof Rolling’. 

3.5 SUBGRADE APPROVAL / PROOF ROLLING 

A. Prior to undercutting or excavating below subgrade (EBS) or placing any Dense Grade 
Base (See Section 32 11 23.33), contact the Dane County Project Representative to 
schedule inspection of the subgrade and proof rolling of the subgrade.  All proof rolling 
shall be completed in accordance with the requirements of the paragraph entitled ‘Quality 
Assurance’ and shall meet the criteria as defined below. 

B. To complete proof rolling, entire pavement subgrade shall be provided with a relatively 
smooth surface, suitable for observing soil reaction during proof rolling. 

C. Contractor shall schedule and provide a fully loaded tri-axle dump truck for proof – 
rolling.  Loaded truck shall have a minimum gross operating weight of 30 tons.  Test 
shall be conducted with “tag” or “pusher” axles retracted from the ground. 

D. Proof rolling shall be accomplished in a series of traverses parallel to the centerline of the 
driveway, street, or parking area.  The truck shall traverse the length of the street or 
parking area once for each 12’ of width at speeds less than 5 mph.  Additional passes 
along the traverse shall be completed as directed by the Dane County Project 
Representative to further define unsatisfactory subgrade.   

E. Soft areas, yielding areas, cracked areas or areas where rolling or wave action is observed 
shall be considered indicative of an unsatisfactory subgrade.  Such areas shall be undercut 
as outlined in subsequent subsections of this specification. 

F. Once the subgrade has been proof-rolled and approved, protect the soils from becoming 
saturated, frozen, or adversely altered.  

3.6 UNDERCUTTING/EXCAVATION BELOW SUBGRADE (EBS) 

A. Undercutting/EBS shall be completed only when directed by the Dane County Project 
Representative or if unsatisfactory subgrade, as defined above, is observed.  The 
Contractor shall not be compensated for any unauthorized undercutting/EBS.  Measure 
and document undercut areas and depths in consultation with Dane County Project 
Representative. 

B. Excavate undercut areas to the depth specified by A/E or Dane County Project 
Representative using equipment with smooth cutting edge.  Excavated undercut material 
that does not meet the specifications for fill needed elsewhere on site shall be removed 
from the site and legally disposed. 

C. Undercut areas shall be backfilled with Breaker Run, or with a combination of Breaker 
Run and Geogrid Soil Reinforcement (see Section 31 34 19.13) in maximum of 9 inch 
thick lifts (compacted).  Breaker Run shall be compacted to 90% Modified Proctor dry 
density. 
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D. Following installation and compaction of place Breaker Run material, the area shall be 
subject to the work defined in the paragraph entitled ‘Subgrade Approval / Proof – 
Rolling’. 

E. Undercutting/Excavation Below Subgrade (EBS) work shall include all materials, labor, 
equipment and supervision necessary to remove the soils from the Project Site considered 
to be poor from the proof roll and backfill and compact with Breaker Run material 
brought to the Project Site.  The cost of the compacted Breaker Run material is incidental 
to the unit price item for Undercutting/Excavation Below Subgrade (EBS).   

3.7 RESTORATION 

A. Roll all pavement subgrade surfaces using a smooth drum roller to promote an 
impervious surface and minimize percolation of water into the subgrade. 

END OF SECTION 
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SECTION 31 25 00 

EROSION CONTROL 

PART 1 GENERAL 

1.1 SECTION INCLUDES 

A. Scope 

B. Related Work 

C. Reference Documents 

D. Submittals 

E. Erosion Control Plan 

1.2 SCOPE 

A. The work under this section consists of providing all work, materials, labor, equipment, 
and supervision necessary to provide and construct erosion control measures necessary to 
protect property and the environment. 

1.3 RELATED WORK 

A. Applicable provisions of General Conditions of Contract and Division 01 shall govern 
work under this Section. 

B. Related work specified elsewhere: 
1. Section 02 41 13 – Demolition 
2. Section 31 00 00 – Earthwork 
3. Section 31 22 16 – Roadway Subgrade Preparation 

C. Provide erosion control in accordance with the following references: 
1. Erosion Control Product Acceptability List (“PAL”), current version as published 

by the WisDOT. 
2. Construction Site Erosion & Sediment Control Technical Standards, current 

version as published by the Wisconsin Department of Natural Resources WDNR. 
3. Storm Water Construction Technical Standards, current version as published by 

the WDNR. 

D. Method of measurement and basis of payment sections in any referenced erosion control 
documents shall not apply to this contract. 

 
  Erosion Control 
Bid No. 316007  31 25 00 - 1 



1.4 REFERENCE DOCUMENTS 

A. Wherever PAL appears in this specification, it shall mean the Wisconsin Department of 
Transportation, Erosion Control Product Acceptability List (PAL), current edition. 

1.5 SUBMITTALS 

A. Submit shop drawings for the following erosion control features: silt sock and  inlet 
protection. 

1.6 EROSION CONTROL PLAN 

A. The owner  has prepared an erosion control plan for the project.  The Owner will 
complete, apply for, and pay for any required erosion control permits  The Contractor 
will provide the Owner submittals for materials used to implement the erosion control 
plan, as well as any modifications to the erosion control plan that are necessary due to the 
Contractor’s means and methods of construction. 

B. Contractor shall comply with all the requirements of the erosion control plan, and if 
applicable, the Construction Site Storm Water Runoff General Permit requirements as 
obtained from the WRAPP.  Contractor shall be responsible for completing all 
construction site inspection reports for the duration of the project and the Notice of 
Termination form required by the WDNR. 

C. Contractor shall provide all erosion control measures necessary as noted in the drawings 
and defined in the specifications to protect property and the environment. Apply and pay 
for erosion control or land disturbing permits as required by local municipalities and state 
agencies. 

PART 2 PRODUCTS 

2.1 SECTION INCLUDES 

A. General 

B. Geotextile Fabric 

C. Sediment Log 

2.2 GENERAL 

A. Erosion control products shall be listed on the Wisconsin Erosion Control Product 
Acceptability List (PAL) as published by the Wisconsin Department of Transportation. 

B. When the design or contract includes permanent erosion control or stormwater control 
features, the contractor may employ these items in his control of erosion and stormwater 
during his construction activities.  However, these items shall be fully cleaned, restored, 
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and in every way fully functioning for its intended permanent use prior to acceptance of 
the Work. 

2.3 GEOTEXTILE FABRIC 

A. Type FF geotextile fabric meeting the requirement of the PAL shall be used for inlet 
protection. 

2.4 SEDIMENT LOG 

A. Sediment logs shall comply with the requirements meeting the requirement of the Interim 
Manufactured Perimeter Control and Slope Interruption Products Technical Standard, 
current version as published by the WDNR. 

PART 3 EXECUTION 

3.1 SECTION INCLUDES 

A. General 

B. Grading and Earthwork 

C. Drainage 

D. Tracking Control 

E. Maintenance 

3.2 GENERAL 

A. Install erosion control measures as required by the erosion control plan and contract 
documents.  Provide additional erosion control measures as dictated by Contractor’s 
means and methods, or by differing site conditions.  Notify Dane County Representative 
of additional erosion control features that are provided, but not shown on the plan. 

B. Contractor shall provide all erosion control measures necessary to protect property and 
the environment.  Perform all work in accordance with manufacturer's instruction where 
these specifications do not specify a higher requirement. 

3.3 GRADING AND EARTHWORK  

A. Install all temporary or permanent erosion control measures prior to any onsite grading or 
land disturbances. 

B. Clear only those areas designated for the placement of improvements or earthwork before 
placement of the final cover.  Perform stripping of vegetation, grading, excavation, or 
other land disturbing activities in a logical sequence and manner which will minimize 
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erosion.  If possible, schedule construction for times of the year when erosion hazards are 
minimal. 

C. Do not clear the site of topsoil, trees, and other natural ground covers before the 
commencement of construction.  Retain natural vegetation and protect until the final 
ground cover is placed. 

D. Do not stockpile soil within 25 feet of any roadway, parking lot, paved area, or drainage 
structure or channel. Provide temporary stabilization and control measures (seeding, 
mulching, covering, erosion matting, barrier fencing) for the protection of disturbed areas 
and soil piles which will remain unfinished for a period of more than 14 consecutive 
calendar days. 

E. Remove surplus excavation materials from the site immediately after rough grading.  The 
disposal site for the surplus excavation materials shall also be subject to these erosion 
control requirements. 

3.4 DRAINAGE  

A. Minimize water runoff and retain or detain on-site whenever possible so as to promote 
settling of solids and groundwater recharge.  

B. Convey drainage to the nearest adequate public facility.  Do not discharge water in a 
manner that will cause erosion or sedimentation of the site or receiving facility. 

C. Protect storm sewer inlets and catch basins in accordance with the erosion control plan, if 
provided.  If not specified, protect inlets with straw bale barriers, silt fencing, filter 
basket, gabion stone weepers, or other equivalent methods approved by the A/E which 
provide the necessary erosion protection. 

D. Divert roof drainage and runoff from all areas upslope of the site around areas to be 
disturbed or channel them through the site in a manner that will not cause erosion. 

E. Minimize the pumping of sediments when dewatering.  Discharge to a sedimentation 
basin or sedimentation vessel to reduce the discharge of sediments.  Do not discharge 
water in a manner that will cause erosion or sedimentation of the site or receiving facility. 

3.5 TRACKING CONTROL  

A. Provide a stone tracking pad  at the egress from  the site. Tracking pad shall be 
constructed of 3” diameter clear stone. 

3.6 MAINTENANCE 

A. Inspect all erosion control measures within 24 hours of the end of each rainfall event that 
exceeds 0.25” or daily during period of prolonged rainfall, or weekly during periods 
without rainfall.  Immediately repair and/or replace any and all damaged, failed, or 
inadequate erosion control measures. 
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B. Maintain records of all inspections and any remedial actions taken. 

C. Maintain stockpile stabilization measures as necessary after rainfall events and heavy 
winds.  Replace tarps, re-seed, and reapply mulch, tackifiers and stabilizers as necessary. 

D. Remove sediment from stormwater and erosion control structures, basins and vessels as 
necessary. 

E. Repair or replace damaged inlet protection. 

F. Replace or supplement stone tracking pads with additional stone when they become 
ineffective. 

G. Remove any sediment reaching a public or private roadway, parking lot, sidewalk, or 
other paved.  Do not remove tracked sediments by flushing.  Completely remove any 
accumulations not requiring immediate attention at least once daily at the end of the 
workday. 

H. Frequently dispose of all waste and unused construction materials in licensed solid waste 
or wastewater facilities.  Do not bury, dump, or discharge, any garbage, debris, cleaning 
wastes, toxic materials, or hazardous materials on the site, on the land surface or in 
detention basins, or otherwise allow materials to be carried off the site by runoff onto 
adjacent lands or into receiving waters or storm sewer systems. 

END OF SECTION 
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SECTION 32 05 00 

COMMON WORK RESULTS FOR ALL EXTERIOR WORK 

PART 1 GENERAL 

1.1 SECTION INCLUDES 

A. Scope 

B. Related Work 

C. Referenced Organizations 

D. Referenced Documents 

E. Quality Assurance 

F. Safety 

G. Permits 

H. Construction Limits 

I. Work by Others 

J. Submittals 

K. Off Site Storage 

L. Codes 

M. Certificates and Inspections 

N. As-Built Drawings 

1.2 SCOPE 

A. This section provides information common to two or more technical site work 
specification sections or items that are of a general nature, and not included in other 
sections.  This section applies to ALL work included as part of Division 31 and Division 
32. 

1.3 RELATED WORK 

A. Applicable provisions of General Conditions of Contract and Division 01 shall govern 
work under this Section. 
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B. Related work specified elsewhere: 
1. Section 31 22 16 – Roadway Subgrade Preparation 
2. Section 32 11 23 – Dense Graded Base 

1.4 REFERENCED ORGANIZATIONS 

A. Abbreviations of organizations referenced in these specifications are as follows: 
1. AASHTO American Association of State Highway and Transportation Officials 
2. ANSI American National Standards Institute 
3. ASTM American Society for Testing and Materials 
4. EPA Environmental Protection Agency 
5. OSHA Occupational Safety and Health Administration 
6. WDNR State of Wisconsin Department of Natural Resources 
7. WISDOT State of Wisconsin Department of Transportation 

1.5 REFERENCED DOCUMENTS 

A. Where reference is made to WisDOT or SSHSC in this specification it shall mean the 
pertinent sections of the Wisconsin Department of Transportation, Standard 
Specifications for Highway and Structure Construction (SSHSC), current edition, and all 
supplemental and interim supplemental and interim specifications.  

B. Where reference is made to the SSSWC, it shall mean pertinent sections of the Standard 
Specifications for Sewer and Water Construction (SSSWC) in Wisconsin, current edition. 

C. Method of measurement and basis of payment sections in referenced documents shall not 
apply. 

1.6 QUALITY ASSURANCE 

A. Provide materials and products as required by individual specification sections. Refer to 
Section GC - General Conditions of the Contract regarding substitutions. 

B. Provide quality assurance testing and reporting as required by individual specification 
sections.  

1.7 SAFETY 

A. Contractor is solely responsible for worksite safety. 

B. Perform all work in accordance with applicable OSHA, state and local safety standards.   

1.8 PERMITS 

A. Unless otherwise noted in the Contract Documents, Contractor shall be responsible for 
obtaining and paying for all permits necessary to complete the Work. 
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1.9 CONSTRUCTION LIMITS 

A. Construction Limits are indicated on the drawings.  In the absence of such a designation 
on the drawings, confine work to the minimum area reasonably necessary to undertake 
the Work as determined by the Dane County Project Representative.  In no case shall 
construction activities extend beyond state property lines or construction easements.  

B. The Contractor shall restore all disturbed areas in accordance with the drawings and 
specifications.  If drawings and specifications do not address restoration of specific areas, 
these areas will be restored to pre-construction conditions as approved by the Dane 
County Project Representative. 

1.10 WORK BY OTHERS 

A. Coordinate work under this project with work by Owner and other contractors on the site. 

1.11 SUBMITTALS 

A. Refer also to the General Conditions of Contract and Division 01. 

B. Submit manufacturer's shop drawings, product data, samples, substitutions and operation 
and maintenance (O&M) data for approval as required by individual specification 
sections.   

C. Unless otherwise noted, provide 6 copies of each submittal.  Submit to project 
architect/engineer (A/E) unless otherwise directed by Dane County Project 
Representative at the Pre-Construction Meeting. 

1.12 OFF SITE STORAGE 

A. Refer to Division 01. 

B. In general, the payments for materials stored off site will only be considered in instances 
where there is limited space available for storage on the site.  Prior approval by the Dane 
County Project Representative, together with the execution of a Storage Agreement will 
be required. 

1.13 CODES 

A. Comply with the requirements of all applicable, local, state and federal codes.  

1.14 CERTIFICATIONS AND INSPECTIONS 

A. Refer to Section GC - General Conditions. 

B. Obtain and pay for all required sampling, testing, inspections, and certifications except 
those expressly listed as provided by the A/E or other third party in the Contract 
Documents.  Deliver originals of certificates and documents to the Dane County Project 
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Representative within 3 days; provide copies to the A/E. Include copies of the 
certifications and documents in the O&M Manual. 

1.15 AS-BUILT DRAWINGS 

A. Dane County will provide the Contractor with a suitable set of Contract Documents on 
which daily records of changes and deviations from contract shall be recorded. 

B. At completion of the project, the Contractor shall submit the marked-up as-built drawings 
to the A/E prior to final payment. 

PART 2 PRODUCTS 

2.1 SECTION INCLUDES 

A. Barricades, Signs and Warning Devices 

2.2 BARRICADES, SIGNS, AND WARNING DEVICES 

A. Traffic barricades, traffic signs, and warning devices shall meet the requirements of 
applicable OSHA standards and the FHA Manual of Uniform Traffic Control Devices 
(MUTCD). 

PART 3 EXECUTION 

3.1 SECTION INCLUDES 

A. Maintenance of Site and Building Access/Egress 

B. Continuity of Existing Traffic/Parking and Traffic Control 

C. Survey and Staking 

D. Utility Locates 

E. Protection and Continuity of Existing Utilities 

F. Protection of Existing Work and Facilities 

G. Stormwater/Excavation Water Management 

3.2 MAINTENANCE OF SITE AND BUILDING ACCESS/EGRESS 

A. Unless otherwise shown or directed, maintain existing access and egress to the facility 
throughout construction.  Maintain ANSI A117 compliant access for disabled persons, 
delivery access, emergency vehicle access, and emergency egress.  Do not interrupt 
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access and egress without prior written approval from the Dane County Project 
Representative. 

3.3 CONTINUITY OF EXISTING TRAFFIC/PARKING AND TRAFFIC CONTROL 

A. Refer also to Section GR - General Requirements. 

B. Do not interrupt or change existing traffic, delivery, or parking without prior written 
approval from the Dane County Project Representative.  When interruption is required, 
coordinate schedule with the Owner agency to minimize disruptions.  When working in 
public right-of-way, obtain all necessary approvals and permits from applicable 
municipalities and WISDOT.   

C. When Contractor’s activities impede or obstruct traffic flow, Contractor shall provide 
traffic control devices, signs and flaggers in accordance with other Contract Documents 
and the current version of the MUTCD, or as shown on the Drawings. 

3.4 SURVEY AND STAKING 

A. A/E will provide benchmarks and control points for the project as requested by the 
Contractor if information is available and not already shown on the plans. 

B. Contractor shall be responsible for transferring benchmarks, control points, lines and 
grades to the project site as necessary to complete work. 

3.5 UTILITY LOCATES 

A. Contact Diggers Hotline at 1-800-242-8511 in accordance with statutory requirements.  
Request that non-member utilities, institution owned utilities, and private utilities be 
located by the appropriate parties.  Coordinate utility locates with Dane County 
Representative, Scott Carlson at 608-266-4179. 

B. Contractor shall include the costs for ALL underground utility locates in their bid.  
Locates shall include excavation, backfill, survey and pictures of existing utilities within 
the construction limits.  Survey information shall include size, elevation, GPS location, 
materials and height and width of utility.  Locates shall be authorized by Dane County 
Project Representative. 

3.6 PROTECTION AND CONTINUITY OF EXISTING UTILITIES 

A. Verify the locations of any water, drainage, gas, storm sewer, sanitary sewer, electric, 
telephone/communication, fuel, steam lines, chilled water or other utilities and site 
features which may be encountered in any excavations or other site work.  All lines shall 
be properly underpinned and supported to avoid disruption of service.   

B. Do not interrupt or change existing utilities without prior written approval from the Dane 
County Project Representative, affected utilities and users.  Notify all users impacted by 
outages a minimum of 48 hours in advance of outage.  Notification shall be provided in 
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writing and describe the nature and duration of outages and provide the name and number 
of Contractor’s foreman or other contact. 

C. Any service connections encountered that are to be removed shall be cut off at the limits 
of the excavation and capped in accordance with the requirements of applicable codes 
and any specifications governing such removals.  

3.7 PROTECTION OF EXISTING WORK AND FACILITIES 

A. Verify the locations of, and protect, any signs, paved surfaces, buildings, structures, 
landscaping, streetlights, utilities, and all other such facilities that may be encountered or 
interfered with during the progress of the Work.  Take measures necessary to safeguard 
all existing work and facilities that are outside the limits of the Work or items that are 
within the construction limits but are intended to remain.  Report any damage to existing 
facilities to the Dane County Project Representative immediately.  Correct all damages at 
no cost to Owner. 

3.8 STORMWATER/EXCAVATION WATER MANAGEMENT 

A. Control grading around structures, pitch ground to prevent runoff into excavated areas. 

B. Pits, trenches within building lines and other excavations shall be maintained free of 
water. 

C. Provide trenching, pumping, other facilities as needed to control stormwater runoff and 
excavation water. 

D. Notify Architect/Engineer if springs or running water are encountered in excavation; 
provide discharge by trenches, drains, pumping to point outside of excavation.  Provide 
information to Architect/Engineer of points and areas that water will be discharged. 

E. Implement stormwater runoff and drainage control measures to prevent damage from 
flooding, erosion, and sedimentation to on-site and off-site areas during construction. 

END OF SECTION 
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SECTION 32 11 23 

DENSE GRADED BASE 

PART 1 GENERAL 

1.1 SECTION INCLUDES 

A. Scope 

B. Related Work  

C. Reference Standards 

D. Submittals 

1.2 SCOPE 

A. The work under this section consists of constructing a dense graded base using crushed 
stone or crushed gravel.  The Contractor may also use crushed concrete, reclaimed 
asphaltic pavement, reprocessed material, or blended material.  The work under this 
section shall provide a surface ready for constructing and supporting the Concrete or 
Asphalt Pavement. 

1.3 RELATED WORK 

A. Applicable provisions of General Conditions of Contract and Division 01 shall govern 
work under this Section. 

B. Related work specified elsewhere: 
1. Section 31 22 16 – Roadway Subgrade Preparation 
2. Section 32 12 16 – Asphalt Paving 

1.4 REFERENCE STANDARDS 

A. American Society for Testing and Materials (ASTM): 
1. D1557 Standard Test Methods for Laboratory Compaction Characteristics of 

Soil Using Modified Effort 
2. D6938 Standard Test Method for In-Place Density and Water Content of Soil 

and Soil-Aggregate by Nuclear Methods 
3. E329 Standard Specification for Agencies Engaged in Construction 

Inspection, Testing, or Special Inspection 

1.5 SUBMITTALS 

A. Provide aggregate quality and source verification testing reports for all aggregate 
materials used on the project. All aggregates shall meet the requirements outlined in 
WisDOT Section 301.2 off the SSHSC. 
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PART 2 PRODUCTS 

2.1 SECTION INCLUDES 

A. Dense Graded Base 

2.2 DENSE GRADED BASE 

A. Use dense graded base 1-¼ inch.  Provide aggregate conforming to WisDOT Section 
301.2 of the SSHSC for crushed stone, crushed gravel, crushed concrete, reclaimed 
asphaltic pavement, reprocessed material or blended material. Material gradations shall 
conform to WisDOT Section 305.2.2 of the SSHSC unless specified elsewhere in the 
contract documents. 

PART 3 EXECUTION 

3.1 SECTION INCLUDES 

A. Construction 

B. Compaction 

C. Cleanup 

3.2 CONSTRUCTION 

A. Preparing the Foundation: 
1. Refer to Section 31 22 16.15 – Roadway Subgrade Preparation. 

B. Placing Dense Graded Base Aggregate: 
1. Construct Dense Graded Base as specified in WisDOT Section 305.3 of the 

SSHSC.  Compact each base layer, including shoulder foreslopes, with 
equipment specified in WisDOT Section 301.3.1 of the SSHSC.  

2. Use standard compaction conforming to WisDOT Section 301.3.4.2 of the 
SSHSC, unless otherwise specified herein. Final shaping of shoulder foreslopes 
does not require compaction. 

3. Construct the base to the width and section the drawings show. Shape, and 
compact the base surface to within 0.04 feet of the drawing elevation. 

4. Ensure there is adequate moisture in the aggregate during placing, shaping, and 
compacting to prevent segregation and achieve adequate compaction.  Moisture 
condition dense graded base as necessary to achieve required density as 
determined by ASTM D1557. 

5. Excavation shall be reasonably free of water prior to placement of dense graded 
base.  Do not place dense graded base on frozen surfaces or use frozen material. 

6. Maintain the base until paving over it, or until the Dane County Project 
Representative accepts the work, if paving is not part of the contract. 
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3.3 COMPACTION 

A. Compacting Dense Graded Base Aggregate: 
1. If using a pneumatic roller, do not exceed a compacted thickness of 6 inches per 

layer. For the first layer placed over a loose sandy subgrade, the Contractor may, 
with A/E approval, increase the compacted layer thickness to 8 inches.  If using a 
vibratory roller, do not exceed a compacted thickness of 8 inches per layer. 

2. The material shall be compacted to meet the following: 
a. Test method to determine max. density & moisture ASTM D1557 
b. Relative compaction relative to the optimum 95% 
c. Moisture content relative to the optimum -2% to +2% 

3. The compacted material shall be tested for in-place field density in accordance 
with this Section, Part I, Quality Assurance. 

3.4 CLEANUP 

A. After the project is completed, thoroughly clean up all debris which may have 
accumulated during the placement of dense graded base and breaker run, if placed.  All 
storm sewer manholes, inlets, and trench drains within the project area shall be inspected 
in the presence of the Dane County Project Representation, the Owner Agency, and the 
A/E to confirm there is no accumulated debris.  The Contractor shall ensure the 
manholes, inlets, and trench drains are free of water and debris prior to inspection by the 
parties noted above.  Any accumulated debris in the manholes, inlets, and trench drains 
shall be removed and properly disposed of by the Contractor.  

B. Replace or repair as required, all surfaces and/or landscape features damaged or disturbed 
under this item of work. 

END OF SECTION 
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SECTION 32 12 16 

ASPHALT PAVING 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section Includes: 
1. Asphalt materials. 
2. Aggregate materials. 
3. Pavement-marking paint. 

B. Related Sections: 
1. Section 01 00 00 - Basic Requirements 
2. Section 01 74 19 - Recycling 
3. Section 31 00 00 - Earthwork 

1.2 MEASUREMENT AND PAYMENT 

A. Basis of Payment.  HMA Pavement mixture of this type or types, accepted as stated 
above, shall be measured by square yard of mixed aggregate and asphaltic material laid 
and compacted in place and shall include all work necessary to provide quality 
management programs in accordance with Section 460 of State of Wisconsin, 
Department of Transportation Standard Specifications for Highway and Structure 
standard: Sections: 455.0105 Asphaltic material PG58-28 and 460.1101 HMA Pavement 
Type E-1 for Heavy Duty Pavement & E-0.3 for Light Duty Pavement. 

B. Method of Payment.  Payment will be made only for supplied material accompanied by 
ticket containing this information: 
1. Ticket number, date, and time 
2. Type of material 
3. Gross and net weights 

C. Copy of tickets will be given to County inspector on job site. 

1.3 REFERENCES 

A. State of Wisconsin, Department of Transportation Standard Specifications for Highway 
and Structure standard. 

1.4 SUBMITTALS 

A. Product Data: 
1. Submit product information for asphalt and aggregate materials. 
2. Submit mix design with laboratory test results supporting design. 

B. Manufacturer's Certificate: Certify Products meet or exceed specified requirements.  

 
  Asphalt Paving 
Bid No. 316007  32 12 16 - 1 



1.5 QUALITY ASSURANCE 

A. Mixing Plant: Conform to State of Wisconsin, Department of Transportation Highway 
and Structure standard. 

B. Perform Work in accordance with State of Wisconsin, Department of Transportation 
Standard Specifications for Highway and Structure standard. 

1.6 QUALIFICATIONS 

A. Installer: Company specializing in performing work of this section with minimum five 
(5) years experience. 

1.7 PROJECT CONDITIONS 

A. Environmental Limitations: Do not apply asphalt materials if subgrade is wet or 
excessively damp, if rain is imminent or expected before time required for adequate cure, 
or if these conditions are not met: 
1. Tack Coat: Minimum surface temperature of 60 degrees F (15.6 degrees C). 
2. Asphalt Base Course: Minimum surface temperature of 40 degrees F 

(4.4 degrees C) and rising at time of placement. 
3. Asphalt Surface Course: Minimum surface temperature of 60 degrees F 

(15.6 degrees C) at time of placement. 

B. Pavement-Marking Paint: Proceed with pavement marking only on clean, dry surfaces 
and at minimum ambient or surface temperature of 40 degrees F (4.4 degrees C) for oil-
based materials or 55 degrees F (12.8 degrees C) for water-based materials, and not 
exceeding 95 degrees F (35 degrees C). 

PART 2 PRODUCTS 

2.1 HMA PAVEMENT - TYPE E-1 & TYPE E-0.3 
 

 Description:  Materials covered under this provision shall conform to State of Wisconsin, 
 Department of Transportation's specifications for each “Type” mix. The asphaltic pavement shall 
 be 3 ¾” installed in a 2” binder lift and a 1 ¾”surface layer. The said pavement mix shall be LT 
 58-28S pavement in conformance with WisDOT Standard Spec Section 460. The binder lift 
 nominal maximum gradation shall be 19.0 millimeters. The surface lift nominal maximum 
 gradation shall be 12.5 millimeters. All surface pavement lateral pavement seams 
 shall be offset a minimum of 6” from binder pavement lateral seams and be compacted with a hot 
 roller. Trucks transporting the asphaltic material shall be covered with a tarp at all times until 
 paving operations begin for that load. The material shall have a temperature of 270°F -300°F at 
 time of paving and loads of asphalt that are less than 250°F or more than 350°F shall be rejected. 

A. Contractor will be responsible for providing mix design(s) and for testing required to 
insure uniformity of mix and adequacy of compaction. Mix design must be submitted to 
County for approval within 30 days after execution of contract. In no case will paving be 
allowed to begin until County is in receipt of said mix design(s). 
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B. Mix designs must be prepared by approved materials engineering consultant. Designs 
from previous years will not be allowed unless certification is included as to proposed 
aggregate and asphalt source, quality and consistency being equal to previous years. 
Separate mix design must be submitted for both upper and lower courses, if both are 
required. Separate mix designs shall be provided for each different source of aggregate. 

C. Unless otherwise specified by County, asphalt cement shall be PG 58-28 for each “Type” 
of pavement specified. 

Permeable Pavement 

General: 
The aggregate storage reservoir shall consist of 8” of ASTM # 57 open graded 
stone and 12” of ¾” (#1) open graded stone as detailed in the plans and the 
WisDOT Standard Specs they reference. 
 
A non-woven geotextile fabric shall be placed at the bottom of excavation and 
extend upwards 12” along the sides of the excavation. 
 
Permeable Pavement asphalt mix shall conform to the following: 
 
     MIX 
Property       Value    
Binder Content      5.5% 
Binder Grade       64-28 
Percent Binder Replacement     25 max 
% Air Voids (Va @ 50 gyrations)    16-22 
Dust to Effective Binder Ratio    1.0 max 
Tensile Strength Ratio (TSR@ 50 gyrations and  
design air voids) [ASTM D4867]   70% min 
Draindown at Production Temperature   0.3% max 
 
    AGGREGATE 
Property       Value    
LA Abrasion (% Loss) [AASHTO T96] 
   100 revolutions   13 max 
   500 revolutions   45 max 
Soundness(% Loss) UsingSodium Sulfate 
[AASHTO T104]      12 max 
Freeze/Thaw Soundness(% Loss) AASHTO   18 max  
Fractured Faces(% by Count)  
[ASTM D5821]  2 faces   90 min 
    1 face    100 min 
Flat and Elongated(% by Weight)  
[ASTM D7064M]  5% max;   5:1 ratio 
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    BLENDED AGGREGATE GRADATION 
 Property       Value    
  Sieve (% Passing)  12.5 mm NMAS   9.5mm NMAS 
  3/4"     100     n/a 
  1/2"     85-100    100 
  3/8"     55-75     90-100 
  Sieve (% Passing)   12.5 mm NMAS   9.5mm NMAS 
  #4     10-25     15-40 
  #8     3-15     5-20 
  #200     1-4     2-8 
 Voids in Mineral Aggregate (%)  24 minimum    25 minimum 
 
*Source: Wisconsin Asphalt Pavement Association Technical Bulletin on Porous Asphalt 
Pavements Dated September 2015. 

2.2 ASPHALT MATERIALS 

A. Asphalt Binder and Surface Course shall be in accordance with State of Wisconsin, 
Department of Transportation Standard Specifications for Highway and Structure 
standard:  

2.3 AGGREGATE MATERIALS 

A. All Aggregate shall be in accordance with State of Wisconsin, Department of 
Transportation Standard Specifications for Highway and Structure standard. 

2.4 AUXILIARY MATERIALS 

A. Pavement-Marking Paint: MPI #97 Latex Traffic Marking Paint. 

B. Color: Yellow Conventional, 4 inch width. 

PART 3 EXECUTION 

3.1 EXAMINATION 

A. Verify existing conditions before starting work. 

3.2 PAVEMENT MARKING 

A. Do not apply pavement-marking paint until layout, colors, and placement have been 
verified with Owner. 

B. Allow paving to age for 24 hours minimum before starting pavement marking. 
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C. Sweep and clean surface to eliminate loose material and dust. 

D. Apply paint with mechanical equipment to produce pavement markings, of dimensions 
indicated, with uniform, straight edges. Apply at manufacturer's recommended rates to 
provide minimum wet film thickness of 15 mils (0.4 mm). 

3.3 FIELD QUALITY CONTROL 

A. Asphalt Paving Thickness: ASTM D3549; test one core sample from every 1000 square 
yards (836 square m) compacted paving. 

3.4 PROTECTION OF FINISHED WORK 

A. Immediately after placement, protect paving from mechanical injury for 48 hours or until 
surface temperature is less than 140 degrees F (60 degrees C). 

END OF SECTION 
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	03 30 00 Concrete Spec FINAL
	PART 1 GENERAL
	1.1 SUMMARY
	A. Section includes cast-in-place concrete for the following:
	1. Slabs on grade.
	2. Control, expansion and contraction joint devices.


	1.2 REFERENCES
	A. American Concrete Institute:
	1. ACI 301 - Specifications for Structural Concrete.
	2. ACI 305 - Hot Weather Concreting.
	3. ACI 306.1 - Standard Specification for Cold Weather Concreting.
	4. ACI 308.1 - Standard Specification for Curing Concrete.

	B. ASTM International:
	1. ASTM C94/C94M - Standard Specification for Ready-Mixed Concrete.
	2. ASTM C150 - Standard Specification for Portland Cement.
	3. ASTM C260 - Standard Specification for Air-Entraining Admixtures for Concrete.
	4. ASTM C494/C494M - Standard Specification for Chemical Admixtures for Concrete.
	5. ASTM C1116 - Standard Specification for Fiber-Reinforced Concrete and Shotcrete.
	6. ASTM D1751 - Standard Specification for Preformed Expansion Joint Filler for Concrete Paving and Structural Construction (Nonextruding and Resilient Bituminous Types).
	7. ASTM D6690 - Standard Specification for Joint and Crack Sealants, Hot Applied, for Concrete and Asphalt Pavements.


	1.3 SUBMITTALS
	A. Product Data: Submit data on joint devices, attachment accessories and admixtures.
	B. Design Data:
	1. Submit concrete mix design for each concrete strength. Submit separate mix designs when admixtures are required for the following:
	a. Hot and cold weather concrete work.
	b. Air entrained concrete work.

	2. Identify mix ingredients and proportions, including admixtures.
	3. Identify chloride content of admixtures and whether or not chloride was added during manufacture.

	C. Samples: Submit two samples of expansion/contraction joint and control joint.
	D. Manufacturer's Installation Instructions: Submit installation procedures and interface required with adjacent Work.

	1.4 CLOSEOUT SUBMITTALS
	A. Project As-built Documents: Accurately record actual locations of embedded utilities and components concealed from view in finished construction.

	1.5 QUALITY ASSURANCE
	A. Perform Work in accordance with ACI 301.
	B. Conform to ACI 305 when concreting during hot weather.
	C. Conform to ACI 306.1 when concreting during cold weather.
	D. Acquire cement and aggregate from one source for the Work.

	1.6 QUALITY ASSURANCE
	A. Perform the Work in accordance with ACI 301 and State of Wisconsin standards.

	1.7 ENVIRONMENTAL REQUIREMENTS
	A. Maintain concrete temperature after installation at minimum 39T50 degrees F39T for minimum 7 days.


	PART 2 PRODUCTS
	2.1 CONCRETE MATERIALS
	A. Cement: ASTM C150, Type I conforming to WisDOT Standard Spec Section 501
	B. Water: ACI 318; potable.

	2.2 ADMIXTURES
	A. Furnish materials in accordance with State of Wisconsin standards.
	B. Air Entrainment: ASTM C260.

	2.3 JOINT DEVICES AND FILLER MATERIALS
	A. Joint Filler: AASHTO M 153 or AASHTO M 213.
	B. Where dowel bars are required, use filler with holes factory-punched at the dowel bar locations and with a diameter not greater than 1/8 inch larger than the nominal dowel bar diameter.C. Sealant: ASTM C 309, Type II, Class B.

	2.4 CONCRETE MIX
	A. Select proportions for normal weight concrete in accordance with ACI 301. Provide concrete to the following criteria:
	B. Ready Mixed Concrete: Mix and deliver concrete in accordance with ASTM C94/C94M.
	C. Site Mixed Concrete: Mix concrete in accordance with ACI 318.


	PART 3 EXECUTION
	3.1 EXAMINATION
	A. Verify requirements for concrete cover over reinforcement.
	B. Verify anchors, seats, plates, reinforcement and other items to be cast into concrete are accurately placed, positioned securely, and will not interfere with placing concrete.

	3.2 PREPARATION
	A. Prepare previously placed concrete by cleaning with steel brush and applying bonding agent. Remove laitance, coatings, and unsound materials.
	B. In locations where new concrete is doweled to existing work, drill holes in existing concrete, insert steel dowels and pack solid with non-shrink grout.
	C. Remove debris from formwork, reinforcement, and concrete substrates.
	D. Remove water from areas receiving concrete before concrete is placed.

	3.3 PLACING CONCRETE
	A. Deposit concrete on the base course continuously in a manner that minimizes segregation. Place to a depth sufficiently above grade so, after consolidating and finishing, the required slab thickness is obtained and the surface conforms to the specif...
	B. Ensure reinforcement, inserts, embedded parts, formed expansion and contraction joints are not disturbed during concrete placement.
	C. Extend joint filler from bottom of slab to within 39T1/8inch39T of finished slab surface.
	D. Install construction joint devices in coordination with slab placement sequence. Set top to required elevations. Secure to resist movement by wet concrete.
	E. Install joint device anchors. Maintain correct position to allow joint cover to be flush with floor finish.
	F. Install joint covers in longest practical length, when adjacent construction activity is complete.
	G. Deposit concrete at final position. Prevent segregation of mix.
	H. Place concrete in continuous operation for each panel or section determined by predetermined joints.
	I. Insert single spud hand vibrators vertically in a grid pattern just long enough to bring mortar to the surface. Ensure that areas visibly affected by successive vibrator insertions overlap by 2 - 3 inches. Do not drag spud vibrators through the con...
	J. Vibrate to a depth that consolidates the concrete above and below the reinforcement. Vibrate along the forms as required to achieve a void-free formed edge. Do not allow vibrators to contact reinforcement, forms, or the grade during vibration.
	K. Float the surface as needed to produce a uniform surface. Before the concrete's initial set, tool the pavement edges and along each side of transverse isolation joints, formed joints, transverse construction joints, and fixed forms to produce a tru...
	L. Remove forms after the pavement has cured sufficiently to avoid damaging the concrete.
	M. Maintain records of concrete placement. Record date, location, quantity, air temperature, and test samples taken.
	N. Place concrete continuously between predetermined expansion, control, and construction joints.

	3.4 CONCRETE FINISHING
	Float the surface as needed to produce a uniform surface. Tool the pavement edges and along each side of transverse isolation joints, formed joints, transverse construction joints, and fixed forms to produce a true-to-line 1/4-inch radius with a smoot...

	3.5 CURING AND PROTECTION
	A. Immediately after placement, protect concrete from premature drying, excessively hot or cold temperatures, and mechanical injury.
	B. Maintain concrete with minimal moisture loss at relatively constant temperature for period necessary for hydration of cement and hardening of concrete.
	C. Cure floor surfaces in accordance with ACI 301.

	3.6 FIELD QUALITY CONTROL
	A. Submit proposed mix design to Public Works Project Manager for review prior to commencement of Work.
	B. Concrete Inspections:
	1. Continuous Placement Inspection: Inspect for proper installation procedures.
	2. Periodic Curing Inspection: Inspect for specified curing temperature and procedures.

	C. Maintain records of concrete placement. Record date, location, quantity, air temperature and test samples taken.

	3.7 PATCHING
	A. Allow Public Works Project Manager to inspect concrete surfaces immediately upon removal of forms.
	B. Excessive honeycomb or embedded debris in concrete is not acceptable. Notify Public Works Project Manager upon discovery.
	C. Patch imperfections as directed by Public Works Project Manager in accordance with ACI 301.

	3.8 DEFECTIVE CONCRETE
	A. Defective Concrete: Concrete not conforming to required lines, details, dimensions, tolerances or specified requirements.
	B. Repair or replacement of defective concrete will be determined by Assistant Facilities Manager and/or Public Works Project Manager.
	C. Do not patch, fill, touch-up, repair, or replace exposed concrete except upon express direction of Assistant Facilities Manager and/or Public Works Project Manager for each individual area.

	3.9 PAVEMENT MARKINGS
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	INSTRUCTIONS TO BIDDERS
	1.  GENERAL
	2.  DRAWINGS AND SPECIFICATIONS
	3.  INTERPRETATION
	4.  QUALIFICATIONS OF BIDDER (CONTRACTOR AND SUBCONTRACTOR)
	5.  BID GUARANTEE
	6.  WITHDRAWAL OF BIDS
	7.  CONTRACT FORM
	8.  CONTRACT INTERESTS BY COUNTY PUBLIC OFFICIALS
	9.  EMERGING SMALL BUSINESS PROVISIONS
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	20.  SPECIAL HAZARDS COVERAGE
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	DANE COUNTY
	EMERGING SMALL BUSINESS REPORT - CERTIFICATION
	BIDDER INFORMATION

	FORM B
	DANE COUNTY (Copy this Form as necessary to provide complete information)
	EMERGING SMALL BUSINESS REPORT - INVOLVEMENT

	FORM C
	DANE COUNTY (Copy this Form as necessary to provide complete information)
	EMERGING SMALL BUSINESS REPORT - Contacts

	FORM D
	DANE COUNTY
	EMERGING SMALL BUSINESS REPORT - CERTIFICATION STATEMENT
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	Bid Form
	Bid No. 316007
	Project: pARKING/DRIVEWAY PAVING and range improvements
	Dane county law enforcement training center
	TO: Dane County Department of Public Works, Highway & Transportation Project Manager
	1919 Alliant Energy Center Way
	Madison, Wisconsin  53713
	Note: Wisconsin Statute 77.54 (9m) allows for no sales & USE tax on the purchase of materials for County Public Works projects.


	Base Bid - Lump Sum:
	DEDUCT Alternate Bid 1 - Lump Sum:
	UNIT PRICING:  removal of soil
	UNIT PRICING:  Paving
	Signature:
	This page is for Bidders’ reference and need not be submitted with Bid Form.
	Bid Check List:
	Bidders Should Be Aware Of The Following:
	Dane County Vendor Registration Program
	Dane County Best Value Contracting Pre-Qualification
	Equal Benefits Requirement
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	GENERAL CONDITIONS OF CONTRACT
	1.  CONSTRUCTION DOCUMENTS
	2.  DEFINITIONS
	3.  ADDITIONAL INSTRUCTIONS AND DRAWINGS
	4.  SHOP DRAWINGS, PRODUCT DATA AND SAMPLES
	5.  CUTTING AND PATCHING
	6.  CLEANING UP
	7.  USE OF SITE
	8.  MATERIALS AND WORKMANSHIP
	9.  CONTRACTOR’S TITLE TO MATERIALS
	10.  “OR EQUAL” CLAUSE
	11.  PATENTS AND ROYALTIES
	12.  SURVEYS, PERMITS, REGULATIONS AND TAXES
	13.  CONTRACTOR’S OBLIGATIONS AND SUPERINTENDENCE
	14.  WEATHER CONDITIONS
	15.  PROTECTION OF WORK AND PROPERTY
	16.  INSPECTION AND TESTING OF MATERIALS
	17.  REPORTS, RECORDS AND DATA
	18.  CHANGES IN THE WORK
	19.  EXTRAS
	20.  TIME FOR COMPLETION
	21.  CORRECTION OF WORK
	22.  SUBSURFACE CONDITIONS FOUND DIFFERENT
	23.  RIGHT OF DEPARTMENT TO TERMINATE CONTRACT
	24.  CONSTRUCTION SCHEDULE AND PERIODIC ESTIMATES
	25.  PAYMENTS TO CONTRACTOR
	26.  WITHHOLDING OF PAYMENTS
	27.  ACCEPTANCE OF FINAL PAYMENT AS RELEASE
	28.  PAYMENTS BY CONTRACTOR
	29.  CONTRACT SECURITY
	30.  ASSIGNMENTS
	31.  MUTUAL RESPONSIBILITY OF CONTRACTORS
	32.  SEPARATE CONTRACTS
	33.  SUBCONTRACTS
	34.  PUBLIC WORKS PROJECT Manager’S AUTHORITY
	35.  ENGINEER’S AUTHORITY
	36.  STATED ALLOWANCES
	37.  ESTIMATES OF QUANTITIES
	38.  LANDS AND RIGHTS-OF-WAY
	39.  GENERAL GUARANTEE
	40.  CONFLICTING CONDITIONS
	41.  NOTICE AND SERVICE THEREOF
	42.  PROTECTION OF LIVES AND HEALTH
	43.  AFFIRMATIVE ACTION PROVISION AND MINORITY / WOMEN / DISADVANTAGED BUSINESS ENTERPRISES
	44.  COMPLIANCE WITH FAIR LABOR STANDARDS
	45.  DOMESTIC PARTNERSHIP BENEFITS
	46.  USE AND OCCUPANCY PRIOR TO ACCEPTANCE
	47.  MINIMUM WAGES
	48.  CLAIMS
	49.  ANTITRUST AGREEMENT
	50.  INSURANCE
	51.  WISCONSIN LAW CONTROLLING

	11 -Supplementary Cond. Final
	1.  Application & Certificate for Payment
	2.  Prevailing Wage Rate Determination
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	13 - 01 00 00 Basic Req. Final
	PART 1 GENERAL
	1.1 SECTION SUMMARY
	A. Section Includes:
	1. Section Summary
	2. Summary of the Work
	3. Contractor Use of Premises
	4. Applications for Payment
	5. Change Procedures
	6. Alternates
	7. Coordination
	8. Cutting and Patching
	9. Conferences
	10. Progress Meetings
	11. Submittal Procedures
	12. Proposed Products List
	13. Shop Drawings
	14. Product Data
	15. Samples
	16. Manufacturers' Instructions
	17. Manufacturers' Certificates
	18. Quality Assurance / Quality Control of Installation
	19. References
	20. Interior Enclosures
	21. Protection of Installed Work
	22. Parking
	23. Staging Areas
	24. Occupancy During Construction and Conduct of Work
	25. Protection
	26. Progress Cleaning
	27. Products
	28. Transportation, Handling, Storage and Protection
	29. Product Options
	30. Substitutions
	31. Starting Systems
	32. Demonstration and Instructions
	33. Contract Closeout Procedures
	34. Final Cleaning
	35. Adjusting
	36. Operation and Maintenance Data
	37. Spare Parts and Maintenance Materials
	38. As-Built and Record Drawings and Specifications


	1.2 SUMMARY OF THE WORK
	A.  Contractor to provide parking lot/driveway paving, range area improvements (including permeable pavement and concrete slab) and drainage upgrades (including storm sewer replacement).     Perform the Work as specified and detailed in Construction D...
	B. Permits:  Prior to commencement of the Work, Contractor to secure any and all necessary permits (with the exception of the Erosion Control Permit which the County will provide) for completion of the Work.
	C. Diggers Hotline:
	1. It is General Contractor’s responsibility to contact Diggers Hotline(1.800.242-8511) to have all utility locations marked prior to excavation and planning an excavation in a timely manner so as not to delay the Work.
	2. Diggers Hotline shall also be used to obtain information on safe working clearances from overhead lines.
	3. Completely comply with all requirements of each affected utility company.
	4. It is General Contractor’s responsibility to contact & hire private utility locating services if necessary.


	1.3 CONTRACTOR USE OF PREMISES
	A. Limit use of premises to allow work by Contractors or Subcontractors and access by Owner.
	B. If necessary  coordinate utility outages and shutdowns with Owner.

	1.4 APPLICATIONS FOR PAYMENT
	A. Submit two (2) original copies with “wet” signatures of each application on AIA G702™ and G703™ forms or approved contractors invoice form.
	B. Content and Format:  Utilize Schedule of Values for listing items in Application for Payment.
	C. Payment Period:  Monthly.
	D. Submit Applications for Payment to Public Works Project Manager for approval & processing for payment.

	1.5 CHANGE PROCEDURES
	A. Contractor's costs for Products, delivery, installation, labor, insurance, payroll, taxes, bonding, equipment rental, overhead and profit will be included in Change Orders authorizing expenditure of funds from contingency allowance.

	1.6 ALTERNATES
	A. Alternates quoted on Bid Form shall be reviewed and accepted or rejected at Owner's option.
	B. Coordinate related work and modify surrounding work as required.

	1.7 COORDINATION
	A. Coordinate scheduling, submittals, and work of various sections of Specifications to assure efficient and orderly sequence of installation of interdependent construction elements.
	B. Verify utility requirement characteristics of operating equipment are compatible with building utilities.
	C. Coordinate space requirements and installation of mechanical and electrical work that are indicated diagrammatically on Drawings.
	D. Public Works Project Engineer may choose to videotape site or workers as the Work progresses.

	1.8 CUTTING AND PATCHING
	A. Employ a skilled and experienced installer to perform cutting and patching where required on project.
	B. Refinish surfaces to match adjacent finishes.

	1.9 CONFERENCES
	A. There will be pre-bid conference for this project; see Instructions to Bidders.
	B. Owner will schedule a pre-construction conference after Award of Contract for all affected parties.
	C. Contractor shall submit Construction Schedule at pre-construction meeting.
	D. When required in individual Specification section, convene a pre-installation conference at project site prior to commencing work of Section.

	1.10 PROGRESS MEETINGS
	A. Schedule and administer meetings throughout progress of the Work with minimum of one (1) per week, with Public Works Project Manager and Engineer..
	B. Preside at meetings, record minutes, and distribute copies within two (2) business days to those affected by decisions made.

	1.11 SUBMITTAL PROCEDURES
	A. Submittal form to identify Project, Contractor, Subcontractor or supplier; and pertinent Construction Documents references.
	B. Apply Contractor's stamp, signed or initialed, certifying that review, verification of Products required, field dimensions, adjacent construction work, and coordination of information is in accordance with requirements of the Work and Construction ...
	C. Identify variations from Construction Documents and Product or system limitations that may be detrimental to successful performance of completing the Work.
	D. Revise and resubmit submittals as required; identify all changes made since previous submittal.

	1.12 PROPOSED PRODUCTS LIST
	A. Within fifteen (15) business days after date of Award of Contract, submit complete list of major Products proposed for use, with name of manufacturer, trade name, and model number of each Product.

	1.13 SHOP DRAWINGS
	A. Submit number of copies that Contractor requires, plus three (3) copies that shall be retained by Public Works Project Manager and Engineer.

	1.14 PRODUCT DATA
	A. Submit number of copies that Contractor requires, plus two (2) copies that shall be retained by Public Works Project Manager.
	B. Mark each copy to identify applicable products, models, options, and other data. Supplement manufacturer's standard data to provide information unique to this Project.

	1.15 SAMPLES
	A. Submit samples to illustrate functional and aesthetic characteristics of Product.
	B. Submit samples of finishes from full range of manufacturers' standard colors, textures, and patterns for Public Works Project Manager's selection.

	1.16 MANUFACTURERS' INSTRUCTIONS
	A. When specified in individual Specification sections, submit manufacturers' printed instructions for delivery, storage, assembly, installation, start-up, adjusting, and finishing, in quantities specified for Product Data.

	1.17 MANUFACTURERS' CERTIFICATES
	A. When specified in individual Specification sections, submit manufacturers' certificate to Public Works Project Manager for review, in quantities specified for Product Data.
	B. Indicate material or Product conforms to or exceeds specified requirements. Submit supporting reference data, affidavits, and certifications as appropriate.

	1.18 QUALITY ASSURANCE / QUALITY CONTROL OF INSTALLATION
	A. Monitor quality control over suppliers, manufacturers, Products, services, site conditions, and workmanship, to produce work of specified quality.
	B. Comply fully with manufacturers' instructions.
	C. Comply with specified standards as minimum quality for the Work except when more stringent tolerances, codes, or specified requirements indicate higher standards or more precise workmanship.

	1.19 REFERENCES
	A. Conform to reference standard by date of issue current as of date for receiving bids.
	B. Should specified reference standard conflict with Construction Documents, request clarification from Public Works Project Manager before proceeding.

	1.20 INTERIOR ENCLOSURES
	A. Not Applicable.

	1.21 PROTECTION OF INSTALLED WORK
	A. Protect installed work and provide special protection where specified in individual Specification sections.

	1.22 PARKING
	A. Arrange for temporary parking areas to accommodate construction personnel. Parking shall be available at the Work site.

	1.23 STAGING AREAS
	A. Coordinate staging areas with Public Works Project Manager prior to starting the Work.
	B. On-site space for use as staging areas and storage of materials is limited and will be apportioned among various Contractors as their needs dictate with due regard for storage requirements of each Contractor.  Each Contractor shall be responsible f...

	1.24 OCCUPANCY DURING CONSTRUCTION AND CONDUCT OF WORK
	A. Areas of existing facility and parking lot will be occupied during period when the Work is in progress.  Work may be done during normal business hours (7:30 am to 5:30 pm), but confer with Owner, schedule work and store materials so as to interfere...
	B. Work shall be done so as not to interfere with access to area and so as to cause least possible interference with normal operation of facility or any essential service thereof.
	C. Contractor shall, at all times, provide safe access to facility by Owner, employees and public.
	D. Contractor is responsible for providing & maintaining temporary toilet facilities.
	E. Each Contractor shall arrange with Owner to make necessary alterations, do new work, make connections to all utilities, etc., at such times as will not cause interruption of utility services to facility.  Contractor doing this work shall protect, c...

	1.25 PROTECTION
	A. Contractor shall protect from injury all trees, shrubs, hedges, walks and driveways and pay for any damage to same resulting from insufficient or improper protection.
	B. Contractor shall provide and maintain barricades & signage to prohibit or control  public access to construction site.
	C. Contractor shall provide and maintain guard lights at all barricades, railings, obstructions in streets, roads or sidewalks.

	1.26 PROGRESS CLEANING
	A. Maintain site  areas free of waste materials, debris, and rubbish. Maintain site in clean and orderly condition.

	1.27 PRODUCTS
	A. Products:  Means new material, machinery, components, equipment, fixtures, and systems forming the Work, but does not include machinery and equipment used for preparation, fabrication, conveying and erection of the Work. Products may also include e...
	B. Do not use materials and equipment removed from existing premises, except as specifically identified or allowed by Construction Documents.

	1.28 TRANSPORTATION, HANDLING, STORAGE AND PROTECTION
	A. Transport, handle, store and protect Products in accordance with manufacturer's instructions.

	1.29 PRODUCT OPTIONS
	A. Where definite material is specified, it is not intentional to discriminate against "equal" product made by another manufacturer. Intention is to set definite standard of material quality.
	B. Products and materials that are not specified, but have been approved for use by Public Works Project Manager shall be identified in addenda to all bidding contractors.
	C. Requests for material or product substitutions submitted after Bid Due Date shall be considered. Owner reserves right to approve or reject substitutions based on Specification requirements and intended use.

	1.30 SUBSTITUTIONS
	A. Public Works Project Manager shall consider requests for Substitutions only within fifteen (15) calendar days after date of Public Works Construction Contract.
	B. Document each request with complete data substantiating compliance of proposed Substitution with Construction Documents.
	C. Submit three (3) copies of requests for Substitution for consideration. Limit each request to one (1) proposed Substitution.
	D. Substitutions shall not change contract price established at Bid Due Date.

	1.31 STARTING SYSTEMS
	A. Not Applicable.

	1.32 DEMONSTRATION AND INSTRUCTIONS
	A. Not Applicable.

	1.33 CONTRACT CLOSEOUT PROCEDURES
	A. Submit written certification that Construction Documents have been reviewed, the Work has been inspected, and the Work is complete in accordance with Construction Documents and ready for Public Works Project Manager's inspection.
	B. Submit final Application for Payment identifying total adjusted Contract Sum / Price, previous payments, and amount remaining due.  Provide Equal Benefits Certification with Final Payment request.

	1.34 FINAL CLEANING
	A. Execute final cleaning prior to final inspection.
	B. Remove waste and surplus materials and rubbish from site.

	1.35 ADJUSTING
	A. Adjust operating Products and equipment to ensure smooth and unhindered operation.

	1.36 OPERATION AND MAINTENANCE MANUAL
	A. Not Used.

	1.37 SPARE PARTS AND MAINTENANCE MATERIALS
	A. Provide Products, spare parts, maintenance and extra materials in quantities specified in individual Specification Sections.
	B. Deliver to the Work site and place in location as directed.

	1.38 AS-BUILT AND RECORD DRAWINGS AND SPECIFICATIONS
	A. Contractor-produced Drawings and Specifications shall remain property of Contractor whether Project for which they are made is executed or not.  Contractor shall furnish Public Works Project Manager with original marked up redlines of Construction ...


	PART 2 PRODUCTS
	Not Used.

	PART 3 EXECUTION
	Not Used.


	14 - 01 74 19 Recycling  Final
	PART 1 GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Summary
	2. Waste Management Goals
	3. Construction and / or Demolition Waste Management
	4. Waste Management Plan
	5. Reuse
	6. Recycling
	7. Materials Sorting and Storage On Site
	8. Lists of Recycling Facilities Processors and Haulers
	9. Waste Management Plan Form

	B. Related Sections:
	1. Section 01 00 00 - Basic Requirements
	2.  Section 02 41 13 - Selective Demolition


	1.2 WASTE MANAGEMENT GOALS
	A. Dane County requires that as many waste materials as possible produced as result of this project be salvaged, reused or recycled in order to minimize impact of construction waste on landfills and to minimize expenditure of energy and cost in fabric...

	1.3 CONSTRUCTION AND / OR DEMOLITION WASTE MANAGEMENT
	A. All construction and demolition waste suitable for recycling [may, must] go to Dane County Construction & Demolition Recycling Facility located at 7102 US Hwy 12, Madison, located across from Yahara Hills Golf Course.  This facility can receive mix...
	B. Dane County Landfill, also at 7102 US Hwy 12, Madison, must receive all other waste from this project.  28TUwww.countyofdane.com/pwht/recycle/landfill.aspxU28T.

	1.4 WASTE MANAGEMENT PLAN
	A. Contractor shall develop Waste Management Plan (WMP) for this project.  Public Works Project Manager and / or Architect / Engineer may be contacted with questions.  Outlined in RECYCLING section of this specification are examples of materials that ...
	B. Contractor shall complete WMP and include cost of recycling / reuse in Bid.  WMP will be submitted to Public Works Project Manager within fifteen (15) business days of Bid Due date.  Copy of blank WMP form is in this Section.  Submittal shall inclu...
	1. Information on:
	a. Types of waste materials produced as result of work performed on site;
	b. Estimated quantities of waste produced;
	c. Identification of materials with potential to be recycled or reused;
	d. How materials will be recycled or reused;
	e. On-site storage and separation requirements (on site containers);
	f. Transportation methods; and
	g. Destinations.



	1.5 REUSE
	A. Contractors and subcontractors are encouraged to reuse as many waste materials as possible.  Salvage should be investigated for materials not reusable on site.

	1.6 RECYCLING
	A. These materials may be recycled at Dane County Construction & Demolition Recycling Facility:
	1. Wood.
	2. Wood Pallets.
	3. PVC Plastic (pipe, siding, etc.).
	4. Asphalt & Concrete.
	5. Bricks & Masonry.
	6. Vinyl Siding.
	7. Cardboard.
	8. Metal.
	9. Unpainted Gypsum Drywall.
	10. Shingles.

	B. These materials can be recycled elsewhere in Dane County area:
	1. Fluorescent Lamps.
	2. Foam Insulation & Packaging (extruded and expanded).
	3. Carpet Padding.
	4. Barrels & Drums.

	C. All materials must be recycled at WDNR permitted waste processing facilities that adhere to all State Statutes.

	1.7 MATERIALS SORTING AND STORAGE ON SITE
	A. Contractor shall provide separate containers for recyclable materials.  Number of containers will be dependent upon project and site conditions.
	B. Contractor shall provide on-site locations for subcontractors supplied recycling containers to help facilitate recycling.
	C. Mixed loads of recycled materials are allowed only per instructions at 28TUwww.countyofdane.com/pwht/recycle/CD_Recycle.aspxU28T.

	1.8 LISTS OF RECYCLING FACILITIES PROCESSORS AND HAULERS
	A. Refer to 28TUwww.countyofdane.com/pwht/recycle/CD_Recycle.aspxU28T for information on Dane County Construction & Demolition Recycling Facility.
	B. Web site 28TUwww.countyofdane.com/pwht/recycle/categories.aspxU28T lists current information for Dane County Recycling Markets.  Contractors can also contact Jan Neitzel-Knox at 608/266-4029, or local city, village, town recycling staff listed at s...


	PART 2 PRODUCTS
	PART 3 EXECUTION

	15-02 41 19 Selective Demolition FINAL
	PART 1 GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Demolishing designated construction.
	2. Cutting and alterations for completion of the Work.
	3. Protecting items designated to remain.
	4. Removing demolished materials.

	B. 36TRelated Sections:
	1. 36TSection 01 00 00 - Basic Requirements
	2. 36TSection 01 74 19 - Recycling


	1.2 CLOSEOUT SUBMITTALS
	A. Project As-built Documents: Accurately record actual locations of capped utilities, concealed utilities discovered during demolition, subsurface obstructions, and fixtures and features.

	1.3 QUALITY ASSURANCE
	A. Conform to applicable code for demolition work, dust control, safety of adjacent structures, and disposal.
	B. Conform to applicable code for procedures when hazardous or contaminated materials are discovered.
	C. Obtain required permits from authorities having jurisdiction.
	D. Perform Work in accordance with State of Wisconsin and Dane County standards.
	E. Maintain one copy of each document on site.

	1.4 PRE-INSTALLATION MEETINGS
	A. Convene minimum one week prior to commencing work of this section.

	1.5 SCHEDULING
	A. Schedule Work to precede new construction.
	B. Describe demolition removal procedures and schedule.

	1.6 PROJECT CONDITIONS
	A. Concrete flatwork indicated to be demolished will be vacated before start of Work.
	B. Owner assumes no responsibility for actual condition of concrete to be demolished.
	C. Notify Owner upon discovery of hazardous materials.
	D. Maintain existing sidewalks to greatest extent possible.


	PART 2 PRODUCTS
	PART 3 EXECUTION
	3.1 PREPARATION
	A. Document condition of adjacent structures and buildings indicated to remain.
	B. Make arrangements with building owners to survey existing buildings and structures.
	C. Notify affected utility companies before starting work and comply with their requirements.
	D. Mark location and termination of utilities.
	E. Erect, and maintain temporary barriers and security devices including warning signs and lights, and similar measures, for protection of the public.
	F. Protect existing landscaping materials, trees, appurtenances, and structures indicated to remain.
	G. Provide appropriate temporary signage including signage for exit or building egress.

	3.2 DEMOLITION
	A. Conduct demolition to minimize damage to adjacent building areas.
	B. Use of explosives is not permitted.
	C. Do not close or obstruct roadways or sidewalks without permits.
	D. Cease operations immediately when structure appears to be in danger and notify Facilities Manager and Public Works Project Manager.  Do not resume operations until directed.
	E. Disconnect and remove utilities within demolition areas.
	F. Cap and identify abandoned utilities at termination points when utility is not completely removed. Annotate Record Drawings indicating location and type of service for capped utilities remaining after demolition.
	G. Demolish in orderly and careful manner. Protect existing improvements, supporting structural members and adjacent appurtenances.
	H. Remove demolished materials from site. Do not burn or bury materials on site. Do not allow materials to accumulate on site.
	I. Remove materials as Work progresses. Upon completion of Work, leave areas in clean condition.

	3.3 SCHEDULES
	A. Items to be removed by Owner before start of demolition:
	1. Benches.

	B. Items to be protected:
	1. Existing walls, range baffles  and support pillars.




	16-03 30 00 Concrete Spec FINAL
	PART 1 GENERAL
	1.1 SUMMARY
	A. Section includes cast-in-place concrete for the following:
	1. Slabs on grade.
	2. Control, expansion and contraction joint devices.


	1.2 REFERENCES
	A. American Concrete Institute:
	1. ACI 301 - Specifications for Structural Concrete.
	2. ACI 305 - Hot Weather Concreting.
	3. ACI 306.1 - Standard Specification for Cold Weather Concreting.
	4. ACI 308.1 - Standard Specification for Curing Concrete.

	B. ASTM International:
	1. ASTM C94/C94M - Standard Specification for Ready-Mixed Concrete.
	2. ASTM C150 - Standard Specification for Portland Cement.
	3. ASTM C260 - Standard Specification for Air-Entraining Admixtures for Concrete.
	4. ASTM C494/C494M - Standard Specification for Chemical Admixtures for Concrete.
	5. ASTM C1116 - Standard Specification for Fiber-Reinforced Concrete and Shotcrete.
	6. ASTM D1751 - Standard Specification for Preformed Expansion Joint Filler for Concrete Paving and Structural Construction (Nonextruding and Resilient Bituminous Types).
	7. ASTM D6690 - Standard Specification for Joint and Crack Sealants, Hot Applied, for Concrete and Asphalt Pavements.


	1.3 SUBMITTALS
	A. Product Data: Submit data on joint devices, attachment accessories and admixtures.
	B. Design Data:
	1. Submit concrete mix design for each concrete strength. Submit separate mix designs when admixtures are required for the following:
	a. Hot and cold weather concrete work.
	b. Air entrained concrete work.

	2. Identify mix ingredients and proportions, including admixtures.
	3. Identify chloride content of admixtures and whether or not chloride was added during manufacture.

	C. Samples: Submit two samples of expansion/contraction joint and control joint.
	D. Manufacturer's Installation Instructions: Submit installation procedures and interface required with adjacent Work.

	1.4 CLOSEOUT SUBMITTALS
	A. Project As-built Documents: Accurately record actual locations of embedded utilities and components concealed from view in finished construction.

	1.5 QUALITY ASSURANCE
	A. Perform Work in accordance with ACI 301.
	B. Conform to ACI 305 when concreting during hot weather.
	C. Conform to ACI 306.1 when concreting during cold weather.
	D. Acquire cement and aggregate from one source for the Work.

	1.6 QUALITY ASSURANCE
	A. Perform the Work in accordance with ACI 301 and State of Wisconsin standards.

	1.7 ENVIRONMENTAL REQUIREMENTS
	A. Maintain concrete temperature after installation at minimum 39T50 degrees F39T for minimum 7 days.


	PART 2 PRODUCTS
	2.1 CONCRETE MATERIALS
	A. Cement: ASTM C150, Type I conforming to WisDOT Standard Spec Section 501
	B. Water: ACI 318; potable.

	2.2 ADMIXTURES
	A. Furnish materials in accordance with State of Wisconsin standards.
	B. Air Entrainment: ASTM C260.

	2.3 JOINT DEVICES AND FILLER MATERIALS
	A. Joint Filler: AASHTO M 153 or AASHTO M 213.
	B. Where dowel bars are required, use filler with holes factory-punched at the dowel bar locations and with a diameter not greater than 1/8 inch larger than the nominal dowel bar diameter.
	C. Sealant: ASTM C 309, Type II, Class B.

	2.4 CONCRETE MIX
	A. Select proportions for normal weight concrete in accordance with ACI 301. Provide concrete to the following criteria:
	B. Ready Mixed Concrete: Mix and deliver concrete in accordance with ASTM C94/C94M.
	C. Site Mixed Concrete: Mix concrete in accordance with ACI 318.


	PART 3 EXECUTION
	3.1 EXAMINATION
	A. Verify requirements for concrete cover over reinforcement.
	B. Verify anchors, seats, plates, reinforcement and other items to be cast into concrete are accurately placed, positioned securely, and will not interfere with placing concrete.

	3.2 PREPARATION
	A. Prepare previously placed concrete by cleaning with steel brush and applying bonding agent. Remove laitance, coatings, and unsound materials.
	B. In locations where new concrete is doweled to existing work, drill holes in existing concrete, insert steel dowels and pack solid with non-shrink grout.
	C. Remove debris from formwork, reinforcement, and concrete substrates.
	D. Remove water from areas receiving concrete before concrete is placed.

	3.3 PLACING CONCRETE
	A. Deposit concrete on the base course continuously in a manner that minimizes segregation. Place to a depth sufficiently above grade so, after consolidating and finishing, the required slab thickness is obtained and the surface conforms to the specif...
	B. Ensure reinforcement, inserts, embedded parts, formed expansion and contraction joints are not disturbed during concrete placement.
	C. Extend joint filler from bottom of slab to within 39T1/8inch39T of finished slab surface.
	D. Install construction joint devices in coordination with slab placement sequence. Set top to required elevations. Secure to resist movement by wet concrete.
	E. Install joint device anchors. Maintain correct position to allow joint cover to be flush with floor finish.
	F. Install joint covers in longest practical length, when adjacent construction activity is complete.
	G. Deposit concrete at final position. Prevent segregation of mix.
	H. Place concrete in continuous operation for each panel or section determined by predetermined joints.
	I. Insert single spud hand vibrators vertically in a grid pattern just long enough to bring mortar to the surface. Ensure that areas visibly affected by successive vibrator insertions overlap by 2 - 3 inches. Do not drag spud vibrators through the con...
	J. Maintain records of concrete placement. Record date, location, quantity, air temperature, and test samples taken.
	K. Place concrete continuously between predetermined expansion, control, and construction joints.

	3.4 CONCRETE FINISHING
	Float the surface as needed to produce a uniform surfaceTool the pavement edges and along each side of transverse isolation joints, formed joints, transverse construction joints, and fixed forms to produce a true-to-line 1/4-inch radius with a smooth,...

	3.5 CURING AND PROTECTION
	A. Immediately after placement, protect concrete from premature drying, excessively hot or cold temperatures, and mechanical injury.
	B. Maintain concrete with minimal moisture loss at relatively constant temperature for period necessary for hydration of cement and hardening of concrete.
	C. Cure floor surfaces in accordance with ACI 301.

	3.6 FIELD QUALITY CONTROL
	A. Submit proposed mix design to Public Works Project Manager for review prior to commencement of Work.
	B. Concrete Inspections:
	1. Continuous Placement Inspection: Inspect for proper installation procedures.
	2. Periodic Curing Inspection: Inspect for specified curing temperature and procedures.

	C. Maintain records of concrete placement. Record date, location, quantity, air temperature and test samples taken.

	3.7 PATCHING
	A. Allow Public Works Project Manager to inspect concrete surfaces immediately upon removal of forms.
	B. Excessive honeycomb or embedded debris in concrete is not acceptable. Notify Public Works Project Manager upon discovery.
	C. Patch imperfections as directed by Public Works Project Manager in accordance with ACI 301.

	3.8 DEFECTIVE CONCRETE
	A. Defective Concrete: Concrete not conforming to required lines, details, dimensions, tolerances or specified requirements.
	B. Repair or replacement of defective concrete will be determined by Assistant Facilities Manager and/or Public Works Project Manager.
	C. Do not patch, fill, touch-up, repair, or replace exposed concrete except upon express direction of Assistant Facilities Manager and/or Public Works Project Manager for each individual area.



	17-31 00 00 Earthwork FINAL
	PART 1 GENERAL
	1.1 SCOPE
	A. All labor, materials, equipment, and related services necessary to furnish and install all subgrade preparation, excavation, and backfill for pavements, turf and grasses, and other landscaping as indicated on drawings or specified herein.
	B. Section Includes:
	1. Preparing subgrades for pavements.
	2. Base course for asphalt paving.

	C. Related Sections:
	1. Section 01 00 00 - Basic Requirements
	2. Section 01 74 19 - Recycling
	3. Section 02 41 19 – Selective Structure Demolition
	4. Section 32 05 00 - Common Work Results for All Exterior Work
	5. Section 32 12 16 - Asphalt Paving


	1.2 RELATED DOCUMENTS
	A. Wisconsin Department of Transportation (WIDOT) Standard Specifications for Highway and Structure Construction.

	1.3 DEFINITIONS
	A. Backfill: Soil material used to fill excavation.
	1. Initial Backfill: Backfill placed beside and over pipe in trench, including haunches to support sides of pipe.
	2. Final Backfill: Backfill placed over initial backfill to fill trench.

	B. Base Course: Aggregate layer placed between subgrade and pavement.
	C. Borrow Soil: Suitable soil imported from off-site for use as fill or backfill.
	D. Excavation: Removal of material encountered above subgrade elevations and to lines and dimensions indicated.
	E. Fill: Soil materials used to raise existing grades.
	F. Structures: Buildings, footings, foundations, retaining walls, slabs, tanks, curbs, mechanical and electrical appurtenances, or other man-made stationary features constructed above or below ground surface.
	G. Subgrade: Uppermost surface of excavation or top surface of fill or backfill immediately below subbase, drainage fill, drainage course, or topsoil materials.
	H. Utilities: On-site underground pipes, conduits, ducts, and cables, as well as underground services within buildings.

	1.4 PROJECT CONDITIONS
	A. Utility Locator Service: Notify utility locator service for area where the Work located before beginning earth moving operations. This includes both public and private property locations.


	PART 2 PRODUCTS
	2.1 SOIL MATERIALS
	A. Granular Fill: Sand and/or gravel soil free of rock or gravel larger than 6 inches in any dimension, debris, waste, frozen materials, vegetation, and other deleterious matter.
	B. Breaker Rock: Conform to dense graded base, 3-inch, in WIDOT Section 305.
	C. Crushed Aggregate Base Course: Conform to base aggregate dense (dense graded base) in WIDOT Sections 301 and 305, 1 V4-inch (31.5 mm) for pavement areas and 3/4-inch (19.0 mm) for walks.
	D. Drainage Course: Imported well-graded sand or gravel with no more than 5% by weight passing No. 200 U.S. standard sieve that is free of rock or gravel larger than 6 inches in any dimension, debris, waste, frozen materials, vegetation, and other del...

	2.2 ACCESSORIES
	A. Warning Tape: Acid- and alkali-resistant, polyethylene film warning tape manufactured for marking and identifying underground utilities, 6 inches (150 mm) wide and 4 mils (0.1 mm) thick, continuously inscribed with description of utility; colored t...


	PART 3 EXECUTION
	3.1 PREPARATION
	A. Protect structures, utilities, sidewalks, pavements, and other facilities from damage caused by settlement, lateral movement, undermining, washout, and other hazards created by earth moving operations.

	3.2 EXCAVATION, GENERAL
	A. Unclassified Excavation: Excavate to subgrade elevations regardless of character of surface and subsurface conditions encountered. Unclassified excavated materials may include rock, soil materials, and obstructions. No changes in Contract Sum or Co...
	1. If excavated materials intended for fill and backfill include unsuitable soil materials and rock, replace with suitable soil materials.


	3.3 EXCAVATION FOR WALKS AND PAVEMENTS
	A. Excavate surfaces under walks and pavements to indicated lines, cross sections, elevations, and subgrades.

	3.4 SUBGRADE INSPECTION
	A. Proof-roll subgrade with loaded tri-axle dump truck with the center axle raised to identify soft pockets and areas of excess yielding in accordance with recommendations outlined by Engineer and Owner.
	B. Excavate soft or loose soils remaining after proof rolling and replace with compacted granular fill. Reconstruct subgrades damaged by freezing temperatures, frost, rain, accumulated water, or construction activities, as directed by Owner or Enginee...

	3.5 GRADING
	A. General: Uniformly grade areas to smooth surface, free of irregular surface changes. Comply with compaction requirements and grade to cross sections, lines, and elevations indicated.

	3.6 BASE COURSE UNDER PAVEMENTS AND WALKS
	A. Place base course on subgrades free of mud, frost, snow, or ice.
	B. On prepared subgrade, place base course under pavements and walks as follows:
	1. Shape base course to required crown elevations and cross-slope grades.
	2. Place base course that exceeds 6 inches (150 mm) in compacted thickness in layers of equal thickness, with no compacted layer more than 6 inches (150 mm) thick or less than 3 inches (75 mm) thick.
	3. Compact base course at optimum moisture content to required grades, lines, cross sections, and thickness in accordance with WIDOT Section 301.3.4.2, Standard Compaction.


	3.7 FIELD QUALITY CONTROL
	A. Testing Agency: Owner will engage qualified geotechnical engineering testing agency to perform tests; observe proof rolling; and observe foundation, floor slab, and pavement subgrades.
	B. Allow testing agency to inspect and test subgrades and each fill or backfill layer. Proceed with subsequent earth moving only after test results for previously completed work comply with requirements.
	C. When testing agency reports that subgrades, fills, or backfills have not achieved degree of compaction specified, scarify and moisten or aerate, or remove and replace soil materials to depth required; recompact and retest until specified compaction...

	3.8 PROTECTION
	A. Protecting Graded Areas: Protect newly graded areas from traffic  and erosion. Keep free of trash and debris.
	B. Repair and reestablish grades to specified tolerances where completed or partially completed surfaces become eroded, rutted, settled, or where they lose compaction due to subsequent construction operations or weather conditions.
	C. Where settling occurs before Project correction period elapses, remove finished surfacing, backfill with additional soil material, compact, and reconstruct surfacing.
	1. Restore appearance, quality, and condition of finished surfacing to match adjacent work, and eliminate evidence of restoration to greatest extent possible.


	3.9 DISPOSAL OF SURPLUS AND WASTE MATERIALS
	A. Remove surplus satisfactory soil and waste materials, including unsatisfactory soil, trash, and debris, and legally dispose of them off Owner's property.



	18-31 22 16 Roadway Subgrade Preparation FINAL
	PART 1 GENERAL
	1.1 SECTION INCLUDES
	A. Scope
	B. Related Work
	C. Reference Documents
	D. Quality Assurance
	E. Permits/Fees

	1.2 SCOPE
	A. The work under this section shall consist of providing all work, materials, labor, equipment, and supervision necessary to complete pavement subgrade preparation and provide a surface ready for constructing and supporting the Dense Graded Base, as ...

	1.3 RELATED WORK
	A. Applicable provisions of General Conditions of Contract and Division 01 shall govern work under this Section.
	B. Related work specified elsewhere:
	1. Section 31 00 00 – Earthwork
	2. Section 31 25 00 – Erosion Control
	3. Section 32 05 00 – Common Work Results For All Exterior Improvements
	4. Section 32 11 23 – Dense Graded Base


	1.4 REFERENCE DOCUMENTS
	A. Where these specifications do not cover portions of the Work to be undertaken, the SSHSC in Wisconsin, current edition, shall govern the Work.

	1.5 QUALITY ASSURANCE
	A. The Contractor shall conduct sampling, testing, and analysis as required by this section and elsewhere in the Contract Documents either by retaining the services of an independent construction materials testing consultant or with internal certified...
	B. The Owner’s Engineer shall observe all proof-rolling operations.  The Dane County Project Representative shall also be informed of all proof-rolling operations.  Provide minimum of 48 hours confirmed notice for all parties.

	1.6 PERMITS/FEES
	A. Contractor shall be solely responsible for obtaining all permits necessary to complete the Work.  Contractor shall pay all fees associated with obtaining permits.  These include, but are not limited to permits for work within public right-of-way, l...


	PART 2 PRODUCTS
	2.1 SECTION INCLUDES
	A. Breaker Run Aggregate
	B. Recycled Aggregate Products and Materials

	2.2 BREAKER RUN AGGREGATE
	A. Crushed stone, rock or gravel meeting the requirements of either Breaker Run or Select Crushed material as defined in WisDOT Section 311.2 or WisDOT Section 312.2, respectively.

	2.3 RECYCLED AGGREGATE AND PAVEMENT
	A. Recycled or salvaged aggregate and pavement products shall be free of organics, clay, rocks greater than 3-inches in least dimension and all other deleterious materials.  The successful Bidder may submit specifications for these materials for consi...


	PART 3 EXECUTION
	3.1 SECTION INCLUDES
	A. Preparation
	B. Excavation
	C. Preparing the Foundation
	D. Subgrade Approval/Proof-Rolling
	E. Undercutting/Excavation Below Subgrade (EBS)
	F. Restoration

	3.2 PREPARATION
	A. Review drawings and prepare work plan and schedule.  Coordinate any necessary interruptions in site access with Dane County Project Representative, in accordance with other specification sections.
	B. Remove topsoil from work area. Sawcut and remove pavement from work area as indicated on the drawings.  Sawcuts shall be made for the full depth of pavement.
	C. Grade roadways and parking areas to drain water away from buildings.

	3.3 EXCAVATION
	A. Excavate to elevations and dimensions as shown on the drawings and as necessary to complete construction.  Excavations shall be sufficiently deep to provide for depth of base course and pavement.
	B. Stones over 6-inches in size shall be removed from the loosened portion of the subgrade.
	C. Notify Dane County Project Representative if correction of unauthorized excavation or over-excavation is necessary.  Said excavations will be corrected by placement of Breaker Run Aggregate.  Contractor will be responsible for all costs associated ...
	D. Segregate the various materials excavated.  Excavated material that does not meet the requirements of backfill and excess excavated material, shall be removed from the site and disposed by the Contractor, unless directed otherwise by other specific...
	E. Locate spoil piles so they do not interfere with public travel, adjacent landowners or other construction activities.

	3.4 PREPARING THE FOUNDATION
	A. The subgrade shall be constructed to have a uniform stability throughout.  Use of recycled and salvaged aggregate and pavements shall be fully incorporated into subgrade soil. Construct the foundation to the required elevation with equipment and me...
	B. Compact material to minimize settlement and avoid damage to structures, pipes, utility lines and other features.  Hand-place and compact material as necessary.
	C. It is the responsibility of the Contractor to provide all necessary compaction equipment and other grading equipment that may be required to obtain a subgrade that satisfies the conditions of a satisfactory subgrade as defined below.  Vibratory pla...
	D. The prepared foundation shall be tested for compaction as defined in the paragraph entitled ‘Subgrade Approval / Proof Rolling’.

	3.5 SUBGRADE APPROVAL / PROOF ROLLING
	A. Prior to undercutting or excavating below subgrade (EBS) or placing any Dense Grade Base (See Section 32 11 23.33), contact the Dane County Project Representative to schedule inspection of the subgrade and proof rolling of the subgrade.  All proof ...
	B. To complete proof rolling, entire pavement subgrade shall be provided with a relatively smooth surface, suitable for observing soil reaction during proof rolling.
	C. Contractor shall schedule and provide a fully loaded tri-axle dump truck for proof – rolling.  Loaded truck shall have a minimum gross operating weight of 30 tons.  Test shall be conducted with “tag” or “pusher” axles retracted from the ground.
	D. Proof rolling shall be accomplished in a series of traverses parallel to the centerline of the driveway, street, or parking area.  The truck shall traverse the length of the street or parking area once for each 12’ of width at speeds less than 5 mp...
	E. Soft areas, yielding areas, cracked areas or areas where rolling or wave action is observed shall be considered indicative of an unsatisfactory subgrade.  Such areas shall be undercut as outlined in subsequent subsections of this specification.
	F. Once the subgrade has been proof-rolled and approved, protect the soils from becoming saturated, frozen, or adversely altered.

	3.6 UNDERCUTTING/EXCAVATION BELOW SUBGRADE (EBS)
	A. Undercutting/EBS shall be completed only when directed by the Dane County Project Representative or if unsatisfactory subgrade, as defined above, is observed.  The Contractor shall not be compensated for any unauthorized undercutting/EBS.  Measure ...
	B. Excavate undercut areas to the depth specified by A/E or Dane County Project Representative using equipment with smooth cutting edge.  Excavated undercut material that does not meet the specifications for fill needed elsewhere on site shall be remo...
	C. Undercut areas shall be backfilled with Breaker Run, or with a combination of Breaker Run and Geogrid Soil Reinforcement (see Section 31 34 19.13) in maximum of 9 inch thick lifts (compacted).  Breaker Run shall be compacted to 90% Modified Proctor...
	D. Following installation and compaction of place Breaker Run material, the area shall be subject to the work defined in the paragraph entitled ‘Subgrade Approval / Proof – Rolling’.
	E. Undercutting/Excavation Below Subgrade (EBS) work shall include all materials, labor, equipment and supervision necessary to remove the soils from the Project Site considered to be poor from the proof roll and backfill and compact with Breaker Run ...

	3.7 RESTORATION
	A. Roll all pavement subgrade surfaces using a smooth drum roller to promote an impervious surface and minimize percolation of water into the subgrade.



	19-31 25 00 Erosion Control FINAL
	PART 1 GENERAL
	1.1 SECTION INCLUDES
	A. Scope
	B. Related Work
	C. Reference Documents
	D. Submittals
	E. Erosion Control Plan

	1.2 SCOPE
	A. The work under this section consists of providing all work, materials, labor, equipment, and supervision necessary to provide and construct erosion control measures necessary to protect property and the environment.

	1.3 RELATED WORK
	A. Applicable provisions of General Conditions of Contract and Division 01 shall govern work under this Section.
	B. Related work specified elsewhere:
	1. Section 02 41 13 – Demolition
	2. Section 31 00 00 – Earthwork
	3. Section 31 22 16 – Roadway Subgrade Preparation

	C. Provide erosion control in accordance with the following references:
	1. Erosion Control Product Acceptability List (“PAL”), current version as published by the WisDOT.
	2. Construction Site Erosion & Sediment Control Technical Standards, current version as published by the Wisconsin Department of Natural Resources WDNR.
	3. Storm Water Construction Technical Standards, current version as published by the WDNR.

	D. Method of measurement and basis of payment sections in any referenced erosion control documents shall not apply to this contract.

	1.4 REFERENCE DOCUMENTS
	A. Wherever PAL appears in this specification, it shall mean the Wisconsin Department of Transportation, Erosion Control Product Acceptability List (PAL), current edition.

	1.5 SUBMITTALS
	A. Submit shop drawings for the following erosion control features: silt sock and  inlet protection.

	1.6 EROSION CONTROL PLAN
	A. The owner  has prepared an erosion control plan for the project.  The Owner will complete, apply for, and pay for any required erosion control permits  The Contractor will provide the Owner submittals for materials used to implement the erosion con...
	B. Contractor shall comply with all the requirements of the erosion control plan, and if applicable, the Construction Site Storm Water Runoff General Permit requirements as obtained from the WRAPP.  Contractor shall be responsible for completing all c...
	C. Contractor shall provide all erosion control measures necessary as noted in the drawings and defined in the specifications to protect property and the environment. Apply and pay for erosion control or land disturbing permits as required by local mu...


	PART 2 PRODUCTS
	2.1 SECTION INCLUDES
	A. General
	B. Geotextile Fabric
	C. Sediment Log

	2.2 GENERAL
	A. Erosion control products shall be listed on the Wisconsin Erosion Control Product Acceptability List (PAL) as published by the Wisconsin Department of Transportation.
	B. When the design or contract includes permanent erosion control or stormwater control features, the contractor may employ these items in his control of erosion and stormwater during his construction activities.  However, these items shall be fully c...

	2.3 GEOTEXTILE FABRIC
	A. Type FF geotextile fabric meeting the requirement of the PAL shall be used for inlet protection.

	2.4 SEDIMENT LOG
	A. Sediment logs shall comply with the requirements meeting the requirement of the Interim Manufactured Perimeter Control and Slope Interruption Products Technical Standard, current version as published by the WDNR.


	PART 3 EXECUTION
	3.1 SECTION INCLUDES
	A. General
	B. Grading and Earthwork
	C. Drainage
	D. Tracking Control
	E. Maintenance

	3.2 GENERAL
	A. Install erosion control measures as required by the erosion control plan and contract documents.  Provide additional erosion control measures as dictated by Contractor’s means and methods, or by differing site conditions.  Notify Dane County Repres...
	B. Contractor shall provide all erosion control measures necessary to protect property and the environment.  Perform all work in accordance with manufacturer's instruction where these specifications do not specify a higher requirement.

	3.3 GRADING AND EARTHWORK
	A. Install all temporary or permanent erosion control measures prior to any onsite grading or land disturbances.
	B. Clear only those areas designated for the placement of improvements or earthwork before placement of the final cover.  Perform stripping of vegetation, grading, excavation, or other land disturbing activities in a logical sequence and manner which ...
	C. Do not clear the site of topsoil, trees, and other natural ground covers before the commencement of construction.  Retain natural vegetation and protect until the final ground cover is placed.
	D. Do not stockpile soil within 25 feet of any roadway, parking lot, paved area, or drainage structure or channel. Provide temporary stabilization and control measures (seeding, mulching, covering, erosion matting, barrier fencing) for the protection ...
	E. Remove surplus excavation materials from the site immediately after rough grading.  The disposal site for the surplus excavation materials shall also be subject to these erosion control requirements.

	3.4 DRAINAGE
	A. Minimize water runoff and retain or detain on-site whenever possible so as to promote settling of solids and groundwater recharge.
	B. Convey drainage to the nearest adequate public facility.  Do not discharge water in a manner that will cause erosion or sedimentation of the site or receiving facility.
	C. Protect storm sewer inlets and catch basins in accordance with the erosion control plan, if provided.  If not specified, protect inlets with straw bale barriers, silt fencing, filter basket, gabion stone weepers, or other equivalent methods approve...
	D. Divert roof drainage and runoff from all areas upslope of the site around areas to be disturbed or channel them through the site in a manner that will not cause erosion.
	E. Minimize the pumping of sediments when dewatering.  Discharge to a sedimentation basin or sedimentation vessel to reduce the discharge of sediments.  Do not discharge water in a manner that will cause erosion or sedimentation of the site or receivi...

	3.5 TRACKING CONTROL
	A. Provide a stone tracking pad  at the egress from  the site. Tracking pad shall be constructed of 3” diameter clear stone.

	3.6 MAINTENANCE
	A. Inspect all erosion control measures within 24 hours of the end of each rainfall event that exceeds 0.25” or daily during period of prolonged rainfall, or weekly during periods without rainfall.  Immediately repair and/or replace any and all damage...
	B. Maintain records of all inspections and any remedial actions taken.
	C. Maintain stockpile stabilization measures as necessary after rainfall events and heavy winds.  Replace tarps, re-seed, and reapply mulch, tackifiers and stabilizers as necessary.
	D. Remove sediment from stormwater and erosion control structures, basins and vessels as necessary.
	E. Repair or replace damaged inlet protection.
	F. Replace or supplement stone tracking pads with additional stone when they become ineffective.
	G. Remove any sediment reaching a public or private roadway, parking lot, sidewalk, or other paved.  Do not remove tracked sediments by flushing.  Completely remove any accumulations not requiring immediate attention at least once daily at the end of ...
	H. Frequently dispose of all waste and unused construction materials in licensed solid waste or wastewater facilities.  Do not bury, dump, or discharge, any garbage, debris, cleaning wastes, toxic materials, or hazardous materials on the site, on the ...



	20-32 05 00 Common Work Results for All Exterior Work FINAL
	PART 1 GENERAL
	1.1 SECTION INCLUDES
	A. Scope
	B. Related Work
	C. Referenced Organizations
	D. Referenced Documents
	E. Quality Assurance
	F. Safety
	G. Permits
	H. Construction Limits
	I. Work by Others
	J. Submittals
	K. Off Site Storage
	L. Codes
	M. Certificates and Inspections
	N. As-Built Drawings

	1.2 SCOPE
	A. This section provides information common to two or more technical site work specification sections or items that are of a general nature, and not included in other sections.  This section applies to ALL work included as part of Division 31 and Divi...

	1.3 RELATED WORK
	A. Applicable provisions of General Conditions of Contract and Division 01 shall govern work under this Section.
	B.  Related work specified elsewhere:
	1. Section 31 22 16 – Roadway Subgrade Preparation
	2. Section 32 11 23 – Dense Graded Base


	1.4 REFERENCED ORGANIZATIONS
	A. Abbreviations of organizations referenced in these specifications are as follows:
	1. AASHTO American Association of State Highway and Transportation Officials
	2. ANSI American National Standards Institute
	3. ASTM American Society for Testing and Materials
	4. EPA Environmental Protection Agency
	5. OSHA Occupational Safety and Health Administration
	6. WDNR State of Wisconsin Department of Natural Resources
	7. wisdot State of Wisconsin Department of Transportation


	1.5 REFERENCED DOCUMENTS
	A. Where reference is made to WisDOT or SSHSC in this specification it shall mean the pertinent sections of the Wisconsin Department of Transportation, Standard Specifications for Highway and Structure Construction (SSHSC), current edition, and all su...
	B. Where reference is made to the SSSWC, it shall mean pertinent sections of the Standard Specifications for Sewer and Water Construction (SSSWC) in Wisconsin, current edition.
	C. Method of measurement and basis of payment sections in referenced documents shall not apply.

	1.6 QUALITY ASSURANCE
	A. Provide materials and products as required by individual specification sections. Refer to Section GC - General Conditions of the Contract regarding substitutions.
	B. Provide quality assurance testing and reporting as required by individual specification sections.

	1.7 SAFETY
	A. Contractor is solely responsible for worksite safety.
	B. Perform all work in accordance with applicable OSHA, state and local safety standards.

	1.8 PERMITS
	A. Unless otherwise noted in the Contract Documents, Contractor shall be responsible for obtaining and paying for all permits necessary to complete the Work.

	1.9 CONSTRUCTION LIMITS
	A. Construction Limits are indicated on the drawings.  In the absence of such a designation on the drawings, confine work to the minimum area reasonably necessary to undertake the Work as determined by the Dane County Project Representative.  In no ca...
	B. The Contractor shall restore all disturbed areas in accordance with the drawings and specifications.  If drawings and specifications do not address restoration of specific areas, these areas will be restored to pre-construction conditions as approv...

	1.10 WORK BY OTHERS
	A. Coordinate work under this project with work by Owner and other contractors on the site.

	1.11 SUBMITTALS
	A. Refer also to the General Conditions of Contract and Division 01.
	B. Submit manufacturer's shop drawings, product data, samples, substitutions and operation and maintenance (O&M) data for approval as required by individual specification sections.
	C. Unless otherwise noted, provide 6 copies of each submittal.  Submit to project architect/engineer (A/E) unless otherwise directed by Dane County Project Representative at the Pre-Construction Meeting.

	1.12 OFF SITE STORAGE
	A. Refer to Division 01.
	B. In general, the payments for materials stored off site will only be considered in instances where there is limited space available for storage on the site.  Prior approval by the Dane County Project Representative, together with the execution of a ...

	1.13 CODES
	A. Comply with the requirements of all applicable, local, state and federal codes.

	1.14 CERTIFICATIONS AND INSPECTIONS
	A. Refer to Section GC - General Conditions.
	B. Obtain and pay for all required sampling, testing, inspections, and certifications except those expressly listed as provided by the A/E or other third party in the Contract Documents.  Deliver originals of certificates and documents to the Dane Cou...

	1.15 AS-BUILT DRAWINGS
	A. Dane County will provide the Contractor with a suitable set of Contract Documents on which daily records of changes and deviations from contract shall be recorded.
	B. At completion of the project, the Contractor shall submit the marked-up as-built drawings to the A/E prior to final payment.


	PART 2 PRODUCTS
	2.1 SECTION INCLUDES
	A. Barricades, Signs and Warning Devices

	2.2 BARRICADES, SIGNS, AND WARNING DEVICES
	A. Traffic barricades, traffic signs, and warning devices shall meet the requirements of applicable OSHA standards and the FHA Manual of Uniform Traffic Control Devices (MUTCD).


	PART 3 EXECUTION
	3.1 SECTION INCLUDES
	A. Maintenance of Site and Building Access/Egress
	B. Continuity of Existing Traffic/Parking and Traffic Control
	C. Survey and Staking
	D. Utility Locates
	E. Protection and Continuity of Existing Utilities
	F. Protection of Existing Work and Facilities
	G. Stormwater/Excavation Water Management

	3.2 MAINTENANCE OF SITE AND BUILDING ACCESS/EGRESS
	A. Unless otherwise shown or directed, maintain existing access and egress to the facility throughout construction.  Maintain ANSI A117 compliant access for disabled persons, delivery access, emergency vehicle access, and emergency egress.  Do not int...

	3.3 CONTINUITY OF EXISTING TRAFFIC/PARKING and traffic control
	A. Refer also to Section GR - General Requirements.
	B. Do not interrupt or change existing traffic, delivery, or parking without prior written approval from the Dane County Project Representative.  When interruption is required, coordinate schedule with the Owner agency to minimize disruptions.  When w...
	C. When Contractor’s activities impede or obstruct traffic flow, Contractor shall provide traffic control devices, signs and flaggers in accordance with other Contract Documents and the current version of the MUTCD, or as shown on the Drawings.

	3.4 SURVEY AND STAKING
	A. A/E will provide benchmarks and control points for the project as requested by the Contractor if information is available and not already shown on the plans.
	B. Contractor shall be responsible for transferring benchmarks, control points, lines and grades to the project site as necessary to complete work.

	3.5 UTILITY LOCATES
	A. Contact Diggers Hotline at 1-800-242-8511 in accordance with statutory requirements.  Request that non-member utilities, institution owned utilities, and private utilities be located by the appropriate parties.  Coordinate utility locates with Dane...
	B. Contractor shall include the costs for ALL underground utility locates in their bid.  Locates shall include excavation, backfill, survey and pictures of existing utilities within the construction limits.  Survey information shall include size, elev...

	3.6 PROTECTION AND CONTINUITY OF EXISTING UTILITIES
	A. Verify the locations of any water, drainage, gas, storm sewer, sanitary sewer, electric, telephone/communication, fuel, steam lines, chilled water or other utilities and site features which may be encountered in any excavations or other site work. ...
	B. Do not interrupt or change existing utilities without prior written approval from the Dane County Project Representative, affected utilities and users.  Notify all users impacted by outages a minimum of 48 hours in advance of outage.  Notification ...
	C. Any service connections encountered that are to be removed shall be cut off at the limits of the excavation and capped in accordance with the requirements of applicable codes and any specifications governing such removals.

	3.7 PROTECTION OF EXISTING WORK AND FACILITIES
	A. Verify the locations of, and protect, any signs, paved surfaces, buildings, structures, landscaping, streetlights, utilities, and all other such facilities that may be encountered or interfered with during the progress of the Work.  Take measures n...

	3.8 STORMWATER/EXCAVATION WATER MANAGEMENT
	A. Control grading around structures, pitch ground to prevent runoff into excavated areas.
	B. Pits, trenches within building lines and other excavations shall be maintained free of water.
	C. Provide trenching, pumping, other facilities as needed to control stormwater runoff and excavation water.
	D. Notify Architect/Engineer if springs or running water are encountered in excavation; provide discharge by trenches, drains, pumping to point outside of excavation.  Provide information to Architect/Engineer of points and areas that water will be di...
	E. Implement stormwater runoff and drainage control measures to prevent damage from flooding, erosion, and sedimentation to on-site and off-site areas during construction.



	21-32 11 23 Dense Graded Base FINAL
	PART 1 GENERAL
	1.1 SECTION INCLUDES
	A. Scope
	B. Related Work
	C. Reference Standards
	D. Submittals

	1.2 SCOPE
	A. The work under this section consists of constructing a dense graded base using crushed stone or crushed gravel.  The Contractor may also use crushed concrete, reclaimed asphaltic pavement, reprocessed material, or blended material.  The work under ...

	1.3 RELATED WORK
	A. Applicable provisions of General Conditions of Contract and Division 01 shall govern work under this Section.
	B. Related work specified elsewhere:
	1. Section 31 22 16 – Roadway Subgrade Preparation
	2. Section 32 12 16 – Asphalt Paving


	1.4 REFERENCE STANDARDS
	A. American Society for Testing and Materials (ASTM):
	1. D1557 Standard Test Methods for Laboratory Compaction Characteristics of Soil Using Modified Effort
	2. D6938 Standard Test Method for In-Place Density and Water Content of Soil and Soil-Aggregate by Nuclear Methods
	3. E329 Standard Specification for Agencies Engaged in Construction Inspection, Testing, or Special Inspection


	1.5 SUBMITTALS
	A. Provide aggregate quality and source verification testing reports for all aggregate materials used on the project. All aggregates shall meet the requirements outlined in WisDOT Section 301.2 off the SSHSC.


	PART 2 PRODUCTS
	2.1 SECTION INCLUDES
	A. Dense Graded Base

	2.2 DENSE GRADED BASE
	A. Use dense graded base 1-¼ inch.  Provide aggregate conforming to WisDOT Section 301.2 of the SSHSC for crushed stone, crushed gravel, crushed concrete, reclaimed asphaltic pavement, reprocessed material or blended material. Material gradations shal...


	PART 3 EXECUTION
	3.1 SECTION INCLUDES
	A. Construction
	B. Compaction
	C. Cleanup

	3.2 CONSTRUCTION
	A. Preparing the Foundation:
	1. Refer to Section 31 22 16.15 – Roadway Subgrade Preparation.

	B. Placing Dense Graded Base Aggregate:
	1. Construct Dense Graded Base as specified in WisDOT Section 305.3 of the SSHSC.  Compact each base layer, including shoulder foreslopes, with equipment specified in WisDOT Section 301.3.1 of the SSHSC.
	2. Use standard compaction conforming to WisDOT Section 301.3.4.2 of the SSHSC, unless otherwise specified herein. Final shaping of shoulder foreslopes does not require compaction.
	3. Construct the base to the width and section the drawings show. Shape, and compact the base surface to within 0.04 feet of the drawing elevation.
	4. Ensure there is adequate moisture in the aggregate during placing, shaping, and compacting to prevent segregation and achieve adequate compaction.  Moisture condition dense graded base as necessary to achieve required density as determined by ASTM ...
	5. Excavation shall be reasonably free of water prior to placement of dense graded base.  Do not place dense graded base on frozen surfaces or use frozen material.
	6. Maintain the base until paving over it, or until the Dane County Project Representative accepts the work, if paving is not part of the contract.


	3.3 COMPACTION
	A. Compacting Dense Graded Base Aggregate:
	1. If using a pneumatic roller, do not exceed a compacted thickness of 6 inches per layer. For the first layer placed over a loose sandy subgrade, the Contractor may, with A/E approval, increase the compacted layer thickness to 8 inches.  If using a v...
	2. The material shall be compacted to meet the following:
	a. Test method to determine max. density & moisture ASTM D1557
	b. Relative compaction relative to the optimum 95%
	c. Moisture content relative to the optimum -2% to +2%

	3. The compacted material shall be tested for in-place field density in accordance with this Section, Part I, Quality Assurance.


	3.4 CLEANUP
	A. After the project is completed, thoroughly clean up all debris which may have accumulated during the placement of dense graded base and breaker run, if placed.  All storm sewer manholes, inlets, and trench drains within the project area shall be in...
	B. Replace or repair as required, all surfaces and/or landscape features damaged or disturbed under this item of work.



	22-32 12 16 Asphalt Paving FINAL
	PART 1 GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Asphalt materials.
	2. Aggregate materials.
	3. Pavement-marking paint.

	B. Related Sections:
	1. Section 01 00 00 - Basic Requirements
	2. Section 01 74 19 - Recycling
	3. Section 31 00 00 - Earthwork


	1.2 MEASUREMENT AND PAYMENT
	A. UBasis of PaymentU.  HMA Pavement mixture of this type or types, accepted as stated above, shall be measured by square yard of mixed aggregate and asphaltic material laid and compacted in place and shall UincludeU all work necessary to provide qual...
	B. UMethod of PaymentU.  Payment will be made only for supplied material accompanied by ticket containing this information:
	1. Ticket number, date, and time
	2. Type of material
	3. Gross and net weights

	C. Copy of tickets will be given to County inspector on job site.

	1.3 REFERENCES
	A. State of Wisconsin, Department of Transportation Standard Specifications for Highway and Structure standard.

	1.4 SUBMITTALS
	A. Product Data:
	1. Submit product information for asphalt and aggregate materials.
	2. Submit mix design with laboratory test results supporting design.

	B. Manufacturer's Certificate: Certify Products meet or exceed specified requirements.

	1.5 QUALITY ASSURANCE
	A. Mixing Plant: Conform to State of Wisconsin, Department of Transportation Highway and Structure standard.
	B. Perform Work in accordance with State of Wisconsin, Department of Transportation Standard Specifications for Highway and Structure standard.

	1.6 QUALIFICATIONS
	A. Installer: Company specializing in performing work of this section with minimum five (5) years experience.

	1.7 PROJECT CONDITIONS
	A. Environmental Limitations: Do not apply asphalt materials if subgrade is wet or excessively damp, if rain is imminent or expected before time required for adequate cure, or if these conditions are not met:
	1. Tack Coat: Minimum surface temperature of 60 40Tdegrees 40TF (15.6 40Tdegrees 40TC).
	2. Asphalt Base Course: Minimum surface temperature of 40 40Tdegrees 40TF (4.4 40Tdegrees 40TC) and rising at time of placement.
	3. Asphalt Surface Course: Minimum surface temperature of 60 40Tdegrees 40TF (15.6 40Tdegrees 40TC) at time of placement.

	B. Pavement-Marking Paint: Proceed with pavement marking only on clean, dry surfaces and at minimum ambient or surface temperature of 40 40Tdegrees 40TF (4.4 40Tdegrees 40TC) for oil-based materials or 55 40Tdegrees 40TF (12.8 40Tdegrees 40TC) for wat...


	PART 2 PRODUCTS
	2.1 HMA PAVEMENT - TYPE E-1 & TYPE E-0.3
	A. Contractor will be responsible for providing mix design(s) and for testing required to insure uniformity of mix and adequacy of compaction. Mix design must be submitted to County for approval within 30 days after execution of contract. In no case w...
	B. Mix designs must be prepared by approved materials engineering consultant. Designs from previous years will not be allowed unless certification is included as to proposed aggregate and asphalt source, quality and consistency being equal to previous...
	C. Unless otherwise specified by County, asphalt cement shall be PG 58-28 for each “Type” of pavement specified.

	2.2 ASPHALT MATERIALS
	A. Asphalt Binder and Surface Course shall be in accordance with State of Wisconsin, Department of Transportation Standard Specifications for Highway and Structure standard:

	2.3 AGGREGATE MATERIALS
	A. All Aggregate shall be in accordance with State of Wisconsin, Department of Transportation Standard Specifications for Highway and Structure standard.

	2.4 AUXILIARY MATERIALS
	A. Pavement-Marking Paint: MPI #97 Latex Traffic Marking Paint.
	B. Color: Yellow Conventional, 4 inch width.


	PART 3 EXECUTION
	3.1 EXAMINATION
	A. Verify existing conditions before starting work.

	3.2 PAVEMENT MARKING
	A. Do not apply pavement-marking paint until layout, colors, and placement have been verified with Owner.
	B. Allow paving to age for 24 hours minimum before starting pavement marking.
	C. Sweep and clean surface to eliminate loose material and dust.
	D. Apply paint with mechanical equipment to produce pavement markings, of dimensions indicated, with uniform, straight edges. Apply at manufacturer's recommended rates to provide minimum wet film thickness of 15 mils (0.4 mm).

	3.3 FIELD QUALITY CONTROL
	A. Asphalt Paving Thickness: ASTM D3549; test one core sample from every 39T1000 square yards39T40T (836 square m)40T compacted paving.

	3.4 PROTECTION OF FINISHED WORK
	A. Immediately after placement, protect paving from mechanical injury for 48 hours or until surface temperature is less than 39T140 degrees F39T40T (60 degrees C)40T.



	ADP3073.tmp
	COUNTY OF DANE
	PUBLIC WORKS CONSTRUCTION CONTRACT
	W I T N E S S E T H :

	ADPF662.tmp
	Table of Contents FOR RFB NO. 316007
	Division 00 - Procurement and Contracting Requirements
	Division 01 - General Requirements
	Division 02 - Existing Conditions
	Division 03 - Concrete
	Division 31 - Earthwork
	Division 32 - Exterior Improvements


