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SECTION 01 11 16 

INVITATION TO BID 

LEGAL NOTICE 

Dane County Dept. of Public Works, Hwy & Transp., 1919 Alliant Energy Center Way, Madison, 
WI 53713, will receive sealed Bids until: 
 

2:00 P.M., TUESDAY, JANUARY 26, 2021 

RFB NO. 319032 

HIGHWAY SATTELITE BUILDING-ALBION 

1015 COUNTY HIGHWAY A, EDGERTON, WI 
 
Dane County is inviting Bids for construction services to provide a pre-engineered metal 
building, approximately 100’ x 50’in size.  Only firms with capabilities, experience & expertise 
with similar projects should obtain this Request for Bids (RFB) document & submit Bids. 
 
RFB document may be obtained after 2:00 p.m. on Tuesday, December 8, 2020 by downloading 
it from bids-pwht.countyofdane.com. Please call Ryan Shore, Project Mgr., at 608/445-0109, or 
our office at 608/266-4018, for any questions or additional information. 
 
All Bidders must be qualified as a Best Value Contractor before Bid Due Date / Time. Complete 
Pre-qualification Application for Contractors at publicworks.countyofdane.com/bvc or obtain one 
by calling 608/267-0119. 
 
A pre-bid  site tour will be held January 7 at 10:00 a.m. Bidders are strongly encouraged to attend 
this tour. 
 

PUBLISH: DECEMBER 8 & DECEMBER 15 - WISCONSIN STATE JOURNAL 

 DECEMBER 9 & DECEMBER 16 - THE DAILY REPORTER 

END OF SECTION 

https://bids-pwht.countyofdane.com/
https://publicworks.countyofdane.com/bvc
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1.  GENERAL 
 
A. Before submitting Bid, bidder shall thoroughly examine all Construction Documents.  

Successful Bidder shall be required to provide all the Work that is shown on Drawings, set 
forth in Specifications, or reasonably implied as necessary to complete Contract for this 
project. 

B. Bidder shall visit site to become acquainted with adjacent areas, means of approach to site, 
conditions of actual site and facilities for delivering, storing, placing, and handling of 
materials and equipment. 

C. Pre-bid meeting is scheduled on Thursday, January 7, 2021 at 10:00 a.m. at 1015 County 
Highway A, Edgerton, WI.  Attendance by all bidders is optional, however bidders and 
subcontractors are strongly encouraged to attend. 

D. Failure to visit site or failure to examine any and all Construction Documents will in no way 
relieve successful Bidder from necessity of furnishing any necessary materials or equipment, 
or performing any work, that may be required to complete the Work in accordance with 
Drawings and Specifications.  Neglect of above requirements will not be accepted as reason 
for delay in the Work or additional compensation. 

2.  DRAWINGS AND SPECIFICATIONS 
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A. Drawings and Specifications that form part of this Contract, as stated in Article 1 of General 
Conditions of Contact, , are enumerated in Document Index of these Construction 
Documents. 

B. Complete sets of Drawings and Specifications for all trades will be available to all Bidders, 
irrespective of category of work to be bid on, in order that all Bidders may be familiar with 
work of other trades as they affect their bid. 

3.  INTERPRETATION 
 
A. No verbal explanation or instructions will be given in regard to meaning of Drawings or 

Specifications before Bid Due Date.  Bidders shall bring inadequacies, omissions or conflicts 
to Owner or Architect / Engineer’s attention at least ten (10) calendar days before Bid Due 
Date.  Prompt clarification will be available to all bidders by Addendum. 

B. Failure to so request clarification or interpretation of Drawings and Specifications will not 
relieve successful Bidder of responsibility.  Signing of Contract will be considered as 
implicitly denoting that Contractor has thorough understanding of scope of the Work and 
comprehension of Construction Documents. 

C. Owner or Architect / Engineer will not be responsible for verbal instructions. 

4.  QUALIFICATIONS OF BIDDER (CONTRACTOR AND SUBCONTRACTOR) 
 
A. Before award of Contract can be approved, Owner shall be satisfied that Bidder involved 

meets following requirements: 

1. Has completed at least one (1) project of at least fifty percent (50%) of size or value of 
Division of work being bid and type of work completed is similar to that being bid.  If 
greater magnitude of experience is deemed necessary, other than size or value of work, 
such requirements will be described in appropriate section of Specifications. 

2. Maintains permanent place of business. 

3. Can be bonded for terms of proposed Contract. 

4. Meets all applicable Best Value Contractor requirements. 

5. Has record of satisfactorily completing past projects and supplies list of no more than 
three (3) most recent, similar projects, with architect or engineer’s and owner’s names, 
addresses and telephone numbers for each project.  Submit to Public Works Project 
Manager with Bid.  Criteria which will be considered in determining satisfactory 
completion of projects by bidder will include: 

a. Completed contracts in accordance with drawings and specifications. 
b. Diligently pursued execution of work and completed contracts according to 

established time schedule unless Owner grants extensions. 
c. Fulfilled guarantee requirements of construction documents. 
d. Is not presently on ineligible list maintained by County’s Department of 

Administration for noncompliance with equal employment opportunities and 
affirmative action requirements. 

e. Authorized to conduct business in Wisconsin.  By submitting Bid, bidder warrants 
that it has: complied with all necessary requirements to do business in State of 
Wisconsin; that persons executing contract on its behalf are authorized to do so; and, 
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if corporation, that name and address of bidder’s registered agent are as set forth in 
Contract.  Bidder shall notify Owner immediately, in writing, of any change in its 
registered agent, their address, and bidder’s legal status.  For partnership, term 
“registered agent” shall mean general partner. 

 
B. County’s Public Works Project Manager will make such investigations as are deemed 

necessary to determine ability of bidder to perform the Work, and bidder shall furnish to 
County’s Public Works Project Manager or designee all such information and data for this 
purpose as County’s Public Works Project Manager may request.  Owner reserves right to 
reject Bid if evidence submitted by, or investigation of, bidder fails to satisfy Owner that 
bidder is responsible and qualified to carry out obligations of Contract and to complete the 
Work contemplated therein. 

5.  BID GUARANTEE 
 
A. Bank certified check, cashier’s check or Bid Bond, payable to County in amount not less than 

five percent (5%) of maximum bid, shall accompany each Bid as guarantee that if Bid is 
accepted, Bidder will execute and return proposed Contract and Performance and Payment 
Bonds within ten (10) business days after being notified of acceptance of Bid.  Company 
issuing bonds must be licensed to do business in Wisconsin. 

B. Any bid, which is not accompanied by bid guarantee, will be considered “No Bid” and will 
not be read at Bid Due Date. 

C. If successful Bidder so delivers Contract, Certificate of Insurance, and Performance and 
Payment Bonds, check will be returned to Bidder.  In case Bidder fails to deliver such 
Contract, insurance, and bond, amount of bid guarantee will be forfeited to County as 
liquidated damages. 

D. All checks tendered as bid guarantee, except those of three (3) lowest qualified, responsible 
bidders, will be returned to their makers within three (3) business days after Bid Due Date.  
All such retained checks will be returned immediately upon signing of Contract and 
Performance and Payment Bonds by successful Bidder. 

6.  WITHDRAWAL OF BIDS 
 
A. Bids may be withdrawn by written request received from bidder or authorized representative 

thereof prior to time fixed for Bid Due Date, without prejudice to right of bidder to file new 
Bid.  Withdrawn Bids will be returned unopened.  Negligence on part of bidder in preparing 
their Bid confers no right for withdrawal of Bid after it has been opened. 

B. No Bid may be withdrawn for period of sixty (60) calendar days after Bid Due Date. 

C. If Bid contains error, omission or mistake, bidder may limit liability to amount of bidder’s 
guarantee by giving written Notice of Intent not to execute Contract to Owner within seventy-
two (72) hours of Bid Due Date. 

7.  CONTRACT FORM 
 
A. Sample copy of contract that successful Bidder will be required to enter into is included in 

these Construction Documents and bidders are required to familiarize themselves with all 
conditions contained therein. 
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8.  CONTRACT INTERESTS BY COUNTY PUBLIC OFFICIALS 
 
A. In accordance with Wisconsin Statute 946.13, county official may not bid for or enter into 

any contract involving receipts or disbursements of more than $15,000.00 in a year, in which 
they have private pecuniary interest, direct or indirect if at same time they are authorized to 
take official action with respect to making of this Contract.  Any contract entered into in 
violation of this Statute is void and County incurs no liability thereon.  This subsection does 
not affect application and enforcement of Wisconsin Statute 946.13 by state prosecutors in 
criminal courts of this state. 

9.  EMERGING SMALL BUSINESS PROVISIONS 
 
A. Emerging Small Business Definition.  For purposes of this section, ESB is defined as: 

1. Independent business concern that has been in business minimum of one year;  

2. Business located in State of Wisconsin;  

3. Business comprised of less than twenty-five (25) employees;  

4. Business must not have gross sales in excess of three million dollars ($3,000,000.00) over 
past three years; and  

5. Business does not have history of failing to complete projects. 

B. Emerging Small Business (ESB) Involvement.  Bidder shall make good faith effort to 
award minimum of ten percent (10%) of the Work to ESBs.  Bidder shall submit report to 
Dane County Contract Compliance Specialist within ten (10) business days of Bid Due Date 
demonstrating such efforts.  Good faith efforts means significant contact with ESBs for 
purposes of soliciting bids from them.  Failure to make or demonstrate good faith efforts will 
be grounds for disqualification. 

C. Emerging Small Business Report.  Emerging Small Business Enterprise Report is to be 
submitted by Bidder in separate envelope marked “Emerging Small Business Report”.  This 
report is due by 2:00 p.m. following specified ten (10) business days after Bid Due Date.  
Bidder who fails to submit Emerging Small Business Report shall be deemed not responsive. 

D. ESB Goal.  Goal of this project is ten percent (10%) ESB participation.  ESB utilizations are 
shown as percentage of total Bid.  If Bidder meets or exceeds specified goal, Bidder is only 
required to submit Form A - Certification, and Form B - Involvement.  Goal shall be met if 
Bidder qualifies as ESB. 

E. Report Contents.  Following award of Contract, Bidder shall submit copies of executed 
contracts for all Emerging Small Businesses.  Emerging Small Business Report shall consist 
of these: 

1. Form A - Certification; 

2. Form B - Involvement; 

3. Form C - Contacts; 

4. Form D - Certification Statement (if appropriate); and 
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5. Supportive documentation (i.e., copies of correspondence, telephone logs, copies of 
advertisements). 

F. ESB Listing.  Bidders may solicit bids from the Dane County Targeted Business Directory 
by going to this website.  Do not click as a link; copy & paste the address into a web browser. 

https://equity.countyofdane.com/documents/PDFs/Targeted-Business-Directory.xlsx 

G. DBE Listing.  Bidders may also solicit bids from the State of Wisconsin DOT Disadvantaged 
Business Enterprise Unified Certification Program (DBE / UCP) Directory by going to this 
website.  These are not only transportation-related designers & contractors.  Do not click as a 
link; copy & paste the address into a web browser. 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xlsx 

H. ESB Certification.  All contractors, subcontractors and suppliers seeking ESB certification 
must complete and submit Emerging Small Business Report to Dane County Contract 
Compliance Program. 

I. Certification Statement.  If ESB firm has not been certified by County as ESB prior to 
submittal of this Bid, ESB Report cannot be used to fulfill ESB goal for this project unless 
firm provides “Form D - Certification Statement”.  Certification statement must be completed 
and signed by ESB firm. 

J. Questions.  Questions concerning Emerging Small Business provisions shall be directed to: 

OEI@countyofdane.com 
or 

Dane County Contract Compliance Specialist 
City-County Building, Room 356 
210 Martin Luther King, Jr. Blvd. 
Madison, WI  53703 
608/266-4192 
 

K. Substituting ESBs.  In event of any significant changes in subcontract arrangements or if 
need arises to substitute ESBs, Bidder shall report such proposed changes to Contract 
Compliance Specialist to making any official changes and request authorization to substitute 
ESB firm.  Bidder further agrees to make every possible effort to replace ESB firm with 
another qualified ESB firm. 

L. Good Faith Efforts.  Good faith efforts can be demonstrated by meeting all of these 
obligations: 

1. Selecting portions of the Work to be performed by ESBs in order to increase likelihood 
of meeting ESB goal including, where appropriate, breaking down Contract into smaller 
units to facilitate ESB participation. 

2. Advertising in general circulation, trade associations and women / minority focus media 
concerning subcontracting opportunities. 

3. Providing written notices to reasonable number of specific ESBs that their interest in 
Contract was being solicited in sufficient time to allow ESBs to participate effectively. 

4. Following up on initial solicitations of interest by contacting ESBs within five (5) 
business days prior to Bid Due Date to determine with certainty whether ESB were 
interested, to allow ESBs to prepare bids. 

mailto:OEI@countyofdane.com
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5. Providing interested ESB with adequate information about Drawings, Specifications and 
requirements of Contract. 

6. Using services of available minority, women and small business organizations and other 
organizations that provide assistance in recruitment of MBEs / WBEs / ESBs. 

7. Negotiating in good faith with interested ESBs, not rejecting ESBs as unqualified without 
sound reason based on thorough investigation of their capabilities. 

8. Submitting required project reports and accompanying documents to County’s Contract 
Compliance Specialist within twenty-four (24) hours after Bid Due Date. 

M. Appeals Disqualification of Bid.  Bidder who is disqualified may appeal to Public Works & 
Transportation Committee and Equal Opportunity Commission. 

10.  METHOD OF AWARD - RESERVATIONS 
 
A. Following will be basis of award of Contract, providing cost does not exceed amount of funds 

then estimated by County as available to finance Contract(s): 

1. Lowest dollar amount submitted by qualified responsible bidder on Base Bid for all work 
comprising project, combined with such additive Owner accepted alternates. 

2. Owner reserves right to reject all bids or any bid, to waive any informality in any bid, and 
to accept any bid that will best serve interests of County. 

3. Unit Prices and Informational Bids will not be considered in establishing low bidder. 

11.  SECURITY FOR PERFORMANCE AND PAYMENTS 
 
A. Simultaneous with delivery of signed Contract, Bidder shall be required to furnish 

Performance and Payment Bonds as specified in Article 29 of General Conditions of 
Contract, “Contract Security”, .  Surety Company shall be licensed to do business in 
Wisconsin.  Performance and Payment Bonds must be dated same date or subsequent to date 
of Contract.  Performance and Payment Bonds must emulate information in Sample 
Performance and Payment Bonds in Construction Documents. 

B. Provide certified copy of power of attorney from Surety Company showing that agent who 
signs Bond has power of attorney to sign for Surety Company.  Secretary or Assistant 
Secretary of company must sign this certification, not attorney-in-fact.  Certification must 
bear same or later date as Bond.  Power of Attorney must emulate model power of attorney 
information detailed in Sample Performance and Payment Bonds. 

C. If Bidder is partnership or joint venture, State certified list, providing names of individuals 
constituting partnership or joint venture must be furnished.  Contract itself may be signed by 
one partner of partnership, or one partner of each firm comprising joint venture, but 
Performance and Payment Bonds must be signed by all partners. 

D. If Bidder is corporation, it is necessary that current certified copy of resolution or other 
official act of directors of corporation be submitted showing that person who signs Contract 
is authorized to sign contracts for corporation.  It is also necessary that corporate seal be 
affixed to resolution, contract, and performance and payment bonds.  If your corporation has 
no seal, it is required that above documents include statement or notation to effect that 
corporation has no seal. 
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12.  TAXES 
 
A. Wisconsin Statute 77.54 (9m) allows building materials that become part of local unit 

government facilities to be exempt from sales & use tax.  Vendors & materials suppliers may 
not charge Bidders sales & use tax on these purchases.  This does not include highways, 
streets or roads.  Any other Sales, Consumer, Use & other similar taxes or fees required by 
law shall be included in Bid. 

B. In accordance with Wisconsin Statute 71.80(16)(a),successful nonresident bidder, whether 
incorporated or not, and not otherwise regularly engaged in business in this state, shall file 
surety bond with State of Wisconsin Department of Revenue payable to Department of 
Revenue, to guarantee payment of income taxes, required unemployment compensation 
contributions, sales and use taxes and income taxes withheld from wages of employees, 
together with any penalties and interest thereon.  Amount of bond shall be three percent (3%) 
of Contract or subcontract price on all contracts of $50,000 or more. 

13.  SUBMISSION OF BIDS 
 
A. All Bids shall be submitted on standard Bid Form bound herein and only Bids that are made 

on this Bid Form will be considered.  Entire Bid Form and other supporting documents, if 
any, shall be removed or copied from Construction Documents, filled out, and submitted in 
manner specified hereinafter.  Submit completed Bid Bond with Bid as well. 

B. No bids for any subdivision or any sub-classification of this Work, except as indicated, will 
be accepted.  Any conditional Bid, amendment to Bid Form or appended item thereto, or 
inclusion of any correspondence, written or printed matter, or details of any nature other than 
that specifically called for, which would alter any essential provision of Construction 
Documents, or require consideration of unsolicited material or data in determining award of 
Contract, will disqualify Bid.  Telecommunication alterations to Bid will not be accepted. 

C. Bidders must submit single Bid for all the Work. 

D. Bid amounts shall be inserted in words and in figures in spaces provided on Bid Form; in case 
of conflict, written word amounts will govern. 

E. Addenda issued after Bid Letting shall become part of Construction Documents.  Bidders 
shall acknowledge receipt of such addenda in appropriate space provided on Bid Form.  Bid 
may be rejected if receipt of any particular addendum applicable to award of Contract has not 
been acknowledged on Bid Form. 

F. Bids shall be signed, placed in envelope, sealed and delivered before due time  to place 
designated in Invitation to Bid, and identified with project name, bid number, location, 
category of work being bid upon, Bid Due Date, name and address of bidder. 

G. Bidder shall be responsible for sealed Bid being delivered to place designated for Bid Due 
Date on or before date and time specified.  Bids received after time of closing will be rejected 
and returned to bidder unopened. 

H. Bid will be considered invalid and will be rejected if bidder has not signed it. 

I. Faxed or emailed Bids will not be accepted. 

J. Bidder’s organization shall submit completed with Bid, Fair Labor Practices Certification 
form, included in these Construction Documents. 
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14.  SUBCONTRACTOR LISTING 
 
A. Bidders shall be required to submit list of major subcontractors for General Construction, 

Plumbing, HVAC, and Electrical work proposed for this project to include committed prices 
for each subcontractor.  County must receive list no later than date by which successful 
Bidder is required to submit his or her signed Contract, as established in Construction 
Documents. 

15.  ALTERNATE BIDS 
 
A. Not Applicable.. 

16.  INFORMATIONAL BIDS 
 
A. Not Applicable.. 

17.  UNIT PRICES 
 
A. Not Applicable.  

18.  COMMENCEMENT AND COMPLETION 
 
A. Successful Bidder shall commence work when schedule and weather permit, but no later than 

stated in Bid Form.  Contractor shall pursue the Work regularly and continuously at 
reasonable rate to insure completion of the Work within time stated in Bid. 

B. Should it be found impossible to complete the Work on or before time specified for 
completion, written request may be submitted for extension of time setting forth reasons 
believed to justify granting of such request.  Refer to Article 20 of General Conditions of 
Contract, titled “Time for Completion”.. 

19.  WORK BY OWNER 
 
A. Not Applicable. 

20.  SPECIAL HAZARDS COVERAGE 
 
A. Not Applicable. 
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FORM A 
 
DANE COUNTY 
EMERGING SMALL BUSINESS REPORT - CERTIFICATION 
 
 
In accordance with General Conditions of Contract, submit this Emerging Small Business Report 
within ten (10) days after Bid Due Date. 
 
 
PROJECT NAME:    
 
   
 
BID NO.:    BID DUE DATE:    
 
 
BIDDER INFORMATION 
 
COMPANY NAME:    
 
ADDRESS:    
 
   
 
TELEPHONE NO.:    
 
CONTACT PERSON:    
 
EMAIL ADDRESS:    
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FORM B 
 Page ___ of ___ 
DANE COUNTY (Copy this Form as necessary to provide complete information) 
EMERGING SMALL BUSINESS REPORT - INVOLVEMENT 
 
 
COMPANY NAME:    
 
PROJECT NAME:    
 
BID NO.:    BID DUE DATE:    
 
 
 
ESB NAME:    
 
CONTACT PERSON:    
 
ADDRESS:    
 
   
 
PHONE NO & EMAIL.:    
 
   
 
Indicate percentage of financial commitment to this ESB:   %  Amount: $  
 
 
 
ESB NAME:    
 
CONTACT PERSON:    
 
ADDRESS:    
 
   
 
PHONE NO & EMAIL.:    
 
   
 
Indicate percentage of financial commitment to this ESB:   %  Amount: $  
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FORM C 
 Page ___ of ___ 
DANE COUNTY (Copy this Form as necessary to provide complete information) 
EMERGING SMALL BUSINESS REPORT - CONTACTS 
 
 
COMPANY NAME:    
 
PROJECT NAME:    
 
BID NO.:    BID DUE DATE:    
 
 

 
ESB FIRM NAME 
CONTACTED  DATE  

PERSON 
CONTACTED  

DID 
ESB 
BID?  

ACC-
EPT 
BID?  

REASON FOR 
REJECTION 

1)            

2)            

3)            

4)            

5)            

6)            

7)            

8)            
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FORM D 
 
DANE COUNTY 
EMERGING SMALL BUSINESS REPORT - CERTIFICATION STATEMENT 
 
 
I,   ,   of 
 Name Title 
 
  certify to best of my knowledge and 
Company 
 
belief that this business meets Emerging Small Business definition as indicated in Article 9 and  
 
that information contained in this Emerging Small Business Report is true and correct. 
 
 
 
    
Bidder’s Signature Date 
 
 

 



 Name of Bidding Firm:    
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SECTION 00 41 13 

BID FORM 
 

BID NO. 319032 

PROJECT:   HIGHWAY SATTELITE BUILDING-ALBION 
 
TO: DANE COUNTY DEPARTMENT OF PUBLIC WORKS, HIGHWAY & 

TRANSPORTATION, PROJECT MANAGER 
1919 ALLIANT ENERGY CENTER WAY 
MADISON, WISCONSIN  53713 

 

NOTE: WISCONSIN STATUTE 77.54 (9M) ALLOWS FOR NO SALES & USE TAX ON 
THE PURCHASE OF MATERIALS FOR COUNTY PUBLIC WORKS PROJECTS. 

 

BASE BID - LUMP SUM: 
Dane County is inviting Bids for construction services to provide a pre-engineered metal 
building, approximately 100’ x 50’in size, including site work for paving and stormwater 
management.  The undersigned, having examined the site where the Work is to be executed and 
having become familiar with local conditions affecting the cost of the Work and having carefully 
examined the Drawings and Specifications, all other Construction Documents and Addenda 
thereto prepared by Dane County Department of Public Works, Highway & Transportation 
hereby agrees to provide all labor, materials, equipment and services necessary for the complete 
and satisfactory execution of the entire Work, as specified in the Construction Documents, for the 
Base Bid stipulated sum of: 
 
 
   and   /100  Dollars 
 Written Price 
 
 $  
 Numeric Price 
 
 
 
Receipt of the following addenda and inclusion of their provisions in this Bid is hereby 
acknowledged: 
 
 

Addendum No(s).    through    
 
Dated    

 
 
Dane County Department of Highway& Transportation must have this project completed by 
September 15, 2021. Assuming this Work can be started by March 15, 2021 what dates can you 
commence and complete this job? 
 
 
Commencement Date:     Completion Date:    
   (final, not substantial) 
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I hereby certify that all statements herein are made on behalf of: 
 
   
 (Name of Corporation, Partnership or Person submitting Bid) 
 
Select one of the following: 
1. A corporation organized and existing under the laws of the State of   , or 
 
2. A partnership consisting of   , or 
 
3. A person conducting business as   ; 
 
Of the City, Village, or Town of     of the State of   . 
 
I have examined and carefully prepared this Bid from the associated Construction Documents and 
have checked the same in detail before submitting this Bid; that I have full authority to make such 
statements and submit this Bid in (its) (their) (my) behalf; and that the said statements are true 
and correct.  In signing this Bid, we also certify that we have not, either directly or indirectly, 
entered into any agreement or participated in any collusion or otherwise taken any action in 
restraint of free competition; that no attempt has been made to induce any other person or firm to 
submit or not to submit a Bid; that this Bid has been independently arrived at without collusion 
with any other bidder, competitor, or potential competitor; that this Bid has not been knowingly 
disclosed prior to the Bids Due Date to another bidder or competitor; that the above statement is 
accurate under penalty of perjury. 
 
The undersigned is qualified as a Best Value Contractor or has proven their exemption.  
Qualification or exemption shall be complete before Bid Due Date / Time. 
 
The undersigned further agrees to honor the Base Bid and the Alternate Bid(s) for sixty (60) 
calendar days from date of Award of Contract.  
 
 

SIGNATURE:    
 (Bid is invalid without signature) 
 
Print Name:     Date:    
 
Title:    
 
Address:    
 
Telephone No.:     Fax No.:    
 
Email Address:    
 
Contact Person:    
 

END OF SECTION 
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THIS PAGE IS FOR BIDDERS’ REFERENCE 

DO NOT SUBMIT WITH BID FORM. 
 

BID CHECK LIST: 
These items must be included with Bid: 
 Bid Form  Bid Bond  Fair Labor Practices Certification 
  
 

DANE COUNTY BEST VALUE CONTRACTING QUALIFICATION 
 

 
General Contractors & all Subcontractors must be qualified as a Best Value Contractor 
with the Dane County Public Works Engineering Division.  Qualification & listing is 
not permanent & must be renewed every 24 months.  Complete a Best Value 
Contracting Application online at:  

pwht.countyofdane.com/bvc_application.aspx 
 

 

DANE COUNTY VENDOR REGISTRATION PROGRAM 
 

 
All bidders are strongly encouraged to be a registered vendor with Dane County.  
Registering allows vendors an opportunity to receive notifications for RFBs & RFPs 
issued by the County and provides the County with up-to-date company contact 
information.  Complete a new form or renewal online at: 

danepurchasing.com/Account/Login? 
 

 

https://pwht.countyofdane.com/bvc_application.aspx
http://www.danepurchasing.com/Account/Login?
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COUNTY OF DANE 

PUBLIC WORKS CONSTRUCTION CONTRACT 

 
Contract No.    Bid No.  319032  
 
Authority:  2020 RES -   
 
THIS CONTRACT, made and entered into as of the date by which authorized representatives of 
both parties have affixed their signatures, by and between the County of Dane (hereafter referred 
to as “COUNTY”) and     (hereafter, “CONTRACTOR”), 
and 
 

W I T N E S S E T H : 

 
WHEREAS, COUNTY, whose address is c/o Deputy Public Works Director, 1919 Alliant 
Energy Center Way, Madison, WI  53713, desires to have CONTRACTOR provide construction 
services for the Highway Satellite Building-Albion (“the Project”); and 
 
WHEREAS, CONTRACTOR, whose address is    
    is able and willing to construct the Project, 
in accordance with the Construction Documents; 
 
NOW, THEREFORE, in consideration of the above premises and the mutual covenants of the 
parties hereinafter set forth, the receipt and sufficiency of which is acknowledged by each party 
for itself, COUNTY and CONTRACTOR do agree as follows: 
 
1.  CONTRACTOR agrees to construct, for the price of $_____________ the Project and at the 
CONTRACTOR’S own proper cost and expense to furnish all materials, supplies, machinery, 
equipment, tools, superintendence labor, insurance, and other accessories and services necessary 
to complete the Project in accordance with the conditions and prices stated in the Bid Form, 
General Conditions of Contract, the drawings which include all maps, plats, plans, and other 
drawings and printed or written explanatory matter thereof, and the specifications therefore as 
prepared by      
(hereinafter referred to as “the Architect / Engineer”), and as enumerated in the Project Manual 
Table of Contents, all of which are made a part hereof and collectively evidence and constitute 
the Contract. 
 
2.  COUNTY agrees to pay the CONTRACTOR in current funds for the performance of the 
Contract subject to additions and deductions, as provided in the General Conditions of Contract, 
and to make payments on account thereof as provided in Article entitled, “Payments to 
Contractor” of the General Conditions of Contract. 
 
3.  During the term of this Contract, CONTRACTOR agrees to take affirmative action to ensure 
equal employment opportunities.  The CONTRACTOR agrees in accordance with Wisconsin 
Statute 111.321 and Chapter 19 of the Dane County Code of Ordinances not to discriminate on 
the basis of age, race, ethnicity, religion, color, gender, disability, marital status, sexual 
orientation, national origin, cultural differences, ancestry, physical appearance, arrest record or 
conviction record, military participation or membership in the national guard, state defense force 
or any other reserve component of the military forces of the United States, or political beliefs.  
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Such equal opportunity shall include, but not be limited to, the following: employment, 
upgrading, demotion, transfer, recruitment, advertising, layoff, termination, training, rates of pay, 
and any other form of compensation.  CONTRACTOR agrees to post in conspicuous places, 
available to all employees and applicants for employment, notices setting forth the provisions of 
this paragraph. 
 
4.  CONTRACTOR shall file an Affirmative Action Plan with the Dane County Contract 
Compliance Specialist in accord with Chapter 19 of the Dane County Code of Ordinances.  
CONTRACTOR must file such plan within fifteen (15) business days of the effective date of this 
Contract.  During the term of this Contract CONTRACTOR shall also provide copies of all 
announcements of employment opportunities to COUNTY’S Office of Equity & Inclusion, and 
shall report annually the number of persons, by race, ethnicity, gender, and disability status, 
which apply for employment and, similarly classified, the number hired and number rejected. 
 
5.  During the term of this Contract, all solicitations for employment placed on 
CONTRACTOR’S behalf shall include a statement to the effect that CONTRACTOR is an 
“Equal Opportunity Employer”. 
 
6.  CONTRACTOR agrees to furnish all information and reports required by COUNTY’S 
Contract Compliance Specialist as the same relate to affirmative action and nondiscrimination, 
which may include any books, records, or accounts deemed appropriate to determine compliance 
with Chapter 19, Dane County Code of Ordinances, and the provisions of this Contract. 
 
7.  This Contract is intended to be a Contract solely between the parties hereto and for their 
benefit only.  No part of this Contract shall be construed to add to, supplement, amend, abridge or 
repeal existing rights, benefits or privileges of any third party or parties including, but not limited 
to, employees of either of the parties. 
 
8.  The entire agreement of the parties is contained herein and this Contract supersedes any and 
all oral agreements and negotiations between the parties relating to the subject matter hereof.  The 
parties expressly agree that the express terms of this Contract shall not be amended in any fashion 
except in writing, executed by both parties.  
 
 9.  CONTRACTOR and subcontractors must be qualified as, or apply to be a Best Value 
Contractor with Dane County Public Works Engineering Division before Bid Due Date.  All 
contractors must be qualified as a Best Value Contractor to perform any work under this Contract. 
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IN WITNESS WHEREOF, COUNTY and CONTRACTOR, by their respective authorized 
agents, have caused this Contract and its Schedules to be executed, effective as of the date by 
which all parties hereto have affixed their respective signatures, as indicated below. 
 
 

* * * * * * * 
 

FOR CONTRACTOR: 
 
 
    
Signature  Date 

  
Printed or Typed Name and Title 

 
 
 
    
Signature  Date 

  
Printed or Typed Name and Title 

 
 
NOTE:  If CONTRACTOR is a corporation, Secretary should attest.  In accordance with IRS 
Regulations, unincorporated entities are required to provide either their Social Security or 
Employer Number in order to receive payment for services rendered. 
 

* * * * * * * 
 
This Contract is not valid or effectual for any purpose until approved by the appropriate authority 
designated below, and no work is authorized until the CONTRACTOR has been given notice to 
proceed by COUNTY’S Deputy Public Works Director. 
 

FOR COUNTY: 
 
 
    
Joseph T. Parisi, County Executive  Date 

 
 
    
Scott McDonell, County Clerk  Date 
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SECTION 00 72 12 

GENERAL CONDITIONS OF CONTRACT 

TABLE OF CONTENTS 

 
1.  CONSTRUCTION DOCUMENTS .............................................................................................. 2 
2.  DEFINITIONS .............................................................................................................................. 2 
3.  ADDITIONAL INSTRUCTIONS AND DRAWINGS ................................................................ 2 
4.  SHOP DRAWINGS, PRODUCT DATA AND SAMPLES ......................................................... 3 
5.  CUTTING AND PATCHING....................................................................................................... 4 
6.  CLEANING UP ............................................................................................................................ 4 
7.  USE OF SITE................................................................................................................................ 4 
8.  MATERIALS AND WORKMANSHIP ....................................................................................... 5 
9.  CONTRACTOR’S TITLE TO MATERIALS .............................................................................. 5 
10.  “OR EQUAL” CLAUSE ............................................................................................................. 5 
11.  PATENTS AND ROYALTIES................................................................................................... 6 
12.  SURVEYS, PERMITS, REGULATIONS AND TAXES ........................................................... 7 
13.  CONTRACTOR’S OBLIGATIONS AND SUPERINTENDENCE ........................................... 7 
14.  WEATHER CONDITIONS ........................................................................................................ 8 
15.  PROTECTION OF WORK AND PROPERTY .......................................................................... 8 
16.  INSPECTION AND TESTING OF MATERIALS ..................................................................... 8 
17.  REPORTS, RECORDS AND DATA ......................................................................................... 9 
18.  CHANGES IN THE WORK ....................................................................................................... 9 
19.  EXTRAS ................................................................................................................................... 10 
20.  TIME FOR COMPLETION ...................................................................................................... 10 
21.  CORRECTION OF WORK ...................................................................................................... 10 
22.  SUBSURFACE CONDITIONS FOUND DIFFERENT ........................................................... 11 
23.  RIGHT OF DEPARTMENT TO TERMINATE CONTRACT ................................................ 11 
24.  CONSTRUCTION SCHEDULE AND PERIODIC ESTIMATES ........................................... 11 
25.  PAYMENTS TO CONTRACTOR ........................................................................................... 12 
26.  WITHHOLDING OF PAYMENTS .......................................................................................... 13 
27.  ACCEPTANCE OF FINAL PAYMENT AS RELEASE ......................................................... 14 
28.  PAYMENTS BY CONTRACTOR ........................................................................................... 14 
29.  CONTRACT SECURITY ......................................................................................................... 14 
30.  ASSIGNMENTS ....................................................................................................................... 14 
31.  MUTUAL RESPONSIBILITY OF CONTRACTORS ............................................................. 15 
32.  SEPARATE CONTRACTS ...................................................................................................... 15 
33.  SUBCONTRACTS ................................................................................................................... 15 
34.  PROJECT MANAGER’S AUTHORITY ................................................................................. 16 
35.  CONSULTANT’S AUTHORITY............................................................................................. 16 
36.  STATED ALLOWANCES ....................................................................................................... 16 
37.  ESTIMATES OF QUANTITIES .............................................................................................. 17 
38.  LANDS AND RIGHTS-OF-WAY ........................................................................................... 17 
39.  GENERAL GUARANTEE ....................................................................................................... 17 
40.  CONFLICTING CONDITIONS ............................................................................................... 17 
41.  NOTICE AND SERVICE THEREOF ...................................................................................... 18 
42.  PROTECTION OF LIVES AND HEALTH ............................................................................. 18 
43.  AFFIRMATIVE ACTION PROVISION AND MINORITY / WOMEN / 

DISADVANTAGED BUSINESS ENTERPRISES ................................................................. 18 
44.  COMPLIANCE WITH FAIR LABOR STANDARDS ............................................................ 19 
45.  DOMESTIC PARTNERSHIP BENEFITS ............................................................................... 19 
46.  USE AND OCCUPANCY PRIOR TO ACCEPTANCE .......................................................... 19 
47.  MINIMUM WAGES ................................................................................................................ 20 
48.  CLAIMS ................................................................................................................................... 20 
49.  ANTITRUST AGREEMENT ................................................................................................... 20 
50.  INSURANCE ............................................................................................................................ 20 
51.  WISCONSIN LAW CONTROLLING ..................................................................................... 22 
 



 

Bid No. 319032 General Conditions of Contract 
rev. 05/2020 00 72 13 - 2 

1.  CONSTRUCTION DOCUMENTS 
 
A. Construction Documents, listed in Table of Contents of this Specification volume shall form 

part of this Contract and provisions of Construction Documents shall be as binding upon 
parties as if they were fully set forth in Contract itself. 

 
B. These shall also be considered as part of Construction Documents: Addenda, including 

additions and modifications incorporated in such addenda before execution of Contract; 
requests for information; construction bulletins; change orders; and written interpretations by 
Architect / Engineer or  Project Manager that are made after execution of Contract. 

 
C. Construction Documents are complementary, and what is required by one shall be as binding 

as if required by all.  Intent of Construction Documents is to include all labor, materials and 
equipment necessary for proper execution of the Work. 

 

2.  DEFINITIONS 
 
A. These terms as used in this Contract are respectively defined as follows: 

1. All uses of term “County” in Construction Documents shall mean Dane County. 
2. All uses of term “Department” in Construction Documents shall mean Department of 

Public Works, Highway & Transportation, which is a unit of Dane County government.  
Department is County agency overseeing Contract with Contractor. 

3. Public Works Project Manager is appointed by and responsible to Department.  Public 
Works Project Manager has authority to act on behalf of Department and will sign change 
orders, payment requests and other administrative matters related to projects. 

4. Public Works Project Manager is responsible for supervision, administration and 
management of field operations involved in construction phase of this Work. 

5. Term “Work” includes all labor, equipment and materials necessary to produce project 
required by Construction Documents. 

6. Term “Substantial Completion” is date when project or specified area of project is 
certified by Architect / Engineer that construction is sufficiently completed, in 
accordance with Construction Documents, and as modified by any subsequent changes 
agreed to by parties, so that County may occupy project or specified area of project for 
use for which it was intended subject to permit approval for occupancy. 

7. Contractor is person, firm, or corporation with whom County makes Contract.  Though 
multiple contracts may be involved, Construction Documents treat them throughout as if 
each were of singular number. 

 

3.  ADDITIONAL INSTRUCTIONS AND DRAWINGS 
 
A. Contractor may be furnished additional instructions and detail drawings as necessary to carry 

out the Work included in Contract.  Additional drawings and instructions thus supplied to 
Contractor will coordinate with Construction Documents and will be so prepared that they 
can be reasonably interpreted as part thereof.  Contractor shall carry out the Work in 
accordance with additional detail drawings and instructions. 
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4.  SHOP DRAWINGS, PRODUCT DATA AND SAMPLES 
 
A. Unless otherwise specified, Contractor shall submit three (3) copies of all Shop Drawings for 

each submission, until receiving final approval.  After final approval, provide five (5) 
additional copies for distribution and such other copies as may be required. 

 
B. Contractor shall submit, on an on-going basis and as directed, Product Data such as brochures 

that shall contain catalog cuts and specifications of all furnished mechanical and electrical 
equipment.  After Architect / Engineer’s approval, one (1) copy shall remain in Architect / 
Engineer’s file, one (1) kept at Department’s office and one (1) kept at job site by Contractor 
for reference purposes. 

 
C. Samples shall consist of physical examples furnished by Contractor in sufficient size and 

quantity to illustrate materials, equipment or workmanship, and to establish standards to 
compare the Work. 
1. Submit Samples in sufficient quantity (minimum of two (2)) to permit Architect / 

Engineer to make all necessary tests and of adequate size showing quality, type, color 
range, finish, and texture.  Label each Sample stating material, type, color, thickness, 
size, project name, and Contractor’s name. 

2. Submit transmittal letter requesting approval, and prepay transportation charges to 
Architect / Engineer’s office on samples forwarded. 

3. Materials installed shall match approved Samples. 
 
D. Contractor shall review Shop Drawings and place their dated stamp thereon to evidence their 

review and approval and shall submit with reasonable promptness and in orderly sequence to 
cause no delay in the Work or in work of any other contractor.  At time of submission, 
Contractor shall inform Architect / Engineer in writing of any deviation in Shop Drawings or 
Samples from requirements of Construction Documents.  Architect / Engineer will not 
consider partial lists. 

 
E. Architect / Engineer will review and approve or reject Shop Drawings with reasonable 

promptness to cause no delay.  Architect / Engineer’s approval shall not relieve Contractor 
from responsibility for errors or omissions in Shop Drawings. 

 
F. Contractor shall not commence any work requiring Shop Drawing, Product Data or Sample 

submission until Architect / Engineer has approved submission.  All such work shall be in 
accordance with approved Shop Drawings, Product Data and Samples. 

 
G. Contractor shall keep on site of the Work, approved or conformed copy of Shop Drawings 

and shall at all times give Department access thereto. 
 
H. By stamping and submitting Shop Drawings, Product Data and Samples, Contractor thereby 

represents that he or she has or will determine and verify all field measurements, field 
construction criteria, materials, catalog numbers, and similar data and that he or she has 
checked and coordinated each Shop Drawing, Product Data and Sample with requirements of 
the Work and of Construction Documents.  Architect / Engineer shall return without 
examination, Shop Drawings, Product Data and Samples not so noted. 

 
I. All Shop Drawings from any one Contractor should be numbered consecutively and on cover 

sheet shall bear name and location of project, name of Contractor, date of submittal and date 
of each correction or revision and associated Specification section and page number. 
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5.  CUTTING AND PATCHING 
 
A. Contractor shall be responsible for all cutting, fitting or patching required to complete the 

Work or to make its parts fit together properly. 
 
B. Contractor shall not damage or endanger portion of the Work or fully or partially completed 

construction of County or separate contractors by cutting, patching or otherwise altering such 
construction, or by excavation.  Contractor shall not cut or otherwise alter such construction 
by County or separate contractor except with written consent of County and of such separate 
contractor; such consent shall not be unreasonably withheld.  Contractor shall not withhold 
unreasonably from County or separate contractor, Contractor’s consent to cutting or 
otherwise altering the Work. 

 

6.  CLEANING UP 
 
A. Contractor shall keep premises and surrounding area free from accumulation of waste 

materials or rubbish caused by operations under Contract.  Contractor shall remove from and 
about the Work waste materials, rubbish, Contractor’s tools, construction equipment, 
machinery, and surplus materials at completion of the Work.  Contractor shall maintain 
streets and sidewalks around the Work site in clean condition.  Contractor shall remove all 
spillage and prevent tracking of spillage arising from performance of the Work, into, out of, 
and within the Work site.  Contractor shall establish regular maintenance program of 
sweeping, vacuuming and / or hosing to minimize accumulation of dirt and dust upon such 
areas. 

 
B. If Contractor fails to clean up as directed in Construction Documents, County may do so and 

shall charge Contractor cost thereof. 
 
C. Contractor shall be responsible for broken windows and glass, and at completion of the Work 

shall replace such damaged or broken windows and glass.  After replacing damaged or 
broken windows and glass, Contractor shall remove all labels, wash and polish both sides of 
all windows and glass. 

 
D. In addition to general cleaning (sweeping, vacuuming and / or hosing, as is appropriate to 

work surface), Contractor shall perform following final cleaning for all trades at completion 
of the Work: 
1. Remove temporary protections; 
2. Remove marks, stains, fingerprints and other soil or dirt from painted, decorated and 

finished woodwork and wall surfaces; 
3. Remove spots, plaster, soil and paint from ceramic tile, marble and other finished 

materials, and wash or wipe clean; 
4. Clean fixtures, cabinet work and equipment, removing stains, paint, dirt and dust, and 

leave same in undamaged, new condition; 
5. Clean aluminum in accordance with recommendations of manufacturer; and 
6. Clean resilient floors thoroughly with well-rinsed mop containing only enough moisture 

to clean off any surface dirt or dust and buff dry by machine to bring surfaces to sheen. 
 

7.  USE OF SITE 
 
A. Contractor shall provide County and Architect / Engineer access to the Work under all 

circumstances. 
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B. Contractor shall confine operations at site to areas permitted by County, law, ordinance, 
permits and Construction Documents and shall not unreasonably encumber site with materials 
or equipment.  Contractor shall assure free, convenient, unencumbered, direct and safe access 
to all properties adjacent to the Work for County, its employees, invitees and guests. 

 

8.  MATERIALS AND WORKMANSHIP 
 
A. Contractor shall perform all work and furnish all supplies and materials, machinery, 

equipment, facilities and means, necessary to complete the Work required by this Contract, 
within time specified, in accordance with provisions of Construction Documents. 

 
B. All equipment and materials incorporated in the Work covered by this Contract are to be new; 

use recycled and / or recovered materials to extent that such use is technically and 
economically feasible.  Recovered materials are products recovered from solid waste in form 
identical to original form for use that is same as, or similar to original use.  Recycled 
materials are products manufactured from solid waste. 

 
C. If requested, Contractor shall furnish satisfactory evidence as to kind and quality of 

construction materials proposed or used.  Contractor shall furnish to Architect / Engineer, for 
approval, manufacturer name and model, performance capacities and other pertinent 
information of machinery, mechanical, electrical or other types of equipment, which 
Contractor plans to install. 

 
D. If not otherwise provided, materials and labor called for in this Contract shall be provided and 

performed in accordance with established practice and standards recognized by Architects, 
Engineers, Department, and construction industry. 

 
E. Reference to “Standard” specifications of any association or manufacturer, or codes of 

County authorities, intends most recent printed edition or catalog in effect on date that 
corresponds with date of Construction Documents. 

 
F. Whenever reference is made in Specifications that work shall be “performed”, “applied”, in 

accordance with “manufacturer’s directions or instructions”, Contractor to whom those 
instructions are directed shall furnish three (3) printed copies of such instructions to Architect 
/ Engineer before execution of the Work. 

 

9.  CONTRACTOR’S TITLE TO MATERIALS 
 
A. Contractor or any subcontractor shall not purchase materials or supplies for the Work subject 

to any chattel mortgage or under conditional sale contract or other agreement by which seller 
retains interest.  Contractor warrants that all materials and supplies used in the Work are free 
from all liens, claims or encumbrances and Contractor has good title to them. 

 

10.  “OR EQUAL” CLAUSE 
 
A. Whenever equipment or materials are identified on Drawings or in Specifications by 

reference to manufacturer’s or vendor’s name, trade name, catalog number, and other 
identifying information, it is intended to establish standards; and any equipment or material 
of other manufacturers and vendors which will perform adequately duties imposed by general 
design will be considered equally accepted provided equipment or material so proposed is, in 
opinion of Architect / Engineer, of equal substance and function.  Architect / Engineer and 
Department shall provide written approval before Contractor may purchase or install it. 
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B. Equipment or materials of manufacturers, other than those named, may be used only upon 

following conditions: 
1. That, in opinion of Architect / Engineer and Department, proposed material or equipment 

item is fully equal or superior (in design, materials, construction, workmanship, 
performance, finish, etc.) to named item.  No compromise in quality level, however 
small, is acceptable. 

2. That, in substituting materials or equipment, Contractor assumes responsibility for any 
changes in system or for modifications required in adjacent or related work to 
accommodate such substitution despite Architect / Engineer’s and Department’s 
approval, and all costs growing out of approval of “or equal” items shall be responsibility 
of Contractor.  No extra costs resulting from such approval shall become responsibility of 
Department, Architect / Engineer or any other separate Contractor. 

3. It shall be understood that use of materials or equipment other than those specified, or 
approved equal by Architect / Engineer and Department, shall constitute violation of 
Contract, and that Architect / Engineer and Department shall have right to require 
removal of such materials or equipment and their replacement with specified materials or 
equipment at Contractor’s expense. 

4. Product and manufacturer named first in Specifications or on information shown on 
Drawings is basis of selection of manufactured items and equipment, particularly 
mechanical equipment.  In using other than first named products or manufacturers, 
including those specified as additionally approved or acceptable, Contractor assumes 
responsibility for any changes in system and for modifications in any work required to 
accommodate them.  Architect / Engineer’s approval of such additionally acceptable 
products or manufacturers, either in Specifications or in Addendum, does not relieve 
Contractor from obligation to coordinate such optional products with other Contractors, 
whose work may be affected by them, and to pay all additional costs resulting from their 
inclusion into the Work.  Contractor’s liability shall include payment of Architect / 
Engineer’s fees for any additional services made necessary by or directly connected to 
such product changes.  No extra costs resulting from such changes shall become 
responsibility of Department, Architect / Engineer or any other separate Contractor. 

 
C. No request for approval of “or equal” materials will be entertained except from Contractor.  

Identify any request for substitution as substitution on Contractor’s letter of transmittal and 
give reasons for substitution.  Department may in its sole discretion allow substitutions of 
materials. 

 

11.  PATENTS AND ROYALTIES 
 
A. If Contractor uses any design, device or material covered by letters, patent or copyright, it is 

mutually agreed and understood, that, without exception, contract prices shall include all 
royalties or costs arising from use of such design, device or materials, in any way involved in 
the Work. 

 
B. Contractor shall indemnify and save harmless County from any and all claims for 

infringement by reason of use of such patent or copyright in connection with the Work agreed 
to be performed under this Contract, and shall indemnify County for any cost, expense or 
damage which it may be obliged to pay by reason of such infringement at any time during 
prosecution of the Work or after completion of the Work. 
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12.  SURVEYS, PERMITS, REGULATIONS AND TAXES 
 
A. Department will furnish to Contractor all site, topography and property surveys necessary for 

execution of the Work. 
 
B. Contractor shall procure all permits, licenses and approvals necessary for execution of this 

Contract. 
 
C. Contractor shall give all notices and comply with all State of Wisconsin, Federal and local 

laws, codes, rules and regulations relating to performance of the Work, protection of adjacent 
property, and maintenance of passageways, guard fences or other protective facilities. 

 
D. Contractor does not need to pay State and local sales & use taxes.  See Wisconsin Statute 

77.54 (9m). 
 
E. Contractor shall promptly notify Architect / Engineer of any variances of Drawings or 

Specifications with that of any State of Wisconsin, federal or local law, code, rule or 
regulation.  Upon such notification, Architect / Engineer will require correction of variance to 
comply with applicable law, code, rule or regulation at no additional cost to Contractor. 

 
F. Work under this Contract shall comply with all applicable State of Wisconsin, Federal and 

local laws, codes and regulations. 
 
G. Contractor shall pay charges for water, sewer and other utility connections made by 

municipalities where required by Specifications. 
 

13.  CONTRACTOR’S OBLIGATIONS AND SUPERINTENDENCE 
 
A. Contractor shall provide and pay for all materials, labor, tools, equipment, transportation and 

superintendence necessary to execute, complete and deliver the Work within specified time.  
Contractor agrees to secure at their own expense all personnel necessary to carry out the 
Work.  Such personnel shall not be deemed County employees nor shall they have or be 
deemed to have any direct contractual relationship with County. 

 
B. Performance of any work necessary after regular working hours, on Sundays or Legal 

Holidays shall be without additional expense to County.  Performance of any work at site at 
other than normal working hours must be coordinated with  Project Manager. 

 
C. Contractor shall furnish, erect, maintain and remove such temporary works as may be 

required. 
 
D. Contractor shall observe, comply with, and be subject to all terms, conditions, requirements 

and limitations of Construction Documents. 
 
E. At the Work site, Contractor shall give personal superintendence to the Work or shall employ 

construction superintendent or foreman, experienced in character of work covered by 
Contract, who shall have full authority to act for Contractor.  Understand that such 
superintendent or foreman shall be acceptable to Architect / Engineer and Department. 

 
F. Remove from project or take other corrective action upon notice from Architect / Engineer or 

Department for Contractor’s employees whose work is considered by Architect / Engineer or 
Department to be unsatisfactory, careless, incompetent, unskilled or otherwise objectionable. 
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G. Contractor and subcontractors shall be required to conform to Labor Laws of State of 
Wisconsin and various acts amendatory and supplementary thereto and to other laws, 
ordinances and legal requirements applicable to the Work. 

 
H. Presence and observation of the Work by Architect / Engineer or  Project Manager shall not 

relieve Contractor of any obligations. 
 

14.  WEATHER CONDITIONS 
 
A. In event of temporary suspension of work, or during inclement weather, or whenever 

Architect / Engineer shall direct, Contractor shall, and shall cause subcontractors to protect 
carefully all work and materials against damage or injury from weather.  If, in opinion of 
Architect / Engineer or Department, any work or materials that have been damaged or injured 
due to failure on part of Contractor or any subcontractors so to protect the Work, such 
materials shall be removed and replaced at expense of Contractor. 

 

15.  PROTECTION OF WORK AND PROPERTY 
 
A. Contractor shall at all times safely guard County’s property from injury or loss in connection 

with this Contract.  Contractor shall at all times safely guard and protect the Work, and 
adjacent property, from damage.  Contractor shall replace or make good any such damage, 
loss or injury unless such is caused directly by errors contained in Contract, or by County, or 
County’s duly authorized representative. 

 
B. Contractor may act diligently, without previous instructions from Architect / Engineer and / 

or Department, in emergency that threatens loss or injury of property, or safety of life.  
Contractor shall notify Architect / Engineer and / or Department immediately thereafter.  
Promptly submit any claim for compensation by Contractor due to such extra work to 
Architect / Engineer and / or Department for approval as provided for in Article 18 herein. 

 

16.  INSPECTION AND TESTING OF MATERIALS 
 
A. Authorized representatives and agents of County government shall have access at all times to 

the Work wherever it is in preparation or progress and Contractor shall provide facilities for 
such access and for inspection. 

 
B. Should it be considered necessary or advisable at any time before final acceptance of the 

Work to make examination of work already completed, by removing or tearing out same, 
Contractor shall upon request, promptly furnish all necessary facilities, labor and materials.  
If such work is found to be defective in any aspect, due to fault of Contractor or 
subcontractors thereof, Contractor shall assume all expenses of such examination and of 
satisfactory reconstruction.  Contractor will be reimbursed for such examination and 
replacement in accordance with Article 18 - A.3., of these General Conditions of Contract if 
such work is found to meet requirements of Contract. 

 
C. If Specifications, Architect / Engineer’s, or Public Works Project Manager’s instructions 

require any work to be specially tested or approved, Contractor shall give Architect / 
Engineer and Public Works Project Manager timely notice of its readiness for testing or 
inspection.  Test all materials and equipment requiring testing in accordance with accepted or 
specified standards, as applicable.  Architect / Engineer shall recommend laboratory or 
inspection agency and Department will select and pay for all initial laboratory inspection 
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services.  Should retesting be required, due to failure of initial testing, cost of such retesting 
shall be borne by Contractor. 

 
D. Cost of any testing performed by manufacturers or Contractor for substantiating acceptability 

of proposed substitution of materials and equipment, or necessary conformance testing in 
conjunction with manufacturing processes or factory assemblage, shall be borne by 
Contractor or manufacturer responsible. 

 

17.  REPORTS, RECORDS AND DATA 
 
A. Contractor shall submit to Architect / Engineer and Public Works Project Manager such 

schedule of quantities and costs, progress schedules, payrolls, reports, estimates, invoices, 
records and other data as either may request concerning work performed or to be performed 
under this Contract. 

 

18.  CHANGES IN THE WORK 
 
A. Make no changes, except in cases of emergency, in the Work covered by approved 

Construction Documents without having prior written approval of Department.  Charges or 
credits for the Work covered by approved change shall be determined by one of these 
methods: 
1. Unit bid prices previously approved. 
2. Agreed lump sum based on actual cost of: 

a) Labor, including foremen, and all fringe benefits that are associated with their wages. 
b) Materials entering permanently into the Work. 
c) Ownership or rental cost of construction tools and equipment during time of use on 

extra work. 
d) Power and consumable supplies for operation of power equipment. 
e) Workmen’s Compensation Insurance, Contractor’s Public Liability and Property 

Damage Insurance, and Comprehensive Automobile Liability Insurance. 
f) Social Security and old age and unemployment contributions. 
g) Add to cost under (2), fixed fee to be agreed upon, but not to exceed fifteen percent 

(15%) of actual cost of work performed with their own labor force.  Fee shall be 
compensation to cover cost of supervision, overhead, bond, profit and any other 
general expense. 

h) On that portion of the Work under (2) done under subcontract, Contractor may 
include not over seven and one-half percent (7½%) for supervision, overhead, bond, 
profit and any other general expense. 

i) Department may require correct amount of costs with supporting vouchers; 
Contractor shall keep and present in such form as directed. 

3. Cost-plus work, with not-to-exceed dollar limit, based on actual cost of: 
a) Labor, including foremen, and all fringe benefits that are associated with their wages. 
b) Materials entering permanently into the Work. 
c) Ownership or rental cost of construction tools and equipment during time of use on 

extra work.  Rental cost cannot exceed fifty percent (50%) replacement value of 
rented equipment. 

d) Power and consumable supplies for operation of power equipment. 
e) Workmen’s Compensation Insurance, Contractor’s Public Liability and Property 

Damage Insurance, and Comprehensive Automobile Liability Insurance. 
f) Social Security and old age and unemployment contributions. 
g) To cost under (3), there shall be added fixed fee to be agreed upon but not to exceed 

fifteen percent (15%) of actual cost of work performed with their own labor force.  
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Fee shall be compensation to cover cost of supervision, overhead, bond, profit, and 
any other general expense. 

h) On that portion of the Work under (3) done under subcontract, Contractor may 
include not over seven and one-half percent (7½%) for supervision, overhead, bond, 
profit, and any other general expense. 

i) Contractor shall keep and present, in such form as directed, correct amount of cost 
together with such supporting vouchers as may be required by Department. 

 
B. If Contractor claims that by any instructions given by Architect / Engineer, Department, by 

drawings or otherwise, regarding performance of the Work or furnishing of material under 
Contract, involves extra cost, Contractor shall give Department written notice of cost thereof 
within two (2) weeks after receipt of such instructions and in any event before proceeding to 
execute work, unless delay in executing work would endanger life or property. 

 
C. No claim for extra work or cost shall be allowed unless it was done in pursuance of written 

Change Order from Architect / Engineer and approved by Department, as previously 
mentioned, and claim presented with payment request submitted after changed or extra work 
is completed. 

 
D. Negotiation of cost for change in the Work shall not be cause for Contractor to delay 

prosecution of the Work if Contractor has been authorized in writing by Public Works Project 
Manager to proceed. 

 

19.  EXTRAS 
 
A. Without invalidating Contract, Department may order extra work or make changes by 

altering, adding to or deducting from the Work, contract sum being adjusted in accordance 
with Article 18 herein. 

 

20.  TIME FOR COMPLETION 
 
A. Contractor agrees that the Work shall be prosecuted regularly and diligently and complete the 

Work as stated in Construction Documents. 
 

21.  CORRECTION OF WORK 
 
A. All work, all materials whether incorporated in the Work or not, and all processes of 

manufacture shall at all times and places be subject to inspection of Architect / Engineer and 
Public Works Project Manager who shall be judge of quality and suitability of the Work, 
materials, and processes of manufacture for purposes for which they are used.  Should they 
fail to meet Architect / Engineer’s and Public Works Project Manager’s approval they shall 
be reconstructed, made good, replaced or corrected, by Contractor at Contractor’s expense.  
Immediately remove all rejected material from site. 

 
B. If Contractor defaults or neglects to carry out the Work in accordance with Construction 

Documents or fails to perform any provision of Contract, Department may, after ten (10) 
business days’ written notice to Contractor and without prejudice to any other remedy County 
may have, make good such deficiencies.  In such case, appropriate Change Order shall be 
issued deducting from Contractor’s payments then or thereafter, cost of correcting such 
deficiencies, including cost of Architect / Engineer’s additional services made necessary by 
such default, neglect or failure. 
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22.  SUBSURFACE CONDITIONS FOUND DIFFERENT 
 
A. If Contractor encounters subsurface or latent conditions at site materially differing from those 

shown on Drawings or indicated in Specifications, Contractor shall immediately give notice 
to Architect / Engineer and Public Works Project Manager of such conditions before they are 
disturbed.  Architect / Engineer will thereupon promptly investigate conditions, and if 
Architect / Engineer finds that they materially differ from those shown on Drawings or 
indicated in Specifications, Architect / Engineer will at once make such changes as necessary, 
any increase or decrease of cost resulting from such changes to be adjusted in manner 
provided in above Article 18 entitled “Changes in the Work”. 

 

23.  RIGHT OF DEPARTMENT TO TERMINATE CONTRACT 
 
A. In event that any provisions of this Contract are violated by Contractor or by any 

subcontractors, County may serve written notice upon Contractor and Surety of its intention 
to terminate Contract, such notice to contain reasons for such intention to terminate Contract, 
and unless within ten (10) business days after serving of such notice upon Contractor, such 
violation or delay shall cease and satisfactory arrangement or correction be made, Contract 
shall, upon expiration of said ten (10) business days, cease and terminate. 

 
B. In event of any such termination, County shall immediately serve notice thereof upon Surety 

and Contractor, and Surety shall have right to take over and perform Contract subject to 
County’s approval; provided, however, that if Surety does not commence performance 
thereof within ten (10) business days from date of mailing to such Surety of notice of 
termination, County may take over the Work and prosecute same to completion by contract, 
or by force account, at expense of Contractor; Contractor and Surety shall be liable to County 
for any excess cost occasioned County thereby, and in such event County may take 
possession of and utilize in completing the Work, such materials and equipment as may be on 
the Work site and therefore necessary. 

 

24.  CONSTRUCTION SCHEDULE AND PERIODIC ESTIMATES 
 
A. Contractor shall be responsible for Construction Schedule and coordination.  Immediately 

after execution and delivery of Contract and before making first payment, Contractor shall 
notify all subcontractors to furnish all required information to develop Construction 
Schedule.  Contractor and all subcontractors associated with the Work shall furnish following 
information from each Division of Specifications:  
1. List of construction activities; 
2. Start, finish and time required for completion of each activity; 
3. Sequential relationships between activities; 
4. Identify all long lead-time items, key events, meetings or activities such as required 

submittals, fabrication and delivery, procurement of materials, installation and testing; 
5. Weekly definition of extent of work and areas of activity for each trade or Subcontract; 

and 
6. Other information as determined by Public Works Project Manager. 

 
B. In addition to above requested items, Contractor shall request delivery dates for all County-

furnished equipment, materials or labor.  This shall include any work handled by Department 
under separate contracts such as asbestos abatement, air and water balancing, etc.  Indicate on 
Construction Schedule these associated delivery and installation dates. 

 
C. Progress Reporting: 
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1. Contractor shall update and publish Construction Schedule on monthly basis.  Revisions 
to Schedule shall be by Contractor and made in same detail as original Schedule and 
accompanied by explanation of reasons for revision; and shall be subject to approval by 
Department. 

2. Failure of Contractor to keep Schedule in updated format shall result in County hiring 
firm specializing in construction schedule development and deducting those costs 
associated with updating process from payments due Contractor. 

3. Contractor shall submit show actual percentage of each activity completed, estimated 
future progress, and anticipated completion time. 

 
D. Responsibility for timely completion requires: 

1. Contractor and subcontractors understand that performance of each is interdependent 
upon performance of others. 

2. Whenever it becomes apparent from current schedule, that phasing or progress 
completion dates will not be met, Contractor must take some or all following actions at 
no additional cost to County: 
a) Increase construction labor in such quantities and crafts as will eliminate backlog of 

work. 
b) Increase number of working hours per shift, shifts per working day, working days per 

week, amount of construction equipment, or any combination of foregoing to 
eliminate backlog of work. 

c) Reschedule work (yet remain in conformance with Drawings and Specifications). 
3. Prior to proceeding with any of above actions, Contractor shall notify Public Works 

Project Manager. 
 
E. Maintain current Construction Schedule at all times.  Revise Construction Schedule in same 

detail as original and accompany with explanation of reasons for revision.  Schedule shall be 
subject to approval by Architect / Engineer and Public Works Project Manager. 

 

25.  PAYMENTS TO CONTRACTOR 
 
A. Contractor shall provide:  

1. Detailed estimate giving complete breakdown of contract price by Specification Division; 
and  

2. Periodic itemized estimates of work done for purpose of making partial payments 
thereon. 

 
B. Submit these estimates for approval first to Architect / Engineer, then to Public Works Project 

Manager.  Costs employed in making up any of these schedules are for determining basis of 
partial payments and not considered as fixing basis for additions to or deductions from 
Contract price. 

 
C. County will make partial payments to Contractor for value, proportionate to amount of 

Contract, of all labor and material incorporated in the Work during preceding calendar month 
upon receipt of Application and Certificate for Payment form from Architect / Engineer and 
approval of Department. 

 
D. Contractor shall submit for approval first to Architect / Engineer, and then to Public Works 

Project Manager all Application and Certificate for Payment forms.  If requested, Application 
and Certificate for Payment shall be supported by such additional evidence as may be 
required, showing Contractor’s right to payment claimed. 
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E. Application and Certificate for Payment for preparatory work and materials delivered and 
suitably stored at site to be incorporated into the Work at some future period, will be given 
due consideration.  Requesting payment for materials stored off site, may be rejected, 
however, if deemed essential for reasons of job progress, protection, or other sufficient cause, 
requests will be considered, conditional upon submission by Contractor of bills of sale, 
photographs and such other procedures as will adequately protect County’s interest such as 
storage in bonded warehouse with adequate coverage.  If there is any error in payment, 
Contractor is obligated to notify Department immediately, but no longer than ten (10) 
business days from receipt of payment. 

 
F. Payments by County will be due within forty-five (45) business days after receipt by 

Department of Application and Certificate for Payment. 
 
G. County will retain five percent (5%) of each Application and Certificate for Payment until 

final completion and acceptance of all the Work covered by Contract.  However, anytime 
after fifty percent (50%) of the Work has been furnished and installed at site, County will 
make remaining payments in full if Architect / Engineer and Public Works Project Manager 
find that progress of the Work corresponds with Construction Schedule.  If Architect / 
Engineer and Public Works Project Manager find that progress of the Work does not 
correspond with Construction Schedule, County may retain up to ten percent (10%) of each 
Application and Certificate for Payment for the Work completed. 

 
H. All material and work covered by partial payments made shall become sole property of 

County, but this provision shall not be construed as relieving Contractor from sole 
responsibility for care and protection of materials and work upon which payments have been 
made, or restoration of any damaged work, or as waiver of right of County to require 
fulfillment of all of terms of Contract. 

 
I. County will make final payment within sixty (60) calendar days after final completion of the 

Work, and will constitute acceptance thereof. 
 
J. County may make payment in full, including retained percentages and less authorized 

deductions, upon completion and acceptance of each Division where price is stated separately 
in Contract. 

 
K. Every contractor engaged in performance of any contract for Department of Public Works, 

Highway & Transportation shall submit to this Department, as requested and with final 
application for payment for work under said contract, affidavit(s) as required to prove that all 
debts and claims against this Work are paid in full or otherwise satisfied, and give final 
evidence of release of all liens against the Work and County.   

 

26.  WITHHOLDING OF PAYMENTS 
 
A. County, after having served written notice on said Contractor, may either pay directly any 

unpaid bills of which Department has written notice, or withhold from Contractor’s unpaid 
compensation sum of money deemed reasonably sufficient to pay any and all such lawful 
claims until satisfactory evidence is furnished that all liabilities have been fully discharged; 
whereupon, payment to Contractor shall be resumed in accordance with terms of this 
Contract, but in no event shall these provisions be construed to impose any obligations upon 
County to either Contractor or Contractor’s Surety. 

 
B. In paying any unpaid bills of Contractor, County shall be deemed agent of Contractor, and 

any payment so made by County, shall be considered as payment made under Contract by 
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County to Contractor and County shall not be liable to Contractor for any such payment made 
in good faith. 

 
C. Contractor shall indemnify, hold harmless and defend Dane County, its boards, commissions, 

agencies, officers, employees and representatives from all claims growing out of lawful 
demands of subcontractors, laborers, workers, mechanics, material men, and furnishers of 
machinery and parts thereof, equipment, power tools, and all supplies, including commissary, 
incurred in performance of this Contract. 

 
D. At Department’s request, Contractor shall furnish satisfactory evidence that all obligations of 

nature designated above have been paid, discharged or waived. 
 

27.  ACCEPTANCE OF FINAL PAYMENT AS RELEASE 
 
A. Making of final payment shall constitute waiver of all claims by County except those arising 

from: 
1. Unsettled lien; 
2. Faulty or defective work appearing after substantial completion; 
3. Failure of the Work to comply with requirements of Construction Documents; or 
4. Terms of any special guarantees required by Construction Documents. 

 
B. Acceptance of final payment shall constitute waiver of all claims by Contractor. 
 

28.  PAYMENTS BY CONTRACTOR 
 
A. Contractor shall pay following not later than fifth (5th) business day following each payment 

received from County: 
1. All transportation and utility services rendered; 
2. All materials, tools, and other expendable equipment that have been delivered at site of 

the Work to extent of ninety percent (90%) of cost thereof, and balance of cost thereof 
when said balance is paid to Contractor; and 

3. Each subcontractor, respective amount allowed Contractor because of work performed by 
subcontractor to extent of subcontractor’s interest therein. 

 

29.  CONTRACT SECURITY 
 
A. Contractor shall furnish Performance and Payment Bonds in amount at least equal to one 

hundred percent (100%) of Contract price as security for faithful performance of this Contract 
and payment of all persons performing labor on project under this Contract and furnishing 
materials in connection with this Contract. 

 
B. Sample Performance and Payment Bonds that Contractor will be required to execute is bound 

into these Construction Documents.  Before construction Contract is consummated, 
completed Performance and Payment Bonds must be approved by Department. 

 

30.  ASSIGNMENTS 
 
A. Contractor shall not assign whole or any part of this Contract or any moneys due or to 

become due hereunder without written consent of Department.  In case Contractor assigns all 
or any part of any moneys due or to become due under this Contract, instrument of 
assignment shall contain clause substantially to effect that it is agreed that right of assignee in 
and to any moneys due or to become due to Contractor shall be subject to prior claims of all 
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persons, firms and corporations for services rendered or materials supplied for performance 
of the Work called for in this Contract. 

 

31.  MUTUAL RESPONSIBILITY OF CONTRACTORS 
 
A. If, through acts of neglect on part of Contractor or any subcontractor shall suffer loss or 

damage on the Work, Contractor agrees to settle with such subcontractor by agreement or 
arbitration if such other subcontractor will so settle.  If such subcontractor shall assert any 
claim against County on account of any damage alleged to have been sustained, Department 
shall notify Contractor, who shall indemnify, hold harmless and defend Dane County, its 
boards, commissions, agencies, officers, employees and representatives against any such 
claim. 

 

32.  SEPARATE CONTRACTS 
 
A. Department may award other contracts for the Work and all Contractors shall fully cooperate 

with each other and carefully adjust their work to that provided under other contracts as may 
be directed by Department.  No Contractor shall commit or permit any act that will interfere 
with performance of the Work by any other Contractor. 

 
B. Contractor shall coordinate the Work with those of other Contractors.  Cooperation will be 

required in arrangement for storage of materials and in detailed execution of the Work.  
Contractor, including subcontractors, shall keep informed of progress and detail work of 
others and shall notify Architect / Engineer or Department immediately of lack of progress or 
defective workmanship on part of others.  Failure of Contractor to keep informed of the Work 
progressing on site and failure to give notice of lack of progress or defective workmanship by 
others shall be construed as acceptance by Contractor of status of the Work as being 
satisfactory for proper coordination with Contractor’s own work. 

 

33.  SUBCONTRACTS 
 
A. Contractor may use services of specialty subcontractors on those parts of the Work that, 

under normal contracting practices, are performed by specialty subcontractors. 
 
B. Contractor shall not award any work to any subcontractor without prior approval of 

Department.  Qualifications of subcontractors shall be same as qualifications of Contractor.  
Request for subcontractor approval shall be submitted to Department fifteen (15) business 
days before start of subcontractor’s work.  If subcontractors are changed or added, Contractor 
shall notify Department in writing. 

 
C. Contractor shall be as fully responsible to County for acts and omissions of subcontractors, 

and of persons either directly or indirectly employed by them, as Contractor is for acts and 
omissions of persons directly employed by Contractor. 

 
D. Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the 

Work to bind subcontractors to Contractor by terms of General Conditions of Contract and 
other Construction Documents insofar as applicable to work of subcontractors and to give 
Contractor same power as regards terminating any subcontract that Department may exercise 
over Contractor under any provision of Construction Documents. 

 
E. Nothing contained in this Contract shall create any contractual relation between any 

subcontractor and County. 
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F. Contractor shall insert in all subcontracts, Articles 26, 33, 43 and 45, respectively entitled: 

“Withholding of Payments”, “Subcontracts”, “Affirmative Action Provision and Minority / 
Women / Disadvantaged Business Enterprises”, and “Minimum Wages”, and shall further 
require all subcontractors to incorporate physically these same Articles in all subcontracts. 

 

34.  PROJECT MANAGER’S AUTHORITY 
 
A. Public Works Project Manager shall: 

1. Administer and ensure compliance with Construction Documents; 
2. Provide responsible on-site observations of construction and have authority to request 

work and to stop work whenever necessary to insure proper enforcement of Construction 
Documents; 

3. Convene and chair project meetings and foreman’s coordination meetings when 
necessary to coordinate resolution of conflicts between Contractors, Architects, 
Engineers, Consultants, and Department; and 

4. Check and inspect material, equipment and installation procedures of all trades for proper 
workmanship and for compliance with Drawings, Specifications and Shop Drawings, 
permit no material on project site that is not satisfactory and reject work not in 
compliance with Construction Documents. 

 

35.  CONSULTANT’S AUTHORITY 
 
A. Architect / Engineer is retained by, and is responsible to Department acting for County. 
 
B. Architect / Engineer shall determine amount, quality, acceptability, and fitness of several 

kinds of work and materials that are provided under this Contract and shall decide all 
questions that may arise in relation to said work and construction thereof. 

 
C. Architect / Engineer shall decide meaning and intent of any portion of Specifications and of 

any Drawings where they may be found obscure or be in dispute. 
 
D. Architect / Engineer shall provide responsible observation of construction.  Architect / 

Engineer has authority to stop the Work whenever such stoppage may be necessary to insure 
proper execution of Construction Documents. 

 
E. Architect / Engineer shall be interpreter of conditions of Construction Documents and judge 

of its performance. 
 
F. Within reasonable time, Architect / Engineer shall make decisions on all matters relating to 

progress of the Work or interpretation of Construction Documents. 
 
G. Architect / Engineer’s decisions are subject to review by Public Works Project Manager. 
 

36.  STATED ALLOWANCES 
 
A. Stated allowances enumerated in Instructions to Bidders shall cover net cost of materials or 

equipment, and all applicable taxes.  Contractor’s cost of delivery and unloading at site, 
handling costs on site, labor, installation costs, overhead, profit and any other incidental costs 
shall be included in Contractor’s bid, but not as part of cash allowance. 
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B. Department will solicit at least two (2) bids on materials or equipment for which allowance is 
stated and select on basis of lowest qualified responsible bid.  Contractor will then be 
instructed to purchase “Allowed Materials”.  If actual price for purchasing “Allowed 
Materials”, including taxes, is more or less than “Cash Allowance”, Contract price shall be 
adjusted accordingly.  Adjustment in Contract price shall not contain any cost items excluded 
from cash allowance. 

 

37.  ESTIMATES OF QUANTITIES 
 
A. Whenever estimated quantities of work to be done and materials to be furnished under this 

Contract are shown in any of Construction Documents, they are given for use in comparing 
bids and right is especially reserved to increase or diminish them as they may be deemed 
reasonably necessary or desirable by Department to complete the Work included in this 
Contract, and cost for such increase or diminution shall be adjusted in manner provided for in 
General Conditions of Contract Article 18 entitled “Changes in the Work”. 

 

38.  LANDS AND RIGHTS-OF-WAY 
 
A. Prior to start of construction, County shall furnish all land and rights-of-way necessary for 

carrying out and completion of the Work to be performed under this Contract. 
 

39.  GENERAL GUARANTEE 
 
A. Neither final certificate of payment nor any provision in Construction Documents nor partial 

or entire occupancy of premises by County shall constitute acceptance of work not done in 
accordance with Construction Documents or relieve Contractor of liability in respect to any 
expressed warranties or responsibility for faulty materials or workmanship. 
1. In no event shall making of any payment required by Contract constitute or be construed 

as waiver by County of any breach of covenants of Contract or waiver of any default of 
Contractor and making of any such payment by County while any such default or breach 
shall exist shall in no way impair or prejudice right of County with respect to recovery of 
damages or other remedy as result of such breach or default. 

 
B. Contractor shall remedy and make good all defective workmanship and materials and pay for 

any damage to other work resulting there from, which appear within period of one (1) year 
from date of substantial completion, providing such defects are not clearly due to abuse or 
misuse by County.  Department will give notice of observed defects with reasonable 
promptness. 

 
C. Guarantee on work executed after certified date of substantial completion will begin on date 

when such work is inspected and approved by Architect / Engineer’s and Public Works 
Project Manager. 

 
D. Where guarantees or warrantees are required in sections of Specifications for periods in 

excess of one (1) year, such longer terms shall apply; however, Contractor’s Performance and 
Payment Bonds shall not apply to any guarantee or warranty period in excess of one (1) year. 

 

40.  CONFLICTING CONDITIONS 
 
A. Any provision in any of Construction Documents which may be in conflict or inconsistent 

with any Articles in these General Conditions of Contract or Supplementary Conditions shall 
be void to extent of such conflict or inconsistency. 
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B. In case of ambiguity or conflict between Drawings and Specifications, Specifications shall 

govern. 
 
C. Printed dimensions shall be followed in preference to measurements by scale.  Large-scale 

drawings take precedence over small-scale drawings.  Dimensions on Drawings and details 
are subject to field measurements of adjacent work. 

 

41.  NOTICE AND SERVICE THEREOF 
 
A. Any notice to Contractor from Department relative to any part of this Contract shall be in 

writing and considered delivered and service thereof completed, when said notice is posted, 
by certified or registered mail, to Contractor at Contractor’s last given address, or delivered in 
person to said Contractor, or Contractor’s authorized representative on the Work. 

 

42.  PROTECTION OF LIVES AND HEALTH 
 
A. In order to protect lives and health of Contractor’s employees under Contract, Contractor 

shall comply with all pertinent provisions of Wisconsin Administrative Code, Rules of 
Department of Commerce, relating to Safety and Health. 

 
B. Contractor alone shall be responsible for safety, efficiency and adequacy of Contractor’s 

tools, equipment and methods, and for any damage that may result from their failure or their 
improper construction, maintenance or operation. 

 

43.  AFFIRMATIVE ACTION PROVISION AND MINORITY / WOMEN / 
DISADVANTAGED BUSINESS ENTERPRISES 
 
A. Affirmative Action Provisions. 

1. During term of their Contract, Contractor agrees not to discriminate on basis of race, 
religion, color, sex, handicap, age, sexual preference, marital status, physical appearance, 
or national origin against any person, whether recipient of services (actual or potential), 
employee, or applicant for employment.  Such equal opportunity shall include but not be 
limited to following: employment, upgrading, demotion, transfer, recruitment, 
advertising, layoff, termination, training, rates of pay, and any other form of 
compensation or level of service(s).  Contractor agrees to post in conspicuous places, 
these affirmative action standards so as to be visible to all employees, service recipients 
and applicants for this paragraph.  Listing of prohibited bases for discrimination shall no 
be construed to amend in any fashion state or federal law setting forth additional bases 
and exceptions shall be permitted only to extent allowable in state or federal law. 

2. Contractor is subject to this Article only if Contractor has twenty (20) or more employees 
and receives $20,000.00 or more in annual aggregate contracts with County.  Contractor 
shall file and Affirmative Action Plan with Dane County Contract Compliance Specialist 
in accord with Chapter 19 of Dane County Code of Ordinances.  Such plan must be filed 
within fifteen (15) business days of effective date of this Contract and failure to do so by 
said date shall constitute ground for immediate termination of Contract by County.  
Contractor shall also, during term of this Contract, provide copies of all announcements 
of employment opportunities to County’s Office of Equity & Inclusion, and shall report 
annually number of persons, by race, sex and handicap status, who apply for 
employment, and, similarly classified, number hired and number rejected. 
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3. Contact Dane County Contract Compliance Specialist at Dane County Office of Equity & 
Inclusion, 210 Martin Luther King, Jr. Blvd., Room 356, Madison, WI 53703, 608/266-
4192. 

4. In all solicitations for employment placed on Contractor’s behalf during term of this 
Contract, Contractor shall include statement to affect Contractor is “Equal Opportunity 
Employer”.  Contractor agrees to furnish all information and reports required by 
County’s Contract Compliance Specialist as same relate to affirmative action and 
nondiscrimination, which may include any books, records, or accounts deemed 
appropriate to determine compliance with Chapter 19, Dane County Code of Ordinances, 
and provision of this Contract. 

 
B. Minority / Women / Disadvantaged / Emerging Small Business Enterprises. 

1. Chapter 19.508 of Dane County Code of Ordinances is official policy of Dane County 
regarding utilization of, to fullest extent of, Minority Business Enterprises (MBEs), 
Women Business Enterprises (WBEs) Disadvantage Business Enterprises (DBEs) and 
Emerging Small Business Enterprises (ESBEs). 

2. Contractor may utilize MBEs / WBEs / DBEs / ESBEs as subcontractors or suppliers.  
List of subcontractors will be required of low bidder as stated in this Contract.  List shall 
indicate which are MBEs / WBEs / DBEs / ESBEs and percentage of subcontract 
awarded, shown as percentage of total dollar amount of bid. 

 

44.  COMPLIANCE WITH FAIR LABOR STANDARDS 
 
A. During term of this Contract, Contractor shall report to County Contract Compliance 

Specialist, within ten (10) business days, any allegations to, or findings by National Labor 
Relations Board (NLRB) or Wisconsin Employment Relations Commission (WERC) that 
Contractor has violated statute or regulation regarding labor standards or relations.  If 
investigation by Contract Compliance Specialist results in final determination that matter 
adversely affects Contractor’s responsibilities under this Contract, and which recommends 
termination, suspension or cancellation of this Contract, County may take such action. 

 
B. Contractor may appeal any adverse finding by Contract Compliance Specialist as set forth in 

Dane County Ordinance 25.015(11)(c) through (e). 
 
C. Contractor shall post this statement in prominent place visible to employees:  “As condition 

of receiving and maintaining contract with Dane County, this employer shall comply with 
federal, state and all other applicable laws prohibiting retaliation or union organizing.” 

 

45.  DOMESTIC PARTNERSHIP BENEFITS 
 
A. Not Used.  
 

46.  USE AND OCCUPANCY PRIOR TO ACCEPTANCE 
 
A. Contractor agrees to use and occupancy of portion or unit of the Work before formal 

acceptance by Department, provided Department: 
1. Secures written consent of Contractor; except when in opinion of Public Works Project 

Manager, Contractor is chargeable with unwarranted delay in final cleanup of punch list 
items or other Contract requirements. 

2. Secures endorsement from insurance carrier and consent of Surety permitting occupancy 
of building or use of the Work during remaining period of construction, or, secures 
consent of Surety. 
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3. Assumes all costs and maintenance of heat, electricity and water. 
4. Accepts all work completed within that portion or unit of the Work to be occupied, at 

time of occupancy. 
 

47.  MINIMUM WAGES 
 
A.  Contractor shall post, at appropriate conspicuous point on site of project, schedule showing 

all determined minimum wage rates for various classes of laborers and mechanics to be 
engaged in the Work under this Contract and all deductions, if any, required by law to be 
made from unpaid wages actually earned by laborers and mechanics so engaged. 

 
B. Supplementary Conditions section in Construction Documents lists wage determinations 

required by State Law. 
 
C. If, after award of Contract, it becomes necessary to employ any person in trade or occupation 

not classified in wage determinations, such person shall be paid at not less than such rate as 
shall be determined by Wisconsin Department of Workforce Development.  Such approved 
minimum rate shall be retroactive to time of initial employment of such person in such trade 
or occupation.  Contractor shall notify Department of Contractor’s intention to employ 
persons in trades or occupations not so classified in sufficient time for Department to obtain 
approved rates for such trades or occupations. 

 
D. Specified wage rates are minimum rates only, and Department will not consider any claims 

for additional compensation made by Contractor because of payment by Contractor of any 
wage rate in excess of applicable rate contained in this Contract.  Contractor shall adjust any 
disputes in regard to payment of wages in excess of those specified in this Contract. 

 

48.  CLAIMS 
 
A. No claim may be made until Department’s Deputy Public Works Directorhas reviewed 

Architect / Engineer’s decision as provided for in Article 35 of General Conditions of 
Contract.  If any claim remains unresolved after such review by Department's Deputy Public 
Works Director, the claim may be filed under Wisconsin Statute 893.80.  Work shall progress 
during period of any dispute or claim.  Unless specifically agreed between parties, venue will 
be in Dane County, Wisconsin. 

 

49.  ANTITRUST AGREEMENT 
 
A. Contractor and County recognize that in actual economic practice, overcharges resulting from 

antitrust violations are in fact usually borne by County.  Therefore, Contractor hereby assigns 
to County any and all claims for such overcharges as to goods and materials purchased in 
connection with this Contract, except as to overcharges which result from antitrust violations 
commencing after price is established under this Contract and any change order thereto. 

 

50.  INSURANCE 
 
A. Contractor Carried Insurance: 

1. Contractor shall not commence work under this Contract until Contractor has obtained all 
insurance required under this Article and has provided evidence of such insurance to Risk 
Manager, 425 City-County Building, 210 Martin Luther King Jr. Blvd., Madison, WI 
53703.  Contractor shall not allow any subcontractor to commence work until insurance 
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required of subcontractor has been so obtained and approved.  Company providing 
insurance must be licensed to do business in Wisconsin. 

2. Worker’s Compensation Insurance: 
a) Contractor shall procure and shall maintain during life of this Contract, Worker’s 

Compensation Insurance as required by statute for all of Contractor’s employees 
engaged in work at site of project under this Contract and, in case of any such work 
sublet, Contractor shall require subcontractor similarly to provide Worker’s 
Compensation Insurance for all of latter’s employees to be engaged in such work 
unless such employees are covered by protection afforded by Contractor’s Worker’s 
Compensation Insurance. 

b) If any claim of employees engaged in hazardous work on project under this Contract 
is not protected under Worker’s Compensation Statute, Contractor shall provide and 
shall cause each subcontractor to provide adequate Employer’s Liability Insurance 
for protection of such of Contractor’s employees as are not otherwise protected. 

3. Contractor’s Public Liability and Property Damage Insurance: 
a) Contractor shall procure and maintain during life of this Contract, Contractor’s 

Public Liability Insurance and Contractor’s Property Damage Insurance in amount 
not less than $1,000,000 bodily injury, including accidental death, to any one person, 
and subject to same limit for each person, in amount not less than $1,000,000 on 
account of one accident, and Contractor’s Property Damage Insurance in amount not 
less then $1,000,000 or combined single limit of at least $1,000,000 with excess 
coverage over and above general liability in amount not less than $5,000,000. 
Contractor shall add “Dane County” as additional insured for each project. 

b) Contractor’s Public Liability and Property Damage Insurance shall include Products, 
Completed Operation, and Contractual Liability under Insurance Contract.  
“Contractor shall in all instances save, defend, indemnify and hold harmless County 
and Architect / Engineer against all claims, demands, liabilities, damages or any other 
costs which may accrue in prosecution of the Work and that Contractor will save, 
defend, indemnify and hold harmless County and Architect / Engineer from all 
damages caused by or as result of Contractor’s operations” and each shall be listed as 
additional insured on Contractor’s and subcontractors’ insurance policies. 

c) Obligations of Contractor under Article 50.A.2.b) shall not extend to liability of 
Architect / Engineer, agents or employees thereof, arising out of: 
1) Preparation or approval of maps, drawings, opinions, reports, surveys, change 

orders, designs or specifications; or 
2) Giving of or failure to give directions or instructions by Architect / Engineer, 

agents or employees thereof provided such giving or failure to give is primary 
cause of injury or damage. 

d) Contractor shall procure and shall maintain during life of this Contract, 
Comprehensive Automobile Liability Insurance covering owned, non-owned and 
hired automobiles for limits of not less than $1,000,000 each accident single limit, 
bodily injury and property damage combined with excess coverage over and above 
general liability in amount not less than $5,000,000. 

e) Contractor shall either: 
1) Require each subcontractor to procure and to maintain during life of subcontract, 

subcontractor’s Public Liability Property Damage Insurance, and Comprehensive 
Automobile Liability Insurance of type and in same amount specified in 
preceding paragraphs; or 

2) Insure activities of subcontractors in Contractor’s own policy. 
4. Scope of Insurance and Special Hazards:  Insurance required under Article 50.A.2 & 

50.A.3. hereof shall provide adequate protection for Contractor and subcontractors, 
respectively, against damage claims which may arise from operations under this Contract, 
whether such operation be by insured or by anyone directly or indirectly employed by 
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insured and also against any of special hazards which may be encountered in 
performance of this Contract as enumerated in Supplementary Conditions. 

5. Proof of Carriage of Insurance:  Contractor shall furnish Risk Manager with certificates 
showing type, amount, class of operations covered, effective dates, dates of expiration of 
policies and “Dane County” listed as additional insured.  Such certificates shall also 
contain (substantially) following statement: “Insurance covered by this certificate will not 
be canceled or materially altered, except after ten (10) business days written notice has 
been received by Risk Manager.” 

 
B. Builder’s Risk: 

1. County shall provide Builder’s Risk insurance coverage for its insurable interests in 
construction or renovation projects with completed value of $1,000,000 or less.  
Therefore, if project completed value is more than $1,000,000, Contractor shall obtain 
and maintain in force, at its own expense, Builder’s Risk Insurance on all risks for 
amount equal to full completed value of covered structure or replacement value of 
alterations or additions.  Any deductible shall not exceed $25,000 for each loss.  Policy 
shall include occupancy clause and list Dane County as loss payee. 

 
C. Indemnification / Hold Harmless: 

1. Contractor shall indemnify, hold harmless and defend Dane County, its boards, 
commissions, agencies, officers, employees and representatives from and against all 
claims, damages, losses and expenses including attorneys’ fees arising out of or resulting 
from performance of the Work, provided that any such claim, damage, loss or expense is 
attributable to bodily injury, sickness, disease or death, or to injury to or destruction of 
tangible property (other than the Work itself) including loss of use resulting therefrom, 
and is caused in whole or in part by any act or omission of Contractor, any subcontractor, 
anyone directly or indirectly employed by any of them or anyone for whose acts any of 
them may be liable, regardless of whether or not it is caused in part by part indemnified 
hereunder. 

2. In any and all claims against Dane County, its boards, commissions, agencies, officers, 
employees and representatives or by any employee of Contractor, any subcontractor, 
anyone directly or indirectly employed by any of them or anyone for whose acts any of 
them may be liable, indemnification obligation under this Contract shall not be limited in 
any way by any limitation on amount or type of damages, compensation or benefits 
payable by or for Contractor or any subcontractor under worker’s compensation acts, 
disability benefits or other employee benefit acts. 

3. Obligations of Contractor under this Contract shall not extend to liability of Architect / 
Engineer, its agents or employees arising out of: 
a) Preparation or approval of maps, drawings, opinion, reports, surveys, change orders, 

designs or specifications; or 
b) Giving of or failure to give directions or instruction by Architect / Engineer, its 

agents or employees provided such giving or failure to give is primary cause of injury 
or damage. 

4. Dane County shall not be liable to Contractor for damages or delays resulting from work 
by third parties or by injunctions or other restraining orders obtained by third parties. 

 

51.  WISCONSIN LAW CONTROLLING 
 
A. It is expressly understood and agreed to by parties hereto that in event of any disagreement or 

controversy between parties, Wisconsin law shall be controlling. 

END OF SECTION 
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SECTION 00 73 00 

SUPPLEMENTARY CONDITIONS 
 

1.  APPLICATION & CERTIFICATE FOR PAYMENT 
 
A. Every contractor engaged in performance of any contract for Department of Public Works, 

Highway & Transportation shall submit partial and final Application & Certificate for 
Payment for work under said contract.  Form shall provide similar information as shown on 
AIA G702™ and G703™ forms (samples shown below).  Forms shall be submitted to project  
Public Works Project Manager for approval. 
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Department of Public Works, Highway & Transportation  
Public Works Engineering Division 608/266-4018 
Gerald J. Mandli, P.E. 
Commissioner / Director 

Joseph T. Parisi 
County Executive 

  
Deputy Director 
Todd Draper 

1919 Alliant Energy Center Way 
Madison, Wisconsin  53713 

Fax: 608/267-1533 
www.countyofdane.com/pwht/public_works.aspx 

 

BEST VALUE CONTRACTING APPLICATION 

 

CONTRACTORS / LICENSURE APPLICANTS 

The Dane County Department of Public Works requires contractors & subcontractors to be a Best Value 
Contractor before being hired.  Contractor & subcontractor application documents should be turned in 
immediately.  Contractor approval or exemption must be complete prior to Bid Due Date / Time.  All 
subcontractors must also be approved or prove their exemption before performing any work under a County 
contract.  This document shall be completed, properly executed, along with the necessary attachments and 
additional information that the County requires for the protection and welfare of the public in the performance 
of a County contract. 

Contractors or subcontractors of any tier who attain qualification status will retain that status for a period of two 
(2) years from the date of qualification.  Contractors shall notify the Dane County Department of Public Works, 
Highway & Transportation within fifteen (15) days of any changes to its business or operations that are relevant 
to the application.  Failure to do so could result in suspension, revocation of the contractor’s qualification, 
debarment from County contracts for up to three (3) years and / or other sanctions available under the law. 

No contracts will be awarded for construction work performed on Dane County projects unless the contractor is 
currently approved as a Wisconsin Trade Trainer or has applied for approval as an Apprenticeship Trade Trainer 
to the Wisconsin Department of Workforce Development and agrees to an acceptable apprenticeship program.  
If you are not currently approved as a Wisconsin Trade Trainer, or have not applied for approval as an 
Apprenticeship Trade Trainer, please contact the Department of Workforce Development - Bureau of 
Apprenticeship Standards at 608/266-3133 or visit their web site at: https://dwd.wisconsin.gov/apprenticeship/. 

EXEMPTIONS 

• Contractors who employ less than five (5) apprenticeable trade workers are not required to qualify. 
• Contractors performing work that does not apply to an apprenticeable trade, as outlined in Appendix A. 
• The contractor / subcontractor provides sufficient documentation to demonstrate one or more of the 

following: 
o apprentices are not available in a specific geographic area; 
o the applicable apprenticeship program is unsuitable or unavailable; or 
o there is a documented depression of the local construction market which prevents compliance. 

 

https://dwd.wisconsin.gov/apprenticeship/
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SEC. PROOF OF RESPONSIBILITY CHECK IF APPLICABLE 
1 Does your firm possesses all technical qualifications and resources, 

including equipment, personnel and financial resources, necessary to 
perform the work required for any project or obtain the same through 
the use of responsible, qualified subcontractors? 

Yes:  No:  

2 Will your firm possess all valid, effective licenses, registrations or 
certificates required by federal, state, county, or local law, which are 
necessary for the type of work to be performed including, but not 
limited to, those for any type of trade work or specialty work? 

Yes:  No:  

3 Will your firm meet all bonding requirements as required by applicable 
law or contract specifications? Yes:  No:  

4 Will your firm meet all insurance requirements as required by 
applicable law or specifications, including general liability insurance, 
workers compensation insurance and unemployment insurance 
requirements? 

Yes:  No:  

5 Will your firm maintain a substance abuse policy for employees hired 
for public works contracts that comply with Wis. Stats. Sec. 103.503? Yes:  No:  

6 Will your firm fully abide by the equal opportunity and affirmative 
action requirements of all applicable laws, including County 
ordinances? 

Yes:  No:  

7 In the past three (3) years, has your firm had control or has another 
corporation, partnership or other business entity operating in the 
construction industry controlled it?  If so, please attach a statement 
explaining the nature of the firm relationship? 

Yes:  No:  
If Yes, attach details. 

8 In the past three (3) years, has your firm had any type of business, 
contracting or trade license, certification or registration revoked or 
suspended? 

Yes:  No:  
If Yes, attach details. 

9 In the past three (3) years, has your firm been debarred by any federal, 
state or local government agency? 

Yes:  No:  
If Yes, attach details. 

10 In the past three (3) years, has your firm defaulted or failed to complete 
any contract? 

Yes:  No:  
If Yes, attach details. 

11 In the past three (3) years, has your firm committed a willful violation 
of federal, state or local government safety laws as determined by a 
final decision of a court or government agency authority. 

Yes:  No:  
If Yes, attach details. 

12 In the past three (3) years, has your firm been in violation of any law 
relating to your contracting business where the penalty for such 
violation resulted in the imposition of a penalty greater than $10,000? 

Yes:  No:  
If Yes, attach details. 

13 Is your firm an active Wisconsin Trade Trainer as determined by the 
Wisconsin Bureau of Apprenticeship Standards? Yes:  No:  

14 Is your firm exempt from being qualified with Dane County? Yes:  No:  
If Yes, attach reason for exemption. 

15 Does your firm acknowledge that in doing work under any County 
Public Works Contract, it will be required to use as subcontractors only 
those contractors that are also qualified with the County or become so 
within five (5) days after the Bid Due Date?  

Yes:  No:  

16 Contractor has been in business less than one year? Yes:  No:  
17 Is your firm a first time Contractor requesting a one time exemption, 

but, intend to comply on all future contracts and are taking steps 
typical of a “good faith” effort? 

Yes:  No:  
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Your firm’s Officer, or the individual who would sign a bid and / or contract documents must sign this 
document. 

I do hereby certify that all statements herein contained are true and correct to the best of my 
knowledge: 

 

Signature:    
 (Application is invalid without signature) 

Print Name:     Date:    

Title:    

 

 

NAME AND ADDRESS OF CONTRACTOR 
Name of Firm:  

Address:  

City, State, Zip:  

Phone Number:  

Fax Number:  

E-mail Address:  

 

 

REMEMBER!  

RETURN ALL TO FORMS AND ATTACHMENTS, OR QUESTIONS TO: 

TODD DRAPER 
EMAIL: DRAPER@COUNTYOFDANE.COM 
OFFICE: (608) 267-0119,  FAX: (608) 267-1533 

 
DANE COUNTY DEPARTMENT OF PUBLIC WORKS, HGHWAY & TRANSPORTATION 

1919 ALLIANT ENERGY CENTER WAY  
MADISON, WI  53713 

 

 

SIGNATURE SECTION 

mailto:NEITZEL-KNOX@COUNTYOFDANE.COM


 

 Best Value Contracting Application 
rev. 07/2020 00 73 07 - 4 

 APPENDIX A  

APPRENTICEABLE TRADES: 

• Bricklayer  

• Carpenter 

• Cement Mason (Concrete Finisher)  

• Cement Mason (Heavy Highway)  

• Construction Craft Laborer 

• Data Communications Installer  

• Electrician 

• Elevator Mechanic / Technician 

• Environmental Systems Technician / HVAC Service Technician / HVAC Install & Service  

• Glazier 

• Heavy Equipment Operator / Operating Engineer  

• Insulation Worker (Heat & Frost) 

• Iron Worker (Assembler, Metal Buildings)  

• Painter / Decorator 

• Plasterer  

• Plumber 

• Roofer / Waterproofer  

• Sheet Metal Worker  

• Sprinkler Fitter 

• Steamfitter (Service & Refrigeration)  

• Taper & Finisher 

• Telecommunications (Voice, Data & Video) Installer / Technician  

• Tile Setter 

END OF SECTION 
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SECTION 00 73 11 

FAIR LABOR PRACTICES CERTIFICATION 
 
The undersigned, for and on behalf of the BIDDER, APPLICANT or PROPOSER named herein, 
certifies as follows: 
 
A. That he or she is an officer or duly authorized agent of the above-referenced BIDDER, 

APPLICANT or PROPOSER, which has a submitted a bid, application or proposal for a 
contract or agreement with the county of Dane. 

 
B. That BIDDER, APPLICANT or PROPOSER has (check one): 
 

  not been found by the National Labor Relations Board (“NLRB”) or the Wisconsin 
Employment Relations Commission (“WERC”) to have violated any statute or regulation 
regarding labor standards or relations in the seven years prior to the signature date of this 
Certification. 

 
  been found by the National Labor Relations Board (“NLRB”) or the Wisconsin 
Employment Relations Commission (“WERC”) to have violated any statute or regulation 
regarding labor standards or relations in the seven years prior to the signature date of this 
Certification. 

 
 
     
Officer or Authorized Agent Signature  Date 

  
Printed or Typed Name and Title 

  
Printed or Typed Business Name 
 
NOTE:  You can find information regarding the violations described above at: www.nlrb.gov 
and werc.wi.gov. 
 
For reference, Dane County Ordinance 25.09 is as follows: 
(1) BIDDER RESPONSIBILITY. (a) Any bid, application or proposal for any contract with the 

county, including public works contracts regulated under chapter 40, shall include a 
certification indicating whether the bidder has been found by the National Labor Relations 
Board (NLRB) or the Wisconsin Employment Relations Committee (WERC) to have violated 
any statute or regulation regarding labor standards or relations within the last seven years. 
The Controller shall investigate any such finding and make a recommendation to the 
committee, which shall determine whether the conduct resulting in the finding affects the 
bidder’s responsibility to perform the contract. 

 
If you indicated that the NLRB or WERC have found you to have such a violation, you 
must include copies of any relevant information regarding such violation with your 
proposal, bid or application. 
 
Include this completed Certification with your bid, application or proposal. 

END OF SECTION 

http://www.nlrb.gov/
http://werc.wi.gov/
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SECTION 01 00 00 

GENERAL REQUIREMENTS 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section Includes: 
1. Summary 
2. Summary of the Work 
3. Contractor Use of Premises 
4. Applications for Payment 
5. Change Procedures 
6. Alternates 
7. Lump Sum Allowances for Work 
8. Coordination 
9. Cutting and Patching 
10. Conferences 
11. Progress Meetings 
12. Job Site Administration 
13. Submittal Procedures 
14. Proposed Products List 
15. Shop Drawings 
16. Product Data 
17. Samples 
18. Manufacturers' Instructions 
19. Manufacturers' Certificates 
20. Quality Assurance / Quality Control of Installation 
21. References 
22. Interior Enclosures 
23. Protection of Installed Work 
24. Parking 
25. Staging Areas 
26. Occupancy During Construction and Conduct of Work 
27. Protection 
28. Progress Cleaning 
29. Products 
30. Transportation, Handling, Storage and Protection 
31. Product Options 
32. Substitutions 
33. Starting Systems 
34. Demonstration and Instructions 
35. Contract Closeout Procedures 
36. Final Cleaning 
37. Adjusting 
38. Operation and Maintenance Data 
39. Spare Parts and Maintenance Materials 
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40. As-Built and Record Drawings and Specifications 

 

1.2 SUMMARY OF THE WORK 

A. Project Description:  Perform the Work as specified and detailed in Construction 
Documents package. Contractor to provide construction services for a pre-engineered 
metal building, site grading and associated stormwater controls  .… 

B. Permits:  Prior to commencement of the Work, Contractor to secure any and all necessary 
permits for completion of the Work and facility occupancy.  Provide Public Works 
Project Manager with copies of all permits. 

C. Diggers Hotline: 
1. It is General Contractor’s responsibility to contact Diggers Hotline to have all 

utility locations marked prior to excavation and planning excavation so as not to 
delay the Work. 

2. Diggers Hotline shall also be used to obtain information on safe working 
clearances from overhead lines. 

3. Completely comply with all requirements of each affected utility company. 
4. It is General Contractor’s responsibility to contact & hire private utility locating 

services if necessary. 

1.3 CONTRACTOR USE OF PREMISES 

A. Limit use of premises to allow work by Contractors or Subcontractors and access by 
Owner. 

B. Coordinate utility outages and shutdowns with Owner. 

1.4 APPLICATIONS FOR PAYMENT 

A. Submit one (1) original copies with “wet” signatures of each application on AIA G702™ 
and G703™ forms or approved contractors invoice form. 

B. Content and Format:  Utilize Schedule of Values for listing items in Application for 
Payment. 

C. Payment Period:  Monthly. 

D. Submit Applications for Payment to Public Works Project Manager for approval & 
processing for payment. 
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1.5 CHANGE PROCEDURES 

A. Contractor's costs for Products, delivery, installation, labor, insurance, payroll, taxes, 
bonding, equipment rental, overhead and profit will be included in Change Orders 
authorizing expenditure of funds from contingency allowance. 

1.6 ALTERNATES 

A. Alternates quoted on Bid Form shall be reviewed and accepted or rejected at Owner's 
option. 

B. Coordinate related work and modify surrounding work as required. 

C. Schedule of Alternates:  there are no alternates proposed for this project. 

1.7 LUMP SUM ALLOWANCES FOR WORK 

A. Not Applicable.  

1.8 COORDINATION 

A. Coordinate scheduling, submittals, and work of various sections of Specifications to 
assure efficient and orderly sequence of installation of interdependent construction 
elements. 

B. Verify utility requirement characteristics of operating equipment are compatible with 
building utilities. 

C. Coordinate space requirements and installation of mechanical and electrical work that are 
indicated diagrammatically on Drawings. 

D. Refer to Drawings for recommended work sequence and duration. 

E. Contractor shall provide Public Works Project Manager with work plan that ensures the 
Work will be completed within required time of completion. 

F.  Public Works Project Manager may choose to photograph or videotape site or workers as 
the Work progresses. 

1.9 CUTTING AND PATCHING 

A. Employ skilled and experienced installer to perform cutting and patching new work; 
restore work with new Products. 

B. Submit written request in advance of cutting or altering structural or building enclosure 
elements. 

C. Fit work tight to adjacent elements. Maintain integrity of wall, ceiling, or floor 
construction; completely seal voids. 
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D. Refinish surfaces to match adjacent finishes. 

1.10 CONFERENCES 

A. Project shall have pre-bid conference; see Instructions to Bidders. 

B. Owner will schedule preconstruction conference after Award of Contract for all affected 
parties. 

C. Contractor shall submit Construction Schedule at pre-construction meeting. 

D. When required in individual Specification section, convene pre-installation conference at 
project site prior to commencing work of Section. 

1.11 PROGRESS MEETINGS 

A. Schedule and administer meetings throughout progress of the Work at minimum of one 
(1) per week, at time to be determined with Public Works Project Manager. 

B. Preside at meetings, record minutes, and distribute copies within two (2) business days to 
those affected by decisions made. 

C. Attendance at progress meetings by General Contractor, subcontractors, or their 
authorized representative, is mandatory. 

D. Contractors shall give verbal reports of progress on the Work, discuss schedule for 
upcoming period and present all conflicts, discrepancies or other difficulties for 
resolution. 

E. Day & time of progress meetings to be determined at pre-construction meeting. 

1.12 JOB SITE ADMINISTRATION 

A. Contractor shall have project superintendent on site minimum of four (4) hours per day 
during progress of the Work. 

B. Contractor shall not change their project superintendent or project manager for duration 
of the Work without written permission of Public Works Project Manager. 

1.13 SUBMITTAL PROCEDURES 

A. Submittal form to identify Project, Contractor, Subcontractor or supplier; and pertinent 
Construction Documents references. 

B. Apply Contractor's stamp, signed or initialed, certifying that review, verification of 
Products required, field dimensions, adjacent construction work, and coordination of 
information is in accordance with requirements of the Work and Construction 
Documents. 
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C. Identify variations from Construction Documents and Product or system limitations that 
may be detrimental to successful performance of completing the Work. 

D. Revise and resubmit submittals as required; identify all changes made since previous 
submittal. 

1.14 PROPOSED PRODUCTS LIST 

A. Within fifteen (15) business days after date of Award of Contract, submit complete list of 
major Products proposed for use, with name of manufacturer, trade name, and model 
number of each Product. 

1.15 SHOP DRAWINGS 

A. Submit number of copies that Contractor requires, plus three (3) copies that shall be 
retained by Public Works Project Manager. 

1.16 PRODUCT DATA 

A. Submit number of copies that Contractor requires, plus two (2) copies that shall be 
retained by Public Works Project Manager.  

B. Mark each copy to identify applicable products, models, options, and other data. 
Supplement manufacturer's standard data to provide information unique to this Project. 

1.17 SAMPLES 

A. Submit samples to illustrate functional and aesthetic characteristics of Product. 

B. Submit samples of finishes from full range of manufacturers' standard colors, textures, 
and patterns for Public Works Project Manager's selection. 

1.18 MANUFACTURERS' INSTRUCTIONS 

A. When specified in individual Specification sections, submit manufacturers' printed 
instructions for delivery, storage, assembly, installation, start-up, adjusting, and finishing, 
in quantities specified for Product Data. 

1.19 MANUFACTURERS' CERTIFICATES 

A. When specified in individual Specification sections, submit manufacturers' certificate to 
Public Works Project Manager for review, in quantities specified for Product Data. 

B. Indicate material or Product conforms to or exceeds specified requirements. Submit 
supporting reference data, affidavits, and certifications as appropriate. 
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1.20 QUALITY ASSURANCE / QUALITY CONTROL OF INSTALLATION 

A. Monitor quality control over suppliers, manufacturers, Products, services, site conditions, 
and workmanship, to produce work of specified quality. 

B. Comply fully with manufacturers' instructions. 

C. Comply with specified standards as minimum quality for the Work except when more 
stringent tolerances, codes, or specified requirements indicate higher standards or more 
precise workmanship. 

1.21 REFERENCES 

A. Conform to reference standard by date of issue current as of date for receiving bids. 

B. Should specified reference standard conflict with Construction Documents, request 
clarification from Public Works Project Manager before proceeding. 

1.22 INTERIOR ENCLOSURES 

A. Provide temporary partitions as required to separate work areas from Owner occupied 
areas, to prevent distribution of dust and moisture into Owner occupied areas, and to 
prevent damage to existing materials and equipment. 

1.23 PROTECTION OF INSTALLED WORK 

A. Protect installed work and provide special protection where specified in individual 
Specification sections. 

1.24 PARKING 

A. Arrange for temporary parking areas to accommodate construction personnel.  Parking 
shall be available at the Work site,  

B. All contractors and their employees shall cooperate with General Contractor and others in 
parking of vehicles to avoid interference with normal operations and construction 
activities. 

C. Do not obstruct existing service drives and parking lots with equipment, materials and / 
or vehicles.  Keep accessible for Owner’s use at all times. 

1.25 STAGING AREAS 

A. Coordinate staging areas with Public Works Project Manager prior to starting the Work. 

B. On-site space for use as staging areas and storage of materials is limited and will be 
apportioned among various Contractors as their needs dictate with due regard for storage 
requirements of each Contractor.  Each Contractor shall be responsible for safety of 
equipment and materials that are stored on site. 
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1.26 OCCUPANCY DURING CONSTRUCTION AND CONDUCT OF WORK 

A. Smoking is prohibited on Dane County property. 

B. Owner reserves right at any time to dismiss from premises any Contractor or construction 
personnel that do not uphold requirements of this Section. 

C. Owner shall not be held liable for any lost time, wages, or impacts to construction 
schedule by any Contractor or construction personnel dismissed for failure to uphold 
requirements of this Section. 

D. Contractor shall, at all times, provide approved, safe walkways and facility entrances for 
use by Owner.. 

E. Contractor shall provide adequate protection for all parts of facility, its contents and 
occupants wherever the Work under this Contract is to be performed. 

F. Each Contractor shall arrange with Owner to make necessary alterations, do new work, 
make connections to all utilities, etc., and at such times as will not cause interruption of 
utility services to facility.  Contractor doing this work shall protect, cap, cut off and / or 
replace and relocate existing pipes, electrical work and other active utilities encountered 
which may interfere with new construction work. 

G. New work in extension of existing work shall correspond in all respects with that to 
which it connects or similar existing work unless otherwise indicated or specified. 
1. Existing work shall be cut, altered, removed or replaced as necessary for 

performance of Contract obligations. 
2. Work remaining in place, damaged or defaced by reason of work done under this 

Contract shall be restored equal to its condition at time of Award of Contract. 
3. If removal of work exposes discolored or unfinished surfaces or work out of 

alignment, such surfaces shall be refinished or materials replaced as necessary to 
make continuous work uniform and harmonious. 

H. Contractor is responsible for providing & maintaining temporary toilet facilities. 

1.27 PROTECTION 

A. Contractor shall protect from damage / injury all trees, shrubs, hedges, plantings, grass, 
mechanical, electrical & plumbing equipment, walks and driveways and pay for any 
damage to same resulting from insufficient or improper protection. 

B. Contractor shall provide and maintain barricades & signage to prohibit public access to 
construction site. 

C. Contractor shall provide and maintain guard lights at all barricades, railings, obstructions 
in streets, roads or sidewalks and at all trenches adjacent to public walks or roads. 
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1.28 PROGRESS CLEANING 

A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in clean and 
orderly condition. 

1.29 PRODUCTS 

A. Products:  Means new material, machinery, components, equipment, fixtures, and 
systems forming the Work, but does not include machinery and equipment used for 
preparation, fabrication, conveying and erection of the Work. Products may also include 
existing materials or components specifically identified for reuse. 

B. Do not use materials and equipment removed from existing premises, except as 
specifically identified or allowed by Construction Documents. 

1.30 TRANSPORTATION, HANDLING, STORAGE AND PROTECTION 

A. Transport, handle, store and protect Products in accordance with manufacturer's 
instructions. 

1.31 PRODUCT OPTIONS 

A. Where definite material is specified, it is not intentional to discriminate against "equal" 
product made by another manufacturer. Intention is to set definite standard of material 
quality. Should bidder choose to bid materials other than those specified, bidder shall 
submit said materials specifications to Public Works Project Manager for approval at 
least seven (7) business days prior to Bid Due Date. 

B. Products and materials that are not specified, but have been approved for use by Public 
Works Project Manager shall be identified in addenda to all bidding contractors. 

C. Requests for material or product substitutions submitted after Bid Due Date may be 
considered. Owner reserves right to approve or reject substitutions based on Specification 
requirements and intended use. 

1.32 SUBSTITUTIONS 

A.  Public Works Project Manager shall consider requests for Substitutions only within 
fifteen (15) calendar days after date of Public Works Construction Contract. 

B. Document each request with complete data substantiating compliance of proposed 
Substitution with Construction Documents. 

C. Submit three (3) copies of requests for Substitution for consideration. Limit each request 
to one (1) proposed Substitution. 

D. Substitutions shall not change contract price established at Bid Due Date. 
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1.33 STARTING SYSTEMS 

A. Provide written notification prior to start-up of each equipment item or system. 

B. Ensure that each piece of equipment or system is ready for operation. 

C. Execute start-up under supervision of responsible persons in accordance with 
manufacturers' instructions. 

D. Submit written report that equipment or system has been properly installed and is 
functioning correctly. 

1.34 DEMONSTRATION AND INSTRUCTIONS 

A. Demonstrate operation and maintenance of Products to Owner's personnel prior to date of 
final inspection. 

B. Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing, 
maintenance, and shutdown of each item of equipment at agreed-upon times, at 
designated location. 

C. Owner may choose to photograph or videotape demonstration session; demonstration and 
demonstrator shall be to level of satisfaction of Owner. 

1.35 CONTRACT CLOSEOUT PROCEDURES 

A. Submit written certification that Construction Documents have been reviewed, the Work 
has been inspected, and the Work is complete in accordance with Construction 
Documents and ready for Public Works Project Manager's inspection. 

B. Submit final Application for Payment identifying total adjusted Contract Sum / Price, 
previous payments, and amount remaining due. 

1.36 FINAL CLEANING 

A. Execute final cleaning prior to final inspection. 

B. Clean interior and exterior surfaces exposed to view. 

C. Remove waste and surplus materials, rubbish, and construction facilities from site. 

1.37 ADJUSTING 

A. Adjust operating Products and equipment to ensure smooth and unhindered operation. 

1.38 OPERATION AND MAINTENANCE MANUAL 

A. Provide two (2) bound, hard-copy operation and maintenance manuals that include all 
systems, materials, products, equipment, mechanical and electrical equipment and 
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systems supplied and installed in the Work.  Provide electronic version of operation and 
maintenance manual also. 

1.39 SPARE PARTS AND MAINTENANCE MATERIALS 

A. Provide Products, spare parts, maintenance and extra materials in quantities specified in 
individual Specification Sections. 

B. Deliver to the Work site and place in location as directed. 

1.40 AS-BUILT AND RECORD DRAWINGS AND SPECIFICATIONS 

A. Contractor-produced Drawings and Specifications shall remain property of Contractor 
whether Project for which they are made is executed or not.  Contractor shall furnish 
Architect / Engineer with original marked up redlines of Construction Documents’ 
drawings and specifications that shall include all Addendums, Change Orders, 
Construction Bulletins, on-site changes, field corrections, etc.  These are project As-Built 
Drawings & Specifications 

B.  Architect / Engineer shall update original Construction Documents to include all 
Addendums & any other changes including those provided by Contractor in As-Built 
Drawings & Specifications.  These updates are project Record Drawings & 
Specifications. 

C. Architect / Engineer shall furnish Public Works, Project Manager with Record Drawings 
as detailed in Professional Services Agreement.  

PART 2 PRODUCTS 

Not Used. 

PART 3 EXECUTION 

Not Used. 

END OF SECTION 
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SECTION 01 74 19 

CONSTRUCTION WASTE MANAGEMENT, DISPOSAL & RECYCLING 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section Includes: 
1. Summary 
2. Waste Management Goals 
3. Construction and / or Demolition Waste Management 
4. Waste Management Plan 
5. Reuse 
6. Recycling 
7. Materials Sorting and Storage On Site 
8. Lists of Recycling Facilities Processors and Haulers 
9. Waste Management Plan Form 

B. Related Sections: 
1. Section 01 00 00 - General Requirements 

1.2 WASTE MANAGEMENT GOALS 

A. Dane County requires that as many waste materials as possible produced as result 
of this project be salvaged, reused or recycled in order to minimize impact of 
construction waste on landfills and to minimize expenditure of energy and cost in 
fabricating new materials.  Additional information may be found in Dane County 
Green Building Policy, Resolution 299, 1999-2000. 

1.3 CONSTRUCTION AND / OR DEMOLITION WASTE MANAGEMENT 

A. All construction and demolition waste suitable for recycling may go to Dane 
County Construction & Demolition Recycling Facility located at 7102 US Hwy 
12, Madison, located across from Yahara Hills Golf Course.  This facility can 
receive mixed loads of construction and demolition waste.  For complete list of 
acceptable materials see 
www.countyofdane.com/pwht/recycle/CD_Recycle.aspx. 

B. Dane County Landfill, also at 7102 US Hwy 12, Madison, must receive all other 
waste from this project.  www.countyofdane.com/pwht/recycle/landfill.aspx. 

1.4 WASTE MANAGEMENT PLAN 

A. Contractor shall develop Waste Management Plan (WMP) for this project.  Dane 
County’s Special Projects & Materials Manager may be contacted with 
questions.  Outlined in RECYCLING section of this specification are examples 
of materials that can be recycled or reused as well as recommendations for waste 
sorting methods. 

B. Contractor shall complete WMP and include cost of recycling / reuse in Bid.  
WMP will be submitted to Public Works Project Manager within fifteen (15) 

http://www.countyofdane.com/pwht/recycle/CD_Recycle.aspx
http://www.countyofdane.com/pwht/recycle/landfill.aspx
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business days of Bid Due date.  Copy of blank WMP form is in this Section.  
Submittal shall include cover letter and WMP form with: 
1. Information on: 

a. Types of waste materials produced as result of work performed 
on site; 

b. Estimated quantities of waste produced; 
c. Identification of materials with potential to be recycled or 

reused; 
d. How materials will be recycled or reused; 
e. On-site storage and separation requirements (on site containers); 
f. Transportation methods; and 
g. Destinations. 

1.5 REUSE 

A. Contractors and subcontractors are encouraged to reuse as many waste materials 
as possible.  Salvage should be investigated for materials not reusable on site. 

1.6 RECYCLING 

A. These materials may be recycled at Dane County Construction & Demolition 
Recycling Facility: 
1. Wood. 
2. Wood Pallets. 
3. PVC Plastic (pipe, siding, etc.). 
4. Asphalt & Concrete. 
5. Bricks & Masonry. 
6. Vinyl Siding. 
7. Cardboard. 
8. Metal. 
9. Unpainted Gypsum Drywall. 
10. Shingles. 

B. These materials can be recycled elsewhere in Dane County area: 
1. Fluorescent Lamps. 
2. Foam Insulation & Packaging (extruded and expanded). 
3. Carpet Padding. 
4. Barrels & Drums. 

C. All materials must be recycled at WDNR permitted waste processing facilities 
that adhere to all State Statutes. 

1.7 MATERIALS SORTING AND STORAGE ON SITE 

A. Contractor shall provide separate containers for recyclable materials.  Number of 
containers will be dependent upon project and site conditions. 

B. Contractor shall provide on-site locations for subcontractors supplied recycling 
containers to help facilitate recycling. 

C. Mixed loads of recycled materials are allowed only per instructions at 
www.countyofdane.com/pwht/recycle/CD_Recycle.aspx. 

http://www.countyofdane.com/pwht/recycle/CD_Recycle.aspx
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1.8 LISTS OF RECYCLING FACILITIES PROCESSORS AND HAULERS 

A. Refer to www.countyofdane.com/pwht/recycle/CD_Recycle.aspx for information 
on Dane County Construction & Demolition Recycling Facility. 

B. Web site www.countyofdane.com/pwht/recycle/categories.aspx lists current 
information for Dane County Recycling Markets.  Contractors can also contact 
Allison Rathsack  at 608/266-4990, or local city, village, town recycling staff 
listed at site www.countyofdane.com/pwht/recycle/contacts.aspx.  Statewide 
listings of recycling / reuse markets are available from UW Extension at 
https://www.uwgb.edu/shwec/. 

PART 2 PRODUCTS 

Not Used. 

PART 3 EXECUTION 

Not Used. 

END OF SECTION 

 

http://www.countyofdane.com/pwht/recycle/CD_Recycle.aspx
http://www.countyofdane.com/pwht/recycle/categories.aspx
http://www.countyofdane.com/pwht/recycle/contacts.aspx
https://www.uwgb.edu/shwec/
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Contractor Name:    
Address:    
   
Phone No.:    Recycling Coordinator:    

MATERIAL 
ESTIMATED 
QUANTITY 

DISPOSAL METHOD 
(CHECK ONE) 

RECYCLING / REUSE COMPANY OR 
DISPOSAL SITE 

Salvaged & 
reused building 
materials 

   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Wood 
   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Wood Pallets    units 
   Recycled     Reused 

   Landfilled     Other 

 

Name:   

PVC Plastic 
   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Asphalt & 
Concrete 

   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Bricks & 
Masonry 

   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Vinyl Siding 
   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Cardboard 
   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Metals 
   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Unpainted 
Gypsum / 
Drywall 

   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Shingles 
   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Fluorescent 
Lamps 

   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Foam Insulation 
   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Carpet Padding 
   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Barrels & Drums    units 
   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Glass 
   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   
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Other    
   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Other    
   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Other    
   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Other    
   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Other    
   Recycled     Reused 

   Landfilled     Other 

 

Name:   
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SECTION 03 30 00 CAST-IN-PLACE CONCRETE 
 
SCOPE    Applicable provisions of the General and Supplementary Conditions and 

Division 1 govern work under this Section. 
 
INDEX     1.1 Description 1.3 Submittals 

1.2 Quality Assurance 2.1 Supplemental Requirements 
 
PART 1 GENERAL  
 

1.1  Description 
 

A.  Work Included: Cast-in-place concrete required for this work (including forms and 
reinforcing) is indicated on the drawings and includes but is not necessarily limited to: 
1. Footings - foundations 
2. Exterior flat work 
3. Interior floor slabs and concrete topping on metal deck 
4. Curbs 
5. Landings & steps at metal pan stairs 
 

B.  Related Work Specified Elsewhere 
1. Testing laboratory                                     Per Construction Manager 
2. Sitework                                                              Per Civil Drawings 
3. Miscellaneous Metal   Section 05 50 00 

 
C.  Work Installed but Furnished by Others: Anchor bolts, templates and built-in items for 

precast work, Section 03 41 00 and steel work, Section 05 12 00. 
 
1.2  Quality Assurance 

 
A. Workers: Use only workers experienced in the placing and finishing of concrete 

and erecting of reinforcing. 
 
B. Codes and Standards: Concrete work shall conform to all requirements of ACI 301, 

Specifications for Structural Concrete for Buildings Current Edition, except as modified by 
the Supplemental Requirements below: 
1.  A copy of ACI-301, Specifications for Structural Concrete for Buildings is on file at 

the office of the Architect. The Contractor in submitting a proposal verifies that he 
has complete knowledge of ACI 301. A copy of ACI 301 will be bound into the copy 
of the building Specifications and kept on the site during construction. All concrete 
work will also conform to ACI 318-05 Building Code Requirements for Reinforced 
Concrete. 

 
1.3  Submittals: At award of Contract and before any concrete is delivered to the job site 

submit to the Architect in accordance with these Specifications: Reinforcing steel 
drawings and Mix designs. 

PART 2 PRODUCTS 
 

2.1  Supplemental Requirements: Numbers listed below correspond to numbering 
designations used in ACI 301, Specifications for Structural Concrete for Buildings. 
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(1.6)  Testing: Take test cylinders as directed by Architects for testing 
by Owner. 

 
(2.2.1.4) Joint at perpendicular filler to meet Article 2.2.1.4 
 
(3.1) Reinforcement:  Where fiber mesh reinforcing is called for on the 

drawings, dosage shall be 5 lb. per cubic yard.  Fiber mesh reinforcement 
is not permitted in concrete to be polished. 

 
(3.2) Reinforcing steel: 
 3.2.1.1    Deformed bars grade: ASTM A 615 Grade 60, New billet steel. 
 3.2.1.5   Wire grade: ASTM A 185. 
 
(4.2.1.4) Admixtures: No admixtures other than air-entraining agent specified will 

be permitted, except upon written request by the Contractor and written 
approval by the Architect. 

 
(4.2.2) Concrete Strength: All concrete - 4000 psi at 28 days. 
 
(4.2.2.2)  Maximum slumps as follows: Walls and footings - 3"; Slabs and Piers - 

4"; Slump tests must be taken for each truck load of concrete. 
 
(5.3.1) Placing: Notify Architect 24 hours in advance of starting time of each 

pour. Allow time for inspection of forms, reinforcement, screeds, etc., 
and to explain procedures for slump and cylinder tests. 

 
(5.3.1) Concrete contractor to verify actual topping thickness to account for 

camber in steel joists. 
 
(5.3.3.3) As-cast finishes: 
 5.3.3.3.b Smooth form finish required. 
 
(5.3.3.4.a) Smooth rubbed finish on exposed sections of retaining walls, exposed 

foundations and curbs. Remove form marks prior to application. 
Commercial coating as approved by Architect. 

 
(5.3.4.2) Tolerances: Concrete to be true to plane, plumb and level with true curves. 

Deviations from dimensions, pitches, contours may not exceed 1/4" when 
by adding to scratch coat this may be corrected. Deviations which require 
a reduction in total two inch thickness of tile and setting bed, as shown 
on the Drawings will not be allowed. 

 
(5.3.4.2.d) Stiff broom finish on stair treads and areas to receive ceramic tile. 
(5.3.5) Control Joints: saw cut or trowel as shown on plan or max size 14'-0" x 

14'-0" curbing 10' o.c. 
 
(5.3.6) Concrete Surface Sealer:  Where noted as “Ashford” on Room Finish 

Schedule and Painting Schedule, Ashford Formula by Cure Crete.  
  Apply per manufacturer’s specifications for new concrete immediately 

after finishing. 
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(5.3.6) Concrete Surface Sealer: At all slabs to remain exposed and not noted as 
“Ashford” on Room Finish Schedule and Painting Schedule, Sonneborn 
Lapidolith. Apply per manufacturer’s specifications for new concrete 
immediately after finishing. 

 
 
 

* * * * * * * * * * * * * 
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SECTION 04 20 00 UNIT MASONRY 
 
SCOPE    Applicable provisions of the General and Supplementary Conditions and 

Division 1 govern work under this Section. 
 
INDEX  1.1 Description  2.1 Materials  
 1.2 Quality Assurance 3.1 Surface Conditions  
 1.3 Product Delivery, Storage  3.2 Co-ordination 
  and Handling  3.3 Installation 
 1.4 Job Conditions 3.4 Field Quality Control 
  3.5 Cleaning Up 
 
PART 1 GENERAL  
 

1.1  Description 
 

A.  Work Included: Unit Masonry required for the work is indicated on the Drawings and 
includes, but is not limited to: 
1. Load bearing and nonload bearing interior concrete block. 
2. Furnish and install wall reinforcement and anchorages. 
3. Install items furnished by other Sections of the Work. 
4. Furnish and install masonry accessories. 
5. Install reinforcement in bond beams and fill with concrete. 
6. Install reinforcement in bond beam lintels under 3'-8" and fill with mortar. 
7. Fill cells of block at pilasters and for grouted wall construction. 
8. Grout under base and bearing plates on masonry walls. 
9. Slush full all jambs of hollow metal frames. 

 
B.  Related Work Specified Elsewhere 

1. Cleaning Section 01 77 00 
2. Concrete Section 03 30 00 
3. Rough carpentry Section 06 10 00 
4. Flashing and sheet metal Section 07 60 00 
5. Caulking Section 07 92 13 
6. Finish Painting Section 09 91 00 

 
C.  Work Installed but Supplied by Others 

1. Loose lintels Section 05 10 00 
2. Bolts 
3. Anchors 
4. Inserts 
5. Expansion Joints  

 
D.  Work by Owner: Hiring of testing agency for on-site testing. 

1.2  Quality Assurance 
 

A.  Qualifications of Workmen 
1. For the actual cutting and placing of concrete masonry units, use only skilled 

journeyman masons who are thoroughly familiar with the design requirements. 
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2. In acceptance or rejection of installed concrete masonry units, no allowance will 
be made for lack of skill on the part of workmen. 

3. Provide one skilled journeyman mason who shall be present at all times during 
execution of the work of this Section and who shall personally direct the execution 
of this portion of the Work. 

 
B.  Tolerances: Walls to be erected in accord with standard industry practices and written 

guidelines of ACI Standard for concrete masonry and BIA Standards for brick masonry. 
 

C.  Requirements of Regulatory Agencies: Work of this Section shall comply with all 
applicable building codes and as supplemented in subsequent articles contained herein. 

 
D.  Reference Standards: In addition to complying with all pertinent codes and 

standards, comply with the following standards of masonry installation described in: 
1.  Masonry construction and materials shall conform to all requirements of (ACI-530). 
2.  "Specifications for the Design and Construction of Load Bearing Concrete Masonry", 

by the National Concrete Masonry Association (NCMA). 
3.  Recommended practices of the International Masonry Industry All-Weather Council. 
4.  Modular System: Sizes of masonry units and brick: Modular sizes, whether so 

indicated or not, so that materials specified in this Section will be as per Modular 
Planning Standards. 

5.  American Society of Testing and Materials (ASTM): 
a. A 82, Cold Drawn Steel Wire for Concrete Reinforcement. 
b. A 153, Zinc Coating (Hot-Dip) on Iron and Steel Hardware. 
c. A 615, Deformed Billet-Steel Bars for Concrete Reinforcement 
d. C 90, Load Bearing Concrete Masonry Units. 
e. C 129, Hollow non-load Bearing Concrete Masonry Units. 
f. C 270, Mortar for Unit Masonry. 
g. C 387, Packaged Dry, Combined Materials for Mortar and Concrete. 

6. Federal Specifications (FS): 
a.  QQ-W-461, Carbon Steel Wire. 

 
1.3  Product Delivery, Storage and Handling 

 
A.  Protection: 

1.  Use all means necessary to protect the materials of this Section before, during and 
after installation and to protect the installed work and materials of all other trades. 

2. Stack masonry for facing work on platforms; cover or store in an approved manner that 
will protect them from contact with soil, weather exposure. Exercise care in handling 
masonry units to avoid chipping, breakage. Locate storage piles, stacks or bins to avoid 
being disturbed, or barricade to protect materials from damage. Stack units immediately 
upon delivery to job, under cover, or otherwise protect from weather conditions. 

3. Protect anchors, ties and reinforcement from elements. 
4. Mortar Materials 

a. Deliver and store manufactured products in original unopened containers. 
b. Keep water free of harmful materials. 

B.  Replacements: In the event of damage, immediately make all repairs and 
replacements necessary to the approval of the Architect and at no additional cost 
to the Owner. 
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1 . 4   Job Conditions 
 

A.  Environmental Requirements 
1.  Cold Weather Protection 

a.  Preparation: 
(1) Remove ice or snow formed on masonry bed by carefully applying heat until 

top surface is dry to touch. 
(2) Remove frozen or damaged masonry. 
(3) Use dry masonry units. 
(4) Do not use frozen units. 

b.  Mortar 
(1) Heat mixing water when air temperature is below 40 degrees F. and heat 

aggregates when air temperature is below 32 degrees F., to assure mortar 
temperatures between 40 degrees F. and 120 degrees F. until used. 

(2) Do not heat water or sand above 1 20  degrees F. 
c.  Protection Requirements While Masonry Units are Being Laid: 

(1) Air temperature 25 degrees F. to 20 degrees F.:  
(a) Use salamanders or other heat sources on both sides of walls under 

construction. 
(2)  Air temperature 20 degrees F. and below. 

(a) Provide enclosures and auxiliary heat to maintain air temperature above 
32 degrees F. 

(b) Minimum temperature of units when laid: 20 degrees F. 
d.  Protection Requirements for Completed Masonry and Masonry not being worked on: 

(1) Mean daily air temperature 48 degrees F. to 32 degrees F.: Protect 
masonry from rain or snow for 24 hours by covering with non-staining 
weather-resistive membrane. 

(2) Mean daily air temperature 32 degrees F. to 25 F degrees: Completely cover 
masonry with nonstaining  weather-resistive membrane for 24 hours. 

(3) Mean daily air temperature 25 degrees F. to 20 degrees F.: Completely cover 
masonry with insulating blankets or equal protection for 24 hours. 

(4) Mean daily air temperature 20 degrees F. and below: Maintain masonry 
temperature above 32 degrees F. for 24 hours by enclosure and 
supplementary heat, electric heating blankets, infra-red lamps, or other 
acceptable methods. 

(5) Cover top of walls with nonstaining waterproof coverings at end of each day 
or shutdown. 

(6) Cover partially completed walls with nonstaining waterproof membrane when 
work is not in progress. 

(7) Provide minimum 2 foot overhand of protective covering on each side of wall 
securely anchored. 

(8) Do not apply uniform floor or roof loading for at least 12 hours after 
completing masonry columns or  walls. 

(9) Do not apply concentrated loads for at least three days after completing 
masonry columns or walls. 

 
2.  Hot Weather Protection: Protect masonry construction from direct exposure to wind 

and sun when erected in an ambient air temperature of 99 degrees F. in the shade with 
relative humidity less than 50 percent. 

 
PART 2 PRODUCTS 



Highway Satellite Building-Albion 

RFB #319032  UNIT MASONRY   
  04 20 00-4  

2.1  Materials 
 

A.  Mortar 
1. ASTM C 387, color as selected by Architect. 
2. Color as selected. 
3. Mixes: 

a.  Mix mortar materials to product mortar cubes having the following compressive 
strength when tested in accord with compressive strength test, ASTM C 270. 

 
MORTAR COMPRESSIVE WATER MAXIMUM 
TYPE STRENGTH (PSI) RETENTION AIR CONTENT 

 
M 2500 75 18 
S 1800 75 18 

 
B.  Concrete Masonry Units 

1.  Load Bearing Units: 
a. ASTM C 90, Type II Grade N 
b. Nominal face dimensions: 8 inches by 16 inches. 

2.  Hollow Nonload Bearing Units: 
a. ASTM C 129, Type II 
b. Nominal face dimensions: 8 inches by 16 inches. 

3.   Provide light weight aggregate units. 
4.  Bond: running 
5.   Approve Manufacturers:  Prairiestone, Harvard Brik, Trendstone Plus 

 
C.  Setting material for base and bearing plates: Mortar shall be same as used in all construction. 
 
D.  Anchors and Ties: 

1.  Welded Wire: 
a.  Type: truss 
b.  Longitudinal wire: 

(1) Style: single 
(2) Treatment: deformed 
(3) Wire: ASTM A 82 
(4) Size: 9 gauge 

c.  Transverse wires: 
(1) Wire ASTM A 82 
(2) Size: 9 gauge 

d.  Finish: Galvanized, FS QQ-W-461, Finish No. 5, Class No.3.  
e.  Installation to conform to Chapter 21 of the International Building Code 

2.  Corrugated Metal: 
a.  Type: plain end. 
b.  Material: galvanized steel 
c.  Size: 

(1) Thickness: 22 Gauge. 
(2) Length: System required to pass thru 3" insulation and 3" into stone. 
(3) Width: 3/4 inch 

d.  Finish: Galvanized, ASTM A 153, Class B-2. 
 

F.  Reinforcement: Billet Steel Deformed Bars: ASTM A 615, Grade 60 
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G.  Weephole Material: Plastic or rubber tube. 24" o.c. at masonry terminations at concrete 
or steel. 

 
H.  Flashing: Butyl rubber membrane locate where detailed on Drawings or standard 

masonry practice to relieve water penetration brick veneer. 
 
I.  Cleaning Agents: As recommended by block supplier. 
 
J.  Grout: All grout shall be transit-mixed in accord with ASTM C 94 and shall consist of one 

part portland cement, 2-1/2 parts sand, two parts pea gravel, and adequate water to 
produce a concrete of approximately ten inches slump, and shall have an ultimate 
compressive strength of at least 2000 psi in 28 days. 

 
K.  Control Joint Resilient Keys: Control joint resilient keys: Factory-fabricated solid section 

of natural or synthetic rubber, combination thereof, plastic, or other rubber-like material. 
Durometer hardness shall be not less than 70 when tested in conformance with ASTM 
Specification D 2240. The key shall be of the shape indicated and of dimensions to 
completely fill and fit neatly, but without forcing, into masonry-unit jamb-sash grooves 
and to provide control-joint width of 3/8 inch with tolerance of 1/6 inch. Shear section 
shall be 5/8 inch minimum thickness. 

 
PART 3 EXECUTION 
 

3.1  Surface Conditions 
 

A.  Inspection 
1. Prior to all Work of this Section the mason contractor shall inspect related installed work 

of other trades, notify the Project Manager who shall verify that such work is complete to 
the point where portions of the masonry installation may properly commence. 

2. Verify that unit masonry may be completed in accord with the referenced 
standards and the contract documents. 

B.  Discrepancies 
1. In the event of discrepancy, immediately notify the Project Manager and the 

Architect for clarification. 
2. Do not proceed with installation in areas of discrepancy until all such 

discrepancies have been completely resolved. 
 

3.2  Co-ordination: Carefully coordinate with all other trades to insure proper and 
adequate interface of the work of other trades with the work of this Section. 

 
3.3  Installation 

 
A.  General 

1. Protection: Protect masonry surfaces not being worked during construction work. 
At such time as rain or snow is imminent, work is discontinued; protect work with 
water proof membrane, well secured. Overlap covering two feet each side of wall. 

 
2. Temperature: Do not erect masonry when ambient temperature has dropped below 

45 degrees F., unless it is rising; at no time when it has dropped below 40 degrees 
F., except by written permission.  
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When masonry work is authorized during temperatures below 40 degrees F., make 
provisions for heating and drying materials. Protect completed work as per 
recommended practices for cold weather masonry construction by the International 
Masonry Industry All-weather Council. 

3. At completion of each day's work, all masonry should be cleaned with brushes and as 
required to keep work neat and clean at all times; covered and protected from weather. 

4. Do not permit mortar to touch aluminum surfaces to be exposed. 
5. Do not use chopped or broken units; if any such units are discovered in the finished 

wall, the Architect will require their immediate removal and replacement with new 
units at no additional cost to the Owner. 

6. Lay masonry plumb, true to line, with level, accurately spaced courses. Keep bond 
plumb throughout. Lay corners, reveals, plumb, true. Exposed block to be running 
bond. Set in ties, "Durowall" or "AA Wire" reinforcing, etc. 

7. Building-In: Unless otherwise required, fill solidly with mortar, spaces around metal 
door frames, and other built-in items. Built-in work required to be built-in with 
masonry, Including anchors, wall plugs, accessories, as erection progresses. 

8.  Cutting, patching: For cutting, patching of masonry required to accommodate work 
of others use masonry mechanics. Use masonry saws to cut and fit masonry units. 

9.  Adjust masonry unit to final position while mortar is soft and plastic. 
10. If units are displaced after mortar has stiffened, remove, clean joints and units of 

mortar and relay with fresh mortar. 
11. Adjust shelf angles to keep masonry level and at proper elevation. 
12. Provide pressure-relieving joints by placing a continuous 1/8 inch foam neoprene 

pad under the shelf angle and seal joint with sealant specified in Division 7. 
13. When joining fresh masonry to set or partially set masonry construction, clean exposed 

surface of set masonry and remove loose mortar prior to laying fresh masonry. 
14. If necessary to stop off a horizontal run of masonry, rack back one-half block length 

in each course. 
15. Do not use toothing to join new masonry to set or partially set masonry when 

continuing a horizontal run. 
16. Anchors, ties and reinforcement: Remove all dirt, ice, loose rust and scale 

prior to installation. 
17. Placement of loads (i.e. floors and upper walls) on completed sections of masonry 

construction shall not proceed until 7 days have elapsed from the completion of 
that particular construction. Placement of such loads may be made in advance of 
this time period provided that prism tests show that the construction has achieved 
sufficient strength and also subject to the approval of the Architect. 

18. Installing Control Joints 
a. Provide expansion and control joints as shown on Drawings. Sealants 

and backing will be by Sealant Contractor. 
b. Control joints shall extend through bond beams unless otherwise indicated. 

 
19. Setting Base and Bearing Plates: For those base and bearing plates set by masons, 

place grout under plates to thoroughly fill all the space under the plates. Plates to be 
set level. 

 
B.  Mixing Mortar 

1.  General 
a. Use a mechanical mixer of one sack minimum capacity. 
b. Mix mortar at least three minutes after all materials have been added. 
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c. Mix only as much mortar as can be used in one hour after water has been first 
mixed into batch. 

2. Retempering: Retemper mortar only within 2-1/2 hours of mixing. Discard unused 
mortar that has begun to set or that is more that 2-1/2 hours old. 

 
C.  Built-in Items 

1. Build in, around, items required, as indicated. Set loose lintels, small beam plates, 
bearing strips, in locations required, as indicated. Loose lintels, small beam plates, 
bearing strips furnished under "Structural Steel" Section. Set anchors, anchor bolts for 
parapet, fascia, cap, door frames, flashing, etc. 

2. Avoid cutting and patching. 
3. Solidly grout spaces around built-in items. 

 
D.  Blockwork 

1.  General 
a. Lay only dry units. Wetting the units shall not be permitted except when hot and 

dry weather exists causing the units to be warm to the touch, and then the 
surface only may be wetted with a light fog spray. 

b. Bond: Running bond with vertical joints located at center of masonry units in 
alternate course below. 

2.  Reinforcement 
a. Install all reinforcement as indicated on the Drawings. 
b. Fully embed reinforcement in grout, not in mortar or mortar joints. 
c. Furnish and install all required metal accessories to insure accurate alignment 

of steel during grout filling operations. 
3.  Mortar Beds 

a.  Hollow Units: 
(1) Lay with full mortar coverage on horizontal and vertical face shells. 
(2) Provide full mortar coverage on horizontal and vertical face shells and 

webs in all courses of following: 
(a) Piers, columns and pilasters. 
(b) Starting course on footings and solid foundation walls. 
(c) Where adjacent to cells or cavities to be filled with grout. 

b.  Solid Units: Lay with full mortar coverage on horizontal and vertical joints. 
4.  Joints: 

a.  Horizontal and vertical face joints. 
(1) Nominal thickness: 3/8 inch. 
(2) Construct uniform joints. 
(3) Shove vertical joints tight. 
(4) Strike joints flush in surfaces to be plastered, stuccoed, or covered with 

other masonry, or other surface-applied finish other than paint. 
(5) Point joints tight in unparged masonry below ground. 
(6) Tool joints in exposed or to-be-painted surfaces when thumb-print hard 

with round jointer. 
(7) Remove mortar protruding into cells of cavities to be reinforced or filled. 
(8) Fill horizontal joints with mortar between top of masonry partitions and 

underside of concrete slabs or beams 
5.  Grouting 

a. Timing: Do not grout until masonry has cured at least 24 hours. 
 
 



Highway Satellite Building-Albion 

RFB #319032  UNIT MASONRY   
  04 20 00-8  

b. Consolidation: Consolidate all grout at time of pouring by puddling with a 
mechanical vibrator, filling all cells of the masonry, and then reconsolidating later 
by puddling before the plasticity is lost. 

6.  Pointing and Cleaning 
a. At final completion of unit masonry work fill holes in joints and tool. 
b. Do not fill weepholes. 
c. Cut out and repoint defective joints. 
d. Dry brush masonry surface after mortar has set, at end of each day's work 

and after final pointing. 
e. Leave work and surrounding surfaces clean and free of mortar spots and drippings. 

 
3.4  Field Quality Control 

 
A.  Prism Testing 

1.  These requirements generally meet NCMA or BIA. The required 28 day strength, f'm, 
is shown on the Drawings for each class of masonry construction. The actual strength 
of the masonry construction shall be determined by the prism method. 

2.  One prism test consisting of three specimens for each class of masonry shall be 
made in advance of construction to confirm f'm. Prisms made at the job site shall be 
carefully handled so as to preclude damage during both handling operations and 
transportation to testing lab per ASTM E 447. 
a. Of the three specimens used in the advance test, two shall be tested at 28 days 

and one shall be tested at 7 days. 
b. As part of the advance test procedure, six 2 inch by 2 inch by 2 inch mortar 

cubes shall be fabricated and tested with the three prism specimens. Two tests 
shall be at 7 days and four at 28 days. 

c. As a part of the advance test procedure, tests on three masonry units shall be 
made at the same time as the 28 day prism test. 

3.  After prism testing and during the construction process, additional prism tests will 
be required. Prism tests are as defined above and one test shall be made for each 
5000 square feet of wall constructed. Subject to written approval of the Architect, 
test of units and mortar cubes may be made in lieu of prism test. Cubes shall be as 
described above. Three unit tests will be required at the testing of each set of 
mortar cubes. For bidding purposes, assume that prism tests will be required during 
the construction phase. 

B.  Mortar Tests: The Architect may at his sole discretion order test on mortar at any 
time during the construction to insure compliance with the Property requirements of 
Part 2 even though laboratory test data has been submitted. Mason Contractor shall 
cooperate with the testing laboratory during the taking of samples. 

 
3.5  Cleaning Up 

 
A. Inspection and Adjustment: Upon completion of the Work of this Section, make a 

thorough inspection of all installed masonry and verify that all units have been installed 
in accord with the provisions of this Section. Make all necessary adjustments. 

 
B. Cleaning 

1. Clean, point and wash down brick and concrete block surfaces. Clean as units are 
being set and again upon completion. Use all cleaning agents in strict conformance 
with the Manufacturer's instructions. Make ready for application of the specified 
finishes. 
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2. Remove surplus mortar and leave surface of all masonry clean and finished. 
Remove large particles of mortar with putty knife or chisel before cleaning walls. 
Remove sharp burrs on exposed block mortar joints with rubbing stone. 

3. Remove shoring, supports, centering, scaffolding, mason's wedges, false work and 
protection. Remove mortar spattering from sills, walls and finished work of other 
trades and contractors. Take special care during cleaning operations not to damage 
glass, window frames, shrubbery or other similar completed adjacent construction. 

 
* * * * * * 
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SECTION 05 50 00 METAL FABRICATIONS 
 
SCOPE    Applicable provisions of the General and Supplementary Conditions and 

Division 1 govern work under this Section. 
 
INDEX    1.1 Description 2.2 Fabrication 

1.2 Quality Assurance 3.1 Surface Conditions 
1.3 Submittals 3.2 Preparation 
1.4 Product Delivery, Storage  3.3 Erection 

and Handling 3.4 Cleaning 
2.1 Materials 
 

PART 1 GENERAL  
 

1.1  Description 
 

A.  Work Included: Metal fabrications required for this work are indicated on the Drawings 
and include, but are not necessarily limited to: 
1. Handrails and railings 
2. Miscellaneous metal fabrications 
3. Metal Stairways 
 

B.  Related Work Specified Elsewhere 
1. Concrete Section 03 30 00 
2. Masonry Section 04 20 00 
3.   Rough Carpentry       Section 06 10 00 
4. Finish Painting       Section 09 91 00 
 

C.  Work Furnished but Not Installed 
1. Metal fabrications cast in concrete Section 03 30 00 
2. Metal fabrications embedded in masonry Section 04 20 00 
 

1.2  Quality Assurance 
 

A.  Qualifications 
1. Fabricator: Fabricator shall have not less than 5 years experience in the fabrication 

of metal fabrications. 
2. Welding: All welding shall be performed by operators who have been recently 

qualified as prescribed in  "Qualification Procedure" of the American Welding Society. 
 

B.  Requirements of Regulatory Agencies: In addition to complying with all pertinent codes 
and regulations, comply with: 
1. "Code for Welding in Building Construction" of the American Welding Society. 
2. Specifications for Structural Joints Using ASTM A 325 or A 490 Bolts, approved by 

the Research Council on Riveted and Bolted Joints of the Engineering Foundation. 
3. Specifications of the Structural Steel Painting Council. 
4. Applicable Building Code. All railings to meet requirements. 
5. In the event of conflict between pertinent codes and regulations and the 

requirements of the referenced standards or these Specifications, the provisions of 
the more stringent shall govern. 



Highway Satellite Building-Albion 

RFB #319032  METAL FABRICATIONS   
  05 50 00-2  

C. Source Quality Control: Inspection of shop welds shall be in accord with Section 6 of 
AWS Building Code. 

 
D. Reference Standards 

1.  American Society for Testing and Materials (ASTM): 
a. A 36, Structural Steel 
b. A 123, Zinc (Hot-Dip Galvanized) Coatings on Iron and Steel Products 
c. A 325, High Strength Bolts for Structural Steel Joints 
 Including Suitable Nuts and Plain Hardened Washers. 
d. A 501, Hot-Formed Welded and Seamless Carbon Steel Structural Tubing. 
e. F 1554, Anchor Bolts, Steel, 36, 55, and 105-ksi Yield Strength 

2.  American Welding Society (AWS) 
a.  D 1.1, Structural Welding Code. 

3.  Federal Specifications (FS): 
a.  TT-P-645, Primer, Paint Zinc Chromate, Alkyd Type. 

4.  Structural Steel Painting Council (SSPC) 
a.  Paint 13, Number 13 Red or Brown One-Coat Shop Paint. 

 
1.3  Submittals: Within 35 days after award of Contract, and before any of the materials of 

this Section are delivered to the job site, submit complete to the Architect in accordance 
with these Specifications; the following: 

 
A. Shop Drawings: Show all shop and erection details including cuts, copes, connections, 

holes, threaded fasteners, rivets, and welds. All welds, both shop and field, shall be 
indicated by AWS "Welding Symbols" A 2.0. Indicate all required field measurements. 

 
B. Maintenance Instruction: Procure from manufactures of exposed metals, 

recommendations describing procedures for maintaining, including cleaning materials, 
application methods and precautions as to use of materials which may be detrimental to 
finish when improperly applied. 

 
1.4  Product Delivery, Storage and Handling 

 
A. Protection: Use all means necessary to protect metal fabrications before, during and 

after installation and to protect the installed work and materials of all other trades. 
 
B. Delivery of Materials to be Installed Under Other Sections: 

1. Anchor bolts and other anchorage devices which are embedded in cast-in-place 
concrete or masonry construction shall be delivered to the project side in time to be 
installed before the start of cast-in-place concrete operations or masonry work. 

2. Provide setting drawings, templates, and directions for the installation of the anchor 
bolts and other devices. 

C. Storage of Materials 
1. Metal fabrications which are stored at the project site shall be above ground 

on platforms, skids or other supports. 
2. Steel shall be protected from corrosion. 
3. Other materials shall be stored in a weather tight and dry place, until ready for use 

in the work. 
4. Packaged materials shall be stored in their original unbroken package or container. 
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D. Replacements: In the event of damage, immediately make all repairs and replacements 
necessary to the approval of the Architect and at no additional cost to the Owner. 

 
PART 2 PRODUCTS 
 

2.1  Materials 
 

A. Steel: ASTM A 36. 
 

B. Bolts, Nuts and Washers: High strength type recommended for structural steel joints; 
ASTM A 325. 
 

C. Welding Materials: Applicable AWS D1.1, type required for materials being welded. 
 

D. Anchor Bolts: conform to ASTM F-1554 - 36. 
 

E. Steel Bar 
1.  Carbon Steel 

a. Shape: round, square or rectangular 
b. ASTM A 501 

2.  Fittings 
a. Carbon Steel: ASTM A 36, 1010 low carbon plate. 
b. Lead: FS QQ-C-40, type I grade AA, form ingots. 
c. Machine screws: FS FF-S-92, type III style 2c. 
d. Cement: Hydraulic, quick-setting, ASTM C 595, factory prepared with accelerator. 

 
F. Railings: Tube stock per details. 
 
G. Metal pan stairs and landings: tube or bar railings; stair as detailed. Pipe rail as detailed. 
 
H. Shop Paint Primer: Standard primer: SSPC Paint 13. 

 
I. Galvanized Coating: For materials called out as ‘galvanized’, provide G-90 hot-dipped 

coating per ASTM A-123.   
 

J. Other Materials: All other materials, not specifically described but required for a 
complete and proper installation of metal fabrications, shall be new, free from rust, first 
quality of their respective kinds, and subject to the approval of the Architect. Fabricate 
and supply to concrete or masonry subcontractor all cast-in weld plates to anchor 
railings. See Drawings for toe guards. 

 
2.2  Fabrication 

 
A. Fabricate metal fabrications in accord with the Shop Drawings and reference standards 

with the modifications and additional requirements specified in this Section. Fabricate 
items with joints nearly fitted and properly secured. Fit and shop assemble in largest 
practical sections, for delivery to site. 

 
B. Connections: 

1.  Shop Connections: Welded or bolted. 
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2.  Field Connections: 
a.  Provide bolted connections as follows: 

(1) High strength threaded fasteners shall be used for bolted connections, 
except where standard threaded fasteners are permitted. 

(2) High strength bolted construction assembly: tightening shall be done in 
accord with Section 5 of Specifications for Structural Joints. 

(3) Fabricator is responsible for design and strength of connections unless 
otherwise noted on the Drawings. 

3.  Exposed Mechanical Fastenings: Flush countersunk screws of bolts unobtrusively 
located consistent with design of structure, except where specifically noted otherwise. 

4.  Make exposed joints flush butt type hair line joints where mechanically fastened. 
5.  Supply components required for proper anchorage of metal fabrications. 

Fabricate anchorage and related components of same material and finish as 
metal fabrication, unless otherwise specified. 

 
C. Holes: 

1. Punch holes as required for connection of other work per templates and 
directions of such trades. 

2. Steel requiring accurate alignment shall be provided with slotted holes and shims 
for trueing up steel, as required for alignment. 

 
D. Welded Construction: 

1.  Welding process shall be limited to one or a combination of the following: 
a. Manual shielded-arc 
b. Submerged arc 
c. Gas metal-arc 
d. Flux cored arc 
e. Electroslag 
f. Electrogas 

2.  Welded assemblies shall be stress relieved by heat treatment. 
3.  Use equipment which will supply proper current in order that operator may produce 

satisfactory welds. Welding machine: 200 to 400 amperes, 25-40 volts capacity. 
4.  Field welding: by direct current. Remove paint within two inches of weld. 
5.  Grind exposed welds smooth and flush with adjacent finished surface. 

E. Pipe and Tube Railings 
1. Cut pipe square within 2 degrees and to lengths within 1/8 inch. 
2. Remove butts from cut edges. 
3. Form and assemble joints which will be exposed to the weather so as to exclude water. 

 
F. Shop Painting: Shop paint all steel work unless noted as ‘galvanized’. 

 
 

PART 3 EXECUTION 
 

3.1  Surface Conditions 
 

A. Inspection 
1. Prior to installation of the Work of this Section, carefully inspect the installed work 

of all other trades and verify that all such work is complete to the point where this 
installation may properly commence. 
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2. Verify that metal fabrications may be fabricated and erected in strict accord with the 
original design, the approved Shop Drawings and the reference standards. 

 
B. Discrepancies 

1. In the event of discrepancy, immediately notify the Architect. 
2. Do not proceed with fabrication or installation in areas of discrepancy until all such 

discrepancies have been fully resolved. 
 

3.2  Preparation 
 

A. Field Measurements: Take field measurements to verify or supplement dimensions. Be 
responsible for accurate fit of all work. 

 
3.3  Erection 

 
A.  Field Assembly 

1. Metal fabrications shall be accurately assembled to the lines and elevations 
indicated, within the specified erection tolerances. 

2. The various members forming parts of a complete frame or structure after being 
assembled shall be aligned and adjusted accurately before being fastened. 

3. Bearing surfaces and surfaces which will be in permanent contact shall be cleaned 
before the members are assembled. 

4. Provide temporary bracing as necessary, and leave in place as long as may be 
required. 

5. Obtain Architect's review prior to site cutting or making adjustments, which are not 
part of scheduled work. 

6. After installation, touch-up field welds and scratches and damaged. Use a primer 
consistent with shop coat. 

 
3.4  Cleaning 

 
A.  Metals to receive paint 

1. Wash thoroughly using clean water and soap; rinse with clean water. 
2. Do not use acid solution, steel wool or other harsh abrasive. 
3. If stain remains after washing, remove finish and restore in accord with 

recommendations of fabricator. 
 
* * * * * * * * * * * * * * 
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SECTION 06 10 00 ROUGH CARPENTRY 
 
SCOPE    Applicable provisions of the General and Supplementary Conditions and 

Division 1 govern work under this Section. 
 
INDEX 1.1 Description 3.2 Workmanship 
 1.2 Quality Assurance 3.3 Installation 

1.3 Submittals 3.4 Fastening 
1.4 Product Handling 3.5 Nailing Schedule 
2.1 Grade Stamps 3.6 Protection 
2.2 Materials 3.7 Cleaning Up  

  3.1 Surface Conditions  
 

PART 1 GENERAL  
 

1.1  Description 
 

A. Work Included: All wood, nails, bolts, screws, framing anchors and other rough 
hardware, and all other items needed for rough carpentry in this Work but not specifically 
described in other Sections of these Specifications; and the installation of all blocking as 
indicated on Drawings. 
 

B. Related Work Specified Elsewhere 
1. Concrete    Section 03 30 00 
2. Finished Painting   Section 09 91 00 
 

1.2  Quality Assurance 
 

A.  Qualifications of Workmen 
1. Provide sufficient skilled workmen and supervisors who shall be present at all 

times during execution of this portion of the Work and who shall be thoroughly 
familiar with the type of construction involved and the materials and techniques 
specified. 

2. Rejection: In the acceptance or rejection of rough carpentry, no allowance will be 
made for lack of skill on the part of workmen. 

 
B.  Codes and Standards 

1.  Lumber grading rules and wood species to be in conformance with Voluntary Product 
Standard PS 20: Grading rules of the following associations apply to materials 
furnished under this Section: 
a. West Coast Lumber Inspection Bureau (WCLIB). 
b. Western Wood Products Association (WWPA). 

2.  Requirements of Regulatory Agencies 
a.  Pressure treated material: American Wood Preservers Bureau Standards. 
b.  American Wood Preservers Bureau (AWPB): 

(1)  LB-2, Standard for Softwood Lumber, Timber, and Plywood Pressure Treated 
with Water-borne Preservatives for Above Ground Use. 

c.  Federal Specifications (FS): 
(1) FF-B-561, Bolts (Screw), Lag. 
(2) FF-B-575, Bolts, Hexagon and Square. 
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(3) FF-B-584, Bolts, Finned Neck; Key Head; Machine; Ribbed Neck; Square 
Neck; Tee Head. 

(4) FF-N-105, Nails, Wire, Brads and Staples. 
(5) FF-N-836, Nuts, Square, Hexagon, Cap, Slotted, Castellated, Clinch Knurled 

and Welding. 
(6) FF-S-111, Screw, Wood. 

d.  Product Standards (PS) 
(1)  20, American Softwood Lumber Standard. 

3.  Conflicting requirements: In the event of conflict between pertinent codes and 
regulations and the requirements of the referenced standards or these Specifications, 
the provisions of the more stringent shall govern. 

 
1.3  Submittals 

 
A.  Certification (only on request of Architect) 

1.  Pressure-treated wood: Submit certification by treating plant stating chemicals and 
process used, net amount of salts retained, and conformance with applicable 
standards. 

 
1.4  Product Delivery, Storage and Handling 

 
A.  Protection 

1. Use all means necessary to protect the materials before and after delivery to the job 
site, and to protect the installed work and materials of all other trades. 

2. Deliver the materials to the job site and store, all in a safe area, out of the way of 
traffic. 

3. Store materials a minimum of 6 inches above ground on framework or blocking and 
cover with protective waterproof covering providing for adequate air circulation or 
ventilation. 

4. Do not store seasoned materials in wet or damp portions of building. 
5. Protect sheet materials from corners breaking and damaging surface, while 

unloading. 
6. Identify all framing lumber as to grades and store all grades separately from 

other trades. Keep grade marks legible. 
7. Protect all metal products with adequate weatherproof outer wrappings. 
8. Keep all damaged material clearly identified as damaged, and separately store 

to prevent its inadvertent use. 
9. Do not allow installation of damaged or otherwise noncomplying material. 
10. Use all means necessary to protect the installed work and materials of all other trades. 

B.  Replacements: In the event of damage, immediately make all repairs and 
replacements necessary to the approval of the Architect and at no additional cost to 
the Owner. 

 
PART 2 PRODUCTS 
 

2.1  Grade Stamps: Identify all other materials of this Section by the appropriate stamp of 
the agency listed in the reference standards, or by such other means as are approved 
in advance by the Architect. 
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2.2  Materials 
 

A.  Lumber 
1.  Dimensions 

a. Specified lumber dimensions are nominal. 
b. Actual dimensions to conform to PS 20. 

2.  Moisture Content: Unseasoned or 19% maximum at time of permanent closing in of 
building or structure, for lumber 2 inches or less nominal thickness. 

3.  Surfacing: Surface four sides (S4S), unless specified otherwise. 
4.  End Jointed Lumber 

a.  Structural purposed interchangeable with solid sawn lumber. 
5. Framing lumber, any commercial softwood species  

a.  Light framing 
(1) General framing: Standard and Better or Stud grade. Chloride treated at 

roof blocking and where in contact with concrete.  
(2) Plates, blocking, bracing and nailers: Utility grade. 
(3) Bracing, blocking, bulk headings and general utility purposes: Economy grade. 

b.  Beams and Headers – Size and Grade as noted on drawings.  
 

B.  Building Paper 
1.  Tyvek commercial wrap membrane or approved equal. 
2. WR grace water and ice shield. 

 
C.  Preservative-Treated Wood Products 

1.  Waterborne salt preservatives for painted, stained, or exposed natural wood 
product: 
a. AWPB LP-2, above ground applications. 
b. Lumber redried to maximum moisture content of 19%, stamped "DRY". 

 
D.  Rough Hardware 

1.  Bolts 
a. FS FF-B-575. 
b. FS FF-B-584. 

2.  Nuts: FS FF-N-836. 
3.  Expansion shields: FS FF-B-561. 
4.  Lag screws and bolts: FS FF-B-561. 
5.  Toggle bolts: FS FF-B-588. 
6.  Wood Screws: FS FF-S-111. 
7. Nails and staples: FS FF-N-105. 
8.  Metal nailing discs: 

a. Flat caps, minimum 1 inch diameter. 
b. Minimum 30 gauge sheet metal. 
c. Formed to prevent dishing. 
d. Bell or cup shapes not acceptable. 

E.  Valance brackets: per details - verify all dimensions with electrical contractor. 
 

PART 3 EXECUTION 
 

3.1  Surface Conditions 
 

A.  Inspection 
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1. Prior to all Work of this Section, carefully inspect the installed work of all other trades 
and verify that all such work is complete to the point where this installation may 
properly commence. 

2. Verify that all rough carpentry may be performed in strict accord with the original 
design and all pertinent codes and regulations. 

 
B.  Discrepancies 

1. In the event of discrepancy, immediately notify the Architect. 
2. Do not proceed with installation in areas of discrepancy until all such 

discrepancies have been fully resolved. 
 

3.2  Workmanship 
 

A. General: All rough carpentry shall produce joints true, tight and well secured with all 
members assembled in accord with the Drawings and with all pertinent codes and 
regulations. 

 
B. Selection of lumber pieces. 

1. Carefully select all members; select individual pieces so that knots and obvious 
defects will not interfere with placing bolts or proper nailing or making proper 
connections. 

2. Cut out and discard all defects which will render a piece unable to serve its 
intended function; lumber may be rejected by the Architect, whether or not it has 
been installed, for excessive warp, twist, bow crook, mildew, fungus, or mold, as 
well as for improper cutting and fitting. 

 
3.3  Installation 

 
A.  General Framing 

1. General: In addition to all framing operations normal to fabrication and erection 
indicated on the Drawings, install all backing required for the Work of other trades. 

 
3.4  Fastening 

 
A.  Nailing 

1. Use only common wire nails or spikes, except where otherwise 
specifically noted in the Drawings. 

2. Provide penetration into the piece receiving the point of not less than 1/2 the length 
of the nail or spike provided, however, that 16d nails may be used to connect two 
pieces of two inch (nominal) thickness. 

3. Do all nailing without splitting wood, preboring as required; replace all 
split members. 

 
B.  Bolting 

1. Drill holes 1/16 inch larger in diameter than the bolts being used; drill straight 
and true from one side only. 

2. Bolt threads must not bear on wood; use washers under head and nut where both 
bear on wood; use washers under all nuts. 
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C.  Screws 
1. For lag-screws and wood screws, prebore holes same diameter as root of thread; 

enlarge holes to shank diameter for length of shank. 
2. Screw, do not drive, all lag screws and wood screws. 
 

3.5 Nailing Schedule: Unless otherwise indicated on the Drawings or required by pertinent 
codes and regulations, provide at least the nailing shown in Table 2304.9.1 Fastening 
Schedule of the International Building Code – 2000 Edition. 

3.6 Protection: Protect wood decking with protective waterproof covering until roofing has 
been installed.  

 
3.7  Cleaning Up 

 
A. General: Keep the premises in a neat, safe and orderly condition at all times during 

execution of this portion of Work, free from accumulation of sawdust, cut-ends, and 
debris. 

 
B. Sweeping 

1. At the end of each working day, or more often if necessary thoroughly sweep all 
surfaces where refuse from this portion of the Work has settled. 

2. Remove the refuse to the area of the job site set aside for its storage. 
3. Upon completion of this portion of the Work, thoroughly broom clean all surfaces. 

 
* * * * * * * * * * * * * * 
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SECTION 07 21 00 INSULATION 
 
SCOPE     Applicable provisions of the General and Supplementary Conditions and 

Division 1 govern work under this Section. 
 
INDEX  1.1 Description 1.8 Sequencing 

1.2 Quality Assurance 1.9 Project Materials 
1.3 Submittals 2.1 Materials 
1.4 Product Delivery, Storage  3.1 Surface Conditions 
      and Handling 3.2 Preparation 
1.5 Job Conditions                                   3.3 Installation 
1.6 Quality Assurance 3.4 Cleaning 
1.7 Pre-Application Meeting 

 
PART 1 GENERAL  
 

1.1  Description 
 

A.  Work Included: Building insulation required for this Work includes, but is not 
limited to: 
1. Batt Insulation 
2. Below Grade Insulation 

 
B.  Related Work Specified Elsewhere 

1. Concrete Section 03 30 00 
2. Masonry Section 04 20 00 
3. Carpentry Section 06 10 00 
4. Mechanical System Insulation Division 23 
 

C.  Work Furnished by Installer 
1. Below grade perimeter rigid insulation by Concrete Contractor. 
2. Roof insulation by metal building systems 
3. Sound insulation at interior metal stud walls and rigid wall insulation at exterior 

furred walls by Gypsum Wallboard Contractor. 
4. Wall panel insulation by metal building system. 

 
 

1.2  Quality Assurance 
 

A.  Design Criteria: The Heating and Air Conditioning system for the Project was designed 
for the insulation values listed for each type of insulation in Part 2 of this Section. The 
Contractor will insure that all insulation used meets or exceeds those values. The 
Architect will order the removal of all material not meeting this Specification. All 
insulation will meet State Fire Code. Thickness of roof insulation supplied shall not 
exceed the space available that would require additional blocking, or raising of parapet, 
door sills, flashing or curbs. 

 
B. Testing: Flame spread: ASTM E 84, 25 or less. 

 
C. Reference Standards 

1.  American Society for Testing and Materials (ASTM): 
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a. E 84, Standard Method of Test for Surface Burning 
b. C 1289, closed cell polyisocyanurate foam core board. 
c. ASTM C 518 - Standard Test Method for Steady-State Thermal Transmission 

Properties by Means of the Heat Flow Meter Apparatus 
d. ASTM C 177 - Standard Test Method for Steady-State Heat Flux Measurements and 

Thermal Transmission Properties by Means of the Guarded-Hot-Plate Apparatus 
e. ASTM C 1338 - Standard Test Method for Determining Fungi Resistance of 

Insulation Materials and Facings. 
f. ASTM E 96 - Standard Test Methods for Water Vapor Transmission of Materials. 
g. ASTM E 283 - Standard Test Method for Determining Rate of Air Leakage 
 Through Exterior Windows, Curtain Walls, and Doors Under Specified Pressure 
 Differences Across the Specimen. 

h. ASTM D 1621 - Standard Test Method for Compressive Properties of Rigid 
 Cellular Plastics 

i. ASTM D 1622 - Standard Test Method for Apparent Density of Rigid Cellular 
 Plastics 

j. ASTM D 1623 - Standard Test Method for Tensile and Tensile Adhesion 
 Properties of Rigid Cellular Plastics 

k. ASTM D 2126 - Standard Test Method for Response of Rigid Cellular Plastics to 
 Thermal and    Humid Aging 

l. ASTM D 2842 - Standard Test Method for Water Absorption of Rigid Cellular 
 Plastics. 

 
2.  Federal Specifications (FS): 

a. HH-I-521, Insulation Blankets, Thermal (Mineral Fiber for Ambient Temperatures) 
b. HH-I-524, Insulation Board, Thermal (Polystyrene) 
c. HH-I-1972, Insulation Board, Thermal (Urethane) 
d. L-P-375, Plastic Film, Flexible, Vinyl Chloride 
 

1.3  Submittals: Within 35 days after award of Contract, and before any of the materials of 
this Section are delivered to the job site, submit complete to the Architect in accord with 
the provisions of these Specifications; the following: 

 
A. Manufacturer's Literature: Manufacturer's recommended installation instructions. 
 
B. Material List: Submit to the Architect for review a complete list of all insulation material 

proposed to be furnished. Any material which differs from that specified, shall have 
engineering data submitted to show that its performance is equal to insulation specified. 
See Section 01 30 00. 

 
C. Technical Data: Submit technical data indicating thermal conductance factors of 

furnished insulation. 
 
D. Certificates: Manufacturer's certification that materials meet Specification requirements. 

 
1.4  Product Delivery, Storage and Handling 

 
A. Protection: Use all means necessary to protect the materials of this Section before, during 

and after installation and to protect the installed work and materials of all other trades. 
B. Deliver materials to Project site in Manufacturer's original unopened packaging. 

 



Highway Satellite Building-Albion 

RFB #319032  07 21 00-3 
  INSULATION 

C. Identify contents, Manufacturer, brand name, thermal values and applicable standards. 
 

D. Store materials in area protected from weather, moisture, and open flame or sparks. 
 

E. Replacements: In the event of damage, immediately replace materials at no 
additional cost to the Owner. Tears in foil face insulation will not be acceptable. 

 
1.5  Job Conditions 

 
A. Environmental Requirements: Do not install insulation when temperature is 40 degrees 

F. or below, during rain or wet weather, or when surfaces are wet. 
 
B. Scheduling: Coordinate installation with other trades whose work may be affected or 

have effect. 
 

1.6   Quality Assurance 

A. Manufacturer Qualifications: Manufacturer with a minimum of ten years’ experience 
manufacturing products in this section shall provide all products listed. 

B. Installer Qualifications: Products listed in this section shall be installed by a single 
organization with at least five years’ experience successfully installing insulation on 
projects of similar type and scope as specified in this section. 

C. Mock-Up: Provide a mock-up for evaluation of surface preparation techniques and 
application workmanship. 
1. Finish areas designated by Architect. 
2. Do not proceed with remaining work until workmanship is approved by 

Architect. 
3. Refinish mock-up area as required to produce acceptable work. 

1.7       PRE-APPLICATION MEETINGS 

 A. Convene minimum two weeks prior to starting work of this section. 

1.8  SEQUENCING 

A. Ensure that products of this section are supplied to affected trades in time to 
prevent interruption of construction progress. 

1.9  PROJECT CONDITIONS 

 A. Maintain environmental conditions (temperature, humidity, and ventilation) within  
  limits recommended by manufacturer for optimum results. Do not install products  
  under environmental conditions outside manufacturer's absolute limits. 

B. Do not apply insulation when substrate temperatures are under 40 degrees F 
(4.4 degrees C) prior to installation. 

C. Surfaces must be dry prior to application of spray foam. Excess humidity may 
cause poor adhesion, and result in product failure.  

D. To avoid overspray, product should not be applied when conditions are windy. 
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PART 2 PRODUCTS 
 

2.1  Materials (See Drawing Details for applicable products) 
 

A.  Building Insulation 
1.  Rigid Below Grade Insulation 

a. Adhesive: As recommended by insulation Manufacturer. 
b. Expanded polystyrene board, Type IX - 1.80 density minimum, R - 4.76 per inch 

at 40 degrees F.  
c. Total thickness per drawings – 2 layers with staggered joints. 

2.  Rigid wall insulation  
a. Adhesive: As recommended by E.I.F.S. manufacturer. 
b. Expanded polystyrene board, Type I. 0.90 pound density, R = 4.17 

per inch at 40 degrees F. 
c. Thickness as shown on drawings 

 
PART 3 EXECUTION 
 

3.1  Surface Conditions 
 

A.  Inspection: Prior to all Work of this Section, carefully inspect the installed work of all 
other trades and verify that all such work is complete to the point where this installation 
may be installed in accord with original design and the Manufacturer's recommendation. 
1. Examine space allocated for insulation for proper depth to receive material. 
2. Check surfaces to receive rigid insulation to assure they are in uniform plane; and 

free of mortar chips, debris, grease, oil or other items detrimental to installation. 
 

B.  Discrepancies: In the event of discrepancy, immediately notify the Architect. Do not 
proceed with installation in areas of discrepancy until all such discrepancies have been 
fully resolved. 

 
3.2  Preparation: Remove or protect against projections in construction framing 

that may damage or prevent proper installation. 
 

3.3  Installation 
 

A. Below grade perimeter insulation: mechanically bond to concrete. 
 
B. Gypsum Wallboard: per manufacturer's recommendations.  

 
3.4  Cleaning 

 
A. Any installer using mastic will clean all excess material from all surfaces to be exposed or 

to receive the work of other trades. Follow criticisms of Architect completely. 
 
 

* * * * * * * * * * * * 
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SECTION 07 60 00 FLASHING AND SHEET METAL 
 
SCOPE     Applicable provisions of the General and Supplementary Conditions and 

Division 1 govern work under this Section. 
 
INDEX 1.1 Description 2.1 Materials 

1.2 Quality Assurance 3.1 Surface Conditions 
1.3 Submittals 3.2 Preparation  
1.4 Product Delivery, Storage  3.3 Installation 
 and Handling 3.4 Repairing 
1.5 Warranty 3.5 Cleaning 
 

PART 1 GENERAL  
 

1.1  Description 
 

A. Work Included: Furnish and install all flashing and sheet metal not specifically 
described in other Sections of these Specifications but required to prevent penetration 
of water through exterior shell of the buildings. 

 
B. Related Work Specified Elsewhere 

1. Sealants and Caulking Section 07 92 13 
2. Plumbing Division 22 
3. Louvers and Vents Division 22 

 
1.2  Quality Assurance 

 
A.  Qualifications of Installers: Provide at least one person who shall be present at all times 

during execution of the Work of this Section and who shall be thoroughly trained and 
experienced in the materials and methods required and who shall direct the entire 
flashing and sheet metal fabrication and installation. 

 
B.  Mock-ups 

1. Before work of this Section begins, fabricate for review a one (1) ft. mock-up of the 
edge flashing using identical project materials and methods. 

2. Include seams, fasteners. 
3. Maintain accepted mock-up for comparison with finished work. 
 

C.  Reference Standards 
1.  American Society for Testing and Materials (ASTM): 

a. A 525, Steel Sheet, Zinc-Coated (Galvanized) by the Hot-Dip Process, 
General Requirements 

b. A 526, Steel Sheet, Zinc-Coated (Galvanized by the Hot-Dip Process, 
Commercial Quality 

2.  Federal Specifications (FS): 
a.  FF-S-107, Screws, Tapping and Drive 
 

3.  Sheet Metal and Air Conditioning Contractors National Assn., Inc. (SMACNA) 
a.  Sheet Metal Manual 
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1.3  Submittals: Within 35 days after award of Contract, and before any of the materials of 
this Section are delivered to the job site, submit complete to the Architect in accordance  
with these Specifications; the following: 

 
A.  Samples 

1. Two, 12 inch by 12 inch samples of each sheet metal material. 
2. Show pattern, finish color and thickness. 
 

1.4  Product Delivery, Storage and Handling  
 

A. Protection: Use all means necessary to protect the materials of this Section before, 
during and after installation and to protect the installed work and materials of all other 
trades. 

 
B. Replacements: In the event of damage, immediately make all repairs and 

replacements necessary to the approval of the Architect and at no additional cost to 
the Owner. 

 
1.5  Warranty: All sheet metal work done in conjunction with the roofing membrane shall 

be warranted for two years against defects in materials and workmanship. 
 
PART 2 PRODUCTS 
 

2.1  Materials 
 

A.  Materials and Gages: Where sheet metal is required and no materials or gage is 
indicated on the Drawing, furnish and install the highest quality and gage commensurate 
with the referenced standards. 

 
B.  Sheet Metal 

1.  Aluminum: 
a. ASTM B 209, alloy 3003, temper H14 
b. Finish: AS-C22A41 
c. Minimum thickness of gage: 0.032 inches 

2.  Wall Cap: 
a. Base Clip: 22 gauge galvanized steel, ASTM A 526 commercial quality, coating - 

G-90, ASTM A 525. 
b. Cap" Prefinished galvanized steel, 24 gauge, with Kynar 500 coating, smooth 

surface. "Colorklad" by Vincent Metals, color as selected from all standard colors. 
3.  Galvanized Steel: 

a. ASTM A 526, commercial quality 
 

C.  Fasteners: 
1. Nails: galvanized, flathead roofing nails. 
2. Screws: Self-tapping sheet metal type, FS FF-S-107. 
 

D.  Gutters and Downspouts 
1. Seamless stock 6" aluminum with 5" x 6" stock rectangular downspouts. Pipe covers 

at grade connection to pipe. 
2. Color as selected. 
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E. Standing Seam Roofing: Butler VSR Roof System or equal; installation per manufacturer 
standards/industry.  Color as Selected by Architect 

1. Panel Description 
a. Panels shall be produced on a precision roll forming machine. 
b. Panels of maximum possible lengths shall be used to, minimize end laps. 

Standard lengths shall be used to a nominal 40 foot (shipping restrictions). 
c. Roof panels shall be factory pre-punched at panel end to match pre-

punched holes in the eave structural member. Panel end splices shall be 
pre-punched and pre-notched. 

d. Profile: Edges: Male/female,  Double lock standing seam 
e. (2) Rows of snow guards staggered on roof edge. 
f. Ice and Water Shield: ASTM D146, 60 mil, adhesive backed         

membrane, 36 inches wide over complete sub roof by this contractor. 
2.     Panel Design: 

a. Panels shall be designed in accord with AISI Specifications for the Design 
of Light Gage Cold Formed Steel Structural Members and in accord with 
sound engineering methods and practices. 

b. Panels shall be designed to support design live loads and roof traffic 
during construction. 

c. The roof shall provide for expansion/contraction without detrimental 
effect on the roof panel when ambient air temperature varies + 100 
degrees F. from the temperature at which the roof was installed. 

3.     Panel Material 
a. 24 gage galvanized steel (42,000 yield) conforming to ASTM A 525. 

Coating shall be G-90 to ASTM A 446 grade D or A 515. 
b. Gage aluminized steel - Type II MIL-S-4174A. 
c. Inch aluminum sheet. 

 
F. Siding: UNI-RIB – MBCI Signature 300 – Allow for two colors per elevations for the 

building and a third color for the trim.  Colors by as selected by Architect. 
1. Material and Finish:  26 Gauge, ASTM A 653 (A 653 M), Structural Quality, Grade 

80 (550) (formerly Grade E), galvanized steel with G60 (Z180) zinc coating both 
sides, Triple Spot Test.  

a. Exterior Surface Finish:  
1) Bonderize and provide baked on primer and factory applied, baked-on 

70% Kynar 500 or Hylar 5000 PVDF fluoropolymer resin based 
Fluropon paint coating as manufactured by Valspar, 0.9 mil (0.023 
mm) minimum dry film thickness.  

2) Gloss (60 Degrees): ASTM D523, 20 to 80. 
3) Pencil Hardness:  ASTM D3363, F to 2H. 
4) T-Bend:  ASTM D4145:  2T to 4T. 

2. Configuration: 
a. Roll-formed; 36 inch (915 mm) coverage width. Provide panels covering up 

to 35 foot (10.5 m) lengths in single pieces. 
b. Four major corrugations, 7/8 inch (22 mm) high, spaced 12 inches (305 mm) 

on center with 3 minor corrugations, 1/8 inch (3 mm) high, spaced 3 inches 
(76 mm) on center between each major corrugation. 

c. Form one outboard corrugation as overlapping corrugation. 
d. Form opposite outboard corrugation as underneath corrugation with full 

return leg to support side lap and a continuous anti-siphon drain channel. 
e. Factory cut to required length. 
f. Factory miter cut gable ends. 
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g. Material and Finish: As shown on Erection Drawings, except as specified 
herein. 

h. Fasteners: Color coated No. 10 piercing screws with 1/4 inch (6 mm) hex 
head pre-assembled to 1/2 inch (13 mm) O.D. dome seal or bond seal 
galvanized steel and EPDM washers. 

3. Siding Accessories: 
a. Wall Trim and Flashings:  Provide manufacturer's standard pre-engineered 

wall trim and flashings. 
b. Louvers: Manufacturer's standard sheet metal unit with 1/2 inch (13 mm) 

hardware cloth screen, pre-finished enamel in color selected from Lester 
standard colors, 18 x 24 inch (457 x 610 mm) size.  

c. Closure Strips: Closed cell, 2 pcf (32 kg/m³) density polyethylene foam, pre-
molded to match configuration of panels. 

d. Material and Finish: As shown on Erection Drawings, except as specified 
herein. 
 

G. Soffit Panels: Marquee–Lok Panel or equal - 12” wide flat panel, minimum 1 inch metal 
thickness; crimped profile.  Color as selected by Architect. 

 
 

PART 3 EXECUTION 
 

3.1  Surface Conditions 
 

A.  Inspection Prior to all Work of this Section, carefully inspect the installed work of all other 
trades and verify that all such work is complete to the point where this installation may 
properly commence. Verify that flashing and sheet metal may be installed in accord with 
the original design, all pertinent codes and regulations, the reference standards, and the 
approved Shop Drawings. 
1. Verify that substrates are smooth and clean to extent needed for sheet metal Work. 
2. Verify that reglets, nails, cants and blocking to receive sheet metal are installed and 

free of concrete and soil. 
 

B.  Discrepancies: In the event of discrepancy, immediately notify the Architect. Do not 
proceed with installation in areas of discrepancy until all such discrepancies have been 
fully resolved. 

 
3.2  Preparation: Before installing sheet metal verify shapes and dimensions of surface to be 

covered. 
 

3.3  Installation 
 

A.  General 
1. Install work watertight, without waves, warps, buckles, fastening stresses or 

distortion, allowing for expansion and contraction. 
2. Angle bottom edges of exposed vertical surfaces to form drips. 
 

B.  Reglets: Install in accurate locations, straight, in-line and with leak proof joints. 
 

C.  Sealant Installation: Apply 1/4 inch diameter bead, centered on full length of joint. 
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D.  Roof Counterflashing 
1. Overlap base flashing 4 inch minimum. 
2. Install bottom edge tight against base flashing. 
3. Lap seam vertical joints 3 inch minimum and apply sealant. 
4. Miter, lap seam and close corner joints with solder or sealant. 

 
E.  Copings 

1.  Space drive lock or cover plate seam 8 feet apart maximum. 
2. Miter and join corners with seams to match others in coping. 
3. Parapet Walls 

a. Lock exterior edges over continuous cleats secured to substrate. 
b. Slope 3/4 in 12 toward inside of parapet. 
c. Lock interior edges to substrate with cleats anchored at seams. 
 

F.  Roof Cap 
1. Form gravel stop 3/4 inch minimum height. 
2. Fabricate joints with lap seams spaced 10 feet apart, maximum. 
3. Fill roof flange joints with bituminous plastic cement. 
4. Lock drip edge over continuous cleats secured to substrate. 
5. Extend roof flange 4 inches on top of roofing, set in plastic cement bed and secure to 

substrate with nails spaced apart. 
6. Miter and bend round corners 12 inches minimum. 
7. Provide at built-up roofing edges raised less than 3-1/2 inches above roof deck substrate. 
 

G.  Roof Penetration Flashing 
1.  Base Flashing 

a. Extend flange onto roof 6 inches minimum away from penetration. 
b. Extend flange upward around penetration to at least 8 inches above roofing felts. 
c. Fold back upper and side roof flange edges 1/2 inch minimum. 
d. Solder-lap joints. 

2.  Counterflashing 
a. Overlap base flashing one inch minimum with storm collar sloped away from 

penetration. 
b. Secure to penetration with draw band and sealant. 
 

H.  Equipment Support Flashing 
1. Full cap support. 
2. Overlap base flashing 4 inches. 
3. Solder-lap joint. 
4. Provide sealant around penetration through flashing. 
 

I.  Gutters and Downspouts 
1. Install where shown on drawings. 
2. Provide metal cap at pipe connection at grade. 
 

3.4 Repairing: Repair or replace damaged work at no additional cost to the Owner. 
  

3.5  Cleaning 
 
A. As work progresses, neutralize excess flux with 5 to 10% washing soda solution and 

thoroughly rinse. 
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B. Leave work clean and free of stains, scrap and debris.  
 

* * * * * * * * * * * * * 
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SECTION 07 92 13 SEALANTS AND CAULKING 
 
SCOPE     Applicable provisions of the General and Supplementary Conditions and 

Division 1 govern work under this Section. 
 
INDEX  1.1 Description 2.1 Caulking Materials 

1.2 Quality Assurance 2.2 Caulking Equipment 
1.3 Submittals 2.3 Acceptable Manufacturers  
1.4 Product Delivery, Storage  3.1 Surface Conditions 
 and Handling 3.2 Preparation 
1.5 Warranty 3.3 Installation 

  3.4 Caulking Schedule 
PART 1 GENERAL  
 

1.1  Description 
 

A.  Work Included 
1. The purpose of caulking in this work is to provide a positive barrier against 

penetration of air and moisture at joints between items where caulking is essential to 
continued integrity of the barrier. 

2. Such caulking will normally be performed under the work of various Sections of 
these Specifications but shall be performed in strict accord with the provisions of 
this Section. 

3. Exterior of Building: Joints and cracks around windows, aluminum entrances, door 
frames, columns, louvers, wall penetrations, connections and other joints necessary 
to seal off building from outside air and moisture. 

4. Interior of Building: 
a. Inside jambs and heads of exterior door frames. 
b. Interior hollow metal doorframes.  Both sides of interior hollow metal frames at 

exposed masonry or precast concrete. 
c. Inside perimeter of windows. 
d. Glass sound seal as detailed on drawings for wall butting exterior glazing (by 

Glazing Contractor). 
e. Polished concrete floors – control joints by polished concrete floor contractor 

(Caulk all joints at polished floor areas) 
 

B.  Related Work Specified Elsewhere: Individual requirements for caulking are described in 
various other Sections of these Specifications. 
1. Concrete Section 03 30 00  
2. Masonry Section 04 20 00 
3. Flashing and Sheet Metal Section 07 60 00 
4. Glazing Section 08 80 00 

 
1.2  Quality Assurance 

 
A. Qualifications of Applicators: Installation of caulking shall be performed only by workers 

thoroughly skilled and specially trained in the techniques of caulking, and who are 
completely familiar with the published recommendations of the manufacturer of the 
caulking materials being used. Minimum two years’ experience and approved by 
manufacturer. 
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B. Rejection of Installed Caulking: Indication of lack of skill on the part of caulking installers 
shall be sufficient ground for the Architect to reject installed caulking and to require its 
immediate removal and complete re-caulking at no additional cost to the Owner. This item 
will be strictly enforced and no excuses accepted. 

 
C. Manufacturer's Representative: Arrange for manufacturer's technical representative to 

be on project site to advice installer of proper procedures and precautions for the use of 
materials and to check installation. 

 
D.  Reference Standards 

1.  American Society for Testing and Materials (ASTM): 
a. C 790, Recommended Practices for Use of Latex Sealing Compounds. 
b. C 804, Recommended Practice for Use of Solvent-Release Type Sealants. 
c. C 920, Elastomeric joint sealants. 
d. D 1056, Flexible Cellular Materials - Sponge or Expanded Rubber. 
e. D 1565, Flexible Cellular Materials - Vinyl Chloride Polymers and Co-polymers 

(Open Cell Foam). 
 

1.3  Submittals: Within 35 days after award of Contract, and before any of the materials of 
this Section are delivered to the job site, submit complete to the Architect in accord with 
the provisions of these Specifications; the following: 

 
A.  Product Data: Copies of product manufacturer's specification, recommendations and 

installation instructions for sealant, backing and associated materials. 
 

1.4  Product Delivery, Storage and Handling 
 

A. Protection: Use all means necessary to protect the materials of this Section before, 
during and after installation and to protect the installed work and materials of all other 
trades. 

 
B. Delivery of Materials: Deliver materials in original, tightly sealed containers or unopened 

packages with Manufacturer's name, labels, product identification and lot numbers 
where appropriate. 
 

C. Replacements: In the event of damage, immediately make all repairs and replacements 
necessary to the approval of the Architect and at no additional cost to the Owner. 

 
1.5  Warranty 

 
A. Provide Manufacturer's standard year 10 material warranty. Replace sealants which fail 

because of loss of cohesion or adhesion, or do not cure. 
 

B. Guarantee workmanship against leakage for two years. 
 

PART 2 PRODUCTS 
 

2.1  Caulking Materials: All caulking materials shall be a single or double component, 
non-sagging type. 
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A.  Sealants 
1. Silicone base, solvent curing conforming to requirements of C 920, Type S; Grade 

NS; Class 25; Use NT; Shore 'A' hardness of minimum 15 and maximum 50; non-
staining; non-bleeding; color as selected. 

2. Polyurethane base, multi-component, chemical curing; self leveling type for 
application in horizontal joints and non-sagging type for application in vertical joints; 
capable of being continuously immersed in water, withstand movement of up to 25 
percent of joint width and satisfactorily applied throughout a temperature range of 40 
to 80 degrees F.; uniform, homogeneous, and free from lumps, skins and coarse 
particles when mixed; Shore 'A' hardness of minimum 15 and maximum 50; non-
staining; non-bleeding; color as selected. 

 
B.  Accessories 

1. Primer: Non-staining type, as recommended by sealant Manufacturer to suit 
application. 

2. Joint Cleaner: Non-corrosive and non-staining type, recommended by sealant 
Manufacturer; compatible with joint forming materials. 

3. Joint Filler: as recommended by sealant manufacturer to suit application. 
4. Bond Breaker: Pressure sensitive tape recommended by sealant Manufacturer to 

suit application. 
5. Masking Tape: Pressure sensitive adhesive paper tape. 

 
2.2  Caulking Equipment: All caulking equipment shall be only such equipment as is 

specifically recommended by the manufacturer of the caulking material being installed. 
 

2.3  Acceptable Manufacturers 
 

A. Dow Chemical 
 
B. General Electric 
 
C. Tremco 

 
PART 3 EXECUTION 
 

3.1 Surface Conditions  
 

A.  Inspection 
1. Prior to all Work of this Section, carefully inspect the installed work of all other trades 

and verify that all such work is complete to the point where this installation may 
properly commence. 

2. Verify that caulking may be installed in accord with the manufacturer's 
recommendations. 

3. Examine joints to be sealed for construction defects which would adversely affect 
execution of work. 

4. Ensure that masonry and concrete have cured 28 days minimum. 
 
B.  Discrepancies 

1. In the event of discrepancy, immediately notify the Architect. 
2. Do not proceed with installation in areas of discrepancy until all such discrepancies 

have been fully resolved. 
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3.2  Preparation 
 
A. Cleaning: Clean joint surfaces, using joint cleaner as necessary to be free of dust, dirt, 

oil, grease, rust, lacquers, laitance, release agents, moisture, or other matter which might 
adversely affect adhesion of sealant. 

 
B. Do not apply caulking to painted surfaces. Remove old paint and caulking material 

before applying new caulking. 
 
C. Masking: Mask area adjacent to joints. 
 
D. Very porous surfaces require priming. 
 
E. Before caulking, clean and prime surfaces to receive caulking per manufacturer's 

recommendations. 
 
F. Verify that joint shaping materials and release tapes are compatible with sealant. 
 
G. Examine joint dimensions and size materials to achieve required width/depth ratios. 
 
H. Use joint filler to achieve required joint depths, to allow sealants to perform properly. 
 
I. Use bond breaker where required.  

 
3.3  Installation 
 
A.  Application of Backing 

1. Verify the compatibility of filler material with caulking before installation. 
2. Polyurethane for open joints shall be at least 1-1/2 times width of open joint and of 

thickness to give solid backing. 
3. Backing shall fill up joint do depth of joint is approximately 1/2 of its width for joints 

from 1/2" to 1". 
4.  Install backing material in joints using blunt instrument to avoid puncturing. Do not 

twist rod while installing.  Install backing so that joint depth is 50% of joint width, but 
a minimum of 1/4" deep. 

 
  B.  Mixing: (Two Part) 

1. Mix in exact proportions recommended by Manufacturer. 
2. Do not thin. 
3. Secure a perfect blend by thorough slow mixing. 
4. Mix five minutes mechanically (one gallon units) or ten minutes by hand. 
5. Do not mix in direct sunlight. 

 
C.  Application of Caulking 

1.  General: 
a. Do not caulk under weather conditions or sun conditions potentially harmful to 

the set and curing of the caulking material. 
b. Perform work in accord with ASTM C 804 for solvent release. 
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2.  Installation 
a. Install caulking in strict accord with the manufacturer's recommendations, taking 

care to produce beads of proper width and depth, to tool as recommended by 
the manufacturer, and to immediately remove all surface caulking. 

b. Apply with hand caulking gun. Use gun nozzles of proper size to fit joints. 
c. A minimum adhering surface should be as lease 1/2". For joints from 1/2" to 1" 

wide, depth of sealant shall be 1/2 the width. For joints over 1", maintain depth of 
sealant to 1/2". (For unusual requirements, consult supplier.) 

d. Seal joint when it is normal;, not in a contracted or expanded condition. 
e. Use masking tape to protect surrounding surfaces. Remove tape immediately 

after drawing bead with inner edge drawn away first to eliminate feather edging. 
f. Tool with putty knife of suitable size within 10 minutes after gunning. Tool may be 

moistened with solvent to avoid sticking. Tool joints as indicated. 
g. Do not apply caulking at temperatures under 50 degrees F. 
h. Caulk entire perimeter of all openings unless otherwise indicated. 
i. Joints: Free of air pockets, foreign embedded matter, ridges and sags. 

 
D.  Cleaning: Remove excess materials adjacent to joints by mechanical means or with xylol 

(xylene) or mineral spirits as work progresses to eliminate evidence of spillage or damage 
to adjacent surfaces. Note: When using flammable solvents, avoid heat, sparks and 
open flames. Always provide adequate ventilation and follow all precautions listed on 
solvent container label. Leave finished work in neat, clean condition with no evidence of 
spillovers onto adjacent surfaces. 

 
3.4  Caulking Schedule 

 
A. Carefully study the Drawings and furnish and install the proper caulking of each point 

where called for on the Drawings plus all other points where caulking is essential in 
maintaining the continued integrity of the watertight barrier. In general, caulk all joints of 
masonry meeting non-masonry surfaces including interior and exterior door and window 
frames, caulk all masonry expansion joints. 
1.  Silicone base, "Silicone": Glazing systems, toilet rooms. 

 
 

* * * * * * * * * * * * * 
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SECTION 08 11 00 METAL DOORS AND FRAMES 
 
SCOPE     Applicable provisions of the General and Supplementary Conditions and 

Division 1 govern work under this Section. 
 
INDEX  1.1 Description 2.2 Materials 

1.2 Quality Assurance 2.3 Fabrications 
1.3 Submittals 2.4 FRP Faced/Alum Doors  
1.4 Product Delivery, Storage  3.1 Inspection 
 and Handling 3.2 Installation 
2.1 Acceptable Manufacturers 3.3 Adjustment and Cleaning 
 

PART 1 GENERAL  
 

1.1  Description 
 

A.  Work Included 
1. The metal doors and frames required for this work are indicated on the 

Drawings and include non-labeled and labeled hollow metal doors and frames 
and hollow metal frames for borrowed lites. 

2. FRP faced aluminum doors noted as "FRP" on door schedule. 
 

B. Related Work Specified Elsewhere 
1. Metal Fabrications Section 05 50 00 
2. Metal Door Frames Section 08 11 00 
3. Finish Hardware Section 08 71 00 
4. Glazing Section 08 80 00 
5. Finish Painting  Section 09 91 00 
6. Electrical Division 26 
 

1.2  Quality Assurance 
 

A.  Qualifications of Installers: For actual installation of metal doors and frames and 
installation of finish hardware on metal doors and frames, use only personnel who are 
thoroughly trained and experienced in the skills required and who are completely familiar 
with the Manufacturer's current recommended methods of installation as well as the 
requirements of this Work. Minimum two years experience. 

 
B.  Requirements of Regulatory Agencies 

1. Testing agency: Underwriters Laboratories, Inc. 
2. Door assembly fire test 

a. Procedure: ASTM E 152. 
b. Exposure: As labeled on Door Schedule. 

 
C.  Reference Standards 

1.  American National Standards Institute (ANSI): 
a. A 115, Series on Door and Frame Preparation. 
b. A 151.1, Performance Test for Standard Steel Doors, Frames, Anchors, Hinge 

Reinforcing and Exit Device Reinforcings. 
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2.  Hollow Metal Manufacturers Association (HMMA) 
a.  Standard 800, Hollow Metal Manual 

3.  Steel Door Institute (SDI) 
a. 100, Recommended Specification, Standard Steel Doors and Frames. 
b. 105, Recommended Erection Instructions for Steel Frames. 
c. 107, Hardware on Steel Doors, (reinforcement application). 
d. 110, Standard Steel Doors and Frames for Modular Masonry Construction. 
e. 113, Standard Thermal Performance Tests ply Steel Door and Frame Assemblies. 

4.  In addition to complying with all pertinent codes and regulations: 
a. Manufacturer all labeled doors in strict accord with the specifications and procedures 

of Underwriters' Laboratories, Inc. 
b. In Warranty and Shop Drawings, comply with nomenclature established in American 

National Standards Institute publication A 123.1 "Nomenclature for Steel Doors and 
Steel Door Frames". 

 
1.3  Submittals: Within 35 days after award of Contract, and before any of the materials of this 

Section are delivered to the job site, submit complete to the Architect in accordance  with 
these Specifications; the following: 

 
A.  Samples 

1. A sample of door, showing edge, top and/or bottom construction, insulation, hinge 
reinforcement and face stiffening. 

2. A sample of a typical frame, showing welded corner joint, welded hinge 
reinforcements, dust cover boxes and floor anchor. 

3. All samples submitted shall be of the production type and shall represent in all respects 
the minimum quality of work to be furnished by the Manufacturer. No work represented by 
the samples shall be fabricated until the samples are approved and any downgrading of 
quality demonstrated by the samples may be cause for rejection of the work. 

 
B.  Shop Drawings: Illustrations and schedule of door and frame sizes, types, materials, 

construction, finishing, anchoring, accessories and preparation for installing hardware. 
 
C.  Product Data: Manufacturer's descriptive literature and installation instructions. 
 
D.  Certificates: Manufacturer's certificates that materials meet specification requirements. 

 
1.4  Product Delivery, Storage and Handling 

 
A.  Protection: 

1. Deliver, store and handle all metal doors and frames in a manner to prevent damage 
and deterioration. 

2. Provide packaging such as cardboard or other containers, separators, banding, 
spreaders and paper wrappings as required to completely protect all metal doors and 
frames during transportation and storage. 

3. Store doors upright, in a protected dry area, at least one inch off the ground and with as 
least 1/4" air space between individual pieces; protect all prefinished and hardware 
surfaces as required. 

 
B.  Replacements: In the event of damage, immediately make all repairs and replacements 

necessary to the approval of the Architect and at no additional cost to the Owner. 
 



Highway Satellite Building-Albion  

RFB #319032  METAL DOORS AND FRAMES 
  08 11 00-3 

PART 2 PRODUCTS 
 

2.1  Acceptable Manufacturers: All metal doors and frames shall be the product of one 
Manufacturer. 

 
A. Hollow metal doors and frames - Pioneer, Amweld, Ceco, Kewanee, Republic, Precision, 

Steelcraft, Curries. 
 

B. FRP/Aluminum 
1. Series 100BE FRP, Cline Aluminum Doors, Bradenton, FL 
2. D9 heavy duty doors, U.S. Metal & Mfg. Corp, South Bend, IN 
3. SL-17 FRP Flush, Special-Lite, Inc. Decatur MI 
4. Flushline Series "FRP Faced", Kawneer Co., Inc., Frankline, WI. 
 

2.2  Materials (Hollow Metal) 
 

A. Steel Fabrications: Carbon Steel: Cold rolled, ASTM A 366. 
 
B. Coating Materials: Primer: Manufacturer's standard rust inhibitive primer. 
 
C. Core Filler Material: Manufacturer's standard. 
 
D. Anchors, Fasteners, Hardware and Accessories: Manufacturer's standard. 

 
2.3  Fabrication (Hollow Metal) 

 
A.  General 

1. Fabricate hollow metal work to be rigid, neat in appearance and free from defects, warp 
or buckle. 

2. Completed fabrications to meet ANSI A 151.1. 
3. Accurately form metal to required sizes and profiles, including astragals if utilized. 
4. Clearly identify work that cannot be permanently factory assembled before shipment, 

to assure proper assembly at project site. 
5. Grind and dress exposed welds to form smooth, flush surfaces. 
6. Do not use metallic filler to conceal manufacturing defects. 
 

B.  Doors 
1.  Form interior face sheets of 18 gauge and exterior face sheets of 16 gauge metal. 
2 .  Stiffener 

a. Stiffen face sheet with continuous vertical formed steel sections over full thickness of 
interior space between door faces. 

b. Stiffeners of 22 gauge minimum spaced not more than 6 inches apart, spot welded to 
both face sheets not more than 4 inches on center. 

c. Fill spaces between stiffeners with core material. 
3.  Join door faces at vertical edges by continuous weld extending full height of door, grind 

welds flush. 
4.  Form astragal on meeting edge of door. 
5.  Close top and bottom edges of doors with steel channel minimum 16 gauge, extending full 

width of door and spot welded to both faces. 
6.  Form door seal mortise on door bottom. 
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7.  Edge profiles shall be provided on both vertical edges of doors as follows: 
a. Single-acting swing doors - beveled 1/8 inch in 2  inches. 
b. Double-acting swing doors - rounded on 2-1/8 inch radius. 

8 .  Hardware reinforcements 
a. Doors shall be mortised, reinforced, drilled and tapped at the factory for fully template 

hardware only, in accord with the approved hardware schedule and templates provided 
by the hardware contractor. Where surface-mounted hardware is to be applied, doors 
shall have reinforcing plates only; all drilling and tapping shall be done by others. 

b. Minimum gages for hardware reinforcing plates shall be as follows: 
(1) Hinge and pivot reinforcements: 7 gauge 
(2) Reinforcements for lock face, flush bolts, concealed holders, concealed or 

surface-mounted closers: 12 gauge 
(3) Reinforcements for all other surface-mounted hardware: 16 gauge 

9.  Vision Panels 
a. Framed for glazing 
b. Glazing beads: 

(1) Manufacturer's standard mitered corners. 
(2) Form beads from minimum 2 0  gauge metal, prefitted for field glazing. 
(3) Locate beads on nonsecurity side of opening. 
(4) Locate screws within one inch of ends of beads and spaced not more than 8  

inches apart. 
 

C.  Frames 
1. Anchors: T-strap or stirrup strap type. 
2. Dust cover boxes: Minimum 26 gauge at hardware mortises. 
3. Welded frames 

a. 14 gauge exterior and 16 gauge interior minimum. 
b. Weld frames to form rigid, neat, square and true units free of defects, warp or buckle. 
c. Close corner joints tight with trim faces mitered and continuously welded and ground 

smooth. 
d. Weld temporary steel brace to both feet of jambs to serve as brace during shipping 

handling. 
e. Head assemblies integrally reinforced and mitered joints with 18 gauge minimum 

channel section. 
 
D.  Edge Clearances 

1. Between doors and frame at head and jamb: 1/8 inch. 
2. At sills without thresholds: 3/4 inch maximum. 
3. At sills with thresholds: 1/4 inch maximum between threshold and door. 
4. Between meeting edges of pairs of doors: 1/8 inch. 

 
E.  Preparation for Hardware: ANSI A 115. 
 
F.  Finish 

1. Dress tool marks and surface imperfections to smooth surfaces and remove irregularities. 
2. Chemically treat and clean doors and frames. 
3. Apply Manufacturer's standard prime and finish coating. Frames to be painted by 

the dipping process. 
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2.4  FRP Faced/Aluminum Doors 
 

A. Doors shall be 1-3/4" in thickness of true 5-ply construction. The core shall be ICO - 25 
polyisocyanurate foam,. Closed cell, with a density of 2# cu. ft. internal hardware backup 
shall be full perimeter aluminum tube, 4-1/2: width, .125 wall thickness. (Bronze color door and 
frame) 

 
B. Doors shall be constructed of one piece .90" glass fiber laminate (FRP) with a pebble-like, 

Bronze embossed pattern. ASTM Standard Specification for Glass Fiber D-3841. Reinforced 
Polyester Plastic Panels Type II, bonded to 0.75" tempered hardboard. 

 
C. Entire perimeter of door shall be furnished with beveled edge design aluminum extrusion 

6063-T5 alloy to receive glass fiber panel and backer board. Doors shall have oil-tempered 
hardboard the full width of the doors. Wool pile weather-stripping the full perimeter of the 
door. 

 
D. Glazing, if any, for 1/4" thick glass with snap-in non-removable stops of extruded aluminum 

6063-T5, minimum thickness .050". Vinyl insert shall be used for sealing. 
 
PART 3 EXECUTION  
 

3.1  Inspection 
 

A. Assure that frame openings correspond to dimensions of frame furnished. 
 
B. Check that surfaces to contact frame are free of debris. 
 
C. Verify that metal doors and frames may be installed in strict accord with all pertinent codes 

and regulations, the original design, approved Shop Drawings and Manufacturer's 
recommendations. 

 
D. Discrepancies 

1. In the event of discrepancy, immediately notify the Architect. 
2. Do not proceed with installation in areas of discrepancy until all such discrepancies have 

been fully resolved. 
 

3.2  Installation 
 

A.  Anchorage 
1. Attach anchor to opening. 
2. Minimum number of anchors. 

a.  Masonry walls. 
(1) Frames up to 7 feet 6 inches: 3 anchors per jamb. 
(2) Frames 7 feet 6 inches to 8 feet 0 inches: 4 anchors per jamb. 
(3) Frames more than 8 feet 0 inches: 1 anchor for each 2 feet of jamb or fraction 

thereof. 
b.  Stud partitions 

(1) Frames up to 7 feet 6 inches: 3 anchors per jamb. 
(2) Frames 7 feet 6 inches to 8 feet 0 inches: 4 anchors per jamb. 
(3) Frames more than 8 feet 0 inches: 4 anchors plus one additional anchor for each 

2 feet of jamb or fraction thereof. 
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B.  Frames 
1. Remove shipping spreaders if used. 
2. Attach frames square, plumb and true to line with adjacent construction. 
3. Frames to be mortar filled by mason. 
 

C.  Finish Hardware: Install all finish hardware supplied under Section 08 71 00 in strict 
accord with the Manufacturer's recommendations, eliminating all hinge-bound conditions 
and making all items smoothly operating and firmly anchored into position. 

 
D.  Doors: SDI 100. 
 
E.  Installation: Install hollow metal work in accordance with Manufacturer's instructions. 
 

3.3  Adjustments and Cleaning 
 
A. Remove dirt and excess sealants or glazing compound from exposed surfaces. 
 
B. Touch up marred or abraded surfaces to match original finish. 
 
C. Adjust moving parts for smooth operation. 
 
D. Remove debris from project site. 

 
* * * * * * * * * * * * * 
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SECTION 08 30 00 SPECIAL DOORS 
 
SCOPE     Applicable provisions of the General and Supplementary Conditions and 

Division 1 govern work under this Section. 
 
INDEX 1.1 Description 2.1 Materials  
 1.2 Quality Assurance 2.2 Acceptable Manufacturers 

1.3 Submittals 3.1 Surface Conditions 
1.4 Product Delivery, Storage  3.2 Installation  
 and Handling 3.3 Touching Up 

  1.5 Warranty 3.4 Instructions 
  

 
PART 1 GENERAL  
 

1.1  Description 
 

A.  Work Included: Special doors required for this Work are indicated on the Drawings and 
include, but are not necessarily limited to: 
1. Electrically Operable, Insulate Overhead Sectional Doors. 
2. Operable Coiling Door. 

a. Electrically Operated and Manual 
b. Insulated and Non-Insulated 
c. Rated and Non-Rated 

3. Operable Counter Shutter Doors. 
a. Electrical Operated and Manual 
b. Rated and Non-Rated 

 
B.  Related Work Specified Elsewhere 

1. Concrete Section 03 30 00 
2. Finish Painting Section 09 91 00 
3. Electrical Hook-up (line voltage by electrical contractor 
      and low voltage by door contractor). Door contractor to  
      supply all equipment to Electrical contractor. Division 26 
 

1.2  Quality Assurance 
 

A. Qualifications of Installers: For actual installation of the special door, use only 
personnel who are thoroughly trained and experienced in installation of the selected 
products and who are completely familiar with the requirements of this Work. 

 
B. Requirements of Regulatory Agencies: In addition to meeting all local standards and 

codes, comply with the provisions of Standards of the American Rolling Door Institute, 
National Electrical Manufacturer's Association and Factory Mutual. 

 
C. Reference Standards 

1. American Society for Testing and Materials (ASTM): 
a.  A 526, Steel Sheet, Zinc Coated (Galvanized) by the Hot Dip Process, 

Commercial Quality. 
2. American Institute of Steel Construction - "Manual of Steel Construction". 
3. American Iron and Steel Institute - "Light Gage Steel Design Manual". 



Highway Satellite Building-Albion  

RFB #319032  SPECIAL DOORS   
  08 30 00-2  

4. American Welding Society - "Code for Arc and Gas Welding". 
5. Metal Building Manufacturer Association - "Recommended Design Practices Manual". 
6. Aluminum Association - "Aluminum Construction Manual". 
 

D.  Design Criteria 
 1.  The intended design wind load for the Exterior doors to be 90-MPH. 
  

1.3  Submittals: Within 35 days after award of Contract, and before any of the materials of 
this Section are delivered to the job site, submit complete to the Owner in accordance  
with these Specifications; the following: 

 
A. Shop Drawings: Indicate pertinent dimensioning, general construction, component 

connections and details, anchorage methods, hardware locations and installation details. 
 
B. Operation and Maintenance information.  

 
1.4  Product Delivery, Storage and Handling 

 
A.  Protection: Use all means necessary to protect the materials of this Section before, during 

and after installation and to protect the installed work and materials of all other trades. 
 
B.  Deliver doors in Manufacturer's packaging complete with installation instructions. 
 
C.  Replacements: In the event of damage, immediately make all repairs and 

replacements necessary to the approval of the Owner and at no additional cost to 
the Owner. 

 
1.5  Warranty: Doors and motors - one year on workmanship and materials. 

 
PART 2 PRODUCTS 
 

2.1  Materials 
 

A. Electrically Operable Insulated Overhead Sectional Doors 
1. Door Panels: Panels shall be 3” thick, roll formed from commercial quality hot dip 

galvanized steel per ASTM A-525 and A-526.  Door sections constructed of 26 
gauge interior and exterior skins-mechanically interlocked and pressure bonded to a 
2-7/8 inch thick expanded polystyrene core.  The minimum door R value needs to 
meet the Raynor R17.  Interior and exterior skins to be separated by a continuous 
dual durometer vinyl extrusion to form an effective thermal break and complete 
weather tight seal along section joint.  Thermal break extrusion to be held in place by 
means of a mechanical interlock.  End stiles to be minimum 14 gauge, separated 
from exterior skin with vinyl thermal break.  Built in backup plates for attaching all 
end style hardware to be minim 14 gauge. Backup plates for attaching all other 
hardware to be minimum 16 gauge.  

2. Finish: Exterior and interior of door skins pre-coated prior to roll forming with a two 
coat process of baked on Kynar Beige finish over epoxy primer.  
Kynar paint on exterior/polyester paint on inside of sectional doors is acceptable. 

3. All overhead doors to have lift clearance type track operation. 
4. Weatherstripping: Doors to be furnished with complete weatherstripping system to 

reduce air infiltration.  Top of door provided with EPDM rubber sealing strip.      
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Bottom of door to have flexible U-shape vinyl seal encased in extruded aluminum 
retainer to conform to irregularities in floor. Jamb seal to be EPDM rubber blade type 
attached to track angle mounting with rigid vinyl snap-on extrusion.  Weatherstripping 
to be replaceable without removal of track, angle mounting or door hardware.  
Maximum air leakage per foot of door perimeter (floor, jamb, and header) shall not 
exceed .81 CFM @ 25 M.P. H. when tested in accordance with ASTM E-283.  
Section 2.1-A-5 Weather / Sensing Edge and Section 2.1-A-10(a) Electric Operators: 

5. Both sensing edge and photo eye are required for all doors under this section. 
6. Track: All tracks to be galvanized 3” type 11 gauge.  Track to have Graduated Seal 

for weather tight closing.  Tracks to be continuous angle mounted and fully 
adjustable for sealing door to jamb.  Continuous angle size to be not less than 3-1/2” 
x 6” x 1/8” – 3” tracks.  Horizontal track to be adequately reinforced with continuous 
angle.  Installation to be for operation as high as possible to room framing.  

7. Hardware: All hinges and brackets made from galvanized hardened steel balls per 
roller (3”).  Cylinder locks at manual doors only. 

8. Springs: Heavy duty 250,000 cycle oil tempered wire torsion springs on continuous 
ball bearing cross header shaft.  Galvanized aircraft type lifting cables with minimum 
safety of 7 to 1. 

9. Wind Load: Doors designed to withstand 20 lbs. per square foot.  Deflection of door 
in horizontal position to be maximum 1/120 of door width. 

10. Glazing: Lite inserts to be 24” x 8” thermal type, 5/8” insulated glass.  Glass unit to 
be encased in one piece vulcanized EPDM rubber frame.  All doors to have lites in 
third section – maximum quantity available as per door width.  Doors under 10 ft. 
wide use 2 vision strips.  Doors over 10 ft. wide use 4 vision strips.  

11. Electric Operators: 
a. Shall be Raynor RGJH 4435R4 gearhead drive, jackshaft type with chain hoist – 

460 volts, 3 phase.  Verify with electrical drawings.  Horse power determined by 
door size.  All doors to have electric Millers safety edge to stop and reverse door 
upon striking an object and photo safety eyes.  Activation Station – 1-3 button 
open close and stop Nema 1 surface mounted with 24 volt circuit.  Motion loop 
detectors to open doors only where indicat4ed on plans.  Timers to close door, 
by overhead door contractor.  Required at all doors. 

b. Overhead doors at wash bay should be controlled by key reader.  Reader by Fuel 
Distribution Contractor Section 11 11 28.  This contractor to provide all wiring and 
interfacing.  Car wash photo eyes required at wash bay Model #6080203. 

12. Wiring: All electrical wiring to be done by electrical contractor.  Door Contractor to 
supply all materials necessary to Electrical Contractor.  Low voltage wiring by Door 
Contractor.  See details on electrical sheets.  

 
B.  Operable Coiling Doors 

1. General 
a.  Curtain: 

(1) Slats: No. 5F, 22 gauge for doors up to 14’-4” wide, 20 gauge for doors between 
14’-4” and 25’-4” wide, Grade 40, ASTM A 653 (A 653M), Commercial Quality, 
galvanized steel with G-90 (Z 275) zinc coating. 

(2) Bottom Bar: Two 2x2x1/8 inch (50x50x3.2 mm) structural steel angles.  
(3) Fabricate interlocking sections with high strength nylon endlocks for doors up to 

16’x16’ and cast iron endlocks for larger doors on alternate slats each secured 
with two ¼” rivets.  Provide windlocks as required to meet design windload. 
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(4) Slat Finish – Galvanized Steel: Phosphate treatment followed by baked-on 
polyester powder coat, color as selected by Architect from manufacturer's 
standard color range, minimum 32 colors; minimum 2.5 mils (0.065 mm) cured film 
thickness; ASTM D-3363 pencil hardness: H or better. 

(5) Bottom Bar Finish – Steel : Phosphate treatment followed by baked-on polyester 
powder coat, color as selected by Architect from manufacturer's standard color 
range, minimum 32 colors; minimum 2.5 mils (0.065 mm) cured film thickness; 
ASTM D-3363 pencil hardness: H or better. 

b. Guides: Fabricate with minimum 3/16-inch (5mm) structural steel angles.  
Provide windlock bars of same material when windlocks are required to meet 
design wind load.  Top of inner and outer guide angles to be flared outwards 
to form bellmouth for smooth entry of curtain into guides.  Provide removable 
guide stoppers to prevent over travel of curtain and bottom bar.  Top 16 ½” 
(419.10 mm) of installation and as needed for future curtain service.  
(1) Finish – Steel: Phosphate treatment followed by baked-on polyester powder coat, 

color as selected by Architect from manufacturer's standard color range, 
minimum 32 colors; minimum 2.5 mils (0.065 mm) cured film thickness; ASTM D-
3363 pencil hardness: H or better. 

c.  Counterbalance Shaft Assembly: 
(1) Barrel: Steel pipe capable of supporting curtain load with maximum 

deflection of 0.03 inches per foot (2.5 mm per meter) of width. 
(2) Spring Balance: Oil-tempered, heat-treated steel helical torsion spring 

assembly designed for proper balance of door to ensure that maximum effort to 
operate will not exceed 25 lbs (110 N). Provide wheel for applying and 
adjusting spring torque. 

d.  Brackets: Fabricate from minimum 3/16 inch (5 mm) steel plate with permanently 
lubricated ball or roller bearings at rotating support points to support counterbalance 
shaft assembly and form end closures. 
(1) Finish – Phosphate  treatment followed by baked-on polyester powder coat, 

color as selected by Architect from manufacturer's standard color range, 
minimum 32 colors; minimum 2.5 mils (0.065 mm) cured film thickness; ASTM D-
3363 pencil hardness: H or better. 

e.  Hood: 24 gauge galvanized steel with reinforced top and bottom edges. Provide 
minimum 1/4-inch (6 mm) steel intermediate support brackets as required to prevent 
excessive sag. 
(1)  Finish – Galvanized Steel: Phosphate treatment followed by baked-on 

polyester powder coat, color as selected by Architect from manufacturer's 
standard color range, minimum 32 colors; minimum 2.5 mils (0.065 mm) cured film 
thickness; ASTM D-3363 pencil hardness: H or better. 

f.  Weatherstripping: 
(1) Bottom Bar: Replaceable, 3-point, compressible vinyl gasket extending into guides. 

g.  Operation – Manual Chain Hoist: Provide chain hoist operator with endless steel 
chain, chain pocket wheel and guard, geared reduction unit, and chain keeper 
secured to guide. 

 
2.  Electrically Operated Doors – Where doors are scheduled for electric operation, add 

the following:  
a.  Operation 

(1) Motor Operated: Cornell Model M26 or equivalent, UL listed, gear head, worm 
gear in oil bath, horsepower as recommended by manufacturer, 115v single 
phase service.  
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Provide open drip-proof motor, removable without affecting auxiliary hand 
chain or setting of limit switches; auxiliary hand chain operator interlock; UL 
listed thermal overload protection; electric brake and rotary limit switches; 
transformer with 24 v control secondary; and all integral electrical 
components prewired to terminal blocks. Include removable electrical control 
panel. 
(a) Control Station: Flush mounted, "Open/Close/Stop" push buttons; NEMA 1B. 

b.  Weather/Sensing Edge: Provide automatic reversing control by an automatic 
sensing switch within neoprene or rubber astragal extending full width of door bottom 
bar. 
(1) Contact with switch before fully closing shall cause door to immediately stop 

downward travel and reverse direction to the fully opened position. 
(2) Provide retracting safety cord and reel connection to control circuit. 

c.  Wiring: All electrical wiring to be done by electrical contractor.  Door Contractor to 
supply all materials necessary to Electrical Contractor.  Low Voltage wiring by 
Door Contractor.  See details on electrical sheets.  

 
3. Insulated Doors – Where doors are scheduled to be insulated, add/substitute the 

following: 
a.  Curtain: 

(1) Slats: No. 6F, 22/24 gauge ASTM A 653 (A 653M), Commercial Quality, galvanized 
steel with G-90 (Z 275) zinc coating, 7/8" ((22 mm) foamed-in-place, closed 
cell urethane insulation, total slat thickness - 15/16 inch (24 mm). 

(2) Bottom Bar: Reinforced extruded aluminum interior face with full depth 
insulation and exterior skin to match curtain material and gauge. 

(3) Fabricate interlocking sections with high strength nylon end locks on alternate 
slats each secured with two rivets. Provide wind locks as required to meet design 
wind load. 

(4) Slat Finish (Interior and Exterior) – Galvanized Steel: Phosphate treatment 
followed by baked-on polyester powder coat, color as selected by Architect 
from manufacturer's standard color range, minimum 32 colors; minimum 2.5 mils 
(0.065 mm) cured film thickness; ASTM D-3363 pencil hardness: H or better. 

(5) Bottom Bar Finish: 
(a) Exterior Face: Match slats. 
(b) Interior Face: Powder coat to match slats. 

b.  Weatherstripping: 
(1) Bottom Bar, Motor Operated Doors: Weather/sensing edge within neoprene or 

rubber astragal extending full width of door bottom bar. 
(2) Guides: Vinyl strip sealing against fascia side of curtain. 
(3) Hood: Neoprene/rayon baffle to impede air flow above coil. 
 

4. Locking Doors – Where doors are scheduled to be locking – Add the following: 
a. Locking: Master keyable cylinder operable from both sides of bottom bar. 

 
5. Rated Doors – Where doors are scheduled to be Fire-Rated, add/substitute the 

following: 
a. Manual Operation (Where Scheduled): 

(1) Manual M100 Chain Hoist: Provide combination chain/controlled closing 
system operator including endless steel chain, geared reduction unit, chain 
keeper and a combination close operation/automatic drop test cable located 
at floor level.   
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 Integral to the unit is a locking mechanism to hold the door at any position of 
travel during normal door operation mode and a governor to control automatic 
closing speed.  Automatic closure shall be activated by fusible link [or a local 
smoke/fire detector by means of a fail-safe releasing device] [or a central 
smoke/fire alarm system by means of a fail-safe releasing device].  Doors 
shall maintain an average closing speed of not more than 9” (229 mm) per 
second during normal and automatic closing.  Resetting of spring tension or 
mechanical dropouts shall not be required.  

b. Motor Operation (Where Scheduled): 
(1) Motor Operated: M100 Series Motor Operated: Model FS, UL listed and FM 

approved, NEMA 1 enclosure rating, horsepower as recommended by 
manufacturer, 120 Volts, Single Phase at doors up to 10’ x 10’; 480 Volts, 
Three Phase at larger doors.  Provide open drip-proof motor, removable 
without affecting setting of limit switches; UL listed thermal overload 
protection; solenoid brake; planetary reduction gearing and rotary limit 
switches; transformer with 24 v control secondary; and all integral electrical 
components prewired to terminal blocks.  Include removable electrical control 
panel.  Automatic closure shall be activated by fusible link.  Doors shall not 
require a releasing device when activated by an alarm signal.  Doors shall 
maintain an average closing speed of not more than 9” (229 mm) per second 
during automatic closing.  When automatic closure is activated, electric 
sensing edge and push button are inoperable.  Doors shall be fail-safe and 
close upon power failure.  Resetting of spring tension of mechanical dropouts 
shall not be required.  Upon restoration of power, replacement of fusible link 
or clearing of the alarm signal, doors shall immediately reset by opening with 
the push button. 

(2)  Control Station: Flush mounted, “Open/Close/Stop” push buttons; NEMA 1B. 
(3) Safety Features: All doors to have auto-reverse sensing edge per 7 below 

and photo eyes. 
c.  Smoke Seal/Sensing Edge: (Motor Operated Doors) Provide automatic reversing 

control by an automatic sensing switch within neoprene or rubber astragal 
extending full width of door bottom bar. 
(1) Contact with switch before fully closing shall cause door to immediately stop 

downward travel and reverse direction to the fully opened position. 
(2) Provide retracting safety cord and reel connection to control circuit.  

d. Fusible Link with M100 FireGardTM Motor Operated System: 
      (Motor Operated Doors) 

(1) Activation: Power outage or melting of fusible link. 
(2) Operation: Motor operator shall close door upon signal from power outage or 

melting of fusible link. 
(3) Closing Speed: Not more than 9 inches (229 mm) per second. 
(4) Reset Procedure: Operation of control station after alarm is cleared or power 

is restored or replace fusible link; resetting of spring tension or mechanical 
dropouts shall not be required.  

 
e. Wiring: (Motor Operated Doors) All electrical wiring to be done by electrical 

contractor.  Door Contractor to supply all materials necessary to Electrical 
Contractor. Low voltage wiring by Door Contractor.  See details on electrical 
sheets.  
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 2.2    Acceptable Manufacturers 
 
A.  Manufacturers must meet or exceed specifications. 
 
B.  Coiling Doors 

1. Cornell Iron Works 
2. Mahon Door Company 
3. Raynor Manufacturing Company 
4. The Cookson Company Inc. 

 
PART 3 EXECUTION 

 
3.1  Surface Conditions 
 
A. Inspection Prior to all Work of this Section, carefully inspect the installed work of all other 

trades and verify that all such work is complete to the point where this installation may 
properly commence. 

 
B. Discrepancies In the event of discrepancy, immediately notify the Owner. Do not 

proceed with installation in areas of discrepancy until all such discrepancies have 
been fully resolved. 

 
3.2  Installation 

 
A. Install all special doors in strict accord with all pertinent codes and regulations, the original 

design, the approved Shop Drawings and the Manufacturer's current recommendations, 
anchoring all components firmly into position for long life under hard use. 

 
B. Fit, align and adjust complete door assemblies level and plumb and to provide smooth 

operation. 
 

C. Securely brace overhead door tracks suspended from structure. Secure tracks to 
structural members only. 

 
3.3  Touching Up: Upon completion of the installation, touch up all scuffs and abrasions in the 

shop priming coat, using primer specified above. 
 
3.4  Instructions: Upon completion of the installing, and as a condition of its acceptance, 

instruct the Owner's maintenance and operation personnel with the operation and 
maintenance of the special door and grilles. 

 
* * * * * * * * * * * * * 
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SECTION 08 41 13 ALUMINUM ENTRANCES AND STOREFRONTS 
 
SCOPE     Applicable provisions of the General and Supplementary Conditions and 

Division 1 govern work under this Section. 
 
INDEX       1.1 Description 2.1 Materials 

1.2 Quality Assurance 2.2 Acceptable Manufacturers 
1.3 Submittals 2.3 Fabrication 
1.4 Product Delivery, Storage  3.1 Surface Conditions 
 and Handling 3.2 Preparation 
1.5 Warranty 3.3 Installation 

3.4 Adjustments and Cleaning 
 
PART 1 GENERAL  
 

1.1  Description 
 

A.  Work Included: Aluminum door, window and sash, complete with finish hardware. 
 
B.  Related Work Specified Elsewhere 

1. Masonry Section 04 20 00 
3. Metal Fabrications Section 05 50 00 
4. Rough Carpentry Section 06 10 00 
5. Caulking Section 07 92 13 
6. Anchors and Inserts Section 08 10 00 
7. Cylinders for locks Section 08 71 00 
8. Glazing Section 08 80 00 
9. Electrical Division 26  
 

C.  Work Installed but Furnished by Others: 
1.  Door hardware others than specified in this Section 08 71 00. 

 
1.2  Quality Assurance 

 
A.  Qualifications of Installers 

1. For actual installation of the work of this Section use only personnel who are 
thoroughly trained and experienced in the skills required and who are completely 
familiar with the Manufacturer's current recommended methods of installation as 
well as the requirements of this Work. 

2. In acceptance or rejection of installed doors and frames, no allowance will be made 
for lack of skill on the park of installers. 

 
B.  Design Criteria 

1. System to provide for expansion and contraction within system components caused 
by a cycling temperature range of 170 degrees F. without causing detrimental effects 
to system or components. 

2. Design and size members to withstand dead loads and live loads caused by pressure 
and suction of wind as calculated in accord with the applicable building codes. 

3. Limit mullion deflection to 1/200 or flexure limit of glass with full recovery of glazing 
materials, whichever is less. 
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4. Drain water entering joints, condensation occurring in glazing channels or migrating 
moisture occurring within system, to exterior. 

5. Limit air infiltration through assembly to 0.06 cubic feet per minute per square foot 
of assembly surface area, measured at a reference differential pressure across 
assembly of 0.3 inches water gage as measured in accord with ASTM E 2831. 

6. System to accommodate, without damage to system or components, or deterioration 
of perimeter seal; Movement within system; movement between system and 
perimeter framing components; dynamic loading and release of loads; and deflection 
of structural support framing. 

 
C.  Allowable Tolerances 

1. Variation from Plane: 0.03 inches per foot maximum or 0.25 inches per 30 feet, 
whichever is less. 

2. Misalignment of Two Adjoining Members Abutting in Plane: 0.015 inches. 
 

D.  Reference Standards 
1.  American Society for Testing and Materials (ASTM): 

a. A 164, Electrodeposited Coatings of Zinc on Steel 
b. A 386, Zinc Coating (Hot-Dip) on Assembled Steel Products 
c. B 221, Aluminum - Alloy Extruded Bars, Rods, Wire, Shapes and Tubes 
d. E 283, Air Performance 
e. E 330, Structural 
f. E 331, Water 

2.  Aluminum Association (AA): Designation for Aluminum Finishes. 
3.  American Architectural Manufacturers Association (AAMA):  

a. 501, Water 
b. 1503, Thermal 

 
1.3  Submittals: Within 35 days after award of Contract, and before any of the materials of 

this Section are delivered to the job site, submit complete to the Architect in accordance  
with these Specifications; the following: 

 
A. Samples: Submit a sample of the prefinished aluminum material illustrating the actual 

finish obtained in the specified anodizing. 
 
B. Shop Drawings: Submit complete Shop Drawings showing all details of the fabrication 

and installation, including system and component dimensions; components within 
assembly; framed opening requirements and tolerances; anchorage and fasteners; 
glass and infills; door hardware requirements; and adequate provision for installation of 
the specified glass. 

 
C. Certificates: Manufacturer's certificates that materials meet Specification requirements. 

1.4  Product Delivery, Storage and Handling 

A. Protection: Use all means necessary to protect the materials of this Section before, during 
and after installation and to protect the installed work and materials of all other trades. 

B. Deliver materials in Manufacturer's packaging complete with installation instructions. 
C. Provide wrapping or strippable coating to protect prefinished aluminum surfaces. 
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D. Replacements: In the event of damage, immediately make all repairs and 
replacements necessary to the approval of the Architect and at no additional cost to 
the Owner. 

 
1.5  Warranty: Provide three year Manufacturer's warranty to cover complete system for 

failure to meet specified requirements. 
 
PART 2 PRODUCTS 
 

2.1  Materials 
 

A. Extruded Aluminum: ASTM B 221, 6063 alloy, T5 temper. 
 
B. Touch-up primer for galvanized surfaces: FS TT-P-641. 
 
C. Fasteners, where exposed, shall be aluminum, stainless steel or zinc plated steel in 

accord with ASTM A 164. 
 
D. Perimeter anchors shall be aluminum or steel, providing and steel is properly 

isolated from the aluminum. 
 
E. Glazing gaskets shall be EPDM elastomeric extrusions. 
 
F. Single acing entrance frame weatherstripping shall be a non-porous, polymeric material. 
 
G. Fabricated Components 

1.  General 
a. All assemblies for this Work, unless otherwise specifically approved by the 

Architect, shall be the product of one Manufacturer. 
b. All exterior frames and doors shall be of thermal break construction. Mullion 

and perimeter gutters shall be separated from mullion and perimeter faces by 
PVC members eliminating all metal to metal contact between exterior and 
interior of the frame so that it will perform in such a manner that condensation 
will first appear on the glass before the metal. 

2.  Exterior Framing System: 4-1/2 inch deep by 2 wide profile of Kawneer TRI-FAB-VG-
451-T; extruded aluminum alloy, ASTM B 221; thermally broken with interior portion of 
frame section completely insulated; complete with extruded aluminum security type 
snap-in glass stops for sidelights and transom lights, of profile to suit frame section.  
Verticals to be SSG Type Exterior Butt-Glazed.  

3. Interior Frames: 4-1/2 inch deep by 1-3/4 inch wide profile Kawneer Tri-Fab II 451; of 
extruded aluminum alloy; ASTM B 221 complete with extruded aluminum security type 
snap-in glass stops for sidelights and transom lights, of profile to suit frame section. 

4. Curtain Wall Frames: 7 1/2 inch total deep by 2 1/2 inch wide profile Kawneer 1600 
series with extruded aluminum security type snap-in glass stops for sidelights and 
transom lights, of profile to suit frame section.  Size for required wind loading.  

5. Doors: Of extruded aluminum alloy; ASTM B 221; wide stile, Kawneer 500, 1-3/4 
inches thick with 5 inch wide vertical stiles, 5 inch wide top rail and 6 ½ inch wide 
bottom rail; for 1 inch exterior glass and ¼ inch thick interior glass secured with 
snap-in glazing splines.  

6. Door, Sidelight and Transom Light Glass: Exterior and Interior located; thickness and 
type same as doors as called for in these Specifications. 
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H.  Finish 
1. All exposed framing surfaces shall be free of scratches and other serious blemishes. 

Aluminum moldings shall be given a caustic etch followed by an anodic oxide 
treatment to obtain; 
a.  Anodized Finish Permanodic coating conforming to Aluminum Association 

Standard AA-M12 C22 A44, Bronze. 
2. Concealed Steel Items: Galvanized in accord with ASTM A 386 to 2 ounces per 

square foot. 
3. Apply one coat of bituminous paint to concealed aluminum and steel surfaces in 

contact with cementitious or dissimilar materials. 
 

I.  Hardware 
1. Weatherstripping, sweep strips, thresholds, hinges: Manufacturer's 

recommended standard type. 
2. Hinges:  Full length piano, heavy duty. 
3. Push/Pulls: Designer style 1" offset tube each face, 12” long. 
4. Panic Device: Panic device per Section 08 71 00 to be provided by Aluminum 

Entrance Contractor per hardware schedule for aluminum entrance doors. 
5. Closer: Heavy-Duty type. 
6. Cylinder Lock: 5 pin mortised 
7. Security strike as shown as security on hardware schedule; wiring by Electronic 

Systems Contractor. 
8. Prepare doors to meet requirements of electronic systems swipe card entry security 

systems. 
9. Push bottom door opener by Aluminum Door Contractor per Section 08 71 00  2.1 P 
 

J.  Other Materials: All other materials, not specifically described but required for a complete 
and proper installation shall be new, first quality of their respective kinds and subject to 
approval of the Architect. 

 
2.2  Acceptable Manufacturers:  
 

A. Kawneer 
 
B. U. S. Aluminum 
 
C. EFCO  

 
D. CMI Architectural Products 

 
E. Tubelite 
 
 

2.3  Fabrication 
 

A. Fabricate aluminum doors and frames to allow for clearances and shim spacing 
around perimeter of assemblies to enable installation. 
 

B. Fabricate aluminum sills, head jamb, jamb closures at exposed precast, insulation as all 
doors and sash terminations, caps at extended sills, etc, as shown on Drawings. 
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C. Provide anchorage devices to securely and rigidly fit door and frame assemblies in 
place. 

 
D. Accurately and rigidly fit together joints and corners. Match components ensuring 

continuity of line and design. Ensure joints and connections are flush, hairline and 
weatherproof. 

 
E. Provide for moisture entering joints and condensation occurring within frame 

construction to drain to exterior. 
 
F. Make provision for hardware and provide required internal reinforcing. 
 
G. Shop prefabricate all doors and frames into complete units. 
 
H. Fabricate in strict accord with the approved Shop Drawings and the Manufacturer's 

published recommendations. 
 
I. Weld or mechanically fasten along entire line of contact on the unexposed side. 
 
J. No discoloration of the face after anodizing will be acceptable. 

 
PART 3 EXECUTION 

 
3.1  Surface Conditions 

 
A.  Inspection 

1. Prior to all Work of this Section, carefully inspect the installed work of all other trades 
and verify that all such work is complete to the point where this installation may 
properly commence. 

2. Verify that doors and frames may be installed in complete accord with the original 
design and the approved Shop Drawings. 

3. Assure that frame openings correspond to dimensions of frame furnished. 
4. Beginning of installation means acceptance of existing conditions. 

 
B.  Discrepancies 

1. In the event of discrepancy, immediately notify the Architect. 
2. Do not proceed with installation in areas of discrepancy until all such discrepancies 

have been fully resolved. 
 

3.2 Preparation 
 

A. Verify all measurements at the job site prior to fabrication. 
 
3.3 Installation 

 
A. Install aluminum doors and frames in accord with Manufacturer's recommendations. 

Ensure assemblies are plumb, level and free of warp or twist. Maintain dimensional 
tolerances and alignment with adjacent work. 

B. Use sufficient anchorage devices to securely and rigidly fasten door and frame 
assemblies to the building. 
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C. Install all members with adequate provision for settling, expanding and contracting 
to occur without breaking glass. 
 

D. Install hardware in accord with Manufacturer's recommendations, using proper 
templates. Adjust operating hardware. 

 
E. Install batt insulation in shim spaces around perimeter of door and frame assemblies, 

to maintain continuity of thermal barrier. 
 
F. Install perimeter sealant and related backing materials in accord with workmanship 

and installation requirements indicated in Section 07 92 00. 
 

3.4  Adjustment and Cleaning 
 
A. Remove protective material from prefinished aluminum surfaces. 
 
B. Remove dirt from exposed surfaces using a solution of mild detergent in warm water, 

applied with soft, clean wiping cloths. Take care to remove dirt from corners. Wipe 
surfaces clean. 

 
C. Remove excess sealants or glazing compounds from exposed surfaces by moderate 

use of mineral spirits or other solvent acceptable to sealant Manufacturer. 
 
D. Touch up marred or abraded surfaces to match original finish. 
 
E. Adjust moving parts for smooth operation. 
 
F. Remove debris from project site. 

 
* * * * * * * * * * * * * 
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SECTION 08 71 00 HARDWARE 
 
SCOPE     Applicable provisions of the General and Supplementary Conditions and 

Division 1 govern work under this Section. 
 
INDEX 1.1 Description 2.2 Acceptable Manufacturers 

1.2 Quality Assurance 3.1 Deliveries 
1.3 Submittals 3.2 Installation  
1.4 Product Delivery, Storage and Handling  3.3 Inspection of Installation 
2.1 Materials 3.4 Setup & Training 
  

PART 1 GENERAL  
 

1.1  Description 
 

A. Work Included: The required hardware for doors is indicated on the Drawings in the 
form of a hardware schedule; in addition provide hardware for all cabinetwork. 

 
B. Related Work Specified Elsewhere 

1. Architectural woodwork Section 06 40 00 
2. Installation on metal doors and frames Section 08 11 00 
3. Aluminum Entrances and Storefronts Section 08 41 13 

 
1.2 Quality Assurance 

 
A. Qualification of Supplier: The finish hardware supplier will employ a hardware 

consultant who will prepare all submittals and be available to the Owner for 
consultation should any problems arise during the course of the work; this consultation 
will be at no additional cost to the Owner. The hardware consultant shall check all 
installations and report to the Architect. 

 
B. Quality of Hardware: All hardware will meet applicable materials and finishes standards 

of the Builders' Hardware Manufacturer's Assn., ANSI A156, and Underwriters' 
Laboratory for all hardware in fire rated assemblies. 

 
C. Reference Standards 

1.  American National Standards Institute (ANSI): 
a. A115.1 - Door and Frame Preparation for Mortise Door Locks for 1-3/4 inch Doors. 
b. A115.2 - Door and Frame Preparation for Bored or Cylindrical Locks 

for 1-3/4 inch Doors. 
c. A115.4 - Door and Frame Preparation for Lever Extension Flush Bolts. 
d. A115.5 - Frame Preparation for 181 & 190 Series Deadlock Strikes. 
e. A115.9 - Door and Frame Preparation for Closer, Offset Hung, Single Acting. 
f. A115.13 - Door and Frame Preparation for Tubular Deadlocks. 
g. A115.14 - Preparation for Standard Steel Doors for Open Back Strikes. 
h. A156.1 - Butts and Hinges. 
i. A117.1 Accessible and Usable Buildings and Facilities.  
j. A156.2 - Locks and Lock Trim. 
k. A156.3 - Exit Devices. 
l. A156.4 - Door Controls (Closers).  
m. A156.6 - Architectural Door Trim. 
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n. A156.7 - Template Hinges. 
o. A156.8 - Door Controls (Overhead Holders). 

 
1.3  Submittals: Within 35 days after award of Contract, and before any of the materials of 

this Section are delivered to the job site, submit complete to the Architect in accordance  
with these Specifications; the following: 

 
A.  Samples 

1. Submit samples of each type of hardware required for job. 
2. Indicate required style and finish. 

 
B.  Shop Drawings and Product Data 

1. Submit Shop Drawings and product data for each style of hardware. 
2. Indicate locations and mounting heights of each type of hardware. 
3. Supply templates to door and frame manufacturers to enable proper and accurate 

sizing and locations of cutouts for hardware. 
 

C.  Material List: Before any finish hardware is ordered for this work, submit to the Architect, 
for approval, a complete list of all finish hardware proposed to be furnished, giving 
Manufacturer's name, catalog number with a picture of each item. 

 
D.  Operation and Maintenance Data: Provide Architect with Manufacturer's parts list 

and maintenance instructions for each type of hardware supplied and necessary 
wrenches and tools required for proper maintenance of hardware. 

 
1.4 Product Delivery, Storage and Handling 

 
A.  Protection: Use all means necessary to protect the materials of this Section before, 

during and after installation and to protect the installed work and materials of all other 
trades. 

 
B.  Packaging 

1. Furnish all finish hardware with each unit clearly marked or numbered in accord with 
the Hardware Schedule. 

2. Pack each item complete with all necessary pieces and fasteners. 
3. Properly wrap and cushion each item to prevent scratches during delivery and 

storage. 
 

C.  Delivery: Deliver all finish hardware to the installers in a timely manner to ensure orderly 
progress of the total work. 

 
D.  Replacements: In the event of damage, immediately make all repairs and 

replacements necessary to the approval of the Architect and at no additional cost to 
the Owner. 

 
PART 2 PRODUCTS 
 

2.1  Materials: All Hardware Finish is to be US10B (#613) – Oil Rubbed Bronze on all 
hardware except locksets.  Lockset finish to be #643e – Aged Bronze.  
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A.  General 
1. Provide items as listed in this Section, complete to function as intended. 
2. Furnish all finish hardware with all necessary screws, bolts and other fasteners 

of suitable size and type to anchor the hardware in position securely. 
3. Furnish fastenings where necessary with expansion shields, toggle bolts, hex bolts 

and other anchors approved by the Architect, according to the material to which the 
hardware is to be applied and the recommendations of the hardware manufacturer. 

4. Design: All fastenings shall harmonize with the hardware as to material and finish. 
5. Fire label approved hardware to be used on all fire rated doors. 
 

B.  Hinges: 5 knuckle, button tip, full mortise, template type, butts with non-rising loose 
pins. See schedule for ball bearings. Finish 4-1/2 X 4-1/2. 

 
C.  Closures: Furnish flat rectangular type closures with covers. Size all closers in accord 

with the Manufacturer's recommendations and good standard practice. All surface 
mounted closures shall be the product of a single manufacturer. Hold opens and door 
stops where scheduled. 

 
D.  Door Holders: Surface mounted or integral with door closure where applicable. 
 
E. Panic Hardware: Cylinder bolts and latches per schedule.  Panic hardware at 

aluminum doors by aluminum door contractor. 
1. For single doors scheduled as “Panic – NL”, supply door pull as specified below 

and panic hardware with night latch function.  Von Duprin – #99NL-OP type, fire 
hardware where scheduled, finish to be 313AN Dark Bronze. 

2. For double doors scheduled as “Panic – NL”, supply door pull as specified below and 
panic hardware with night latch function.  Surface mounted vertical rod.  Von Duprin 
– #9927NL-OP type, fire hardware where scheduled, finish to be 313AN Dark 
Bronze. 

3. For single doors scheduled as “Panic – L”, supply integral panic hardware and 
lever.  Von Duprin -- #99L-06 type, fire hardware where scheduled, finish to be 
313AN Dark Bronze. 

4. For double doors scheduled as “Panic – L”, supply integral panic hardware and lever.  
Surface mounted vertical rod.  Von Duprin -- #9927L-06 type, fire hardware where 
scheduled, finish to be 313AN Dark Bronze. 

 
F.  Door stops: 

1. Wall mounted, rubber tipped, mount level with knob. 1" projection. 
2. Floor mounted: cast dome type, rubber cushion. 
3. Door mounted: Rubber tipped, 3-3/4" projection, mount where shown. 
4. Integral with closer where scheduled. 
 

G.  Push-pull: Designer style 1" offset tube - Rockwood #107X70B with Rockwood #70B 
push plate. 

 
H. Kick-plates: Colored plastic to match Hardware. 
 
I.  Lockset 

1. Best Locks: 9K Series, or equal function as scheduled, lever style 15, Rose style D, 
finish to be bronze. 
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2. Schlage Locks: ND Series, function as scheduled, lever style "Rhodes", finish to be 
bronze. 

 
J.  Soundstop: Tear drop shape, Zero #188N or equal. 
 
K. Door sweeps: On schedule listed as door sweep type, Hager #747S to isolate sound 

from vehicle areas. 
 
L.  Weatherstrip: Zero 626 aluminum to sizes, color and profiles to fit door application 

and hardware color. 
 
M.  Name Plates: ABS plastic with raised lettering. White letters; background color - 

selected from standard palette and symbols. ADA approved signs at toilet rooms. See 
drawings for details. 

 
N.  Threshold: Saddle type, aluminum 6063-T5 mill finish, aluminum color, size 4" X 1/2". 

O.  Keying 
1. All cylinders shall be construction masterkeyed. No substitutions will be allowed. 
2. Master key all locks in accord with Owner's Master Key system. 
3. Perform all keying at the factory. Have construction Master Keys only delivered to 

the job site. Send all other keys, tagged and identified directly to the Owner by 
registered mail. Stamp all permanent keys and key blanks: "Do Not Duplicate". 

4. Deliver two keys for each type of lock plus two master keys. 

P. Electric strikes: H.E.S. 1003 Series, compatible with scheduled frames. 
 

Q. Automatic door operators and entry and exit radio controlled push plates. 
1.  Stanley Magic Access operators including headers, control boxes and arms or equal, 

One (1) each per doors #1 and #2. 
2.  24V Radio receivers or equal; One (1) each per doors #1 and #2. 
3.  4 -1/2" Radio controlled push plates; Two (2) each per doors #1 and #2. 
4.  Color – Dark Bronze 

  2.2   Acceptable Manufacturers 
A. Exit Devices Russwin, Von Duprin 
B.  Push-Pull Brookline, Dor-Line, Russwin, Hiawatha,  
  Rockwood 
C. Cylinder Schlage, Corbin 
D. Closer LCN, Norton 
E. Wall Stop Ives, Corbin Russwin 
F. Threshold Brookline, Reese, Zero 
G. Hinges Hager 
H. Weatherstrip Zero, Gossen 
I. Kickplates Brookline 
J. Locksets Best Access Systems, Schlage 
K. Door Holders Glynn-Johnson, Russwin 
L. Soundstops National Guard Products, Zero 
M. Door Sweeps National Guard Products, Zero 
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PART 3 EXECUTION 
 

3.1  Deliveries: Stockpile all items sufficiently in advance to ensure their availability and make 
all necessary deliveries in a timely manner to ensure orderly progress of the total work. 

 
3.2  Installation 

 
A. Install all hardware securely in place, test, oil, grease, adjust for perfect operation. 

 
B. Maintain following mounting heights for doors, from finished floor to center line of 

hardware item: Conform to applicable codes for accessibility requirements. 
1.  Hinges 

a. Top - 5 inches from head of frame to top of hinge. 
b. Bottom - 10 inches from finished floor to bottom of hinge. 
c. Intermediate - centered between top and bottom hinges. 
d. On Dutch doors - 5 inches from head of frame to top of hinge; 10 inches from 

finished floor to bottom of bottom hinge. 5 inches from split line to top and bottom 
respectively of lower and upper intermediate hinges. 

2.  Unit and integral type locks and latches - 38 inches to centerline of knob. 
3.  Deadlocks - 48 inches to centerline of cylinder. 
4.  Panic hardware - 38 inches to centerline of cross bar. 
5.  Door pulls - 42 inches to center of grip. 
6.  Push-pull bars - 42 inches to centerline of bar. 
7.  Arm pulls - 47 inches to centerline. 
8.  Push plates - 48 inches to centerline of plate. 
9.  Roller latches - 45 inches to centerline. 
10. Nameplates - 60 inches to centerline, on wall adjacent to latch side of door. 

 
3.3  Inspection of Installation: Upon completion of the installation, and as a condition of its 

acceptance, deliver to the Architect a report signed by the hardware consultant stating 
that the consultant's inspection was made, that all adjustments recommended have 
been complete, and that all finish hardware furnished under this Section has been 
installed and is in optimum working condition. 

 
3.4  Setup and Training: Upon completion of the installation of the electronic access 

hardware, install software and card encoder on site. Provide on site training and one-
year of telephone support. 

 
* * * * * * * * * * * * * 
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SECTION 08 80 00 GLAZING 
 
SCOPE     Applicable provisions of the General and Supplementary Conditions and 

Division 1 govern work under this Section. 
 
INDEX 1.1 Description 2.2 Acceptable Manufacturers 

1.2 Quality Assurance 2.3 Fabrication 
1.3 Submittals 3.1 Surface Conditions  
1.4 Product Delivery, Storage and Handling 3.2 Preparation 
1.5 Job Conditions  3.3 Installation 
1.6 Warranty 3.4 Protection of Completed  
2.1 Materials  Work 
 3.5 Cleaning 
 

PART 1 GENERAL  
 

1.1  Description 
 

A. Work Included: Glass and glazing required for this Work includes tempered and regular 
plate glass; insulating glass; wire glass and safety glass; and bronze tint insulating glass; 
glass mirrors; glass doors; and glass sound seal. 

 
B. Related Work Specified Elsewhere 

1. Joint sealers Section 07 92 13 
2. Metal doors and frames Section 08 11 00 
3. Aluminum entrances and storefronts Section 08 41 13 

 
1.2  Quality Assurance 

 
A. Qualifications of Manufacturers 
 
B. Qualifications of Installers: Provide at least one person who shall be thoroughly trained 

and experienced in the skills required, who shall be completely familiar with the 
referenced standards and the requirements of this Work, and who shall personally direct 
all installation performed under this Section of these specifications. 

 
C. Requirements of Regulatory Agencies: Install glass and glazing to meet requirements of 

State and Federal Building Codes. 
 
D. Source Quality Control 
 
E. Reference Standards 

1. American National Standards Institute (ANSI): 
a.  Z 97.1, Safety Performance Specifications and Methods of  

Test for Safety Glazing Material Used in Buildings 
2. American Society for Testing and Materials (ASTM):  

a. E 84, Surface Burning Characteristics of Building Materials. 
3. Federal Specifications (FS): 

a. DD-G-451, Glass, Float or Plate, Sheet, Figured (Flat, for Glazing, Mirrors and 
Other Uses). 
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b. DD-G- 1403, Glass, Plate (Float), Sheet, Figured, and Spandrel (Heat 
Strengthened and Fully Tempered). 

c. TT-S-230 ,  Sealing Compound: Synthetic Rubber Base, Single 
Component, Chemically Curing for Caulking, Sealing and Glazing in 
Building Construction. 

d. TT-S-1543, Sealing Compound: Silicone Rubber Base (for Caulking, Sealing 
and Glazing in Buildings and Other Structures). 

4. Conform to Flat Glass Marketing Association (FGMA) Glazing Manual and Glazing 
Sealing Systems Manual for glazing installation methods. 

5 .  Sealed Insulating Glass Manufacturers Association (SIGMA):  
a. 6 4 - 7 - 2 ,  Specification for Sealed Insulating Glass Units. 

 
1.3  Submittals: Within 35 days after award of Contract, and before any of the materials of 

this Section are delivered to the job site, submit complete to the Owner in accordance  
with these Specifications; the following: 

 
A. Shop Drawings: Sections and details of glass installation at framing members such as 

head, mullions, transoms, jambs and sills. Provide schedule of sizes, quantities, 
locations and mounting methods. 

 
B. Manufacturer's Literature 

1. Manufacturer's descriptive data of glass materials. Provide structural, physical and 
environmental characteristics, size limitations, and special handling or installation 
requirements. 

2. Provide data on glazing sealant identifying available colors. 
 

1.4  Product Delivery, Storage and Handling 
 

A.  Protection 
1. Use all means necessary to protect the materials of this section before, during and 

after installation and to protect the installed work and materials of all other trades. 
2. Keep glass free from contamination by materials capable of staining glass. 
 

B.  Delivery of Materials 
1. Deliver glass with Manufacturer's labels intact. Do not remove labels until glass has 

been installed. 
2. Deliver glazing compounds and sealants in Manufacturer's unopened, labeled 

containers. 
C.  Replacements: In the event of damage, immediately make all repairs and 

replacements necessary to the approval of the Owner and at no additional cost to the 
Owner. 

 
1.5  Job Conditions 
 

A.  Environmental Requirements 
1. Perform glazing when ambient temperature is above 40 degrees F. 
2. Perform glazing on dry surfaces only. 
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1.6  Warranty 
 

1. The subcontract for the glass will not be approved by the Owner until the 
subcontractor has submitted to the Owner, for approval, the proposed warranty on 
the glass material to be supplied. This warranty should be supplied to the Owner on 
execution of the General Contract. This warranty should cover a period of 5 years. 

2. Include coverage of sealed glass units from seal failure, interpane dusting or 
misting and replacement of same. 

3. Mirror warranty to cover glass and coating against discoloration or manufacturing 
defects and against failure from mastic. 

 
PART 2 PRODUCTS 
 

2.1  Materials 
 

A.  Glass 
1.  Float Glass: FS DD-G-451; Type I, Class 1, quality; 1/4" and 3/8" inch thick. 
2.  Safety Glass: FS DD-G-451 and FS DD-G-1403; Type I; All floor to ceiling glass to 

be 3/8 inch tempered clear or bronze tint per elevations, all other interior glass walls 
to be 1/4" tempered clear or tint per elevations. 

3.  Safety Glass: FS DD-G-1403; Kind HS, Condition A. Type I, 1/4 inch thick minimum 
clear. 

4.  Tinted Glass: Float and safety glass - Bronze tint heat absorbing: FS DD-G-451 
and FS dd-G-1403 Style A. Type I, Class 2 - 1/4" inch thickness. 

5.  Insulated Glass Units: Double pane units with edge seal; outer pane 1/4 inch Bronze 
tint, inner pane 1/4" clear, 1/2 inch interpane space purged with inert argon gas. Total 
unit thickness 1 inch. Low emissivity, #3 surface. Tempered pane each face where 
required by 1.2.C or if shown on Drawings or specified in addition to above code 
reference. 
Insulating glass to meet the following requirements: 
a. Transmittance: average daylight -44%; solar -35%; UV – 23% 
b. External reflectance: average daylight -8%; solar – 7%. 
c. Winter U-Value – 0.30 
d. Shading coefficient – 0.53 
e. Relative heat gain - 111 

6.  Exterior and interior glass edge finished for silicone butt glazing. 
a.  Silicone Sealant: FS-S-1543, Type II, Class A, single component neutral cure 

medium modulus silicone for butt glazing, color as selected by Owner. 
b. Urethane Sealant: FS S-230-6, Type II, Class A, single component polymer for 

general glazing, color as selected by Owner. 
7. Spandrel Glass: Ceramic frit type to match tinted glass. 
8.  Fire Rated Glass: Fire-protection-rated glazing suitable for use in a rated door 

assembly as scheduled.  SuperLite I-XL by Safti First, 60 minute rated, or equal.  
 

B.  Glazing Accessories 
1. Setting Blocks: Neoprene; 70-90 Shore A durometer hardness; 4 inches long by 

3/8 inch wide by 1/4 inch high, chemically compatible with sealant used. 
2. Spacer Shims: Neoprene; 50 Shore A durometer hardness; 3 inches long by 1/4 inch 

wide by 1/4 inch thick; self adhesive one face, chemically compatible with sealant used. 
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3. Glazing Tape: Preformed butyl compound; 10-15 Shore A durometer hardness; 
coiled on release paper; Size and spacers where recommended by manufacturer; 
black color. 

4. Glazing Splines: Resilient polyvinylchloride extruded shape to suit glazing channel 
retaining slot; color as selected. 

5. Glazing Clips: Manufacturer's standard type. 
6. Filler Rod: Compressible synthetic rubber of foam, chemically 

compatible with sealant use. 
7. Primer-Sealers and Cleaners: As recommended by glass Manufacturer. 

 
2.2  Acceptable Manufacturers 

 
A.  Glass: SIGMA Member 
 
B.  Glazing Compound: Tremco 

1. Butt glazing: Silicone sealant: Spectrum 2 
2. Standard glazing: Dymonic 

 
C. Substitutions: Under provisions of Section 01 60 00.  

 
D. Wausau Window and Wall System 

 
2.3  Fabrication 

 
A. Glass: All glass shall bear labels showing strength, thickness, type and quality and shall 

be relatively distortion free with all distortion waves in the horizontal direction and shall be 
in the following qualities. 

 
B. Interior Glazing: Door lites all tempered; 1/4 inch clear, tint, or frosted per door 

schedule: fixed lites 1/4 inch clear or tint plate tempered below eye level; 3/8 inch and 
1/4 inch clear or tint plate, edges for butt glazing. 
1. Tinting Schedule 

a. Provide Clear Glass at all interior glass 
b. Provide Bronze tinted glass at all interior glass 

 
C. Exterior Glazing 

1. Windows: One inch Bronze tint insulating. 
2. Doors and sidelites: One inch insulating tempered. 
3. Edges for butt glazing. 

 
D. Tempered Glass: Where tempered insulating glass is called for, both lites will be 

tempered. 
 
E. Insulating Glass: Exterior insulating glass construction shall be; 1/4 inch Bronze exterior, 

1/2 inch air space and 1/4 inch clear interior lite. Low emensitivity #3 surface, inert argon 
gas, tempered where specified or required. Edges for butt glazing at all windows with 
two panes. 
 
 
 
 



Highway Satellite Building-Albion 

RFB #319032  GLAZING 
  08 80 00-5 

 
PART 3 EXECUTION 
 

3.1  Surface Conditions 
 

A.  Inspection 
1. Prior to all Work of this Section, carefully inspect the installed work of all other trades 

and verify that all such work is complete to the point where this installation may 
properly commence. 

2. Verify that all glazing may be performed in accord with all pertinent codes and 
regulations, the original design and the reference standards. 

3. Check that glazing channels are free of burrs, irregularities and debris. 
4. Check that glass is free of edge damage or face imperfections. 
5. Do not proceed with installation until conditions are satisfactory. 
6. Beginning of installation means acceptance of substrate. 

 
B.  Discrepancies 

1. In the event of discrepancy, immediately notify the Owner. 
2. Do not proceed with installation in areas of discrepancy until all such discrepancies 

have been fully resolved. 
 

3.2  Preparation 
 

A.  Field Measurements 
1. Measure size of frames to receive glass. 
2. Compute actual glass size, allowing for edge clearances. 

 
B.  Preparation of Surfaces 

1. Remove protective coatings from surfaces to be glazed. 
2. Clean glass and glazing surfaces, to remove dust, oil and contaminants and wipe dry. 
3. Seal porous glazing channels or recesses. 
4. Prime surfaces scheduled to receive sealant. 

 
3.3  Installation - Application - Erection 

 
A.  General 

1.  Positioning Glass 
a. Orient pattern and draw of glass pieces in same direction. 
b. Place glass waves parallel to floor. 
c. Set smooth side to exterior. 

2. Do not cut, seam, nip or abrade tempered, heat strengthened, coated or insulating 
glass. 

3. Slope exterior surfaces of gaskets, tapes and sealant beads to provide for water 
runoff. 

4. All glazing materials must be compatible. 
5. Provide weep holes to remove all water from the glazing assembly. 

B.  Exterior Dry Method (Preformed Glazing) 
1. Cut glazing tape spline to length; install on glass pane. Seal corners by butting tape 

and dabbing with butyl sealant. 
2. Place setting blocks at 1/4 points. 
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3. Rest glass on setting blocks and push against fixed stop with sufficient pressure to 
attain full contact at perimeter of pane. 

4. Install removable stops without displacement of glazing spline. Exert pressure for full 
continuous contact. 

5. Trim protruding tape edge. 

C.  Interior Dry Method (Tape and Tape) 
1. Cut glazing tape to length and set against permanent stops, projecting 1/16 inch 

above sightline. 
2. Place setting blocks at 1/4 1/3 points. 
3. Rest glass on setting blocks and push against tape for full contact at perimeter of 

pane. 
4. Place glazing tape on free perimeter of pane in same manner described above. 
5. Install removable stop without displacement of tape. Exert pressure on tape for full 

continuous contact. 
6. Knife trim protruding tape. 
 

3.4 Protection of Completed Work 
 

A. Attach crossed streamers away from glass face. 
 
B. Do not apply markers to glass surface. 
 
C. Replace damaged glass. 

 
3.5 Cleaning 

 
A. Remove excess glazing compound from installed glass and frames. 
 
B. Remove labels from glass surface as soon as installed. 
 
C. Wash and polish faces of glass. 
 
D. Remove debris from worksite. 

 
* * * * * * * * * * * * * 
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SECTION 09 91 00 PAINTING 
 
SCOPE     Applicable provisions of the General and Supplementary Conditions and 

Division 1 govern work under this Section. 
 
INDEX 1.1 Description 2.3 Mixing and Tinting 

1.2 Quality Assurance 3.1 Surface Conditions 
1.3 Submittals 3.2 Preparation of Surfaces  
1.4 Product Delivery, Storage  3.3 Paint Application 
 and Handling 3.4 Reinstallation of 
1.5 Job Conditions Removed Items 
2.1 Materials 3.5 Cleaning Items 
2.2 Acceptable Manufacturers 3.6 Painting Schedules 

 
PART 1 GENERAL  
 

1.1  Description 
 

A.  Work Included 
1. The Painting Contractor shall furnish all material, labor and equipment required to 

complete all painting and finishing as shown on the Drawings, Plans and 
Specifications. 

2. The Painting Contractor shall examine the Specifications for the various other trades 
and shall thoroughly become familiar with all provisions regarding painting. All 
surfaces that are left unfinished by the requirements of other Specifications shall be 
painted or finished as a part of this Work. 

3. In general, paint all wood, metal surfaces, doors, frames, masonry; omit acoustic 
tile, aluminum and prefinished wood doors. 

4. Following Specifications cover complete painting, finishing of wood and other 
surfaces throughout interior and exterior of building, unless otherwise noted. 

5. Painting Contractor will include in his Bid the Painting of all cabinetwork and millwork 
supplies as part of the Millwork Contractor's Bid. 

6. The types of paint to be used and the number of coats to be applied are listed in the 
Painting Schedule in Part 3.7 of this Section of these Specifications. 

7. Furnish tools, ladders, scaffolding, and other equipment necessary for 
work completion. 

 
B.  Related Work Specified Elsewhere 

1. Prefinishing: Shop priming and factory prefinishing are required on some, but 
not all of the items described in other Sections of these Specifications. 

2. Structural Steel, Miscellaneous Metals and Metal Doors and Frames; one shop 
coat and touching up in field. 

3. Sealants and Caulking Section 07 92 13 
4. Gypsum Board System Section 09 29 00 
5. Painting of Exterior Roof Vents/Louvers Division 23 
 

C. Definitions 
1. The term "Paint", as used herein, includes enamels, paints, sealers, fillers, 

emulsions, and other coatings, whether used as prime, intermediate of finish coats. 
 
 



Highway Satellite Building-Albion   

09 91 00-2  RFB #319032 
PAINTING 

2. "Coats" described later are based on roller, brush or spray application. Above does 
not refer to processes that require spraying only for their application or where 
specifically specified to be sprayed. 

3. Conform to ASTM D16 for interpretation of terms used in this Section. 
 

1.2  Quality Assurance 
 

A.  Qualifications of Painters 
1. Maintain a crew of painters throughout the duration of the work who shall be qualified 

to fully satisfy the requirements of this Specification. 
2. Use only qualified journeyman painters for the mixing and application of paint on 

exposed surfaces. Apprentices may be employed to work under the direction of 
qualified journeymen, in accord with trade regulations. In the acceptance or rejection 
of installed painting, no allowance will be made for lack of skill on the part of painters. 

 
B.  Requirements of Regulatory Agencies 

1. Occupational Safety and Health and pollution Regulations: Conform to the Federal 
and State requirements for painting work applicable to this Project. 

2. Permits: Obtain and pay for any special permits required by local governmental 
agencies. 

 
C.  Reference Standards 

1.  American Society for Testing and Materials (ASTM):  
a.  D 16, Definitions of Terms Relating to Painting, Varnish, Lacquer and Related 

Products. 
2. In addition to complying with all pertinent codes and regulations, comply with 

"Standard (Type 1)" as defined by the Painting and Decorating Contractors of 
America in their "Modern Guide to Paint Specifications", current Edition. 

 
1.3  Submittals: Within 35 days after award of Contract, and before any of the materials of 

this Section are delivered to the job site, submit complete to the Owner in accordance  
with these Specifications; the following: 

 
A. Samples: Accompanying the materials list, submit to the Owner two copies of the full 

range of colors, textures and finishes available in each of the proposed products. 
 
B. Manufacturer's Recommendations: In each case where material proposed is not the 

material specified or specifically described as an acceptable alternate in this Section of 
these Specifications, submit for the Owner's review the current Manufacturer of the 
proposed material. 

C.  Material List 
1. A complete list of all materials proposed to be furnished and installed under this 

portion of the Work. 
2. This shall in no way be construed as permitting substitution of materials for those 

specified or approved for this Work by the Owner. 
 

D.  Color Charts: Include color charts for selection by Owner. 
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E.  Extra Stock: Upon completion of this portion of the Work, deliver to the Owner an extra 
stock of paint equaling approximately 10% of each color used in each coating material 
used, with all such extra stock tightly sealed in clearly labeled containers. Extra stock 
to be from batch mix furnished for Work. 

 
1.4  Product Delivery, Storage and Handling 

 
A.  Protection: Use all means necessary to protect the materials of this Section before, 

during and after installation and to protect the installed work and materials of all other 
trades. 

 
B.  Delivery of Materials: Deliver all paint materials to the job site in their original unopened 

containers with all labels intact and legible at time of use. 
 
C.  Storage of Materials 

1. Store only the approved materials at the job site, and store only in suitable and 
designated area restricted to the storage of paint materials and related equipment. 

2. Use all means necessary to ensure the safe storage and use of paint materials and 
the prompt and safe disposal of waste. 

3. Store paint materials at minimum ambient temperature of 45 degrees F. and a 
maximum of 90 degrees F., in well ventilated area, unless required otherwise by 
Manufacturer's instructions. 

 
D.  Handling Materials and Equipment 

1. Take precautionary measures to prevent fire hazards and spontaneous 
combustion. 

2. All soiled or used rags, waste and trash must be removed from the building each 
night and every precaution taken to avoid the danger of fire. 

3. Toxic Materials: 
a. Where toxic materials, including both toxic and explosive solvents are used, 

take appropriate precautions as a regular procedure, conforming to the 
Manufacturer's recommendations and to the requirements of the applicable 
safety regulatory agencies. 

b. In applying acid etch coating or solutions and toxic materials, provide 
ventilation and take protective measures to conform to the requirements of 
regulatory agencies. 

 
E.  Replacements: The painting trade is responsible for making repairs of their own Work 

when due to defective workmanship or materials. Repair of damaged paint finish caused 
by other trades will be done by this Contractor but paid for by the contractor causing 
such damage. See Section 01 70 00. 

 
1.5  Job Conditions 

 
A.  Environmental Requirements 

1. Comply with Manufacturer's recommendations as to environmental conditions 
under which coatings and coating systems can be applied. 

2. Do not apply finish in areas where dust is being generated. 
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3. Provide continuous ventilation and heating facilities to maintain surface and ambient 
temperatures above 45 degrees F. for 24 hours before, during and for 48 hours after 
application of finishes, unless required otherwise by Manufacturer's instructions. 

4. Do not apply exterior coatings during rain or snow or when relative humidity is 
above 50 percent, unless required otherwise by Manufacturer's instructions. 

5. Minimum Application Temperatures for Latex Paints: 45 degrees F. for interiors; 50 
degrees F. for exteriors; unless required otherwise by Manufacturer's instructions. 

6. Minimum Application Temperature for Varnish Finishes: 65 degrees F. for interior, 
unless required otherwise by Manufacturer's instructions. 

7. Provide lighting level of 80 foot candles measured mid-height at substrate surface. 
8. Do not do exterior work on unprotected surfaces if it is raining or moisture from any 

other source is present or expected before applied materials can dry or attain proper 
cure. 

9. Allow surfaces wetted by rain or other moisture source to dry and to attain 
temperatures and conditions specified before proceeding or continuing with coating 
application. 

 
B.  Protection 

1. Cover or otherwise protect finished work of other trades and surfaces not being 
painted concurrently or not to be painted. 

2. The Painting Contractor shall protect surfaces and objects inside and outside the 
building, as well as the grounds, lawns, shrubbery and adjacent properties against 
damage. The Painting Contractor shall be held responsible for damage to adjacent 
furnishings. 

3. Drop Cloths: Provide sufficient drop cloths, shields and protective equipment to 
prevent spray or drippings from fouling surfaces not being painted including surfaces 
within the paint storage and preparation areas. 

4. Exposed Concrete Floors: Floor slabs that will not be covered by other finishes will 
be protected against staining or damage by the work of the Painting Contractor. 
Repair of such damage may include replacement of the slab if so determined by the 
Architect or Owner. 

 
PART 2 PRODUCTS  
 

2.1  Materials 
 

A.  Select primary products of the coating system from products of a single manufacturer. 
 

B.  Secondary products not specified by name and required for the job such as oils, 
thinners, patching, compounds, putty, shall be "best grade" or "first line" products of a 
reputable manufacturer. 

 
C.  Compatibility 

1. All paint materials and equipment shall be compatible in use; finish coats shall 
be compatible with prime coats; prime coats shall be compatible with the 
surface to be coated; all tools and equipment shall be compatible with the 
coating to be applied. 

2. Thinners, when used, shall be only those thinners recommended for that 
purpose by the Manufacturer of the material to be thinned. 

3. All shop primers are required to be approved by finish coat paint manufacturer. 
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D.  Colors and glosses: All colors shall be as selected by the Owner and will be limited to 
not more than six paint colors in the total Work. 
1.  Colors of paints and stains match color chips submitted to the Owner. 

 
2.2  Acceptable Manufacturers 
 

A.  Materials selected for coating systems for each type surface shall be the product of a 
single manufacturer. 

 
2.3  Mixing and Tinting 

 
A. Deliver paints and enamels ready-mixed to job site. 
 
B. Accomplish job mixing and job tinting only when acceptable to the Owner. 
 
C. Fungicidal agent shall be incorporated into the paint by the Manufacturer. 
 

PART 3 EXECUTION 
 

3.1  Surface Conditions 
 

A.  Inspection 
1.  Prior to all Work of this Section, carefully inspect the installed work of all other trades 

and verify that all such work is complete to the point where this installation may 
properly commence. 

2.  Verify that paint finishes may be applied in strict accord with all pertinent codes and 
regulations and the requirements of these Specifications. 

3.  Examine surfaces schedules to receive paint and finishes for conditions that will 
adversely affect execution, permanence or quality of work and which cannot be put 
into an acceptable condition through preparatory work as included in Article 3.2 
Preparation. 

4.  If woodwork, metal or any other surface to be finished cannot be put in proper 
condition for finishing by customary cleaning, filling, sanding, dusting, puttying 
operation, notify Owner immediately for clarification. 

5.  Do not proceed with installation in areas of discrepancy until such discrepancies 
have been fully resolved. 

6.  Measure moisture content of surfaces using an electronic moisture meter. Do not 
apply finishes unless moisture content of surfaces are below the following 
maximums or as required by paint materials manufacturer: (submit written 
documentation by paint manufacturer). 
a. Plaster and Gypsum Wallboard: 12 percent. 
b. Masonry, Concrete and Concrete Unit Masonry: 12 percent. 
c. Interior Located Wood: 15 percent, measured in accord with ASTM D 2016. 

7.  Beginning of installation means acceptance of existing surfaces or substrate. 
 

3.2  Preparation 
A.  General 

1.  Protection: Prior to all surface preparation and painting operation, completely mask, 
remove or otherwise adequately protect all hardware, accessories, machined 
surfaces, plates, lighting fixtures and similar items in contact with painted surfaces, 
but not scheduled to receive paint. 
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2.  Priming: 
a. Spot prime all exposed nails and other metals which are to be painted with 

emulsion paints using a primer recommended by the Manufacturer of the coating 
system. 

b. Back prime interior trim before installation, with interior trim primer. 
3.  Cleaning: 

a. Before applying paint or other surface treatment, thoroughly clean all surfaces 
involved. 

b. Previously Painted Surfaces: 
(1) Remove all blistered, peeling and scaling paint to bare substrate. Remove 

heavy chalk by scrubbing with seal and water. Sand or etch any glossy 
areas and dust clean. Clean and spot prime any failed areas. Rinse clean 
and let dry. Any existing mildew on the surface must be completely killed 
and remove before applying paint. 

(2) Efflorescence should be removed from masonry surfaces. Rusted or abraded 
areas on painted metal should be thoroughly hand or power toll cleaned and 
spot primed. For optimum performance in more corrosive areas, entire metal 
surface should be abrasive blast cleaned. In all cases if the old paint shows 
poor adhesion, it shall all be removed and the entire surface primed. 

(3) Where new work joints existing work, prepare existing surfaces extending to 
the nearest break in the plane. 

(4) Wash surfaces with detergent and water or other solution as required to 
remove any accumulated dirt, oil, grease or other foreign matter which would 
impair bond or bleed through new finishes. After washing, rinse with water 
and allow to dry thoroughly. 

c. Schedule all cleaning and painting so that dust and other contaminants from 
the cleaning process will not fall on wet, newly painted surfaces. 

d. Work will be received broom clean only from General Contractor. Note protection 
and cleaning required by Painting Contractor. 

 
B.  Wood Surfaces 

1.  Cleaning: Clean all wood surfaces until they are free from dirt, oil and other foreign 
substances. Remove all pencil marks and grade stamps, sanding when a semi-
transparent finish is to be applied. All loose wood fibers or dust should be removed 
by brushing. 

2.  Smoothing: 
a. Unless specifically noted to be left rough, smooth all finished wood surfaces 

exposed to view, using the proper sandpaper, the dust off. 
b. Where so required, use varying degrees of coarseness in sandpaper to 

produce uniformly smooth and unmarred wood surfaces. 
3.  Dryness: Unless specifically approved by the Owner, do not proceed with the 

painting of wood surfaces 
 

C.  Masonry  
1. Fill cracks and irregularities with portland cement grout to provide uniform 

surface texture. 
2. Fill concrete masonry unit surfaces with block filler. 
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D.  Ferrous Metal Surfaces 
1.  Thoroughly clean all surfaces until they are completely free from dirt, oil, rust, scale 

or grease. When heavy coatings of scale are evident, remove by wire brushing or 
sandblasting; clean by washing with solvent. Apply a treatment of phosphoric acid 
solution, ensuring weld joints, bolts and nuts are similarly cleaned. Spot prime paint 
after repairs. 

2. Allow to dry thoroughly before application of paint. 
3. Shop Primed Steel Surfaces: Sand and scrape to remove loose primer and rust. 

Feather edges to make touch-up patches inconspicuous. Clean surfaces with 
solvent. Prime bare steel surfaces. Prime metal items including shop primed items. 

 
3.3  Paint Application 

 
A.  General 

1.  Workmanship: Very best, spread materials evenly, glow on smoothly without runs, 
sags, employ skilled mechanics. 

2.  Use materials only as specified by Manufacturer's direction label on container. 
3.  Where interior or exterior wood and metal are primed in the mill or ship, use material 

in every case same as the specified for such surfaces; use as per Manufacturer's 
directions for first or priming coat. 

4.  Finish door tops, bottoms, edges, same as balance of doors after they are fitted. 
5.  Cover surfaced to be stained with uniform stain coat; wipe off as required. 
6.  Sand smoothly woodwork to be finished with stain. Clean surface before proceeding 

with first coat application. Use fine sand paper between coats. Finish wood or metal 
to produce even, smooth finish. 

7. Do not apply finishes to surfaces that are not dry. 
8.  Each coat shall cover preceding coat, so that preceding coat shall not show through. 

Each coat of paint shall be slightly darker than preceding coat unless otherwise 
directed. Undercoats shall be tinted similar to finish coats. Color of priming shall be 
lighter than body coat. Body coat shall be same color but lighter than finish coat. 

9.  Paint all surfaces, except glass, flat concrete and similar items, not pre-finished and 
not called out as unfinished. 

10. Apply paint enamel stain and varnish with suitable brushes, or rollers, or spraying 
equipment. 
a. Rate of application shall not exceed that as recommended by paint Manufacturer 

for the surface involved. 
b. Keep brushes, and rollers, and spraying equipment clean, dry, free from 

contaminates and suitable for the finish required. 
c. Apply stain by brush. 

11. Finish coats shall be smooth, free of brush marks, streaks, laps or pile up of paints, 
and skipped or missed areas. 
a.  Finished metal surfaces shall be free of skips, voids or pinholes in any coat when 

tested with a low voltage detector. Test required on first application. 
12. Make edges of paint adjoining other materials or colors clean and sharp with no 

overlapping. 
13. Apply primer on all work before glazing. 
14. Refinish whole wall where portion of finish has been damaged or is not acceptable. 
15. Finish metal doors and frames to be Manufacturer's standard primed (not 

finish coated); finish coats by Painting Contractor. 
16. No overhead doors or rolling steel doors should be painted. Rolling steel door track 

and all tube steel door jambs are scheduled to be painted. 
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17. All ceilings to be painted except acoustical tile ceilings. See schedules. 
 

B.  Drying 
1. Allow sufficient drying time between coats. 
2. Modify the period as recommended by the material Manufacturer to suit adverse 

weather conditions. 
 

C.  Environmental Conditions 
1. Comply with the Manufacturer's recommendations as to environmental conditions 

under which the coating system may be applied. No painting allowed when 
temperatures are below 50 degrees F., above 120 degrees F. or with 90% or above 
relative humidity. 

2. Do not apply paint in areas where dust is being generated. 
 

D.  Defects: Sand and dust between coats to remove all defects visible to the unaided eye 
from a distance of five feet. 

 
E.  Dry Mil Thickness 

1.  General: Apply all coatings to the dry mil thickness indicated in the "Painting 
Schedule". In general all painted surfaces to have a DFT as listed unless noted 
otherwise. 

 
F. Recoating 

1. Whenever possible, notify Architect between coats. 
 
3.4  Reinstallation of Removed Items: Following completion of painting, in each space, 

promptly reinstall all items removed for painting or wall covering using only workmen 
skilled in the particular trade. 

 
3.5  Cleaning Up 

 
A.  General 

1. During profess of the Work, do not allow the accumulation of empty containers or 
other excess items except in areas specifically set aside for the purpose. 

2. Prevent accidental spilling of paint materials and in event of such spill, immediately 
remove all spilled material and the waste or other equipment used to clean up the 
spill, and wash the surfaces to their original undamaged condition, all at no additional 
cost to the Owner. 

3. Collect cotton waste, cloths and material which may constitute a fire hazard, place 
in closed metal containers and remove daily from site. 

4. Touch up and restore finish where damaged. 
5. Do not mar surface finish of item being cleaned. 
6. Leave storage space clean and in condition required for equivalent spaces in project. 

 
B.  Prior to Final Inspection: Upon completion of this portion of the Work visually inspect all 

surfaces and remove all paint and traces of paint from surfaces not scheduled to be 
painted. 
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3.6  Painting Schedule 
 

A.  Surfaces Not to be Painted. 
1. Pre-finished wall, ceiling and floor coverings. 
2. Items with factory applied final finish. 
3. Concealed ducts, pipes and conduit. 
4. Glass, flat concrete and similar items, not pre-finished. 
5. Ceramic tile, acoustical tile and plastic laminate. 

 
B.  Exterior Work (use only exterior quality materials)  

1.  Exterior Ferrous Metals: 
a. Touch-up: Rust-inhibitive waterborne acrylic primer, free of heavy metals; 
 Min. DFT: 2.5 - 5.0 mils 
 Min. Volume Solids: 44% 
b. 2nd Coat: Non-blocking, 100% acrylic gloss coating 
c. 3rd Coat: Non-blocking, 100% acrylic gloss coating; Min. DFT: 1.3 mils per coat; 
 Min. Volume Solids: 31%; 
 Sheen: 70-90 units at 60 degrees. 

 
C.  Interior Work 

1.  Interior Wood - transparent finish: 
a. First Coat: VOC compliant wiping stain; spreading rate: as needed to match 

Owner's sample. 
b. 2nd Coat: Polyurethane satin varnish 
c. 3rd Coat: Polyurethane satin varnish: 
 Min DFT: 1.7 mils per coat; 
 Min. Volume Solids: 41%; 
 Sheen: 20-35 units at 60 degrees. 

2.  Interior Wood - painted 
a. First Coat: 100% acrylic primer;  

Min. DFT: 1.6 mils; Min. Volume Solids: 39% 
b. 2nd Coat: Non-blocking, acrylic semi-gloss 
c. 3rd Coat: Non-blocking, acrylic semi-gloss Pencil Hardness 

(ASTM D3363): H or harder;  
Min. DFT: 1.3 mils per coat; 

 Min. Volume Solids: 33%; 
 Sheen: 35-45 units at 60 degrees. 

3.  Concrete (scheduled for epoxy) 
a. First Coat: 100% acrylic, alkali resistant primer;  

Min DFT: 3.0 mils; 
 Min Volume Solids: 37%; 
 Alkali Resistance: tolerance of PH levels up to 13. 
b. 2nd Coat: 2-component water based catalyzed epoxy 
c. 3rd Coat: 2-component water based catalyzed epoxy  

DFT: 2.5 - 3.0 mils per coat 
 Min Volume Solids: 38% (catalyzed) 
 Sheen: 20 - 30 units at 60 degrees. 

4.  Concrete Masonry Units: 
a. First Coat: Vinyl acrylic blockfiller 
 Min DFT: 8.0 mils; (50-90 sq.ft./gal) 
 Min Volume Solids: 53.5% 
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b. 2nd Coat: 2-component water based catalyzed epoxy 
c. 3rd Coat: 2-component water based catalyzed epoxy 
 Min DFT: 2.5 - 3.0 per coat; 
 Min Volume Solids: 38% (catalyzed) 

Sheen: 20-30 units at 60 degrees. 
5.  Concrete (scheduled for Latex - E) 

a. First Coat: 100% acrylic, alkali resistant primer 
 Min. DFT: 3.0 mils per coat Min. 

Volume Solids: 37% 
 Alkali Resistance: tolerance of PH levels up to 13 
b. Second Coat: Vinyl acrylic finish 
c. Third Coat: Vinyl acrylic eggshell finish 
 Min. DFT: 1.6 mils per coat Min. 

Volume Solids: 37% 
 Sheen: 10 - 20 units at 85 degrees 

6.  Concrete (scheduled for Latex - S) 
a. First Coat: 100% acrylic, alkali resistant primer 
 Min. DFT: 3.0 mils per coat Min. 

Volume Solids: 37% 
 Alkali Resistance: tolerance of PH levels up to 13 
b. Second Coat: Vinyl acrylic semi-gloss finish 
c. Third Coat: Vinyl acrylic semi-gloss finish 
 Min. DFT: 1.6 mils per coat Min. 

Volume Solids: 37% 
 Sheen: 25 - 35 units at 60 degrees 

7.  Concrete masonry units (scheduled for Latex - E) 
a. First Coat: Vinyl acrylic blockfiller 
 Min. DFT: 8.0 mils (75-125 sq.ft./gallon 
 Min. Volume Solids: 48% 
b. Second Coat: Vinyl acrylic eggshell finish 
c. Third Coat: Vinyl acrylic eggshell finish 
 Min. DFT: 1.6 mils per coat  
 Min. Volume Solids: 37% 
 Sheen: 10 - 20 units at 85 degrees 

8.  Concrete masonry units (scheduled for Latex - S) 
a. First Coat: Vinyl acrylic blockfiller 
 Min. DFT: 8.0 mils (75-125 sq.ft./gallon) 
 Min. Volume Solids: 48% 
b. Second Coat: Vinyl acrylic semi-gloss finish 
c. Third Coat: Vinyl acrylic semi-gloss finish 
 Min. DFT: 1.6 mils per coat  
 Min. Volume Solids: 37% 
 Sheen: 25 - 35 units at 60 degrees 

9. Interior Ferrous Metal: 
a. Touch-up: Rust-inhibitive waterborne acrylic primer, 
 free of heavy metals; Min. DFT: 

2.5 - 5.0 mils Min. Volume Solids: 
44% 

b. 2nd Coat: Non-blocking, acrylic semi-gloss 
c. 3rd Coat: Non-blocking, acrylic semi-gloss coating; Pencil Hardness 

(ASTM D3363): H or harder 
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 Min. DFT: 1.3 mils per coat; Min. 
Volume Solids: 33%; 

 Sheen: 35-45 units at 60 degrees. 
10. Interior Zinc-coated metal: 

a. First Coat: Rust-inhibitive waterborne acrylic primer, 
 free of heavy metals; 
 Min. DFT: 2.5 - 5.0 mils 
 Min. Volume Solids: 44% 
b. 2nd Coat: Non-blocking, acrylic semi-gloss 
c. 3rd Coat: Non-blocking, acrylic semi-gloss 
 Pencil Hardness (ASTM D3363): H or harder 
 Min. DFT: 1.3 mils per coat; Min. 

Volume Solids: 33% 
 Sheen: 35-45 units at 60 degrees. 

11. Exposed Overhead Work: 
a. Touch-up Rust-inhibitive Oil- Based acrylic primer, free of heavy metals. 
b. DFT: 2.5 - 5.0 mils 
c. Min. volume solids: 44% 
d. 2nd Coat: Oil- Based flat dryfall 
e. DFT: 3.0 - 5.0 mils 
f. Min. volume Solids: 40% 
g. Sheen: 0-5 at 80 degrees. 
 

D.  Finishing Mechanical and Electrical Equipment 
1. Paint in finished areas only and on exterior of building, exposed or visible galvanized 

metal ducts, hangers, sheet metal work, conduit boxes, brackets, collars, supports, 
exposed covered and uncovered plumbing, heating and other piping and conduit. 
See Mechanical and Electrical Drawings for extent of such work. Do not include 
painting of pipes, ducts, conduit, etc. in mechanical rooms and other unfinished 
areas unless specifically noted. 

2. Piping or ducts to be hidden above ceilings or in pipe chases will not be painted. 
3. Paint plumbing, heating, ventilating and electrical equipment not furnished with 

factory finish e.g. grilles, louvers, covers and access panels. Equipment furnished 
with a prime coat shall receive 2 coats of enamel in colors as selected. 

4. Paint bright metal portion and interior surfaces of ductwork convectors and 
baseboard heating cabinets that is visible through grilles and louvers with one coat 
of flat black paint to the limits of sight lines. Paint dampers exposed behind louvers, 
grilles and convectors and baseboard cabinets to match face panels. 

5. Remove oil or grease from piping and ductwork and apply one coat of primer 
compatible with surface being finished and with painting material being used for 
finished coats. 

6. In general, exposed covered or uncovered piping and ductwork will be finished with 
the same materials, number or finish coats of paint and color as the surface to which 
they are attached. 

7. Replace identification markings on mechanical or electrical equipment when painted 
accidentally. 

8. Paint both sides and edges of plywood backboards for electrical and 
telephone equipment before installing equipment. 

 
* * * * * * * * * * * * * 
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SECTION 13 34 19 METAL BUILDING SYSTEMS 
 
SCOPE Applicable provisions of the General and Supplementary Conditions and Division 

1 govern work under this Section. 
 

 
PART 1 GENERAL  
 

1.1 Description 
 
A. Work Included: This Specification covers the material for and the fabrication of metal 

buildings as described herein and shown on the Drawings. The materials to be furnished 
and installed shall include the structural framing, roofing panels, wall panels, fasteners, 
sealants, and/or caulking, accessories, anchor bolts, connections, gutters, downspouts, 
roof leaders, sleeves, insulation, and any other component parts for the metal building. 
This Contractor will also obtain approvals from all regulatory agencies and provide 
erection of the complete building. The structural design shall include bracing and 
reinforcing for all crane and conveyor loads. 

 
B. Related Work Specified Elsewhere 

1.  Concrete        Section 03 30 00 
2.  Masonry        Section 04 20 00 
3.  Steel Framing       Section 05 12 00  
4.  Sheet metal       Section 07 60 00 
5.  Glass and Glazing       Section 08 80 00 
6. Painting        Section 09 91 00 
7.  Plumbing        Division 22 
8.  HVAC        Division 23 
9.  Electrical        Division 26 

    
C. Work Installed but Furnished by Others: 

D. Work Furnished but not Installed 
1. Anchor bolts - base plates Section 03 30 00 

 
E. Description of System 

1.   Beam and Column Framing 
2.   Secondary Framing: Purlins, girts, eave struts, flange bracing, sill supports,       
 clips, and other items detailed. 
3. Roof System: Preformed metal panels of vertical profile, with girt, anchorage 

fasteners, insulation, liner sheets and accessory components as noted on drawings.   
 

F.  Definitions: Refer to "Metal Building Systems Nomenclature" of the Metal Building 

INDEX 1.1 Description 1.7 Warranties  
 1.2 Quality Assurance 2.1 Materials  
 1.3 Submittals 2.2 Acceptable Manufacturers n

 

 1.4 Product Delivery, Storage 2.3 Fabrication  
  and Handling 3.1 Surface Conditions 
   1.5  Job Conditions 3.2 Preparation 
   1.6  Alternatives 3.3 Erection 
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Manufacturers Association. 
1.2 Quality Assurance 

 
A. Qualifications of Manufacturers: The Manufacturer of the building system used shall have 

been in the manufacture of metal buildings for at least 5 years; shall have the capabilities 
of supplying the specified materials in the quantities required to meet the construction 
schedule; shall have full engineering capabilities to meet all design requirements; and 
shall be able to transport the material to the job site. 

 
B. Qualifications of Metal Building Contractor 

1. 5 years experience in the sale and erection of metal building type specified. 
2. A licensed supplier of the Manufacturer whose system is selected for the Work. 
3. Incorporated to do work as specified in applicable building codes. 
4. Have the resources necessary to maintain the construction schedule. 

 
C. Qualifications of Installer 

1. A firm with a least 5 years experience in the type of work required that will be under 
the direct supervision of the metal building Contractor. 

2. Qualifications of Welders: AWS D 1.1 
 

D.  Design Criteria 
1. Structural Design 
 
    a. Design responsibility: The entire building system shall be designed by a  
        Registered Professional Engineer employed by the Manufacturer. Any system 
 required as specified in applicable Building Codes shall bear the   stamp of a 
 professional engineer registered in WI.  The system shown is given as a guide to 
 the required design.  The final design is the responsibility of this contractor.  Any 
 load changes to the footings will be the responsibility of this contractor and the 
 General Contractor. 

  b. Loading 
(1) Initial handling and erection stresses. 
(2)  All dead and live loads as specified on the Contract Drawings and as required             

 by the State of WI Building Code. 
(3)  All other loads specified for members where they are applicable. 
(4)  Wind load: Applied to the main frame as specified in the "Recommended    
       Design Practices Manual" of the Metal Building Manufacturers Association. 
(5)  Load combinations shall be: 

(a) Dead load plus live load. 
(b) Dead load plus wind load. 
(c) Dead load plus live load plus wind load. 

(6) Equipment loads etc. shown on Roof Framing Plan and HVAC drawings. 
(7) No live load reductions allowed in computing column loads for future floors. 
(8) Exterior wall and roof system to withstand imposed loads with maximum  
      allowable deflection of span: L/360 for the office addition and L/240 for the 

west bay addition. 
2. Provide drainage to exterior for water entering or condensation occurring 

within cladding system. 
 

 3.    Assembly to permit movement of components without buckling, failure of joint  seals, 
 undue stress on fasteners or other detrimental affects, when subject to temperature 
range of minus 20 to plus 100 degrees F. 
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        4.    Size and fabricate wall and roof systems free of distortion or defects detrimental to 
 appearance or performance. 

5.  Permissible Design Deviations: 
 a.   Design deviations will be permitted only after the Engineer's written approval of the  
       Manufacturer's proposed design supported by complete design calculations and    
       Drawings. 
b. Design deviations shall provide an installation equivalent to the basic intent without  
       incurring additional cost to the Owner. 

 
E. Allowable Tolerances: American Institute of Steel Construction, "Code of Standard 

Practice of Steel Buildings and Bridges". 
 
F. Source Quality Control 
         1.   Material Compliance: Manufacturer will supply on request of Engineer, certificates    

   showing mechanical, physical and strength properties of all materials supplied. 
2.   Inspection of Welds shall be in accord with AWS Building Code. 
3.   Inspection of Shop Painting: 

a. Surface preparation prior to painting shall be visually evaluated for degree of     
cleaning by comparison with SSPC pictorial standards. 

b. Measurement of dry film thickness of each coat of ship applied paint shall be in 
accord with ASTM D 1005. 

4. Inspection of field assembled high strength bolted construction shall be in accord with 
Section 6, AISC Specification for Structural Joints. 

 
G.    Reference Standards 

1.   Applicable Building Codes. 
2.  Metal Building Manufacturers Association (MBMA) 

a.    Metal Building Systems Manual 
b. Recommended Design Practices Manual 

3.   American Institute of Steel Construction (AISC) 
a.    Specifications for the Design, Fabrication, and Erection of Steel for Buildings. 
b. Code of Standard Practices for Steel Buildings and Bridges 

4.  American Welding Society (AWS) 
a.    Standard Code for Arc and Gas Welding in Building Construction 
b.    D 1.1, Structural Welding Code 

5. American Iron and Steel Institute (AISI) 
a.   Specification for the Design of Cold-formed Steel Structural Members 
b.   Design of Light Gage Steel Diaphragms 

6. Aluminum Association (AA) 
a.  Specification for Aluminum Structures 
b.    Aluminum Formed Sheet Building Sheathing Design Guide 

7. American Society for Testing and Materials (ASTM) 
a. A 1, Carbon-Steel Rails 
b. A 36, Structural Steel 
c. A 53, Pipe, Steel, Black and Hot-Dipped, Zinc Coated Welded and Seamless    

 Steel Pipe 
d. A 164, Electrodeposited Coatings of Zinc on Steel 
e. A 165, Electrodeposited Coatings of Cadmium on Steel 
f. A 233, 
g. A 307, Carbon Steel Externally Threaded Standard Fasteners 
h. A 325, High Strength Bolts for Structural Steel Joints 
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i. A 386, Zinc-coating (Hot-Dip) on Assembled Steel Products 
j. A 446, Steel Sheet, Zinc-Coated (Galvanized) by the 

Hot-Dip Process, Structural (Physical) Quality 
k. A 490, Quenched and Tempered Alloy Steel Bolts for Structural Steel Joints 
l.     A 500, Cold-Formed Welded and Seamless Carbon Steel Structural Tubing 

in Rounds and Shapes 
m     A 501, Hot-Formed Welded and Seamless Carbon Steel Structural Tubing 
n.     A 515, 
o.     A 525, Steel Sheet, Zinc-Coated (Galvanized) by the Hot-Dip Process,     
        General Requirements.  
p.     A 529, Structural Steel with 42,000 psi Minimum Yield Point 

8. American National Standards Institute (ANSI) 
a. B 27.2 
b. B 27.4 

     9. Commercial Standards (CS) 
a.      214, 

10. Federal Specifications (FS) 
a. HH-I-521, Insulation Blankets, Thermal, Mineral Fiber 
b. TT-E-496, Enamel, Semi-gloss, Rust-inhibiting 
c. TT-P-31, Paint, Oil: Iron-Oxide, Ready Mixed, Red and Brown 

 
1.3    Submittals: Within 35 days after award of Contract, and before any of the materials of 

this Section are delivered to the job site, submit complete to the Engineer in accordance 
with these Specifications; the following: 

 
A.   Samples: Submit color samples for approval. 

 
B. Shop Drawings: Before foundation work begins, submit Shop Drawings for all the Work to    
      be performed under this Section. 

1. Structural Steel: Show all shop and erection details including cuts, copes, 
connections, holes, cambers, loads, threaded fasteners, rivets, and welds. All welds, 
both shop and field, shall be indicated by AWS "Welding Symbols" A 2.0. Separate 
drawing sheet showing anchor bolt locations and installation. 

2. Erection Procedure: Submit descriptive data to illustrate the structural steel erection 
       procedure, including the sequence of erection and temporary staying and bracing. 
3. Welding procedure: Submit written description as required to illustrate each welding   
       procedure to be performed in specified Work. 
4. Field welding equipment: Submit descriptive data for field welding equipment, 

including type, voltage and amperage. 
 

C. Calculations: The designer will submit to the Engineer one set of design calculations for    
review.  (Registered WI Engineer stamp required). 

 
1.4 Product Delivery, Storage and Handling 
 

A.  Protection: Use all means necessary to protect the materials of this Section before, during,  
     and after installation and to protect the installed Work and materials of all other trades. 
 
B. Delivery and Handling: Handle all components in a manner consistent with their 

shape and design. Lift or support units only at points shown on erection drawings. 
Protect components from dirt and damage during transport and handling. Protect 
and support units during shipping. 
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C. Storage at Jobsite: Deliver to job site in quantities only as needed for erection. Store 

location set aside by General Contractor. Store components to protect from contact with 
soil, staining, abrasions and general physical damage. Protect finished roof and wall 
panels, trim, doors, frames and sash by covering with plastic sheets. 

 
D. Delivery of Materials to be Installed Under Other Sections: Anchor bolts and other 

anchorage devices which are embedded in cast-in-place concrete or masonry construction 
shall be delivered to the project site in time to be installed before the start of cast-in-place 
concrete operations or masonry work. 

 
E. Replacements: In the event of damage, immediately make all repairs and 

replacements necessary to the approval of the Engineer and at no additional cost to 
the Owner. 

 
1.5    Job Conditions 
 
  A.    Site Conditions and Scheduling: Immediately after award of the Contract this Contractor  
         will verify with General Contractor the requirements for site access for erection and the  
         scheduling for erection.  The General Contractor will be responsible for providing this  
         Contractor access to the site so that all erection equipment can be used. 
 
1.6    Alternatives: The Work of this Section is affected by alternatives as described on the 

Drawings and in Section 01 23 00 of these Specifications. 
 
1.7     Warranties: At completion of Work, Manufacturer will provide Owner with written 

warranties as follows: 
 

A. Manufacturer's standard warranty covering complete assembly. 
 
B. Weather tightness endorsement – 50 year. 

 
C. Extended life endorsement on coated steel. 

 
 
PART 2 PRODUCTS 
 
2.1 Materials 
 

A. General: All materials furnished shall meet or exceed the stated design requirements. 
 
B. Steel 

1.    General: Steel shall meet or exceed the physical requirements of AISC,             
"Specifications for the Design" Fabrication and Erection of Structural Steel                
for Buildings" and/or American Iron and Steel Institutes, "Specification for the 
Design of Cold-Formed Steel Structural Members," whichever is applicable. 

2.    Steel Shapes, Bars and Plates: ASTM A 36 A 529. 
    3.    Structural Steel Tubing: ASTM A 501 A 500 Grade B.      

4.    Pipe Columns: ASTM A 53, Grade B. 
5.    All cold formed structural material shall have a minimum yield strength of 50,000 psi. 
6.   All rods and angles shall have a minimum yield of 36,000 psi, except the angle  
       stock used in open web framing, which shall have a minimum yield of 50,000 psi. 
 
7.    Standard Threaded Fasteners: 
        a.  Standard bolts and nuts: ASTM A 307, Grade A. 

     b.  Plain washers: ANSI B 27.2, Type 



Highway Satellite Building-Albion   
 

13 34 19-6  RFB #319032 
METAL BUILDING SYSTEMS 

     c.  Beveled washers: ANSI B 27.4. 
8.    Anchor Bolts: Conform to Section 1c of ASTM A 325. 

  9.   High-Strength Threaded Fasteners: ASTM A 325. 
a.  Use high strength bolts for all bolted connections. 
b.   Bolt Holes: 1/16" larger than bolt diameter. 
c.  All bolts to have threads excluded from shear plane. 
d.  Avoid bolts in tension. 

10.   Welding Electrodes: ASTM A 233 E 70 Series. Suitable for position and other   
        conditions of intended use, as per container instructions. 
11.   Plate or bar stock: ASTM A 529. 
12.   Primer: FS-TT-P-31 White. 

 
C. Aluminum: The Aluminum Association's, "Specification for Aluminum Structures" and 

"Aluminum Formed Sheet Building Sheathing Design Guide" shall be the guide in the 
design of aluminum parts for building components. 

 
D. Non-shrink Grout: Premixed compound consisting of non-metallic aggregate, cement, 

water reducing and plasticizing agents, developing minimum compressive strength of 
2400 psi in two days and 7000 psi in 28 days. 

 
E. Minimum Standards for Thickness (except as specified elsewhere) 

1.  Individual structural members of steel other than roof covering to  be a minimum 
of 18 gage. 

2. Roof Covering: 
a. Steel: minimum of 26 gage. 
b. Aluminum: minimum of 0.032 inch thickness. 
c. Plastic: minimum of 0.045 inch thickness. 

3. Gable and eave trim, fascia closure strips, rake flashing, and copings: 
a. Steel: minimum of 26 gage. 
b. Aluminum: minimum of 0.032" thickness. 
c. Plastic: minimum of 0.045" thickness. 

4.  Eave Gutters and Downspouts: 
            a.   Steel: minimum of 26 gage. 
      b.   Aluminum: minimum of 0.032 inch thickness. 

5.  Use of materials of less thickness than that given above, may be allowed upon the  
 submission of test data from approved authorities and/or calculations verifying the  

             structural adequacy and erection feasibility of members formed from such material. 

F. Primary Framing 
1.  Beam and Column: This type of building utilizes frames with tapered or uniform dept 

beam or girder supported by columns. This type of framing, commonly designated as 
"simple" framing (unrestrained, free-ended), assumes that, insofar as gravity loading is 
concerned, the ends of beams, or girders, are connected to resist shear only, and are 
free to rotate under gravity load.  
This primary framing is spaced on pre-determined bay lengths and supports the 
secondary framing and the roof and wall covering. 

2. Self-Framing: This type of building shall be a single span or multi-span structure 
utilizing the roof and wall covering as a load bearing diaphragm in addition to its 
function as an exterior skin of the building. 

3.  Building Geometry: The roof slope, width, eave height, length of building and 
spacing of bents (bays) shall conform to the Manufacturers' standards covering 
the listed types of buildings. 
 

G. Secondary Framing  
1. Purlins: 
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           a. Solid Purlins: Purlins shall be inches in depth and shall be designed for the specified  
               loading conditions from 16, 15, 14, 13, 12, or 11 gage steel. Purlins shall be designed  
               as simple span and/or continuous span and shall be "Z" shaped. They shall be pre-  
               punched at the factory to provide for field bolting to the primary framing. 
           b. Truss Purlins 

(1) Truss purlins shall be cold-formed trusses which are factory assembled and 
welded. 

(2) Purlins shall be braced on the top and bottom chords spaced at intervals  
  shown on the erection drawings. 

(3) All concentrated loads shall be hung at purlin panel points. 
(4) Purlin top chords shall have factory punched holes for roof panel clip attachment. 

2.  Girts 
a.  Girts shall be inches in depth and shall be designed for the specified loading  
      conditions from 16, 15, 14, 13, 12 or 11 gage steel. Girts shall be designed as    
      simple span and/or continuous span and shall be "Z" shaped. 
b.  Outer flange of all girts shall have factory punched holes for panel connections. 
c. All girt webs shall have factory punched holes for sag rod, door post and fascia 

frame installation. 
3.  Eave Members 

a. Eave members shall be cold formed, C-shaped members. 
b. Webs and outer flange of all eave members shall have factory punched holes  
      for panel connections and for connections to truss purlins, where required. 

4.  Bracing 
a. Wind bracing: Shall be as shown on Drawings and is to be accomplished by 
      diagonal bracing, diaphragm action, knee bracing or portal type rigid frame. 
b. Flange Braces shall be steel angles attached to purlin and/or girts and primary  
      framing. The quantity and location of all brace angles shall be as dictated by   
  design. 

5.  Base Angle: A continuous member steel angle, should be attached to the base of the  
     wall to the foundation  with expansion bolts or equivalent anchors. 
 a.  See base bid of the roof and wall panel system. 

 
H. Roof Covering  

1.    Panel Description (Varco Pruden SLR II - 2” rib / 16” wide panel or equal). 
a. Panels shall be produced on a precision roll forming machine. 
b. Panels of maximum possible lengths shall be used with no end laps. Lengths shall 

be used min. 52-0” (or) maximum final design length. 
c. Roof panels shall be factory pre-punched at panel end to match pre-punched  

          holes in the eave structural member. Panel end splices shall be prepunched and 
    prenotched. 

d. Profile: Match Existing roof panel 
e. Edges: Male/female,  Double lock standing seam 

2.     Panel Design: 
a. Panels shall be designed in accord with AISI Specifications for the Design of Light 

Gage Cold Formed Steel Structural Members and in accord with sound 
engineering methods and practices. 

b. Panels shall be designed to support design live loads and roof traffic during 
construction. 

c. The roof shall provide for expansion/contraction without detrimental effect on 
the roof panel when ambient air temperature varies + 100 degrees F. from the 
temperature at which the roof was installed. 
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3.     Panel Material 

a. 24 gage galvanized steel (42,000 yield) conforming to ASTM A 525. Coating shall 
be G-90 to ASTM A 446 grade D or A 515.  color choices – manufacturer’s 
standard colors. 

b. Gage aluminized steel - Type II MIL-S-4174A. 
c. Inch aluminum sheet. 

4.     Energy Conservation: Purlins shall be insulated so as to eliminate "thermal short     
        circuits"  circuits" between purlins and roof panels caused by compression of the          
        blanket insulation between structural and panel. 
5.     U.L. Uplift Ratings: The roof system shall carry a U. L. wind-uplift Class 90 rating,  

     U.L. construction No. 
 

I. Snow Guards:  Fence Style 
1. Quantity: 2 rows minimum at all roof vent pipes. 2 rows minimum, more as required by 

system design per roof size and slope. 
2. Continuous Bar: 6000 series aluminum, mill finish.  Include splice plate.  Designed to 

support retained snow loads. 
3. Attachment Clamp Bracket: Aluminum block to be attached to standing seam flanges in 

such a way as not to void roof warranty.  Spacing as recommended by the 
roofing manufacturer.  All hardware to be stainless steel or aluminum. 

4. Assembly: Provided manufactured system components specifically designed for this 
purpose.  Components to be compatible with each other and the roofing system. 

 
J. Wall Panels: 

1. Vertical Ribbed Panels 
a. VP Tech Four Wall Panel by Varco Pruden Buildings or equal 

i. 16” wide panels, 2” deep profile 
ii. Concealed fasteners system 
iii. Standard manufacturer’s warranty 
iv. 24” gage panel – Kynar 500 finish, color to match existing building as close as 

possible from standard manufacturer colors. 
 
K. Insulation System       

Roof Insulation: R-38 fiberglass system with liner panel. 
1. Insulation: Formaldehyde free, 12” total thickness fiberglass batt insulation; 

thermal resistance R=38; ASTM C-991, Type I / ASTM E-136 / ASTM E-84; 
Flame Spread Classification of 25/50 or less flame spread / smoke developed 
rating.  Lower layer 8” and upper layer 4” 
 

2. Fabric Liner System: 
a. Strapping: Corrosion resistant, 1” wide x 0.020 UVMAX strapping, 100,000 

psi tensile strength.  No field splicing.  Color matched to fabric. 
b. Fasteners: Color matched with sealing washers, size and type appropriate 

for substrate use. 
c. Tapes and Sealants: As recommended by system manufacturer, 

compatible with system components. 
d. Fabric Liner: Woven, high density polyethylene fabric which provides a 

Class A fire retardant rating. 
 
 



Highway Satellite Building-Albion 

RFB #319032 13 34 19-9 
                                                                                                     METAL BUILDING SYSTEMS 

 
Wall Insulation: R-25 fiberglass system  
1. Insulation: Formaldehyde free, 8” thick fiberglass batt insulation; thermal 

resistance R=25; ASTM C-991, Type I / ASTM E-136 / ASTM E-84; Flame 
Spread Classification of 25/50 or less flame spread / smoke developed rating. 

2. Vapor Barrier: 6 mil polyethylene on warm side of walls. 
 
L. Interior Finish- Walls - Innerliner 

 
1. White Steel: Uni-Rib - 29 Gauge, ASTM A 653 (A 653 M), Structural Quality, Grade 80 
(550) formerly Grade E), galvanized steel with G60 (Z180) zinc coating both sides,  

   Triple Spot Test. 
 

   M.  Fasteners:  Manufacturer's standard type, galvanized to ASTM A 386 2.0 ounces  
        per square foot; finish to match adjacent surfaces when exterior exposed. 

1. Self-tapping screws: 
2. Lock-rivets: 
3. Hidden clip: 
4. Seaming: 

 
N. Sealants 

1. Closure strips: 
2. Tape Mastic: 
3. Sealant: non-staining, elastomeric, skinning. 
4. Joint Seal Gaskets: Manufacturer's standard type. 

 
O. Accessories 

1. Trim: 
2. Ventilators: 
3. Insulation: Guardian (ES) energy saver system with FP banding; R40 – 12 inches. 
4. Gutters-Downspouts: 

a. Fabricate of same material and finish as roofing metal. 
b. Form gutters and downspouts of profile and size to collect and remove water.   
        Fabricate with connection pieces. 
c. Form sections in maximum possible lengths. Hem exposed edges. Allow for    
        expansion at joints. 

       5.  Soffit Panels: Marquee – LOK 12” wide flat panel: Minimum 1-1/2 inch metal V   
     thickness; crimped profile – or equal. 

       6.  Internal and External Corners: Same material thickness and finish as adjacent  
        material; profile shop cut and factory mitered to required angles. Back brace mitered  
        internal corners 
  7.   Expansion Joints: Same material and finish as adjacent material Manufacturer's  
        standard brake formed 
 
 8.  Flashings, Closure Pieces, Fascia, Infills, Caps,and same material and  

        finish as adjacent material; profile to suit system.  Foam filled base tube with anchors,  
        galvanized. 

 
P. Minimum Finish (except as specified elsewhere) 

1. Galvanized (Zinc Coated) Steel Covering when specified shall be a minimum coating 
class of 1.25 ounces per square foot according to ASTM A 525. In addition, a mill 
treatment shall be added to aid in the prevention of oxidation on the zinc coated 
surfaces. 
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2. Aluminum Coated Steel Covering shall be a minimum of Type II Federal Specification 

MIL-S-4174-A (0.75 ounce per square foot). 
3. Aluminum Cladding over Aluminum Covering shall be in accord with "Aluminum 

Standards and Data," of the Aluminum Association. 
4. Pre-painted Covering-factory applied: The primer on pre-treatment shall be the 

building Manufacturer's standard, compatible with the metal surface to be painted as 
well as the finish coat of paint. The finish coat of paint, on the exposed exterior 
surface shall consist of a properly stabilized synthetic base coating oven dried and 
pigmented to obtain optimum performance. The dry film thickness shall be one mil 
(0.001 inch) with a tolerance of minus two tenths mil (0.0002 inch). Color shall 
conform to the building Manufacturer's standards.  Red Primer. 

5. Covering Fasteners: The minimum coating thickness for covering fasteners of 
carbon steel shall be 0.0003 inch electro-galvanized in accord with ASTM A 164 or 
0.0003 inch cadmium plated in accord with ASTM A 165. 

6. Structural Painting: All structural framing of the metal building systems, not protected 
by a corrosion resistant coating, is painted one coat of shop primer by the 
Manufacturer. All surfaces to receive shop primer are cleaned of loose rust, loose mill 
scale, and other foreign material by the Manufacturer prior to painting. The 
Manufacturer is not required to sandblast, flame clean or pickle the steel framing. The 
coat of primer is intended to protect the steel framing for only a short period of 
exposure to ordinary atmoshperic conditions.   

7. Dissimilar materials which are not compatible with the adjoining materials when 
        exposed to moisture must be separated by means of coatings, gaskets or other  
        effective means. Aluminum surfaces which may contact unprotected steel should  
        be separated by brush-on coatings such as per Federal Specification TT-E-496,  
        Type 1, MIL-P-6883, JAN-P-735 or equal. Aluminum alloys shall be considered  
        compatible with zinc and cadmium coated surfaces and the 300 and 400 AISI  
        Series Stainless Steel Alloys and do not require application of barrier material. 
 

2.2 Acceptable Manufacturers 
 
 A.  Foremost Building, Inc.   I.  Ceco Building Systems, Butler 
 B.  Kirby     J.  Varco Pruden Buildings 
 C.  Nucor Building Systems Group  K.  Approved Manufacturers 
D. Inland Buildings    L.  Canam Steel Building Corpration 
E. Behlen Building Systems  M. Presidential Steel Buildings 
F. Star Building System   N. American Standard Steel Building Systems 
H. Mesco Building Solutions  O. Corle Building System 

 
2.3 Fabrication 
 

A. General: Fabricate all Work in accord with the approved Shop Drawings and referenced 
standards. Be responsible for accurate fit of all Work. 

 
B. Connections 

1. Shop Connections: Welded or bolted. 
2. Field Connections: 

a. Provide bolted connections as follows: 
(1) High strength threaded fasteners shall be used for bolted connections, 

except where standard threaded fasteners are permitted. 
(2) High strength bolted construction assembly: tightening shall be done in 
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accord with Section 5 of Specifications for Structural Joints. 
(3) Fabricator is responsible for design and strength of connections unless   
          otherwise noted on the Drawings. 

3. Holes :  
a. Punch holes as required for connection of other Work per templates and 

directions of such trades. 
b. Steel requiring accurate alignment shall be provided with slotted holes and 

shims for truing up steel, as required for alignment. 
4. Welded Construction: 

a. Welding process shall be limited to one or a combination of the 
following: 

 (1)  Manual shielded-arc 
 (2)  Submerged arc 
b. Welded assembles shall be stress relieved by heat treatment. 
c. Use equipment which will supply proper current in order that operator may produce 

satisfactory welds. Welding machine: 200 to 400 amperes, 25-40 volts capacity. 
d. Field welding: by direct current. Remove paint within two inches of weld. 

5. Column bases shall be milled and attached to columns. 
 6. Bearing plates: 

a. Bearing plates shall be provided under beams, girders, columns and trusses 
resting on footings, piers and walls. 

b. Bearing plates shall be either attached or loose. 
 

C. Identifying Marks: All fabricated or purchased items shall have an identifying number 
corresponding to marking shown on erection drawings. The marking shall be stamped, 
stenciled, tagged, or printed on these items after shop paint has been applied. 

 
D. Shipping: The size and weight of the building components as packaged and shipped 

shall be such that will permit transportation by common carrier. 
 

E. Painting 
1.  Prior to painting, the fabricator shall clean the steel of loose rust, loose mill scale, dirt, 

and   other foreign material. Unless otherwise specified the fabricator shall not 
sandblast, flame clean or pickle prior to painting. The fabricator shall then factory coat 
all steel with one coat of zinc chromate alkyd primer formulated to equal or exceed 
the performance requirements of Federal Specifications TT-P-636. 

  a.  All purlins shall be dip tank coated by an electro-deposition method. 
  b.  All other structural steel components and sub-assembly parts shall be spray  

     painted. 
2. The shop coat of paint is a primer and is intended to protect the steel for a 

short period of exposure. Subsequent finish painting, if required, is to be 
performed in the field by others. 

 
 

PART 3 EXECUTION 
 

3.1 Surface Conditions 
 

A. Inspection: Before fabrication or erection examine the Site, inspect bearing surfaces,  
take field measurements, and carefully inspect the installed Work of all other trades 
and  verify that all such Work is complete and that the Work of this Section can be 
installed in accord with the original design and approved Shop Drawings. In the event 
of discrepancies, notify Engineer immediately for clarification. Do not proceed with the  



Highway Satellite Building-Albion   
 

13 34 19-12  RFB #319032 
METAL BUILDING SYSTEMS 

      work of this Section until all such discrepancies have been fully resolved. 
3.2  Preparation 
 

A. Supply the General Contractor with all anchor bolts, setting plates, bearing pads or                 
    other built-in items required for this Work. 

 
B. Site Access: The General Contractor shall be responsible for providing suitable access 

to the building and firm level bearing for the hauling and erection equipment to operate 
under their own power. 

 
C. The General Contractor shall be responsible for providing true, level bearing 

surfaces on all field placed bearing walls and other field placed supporting members. 
 

3.3  Erection 
 

A.  Column Bases and Bearing Plates: 
1.  Attached column bases and bearing plates for beams and similar structural   
 members shall be aligned with wedges or shims. 

2.  Loose column bases and bearing plates which are too heavy to be placed  
           without a derreck or crane shall be set and wedged or shimmed. 

3. Set column base plates with non-shrink grout to full plate bearing. 
 

B.  Framing 
1. Erect framing in accord with AISC Specifications. 
2. Provide for erection and wind loads. Provide temporary bracing to maintain 

structure plumb and in alignment until completion of erection and installation of 
permanent bracing. (Locate braced bays as indicated) 

3. Structural steel frames shall be accurately assembled to the lines and  
        elevations indicated, within the specified erection tolerances. 
4. The various members forming parts of a complete frame or structure  
         after being assembled shall be aligned and adjusted accurately before  
         being fastened. 
5. Fastening of splices of compression members shall be done after the  

abutting surfaces have been brought completely into contact. 
6. Bearing surfaces and surfaces which will be in permanent contact shall  

               be cleaned before the members are assembled. 
7. Splices shall be permitted only where indicated. 
8. Use drift pins only for bringing members into position, not to enlarge or distort  

  holes. 
9. Erection bolts used in welded construction may be either tightened  
         securely and left in place or removed and the holes filled with plug welds. 

10. Give special attention to steel handling during construction to void     
           overloading green floor slabs; adhere to Engineer's instructions  
          when criticisms are made in this regard. 
11. Gas Cutting: 

a.  Field correcting of fabrication by gas cutting shall not be  
             permitted on any major member in the structural framing without  
             prior approval of the Engineer. 
 b. Cut out and reinforce, as indicated and/or required, holes through webs of  

     members for mechanical Work.  Verify exact locations with heating and    
         ventilating Contractor. 
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B. Touch up: At completion of erection touch-up prime coat of paint at all welds, abraisions,      
bolts etc. with same material used for shop coat. 

*   *   *   *   *   *   *   *   *   * 
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SECTION 22 05 00 

 COMMON WORK RESULTS FOR PLUMBING 

 

 

P A R T   1 - G E N E R A L 

 

SCOPE 

This section includes information common to two or more technical plumbing specification sections or 

items that are of a general nature, not conveniently fitting into other technical sections.  Included are the 

following topics: 

PART 1 - GENERAL 

 Scope  

 Related Work 

 Reference 

 Standards 

 Quality Assurance 

 Protection of Finished Surfaces 

 Sleeves and Openings 

 Sealing and Firestopping 

 Equipment Furnished By Others 

 Provisions for Future 

 Off Site Storage 

 Codes 

 Request and Certification for Payment 

 Certificates and Inspections 

 Operating and Maintenance Data 

 Record Drawings 

 

PART 2 - PRODUCTS 

 Access Panels and Doors 

 Identification 

 Sealing and Firestopping 

 Bedding and Backfill 

 

PART 3 - EXECUTION 

 Excavation and Backfill 

 Sheeting, Shoring and Bracing 

 Dewatering 

 Surface Repair 

 Concrete Work 

 Cutting and Patching 

 Building Access 

 Equipment Access 

 Coordination 

 Identification 

 Lubrication 

 Sleeves 

 Sealing and Firestopping 

  

RELATED WORK 

Section 22 13 53  – Septic System 

Section 33 21 00  – Well System 

Division 21 00 00 – Fire Protection 
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REFERENCE 

Applicable provisions of Division 1 govern work under this section. 

 

This section applies to all Division 22 00 00 sections of plumbing. 

 

STANDARDS 

Abbreviations of standards organizations referenced in this and other sections are as follows: 

 

AMCA Air Movement and Control Association 

ANSI American National Standards Institute 

ARI Air Conditioning and Refrigeration Institute 

ASME American Society of Mechanical Engineers 

ASPE American society of Plumbing Engineers 

ASSE American Society of Sanitary Engineering 

ASTM American Society for Testing and Materials 

AWWA American Water Works Association 

AWS American Welding Society 

CISPI Cast Iron Soil Pipe Institute 

CGA Compressed Gas Association 

CS Commercial Standards, Products Standards Sections, Office of Eng. Standards Service, NBS 

EPA Environmental Protection Agency 

FS Federal Specifications, Superintendent of Documents, U.S. Government Printing Office 

GAMA Gas Appliance Manufacturers Association 

IAPMO International Association of Plumbing & Mechanical Officials 

IEEE Institute of Electrical and Electronics Engineers 

ISA Instrument Society of America 

MCA  Mechanical Contractors Association 

MICA Midwest Insulation Contractors Association 

MSS Manufacturer's Standardization Society of the Valve & Fitting Industry, Inc. 

NBS National Bureau of Standards 

NEC National Electric Code 

NEMA National Electrical Manufacturers Association 

NFPA National Fire Protection Association 

NSF National Sanitation Foundation 

PDI Plumbing and Drainage Institute 

SMACNA Sheet Metal and Air Conditioning Contractors' National Association. Inc. 

UL Underwriters Laboratories Inc. 

 

Standards referenced in this section: 

ACI 614  Recommended Practice for Measuring, Mixing and Placing of Concrete 

ASTM D1557  Standard Test Method for Moisture-Density Relations of Soils 

ASTM E814 Standard Test Method for Fire Tests of Through-Penetration Fire Stops 

ASTM E84 Standard Test Method for Surface Burning Characteristics of Building Materials 

UL1479  Fire Tests of Through-Penetration Firestops 

UL723  Surface Burning Characteristics of Building Materials 

 

QUALITY ASSURANCE 

Substitution of Materials: Refer to Section GC - General Conditions of the Contract, Equals and 

Substitutions. 

 

All products and materials used are to be new, undamaged, clean and in good condition. Existing products 

and materials are not to be reused unless specifically indicated. 
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Where equipment or accessories are used which differ in arrangement, configuration, dimensions, ratings, 

or engineering parameters from those indicated on the contract documents, the contractor is responsible for 

all costs involved in integrating the equipment or accessories into the system and for obtaining the intended 

performance from the system into which these items are placed. 

 

PROTECTION OF FINISHED SURFACES 

Refer to Division 1, General Requirements, Protection of Finished Surfaces. 

 

SLEEVES AND OPENINGS 

Refer to Division 1, General Requirements, Sleeves and Openings. 

 

SEALING AND FIRESTOPPING 

Sealing and firestopping of sleeves/openings between piping, etc. and the sleeve or structural opening shall 

be the responsibility of the contractor whose work penetrates the opening.  The contractor responsible shall 

hire individuals skilled in such work to do the sealing and fireproofing.  These individuals hired shall 

normally and routinely be employed in the sealing and fireproofing occupation. 

 

EQUIPMENT FURNISHED BY OTHERS 

There are many systems that the Plumber will have to connect to and interface with: 

Well Water Supply 

Septic Tank 

Fire Protection System 

 

OFF SITE STORAGE 

Prior approval by the A/E will be needed. The contractor shall submit Storage Agreement Form for 

consideration of offsite materials storage. Generally, sleeves, pipe/pipe fittings and similar rough-in 

material will not be accepted for off site storage. No material will be accepted for off site storage unless 

shop drawings for the material have been approved. 

 

CODES 

Comply with requirements of Wisconsin Administrative Code. 

 

REQUEST AND CERTIFICATION FOR PAYMENT 

Within 10 days after Notice to Proceed, the successful bidder will submit to the Project Representative in a 

form prescribed below and by the General Conditions of the Contract - Scheduling and Coordination of 

Work, Reports, Records and Data, Payments to Contractor, a cost breakdown of the proposed values for 

work performed which, if approved by Owners Rep, will become the basis for construction progress and 

monthly payments.   The cost breakdown items shall reflect actual work progress stages as closely as 

feasible. 

 

In addition,  if payment is requested for approved off-site stored material,  then that material shall be listed 

as a line item in the request and certification for payment cost  breakdown. 

 

CERTIFICATES AND INSPECTIONS 

Refer also to Division 1,  General Conditions,  Permits, Regulations, Utilities and Taxes. 

 

Obtain and pay for all required State installation inspections except those provided by the 

Architect/Engineer in accordance with State of  Wisconsin.  Deliver originals of these certificates to the 

Owner's Project Representative.  Include copies of the certificates in the Operating and Maintenance 

Instructions. 
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SUBMITTALS 

Refer to Division 1, General Conditions, Submittals. 

 

Not more than two weeks after award of contract but before any shop drawings are submitted, contractor to 

submit the following plumbing system data sheet. List piping material type for each piping service on the 

project, ASTM number, schedule or pressure class, joint type, manufacturer and model number where 

appropriate. List valves and specialties for each piping service, fixture and equipment with manufacturer 

and model number. The approved plumbing system data sheet(s) will be made available to the Project 

Representative for their use on this project. 

 

PLUMBING SYSTEM DATA SHEET 

Item  Pipe Service/Sizes  Manufacturer/Model No.  Remarks 

Pipe Systems 

Plbg. Specialties 

Pipe Specialties 

Hangers & Supports 

Insulation 

Valves  

Plbg. Fixtures 

Plbg. Equipment 

 

Shop drawing submittals are to be bound, labeled, contain the project manual cover page and a material 

index list page showing item designation, manufacturer and additional items supplied with the installation. 

Submit for all equipment and systems as indicated in the respective specification sections, marking each 

submittal with that specification section number.  Mark general catalog sheets and drawings to indicate 

specific items being submitted and proper identification of equipment by name and/or number, as indicated 

in the contract documents. Include wiring diagrams of electrically powered equipment. 

 

Submit sufficient quantities of data sheets and shop drawings to allow the following distribution: 

• Operating and Maintenance Manuals  2 copies 

• Architect/Engineer    2 copy 
 
OPERATION AND MAINTENANCE DATA 
All operations and maintenance data shall comply with the submission and content requirements specified 
under section GENERAL REQUIREMENTS. 
 

In addition to the general content specified under GENERAL REQUIREMENTS supply the following 
additional documentation: 

1. Records of tests performed a to certify compliance with system requirements 
2. Manufacturer's wiring diagrams for electrically powered equipment  
3. Certificates of inspection by regulatory agencies 
4. Valve schedules 
5. Lubrication instructions, including list/frequency of lubrication  

6. Parts lists for fixtures, equipment, valves and specialties. 

7. Manufacturers installation, operation and maintenance recommendations for fixtures, equipment, 

valves and specialties. 
8. Additional information as indicated in the technical specification sections 

 

TRAINING OF OWNER PERSONNEL 

Instruct user agency personnel in the proper operation and maintenance of systems and equipment provided 

as part of this project.  Include not less than 4 hours of instruction, using the Operating and Maintenance 

manuals during this instruction.  Demonstrate startup, operation and shutdown procedures for all 

equipment.  All training to be during normal working hours. Videotape all instructions and provide Owner 

with copy. 
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RECORD DRAWINGS 

Refer to Division 1, General Requirements, Record Drawings. 

 

P A R T   2 - P R O D U C T S  

 

ACCESS PANELS AND DOORS 

LAY-IN CEILINGS: 

Removable lay-in ceiling tiles in 2 X 2 foot or 2 X 4 foot configuration provided under Section 09500 are 

sufficient; no additional access provisions are required unless specifically indicated. 

 

DRYWALL WALLS AND CEILINGS: 

16 gauge frame with not less than a 20 gauge hinged door panel, prime coated steel for general 

applications, stainless steel for use in toilets, showers, and similar wet areas, concealed hinges, screwdriver 

operated cam latch for general applications, key lock for use in public or secured areas, UL listed for use in 

fire rated partitions if required by the application.  Use the largest size access opening possible, consistent 

with the space and the item needing service; minimum size is 16" by 16". 

 

IDENTIFICATION 

NON POTABLE WATER SYSTEMS (WATER REUSE): 

Shall conform to SPS 382.40. 

Not less than 1 inch high letters/numbers for marking pipe and equipment 

 

STENCILS: 

Not less than 1 inch high letters/numbers for marking pipe and equipment.   

 

VALVE TAGS: 

Round brass tags with 1/2 inch numbers, 1/4 inch system identification abbreviation, 1-1/4 inch minimum 

diameter, with brass jack chains, brass "S" hooks or one piece nylon ties around the valve stem, available 

from EMED Co., Seton Name Plate Company, or W. H. Brady. 

 

UNDERGROUND WARNING TAPE: 

Detectable underground warning tape, 5.0 mil overall thickness, 6" width, .0035" thick aluminum foil core 

with polyethylene jacket bonded to both sides. Color code tape and print caution along with name of buried 

service in bold letters on face of tape. Thor Enterprises Magnatec or equal by Carlton, MSI Marking 

Services, Seton. 

 

UNDERGROUND TRACER WIRE: 

All underground non-metallic sewers/mains and water services/mains shall be provided with tracer wire 

installations. Tracer wire installations shall conform with Section 182.0715(2r) of Wisconsin Statutes and 

prevailing Department of Commerce Chapter 84 requirements. Tracer wire shall be continuous solid copper 

or steel plastic coated with split bolt or compression-type connectors. 

 

BEDDING AND BACKFILL 

Bedding up to a point 12" inches above the top of the pipe shall be thoroughly compacted sand or crushed 

stone chips meeting the following gradations: 

 

 Gradation for Bedding Sand  Gradation for Crushed Stone Chip Bedding 

 

Sieve Size  % Passing (by Wt)  Sieve Size  % Passing (by Wt) 

1 inch       100   1/2 inch        100 

No. 16     45 -  80  No. 4    75 - 100 

No. 200      2 -  10  No. 100    10 -  25 



Highway Satellite Building - Albion 
   

 

 

Bid No. 319032         22 05 00-6 

      COMMON WORK RESULTS FOR PLUMBING 

 

Backfill above the bedding in lawn areas shall be thoroughly compacted excavated material free of large 

stones, organic, perishable, and frozen materials. 

 

Backfill above the bedding under existing and future utilities, paving, sidewalks, curbs, roads and buildings 

shall be granular materials, pit run sand, gravel, or crushed stone, free from large stones, organic, 

perishable, and frozen materials. 

 

SEALING AND FIRESTOPPING 

 

FIRE AND/OR SMOKE RATED PENETRATIONS: 

 

Manufacturers:  3M,  Hilti, Rectorseal, STI/SpecSeal, Tremco, or approved equal. 

 

All firestopping systems shall be provided by the same manufacturer. 

 

Fire stop systems shall be UL listed or tested by an independent testing laboratory approved by the 

WI-DSPS. 

 

Submittals:  Contractor shall submit product data for each firestop system.  Submittals shall include product 

characteristics, performance and limitation criteria, test data, MSDS sheets, installation details and 

procedures for each method of installation applicable to this project.  For non-standard conditions where no 

UL tested system exists,  submit manufacturer's drawings for UL system with known performance for 

which an engineering judgement can be based upon. 

 

Use a product that has a rating not less than the rating of the wall or floor being penetrated.  Reference 

architectural drawings for identification of fire and/or smoke rated walls and floors.   

 

Use firestop putty, caulk sealant, intumescent wrapstrips, intumescent firestop collars, firestop blocks,  

firestop mortar or a combination of these products to provide a UL listed system for each application 

required for this project. Provide mineral wool backing where specified in manufacturer's application detail. 

 

NON-RATED PENETRATIONS: 

At pipe penetrations of  non-rated interior partitions, floors and exterior walls, use urethane caulk in 

annular space between pipe insulation and sleeve. For non-rated drywall, plaster or wood partitions where 

sleeve is not required use urethane caulk in annular space between pipe insulation and wall material 

 

P A R T   3 - E X E C U T I O N 

 

EXCAVATION AND BACKFILL 

Perform all excavation and backfill work necessary to accomplish indicated plumbing systems installation.  

Excavate to bottom of pipe and structure bedding, 4" in stable soils, 6" in rock or wet trenches and 8" in 

unstable soil. Finish bottoms of excavations to true, level surface. 

 

At no time place excavated materials where they will impede surface drainage unless such drainage is 

being safely rerouted away from the excavation. 

 

Excavate whatever materials are encountered as required to place at the elevations shown, all pipe, 

manholes, and other work. Remove debris and rubbish from excavations before placing bedding and 

backfill material.  

 

Remove surplus excavated materials from site. 
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Verify the locations of any water, drainage, gas, sewer, electric, telephone or steam lines which may be 

encountered in the excavation.  Underpin and support all lines. Cut off service connections encountered 

which are to be removed at the limits of the excavation and cap. 

 

Provide and maintain all fencing, barricades, signs, warning lights, and/or other equipment necessary to 

keep all excavation pits and trenches and the entire subgrade area safe under all circumstances and at all 

times.  No excavation shall be left unattended without adequate protection. 

 

Elevations shown on the plans are subject to such revisions as may be necessary to fit field conditions. No 

adjustment in compensation will be made for adjustments up to two (2) feet above or below the grades 

indicated on the plans. 

 

Install lines passing under foundations with minimum of 1-1/2 inch clearance to concrete and insure there 

is no disturbance of bearing soil. 

 

Bed pipe up to a point 12" above the top of the pipe. Take care during bedding, compaction and backfill not 

to disturb or damage piping. 

 

Mechanically compact bedding and backfill to prevent settlement. The initial compacted lift to not exceed 

24" compacted to 95% density per Modified Proctor Test (ASTM D-1557). Subsequent lifts under 

pavements, curbs, walks and structures are not to exceed 12" and be compacted to 95% density per 

Modified Proctor Test. In all other areas where construction above the excavation is not anticipated within 

2 years, mechanically compact backfill in lifts not exceeding 24" to 90% density per Modified Proctor Test. 

Route the equipment over each lift of the material so that the compaction equipment contacts all areas of 

the surface of the lift. 

 

SHEETING, SHORING AND BRACING 

Provide shoring, sheet piling and bracing in conformance with the Iowa Administrative Code to prevent 

earth from caving or washing into the excavation.  Shore and underpin to properly support adjacent or 

adjoining structures.  Abandon in place shoring, sheet piling and underpinning below the top of the pipe, or, 

if approved in advance by the engineer, maintained in place until other permanent support approved by the 

engineer is provided. 

 

DEWATERING 

Provide, operate and maintain all pumps and other equipment necessary to drain and keep all excavation 

pits, trenches and the entire subgrade area free from water under all circumstances. Obtain general permit 

for discharge of construction dewatering effluent. Comply with permit requirements.  

 

ROCK EXCAVATION 

Remove rock encountered in the excavation to a minimum dimension of six (6) inches outside the pipe. 

Rock excavation includes all hard, solid rock in ledges, bedded deposits and unstratified masses, all natural 

conglomerate deposits so firmly cemented as to present all the characteristics of solid rock; which material 

is so hard or so firmly cemented that in the opinion of the Engineer it is not practical to excavate and 

remove same with a power shovel except after thorough and continuous drilling and blasting.  Rock 

excavation includes rock boulders of 1/2 cubic yard or more in volume. 

 

Rock excavation will be computed on the basis of the depth of rock removed and a trench width two (2) 

feet larger than the outside diameter of the pipe where one (1) pipe is laid in the trench and three (3) feet 

larger than the combined outside diameter where two (2) pipes are laid in the trench.  Include 6" pipe and 

structure bedding in rock excavation. Include rock excavation shown on the plans in the Base Bid. 
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SURFACE RESTORATION 

Completely restore the surface of all disturbed areas to a like condition of the surface prior to the work.  

Level off all waste disposal areas and clean up all areas used for the storage of materials or the temporary 

deposit of excavated earth.  Remove all surplus material, tools and equipment.  

 

CONCRETE WORK 

Cast-in-place concrete within the building will be performed by the Division 3 Contractor unless otherwise 

noted.  Provide all layout drawings, anchor bolts, metal shapes, and/or templates required to be cast into 

concrete or used to form concrete for support or installation of plumbing piping, fixtures, specialties and 

equipment. Coordinate locations of equipment, pipe penetrations in wet areas, etc. with the Division 3 

Contractor. 

 

CUTTING AND PATCHING 

Refer to Division 1, General Requirements,  Cutting and Patching. 

 

BUILDING ACCESS 

Arrange for the necessary openings in the building to allow for admittance or removal of all apparatus.  

When the building access was not previously arranged and must be provided by this contractor, restore any 

opening to its original condition after the apparatus has been brought into the building. 

 

EQUIPMENT ACCESS 
Install all piping, conduit and accessories to permit access to equipment for maintenance and service.  
Coordinate the exact location of wall and ceiling access panels and doors with the General Contractor, 
making sure that access is available for all equipment and specialties.  Access doors in general construction 
are to be furnished by the Plumbing Contractor and installed by the General Contractor. 
 
Provide color coded thumb tacks or screws, depending on the surface, for use in accessible ceilings which 
do not require access panels. 

 

COORDINATION 

Coordinate all work with other contractors prior to installation. Any work that is not coordinated and that 

interferes with other contractor's work shall be removed or relocated at the installing contractor's expense. 

 

Verify that all devices are compatible for the type of construction and surfaces on which they will be used. 

 

IDENTIFICATION 

See SPS 382.40 for labeling requirements of piping and valves. 

 

Identify equipment in mechanical equipment rooms by stenciling equipment number and service with one 

coat of black enamel against a light background or white enamel against a dark background.  Use a primer 

where necessary for proper paint adhesion.   

 

Where stenciling is not appropriate for equipment identification, engraved name plates may be used.  

 

Identify interior piping not less than once every 30 feet, not less than once in each room, adjacent to each 

access door or panel, and on both side of the partition where accessible piping passes through walls or 

floors.  Place flow directional arrows at each pipe identification location.  Use one coat of black enamel 

against a light background or white enamel against a dark background.  

 

Identify all exterior buried piping for entire length with underground warning tape except for sewer piping 

which is routed in straight lines between manholes or cleanouts. Place tape 6"-12" below finished grade 

along entire length of pipe. Extend tape to surface at building entrances, meters, hydrants and valves. 

Where existing underground warning tape is broken during excavation, replace with new tape identifying 

appropriate service and securely spliced to ends of existing tape. 
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Identify valves with brass tags bearing a system identification and a valve sequence number.  Valve tags 

are not required at a terminal device unless the valves are greater than ten feet from the device, located in 

another room or not visible from device.  Provide a typewritten valve schedule and pipe identification 

schedule indicating the valve number and the equipment or areas supplied by each valve and the symbols 

used for pipe identification; locate schedules in mechanical room and in each Operating and Maintenance 

manual.  Schedule in mechanical room to be framed under clear plastic. 

 

LUBRICATION 

Lubricate all bearings with lubricant as recommended by the manufacturer before the equipment is 

operated for any reason.  Once the equipment has been run, maintain lubrication in accordance with the 

manufacturer's instructions until the work is accepted by the Owner.  Maintain a log of all lubricants used 

and frequency of lubrication; include this information in the Operating and Maintenance Manuals at the 

completion of the project. 

 

SLEEVES 

Provide galvanized sheet metal sleeves for pipe penetrations through interior and exterior walls to provide a 

backing for sealant or firestopping. Patch wall around sleeve to match adjacent wall construction and finish. 

Grout area around sleeve in masonry construction. In finished spaces where pipe penetration through wall 

is exposed to view, sheet metal sleeve shall be installed flush with face of wall. In existing poured concrete 

walls where penetration is core drilled, pipe sleeve is not required. 

 

Pipe sleeves are not required in interior non-rated drywall, plaster or wood partitions and sleeves are not 

required in existing poured concrete walls where penetrations are core drilled. 

 

SEALING AND FIRESTOPPING 

FIRE AND/OR SMOKE RATED PENETRATIONS: 

Install approved product in accordance with the manufacturer's instructions where a pipe penetrates a 

fire/smoke rated surface. When pipe is insulated, use a product which maintains the integrity of the 

insulation and vapor barrier.   

 

Where firestop mortar is used to infill large fire-rated floor openings that could be required to support 

weight, provide permanent structural forming. Firestop mortar alone is not adequate to support substantial 

weight. 

 

NON-RATED PARTITIONS: 

 

At all interior partitions and exterior walls, pipe penetrations are required to be sealed. Apply sealant to 

both sides of the penetration in such a manner that the annular space between the pipe sleeve or cored 

opening and the pipe or insulation is completely blocked. 
 

 

END OF SECTION 
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SECTION 22 05 14 
 

PLUMBING SPECIALTIES 
 

P A R T   1 - G E N E R A L 

 
SCOPE 
This section includes specifications for floor drains, roof drains, cleanouts, backflow preventers, water 
hammer arrestors and other miscellaneous plumbing specialties.  
 
PART 1 - GENERAL 
 Scope 
 Related Documents 
 Reference 
 Reference Standards 
 Quality Assurance 
 Shop Drawings 
 Operation and Maintenance Data 
 
PART 2 - PRODUCTS 
 Floor Drains 
 Cleanouts 
 Water Hammer Arrestors 
 Backflow Preventers 
 Wall Hydrants 
 Hose Bibbs 
 Catch Basins 
 Safings 
 Vent Flashings 

High Water alarm for Process sewer tank 
 HW Alarm/solenoid  

6000 gallon Separator 
2500 Gallon pump tank for process sewer 

 Building Water Meter 
 Holding Tank 
  
  
PART 3 - EXECUTION 
 Installation 
 
RELATED DOCUMENTS 
Section 22 11 00 - Facility Water Distribution 
Section 22 13 00 - Facility Sanitary Sewerage 
Section 22 14 00 - Facility Storm Drainage 
Section 22 15 13 - General Service Compressed-Air Piping 
Section 22 05 23 - General-Duty Valves for Plumbing Piping 
 
REFERENCE 
Applicable provisions of Division 1 shall govern work under this section. 

 
REFERENCE STANDARDS 

ANSI A112.21.1 - Floor Drains. 

ANSI A112.21.2 - Roof Drains. 

ANSI A112.26.1/PDI WH-201 - Water Hammer Arrestors. 

ASSE 1001 - Pipe Applied Atmospheric Type Vacuum Breakers. 

ASSE 1010 - Water Hammer Arrestors. 

ASSE 1011 - Hose Connection Vacuum Breakers. 

ASSE 1012 - Backflow Preventers with Intermediate Atmospheric Vent. 

ASSE 1013 - Reduced Pressure Principle Backflow Preventers. 
ASSE 1019 - Wall Hydrants, Frost Proof Automatic Draining, Anti-Backflow Type. 
 
QUALITY ASSURANCE 
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Substitution of Materials:  Refer to Section GC - General Conditions of the Contract, Equals and 
Substitutions. 
 
Plumbing products requiring approval by the State of Wisconsin Dept. of Commerce must be approved or 
have pending approval at the time of shop drawing submission. 
 
SHOP DRAWINGS 
Include data concerning dimensions, capacities, materials of construction, ratings, certifications, weights, 
manufacturer's installation requirements, manufacturer's performance limitations, and appropriate 
identification. 
 
OPERATION AND MAINTENANCE DATA 
All operations and maintenance data shall comply with the submission and content requirements specified 
under section GENERAL REQUIREMENTS. 
 

P A R T   2 - P R O D U C T S 
 
 
CLEANOUTS 
Manufacturer: Smith, Wade, Watts, Zurn. 
 
UNFINISHED INTERIOR CONCRETE FLOOR AREAS:   
Heavy Duty, Enameled cast iron body with round adjustable scoriated cast iron cover, tapered threaded 
ABS closure plug.   
JR Smith 4224S 
 
FINISHED INTERIOR CONCRETE FLOOR AREAS: Enameled cast iron body with round adjustable 
scoriated polished nickel bronze cover, tapered threaded ABS closure plug.   
JR Smith 4024S 
 
INTERIOR FINISHED WALL AREAS: Line type cleanout tee with tapered threaded ABS cleanout plug, 
round polished stainless steel access cover secured with machine screw.  
JR Smith 4530 wall access cover 
 
INTERIOR EXPOSED VERTICAL STACKS: Line type cleanout tee with tapered threaded ABS closure 
plug.  
 
INTERIOR HORIZONTAL LINES: Cast iron hub with tapped ferrule and tapered threaded ABS or PVC 
closure plug, or no-hub coupling and blind plug. 
 
EXTERIOR PAVED AREAS: Cast iron hub or plug with tapered threaded ABS or PVC closure plug, cast 
iron frost sleeve and cover set in 24" square by 4" min. thick reinforced concrete pad top or surrounding 
pavement, crowned for drainage.  SR Smith 4253S or Neenah R-1976 with non-ferrous securing screw. 
 
EXTERIOR UNPAVED AREAS: Cast iron hub or plug with tapered threaded ABS or PVC closure plug, 
cast iron or PVC frost sleeve and cover set in 24” square by 4” min. thick reinforced concrete pad top. JR 
Smith 4253S or Neenah R-1976 with non-ferrous securing screw. 
 
WATER HAMMER ARRESTORS 
Manufacturer:  JR Smith, PPP Industries, Sioux Chief, Wade, Watts. 
 
ANSI A112.26.1, ASSE 1010; sized in accordance with PDI WH-201, precharged piston type constructed 
of hard drawn Type K copper, threaded brass adapter, brass piston with o-ring seals, FDA approved 
silicone lubricant, suitable for operation in temperature range 35 to 150 degrees F, maximum 250 psig 
working pressure, 1500 psig surge pressure. JR Smith 5200 Series or  Watts series 15. 
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CATCH BASINS 

Garage Catch Basin  

Shall be 36" diameter inside diameter by 6’deep reinforced precast concrete (or Fiberglass) with 

proper inlet/outlet openings. 

6" thick concrete base, if applicable. 

Backfill shall be gravel or sand compacted. 

Frame and grate shall be heavy duty. 

 See plan for elevations. 

 
SAFINGS 
Manufacturers: Noble, Oatey. 
Chlorinated polyethylene sheeting, 40 mils thick, ASTM D4068, joined with CPE solvent;   
 
VENT FLASHINGS 
Manufacturers: Semco, Oatey. 
Single Ply Membrane Roofs: Flashing boot of material compatible with roofing membrane with base flange 
for adhering to membrane and stainless steel drawband for securing to vent pipe. 
 
 
HOLDING TANK 

 Exterior Buried Reinforced precast concrete assembly for separation of oil/grease/grit. 

 Manhole covers & tank top shall be capable of withstanding Semi truck loading. 

6000 gallon 5000 psi precast concrete unit with  manholes as needed to inspect & clean tank 

compartments, manhole risers, riser rings, CI heavy duty frame/solid lids, warning labels, joints 

sealed with Mastic sealant, 4”pipe size. 

SJE-Rhombus, SJE Level Monitor CL100with Alarm for remote installation (200’)  
 

P A R T   3 - E X E C U T I O N 
 
INSTALLATION 
Coordinate location and setting of plumbing specialties with adjacent construction. Install in accordance 
with manufacturers recommendations. 
 
Set floor drains, roof drains, trench drains and cleanouts level and plumb adjusted to finished floor 
elevation, roof elevation or finished wall location. Locate where serviceable. Allow minimum of 18" 
clearance around cleanouts for rodding. Lubricate threaded cleanout plugs with graphite and oil, teflon tape 
or waterproof grease. Provide deep seal traps on floor drains.  
 
Installation of Holding Tank Level Controls/Alarm for 3 holding tanks shall conform to MFG installation 
guide. 
Include all miscellaneous items for installation. Set and adjust Equipment per Mfg installation guide. 
Provide signage indicating tank served. 
 
Install water hammer arrestors where indicated and at quick closing valve installations. 
 
Install backflow preventers in accordance with Wisconsin Code requirements maintaining minimum 
clearance distances for servicing and testing. Provide indirect waste piping with air gap installation from 
relief opening to above hub drain or floor drain. 
 
Where backflow preventers requiring Code registration are installed, provide initial registration, testing and 
report filing required by the WI-DSPS. Follow all Code Requirements. Include app paperwork in Owners 
manuals. 
 
Mount wall hydrants recessed in exterior wall construction with valve plug extended beyond interior side of 
building insulation. Slope to drain to exterior. Install so discharge is 18” min. above finished grade. Set in 
grout or caulk and fill exterior wall penetration with insulation.  
 
Mount hose bibbs securely fastened to wall where indicated. Provide water hammer arrestor in line to hose 
bibb. 
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Excavate for catch basins setting precast bases on granular backfill and pouring cast in place bases on 
undisturbed soil. Seal joints between base, sections, collars and castings with gasketing material for tightly 
packed waterproof seals. Adjust casting to match finished grade. Form interior shelves with concrete grout 
for smooth flowlines conforming to the shape and slope of the sewer. Place piping into manholes providing 
full support of piping on exterior bedding and insuring pipe seals are properly installed and waterproof. 
Structures intended to remain dry must be made waterproof and are subject to infiltration testing. Backfill 
and compact soil around manhole or catch basin. 
 
Excavate for Large oil/grit separator, pump tank, Holding tanks (3) and wash bay water reclaim separator 
tanks (5) setting precast base on granular backfill bases with undisturbed soil below. Seal joints between 
base, sections, collars and castings with gasketing material for tightly packed waterproof seals. Adjust 
casting to match finished grade. Place piping into manholes providing full support of piping on exterior 
bedding and insuring pipe seals are properly installed and waterproof. Structures intended to remain dry 
must be made waterproof and are subject to infiltration testing, Backfill and compact soil around 
underground structure. 
 
Install safing at floor drains above grade. Extend 12" beyond drains in all directions Install on concrete 
floor that is smooth and free of debris. Seal all joints and connect to drain body clamp. Safing is subject to 
standing water leak test. Install safing at all built-up shower installations. (Note: spray-on and brush applied 
liquid safing is not acceptable). 
 
Flash vent penetrations through roof. Co-ordinate installation of pipe and roof boot with roof installer, 
Tighten drawband of membrane boot to vent pipe. Adhere base flashing to deck or membrane.  
 
Install washing machine boxes in wall construction, secured to structure, directly behind proposed washing 
machine location. Provide water hammer arrestors in supply piping. Mount box a min. of 36” above floor. 
 
 
 

END OF SECTION 
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SECTION 22 05 29 

HANGERS AND SUPPORTS FOR PLUMBING PIPING AND EQUIPMENT 

 

P A R T   1 - G E N E R A L 

SCOPE 

This section includes specifications for supports of all plumbing equipment and materials as well as piping 

system anchors.  Included are the following topics: 

 

PART 1 - GENERAL 

 Scope 

 Related Work 

 Reference 

 Reference Standards 

 Quality Assurance 

 Description 

 Shop Drawings 

 Design Criteria 

 

PART 2 - PRODUCTS 

 Manufacturers 

 Structural Supports 

 Pipe Hangers and Supports 

 Beam Clamps 

 Riser Clamps 

 Concrete Inserts 

 Equipment Stands 

 Corrosive Atmosphere Coatings  

 

PART 3 - EXECUTION 

 Installation 

 Hanger and Support Spacing 

 Riser Clamps 

 Concrete Inserts  

 

RELATED WORK 

Section 22 07 00 - Plumbing Insulation for insulation protection at support devices. 

 

REFERENCE 

Applicable provisions of Division 1 shall govern work under this section. 

 

REFERENCE STANDARDS 

MSS SP-58  

MSS SP-69  

 

REFERENCE 

Applicable provisions of Division 1 govern work under this section. 

 

QUALITY ASSURANCE 

 

Substitution of Materials: Refer to Section GC - General Conditions of the Contract,  

Equals and Substitutions. 
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DESCRIPTION 

Provide all supporting devices as required for the installation of mechanical equipment and materials.  All 

supports and installation procedures are to conform to the latest requirements of the ANSI Code for 

building piping.   

 

Do not hang any mechanical item directly from a metal deck or run piping so its rests on the bottom chord 

of any truss or joist. 

 

Fasteners depending on soft lead for holding power or requiring powder actuation will not be accepted. 

 

Support apparatus and material under all conditions of operation, variations in installed and operating 

weight of equipment and piping, to prevent excess stress, and allow for proper expansion and contraction. 

 

Protect insulation at all hanger points; see Related Work above. 

 

SHOP DRAWINGS 

Schedule of all hanger and support devices indicating attachment methods and type of device for each pipe 

size and type of service. 

 
All submittals are to comply with submission and content requirements specified with in section 17 00 00. 

 

DESIGN CRITERIA 

Materials and application of pipe hangers and supports shall be in accordance with MSS Standard Practice 

SP-58 and SP-69 unless noted otherwise. 

 

Piping connected to pumps, compressors, or other rotating or reciprocating equipment is to have vibration 

isolation supports for a distance of one hundred pipe diameters or three supports away from the equipment, 

whichever is greater.  Standard pipe hangers/supports as specified in this section are required beyond the 

100 pipe diameter/3 support distance. 

 

P A R T   2 - P R O D U C T S 

MANUFACTURERS 

Anvil, B-Line, Pate, Piping Technology, Roof Products & Systems or approved equal. 

 

STRUCTURAL SUPPORTS 

Provide all supporting steel required for the installation of mechanical equipment and materials, including 

angles, channels, beams, etc. to suspended or floor supported tanks and equipment.  All of this steel may 

not be specifically indicated on the drawings. 

 

PIPE HANGERS AND SUPPORTS 

HANGERS FOR PIPE SIZES 1/2" THROUGH 2": 

Carbon steel, adjustable swivel ring. B-Line B3170NF, Anvil 69 or 70. 

Carbon steel, adjustable clevis, standard. B-Line B3100, Anvil 260. 

 

HANGERS FOR PIPE SIZES 2" AND LARGER: 

Carbon steel, adjustable clevis, standard. B-Line B3100, Anvil 260. 

 

MULTIPLE OR TRAPEZE HANGERS: 

Steel channels with welded spacers and hanger rods. 

 

WALL SUPPORT: 

Carbon steel welded bracket with hanger. B-Line 3068 Series, Anvil 194 Series. 
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Perforated, epoxy painted finish, 16-12 gauge, min., steel channels securely anchored to wall structure, 

with interlocking,  split-type, bolt secured, galvanized pipe/tubing clamps.  B-Line type S channel with B-

2000 series clamps,  Anvil  type PS 200 H with PS 1200 clamps.     When copper piping is being supported, 

provide flexible elastomeric/thermoplastic isolation cushion material to completely encircle the piping and 

avoid contact with the channel or clamp, equal to B-Line B1999 Vibra Cushion or provide manufacturers 

clamp and cushion assemblies, B-Line BVT series, Anvil PS 1400 series. 

 

VERTICAL SUPPORT: 

Carbon steel riser clamp. B-Line B3373, Anvil 261 for above floor use. 

 

FLOOR SUPPORT: 

Carbon steel pipe saddle, stand and bolted floor flange.  B-Line B3088T/B3093. 

 

COPPER PIPE SUPPORTS: 

All supports, fasteners, clamps, etc. directly connected to copper piping shall be copper plated or 

polyvinylchloride coated. Where steel channels are used, provide isolation collar between 

supports/clamps/fasteners and copper piping. 

 

PIPE HANGER RODS 

STEEL HANGER RODS: 

Threaded both ends, threaded one end, or continuous threaded, complete with adjusting and lock nuts. 

 

Size rods for individual hangers and trapeze support as indicated in the following schedule. 

 

Total weight of equipment, including valves, fittings, pipe, pipe content, and insulation, are not to exceed 

the limits indicated. 

  Maximum Load (Lbs.)  Rod Diameter 

  (650°F Maximum Temp.) (inches) 

  610   3/8 

  1130   1/2 

  1810   5/8 

  2710   3/4 

  3770   7/8 

  4960   1 

  8000   1-1/4 

 

BEAM CLAMPS 

MSS SP-69 Types 19 & 23 malleable black iron clamp for attachment to beam flange to 0.62 inches thick 

with a retaining ring and threaded rod of 3/8, 1/2, and 5/8 inch diameter.  Furnish with a hardened steel cup 

point set screw. B-Line B3036L/B3034, Anvil 86/92. 

 

MSS SP-69 Type 28 or Type 29 forged steel jaw type clamp with a tie rod to lock clamp in place, suitable 

for rod sizes to 1-1/2 inch diameter. B-Line B3054, Anvil 228. 

 

CONCRETE INSERTS 

DRILLED FASTENERS: 

Carbon steel expansion anchors, vibration resistant, with ASTM B633 zinc plating. Use drill bit of same 

manufacturer as anchor. Hilti, Rawl, Redhead.  
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EQUIPMENT STANDS 

Use structural steel members welded to and supported by pipe supports. Clean, prime and coat with three 

coat rust inhibiting alkyd paint or one coat epoxy mastic. Where exposed to weather, treat with corrosive 

atmosphere coatings. 

 

CORROSIVE ATMOSPHERE COATINGS 

Factory coat supports and anchors used in corrosive atmospheres with hot dip galvanizing after fabrication, 

ASTM A123, 1.5 ounces/square foot of surface each side. Mechanical galvanize threaded products, ASTM 

B695 Class 50, 2.0 mil coating. Field cuts and damaged finishes to be field covered with zinc rich paint of 

comparable thickness to factory coating. 

 

Corrosive atmospheres include the following locations: 

• Manual  Wash 

 

P A R T   3 - E X E C U T I O N 

 

INSTALLATION 

Size, apply and install supports and anchors in compliance with manufacturers recommendations. 

 

Install supports to provide for free expansion of the piping system.  Support all piping from the structure 

using concrete inserts, beam clamps, ceiling plates, wall brackets, or floor stands.  Fasten ceiling plates and 

wall brackets securely to the structure and test to demonstrate the adequacy of the fastening. 

 

Coordinate hanger and support installation to properly group piping of all trades. 

 

Where piping can be conveniently grouped to allow the use of trapeze type supports, use standard structural 

shapes or continuous insert channels for the supporting steel.  Where continuous insert channels are used, 

pipe supporting devices made specifically for use with the channels may be substituted for the specified 

supporting devices provided that similar types are used and all data is submitted for prior approval. 

 

Size and install hangers and supports, except for riser clamps, for installation on the exterior of piping 

insulation. Where a vapor barrier is not required, hangers may be installed either on the exterior of pipe 

insulation or directly on piping.  

 

Perform welding in accordance with standards of the American Welding Society.  

 

HANGER AND SUPPORT SPACING 

 

Install hangers to provide minimum 1/2 inch space between finished covering and adjacent work. 

 

Place a hanger within 12 inches of each horizontal elbow, valve, strainer, or similar piping specialty item. 

 

Use hangers with 1-1/2 inch minimum vertical adjustment. 

 

Where several pipes can be installed in parallel and at the same elevation, provide multiple or trapeze 

hangers. 

 

Support riser piping independently of connected horizontal piping. 

 

Adjust hangers to obtain the slope specified in the piping section of these specifications. 

 

Space hangers for pipe as follows: 
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Pipe Material Pipe Size  Max. Horiz. Spacing Max. Vert. Spacing 

Cast Iron  2" and larger  5'-0"   15'-0" 

Copper  1/2" through 3/4"  5'-0"   10'-0" 

Copper  1" through 1-1/4"  6'-0"   10'-0" 

Copper  1-1/2" through 2-1/2" 8'-0"   10'-0" 

Copper  3"   10'-0"   10'-0" 

Copper  4" and larger  12'-0"   10'-0" 

Steel  1/2" through 1-1/4" 7'-0"   15'-0" 

Steel  1-1/2" through 6"  10'-0"   15'-0" 

Steel  8" through 12"  14'-0"   20'-0" 

Plastic  Drain and Vent  4'-0"   10'-0" 

 

RISER CLAMPS 

Support vertical piping with clamps secured to the piping and resting on the building structure or secured to 

the building structure below at each floor. 

 

CONCRETE INSERTS  

Select size based on the manufacturer's stated load capacity and weight of material that will be supported.  

Use inserts for suspending hangers from reinforced concrete slabs and sides of reinforced concrete beams.    

Where concrete slabs form finished ceiling, provide inserts that are flush with the slab surface. 

 

 

END OF SECTION 
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SECTION 22 13 00 

FACILITY SANITARY SEWERAGE 

 

P A R T   1 - G E N E R A L 

 

SCOPE 

This section contains specifications for plumbing pipe and pipe fittings for this project.  Included are the 

following topics: 

PART 1 - GENERAL 

 Scope 

 Reference 

 Reference Standards 

 Shop Drawings 

 Quality Assurance 

 Delivery, Storage, and Handling 

 Design Criteria  

PART 2 - PRODUCTS 

 Sanitary  Waste and Vent 

PART 3 - EXECUTION 

 General 

 Preparation 

 Erection 

 Threaded Pipe Joints 

 Solvent Welded Pipe Joints 

 Mechanical Hubless Pipe Connections 

 Sanitary Waste and Vent 

 Piping System Leak Tests 

  

RELATED WORK 

22 05 29 - Hangers and Supports for Plumbing Piping and Equipment 

22 05 14 - Plumbing Specialties 

 

REFERENCE 

Applicable provisions of Division 1 govern work under this section. 

 

REFERENCE STANDARDS 

ANSI B16.5 Pipe Flanges and Flanged Fittings 

ASTM A74 Cast Iron Soil Pipe and Fittings 

ASTM A888 Hubless Cast Iron Soil Pipe and Fittings for Sanitary and Storm Drain, Waste, and Vent 

Piping Applications 

ASTM C564 Standard Specifications for Rubber Gaskets for Cast Iron Soil Pipe and Fittings 

ASTM C1540 Standard Specifications for Heavy Duty Shielded Couplings Joining Hubless Cast Iron 

Soil Pipe and Fittings 

ASTM D1785 Poly Vinyl Chloride (PVC) Plastic Pipe 

ASTM D2466 Poly Vinyl Chloride (PVC) Plastic Pipe Fittings, Schedule 40 

ASTM D2564 Solvent Cements for Poly Vinyl Chloride (PVC) Plastic Pipe and Fittings 

ASTM D2665 Poly Vinyl Chloride (PVC) Plastic Drain, Waste and Vent Pipe and Fittings 

ASTM D2729 Poly Vinyl Chloride (PVC) Sewer Pipe and Fittings 

ASTM D2855 Making Solvent Cemented Joints with Poly Vinyl Chloride (PVC) Pipe and Fittings 

ASTM D3311 Drain, Waste and Vent (DWV) Plastic Fitting Patterns 

CISPI 301 Hubless Cast Iron Soil Pipe and Fittings for Sanitary and Storm Drain, Waste and Vent 

Piping Applications 
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CISPI 310 Couplings For Use In Connection With Hubless Cast Iron Soil Pipe And Fittings For  

  Sanitary And Storm Drain, Waste And Vent Piping Applications 

 

SHOP DRAWINGS 

Schedule from the contractor indicating the ASTM, or CISPI specification number of the pipe being 

proposed along with its type and grade if known at the time of submittal, and sufficient information to 

indicate the type and rating of fittings for each service. 

 

Statement from manufacturer on his letterhead that pipe furnished meets the ASTM, or CISPI specification 

contained in this section. 
 

QUALITY ASSURANCE 

Substitution of Materials:  Refer to Section GC – General Conditions of the Contract, Equals and 

Substitutions. 

 

Order all  pipe with each length marked with the name or trademark of the manufacturer and type of pipe; 

with each shipping unit marked with the purchase order number, metal or alloy designation, temper, size, 

and name of supplier. 

 

Any installed material not meeting the specification requirements must be replaced with material that meets 

these specifications without additional cost to the Owner. 

 

DELIVERY, STORAGE, AND HANDLING 

Promptly inspect shipments to insure that the material is undamaged and complies with specifications.   

 

Cover pipe to prevent corrosion or deterioration while allowing sufficient ventilation to avoid 

condensation.  Do not store materials directly on grade.  Protect pipe, tube, and fitting ends so they are not 

damaged.  Where end caps are provided or specified, take precautions so the caps remain in place.  Protect 

fittings, flanges, and unions by storage inside or by durable, waterproof, above ground packaging. 

 

Offsite storage agreements will not relieve the contractor from using proper storage techniques. 

 

Storage and protection methods must allow inspection to verify products. 

 

DESIGN CRITERIA 

Use only new material, free of defects, rust and scale, and meeting the latest revision of ASTM, or CISPI 

specifications as listed in this specification. 

 

Construct all piping for the highest pressures and temperatures in the respective system.  

 

Non-metallic piping will be acceptable only for the services indicated.  It will not be acceptable in 

ventilation plenum spaces, including plenum ceilings. 

 

P A R T   2 - P R O D U C T S 

 

SANITARY/PROCESS WASTE AND VENT 

INTERIOR ABOVE GROUND:  

Hubless cast iron soil pipe and fittings with no-hub couplings, ASTM A888, CISPI 301, ASTM A74. 
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PVC plastic pipe  

Schedule 40, Class 12454-B (PVC 1120), ASTM D1785; PVC plastic drain, waste and vent pipe and 

fittings, ASTM D2665; socket fitting patterns, ASTM D3311; primer (Lo-VOC), ASTM F656; solvent 

cement (Lo-VOC), ASTM D2564. 

 

INTERIOR BELOW GROUND:  

Hubless cast iron soil pipe and fittings with no-hub couplings, ASTM A888, CISPI 301, ASTM A74. 

 

PVC plastic pipe, Schedule 40, Class 12454-B (PVC 1120), ASTM D1785; PVC plastic drain, waste and 

vent pipe and fittings, ASTM D2665; socket fitting patterns, ASTM D3311; primer, ASTM F656; solvent 

cement, ASTM D2564.  

 

EXTERIOR BELOW GROUND 6" AND SMALLER: 

Cast iron soil pipe and fittings, CISPI 301, ASTM A74 or ASTM A888 with neoprene rubber compression 

gaskets, ASTM C564 and CISPI HSN 85. Pipe and fittings shall be marked with the collective trademark of 

the Cast Iron Pipe Institute. 

 

PVC plastic pipe, Schedule 40, Class 12454-B (PVC 1120), ASTM D1785; PVC plastic drain, waste and 

vent pipe and fittings, ASTM D2665; socket fitting patterns, ASTM D3311; primer, ASTM F656; solvent 

cement, ASTM D2564.  

 

P A R T   3 - E X E C U T I O N 

GENERAL 

Install pipe and fittings in accordance with reference standards, manufacturers recommendations and 

recognized industry practices. 

 

PREPARATION 

Cut pipe ends square. Ream ends of piping to remove burrs. Clean scale and dirt from interior and exterior 

of each section of pipe and fitting prior to assembly. 

 

ERECTION 

Install all piping parallel to building walls and ceilings and at heights which do not obstruct any portion of a 

window, doorway, stairway, or passageway.  Where interferences develop in the field, offset or reroute 

piping as required to clear such interferences.  Coordinate locations of plumbing piping with piping, 

ductwork, conduit and equipment of other trades to allow sufficient clearances.  In all cases, consult 

drawings for exact location of pipe spaces, ceiling heights, door and window openings, or other 

architectural details before installing piping. 

 

Install underground warning tape 6"-12" below finished grade above all exterior below ground piping. 

Where existing underground warning tape is encountered, repair and replace. 

 

Maintain piping in clean condition internally during construction. 

 

Provide clearance for installation of insulation, access to valves and piping specialties. 

 

Provide anchors, expansion joints, swing joints and/or expansion loops so that piping may expand and 

contract without damage to itself, equipment, or building. 

 

Do not route piping through transformer vaults or above transformers, panelboards, or switchboards, 

including the required service space for this equipment, unless the piping is serving this equipment 
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SOLVENT WELDED PIPE JOINTS 

Install in accordance with ASTM D2855 "Making Solvent Cemented Joints with PVC Pipe and Fittings". 

Saw cut piping square and smooth. Tube cutters may be used if they are fitted with wheels designed for use 

with PVC pipe that do not leave a raised bead on pipe exterior. Support and restrain pipe during cutting to 

prevent nicks and scratches. Bevel ends 10-15 degrees and deburr interior. Remove dust, drips, moisture, 

grease and other superfluous materials from pipe interior and exterior. Check dry fit of pipe and fittings. 

Reject materials which are out of round or do not fit within close tolerance. Use heavy body solvent cement 

for large diameter fittings. 

 

Maintain pipe, fittings, primer and cement between 40 and 100 degrees during application and curing. 

Apply primer and solvent using separate daubers (3" and smaller piping only) or clean natural bristle 

brushes about 1/2 the size of the pipe diameter. Apply primer to the fitting socket and pipe surface with a 

scrubbing motion. Check for penetration and reapply as needed to dissolve surface to a depth of 4-5 

thousandths. Apply solvent cement to the fitting socket and pipe in an amount greater than needed to fill 

any gap. While both surfaces are wet, insert pipe into socket fitting with a quarter turn to the bottom of the 

socket. Solvent cement application and insertion must be completed in less than 1 minute. Minimum of 2 

installers is required on piping 4" and larger. Hold joint for 30 seconds or until set. Reference 

manufacturers recommendations for initial set time before handling and for full curing time before pressure 

testing. Cold weather solvent/cement may be utilized only under unusual circumstances and when 

specifically approved by the  Project Representative. 

 

MECHANICAL HUBLESS PIPE CONNECTIONS 

Place the gasket on the end of one pipe or fitting and the clamp assembly on the end of the other pipe or 

fitting. Firmly seat the pipe or fitting ends against the integrally molded shoulder inside the neoprene 

gasket. Slide the clamp assembly into position over the gasket. Tighten fasteners to manufacturers 

recommended torque. 

 

SANITARY WASTE AND VENT 

Verify invert elevations and building elevations prior to installation. Install exterior piping pitched to drain 

at indicated elevations and slope. Install interior piping pitched to drain at minimum slope of 1/4" per foot 

where possible and in no case less than 1/8" per foot for piping 3" and larger. 

 

Install exterior piping below predicted frost level and not less than 5' bury depth to top of pipe wherever 

possible.  

 

Flush piping inlets (floor drains, hub drains, mop basins, fixtures, etc.) with high flow of water at 

completion of project to demonstrate full flow capacity. Remove blockages and make necessary repairs 

where flow is found to be impeded. 

 

PIPING SYSTEM LEAK TESTS 

Isolate or remove components from system which are not rated for test pressure. Perform final testing for 

medical and lab gas with all system components in place. Test piping in sections or entire system as 

required by sequence of construction. Do not insulate or conceal pipe until it has been successfully tested.  

 

If required for the additional pressure load under test, provide temporary restraints at fittings or expansion 

joints. 

For hydrostatic tests, use clean water and remove all air from the piping being tested by means of air vents 

or loosening of flanges/unions. Measure and record test pressure at the high point in the system. 
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For air or nitrogen tests, gradually increase the pressure to not more than one half of the test pressure; then 

increase the pressure in steps of approximately one-tenth of the test pressure until the required test pressure 

is reached. Examine all joints and connections with a soap bubble solution or equivalent method. System 

will not be approved until it can be demonstrated that there is no measurable loss of test pressure during the 

test period.  

 

Inspect system for leaks. Where leaks occur, repair the area with new materials and repeat the test; caulking 

will not be acceptable. 

 

Entire test must be witnessed by the Owner's representative. All pressure tests are to be documented on 

forms to be provided to the contractor. 

 

 Test Initial Test   Final Test    

System Medium Pressure Duration Pressure Duration  

Sanitary/Process Waste and Vent Water N/A  10' water 2 hr 

 

 

 

 
END OF SECTION 
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PIPING SYSTEM TEST REPORT 
 
 

                               Date Submitted:        
 
Project Name:  
 
Location:  Project No:  
 
Contractor:  
 
 □ Plumbing 

Test Medium: □ Air □ Water □ Other  

 
Test  performed  per  specification  Section  No.  
 
Specified Test Duration ______ Hours Specified Test Pressure  PSIG 
 
System Identification:  

Describe Location:  

  

 

 Test Date:  

Start Test Time:  Initial Pressure: PSIG 

 
Stop Test Time:  Final Pressure: PSIG 
 

Tested By:  Witnessed By:  

Title:  Title:  

Signed:  Signed:  

Date:  Date:  

Comments:  
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SECTION 23 05 00
COMMON WORK RESULTS FOR HVAC

P A R T  1  -  G E N E R A L

SCOPE
This section includes information common to two or more technical specification sections or items 
that are of a general nature, not conveniently fitting into other technical sections.  Included are the 
following topics:
PART 1 - GENERAL

Scope
Related Work
Reference
Reference Standards
Quality Assurance
Continuity of Existing Services
Protection of Finished Surfaces
Sleeves and Openings
Sealing and Firestopping
Submittals
Off Site Storage
Request and Certification for Payment
Certificates and Inspections
Operating and Maintenance Instructions
Training of Owner Personnel
Record Drawings

PART 2 - PRODUCTS
Access Panels and Doors
Identification
Sealing and Firestopping

PART 3 - EXECUTION
Demolition
Excavation and Backfill
Concrete Work
Cutting and Patching
Building Access
Equipment Access
Coordination
Identification
Lubrication
Sleeves
Sealing and Firestopping

RELATED WORK
Section 23 05 13 - Common Motor Requirements for HVAC.
Section 23 33 00 - Air Duct Accessories.

REFERENCE
Applicable provisions of Division 1 govern work under this section.

REFERENCE STANDARDS
Abbreviations of standards organizations referenced in other sections are as follows:

AABC Associated Air Balance Council
ABMA American Boiler Manufacturers Association
ADC Air Diffusion Council
AGA American Gas Association
AMCA Air Movement and Control Association
ANSI American National Standards Institute
ARI Air-Conditioning and Refrigeration Institute
ASHRAE American Society of Heating, Refrigerating and Air Conditioning Engineers
ASME American Society of Mechanical Engineers
ASTM American Society for Testing and Materials
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AWWA American Water Works Association
AWS American Welding Society
EPA Environmental Protection Agency
GAMA Gas Appliance Manufacturers Association
IEEE Institute of Electrical and Electronics Engineers
ISA Instrument Society of America
MCA Mechanical Contractors Association
MICA Midwest Insulation Contractors Association
MSS Manufacturer's Standardization Society of the Valve & Fitting Industry, Inc.
NBS National Bureau of Standards
NEBB National Environmental Balancing Bureau
NEC National Electric Code
NEMA National Electrical Manufacturers Association
NFPA National Fire Protection Association
SMACNA Sheet Metal and Air Conditioning Contractors' National Association. Inc.
UL Underwriters Laboratories Inc.
ASTM E814 Standard Test Method for Fire Tests of Through-Penetration Fire Stops
ASTM E84 Standard Test Method for Surface Burning Characteristics of Building Materials
UL1479 Fire Tests of Through-Penetration Firestops
UL723 Surface Burning Characteristics of Building Materials

QUALITY ASSURANCE
Refer to Division 1, General Conditions, Equals and Substitutions.

Where equipment or accessories are used which differ in arrangement, configuration, 
dimensions, ratings, or engineering parameters from those indicated on the contract documents, 
the contractor is responsible for all costs involved in integrating the equipment or accessories into 
the system and for obtaining the performance from the system into which these items are placed.  
This may include changes found necessary during the testing, adjusting, and balancing phase of 
the project.

CONTINUITY OF EXISTING SERVICES
Do not interrupt or change existing services without prior written approval from the A/E or Owner.  
When interruption is required, coordinate the down-time with the user agency to minimize 
disruption to their activities.  Unless specifically stated, all work involved in interrupting or 
changing existing services is to be done during normal working hours.

PROTECTION OF FINISHED SURFACES
Refer to Division 1, General Requirements, Protection of Finished Surfaces.

Furnish one can of touch-up paint for each different color factory finish which is to be the final 
finished surface of the product.  Deliver touch-up paint with other "loose and detachable parts" as 
covered in the General Requirements.

SLEEVES AND OPENINGS
Refer to Division 1, General Requirements, Sleeves and Openings.

SEALING AND FIRESTOPPING
Sealing and firestopping of sleeves/openings between ductwork, piping, etc. and the sleeve, 
structural or partition opening shall be the responsibility of the contractor whose work penetrates 
the opening.  The contractor responsible shall hire individuals skilled in such work to do the 
sealing and fireproofing.  These individuals hired shall normally and routinely be employed in the 
sealing and fireproofing occupation.

SUBMITTALS
Refer to Division 1, General Conditions, Submittals.

Submit for all equipment and systems as indicated in the respective specification sections, 
marking each submittal with that specification section number.  Mark general catalog sheets and 
drawings to indicate specific items being submitted and proper identification of equipment by 
name and/or number, as indicated in the contract documents.

Before submitting electrically powered equipment, verify that the electrical power and control 
requirements for the equipment are in agreement with the motor starter schedule on the electrical 
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drawings.  Include a statement on the shop drawing transmittal to the architect/engineer that the 
equipment submitted and the motor starter schedule are in agreement or indicate any 
discrepancies.  See related comments in Section 23 05 13 in Part 1 under Electrical Coordination.

Include wiring diagrams of electrically powered equipment.

Submit sufficient quantities of shop drawings to allow the following distribution:
 Operating and Maintenance Manuals 2 copies
 Testing, Adjusting and Balancing Contractor 1 copy
 A/E 1 copy

OFF SITE STORAGE
Ductwork, metal for making ductwork, duct lining, sleeves, pipe/pipe fittings and similar rough-in 
material will not be accepted for off site storage.  For material that can be stored off site, no 
material will be accepted for off site storage unless shop drawings for that material have been 
approved. 

REQUEST AND CERTIFICATION FOR PAYMENT
Refer to general conditions for payment requirements.

CERTIFICATES AND INSPECTIONS
Refer also to Division 1,  General Conditions,  Permits, Regulations, Utilities and Taxes.

Obtain and pay for all required State installation inspections except those provided by the 
Architect/Engineer in accordance with Wis Adm Code Section ILHR 50.12 and Wisconsin 
Department of Health Services.  Include copies of the certificates in the Operating and 
Maintenance Instructions.

OPERATING AND MAINTENANCE INSTRUCTIONS
Refer to Division 1, General Requirements, Operating and Maintenance Instructions.

Assemble material in three-ring or post binders, using an index at the front of each volume and 
tabs for each system or type of equipment.  In addition to the data indicated in the General 
Requirements, include the following information:

 Copies of all approved shop drawings.
 Manufacturer's wiring diagrams for electrically powered equipment
 Records of tests performed to certify compliance with system requirements
 Certificates of inspection by regulatory agencies
 Temperature control record drawings and control sequences
 Parts lists for manufactured equipment
 Valve schedules
 Lubrication instructions, including list/frequency of lubrication done during 
construction
 Warranties
 Additional information as indicated in the technical specification sections

TRAINING OF OWNER PERSONNEL
Instruct owner personnel in the proper operation and maintenance of systems and equipment 
provided as part of this project; video tape all training sessions.  Include not less than 8 hours of 
instruction, using the Operating and Maintenance manuals during this instruction.  Demonstrate 
startup and shutdown procedures for all equipment.  All training to be during normal working 
hours.

RECORD DRAWINGS
Refer to Division 1, General Requirements, Record Drawings.

In addition to the data indicated in the General Requirements, maintain temperature control record 
drawings on originals prepared by the installing contractor/subcontractor.  Include copies of these 
record drawings with the Operating and Maintenance manuals.

P A R T  2  -  P R O D U C T S 
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ACCESS PANELS AND DOORS
LAY-IN CEILINGS:
Removable lay-in ceiling tiles in 2 X 2 foot or 2 X 4 foot configuration provided under Section 
09500 are sufficient; no additional access provisions are required unless specifically indicated.

CONCEALED SPLINE CEILINGS:
Removable sections of ceiling tile held in position with metal slats or tabs compatible with the 
ceiling system used will be provided under Section 09500.

PLASTER WALLS AND CEILINGS:
16 gauge frame with not less than a 20 gauge hinged door panel, prime coated steel for general 
applications, stainless steel for use in toilets, showers, and similar wet areas, concealed hinges, 
screwdriver operated cam latch for general applications, key lock for use in public areas, UL listed 
for use in fire rated partitions if required by the application.  Use the largest size access opening 
possible, consistent with the space and the equipment needing service; minimum size is 12" by 
12".

IDENTIFICATION
STENCILS:
Not less than 1 inch high letters/numbers for marking pipe and equipment.  

SNAP-ON PIPE MARKERS:
Cylindrical self-coiling plastic sheet that snaps over piping insulation and is held tightly in place 
without the use of adhesive, tape or straps.  Not less than 1 inch high letters/numbers and flow 
direction arrows for piping marking.   W. H. Brady, Seton, Marking Services, or equal.

ENGRAVED NAME PLATES:
White letters on a black background, 1/16 inch thick plastic laminate, beveled edges, screw 
mounting, Setonply  Style 2060 by Seton Name Plate Company or Emedolite- Style EIP by EMED 
Co., or equal by Marking Services, or W. H. Brady.

VALVE TAGS:
Round brass tags with 1/2 inch numbers, 1/4 inch system identification abbreviation, 1-1/4 inch 
minimum diameter, with brass jack chains or brass "S" hooks around the valve stem, available 
from EMED Co., Seton Name Plate Company,  Marking Services, or W. H. Brady.

SEALING AND FIRESTOPPING
FIRE AND/OR SMOKE RATED PENETRATIONS:

Manufacturers:
3M,  Hilti,  Rectorseal, STI/SpecSeal, Tremco, or approved equal.

All firestopping systems shall be provided by the same manufacturer.

Submittals:
Contractor shall submit product data for each firestop system.  Submittals shall include product 
characteristics, performance and limitation criteria, test data, MSDS sheets, installation details 
and procedures for each method of installation applicable to this project.  For non-standard 
conditions where no UL tested system exists, submit manufacturer's drawings for UL system with 
known performance for which an engineering judgement can be based upon.

Product:
Fire stop systems shall be UL listed or tested by an independent testing laboratory approved by 
the Department of Commerce. 

Use a product that has a rating not less than the rating of the wall or floor being penetrated.  
Reference architectural drawings for identification of fire and/or smoke rated walls and floors.  

Contractor shall use firestop putty, caulk sealant, intumescent wrapstrips, intumescent firestop 
collars, firestop blocks,  firestop mortar or a combination of these products to provide a UL listed 
system for each application required for this project.   Provide mineral wool backing where 
specified in manufacturer's application detail.
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NON-RATED PENETRATIONS:

Pipe Penetrations:
At pipe penetrations of non-rated interior partitions, floors and exterior walls above grade, use 
urethane caulk in annular space between pipe insulation and sleeve.  For non-rated drywall, 
plaster or wood partitions where sleeve is not required use urethane caulk in annular space 
between pipe insulation and wall material.  

Duct Penetrations:
Annular space between duct (with or without insulation) and the non-rated partition or floor 
opening shall not be larger than 2".  Where existing openings have an annular space larger than 
2",  the space shall be patched to match existing construction to within 2" around the duct.

Where shown or specified, pack annular space with fiberglass batt insulation or mineral wool 
insulation.   Provide 4" sheet metal escutcheon around duct on both sides of partition or floor to 
cover annular space.

P A R T  3  -  E X E C U T I O N

DEMOLITION
Perform all demolition as indicated on the drawings to accomplish new work.  Where demolition 
work is to be performed adjacent to existing work that remains in an occupied area, construct 
temporary dust partition to minimize the amount of contamination of the occupied space.  Where 
pipe or duct is removed and not reconnected with new work, cap ends of existing services as if 
they were new work.  Coordinate work with the user agency to minimize disruption to the existing 
building occupants.

All pipe, wiring and associated conduit, insulation, ductwork, and similar items demolished, 
abandoned, or deactivated are to be removed from the site by the Contractor.  All piping and 
ductwork specialties are to be removed from the site by the Contractor unless they are dismantled 
and removed or stored by the user agency.  All designated equipment is to be turned over to the 
user agency for their use at a place and time so designated.  Maintain the condition of material 
and/or equipment that is indicated to be reused equal to that existing before work began.

EXCAVATION AND BACKFILL
Perform all excavation and backfill work to accomplish indicated mechanical systems installation 
in accordance with Division 31 - Earthwork.  Blasting will not be allowed without written permission 
of the Architect/Engineer.

Install lines passing under foundations with minimum of 1-1/2 inch clearance to concrete and 
insure there is no disturbance of bearing soil.

CONCRETE WORK
All cast-in-place concrete will be performed by the Division 3 Contractor  unless otherwise noted.  
Provide all layout drawings, anchor bolts, metal shapes, and/or templates required to be cast into 
concrete or used to form concrete for support of mechanical equipment.

CUTTING AND PATCHING
Refer to Division 1, General Requirements,  Cutting and Patching.

BUILDING ACCESS
Arrange for the necessary openings in the building to allow for admittance of all apparatus.  When 
the building access was not previously arranged and must be provided by this contractor, restore 
any opening to its original condition after the apparatus has been brought into the building.

EQUIPMENT ACCESS
Install all piping, conduit, ductwork, and accessories to permit access to equipment for 
maintenance and service.  Coordinate the exact location of wall and ceiling access panels and 
doors with the General Contractor, making sure that access is available for all equipment and 
specialties.  Where access is required in plaster walls or ceilings, furnish the access doors to the 
General Contractor.
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Provide color coded thumb tacks or screws, depending on the surface, for use in accessible 
ceilings which do not require access panels.

COORDINATION
Verify that all devices are compatible for the surfaces on which they will be used.  This includes, 
but is not limited to, diffusers, register, grilles, and recessed or semi-recessed heating and/or 
cooling terminal units installed in/on architectural surfaces.

Coordinate all work with other contractors prior to installation.  Any installed work that is not 
coordinated and that interferes with other contractor's work shall be removed or relocated at the 
installing contractor's expense.

Cooperate with the test and balance agency in ensuring Section 23 05 93 specification 
compliance.  Verify system completion to the test and balance agency (flushing, pressure testing, 
chemical treatment, filling of liquid systems, proper pressurization and air venting of hydronic 
systems, clean filters, clean strainers, duct and pipe systems cleaned, controls adjusted and 
calibrated, controls cycled through their sequences, etc.), ready for testing, adjusting and 
balancing work.  Install dampers, shutoff and balancing valves, flow measuring devices, gauges, 
temperature controls, etc., required for functional and balanced systems.  Demonstrate the 
starting, interlocking and control features of each system so the test and balance agency can 
perform its work.

IDENTIFICATION
Identify equipment in mechanical equipment rooms by stenciling equipment number and service 
with one coat of black enamel against a light background or white enamel against a dark 
background.  Use a primer where necessary for proper paint adhesion.  Do not label equipment 
such as cabinet heaters and ceiling fans in occupied spaces.

Where stenciling is not appropriate for equipment identification, engraved name plates may be 
used. 

Identify piping not less than once every 30 feet, not less than once in each room, adjacent to each 
access door or panel, and on both side of the partition where exposed piping passes through 
walls, floors or roofs.  Place flow directional arrows at each pipe identification location.  Use one 
coat of black enamel against a light background or white enamel against a dark background for 
stenciling, or provide snap-on pipe markers as specified in Part 2 – Products.

Identify valves with brass tags bearing a system identification and a valve sequence number.  
Valve tags are not required at a terminal device unless the valves are greater than ten feet from 
the device or located in another room not visible from the terminal unit.  Provide a typewritten 
valve schedule indicating the valve number and the equipment or areas supplied by each valve; 
locate schedules in each mechanical room and in each Operating and Maintenance manual.  
Schedules in mechanical rooms to be framed under clear plastic.

Use engraved name plates to identify control equipment.

LUBRICATION
Lubricate all bearings with lubricant as recommended by the manufacturer before the equipment 
is operated for any reason.  Once the equipment has been run, maintain lubrication in accordance 
with the manufacturer's instructions until the work is accepted by A/E.  Maintain a log of all 
lubricants used and frequency of lubrication; include this information in the Operating and 
Maintenance Manuals at the completion of the project.

SLEEVES

PIPE SLEEVES:
Provide galvanized sheet metal sleeves for pipe penetrations through interior and exterior walls to 
provide a backing for sealant or firestopping.  Patch wall around sleeve to match adjacent wall 
construction and finish.   Grout area around sleeve in masonry construction.  In finished spaces 
where pipe penetration through wall is exposed to view, sheet metal sleeve shall be installed flush 
with face of wall. 

Pipe sleeves are not required in interior non-rated drywall, plaster or wood partitions and sleeves 
are not required in existing poured concrete walls where penetrations are core drilled.
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Pipe sleeves in new poured concrete construction shall be schedule 40 steel pipe (sized to allow 
insulated pipe to run through sleeve), cast in place.  

Extend the top of sleeve 1 inch above the adjacent floor in piping floor penetrations located in the 
mechanical rooms and wet locations listed below.  In finished areas sleeves shall be flush with 
rough floor.  

For floor pipe penetrations through existing floors in mechanical rooms and wet locations listed 
below, core drill opening and provide 1-1/2”x 1-1/2” x 1/8” galvanized steel angles fastened to floor 
surrounding the penetration or group of penetrations to prevent water from getting to penetration.  
Provide urethane caulk between angles and floor and fasten angles to floor minimum 8”on center.  
Seal corners water tight with urethane caulk.  Or, core drill sleeve opening large enough to insert 
schedule 40 sleeve and grout area around sleeve with hydraulic setting, non-shrink grout.   If the 
pipe penetrating the sleeve is supported by a pipe clamp resting on the sleeve, weld a collar or 
struts to the sleeve that will transfer weight to existing floor structure

Wet locations include:
 Toilet Rooms
 Parking ramps
 Swimming pool equipment rooms
 Chemical storage and hazardous waste storage rooms

For pipe penetrations through existing floors located in food service areas, core drill sleeve 
opening large enough to insert schedule 40 sleeve and grout area around sleeve with hydraulic 
setting, non-shrink grout.  Size sleeve to allow insulated pipe to run through sleeve and paint the 
sleeve. 

Pipe sleeves are not required in cored floor pipe penetrations through existing floors that are not 
located in mechanical rooms, food service areas or wet locations listed above.

DUCT SLEEVES:
Duct sleeves are not required in non-rated partitions or floors.

Provide sleeve required for fire dampers in fire-rated partitions and floors.  Reference fire damper 
details on drawings.

For duct penetrations through mechanical room floors and wet locations listed below, provide 1-
1/2”x 1-1/2” x 1/8” galvanized steel angles fastened to floor around the perimeter of the duct 
opening to prevent water from getting to floor opening.  Provide urethane caulk between angles 
and floor and fasten angles to floor 8” on center.  Seal corners water tight with urethane caulk.

Wet locations include:
 Toilet Rooms
 Parking ramps
 Swimming pool equipment rooms
 Chemical storage and hazardous waste storage rooms
 Food service/kitchen areas (behind/under equipment, cabinets, tables, etc.)

SEALING AND FIRESTOPPING

FIRE AND/OR SMOKE RATED PENETRATIONS:
Install approved product in accordance with the manufacturer's instructions where pipes penetrate 
a fire/smoke rated surface.  When pipe is insulated, use a product which maintains the integrity of 
the insulation and vapor barrier.  

Where firestop mortar is used to infill large fire-rated floor openings that could be required to 
support weight,  provide permanent structural forming.   Firestop mortar alone is not adequate to 
support any substantial weight.

NON-RATED PARTITIONS:

Duct penetrations through non-rated partitions shall require sheet metal escutcheons with 
fiberglass or mineral wool insulation fill for spaces that include laboratories, clean rooms, animal 
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rooms, kitchens, cart wash rooms, janitor closets, cart wash rooms, toilet rooms, mechanical 
rooms, conference rooms, private consultation rooms, and where noted on drawings elsewhere.

END OF SECTION
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SECTION 23 05 13
COMMON MOTOR REQUIREMENTS FOR HVAC EQUIPMENT

P A R T  1  -  G E N E R A L

SCOPE
This sections includes requirements for single and three phase motors that are used with 
equipment specified in other sections:

RELATED WORK
Section 23 09 14 - Electric Instrumentation and Control Devices for HVAC
Division 26 00 00 - Electrical

REFERENCE
Applicable provisions of Division 1 govern work under this section.

REFERENCE STANDARDS
ANSI/IEEE 112 Test Procedure for Polyphase Induction Motors and Generators
ANSI/NEMA MG-1 Motors and Generators
ANSI/NFPA 70 National Electrical Code

QUALITY ASSURANCE
Refer to division 1, General Conditions, Equals and Substitutions.

SHOP DRAWINGS
Refer to division 1,  General Conditions, Submittals.
Include with the equipment which the motor drives the following motor information:  motor 
manufacturer, horsepower, voltage, phase, hertz, rpm, full load efficiency.  Include project wiring 
diagrams prepared by the contractor specifically for this work.

OPERATION AND MAINTENANCE DATA
All operations and maintenance data shall comply with the submission and content requirements 
specified under section GENERAL REQUIREMENTS.

ELECTRICAL COORDINATION
All starters, overload relay heater coils, disconnect switches and fuses, relays, wire, conduit, 
pushbuttons, pilot lights, and other devices required for the control of motors or electrical 
equipment are furnished and installed by the Electrical Contractor, except as specifically noted 
elsewhere in this division of specifications.
Electrical drawings and/or specifications show number and horsepower rating of all motors 
furnished by this Contractor, together with their actuating devices if these devices are furnished by 
the Electrical Contractor.  Should any discrepancy in size, horsepower rating, electrical 
characteristics or means of control be found for any motor or other electrical equipment after 
contracts are awarded, Contractor is to immediately notify the architect/engineer of such 
discrepancy.  Costs involved in any changes required due to equipment substitutions initiated by 
this contractor will be the responsibility of this contractor.  See related comments in Section 
23 05 00 - Common Work Results for HVAC, under Shop Drawings.
Electrical Contractor will provide all power wiring and control wiring, except temperature control 
wiring.
Furnish project specific wiring diagrams to Electrical Contractor for all equipment and devices 
furnished by this Contractor and indicated to be wired by the Electrical Contractor.

PRODUCT CRITERIA
Motors to conform to all applicable requirements of NEMA, IEEE, ANSI, and NEC standards and 
shall be listed by U.L. for the service specified.
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Select motors for conditions in which they will be required to perform; i.e., general purpose, 
splashproof, explosion proof, standard duty, high torque or any other special type as required by 
the equipment or motor manufacturer's recommendations.
Furnish motors for starting in accordance with utility requirements and compatible with starters as 
specified.

P A R T  2  -  P R O D U C T S

THREE PHASE, SINGLE SPEED MOTORS
Use NEMA rated 460 volt, three phase, 60 hertz motors for all motors 1/2 HP and larger unless 
specifically indicated.  
Use NEMA general purpose, continuous duty, Design B , normal starting torque, T-frame or U-
frame motors with Class B or better insulation unless the manufacturer of the equipment on which 
the motor is being used has different requirements.  Use open drip-proof motors unless totally 
enclosed fan-cooled, totally enclosed non-ventilated, explosion-proof, or encapsulated motors are 
specified in the equipment sections.
Use grease lubricated anti-friction ball bearings with housings equipped with plugged/capped 
provision for relubrication, rated for minimum AFBMA 9, L-10 life of 20,000 hours.  Calculate 
bearing load with NEMA minimum V-belt pulley with belt center line at the end of NEMA standard 
shaft extension.  Stamp bearing sizes on nameplate.
All open drip-proof motors to have a 1.15 service factor.  Other motor types may have minimum 
1.0 service factors.
All motors 1 HP and larger, except specially wound motors and inline pump motors 56 frame and 
smaller, to be high efficiency design with full load efficiencies which meet or exceed the values 
listed below when tested in accordance with NEMA MG 1.

SINGLE PHASE, SINGLE SPEED MOTORS
Use NEMA rated 115 volt, single phase, 60 hertz motors for all motors 1/3 HP and smaller.
Use permanent split capacitor or capacitor start, induction run motors equipped with permanently 
lubricated and sealed ball or sleeve bearings and Class A insulation.  Service factor to be not less 
than 1.35.

P A R T  3  -  E X E C U T I O N

INSTALLATION
Mount motors on a rigid base designed to accept a motor, using shims if required under each 
mounting foot to get a secure installation.
When motor will be flexible coupled to the driven device, mount coupling to the shafts in 
accordance with the coupling manufacturer's recommendations.  Using a dial indicator, check 
angular misalignment of the two shafts; adjust motor position as necessary so that the angular 
misalignment of the shafts does not exceed 0.002 inches per inch diameter of the coupling hub.  
Again using the dial indicator, check the shaft for run-out to assure concentricity of the shafts; 
adjust as necessary so that run-out does not exceed 0.002 inch.
When motor will be connected to the driven device by means of a belt drive, mount sheaves on 
the appropriate shafts in accordance with the manufacturer's instructions.  Use a straight edge to 
check alignment of the sheaves; reposition sheaves as necessary so that the straight edge 
contacts both sheave faces squarely.  After sheaves are aligned, loosen the adjustable motor 
base so that the belt(s) can be added and tighten the base so that the belt tension is in 
accordance with the drive manufacturer's recommendations.  Frequently recheck belt tension and 
adjust if necessary during the first day of operation and again after 80 hours of operation.
Verify the proper rotation of each three-phase motor as it is being wired or before the motor is 
energized for any reason.
Lubricate all motors requiring lubrication.  Record lubrication material used and the frequency of 
use.  Include this information in the maintenance manuals.

END OF SECTION
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SECTION 23 05 29
HANGERS AND SUPPORTS FOR HVAC PIPING AND EQUIPMENT

P A R T  1  -  G E N E R A L

SCOPE
This section includes specifications for supports of all HVAC equipment and materials as well as 
piping system anchors.  Included are the following topics:
PART 1 - GENERAL

Scope
Related Work
Reference
Reference Standards
Quality Assurance
Description
Shop Drawings
Design Criteria

PART 2 - PRODUCTS
Pipe Hanger and Support Manufacturers
Structural Supports
Pipe Hangers and Supports
Beam Clamps
Concrete Inserts
Continuous Concrete Insert Channels
Anchors
Equipment Curbs
Equipment Stands
Pipe Penetration through Roof

PART 3 - EXECUTION
Installation
Hanger and Support Spacing
Vertical Riser Clamps
Concrete Inserts and Continuous Insert Channels
Anchors
Roof Mounted Pipe Roller Support; Equipment Rails
Equipment Curbs
Equipment Stands
Pipe Penetration through Roof

RELATED WORK
Section 23 07 00 - HVAC Insulation

REFERENCE
Applicable provisions of Division 1 shall govern work under this section.

REFERENCE STANDARDS
MSS SP-58 Pipe Hangers and Supports - Materials, Design and Manufacture.
MSS SP-59 Pipe Hangers and Supports - Selection and Application.

QUALITY ASSURANCE
Refer to Division 1, General Conditions, Equals and Substitutions.

DESCRIPTION
Provide all supporting devices as required for the installation of mechanical equipment and 
materials.  All supports and installation procedures are to conform to the latest requirements of 
the ANSI Code for pressure piping.  

Do not hang any mechanical item directly from a metal deck or run piping so it rests on the bottom 
chord of any truss or joist.

Support apparatus and material under all conditions of operation, variations in installed and 
operating weight of equipment and piping, to prevent excess stress, and allow for proper 
expansion and contraction.



Highway Satellite Building - Albion

Bid No 319032 Hangers and Supports for HVAC Piping and Equipment
23 05 29 - 2 of 6 

Protect insulation at all hanger points; see Related Work above.

SHOP DRAWINGS
Refer to division 1, General Conditions, Submittals.

Schedule of all hanger and support devices indicating shields, attachment methods, and type of 
device for each pipe size and type of service.  Reference section 23 05 00.

DESIGN CRITERIA
Materials and application of pipe hangers and supports shall be in accordance with MSS Standard 
Practice SP-58 and SP-69 unless noted otherwise.

Piping connected to base mounted pumps, compressors, or other rotating or reciprocating 
equipment is to have vibration isolation supports for a distance of one hundred pipe diameters or 
three supports away from the equipment, whichever is greater.  Standard pipe hangers/supports 
as specified in this section are required beyond the 100 pipe diameter/3 support distance.

Piping flexible connections and vibration isolation supports are required for piping connected to 
coils that are in a fan assembly where the entire assembly is mounted on vibration supports; the 
vibration isolation supports are required for a distance of one hundred pipe diameters or three 
supports away from the equipment, whichever is greater.  Piping flexible connection and vibration 
isolation supports are not required when the fan section is separately and independently isolated 
by means of vibration supports and duct flexible connections.  Standard pipe hangers/supports as 
specified in this section are required when there are no vibration isolation devices in the piping 
and beyond the 100 pipe diameter/3 support distance.

Piping supported by laying on the bottom chord of joists or trusses will not be accepted.

Fasteners depending on soft lead for holding power or requiring powder actuation will not be 
accepted.

Allow sufficient space between adjacent pipes and ducts for insulation, valve operation, routine 
maintenance, etc.

P A R T  2  -  P R O D U C T S

PIPE HANGER AND SUPPORT MANUFACTURERS
B-Line, Fee and Mason, Grinnell, Kindorf, Michigan Hanger, Unistrut, or approved equal.  Grinnell 
figure numbers are listed below; equivalent material by other manufacturers is acceptable.

STRUCTURAL SUPPORTS
Provide all supporting steel required for the installation of mechanical equipment and materials, 
whether or not it is specifically indicated or sized, including angles, channels, beams, etc. to 
suspend or floor support tanks and equipment.

PIPE HANGERS AND SUPPORTS
Until this section gets revised, the consultant will have to insert roller hangers for use on hot piping 
(LPS, HPS and any other service with a fluid temperature over 220°F) and insulation protection 
shields for use between a hanger and insulation.

HANGERS FOR STEEL PIPE SIZES 1/2” THROUGH 2”:
Carbon steel, adjustable, clevis, black finish.  Grinnell figure 65 or 260.

HANGERS FOR STEEL PIPE SIZES 2-1/2” AND OVER:
Carbon steel, adjustable, clevis, black finish; or adjustable steel yoke, cast iron roll, double 
hanger.   Grinnell figure 260.  Use Grinnell figure 181 for steam lines.

MULTIPLE OR TRAPEZE HANGERS:
Steel channels with welded spacers and hanger rods if calculations are submitted.

WALL SUPPORT:
Welded steel bracket with hanger. B-Line 3068 Series, Grinnell 194 Series.
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Perforated epoxy painted finish, 16-12 gauge min., steel channels securely anchored to wall 
structure with interlocking, split type, bolt secured, galvanized pipe/tubing clamps.  B-Line type S 
channel with B-2000 series clamps, Grinnell type PS200 H with PS 1200 clamps.   When copper 
piping is being supported, provide flexible elastomeric/thermoplastic isolation cushion material to 
completely encircle the piping and avoid contact with the channel or clamp,  equal to B-Line 
B1999 Vibra Cushion or provide manufacturers clamp and cushion assemblies, B-Line BVT 
series, Grinnell PS 1400 series.

VERTICAL RISER SUPPORT:
Carbon steel riser clamp, copper plated when used with copper pipe.  Grinnell figure 261 for steel 
pipe, figure CT121 for copper pipe.

FLOOR SUPPORT FOR PIPE SIZES THROUGH 4”:
Cast iron adjustable pipe saddle, locknut nipple, floor flange, and concrete pier or steel support.

FLOOR SUPPORT FOR PIPE SIZES 5” AND OVER:
Adjustable cast iron roll and stand, steel screws, and concrete pier or steel support.

COPPER PIPE SUPPORT:
Carbon steel ring, adjustable, copper plated or polyvinylchloride coated.

INSULATION PROTECTION SHIELDS:
Galvanized carbon steel of not less than 18 gauge for use on insulated pipe 2-1/2 inch and larger.  
Minimum shield length is 12 inches.  Equal to Grinnell figure 167.

STEEL HANGER RODS:
Threaded both ends, threaded one end, or continuous threaded, black finish.

Size rods for individual hangers and trapeze support as indicated in the following schedule.

Total weight of equipment, including valves, fittings, pipe, pipe content, and insulation, are not to 
exceed the limits indicated.

Maximum Load (Lbs.)(650°F Maximum Temp.) Rod Diameter(inches)
610 3/8
1130 1/2
1810 5/8
2710 3/4
3770 7/8
4960 1
8000 1-1/4

Provide rods complete with adjusting and lock nuts.

BEAM CLAMPS
MSS SP-69 Type 23 malleable black iron clamp for attachment to beam flange to 0.62 inches 
thick for single threaded rods of 3/8, 1/2, and 5/8 inch diameter, for use with pipe sizes 4 inch and 
less.  Furnish with a hardened steel cup point set screw.  Grinnell figure 86.

MSS SP-69 Type 28 or Type 29 forged steel jaw type clamp with a tie rod to lock clamp in place, 
suitable for rod sizes to 1-1/2 inch diameter but limited in application to pipe sizes 8 inch and less 
without prior approval.  Grinnell figure 228.

CONCRETE INSERTS
MSS SP-69 Type 18 wedge type or universal concrete inserts

Wedge type to be constructed of a black carbon steel body with a removable malleable iron nut 
that accepts threaded rod to 7/8 inch diameter.  Wedge design to allow the insert to be held by 
concrete in compression to maximize the load carrying capacity.

Universal type to be constructed of black malleable iron body with a removable malleable iron nut 
that accepts threaded rod to 7/8 inch diameter.
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Use drilled steel shell with plug type inserts when the inserts are placed after the concrete is 
poured.

CONTINUOUS CONCRETE INSERT CHANNELS
Steel inserts with an industry standard pre-galvanized finish, nominally 1-5/8 inch wide by 1-3/8 
inch deep by length to suit the application, designed to be nailed to concrete forms and provide a 
linear slot for attaching other support devices.  Installed channels to provide a load rating of 2000 
pounds per foot in concrete.  Manufacturer's standard brackets, inserts, and accessories 
designed to be used with the channel inserts may be used.  Select insert length to accommodate 
all pipe, duct, and conduit in the area. 

ANCHORS
Use welding steel shapes, plates, and bars to secure piping to the structure.

EQUIPMENT CURBS

Manufacturers:  Custom Curb, Pate, Roof Products and Systems, ThyCurb, Vent Products.

Constructed of not less than 18 gauge galvanized steel reinforced so it is structurally capable of 
supporting the intended load with no penetrations through the curb flashing, inside and outside 
corner sections that are mitered and continuously welded, filled with 3 pound density insulation, 
integral deck mounting flange, nominal two inch wood nailer, galvanized steel counter flashing.  
Do not use built-in metal base flashings or cants.  Use 18 inch high equipment curbs where the 
curb completely surrounds the perimeter of the equipment and there is no roof exposed to the 
weather.

EQUIPMENT STANDS

Use contractor fabricated stand consisting of structural steel members supported by pipe 
supports; protect the pipe through roof as specified below under Pipe Penetration Through Roof.  
All steel exposed to the weather to be galvanized or stainless.

PIPE PENETRATION THROUGH ROOF
Manufacturers:  Custom Curb, Pate, Roof Products and Systems, ThyCurb, Vent Products.

Curb assembly constructed of not less than 18 gauge galvanized steel reinforced so it is 
structurally capable of supporting the intended load, inside and outside corner sections that are 
mitered and continuously welded, filled with 3 pound density insulation, integral deck mounting 
flange, nominal two inch wood nailer, laminated acrylic clad thermoplastic cover with graduated 
step boots to accommodate various size pipes, fastening screws for cover, and stainless steel 
clamps for securing boots around the pipe.  Do not use built-in metal base flashings or cants.  
Height of assembly to be as follows:

Length of Support Rail (inches) Min. Curb Height Above Deck         
to 24 14 inches
25 - 36 18
37 - 48 24
49 - 60 30
61 and over 48

P A R T  3  -  E X E C U T I O N

INSTALLATION
Install supports to provide for free expansion of the piping and duct system.  Support all piping 
from the structure using concrete inserts, beam clamps, ceiling plates, wall brackets, or floor 
stands.  Fasten ceiling plates and wall brackets securely to the structure and test to demonstrate 
the adequacy of the fastening.

Coordinate hanger and support installation to properly group piping of all trades.

Where piping can be conveniently grouped to allow the use of trapeze type supports, use 
standard structural shapes or continuous insert channels for the supporting steel.  Where 
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continuous insert channels are used, pipe supporting devices made specifically for use with the 
channels may be substituted for the specified supporting devices provided that similar types are 
used and all data is submitted for prior approval.

Perform all welding in accordance with standards of the American Welding Society.  Clean 
surfaces of loose scale, rust, paint or other foreign matter and properly align before welding.  Use 
wire brush on welds after welding.  Welds shall show uniform section, smoothness of weld metal 
and freedom from porosity and clinkers.  Where necessary to achieve smooth connections, joints 
shall be dressed smooth.

HANGER AND SUPPORT SPACING
Place a hanger within 12 inches of each horizontal elbow, valve, strainer, or similar piping 
specialty item.

Where several pipes can be installed in parallel and at the same elevation, provide multiple or 
trapeze hangers.

Support riser piping independently of connected horizontal piping.

Adjust hangers to obtain the slope specified in the piping section of this specification.

Space hangers for pipe as follows:

Pipe Material Pipe Size Max Horiz. Spacing Max Vert. Spacing
Steel ½” through 1-1/4” 6’-6” 15’-0”
Steel 1-1/2” through 6” 10’-0” 15’-0”
Copper ½” through ¾” 5’-0” 10’-0”
Copper 1” through 1-1/4” 6’-0” 10’-0”
Copper 1-1/2” through 2-1/2” 8’-0” 10’-0”
Copper 3” 10’-0” 10’-0”
Copper 4” and above 12’-0” 10’-0”

VERTICAL RISER CLAMPS
Support vertical piping with clamps secured to the piping and resting on the building structure or 
secured to the building structure below at each floor.

Piping 5" and above, of lengths exceeding 30 feet, shall be additionally supported on base elbows 
secured to the building structure, with flexible supporting hangers provided at top of riser to allow 
for pipe expansion.

CONCRETE INSERTS AND CONTINUOUS INSERT CHANNELS
Select size based on the manufacturer's stated load capacity and weight of material that will be 
supported.  Locate continuous insert channels on 8'-0" maximum centers and 2'-0" from corners.  
Furnish inserts to the General Contractor for placement in concrete formwork.  Use insets for 
suspending hangers from reinforced concrete slabs and sides of reinforced concrete beams.  
Provide hooked rod to concrete reinforcement section for inserts carrying pipe over 4 inch size.  
Where concrete slabs form finished ceiling, provide inserts that are flush with the slab surface.

Where inserts are omitted, drill through concrete slab from below and provide thru-bolt with 
recessed square steel plate and nut recessed into and grouted flush with the slab.

ANCHORS
Install where indicated on the drawings and details.  Where not specifically indicated, install 
anchors at ends of principal pipe runs and at intermediate points in pipe runs between expansion 
loops.  Make provisions for preset of anchors as required to accommodate both expansion and 
contraction of piping.

ROOF MOUNTED PIPE ROLLER SUPPORT; EQUIPMENT RAILS
Use for all pipe on roof.  Secure bottom of support flat on roof deck.  Apply two coats of zinc rich 
paint to cut edges of all galvanized steel elements.  Flashing and counter flashing by the General 
Contractor.
Add requirements specific to the project.

EQUIPMENT CURBS
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Secure bottom of support flat on roof deck.  Secure equipment to curb in accordance with 
equipment manufacturer's instructions.  Flashing and counter flashing by the General Contractor.

PIPE PENETRATION THROUGH ROOF
Install at points where pipes penetrate roof.  Install as shown on the drawings, as detailed and 
according to the manufacturer's installation instructions.  Flashing and counter flashing by the 
General Contractor.

END OF SECTION
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SECTION 23 05 93
TESTING, ADJUSTING, AND BALANCING FOR HVAC

P A R T  1  -  G E N E R A L

SCOPE
This section includes all air and water testing, adjusting and balancing for the entire project.  This 
work will be performed by a Contractor independent from the Mechanical Contractor and 
contracted directly with Dane County.  Included are the following topics:

PART 1 - GENERAL
Scope
Reference
Reference Standards
Description
Related Work
Pre-Balance Conference
Submittals

PART 2 - PRODUCTS
Instrumentation

PART 3 - EXECUTION
Preliminary Procedures
Performing Testing, Adjusting and Balancing
Deficiencies

REFERENCE
Applicable provisions of the General Conditions, Supplementary General Conditions and General 
Requirements in Division 1 govern work under this section.

REFERENCE STANDARDS
AABC National Standards for Testing and Balancing Heating, Ventilating, and Air 

Conditioning Systems, Fifth Edition, 1989.
ASHRAE ASHRAE Handbook, 1987 HVAC Systems and Applications, Chapter 57, Testing 

Adjusting and Balancing.
NEBB Procedural Standards for Testing Adjusting Balancing of Environmental Systems, 

Fifth Edition, 1991.

DESCRIPTION
Provide an independent test and balance agency to perform all testing, adjusting, and balancing 
of air and hydronic systems required for this project.  Work related to the testing, adjusting, and 
balancing that must be performed by the installing mechanical contractor is specified in other 
section of these specifications.

Provide total mechanical systems testing, adjusting and balancing.  Requirements include the 
balance of air and water distribution, adjustment of new and existing systems to provide design 
quantities indicated on the drawings, electrical measurement and verification of performance of all 
equipment, all in accordance with standards published by AABC or NEBB.

Test, adjust and balance all air and hydronic systems so that each room, piece of equipment or 
terminal device is using the quantities indicated on the drawings and in the specifications.

Accomplish testing, adjusting and balancing work in a timely manner that allows partial 
occupancy of major buildings, occupancy of one building when the project involves many 
buildings, and completion of the entire project in the time stated in the Instruction to Bidders and 
in accordance with the completion schedule established for this project.

The test and balance agency is encouraged to make periodic site visits to make sure that 
provisions are being made to accomplish the specified testing, adjusting and balancing work.  If 
problems are found, handle as specified in Part 3 under Deficiencies.

RELATED WORK
Division 23 00 00 - Heating, Ventilating, and Air-Conditioning (HVAC) for hvac shop drawings to 
be given to the test and balance agency and for coordination between the Division 23 00 00 
contractor and the firm performing the work in this section.
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Division 23 00 00 drawings and specifications which define the scope of the systems to be 
balanced.  Refer to construction bulletins for proposed changes and to change orders for 
changes that have been accepted.

Division 26 00 00 - Electrical drawings and specifications which define the scope of the electrical 
systems that serve the mechanical equipment.

PRE-BALANCE CONFERENCE
Prior to beginning testing, adjusting and balancing, schedule and conduct a conference with the 
Architect/Engineer, and the mechanical system and temperature control system installing 
Contractors.  The objective is final coordination and verification of system operation and 
readiness for testing, adjusting and balancing procedures and scheduling procedures with the 
above mentioned parties. Indicate work required to be completed prior to testing, adjusting, and 
balancing and identify the party responsible for completion of that work.

SUBMITTALS
See also Related Work in this section.

Submit testing, adjusting and balancing reports bearing the seal and signature of the NEBB or 
AABC Certified Test and Balance Supervisor.  The reports to be certified proof that the systems 
have been tested, adjusted and balanced in accordance with the referenced standards; are an 
accurate representation of how the systems have been installed and are operating; and are an 
accurate record of all final quantities measured to establish normal operating values of the 
systems.

Submission:  Submit four (4) complete sets of reports.  If information is incomplete or further 
testing, adjusting and balancing is deemed necessary, resubmit four (4) final complete sets.  
Distribution of submittals will be:
 

Architect/Engineer Two (2) copies
Owner Two (2) copies.

Format:  Bind report forms in three-ring binders or portfolio binders.  Label edge or front with label 
identifying project name, project number and descriptive title of contents.  Divide the contents of 
the report into the below listed divisions, separated by divider tabs:

 General Information
 Summary
 Air Systems
 Hydronic Systems
 Special Systems

Contents: Provide the following minimum information, forms and data:

General Information: Inside cover sheet identifying Test and Balance Agency, Contractor, 
Architect, Engineer, Project Name and Project Number.  Include addresses, contact names and 
telephone numbers.  Also include a certification sheet containing the seal and signature of the 
Test and Balance Supervisor. 

Summary:  Provide summary sheet describing mechanical system deficiencies.  Describe 
objectionable noise or drafts found during testing, adjusting and balancing.  Provide 
recommendations for correcting unsatisfactory performances and indicate whether modifications 
required are within the scope of the contract, are design related or installation related.  List 
instrumentation used during testing, adjusting and balancing procedures.

The remainder of the report to contain the appropriate standard NEBB or AABC forms for each 
respective item and system.  Fill out forms completely.  Where information cannot be obtained or 
is not applicable indicate same.

P A R T  2  -  P R O D U C T S

INSTRUMENTATION
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Provide all required instrumentation to obtain proper measurements.  Application of instruments 
and accuracy of instruments and measurements to be in accordance with the requirements of 
NEBB or AABC Standards and instrument manufacturer's specifications.

All instruments used for measurements shall be accurate, and calibration histories for each 
instrument to be available for examination by Architect/Engineer upon request.  Calibration and 
maintenance of all instruments to be in accordance with the requirements of NEBB or AABC 
Standards

P A R T  3  -  E X E C U T I O N

PRELIMINARY PROCEDURES
Obtain preconstruction meeting report, applicable construction bulletins, applicable change orders 
and approved shop drawings of equipment, outlets/inlets and temperature controls.

Check filters for cleanliness, dampers and valves for correct positioning, equipment for proper 
rotation and belt tension, temperature controls for completion of installation, hydronic systems for 
proper charge and purging of air, and refrigerant coils charged.

Identify deficiencies preventing completion of testing, adjusting and balancing procedures.  Do 
not proceed until systems are fully operational with all components necessary for complete 
testing, adjusting and balancing.  Installing Contractors are required to provide personnel to 
check and verify system completion, readiness for balancing and assist Balancing Agency in 
providing specified system performance.

PERFORMING TESTING, ADJUSTING AND BALANCING
Perform testing, adjusting and balancing procedures on each system identified, in accordance 
with the detailed procedures outlined in the referenced standards except as may be modified 
below.

Unless specifically instructed in writing, all work in this specification section is to be performed 
during the normal workday.

In areas containing ceilings, remove ceiling tile to accomplish balancing work; replace tile when 
work is complete and provide new tile for any tile that are damaged by this procedure.  If the 
ceiling construction is such that access panels are required for the work of this section and the 
panels have not been provided, inform the owner's project representative.

Cut insulation, ductwork and piping for installation of test probes to the minimum extent 
necessary for adequate performance of procedures.  Patch using materials identical to those 
removed, maintaining vapor barrier integrity and pressure rating of systems.

In air systems employing filters, blank off sufficient filter area to simulate a pressure drop that is 
midway between that of a clean filter and that of a dirty filter.

Measure and record system measurements at the fan and/or pump to determine total flow.  
Adjust equipment as required to yield specified total flow at terminals.  Proceed taking 
measurements in mains and branches as required for final terminal balancing.  Perform terminal 
balancing to specified flows balancing branch dampers, deflectors, extractors and valves prior to 
adjustment of terminals. 

Measure and record static air pressure conditions across fans, coils and filters.  Indicate in report 
if cooling coil measurements were made on a wet or dry coil and if filter measurements were 
made on a clean or dirty filter.  Spot check static air pressure conditions directly ahead of terminal 
units.

Adjust outside air, return air and relief air dampers for design conditions at both the minimum and 
maximum settings and record both sets of data.  Balance modulating dampers at extreme 
conditions and record both sets of data.  Balance variable air volume systems at maximum air 
flow rate, full cooling, and minimum flow rate, full heating; record all data.

Adjust register, grille and diffuser vanes and accessories to achieve proper air distribution 
patterns and uniform space temperatures free from objectionable noise and drafts within the 
capabilities of the installed system.
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Provide fan and motor drive sheave adjustments necessary to obtain design performance.  
Include in scope of services drive changes specifically noted on drawings, if any.  If work of this 
section indicates that any drive or motor is inadequate for the application, advise the owner's 
project representative by giving the representative properly sized motor/drive information (in 
accordance with manufacturers original service factor and installed motor horsepower 
requirements); make sure that any change will keep the duct/piping system within its design 
limitations with respect speed of the device and pressure classification of the distribution system.  
Time and material for motor/drive changes will be considered a reimbursable expense and will 
require an itemized cost breakdown of all time and drive changes submitted to owner's project 
representative; prior authorization is needed before this work is started.

Areas or rooms designed to maintain positive, negative or balanced air pressures with respect to 
adjacent spaces, as indicated by the design air quantities, require special attention.  Adjust fan 
drives, distribution dampers, terminals and controls to maintain indicated pressure relationship.

Final air system measurements to be within the following range of specified cfm:
Fans -5% to +10%
Supply grilles, registers, diffusers -5% to +10%
Return/exhaust grilles, registers -5% to -10%
Room pressurization air -5% to +5%

Final water system measurements must be within the following range of specified gpm:
Heating flow rates 0% to -10%
Cooling flow rates -5% to +5%

Contact the temperature control Contractor for assistance in operation and adjustment of controls 
during testing, adjusting and balancing procedures.  Cycle controls and verify proper operation 
and setpoints.  Include in report description of temperature control operation and any deficiencies 
found.

Permanently mark equipment settings, including damper and valve positions, control settings, 
and similar devices allowing settings to be restored.  Set and lock memory stops.

Leave systems in proper working order, replacing belt guards, closing access doors and electrical 
boxes, and restoring temperature controls to normal operating settings.

DEFICIENCIES
Division 23 00 00 contractor to correct any installation deficiencies found by the test and balance 
agency that were specified and/or shown on the Contract Documents to be performed as part of 
that division of work.  Test and balance agency will notify the Architect/Engineer of these items 
and instructions will be issued to the Division 23 00 00 contractor for correction of the deficient 
work. All corrective work to be done at no cost to the Owner.

END OF SECTION
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SECTION 23 09 14
ELECTRIC INSTRUMENTATION AND CONTROL DEVICES FOR HVAC

P A R T  1  -  G E N E R A L

SCOPE
This sections includes pneumatic control system specifications for all HVAC work as well as 
related pneumatic control for systems found in other specification sections.  Included are the 
following topics:

PART 1 - GENERAL
Scope
Point List
Related Work
Quality Assurance
Reference Standards
System Description
Submittals
Design Criteria
Operating and Maintenance Manuals
Training
Material Delivery and Storage

PART 2 - PRODUCTS
Manufacturers
Control Dampers
Control Systems Instrumentation
Electric Thermostats
Timeclocks
Duct Smoke Detector and Fire Alarm Interface Modules
Differential Pressure Switches
Current Status Switches
Gas Detectors
Power Supplies
Temperature Control Panels
Temperature Sensors
Pressure Transducers(Air)
Pressure Transducers (Liquid)

PART 3 - EXECUTION
Installation
Control and Smoke Dampers
Control System Instrumentation
Room Thermostats and Temperature Sensors
Low Limit Thermostats (Freezestats)

RELATED WORK
Applicable provisions of Division 1 govern work under this Section.

Section 23 05 93 - Testing, Adjusting, and Balancing for HVAC - Coordination
Section 23 09 93 - Sequence of Operation 
Section 23 33 00 - Ductwork Accessories - for control damper installation
Division 23 - HVAC - Equipment provided to be controlled or monitored
Division 26 - Electrical - Installation requirements & Equipment provided to be controlled or 
monitored
Division 28 - Electronic Safety and Security
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QUALITY ASSURANCE
Installing contractor must be a manufacturer's branch office or an authorized representative of the 
control equipment manufacturer that provides engineering and commissioning of the 
manufacturers control equipment, submit written confirmation of such authorization from the 
manufacturer.  Indicate in letter of authorization that installing contractor has successfully 
completed all necessary training required for engineering, installation, and commissioning of 
equipment and systems to be provided for the project, and that such authorization has been in 
effect for a period of not less than three years.

REFERENCE STANDARDS
ANSI B16.22 Wrought Copper and Wrought Copper Alloy Solder Joint Pressure Fittings
ANSI/ASTM B32 Specification for Solder Metal
ASTM B75 Seamless Copper Tube
ASTM D1693 Environmental Stress-Cracking of Ethylene Plastics
ASTM D 635 Standard Test Method for Rate of Burning and/or Extent and Time of Burning 

of Plastics in a Horizontal Position
UL 94 Tests for Flammability of Plastic Materials for Parts in Devices and 
Appliances
AMCA 500-D Laboratory Method of Testing Dampers for Rating

SYSTEM DESCRIPTION
System is to be electric/electronic.

SUBMITTALS
Include the following information:

Manufacturer’s data sheets indicating model number, pressure/temperature ratings, capacity, 
methods and materials of construction, installation instructions, and recommended maintenance. 
General catalog sheets showing a series of the same device is not acceptable unless the specific 
model is clearly marked.

Schematic flow diagrams of systems showing fans, pumps, coils, dampers, valves, and other 
control devices.  Label each device with setting or adjustable range of control.  Indicate all wiring, 
clearly, differentiating between factory and field installed wiring.  Wiring should be shown in 
schematics that detail contact states, relay references, etc.   Diagrammatic representations of 
devices alone are not acceptable.

Details of construction, layout, and location of each temperature control panel within the building, 
including instruments location in panel and labeling.  Also include on drawings location of 
mechanical equipment controlled (room number), horsepower and flow of motorized equipment 
(when this data is available on plans), locations of all remote sensors and control devices (either 
by room number or column lines).

Schedule of control dampers indicating size, leakage rating, arrangement, pressure drop at 
design airflow, and number and size of operators required.

Schedule of control valves indicating system in which the device is to be used, rated capacity, flow 
coefficient, flow required by device served, actual pressure drop at design flow, size of operator 
required, close-off pressure, and locations where valves are to be installed.

A complete description of each control sequence for equipment that is not controlled by direct 
digital controls.  Direct digital controlled equipment control sequences will be provided by the DDC 
control contractor.
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Prior to request for final payment, submit record documents which accurately record actual 
location of control components including panels, thermostats, wiring, and sensors.  Incorporate 
changes required during installation and start-up.

DESIGN CRITERIA
Size all control apparatus to properly supply and/or operate and control the apparatus served.

Provide control devices subject to corrosive environments with corrosion protection or construct 
them so they are suitable for use in such an environment.

Provide devices exposed to outside ambient conditions with weather protection or construct them 
so they are suitable for outdoor installation.

Use only UL labeled products that comply with NEMA Standards.  Electrical components and 
installation to meet all requirements of the electrical sections (Division 26) of project 
specifications.

OPERATING AND MAINTENANCE MANUALS
Furnish three (3) bound operating and maintenance manuals for review and approval prior to 
substantial completion, performance testing, and training.  Manuals to include the following:

 Operation and maintenance instructions for the equipment and systems provided, 
including the following items:

 Recommendations for frequency of service and preventative maintenance.

 List indicating types and grades of oil and/or grease, packing materials, normal and 
abnormal tolerances for devices, and method of equipment adjustment.

 A description of recommended replacement parts and materials which the owner 
should stock.

 A summary of equipment vendors, or location where replacement parts can be 
purchased.

 Manufacturer's literature indicating features, materials of construction, and operating 
limits of installed equipment.  (Brochures giving brief descriptions of multiple pieces of 
control apparatus are not acceptable.)

 A complete set of record control drawings.

 Name, address, and telephone number of the person or office to contact for service 
during the warranty period.

 Name, address, and telephone number of the person or service organization to be 
contacted for service after the warranty period.

TRAINING
Provide a minimum of 8 hours of training to the owner, concerning the proper operation and 
maintenance of all control systems and all sensing, monitoring, and control equipment.  Training 
sessions shall be conducted during normal business hours after system start-up and acceptance 
by A/E.
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Submit operating and maintenance manuals to Owner a minimum of five (5) working days prior to 
training session.  Use these manuals as the basis for instruction at all training sessions.

MATERIAL DELIVERY AND STORAGE
Provide factory shipping cartons for each piece of equipment and control device. This contractor 
is responsible for storage of equipment and materials inside and protected from the weather.

P A R T   2  -  P R O D U C T S

MANUFACTURERS
Alerton, Invensys (Siebe), Distech, or approved equal.  Actuators shall be manufactured by 
Belimo.

CONTROL DAMPERS
Provide control dampers shown on the plans and as required to perform the specified functions.  
Dampers shall be rated for velocities that will be encountered at maximum system design and 
rated for pressure equal or greater than the ductwork pressure class as specified in Section 23 31 
00 of the ductwork where the damper is installed.

Use only factory fabricated dampers with mechanically captured replaceable resilient blade seals, 
stainless steel jamb seals and with entire assembly suitable for the maximum temperature and air 
velocities encountered in the system.

All dampers in aluminum ductwork shall be constructed of stainless steel or aluminum.

Dampers in galvanized ductwork shall be constructed of galvanized steel and/or aluminum.

All dampers, unless otherwise specified, to be rated at a minimum of 180º F working temperature.  
Leakage testing shall be certified to be based on latest edition of AMCA Standard 500-D and all 
dampers, unless otherwise specified, shall have leakage ratings as follows:

Damper Class DifferentialPressure Leakage
Class IA 1” w.g. ≤3 CFM/ft2 
Class I 4” w.g. ≤8 CFM/ft2
Class I 8” w.g. ≤11 CFM/ft2
Class I 12” w.g. ≤14 CFM/ft2

Leakage rate dampers for differential pressures that they will encounter at maximum system 
design pressures. 

Steel framed dampers: Nailor models 2010 & 2020; Greenheck models VCD-33 & VCD-42; 
Johnson Controls model V-1330; Ruskin Models CD60 & CD40; other approved equal.

Aluminum frame and blade dampers: Nailor models 2010EAF & 202EAF; Greenheck model VCD-
43; Ruskin model CD50; Arrow model AFD-20; other approved equal.

Dampers used for isolation on the discharge of centrifugal fans shall have damper blades 
perpendicular to the fan shaft to minimize system effect.  Dampers mounted with blades vertically 
shall be designed for vertical blade orientation.  

Maximum damper width is 48 inches; where required width exceeds 48 inches, use multiple 
damper sections. Inside frame free area shall be a minimum of 90% of total inside duct area.

Multiple width damper sections shall utilize jack shaft linkages unless noted below.  Sections over 
144 inches wide shall be actuated from two locations on the jack shaft.  Double width damper 
sections for two-position operation may be actuated without jack shafts if each damper section is 
actuated separately.  Dampers that have multiple width and multiple vertical sections shall have a 



Highway Satellite Building - Albion

Bid No. 319032 Electric Instrumentation and Control Devices for HVAC
23 09 14 - 5 of 11

jackshaft for each vertically stacked set of dampers and be provided with crossover linkages 
between jack shafts to transfer uneven loading.   

Jack shafts shall be extended outside of the ductwork for external actuator mounting. Provide 
bearings on the point of exit for support of damper shafts to prevent wear on the shaft and the 
ductwork.  If locating actuators out of the air stream is impossible, obtain mounting location 
approval from the designer unless the contract documents indicate in air stream mounting is 
acceptable.  In no cases shall damper actuators for fume exhaust systems be located in the air 
stream or require entering the air stream to service an actuator.

Provide weatherproof stainless steel enclosures or NEMA 4 watertight actuator housing to prevent 
actuator failure or freeze-up when mounting in locations exposed to harsh environments or 
outdoor locations.

Size operators for smooth and positive operation of devices served, and with sufficient torque 
capacity to provide tight shutoff against system temperatures and pressure encountered.  For 
electric modulating actuation, use fully proportional actuators with 0-10VDC inputs and zero and 
span adjustments.  For two-position electric actuation use 24 VAC for DDC controlled actuators, 
120 VAC actuators may be used for hardwire interlocking.  Actuator stroke times shall match the 
requirements of the DDC controllers provided under 23 09 23 and/or the specific system 
requirements for proper operation.  All electric actuators will be provided with overload protection 
to prevent motor from damage when stall condition is encountered.  Equip operators with spring 
return for applications involving fire, freeze protection, moisture protection or specified normally 
open/closed operation.  Provide damper end switches with form “C” contacts where control 
sequences require damper position indication.

All power required for electric actuation shall be provided by this contractor if it is not able to be 
directly provided from the DDC controller.

Provide operators with linkages and brackets for mounting on device served. 

CONTROL SYSTEM INSTRUMENTATION
DUCT THERMOMETERS:
3-1/2" dial type with swivel mount.  Maximum scale graduations of 2°F.  Provide averaging type, 
liquid filled capillary sensing element.

REMOTE BULB THERMOMETERS:
3-1/2 inch dial type with recalibration screw on face. Accuracy within 1% of scale range.  
Thermometers with sensing elements in air ducts with an area of above 4 square feet to have 
averaging elements.  Provide separable wells for all pipeline applications.

ELECTRIC THERMOSTATS
LINE VOLTAGE THERMOSTATS:
Use single or two pole as required, with minimum rating equal to electrical load of device being 
controlled.  Provide integral manual On/Off/Auto selector switch, maximum dead band of 2°F, 
concealed temperature adjustment, and locking cover.

LOW LIMIT THERMOSTATS (freezestats):
Electric two-position type with temperature sensing element and manual reset.  Unit to be capable 
of opening control circuit if any one-foot length of sensing element is subject to a temperature 
below the setpoint.  Length of sensing element to be not less than one lineal foot per square foot 
of coil surface areas.  Unless otherwise indicated, set low limit controls at 36°F.

REMOTE BULB THERMOSTATS:
Line voltage type with single pole, double throw switch of adequate rating for the applied load.  
Thermostat to have adjustable setpoint suitable for controlled load.



Highway Satellite Building - Albion

Bid No. 319032 Electric Instrumentation and Control Devices for HVAC
23 09 14 - 6 of 11

FIRESTATS:
UL labeled, manual reset, line voltage type with 135°F setpoint.

TIMECLOCKS
UL listed, digital, 7-day, minimum of 10 on/off programs per day, holiday programming, automatic daylight 
savings switchover, and minimum of seven-day battery back-up.

Intermatic ET1705CPD82 electronic timeclock with NEMA 3R indoor/outdoor lockable polycarbonate 
enclosure with clear cover.

DUCT SMOKE DETECTOR AND FIRE ALARM INTERFACE MODULES
Detectors with auxiliary contacts or fire alarm control modules will be provided by others.  Provide 
wiring, conduit, and necessary interface with fire alarm system to perform specified sequence of 
operation.

DIFFERENTIAL PRESSURE SWITCHES
Differential pressure switches shall sense both inlet and outlet of fans and pumps.  Device shall 
be rated for 150% of maximum system pressures that may be encountered.  Provide with 
pressure differential that will be required to meet specified operation and/or to prevent nuisance 
“toggling” of the device in the system served.   

CURRENT STATUS SWITCHES 
Provide a current sensor with adjustable threshold and digital output with LED display, equal to a 
Veris model H-708/H-904.  Threshold adjustment must be by a multi-turn potentiometer or set by 
multiprocessor that will automatically compensate for frequency and amperage changes 
associated with variable frequency drives.  When used on variable speed motor applications, use 
a current sensor that will not change state due to varying speeds.  

GAS DETECTORS 
CO/NO2 & Methane(Natural Gas) detection system shall be manufactured by Vulcain, or QEL.

Base of design is QEL M-series panel networked remote gas detectors with a central panel.  The 
Central panel shall be furnished with MODBus communications to BAS and relay connections for 
fire alarm panel.  The relays shall communicate type of gas and which garage/room the detector 
is located in.  The panel shall have remote detectors for CO, NO2 and Methane(CH4 or Natural 
Gas).  The panel shall have 2 alarm modes.  Remote Methane detectors shall be included in 
sequence where shown on the plans.

 Low alarm shall engage Make up air unit and garage exhaust fans
 High alarm shall continue energizing make up air unit and exhaust fan and shall energize 

an audible alarm in garage.

Gas sensors shall be installed and calibrated by a factory certified installer.  CO sensors shall be 
mounted 3’-5’ above the floor, NO2 sensors shall be mounted within 3’-0” – 5’-0” from the roof 
deck or ceiling.  Methane sensors shall be mounted within 18” below the roof deck or ceiling.

Include an Edwards signals grey horn strobe with green light 24VDC horn strobe in each garage 
as located on the plans.

The factory certified installer shall conduct the owner training and provide maintenance personal 
with contact information for future system calibrations.

Gas detector settings
Type of Gas Units measure Range 1st Alarm Limit 2nd Alarm limit
CO PPM 0-250 35 150
NO2 PPM 0-10 1 5
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CH4 %of LEL 0-100 25 75

POWER SUPPLIES
Provide all required power supplies for transducers, sensors, transmitters and relays.  All low 
voltage transformers shall have a resettable secondary circuit breaker. 

TEMPERATURE CONTROL PANELS
Constructed of steel or extruded aluminum, with hinged door, keyed lock, and baked enamel 
finish.  Install controls, relays, transducers and automatic switches inside panels.  Label devices 
with permanent printed labels and provide as-built wiring/piping diagram within enclosure.  Provide 
raceways for wiring and poly within panel for neat appearance and to separate high and low 
voltage wiring.  Provide termination blocks and resettable circuit breaker for 120VAC power 
wiring.  Provide label within the panel indicating circuit number of 120VAC serving panel.  Label 
outside of panel with panel number corresponding to plan tags and as-built control drawings as 
well as building system(s) served.

Provide a service shutdown toggle switch for each air handling unit system located inside the 
temperature control panel that will initiate a logical shutdown of the air handling unit system. Label 
the switch so it is clear which position is shutdown and which is auto.

TEMPERATURE SENSORS
Thermistor temperature sensor manufacturers: PreCon, BAPI, Badger Data Industrial, and ACI

Use thermistor or RTD type temperature sensing elements constructed so accuracy and life 
expectancy is not affected by moisture, physical vibration, or other conditions that exist in each 
application.
RTD’s shall be of nickel or platinum construction and have a base resistance of 1000 at 70F 
and 77F respectively.  100 platinum RTD’s are acceptable if used with temperature 
transmitters.  

The temperature sensing device used must be compatible with the DDC controllers used on the 
project. 

RTD
Accuracy (Room Sensor Only) minimum + 1.0F
Accuracy (Averaging) minimum + 1.2F 
Accuracy (Other than Room Sensor or Averaging) minimum + 0.65F
Range minimum -40 - 220F

Thermistor
Accuracy (All) minimum + 0.36F
Range minimum -30 - 230F
Heat Dissipation Constant  minimum 2.7 mW/°C

Temperature Transmitter
Accuracy minimum + 0.1F or +0.2% of span
Output 4-20 mA

Provide limited range or extended range sensors if required to sense the range expected for a 
respective point.  Use RTD type sensors for extended ranges beyond -30 to 230F.  If RTD’s are 
incompatible with DDC controller direct temperature input use temperature transmitters in 
conjunction with RTD’s.
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Use wire size appropriate to limit temperature offset due to wire resistance to 1.0F.  If offset is 
greater than 1.0F due to wire resistance, use temperature transmitter.  If feature is available in 
DDC controller, compensate for wire resistance in software input definition.

Provide sensors in occupied spaces with brushed aluminum or brushed nickel covers unless 
otherwise noted or features specified will not allow for this.  Terminal unit sensors with setpoint 
adjustments and digital displays may use plastic covers.  Provide information to the AE on sensor 
colors offered by the manufacturer and obtain approval on what color should be provided on the 
project.

Terminal unit sensors shall be provided with digital displays that indicate room temperature and 
setpoint and have a manual occupancy override and indication of occupancy status.  Provide 
setpoint adjustment as specified in the DDC Input/Output Summary Table and sequence of 
operation.  Range adjustment shall be set and controlled at the main control interface and not at 
the terminal unit sensor.

Use averaging elements on duct sensors when the ductwork is ten square feet or larger.  All 
mixed air and heating coil discharge sensors shall have averaging elements regardless of duct 
size.

In piping systems use temperature sensors with separable wells designed to be used with 
temperature element.

PRESSURE TRANSDUCERS (AIR)
Provide pressure transducers specified below for the following applications:

 Duct static pressure applications where setpoints are specified to control at greater than 
0.1” w.c.

 Pitot type fan inlet air flow stations.
 Terminal unit air flow measurement regardless of the minimum velocity pressure unless 

otherwise noted in the contract documents.

Manufacturers: Mamac Systems, Setra, and Veris Industries.
Provide a transmitter that operates on the capacitance principle and is capable of sensing low 
positive, negative or differential pressures.  Transmitter shall have a minimum of three pressure 
ranges adjustable by an onboard switch or jumper.  Size the transmitter where the middle or high 
range is suitable for the application.  Use a bi-directional transmitter for applications that may have 
both positive and negative pressure excursions. Transmitter shall be provided with an integral 
four-digit display of the pressure sensed.  

Accuracy (including non-linearity and hysteresis) + 1% FS
Compensated Temperature Range 32-140 F
Temperature Effect 0-1”wc Range .09% FS/F; 

>1”wc Range .02% FS/F
Output 4-20 MA
Load Impedance (smallest maximum acceptable) 800  max.
Operating Temperature 32-140 F 

Pressure transducers used for supply VAV box flow applications do not need to have adjustable 
pressure ranges or integral display.

Provide pressure transducers specified below for the following applications:
 Duct static pressure applications where setpoints are specified to control at 0.1” w.c. or 

lower.
 All duct mounted pitot type air flow stations.
 Space/building static control or monitoring. 
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Manufacturers: Paragon Controls MicroTrans, Air Monitor Veltron DPT2500 Plus, or approved 
equal.
The airflow transducer shall provide noise filtration and automatic auto-zeroing.  The automatic 
zeroing circuit shall be capable of maintaining the transducer output to within 0.25% of operating 
span.  The transducer output shall be locked and maintained at the last given output value during 
the automatic zeroing period so as not to interrupt the automatic control process.  Use a bi-
directional transmitter for applications that may have both positive and negative pressure 
excursions. Transmitter shall be provided with an integral four-digit display of the pressure 
sensed.

Transducer Span:  <2 times the design velocity pressure at maximum flow, single range
Accuracy: 0.25% of full scale, including non-linearity, hysteresis, deadband, and non-repeatability
Temperature Effect: 0.15% of full scale/F
Response: 0.5 sec. for 98% of full span change
Overpressure: 5 PSIG Proof
Power: 24VAC/VDC
Analog Output: 0-5VDC, 0-10VDC, or 4-20mA field adjustable
Auto Zero Frequency: every 1 to 24 hours on 1 hour intervals

For space or building static pressure monitoring, use Vaisala model SPH10 Static Pressure Head, 
or approved equal for outside air reference.  Mount in location shown on plans or approved by AE.
 
PRESSURE TRANSDUCERS (LIQUID/STEAM) 
Provide a transmitter that utilizes capacitive or thin film strain gauge sensing.  Provide for an 
analog gauge piped in parallel with the transducer.  Gauge shall meet specifications as specified 
in Section 23 05 15.  Coordinate with mechanical contractor to provide and install this gauge. For 
differential pressure applications provide with bypass valve manifold assembly with valved venting 
capability.

Accuracy (including non-linearity and hysteresis) + 0.5% FS
Compensated Temperature Range 32-150 F
Temperature Effect (over compensated range) 0.03%/F; 
Output 4-20 MA
Load Impedance (smallest maximum acceptable) 600  Minimum
Operating Temperature 0-175 F
Hysteresis 0.75% of span

P A R T   3  -  E X E C U T I O N

INSTALLATION
Install system with trained mechanics and electricians employed by the control equipment 
manufacturer or an authorized representative of the manufacturer.  Where installing contractor is 
an authorized representative of the control manufacturer, such authorization shall have been in 
effect for a period of no less than three years.

Install all control equipment, accessories, wiring, and piping in a neat and workmanlike manner. 
All control devices must be installed in accessible locations. This contractor shall verify that all 
control devices furnished under this Section are functional and operating the mechanical 
equipment as specified in Section 23 09 93.

Label all control devices with the exception of dampers, valves, and terminal unit devices with 
permanent printed labels that correspond to control drawings.  Temperature control junction and 
pullboxes shall be identified utilizing spray painted green covers.  Other electrical sytem 
identification shall follow the 26 05 53 specification.



Highway Satellite Building - Albion

Bid No. 319032 Electric Instrumentation and Control Devices for HVAC
23 09 14 - 10 of 11

All control devices and electrical boxes mounted on insulated ductwork shall be mounted over the 
insulation.  Provide mounting stand-offs where necessary for adequate support.  Cutting and 
removal of insulation to mount devices directly on ductwork is not acceptable.  This contractor 
shall coordinate with the insulation contractor to provide for continuous insulation of ductwork.

Mounting of electrical or electronic devices shall be protected from weather if the building is not 
completely enclosed.  This Contractor shall be solely responsible for replacing any equipment that 
is damaged by water that infiltrates the building if equipment is installed prior to the building being 
enclosed.

Provide all electrical relays and wiring, line and low voltage, for control systems, devices and 
components.  Install all high voltage and low voltage wiring (includes low voltage cable) in metal 
conduit, Electrical Non-metallic Tubing (ENT), or Electrical Metallic Tubing (EMT), as scheduled 
below and hereafter referred to generically as conduit.  See Wire and Air Piping Conduit 
Installation Schedule below for specific conduit or tubing to be used.  All conduit must be installed 
in accordance with electrical sections (Division 26) of this specification and the National Electrical 
code.

Conduit shall be a minimum of 1/2 " for low voltage control provided the pipe fill does not exceed 
40%.

Minimum low voltage wiring gauge to be 18 AWG for outputs and 20 AWG for inputs.  All low 
voltage wiring to be stranded.

Low voltage wiring can be run without conduit above accessible lay-in tile ceilings.  All wiring in 
mechanical rooms, above inaccessible hard ceilings, exterior locations, and in any exposed areas, 
and in all other locations should be in conduit. Wire for wall sensors must be run in conduit.  
Wiring for radiation valves shall be run in conduit where routed through walls.

Where wiring is installed free-air, installation shall consider the following:

 Wiring shall utilize the cable tray wherever possible.

 Wiring shall run at right angles and be kept clear of other trades work.

 Wiring shall be supported utilizing "J" or "Bridal-type" steel mounting rings anchored to ceiling 
concrete, piping supports, walls above ceiling or structural steel beams.  Mounting rings shall 
be of open design (not a closed loop) to allow additional wire to be strung without being 
threaded through the ring.  For mounting rings that do not completely surround the wire, 
attach the wire to the mounting ring with a strap.

 Supports shall be spaced at a maximum 4-foot interval unless limited by building construction.  
If wiring "sag" at mid-span exceeds 4-inches; another support shall be used.

 Wiring shall never be laid directly on the ceiling grid or attached in any manner to the ceiling 
grid wires.

 Wall penetrations shall be sleeved.

Wiring shall not be attached to existing cabling, existing tubing, plumbing or steam piping, 
ductwork, ceiling supports or electrical or communications conduit.

Provide communication trunk wiring to integrated devices (i.e. VFD’s, Flow Meters, Chillers, 
Lighting Panels, Electrical Meters, etc.) that are specified to be connected to the building 
automation system.  Communication trunk wiring shall be as required by the equipment specified 
under the 23 09 23 Sections and shall be routed to the DDC panel designated for that equipment 
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as shown on the plans or the closest DDC panel if not designated.  If communication trunks 
required daisy chained style wiring, provide two communication cables.
 
Install "hand/off/auto" selector switches on systems where automatic interlock controls are 
specified and "hand/off/auto" selector switches are not supplied with the equipment controlled.  
Control panel power will not be required for “hand” switch to operate.  When switch is in "hand" 
position, allow manual operation of the selected device without operating the interlocked motors 
but allowing all unit safety devices to stay in the circuit.

All pneumatic tubing and electrical wiring are to be permanently tagged or labeled within one inch 
of terminal strip with a numbering system to correspond with the "Record Drawings".

After completion of installation, test and adjust control equipment.  Submit data showing set points 
and final adjustments of controls.

CONTROL AND SMOKE DAMPERS
All control dampers furnished by the control manufacturer are to be installed by the Mechanical 
Contractor under the coordinating control and supervision of the Control Contractor in locations 
shown on plans or where required to provide specified sequence of control.

Coordinate installation with the sheet metal installer to obtain smooth duct transitions where 
damper size is different than duct size.  Blank off plates will not be accepted.

Each operator shall serve a maximum damper area of 36 square feet.  Where larger dampers are 
used, provide multiple operators.

ROOM THERMOSTATS AND TEMPERATURE SENSORS
Check and verify location of thermostats, humidistats, and other exposed control sensors with 
plans and room details before installation.  Locate room thermostats and sensors 48 inches above 
floor.  Align with light switches and humidistats.  For drywall installations, thermostat mounting 
shall use a back-box attached to a wall stud, drywall anchors are not acceptable.

Any room thermostats or sensors mounted on an exterior wall shall be mounted on a thermally 
insulated sub-base. Subbase to provide a minimum of one half inch of insulation.

Where thermostats or sensors are mounted on exterior walls or in any location where air transfer 
will affect the measured temperature or humidity seal the conduit and any other opening that will 
effect the measurement.

Thermostat and temperature sensor range shall be set and adjustable be the Building Automation 
system.

DIFFERENTIAL PRESSURE SWITCHES
Provide for each fan or pump specified, or shown on point list.  Provide shutoff valves at piping 
takeoff points.  Readjust pressure and/or differential setpoints for proper operation after final 
balancing is completed.

END OF SECTION
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SECTION 23 11 00
FACILITY FUEL PIPING

P A R T  1  -  G E N E R A L

SCOPE
This section contains specifications for fuel pipe and fuel pipe fittings for this project.  Included are 
the following topics:
PART 1 - GENERAL

Scope
Related Work
Reference
Reference Standards
Shop Drawings
Quality Assurance
Delivery, Storage, and Handling
Design Criteria
Welder Qualifications
Natural Gas Service

PART 2 - PRODUCTS
Natural Gas
Vents and Relief Valves
Unions and Flanges

PART 3 - EXECUTION
Preparation
Erection
Welded Pipe Joints
Threaded Pipe Joints
Natural Gas
Vents and Relief Valves
Unions and Flanges
Piping System Leak Tests
Piping System Test Report

RELATED WORK
Section 23 05 29 - Hangers and Supports for Mechanical Piping and Equipment
Section 23 05 23 - General-Duty Valves for HVAC Piping

REFERENCE
Applicable provisions of Division 1 govern work under this section.

REFERENCE STANDARDS
ANSI B16.3 Malleable Iron Threaded Fittings
ASTM A53 Pipe, Steel, Black and Hot-Dipped, Zinc Coated Welded and Seamless
ASTM A234 Pipe Fittings of Wrought Carbon Steel and Alloy Steel for Moderate and Elevated 

Temperatures

SHOP DRAWINGS
Refer to Division 1 - General Requirements, Administrative Requirements.

Contractor shall submit schedule indicating the ASTM specification number of the pipe being 
proposed along with its type and grade and sufficient information to indicate the type and rating of 
fittings for each service.

TYPE E OR S STEEL PIPE:
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Mill certification papers, also known as material test reports, for the pipe furnished for this project, 
in English.  Heat numbers on these papers to match the heat numbers stenciled on the pipe.  
Chemical analysis indicated on the mill certification papers to meet or exceed the requirements of 
the referenced ASTM specification.

QUALITY ASSURANCE
Order all Type E and Type S steel pipe with heat numbers rolled, stamped, or stenciled to each 
length or each bundle, depending on the size of the pipe, and in accordance with the appropriate 
ASTM specification.

Any installed material not meeting the specification requirements must be replaced with material 
that meets these specifications without additional cost to the Owner.

DELIVERY, STORAGE, AND HANDLING
Promptly inspect shipments to insure that the material is undamaged and complies with 
specifications.  

Cover pipe to eliminate rust and corrosion while allowing sufficient ventilation to avoid 
condensation.  Do not store materials directly on grade.  Protect pipe, tube, and fitting ends so 
they are not damaged.  Where end caps are provided or specified, take precautions so the caps 
remain in place.  

Offsite storage agreements will not relieve the contractor from using proper storage techniques.

Storage and protection methods must allow inspection to verify products.

DESIGN CRITERIA
Use only new material, free of defects, rust and scale, and meeting the latest revision of ASTM 
specifications as listed in this specification.

Construct all piping for the highest pressures and temperatures in the respective system in 
accordance with ANSI B31, but not less than 125 psig unless specifically indicated otherwise.

Non-metallic piping will be acceptable only for the services indicated.  It will not be acceptable in 
occupied spaces and ventilation plenum spaces, including plenum ceilings.

Where weld fittings or mechanical grooved fittings are used, use only long radius elbows having a 
centerline radius of 1.5 pipe diameters.

 Where ASTM A53 grade A pipe is specified, ASTM A53 grade B pipe may be substituted at 
Contractor's option.  Where the grade or type is not specified, Contractor may choose from those 
commercially available.

WELDER QUALIFICATIONS
Before any metallic welding is performed, Contractor to submit his Standard Welding Procedure 
Specification together with the Procedure Qualification Record as required by Section IX of the 
ASME Boiler and Pressure Vessel Code and/or the National Certified Pipe Welding Bureau.

Before any polyethylene fusion welding is performed, Contractor to submit certification that the 
welders to be used on this project have successfully demonstrated proper welding procedures in 
accordance with the Code of Federal Regulations, Title 49, Part 192, Section 192.285.

The A/E reserves the right to test the work of any welder employed on the project, at the 
Contractor's expense.  If the work of the welder is found to be unsatisfactory, the welder shall be 
prevented from doing further welding on the project.
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NATURAL GAS SERVICE
Owner to pay and provide natural gas service to the building.  Contractor shall provide gas load 
and exact meter location requirements to the owner for gas service installation.  Temporary gas 
service remains the responsibility of the Contractor.

P A R T  2  -  P R O D U C T S

NATURAL GAS(Systems
2" and Smaller:  ASTM A53, type E or S, standard weight (schedule 40) black steel pipe with 
ASTM A197/ANSI B16.3 class 150 black malleable iron threaded fittings or ASTM A234 grade 
WPB/ANSI B16.9 standard weight, seamless, carbon steel weld fittings.

2-1/2" and Larger:  ASTM A53, type E or S, standard weight black steel pipe with ASTM A234 
grade WPB/ANSI B16.9 standard weight, seamless, carbon steel weld fittings.  

VENTS AND RELIEF VALVES
Use pipe and pipe fittings as specified for the system to which the relief valve or vent is 
connected.

UNIONS AND FLANGES
2" and Smaller:  ASTM A197/ANSI B16.3 malleable iron unions with brass seats. Use black 
malleable iron on black steel piping and galvanized malleable iron on galvanized steel piping. Use 
unions of a pressure class equal to or higher than that specified for the fittings of the respective 
piping service but not less than 250 psi.

2-1/2" and Larger:  ASTM A181 or A105, grade 1 hot forged steel flanges of threaded, welding 
and of a pressure class compatible with that specified for valves, piping specialties and fittings of 
the respective piping service.  Flanges smaller than 2-1/2" may be used as needed for connecting 
to equipment and piping specialties.  Use raised face flanges ANSI B16.5 for mating with other 
raised face flanges on equipment with flat ring or full face gaskets.  Use ANSI B16.1 flat face 
flanges with full face gaskets for mating with other flat face flanges on equipment.  

P A R T  3  -  E X E C U T I O N

PREPARATION
Remove all foreign material from interior and exterior of pipe and fittings.

ERECTION
Install all piping parallel to building walls and ceilings and at heights which do not obstruct any 
portion of a window, doorway, stairway, or passageway.  Where interferences develop in the field, 
offset or reroute piping as required to clear such interferences.  In all cases, consult drawings for 
exact location of pipe spaces, ceiling heights, door and window openings, or other architectural 
details before installing piping.

Provide anchors, expansion joints, swing joints and/or expansion loops so that piping may expand 
and contract without damage to itself, equipment, or building.

Mitered ells, notched tees, and orange peel reducers are not acceptable.  On threaded piping, 
bushings are not acceptable.

"Weldolets" and "Threadolets" may be used for branch takeoffs up to one-half (1/2) the diameter 
of the main.

Do not route piping through transformer vaults or above transformers, panelboards, or 
switchboards, including the required service space for this equipment, unless the piping is serving 
this equipment
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Install all valves, and piping specialties, including items furnished by others, as specified and/or 
detailed.  Make connections to all equipment installed by others where that equipment requires 
the piping services indicated in this section.

WELDED PIPE JOINTS
Make all welded joints by fusion welding in accordance with ASME Codes, ANSI B31, and State 
Codes where applicable.

Contractor will ensure that these steps are followed where pipe sections will be joined by welding:
1. Cleaning – Welding surfaces will be clean and free of defects.
2. Alignment – Inside diameter of piping components will be aligned as accurately as 

possible.  Internal misalignment shall not exceed 1/16”.
3. Spacing – Pipe sections will be spaced to allow deposition of weld filler material through 

the entire weld joint thickness.
4. Girth Butt Welds:

a. Girth butt welds shall be complete penetration welds.
b. Concavity will not exceed 1/32”
c. Under cuts will not exceed 1/32”
d. As welded surfaces are permitted however surfaces will be free from coarse 

ripples, grooves, abrupt ridges and valleys. 

Electrodes shall be Lincoln, or approved equal, with coating and diameter as recommended by 
the manufacturer for the type and thickness of work being done.

THREADED PIPE JOINTS
Use a Teflon based thread lubricant or Teflon tape when making joints; no hard setting pipe 
thread cement or caulking will be allowed.

NATURAL GAS
Pitch horizontal piping down 1" in 60 feet in the direction of flow.  Install a 4" minimum depth dirt 
leg at the bottom of each vertical run and at each appliance.  When installing mains and 
branches, cap gas tight each tee or pipe end which will not be immediately extended.  All branch 
connections to the main shall be from the top or side of the main.

Do not install gas pipe in a ventilation air plenum.

If an above ground vent terminates in an area subject to snow accumulation, terminate the line at 
least five feet above grade.

Install a shut off valve at each appliance.  Provide a valved connection at the main for equipment 
and appliances furnished by others.

Piping through a roof shall be run through an approved roof penetration with flashing and counter 
flashing.

Each gas pressure reducing valve vent and relief valve vent shall be run separately to a point 
outside of the building, terminated with a screened vent cap, and located according to gas utility 
regulations.

Clean all welded piping before all regulators and control valves.  Test by placing target cloth over 
piping and blow with compressed air.  Clean piping until target cloth is clean and free of debris.

VENTS AND RELIEF VALVES
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Install vent and relief valve discharge lines as indicated on the drawings, as detailed, and as 
specified for each specific valve or piping specialty item.  In no event is a termination to occur less 
than six feet above a roof line.

UNIONS AND FLANGES
Install a union or flange, as required, at each automatic control valve and at each piping specialty 
or piece of equipment which may require removal for maintenance, repair, or replacement.  
Where a valve is located at a piece of equipment, locate the flange or union connection on the 
equipment side of the valve.  Concealed unions or flanges are not acceptable.

PIPING SYSTEM LEAK TESTS
Verify that the piping system being tested is fully connected to all components and that all 
equipment is properly installed, wired, and ready for operation.  If required for the additional 
pressure load under test, provide temporary restraints at expansion joints or isolate them during 
the test.  Verify that hangers can withstand any additional weight load that may be imposed by the 
test.

Provide all piping, fittings, blind flanges, and equipment to perform the testing.

Conduct pressure test with test medium of air or water unless specifically indicated.  Minimum test 
time is indicated in the table below; additional time may be necessary to conduct an examination 
for leakage.  If leaks are found, repair the area with new materials and repeat the test; caulking 
will not be acceptable.

Do not insulate pipe until it has been successfully tested.

For hydrostatic tests, use clean water and remove all air from the piping being tested by means of 
air vents or loosening of flanges/unions.  Measure and record test pressure at the high point in the 
system.

For air tests, gradually increase the pressure to not more than one half of the test pressure; then 
increase the pressure in steps of approximately one-tenth of the test pressure until the required 
test pressure is reached.  Examine all joints and connections with a soap bubble solution or 
equivalent method.  The piping system exclusive of possible localized instances at pump or valve 
packing shall show no evidence of leaking.  After testing is complete, slowly release the pressure 
in a safe manner.

Measure natural gas system test pressure with a water manometer or an equivalent device 
calibrated in increments not greater than 0.1 inch water column.  System will not be approved until 
it can be demonstrated that there is no measurable loss of test pressure during the test period.

System                                       Pressure Medium Duration
Natural gas 100 psig Air 24 hr

On piping that can not be tested because of connection to an active line, provide temporary blind 
flanges and hydrostatically test new section of piping.  After completion of test, remove temporary 
flanges and make final connections to piping.  Die penetrate test pass weld or x-ray the piping that 
was not hydrostatically tested up to the active system.

END OF SECTION
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Date:
Submitted:      

Project Name: Dane County Highway Facility

Location: Project No:

Contractor:

□ HVAC □ Refrigeration □ Controls
□ Power Plant □ Plumbing □ Sprinkler
Test Medium: □ Air □ Water □ Other

Test performed per specification section No.

Specified Test Duration ______ Hours Specified Test Pressure PSIG

System Identification:

Describe Location:

Test Date:

Start Test Time: Initial Pressure: PSIG

Stop Test Time: Final Pressure: PSIG

Tested By: Witnessed By:

Title: Title:

Signed: Signed:

Date: Date:

Comments:
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SECTION 23 31 00 
HVAC DUCTS and CASINGS

P A R T  1  -  G E N E R A L

SCOPE
This section includes specifications for all duct systems used on this project.  Included are the 
following topics:
PART 1 - GENERAL

Scope
Related Work
Reference
Reference Standards
Quality Assurance
Shop Drawings
Design Criteria

PART 2 - PRODUCTS
General
Materials
Low Pressure Ductwork (Maximum 2 inch pressure class)
Above Ground Vehicle Exhaust Duct
Moisture Laden Exhaust
Duct Sealant
Gaskets

PART 3 - EXECUTION
Installation
Low Pressure Duct (Maximum 2 inch pressure class)
Cleaning
Leakage Test
Structural Test

RELATED WORK
23 07 00 – HVAC Duct Insulation
23 33 00 – Air Duct Accessories
23 05 93 - Testing, Adjusting, and Balancing for HVAC

REFERENCE
Applicable provisions of Division 1 govern work under this Section.

REFERENCE STANDARDS

ANSI SS-EN 485-2 Aluminum and Aluminum Alloys-Sheet, Strip and Plate-Part 2: 
Mechanical Properties

ASTM B209 Specification for Aluminum and Aluminum-Alloy Sheet and Plate
ASTM A90 Test Method for Weight of Coating on Zinc-Coated (Galvanized) Iron or 

Steel Articles
ASTM A167 Specification for Stainless and Heat-Resisting Chromium-Nickel Steel 

Plate, Sheet, and Strip
ASTM A623 Standard Specification for Steel Sheet, Zinc-Coated (Galvanized) by the 

Hot-Dip Process
ASTM A527 Specification for General Requirements for Steel Sheet, Zinc-Coated 

(Galvanized) by the Hot-Dip Process, Lock-Forming Quality
ASTM 924 Standard Specification for General Requirements for Sheet Steel, 

Metallic-coated by the Hot-dip Method
ASTM C 1071                  Specification for Fibrous Glass Duct Lining Insulation
ASTM C 411                     Test Method for Hot Surface Performance of High Temperature 
Thermal                                                                                             
                                           Insulation
ASTM E 84                      Test Method for Surface Burning Characteristics of Building Materials
ASTM C 1338                  Test Method for Determining Fungal Resistance of Insulation Materials                                                             
                                          and Facings
ASTM G 21                      Standard Practice for Determining Resistance of Synthetic Polymeric 
Materials to                       
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                                          Fungi
ASTM C 916                     Standard Specification for Adhesives for Duct Thermal InsulationNFPA 
90A Standard for the Installation of Air Conditioning and Ventilating Systems
UL 181                               Standard for Safety for Factory Made Air Ducts and Air Connectors.
NAIMA                             Fibrous Glass Duct Liner Standard

QUALITY ASSURANCE
Refer to division 1, General Conditions, Equals and Substitutions.

SHOP DRAWINGS
Refer to division 1, General Conditions, Submittals.

Include manufacturer's data and/or Contractor data for the following:

 Fabrication and installation drawings.

 Schedule of duct systems including material of construction, gauge, pressure 
class, system class, method of reinforcement, joint construction, fitting 
construction, and support methods, all with details as appropriate.

 Duct sealant and gasket material.

 Duct liner including data on thermal conductivity, air friction correction factor, and 
limitation on temperature and velocity.

DESIGN CRITERIA
Construct all ductwork to be free from vibration, chatter, objectionable pulsations and leakage 
under specified operating conditions.

Use material, weight, thickness, gauge, construction and installation methods as outlined in the 
following SMACNA publications, unless noted otherwise:

 HVAC Duct Construction Standards, Metal and Flexible, 2nd Edition, 1995
 HVAC Air Duct Leakage Test Manual, 1st Edition, 1985
 HVAC Systems - Duct Design, 3rd Edition, 1990
 Rectangular Industrial Duct Construction Standard, 1st Edition, 1980
 Round Industrial Duct Construction Standards, 2nd Edition, 1999
 Thermoplastic Duct (PVC) Construction Manual, 2nd Edition, 1995
 Round Industrial Duct Construction Standards, 2nd Edition, 1999
 Rectangular Industrial Duct Construction Standards, 1st Edition, 1980

Use products which conform to NFPA 90A, possessing a flame spread rating of not over 25 and a 
smoke developed rating no higher than 50.

DELIVERY, STORAGE AND HANDLING
Promptly inspect shipments to ensure that Ductwork is undamaged and complies with the 
specification.

Protect Ductwork against damage.

Protect Ductwork by storing inside or by durable, waterproof, above ground packaging. Do not 
store material on grade. Protect Ductwork from dirt, dust, construction debris and foreign material. 
Where end caps/packaging are provided, take precautions so caps/packaging remain in place 
and free from damage. 

Offsite storage agreements do not relieve the contractor from using proper storage techniques.

Storage and protection methods must allow inspection to verify products.

P A R T  2  -  P R O D U C T S
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GENERAL
All sheet metal used for construction of duct shall be 24 gauge or heavier except for round and 
spiral ductwork and spiral duct take-offs 12” and below may be 26 gauge where allowed in 
SMACNA HVAC Duct Construction Standards, Metal and Flexible, 2nd Edition, 1995.

Duct sizes indicated on plans are net inside dimensions; where duct liner is specified, dimensions 
are net, inside of liner.

DUCTWORK PRESSURE CLASS 
Minimum acceptable duct pressure class, for all ductwork except transfer ductwork, is 2 inch 
W.G. positive or negative, depending on the application. Transfer ductwork minimum acceptable 
duct pressure class is 1 inch W.G. positive or negative, depending on the application. Duct 
system pressure classes not indicated on the drawings to be as follows:

MATERIALS
GALVANIZED STEEL SHEET:
Use ASTM A 653 galvanized steel sheet of lock forming quality.  Galvanized coating to be 1.25 
ounces per square foot, both sides of sheet, G90 in accordance with ASTM A90.

ALUMINUM SHEET:
Use ANSI/ASTM B209 aluminum sheet, alloy 3003H-14, capable of double seaming without 
fracture.

STAINLESS STEEL SHEET:
Use ASTM A167, Type 304 or 316 stainless steel sheet as specified, 316L if welded ductwork, 
with No. 2B finish for concealed work and No. 3 finish for exposed work.

LOW PRESSURE DUCTWORK (Maximum 2 inch pressure class)
Fabricate and install ductwork in sizes indicated on the drawings and in accordance with 
SMACNA recommendations, except as modified below.  

Construct so that all interior surfaces are smooth.  Use slip and drive or flanged and bolted 
construction when fabricating rectangular ductwork.   Use spiral lock seam construction when 
fabricating round spiral ductwork.  Sheet metal screws may be used on duct hangers, transverse 
joints and other SMACNA approved locations if the screw does not extend more than 1/2 inch into 
the duct.  

Use elbows and tees with a center line radius to width or diameter ratio of 1.5 wherever space 
permits.  When a shorter radius must be used due to limited space, install single wall sheet metal 
splitter vanes in accordance with SMACNA publications, Type RE 3.  Where space will not allow 
and the C value of the radius elbow, as given in SMACNA publications, exceeds 0.31, use 
rectangular elbows with turning vanes as specified in Section 15820.  Square throat-radius heel 
elbows will not be acceptable. Straight taps or bullhead tees are not acceptable.

Where rectangular elbows are used in supply, return and general exhaust ductwork, provide 
turning vanes in accordance with Section 23 33 00.

Provide expanded take-offs or 45 degree entry fittings for branch duct connections with branch 
ductwork airflow velocities greater than 700 fpm.  Square edge 90-degree take-off fittings or 
straight taps will not be accepted.

Button punch snaplock construction will not be accepted on aluminum ductwork.

Round ducts may be substituted for rectangular ducts if sized in accordance with ASHRAE table 
of equivalent rectangular and round ducts.  No variation of duct configuration or sizes permitted 
except by written permission of the Architect/Engineer.

Round snap lock duct is acceptable on duct up to 12”diameter, duc t larger than 14” and larger 
shall be spiral seam.  Exposed round duct shall be spiral seam.

Increase duct sizes gradually, not exceeding 15 degrees divergence wherever possible.  
Divergence upstream of equipment shall not exceed 30 degrees; convergence downstream shall 
not exceed 45 degrees.
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ABOVE GROUND VEHICLE EXHAUST DUCT
Above ground vehicle exhaust duct shall be spiral galvanized steel duct constructed to 
10”pressure class SMACNA standards.

Only spiral helical wound duct shall be used, no snap lock duct allowed.  Elbows shall be 
constructed of 1 gauge heavier material.

MOISTURE LADEN EXHAUST DUCT CONSTRUCTION
Fabricate and install ductwork in sizes indicated on the drawings and in accordance with 
SMACNA recommendations, except as indicated below.  

Use 2”pressure class aluminum duct on moisture laden exhaust duct.  Seal all joints with water 
proof mastic or duct sealer.  

Use elbows and tees as specified for the appropriate duct pressure class.

DUCT SEALANT
Manufacturer:  3M 800, 3M 900, H.B. Fuller/Foster, Hardcast, Hardcast Peal & Seal, Lockformer 
cold sealant, Mon-Eco Industries, United Sheet Metal, or approved equal. Silicone sealants are 
not allowed in any type of ductwork installation.

Install sealants in strict accordance with manufacturer's recommendations, paying special 
attention to temperature limitations.  Allow sealant to fully cure before pressure testing of 
ductwork, or before startup of air handling systems.

GASKETS
2 INCH PRESSURE CLASS AND LOWER:
Soft neoprene or butyl gaskets in combination with duct sealant for flanged joints.

P A R T  3  -  E X E C U T I O N

INSTALLATION
Verify dimensions at the site, making field measurements and drawings necessary for fabrication 
and erection.  Check plans showing work of other trades and consult with Architect in the event of 
any interference. 

Make allowances for beams, pipes or other obstructions in building construction and for work of 
other contractors.  Transform, divide or offset ducts as required, in accordance with SMACNA 
HVAC Duct Construction Standards, Figure 2-7, except do not reduce duct to less than six inches 
in any dimension and do not exceed an 8:1 aspect ratio.  Where it is necessary to take pipes or 
similar obstructions through ducts, construct easement as indicated in SMACNA HVAC Duct 
Construction Standards, Figure 2-8, Fig. E.  In all cases, seal to prevent air leakage.  Pipes or 
similar obstructions may not pass through high pressure or fume exhaust ductwork.

Test openings for test and balance work will be provided under Section 15.

Provide frames constructed of angles or channels for coils, filters, dampers or other devices 
installed in duct systems, and make all connections to such equipment including equipment 
furnished by others.  Secure frames with gaskets and screws or nut, bolts and washers.

Install duct to pitch toward outside air intakes and drain to outside of building.  Solder or seal 
seams to form watertight joints.  

Where two different metal ducts meet, the joint shall be installed in such a manner that metal 
ducts do not contact each other by using proper seal or compound.

Install all motor operated dampers and connect to or install all equipment furnished by others.  
Blank off all unused portions of louvers, as indicated on the drawings, with 1-1/2 inch board 
insulation with galvanized sheet metal backing on both sides.
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Do not install ductwork through dedicated electrical rooms or spaces unless the ductwork is 
serving this room or space.

Locate ducts with sufficient space around equipment to allow normal operating and maintenance 
activities.

Provide adequate access to ductwork for cleaning purposes.

Provide temporary capping of ductwork openings to prevent entry of dirt, dust and foreign 
material.

Protect diffusers, registers and grilles with plastic wrap or some other approved form of protection 
to maintain dirt and dust free and to prevent entry of dirt, dust and foreign material into the 
Ductwork.

Install prefabricated grease ductwork assemblies in accordance with manufacturer requirements 
and NFPA 96.

During construction provide temporary closures of metal or taped polyethylene on open ductwork 
to prevent construction dust from entering ductwork system.

Round duct passing through fire rated construction shall be a minimum of 26ga sheet metal.

DUCTWORK SUPPORT
Support ductwork in accordance with SMACNA HVAC Duct Construction Standards, Figure 4-4. 

LOW PRESSURE DUCT (Maximum 2 inch pressure class)
Seal all duct, with the exception of transfer ducts, in accordance with SMACNA seal class listed in 
specifications. 

Install a manual balancing damper in each branch duct and for each diffuser or grille.  The use of 
splitter dampers, extractors, or grille face dampers will not be accepted for balancing dampers.

Hangers must be wrapped around bottom edge of duct and securely fastened to duct with sheet 
metal screws or pop rivets.  Trapeze hangers may be used at contractor's option.  

EXHAUST DUCT (Moisture laden air)
Pitch duct to drain back to equipment or exhaust grille.

Provide water tight drain pan at low points or at locations where moisture may collect.  Pipe drain 
pan to nearest floor drain.

EXHAUST DUCT Vehicle exhaust
Provide blast gate type balancing dampers.  All branch takeoffs shall be made by 45degree 
saddles or taps in the direction of flow.  All elbow shall have a centerline radius of 2 times the 
diameter

CLEANING
Remove all dirt and foreign matter from the entire duct system and clean diffusers, registers, 
grilles and the inside of air-handling units before operating fans.

Protect equipment and ductwork that may be operated during construction with MERV13 filters on 
all return connections to the unit.  If filters are not used during construction clean duct systems 
with high power vacuum machines where systems have been used for temporary heat, air-
conditioning, or ventilation purposes during construction.

LEAKAGE TEST
Test all ductwork in accordance with test methods described in Section 5 of SMACNA HVAC Air 
Duct Leakage Test Manual.  Do not insulate ductwork until it has been successfully tested.  Test 
pressure shall be equal to the duct pressure class.
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If excessive air leakage is found locate leaks, repair the duct in the area of the leak, seal the duct, 
and retest.

Leakage rate shall not exceed more than 5% of the system air quantity for low pressure ductwork, 
determined in accordance with Appendix C of the SMACNA HVAC Air Duct Leakage Test Manual.

Leakage rate shall not exceed more that 1% of the system air quantity for high pressure ductwork, 
determined in accordance with Appendix C of the SMACNA HVAC Air Duct Leakage Test Manual.

Leakage test for ductwork designed to 2”wg pressure or below may be omitted but will not relieve 
the contractor from duct sealing requirements.

Submit a signed report to the Architect/ Engineer indicating test apparatus used, results of the 
leakage test, and any remedial work required to bring duct systems into compliance with specified 
leakage rates.

STRUCTURAL TEST
Deflection limits shall not exceed those listed in accordance with Chapter 7 of SMACNA HVAC 
Duct Construction Standards, 3.0 Performance Requirements.

END OF SECTION
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SECTION 23 33 00
AIR DUCT ACCESSORIES

P A R T  1  -  G E N E R A L

SCOPE
This sections includes accessories used in the installation of duct systems.  Included are the 
following topics:
PART 1 - GENERAL

Related Work
Reference
Reference Standards
Quality Assurance
Shop Drawings

PART 2 - PRODUCTS
Manual Volume Dampers
Turning Vanes
Control Dampers
Smoke Detectors
Access Doors

             Flexible Duct
             Duct Lining

Flashings
Duct Flexible Connections
Hoods for Intake and Exhaust
Louvers Suspended 

PART 3 - EXECUTION
Manual Volume Dampers
Turning Vanes
Smoke Dampers and Combination Fire/Smoke Dampers
Control Dampers
Smoke Detectors
Access Doors

             Flashings
Duct Flexible Connections
Hoods for Intake and Exhaust
Louvers

RELATED WORK
23 05 29 – Hanger and Supports for HVAC Piping and Equipment
23 05 48 – Vibration and Seismic Controls for HVAC Piping and Equipment
23 31 00 – HVAC Ducts and Casings

REFERENCE
Applicable provisions of Division 1 govern work under this Section.

REFERENCE STANDARDS
NFPA 90A Standard for Installation of Air Conditioning and Ventilating Systems
SMACNA HVAC Duct Construction Standards - Metal and Flexible, 2nd Edition, 1995
UL 214
UL 555 (6th edition) Standard for Fire Dampers and Ceiling Dampers
UL 555S (4th edition) Leakage Rated Dampers for Use in Smoke Control Systems

QUALITY ASSURANCE
Refer to division 1, General Conditions, Equals and Substitutions
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SHOP DRAWINGS
Refer to division 1, General Conditions, Submittals.

Submit for all accessories and include dimensions, capacities, ratings, installation instructions, 
and appropriate identification.

Include certified test data on dynamic insertion loss, self-noise power levels, and aerodynamic 
performance of sound attenuators.

Submit manufacturer's color charts where finish color is specified to be selected by the 
Architect/Engineer.

P A R T  2  -  P R O D U C T S

MANUAL VOLUME DAMPERS
Manufacturers:  Ruskin, Vent Products, Air Balance, or approved equal.

Dampers must be constructed in accordance with SMACNA Fig. 2-12, Fig. 2-13, and notes 
relating to these figures, except as modified below.

Reinforce all blades to prevent vibration, flutter, or other noise.  Construct dampers in multiple 
sections with mullions where width is over 48 inches.  Use rivets or tack welds to secure individual 
components; sheet metal screws will not be accepted.  Provide operators with locking devices and 
damper position indicators for each damper; use an elevated platform on insulated ducts.  Provide 
end bearings or bushings for all volume damper rods penetrating ductwork constructed to a 3" 
w.c. pressure class or above.  

TURNING VANES
Manufacturers:  Aero Dyne, Anemostat, Barber-Colman, Hart & Cooley, or approved equal.

Construct turning vanes and runners for square elbows in accordance with SMACNA Fig. 2-3 and 
Fig. 2-4 except use only single width type vanes.  Construct turning vanes for short radius elbows 
and elbows where one dimension changes in the turn in accordance with SMACNA Fig. 2-5 and 
Fig. 2-6.

CONTROL DAMPERS
Control dampers are specified in section 23 09 14.

SMOKE DETECTORS
Smoke detectors are furnished and wired by the Electrical Contractor and installed in ductwork by 
the Mechanical Contractor

ACCESS DOORS
Access door to be designed and constructed for the pressure class of the duct in which the door is 
to be installed. Doors in exposed areas shall be hinged type with cam sash lock.  Hinges shall be 
steel full length continuous piano type.  Doors in concealed spaces may be secured in place with 
cam sash latches.  For both hinged and non hinged doors provide sufficient number of camp sash 
latches to provide air tight seal when door is closed. Do not use hinged doors in concealed spaces 
if this will restrict access.  Use minimum 1” deep 24 gauge galvanized steel double wall access 
doors with minimum 24 gauge galvanized steel frames.  For non-galvanized ductwork, use 
minimum 1” deep double wall access door with frame that shall use materials of construction 
identical to adjacent ductwork.  Provide double neoprene gasket that shall provide seals from the 
frame to the door and frame to the duct.  When access doors are installed in insulated ductwork 
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or equipment provide insulated doors with insulation equivalent to what is provided for adjacent 
ductwork or equipment.  Access doors constructed with sheet metal screw fasteners will not be 
accepted.

Use insulated, 1-1/2 hour UL 555 listed and labeled access doors in kitchen exhaust ducts.

FLEXIBLE DUCT
Manufacturers: Anco Products, Clevaflex, Thermaflex, Flexmaster or approved equal.

Factory fabricated , UL 181 listed as a class 1 duct, and having a flame spread of 25 or less and a 
smoke developed rating of 50 or under in accordance with NFPA 90A.

Suitable for pressures and temperatures involved but not less than a 180°F service temperature 
and ±2 inch pressure class, depending on the application.

Duct to be composed of polyester film, aluminum laminate or woven and coated fiberglass fabric 
bonded permanently to corrosion resistant coated steel wire helix. Two-ply, laminated, and 
corrugated aluminum construction may also be used.

Where duct is specified to be insulated, provide a minimum fiberglass insulation blanket thickness 
to match connecting ducts insulation requirement with maximum thermal conductance of  0.23 K 
(75 degrees F.) and vapor barrier jacket of polyethylene or metalized reinforced film laminate. 
Maximum perm rating of vapor barrier jacket to be 0.1 perm.

DUCT LINING
Manufacturer:  Manville, Owens-Corning, Knauf, or approved equal.

1 inch thick, flexible, mat faced insulation made from inorganic glass fibers bonded with a 
thermosetting resin with thermal conductivity of .25 Btu inch / hour sq.ft. deg F.  
Meet erosion testing per UL 181 or ASTM C 1071 for 5000 fpm maximum air velocity.  ASTM C 
411 maximum operating temperature rating of 250 deg F.  ASTM E84 flame spread less than 25 
and smoke developed less than 50.  

Meet requirements of ASTM C 1338 and ASTM G21 for fungi resistance.

Install liner using adhesive conforming to ASTM C 916.

FLASHINGS
Provide flashing to completely weatherproof connection of ductwork to louvers.  Flashing to be 
constructed of material similar to louver material.

Flashing and counterflashing for roof curbs will be provided by others.

Flashing and curbs for duct and pipe penetrations of roof assemblies to be in accordance with 
details.

DUCT FLEXIBLE CONNECTIONS
Material to be fire retardant, be UL 214 listed, and meet the requirements of NFPA 90A.

Connections to be a minimum of 3 inches wide, crimped into metal edging strip, and air tight.  
Connections to have adequate flexibility and width to allow for thermal expansion/contraction, 
vibration of connected equipment, and other movement.

Use coated glass fiber fabric for all applications.  Material for inside applications other than 
corrosive environments, fume exhaust, or kitchen exhaust to be double coated with neoprene, air 
and water tight, suitable for temperatures between -10°F and 200°F, and have a nominal weight of 
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30 ounces per square yard.  Material used for outdoor applications other than corrosive 
environments, fume exhaust, or kitchen exhaust to be double coated with Hypalon¿,air and water 
tight, suitable for temperatures between -10°F and 250°F, and have a nominal wight of 26 ounces 
per square yard.

HOODS FOR INTAKE AND EXHAUST
Manufacturers:  Acme, Ammerman, Carnes, Cook, Greenheck, Louvers and Dampers, Penn, or 
approved equal.

Use low silhouette type hoods.

Construct hoods of aluminum.

Provide bird screen and motor operated damper for each hood.

LOUVERS
Manufacturers:  Greenheck, Ruskin or approved equal.

Similar to Greenheck Type ESD-603, extruded aluminum alloy not less than 12 gauge (.081" 
thick), 6063 series frame and blades, all-welded assembly, 30 degree blades with water baffle, 6 
inches thick.  Provide with bird screen of ½” x ½” mesh aluminum in 12 gauge aluminum frame 
and an aluminum sill. Locate the bird screen inside of the louver unless noted otherwise.

Louver to bear the AMCA certified ratings seal for both air performance and water penetration, 
having a free area not less than 50% based on a 48" x 48" section, a water penetration less than 
0.1 oz/square foot under AMCA test at 1000 feet per minute, and an intake pressure drop less 
than 0.20 inches of water at 1000 feet per minute.

Furnish sufficient paint in the same color as the louver to paint the outer surface of panels over 
unused portions of louvers and to paint the interior portion of ductwork visible through the louvers.

P A R T  3  -  E X E C U T I O N

MANUAL VOLUME DAMPERS
Install manual volume dampers in each branch duct and for each grille, register, or diffuser as far 
away from the outlet as possible while still maintaining accessibility to the damper.  Install so there 
is no flutter or vibration of the damper blade(s).

CONCEALED DAMPER OPERATORS
Support cables with the clamps at all changes in direction and at 3’ intervals.  Cable must have a 
4”minimum operating radius.  Test individual damper operation to evaluate cable support prior to 
final ceiling installation.  Cable may supported in EMT conduit instead of cable supports every 3’.  

TURNING VANES
Install turning vanes in all rectangular, mitered elbows in accordance with SMACNA standards 
and/or manufacturer's recommendations.

Install single width, 2 inch radius 24gauge vanes in ducts with air velocity less than 2000 fpm.  
Install single vane , 4-1/2 inch radius 22gauge vanes in ducts with air velocity 2000 fpm or greater.  
Install vane runners inaccordance with SMACNA Standards.

If duct size changes in a mitered elbow, use single wall type vanes with a trailing edge extension.  
If duct size changes in a radius elbow or if short radius elbows must be used, install sheetmetal 
turning vanes in accordance with SMACNA Figure 4-3, 4-4, and 4-5.
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CONTROL DAMPERS
Install dampers in locations indicated on the drawings, as detailed, and according to the 
manufacturer's instructions.  Install blank-off plates or transitions where required for proper mixing 
of airstreams in mixing plenums.  Provide adequate operating clearance and access to the 
operator.  Install an access door adjacent to each control damper for inspection and maintenance.

SMOKE DETECTORS
Wiring of detectors will be by the Electrical Contractor.  Install detector and an access door at 
each detector location.

ACCESS DOORS
Install access doors where specified, indicated on the drawings, and in locations where 
maintenance, service, cleaning or inspection is required.  Examples include, but are not limited to 
motorized dampers, fire and smoke dampers, smoke detectors, fan bearings, heating and cooling 
coils, filters, valves, and control devices needing periodic maintenance.

Size and numbers of duct access doors to be sufficient to perform the intended service.  Minimum 
access door size shall be 8 x 8 inch size for hand access, 18 x 18 inch size for shoulder access, 
or other size as indicated.  Install access doors on both inlet and outlet sides of reheat coils as 
well as other duct mounted coils.

FLEXIBLE DUCT
Flexible duct may only be used for final connections of air inlets and outlets at diffuser, register, 
and grille locations.  Where flexible duct  is used, it shall be the minimum length required to make 
the final connections, but no greater than 5 feet in length, and have no more than one (1) 90 
degree bend.  

Secure inner jacket of flexible duct in place with stainless steel metal band clamp.  Secure 
insulation vapor barrier jacket in place with steel or nylon draw band.  Sheetmetal screws and/or 
duct tape will not be accepted. 

Flexible duct used to compensate for misalignment of main duct or branch duct will not be 
accepted.

Individual sections of flexible ductwork shall be of one piece construction.  Splicing of short 
sections will not be accepted.

Flexible ductwork used as transfer duct shall be sized for a maximum velocity of 300 fpm.

Penetration of any partition, wall, or floor with flexible duct will not be accepted.

DUCT LINING
Apply lining to the following ductwork:  No lining allowed on this project.

FLASHINGS
Flashing for roof curbs, equipment supports or rails located on roof, will be installed by others.

DUCT FLEXIBLE CONNECTIONS
Install at all duct connections to rotating or vibrating equipment, including air handling units 
(unless unit is internally isolated), fans, or other motorized equipment in accordance with 
SMACNA Figure 2-19.  Install thrust restraints to prevent excess strain on duct flexible 
connections at fan inlets and outlets; see Related Work.

For applications in corrosive environments or fume exhaust systems, use a double layer of the 
Teflon¿ coated fabric when making the connector.
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HOODS FOR INTAKE AND EXHAUST
Install in locations indicated on the drawings, coordinating the roof opening location with the 
General Contractor.  Curbs are covered in Section 23 05 29.

LOUVERS
Furnish louvers to the General Contractor for mounting in exterior walls.  Connect outside air 
intake duct to the louver, sealing all connections air and water tight.

Provide bird screen on inside of active louver area where none is provided with louvers.  Where 
louvers are equipped with inside birdscreen, remove screen at all locations where duct 
connections are not made.

Install insulated metal panel on unused portion of louver.  Panels must be sealed weathertight to 
louver assembly with flashing as required for proper drainage to outside of building.  Paint outside 
surface of panel to match louver prior to installation.  Where ductwork is visible through louver 
when viewed from outside the building, paint inside of duct to match louver color.

END OF SECTION
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SECTION 23 34 00
HVAC FANS

P A R T  1  -  G E N E R A L

SCOPE
This section includes specifications for fans that are not an integral part of a manufactured device.  
Included are the following topics:
PART 1 - GENERAL

Scope
Related Work
Reference
Reference Standards
Quality Assurance
Shop Drawings
Design Criteria

PART 2 - PRODUCTS
General
Sidewall Propeller Fans

PART 3 - EXECUTION
Installation

RELATED WORK
Section 23 05 29 - Hangers and Supports for HVAC Piping and Equipment 
Section 23 05 13 - Common Motor Requirements for HVAC Equipment
Section 23 05 48 - Vibration and Seismic Controls for HVAC Piping and Equipment

REFERENCE
Applicable provisions of Division 1 govern work under this Section.

REFERENCE STANDARDS
AMCA 203 AMCA Fan Application Manual - Troubleshooting
AMCA 210 Laboratory Method of Testing Fans for Rating
AMCA 300 Reverberant Room Method for Sound Testing of Fans
NFPA 90A Standard for the Installation of Air Conditioning and Ventilating Systems

QUALITY ASSURANCE
Refer to division 1, General Conditions, Equals and Substitutions.

SHOP DRAWINGS
Refer to division 1, General Conditions, Submittals.

Include dimensions, capacities, fan curves, materials of construction, ratings, weights, motors and 
drives, sound power levels, appropriate identification and vibration isolation for all equipment.  
Sound power levels to be based on tests performed in accordance with AMCA Standard 300.

Submit color selection charts for equipment where applicable.

Fan curves shall indicate the relationship of CFM to static or total pressure for various fan speeds. 
Brake horsepower, recommended selection range, and limits of operation are to also be indicated 
on the curves.  Indicate operating point on the fan curves at design air quantity and indicate the 
manufacturer's recommended drive loss factor for the specific application.  Tabular fan 
performance data is not acceptable.

For variable air volume application, include data which indicates the effect of capacity control 
devices, such as inlet vanes, on performance.

DESIGN CRITERIA
Tested and certify all fans in accordance with the applicable AMCA test code.

Each fan and motor combination shall be capable of delivering 110% of air quantity scheduled at 
scheduled static pressure.  The motor furnished with the fan shall not operate into the motor 
service factor when operating under these conditions.  
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Consider drive efficiency in motor selection according to manufacturer's published 
recommendation or according to AMCA Publication 203, Appendix L.

Where inlet and outlet ductwork at any fan is changed from that shown on the drawings, provide 
any motor, drive and/or wiring changes required due to increased static pressure or baffling 
necessary to prevent uneven airflow or improve mixing.

All internal insulation and other components exposed to the airstream are to meet the flame 
spread and smoke ratings contained in NFPA 90A.

All roof mounted equipment to be provided with curbs or equipment stands in accordance with 
specification in Section 23 05 29.

P A R T  2  -  P R O D U C T S

GENERAL
Use fan size, class, type, arrangement, and capacity as scheduled.

Furnish complete with motors, wheels, drive assemblies, bearings, vibration isolation devices, and 
accessories required for specified performance and proper operation.  All single phase motors to 
have inherent thermal overload protection.

Provide variable pitch sheaves for drives 3 hp and smaller, fixed pitch sheaves for drives 5 hp and 
larger.  Design all drives for 150% of motor rating.

Use OSHA approved belt guards that totally enclose the entire drive.  Construct guards of 
expanded metal to allow for ventilation; provide tachometer openings at shaft locations.

Statically and dynamically balance all fans so they operate without objectionable noise or 
vibration.

Use AMCA Type A spark resistant construction for all fans handling flammable or grease laden 
vapors.

Provide a corrosion resistant coating on all surfaces exposed to fume and other corrosive exhaust 
air.  Coating to be as scheduled.

SIDEWALL PROPELLER FANS
Manufacturers:  Greenheck, Penn, ACME or approved equal.

Constructed of steel with angle iron reinforcing and motor support frame, die formed propeller 
blades with a welded reinforcing gusset on the backside for added rigidity, belt or drive drive as 
scheduled gravity operated counter balanced backdraft damper with blade edge and jamb seals, 
damper operator, birdscreen, and screened inlet/fan guard.  Unless a special coating is 
scheduled, paint fans with a prime coat after metal cleaning and surface preparation; apply a 
second coat of paint to all exterior surfaces.

Provide factory fabricated wall sleeves, and 45 degree wall hood.
P A R T  3  -  E X E C U T I O N

Install as shown on the drawings, as detailed, and according to manufacturer's installation 
instructions.  

INSTALLATION
On units provided with a drain connection, reduce drain connection down to ½’ fitting and leave 
open. 

Install thrust restraints in accordance with the requirements of Section 23 05 48.

Contractor shall balance blade assembly of destratification fans after installation to assure stable 
operation.

Roof mounted Centrifugal exhaust fans shall be provided with roof rails set level on roof deck.  
Rails shall be flashed and roofed by roofing contractor.
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END OF SECTION
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SECTION 23 54 00
FUEL FIRED HEATING EQUIPMENT

PART 1 - GENERAL
SCOPE
This section includes specifications for gas fired equipment that use direct and indirect gas firing 
to heat air. Included are the following topics:

PART 1 - GENERAL 
Scope
Related Work
Reference 
Reference Standards 
Quality Assurance
Submittals
Warranty

PART 2 - PRODUCTS 
Gas Fired Unit Heaters

PART 3 - EXECUTION 
Installation 
Gas Fired Unit Heaters

RELATED WORK
Section 23 05 29 – Hangers and Support for HVAC Equipment and Piping
Section 23 05 23 – General Duty Valves for HVAC Piping
Section 23 11 00 – Facility Fuel Piping

REFERENCE
Applicable provisions of Division 1 govern work under this section.

REFERENCE STANDARDS
AGA                  American Gas Association
ANSI Z83.4       Direct Gas Fired Makeup Air Heaters
ANSI Z83.6       Gas Fired Infrared Heaters
ANSI Z21.64     Direct Vent Central Furnaces
GAMA               Gas Appliance Manufacturers Association
NEC                   National Electrical Code

QUALITY ASSURANCE
Refer to division 1, General Conditions, Equals and Substitutions.

SUBMITTALS
Refer to division 1, General Conditions, Submittals.

Include specific manufacturer and model numbers, equipment identification corresponding to 
project drawings and schedules, dimensions, capacities, materials of construction, ratings, 
weights, power requirements and wiring diagrams, filter information and information for all 
accessories.

WARRANTY
Gas fired unit heaters heat exchangers warranted for five years.  Remainder of unit heater 
components warranted for 1 year from startup.

PART 2 - PRODUCTS

2.01 GAS FIRED UNIT HEATERS
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A. Manufacturers: Modine, Reznor, Sterling or approved equal
B. Horizontal discharge, direct vent sealed combustion type.  AGA certified for use with 

natural gas.  Minimum annual fuel utilization efficiency (A.F.U.E.) of 80%.  All wiring shall 
comply with the National Electrical Code.

C. Construct casing of cold rolled steel with baked enamel finish.  
1. Direct drive propeller type fan statically and dynamically balanced and including fan 

safety guard and adjustable vertical and horizontal louvers for control of air diffusion 
on discharge of unit.  

2. Aluminized steel burners, electronic spark ignition with electronic flame supervision 
and timed lockout control.  

3. Provide Aluminized steel heat exchanger on standard units.  
4. Where indicated on schedules provide heavy gauge 409 stainless steel heat 

exchanger.  
5. Provide factory installed induced draft blower for heat exchanger prepurge and 

combustion gas venting.  
6. Provide a hinged access panel on the bottom of the unit to access the burner or 

provide side access (pull out drawer) to burner assembly.  
D. Single point power connection.  
E. Unit must be approved for vertical or side wall venting
F. Provide spark ignited intermittent pilot system with electronic flame supervision
G. AGA gas controls, including manual main shut-off valve, 24 volt redundant combination 

gas control valve with 100 percent safety shut-off valve and main gas pressure regulator.  
Provide 2-stage gas valve where indicated on plans.

H. Provide fan controls and limit safety controls including but not limited to:
1. Pressure switch to verify combustion/exhaust gas airflow
2. high limit controls
3. Fan time delay to delay the fan start until the heat exchanger reaches a 

predetermined temperature and to allow the fan to operate, after burner shut down, to 
remove heat exchanger residual heat.

4. This Contractor shall provide all temperature control and interlocking necessary to 
perform the specified control sequence.  All relays, transformers and controls are to 
be in enclosures.  Provide factory installed 24 volt control transformer along with 24 v 
wall mounted thermostat. All wiring shall be in conduit in accordance with division 16 
and comply with the NEC.

5. Provide an air inlet/vent termination assembly and threaded hanger connections.

PART 3 - EXECUTION

INSTALLATION
Install units as shown on plans, as detailed and according to the manufacturer’s installation 
instructions.

Pipe vents from gas regulator to outside (where regulators are provided).

Install remote panels and thermostats where indicated on the drawings.  Provide all wiring 
between remote panels/thermostats and the gas fired item.

GAS FIRED UNIT HEATERS
A. Suspend units from structure as indicated on the drawings, as instructed by the 

manufacturer and in compliance with applicable codes.  
B. Route vent piping to outside as indicated on the drawings and terminate per the 

manufacturer’s instructions.

END OF SECTION
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SECTION 26 05 00 ELECTRICAL PROVISIONS 
 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Work included. 
 

B. Temporary power and lighting. 
 
1.2 RELATED SECTIONS 
 

A. Applicable provisions of Division 0 and Division 1 shall govern work under this section. 
 

B. All 26 00 00 electrical and 28 31 00 fire alarm sections. 
 

C. All other sections requiring electrical work. 
 

D. Coordinate work under provision of Division One - General Requirements. 
 

E. Temporary light and power Section of Division 1. 
 

F. Perform all trenching and backfilling required in connection with the work of this section in strict 
accordance with the provisions of Division 2 of these Specifications. 

 
1.3 REFERENCES 
 

A. ANSI/NFPA 70 - National Electrical Code. 
 

B. NECA "Standard of Installation." 
 

C. All state and local codes. 
 
1.4 REGULATORY REQUIREMENTS 
 

A. Conform to requirements of ANSI/NFPA 70. 
 

B. Furnish products listed and classified by Underwriters Laboratories, Inc as suitable for purpose 
specified and shown. 

 
C. Conform to all local codes. 

 
1.5 WORK INCLUDED 
 

A. The mention of any article, operation or method requires that the Contractor shall provide same and 
work in complete accordance with the conditions stated.  The contractor shall provide all material, 
labor, equipment, tools and transportation as needed to complete the project according to contract 
documents.  This work includes all items to complete the electrical installation of all items indicated 
on the drawings, specified herein, and needed for a complete and operable facility but not 
specifically described in any other sections of this document.  Among the items required are: 
1. Temporary power and lighting. 
2. Branch circuit panels for power and lighting. 
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3. Complete branch circuit wiring system for lighting, motors, receptacles, junction boxes and 
similar uses. 

4. Wall switches, receptacles and similar items. 
5. New electrical service per plans.  
6. Distribution panels as shown on plans. 
7. Complete feeder system, in conduit, to power panels, large individual loads and branch circuit 

panels. 
8. Lighting fixtures. 
9. Systems: 

a   Phone/Computer: Provide empty conduit and boxes per drawing. 
  10. Necessary equipment as shown on plans. 

11. All items and appurtenances necessary, reasonably incidental or customarily included, even 
though each and every item is not specifically called out for or shown. 

12.     Demo work as required. Relocate existing items as required. See drawings and notes. 
 

B. All work shall be installed in accordance with all state and local inspection authorities having 
jurisdiction together with the recommendations of the manufacturer whose equipment is to be 
supplied and installed under this contract. 

 
C. Before submitting his bid, each bidder shall examine the drawings relating to his work and shall 

become fully informed as to the extent and character of the work required and its relation to other 
work in the building.  

 
D. The contractor shall coordinate with the architect and establish exact locations of all materials and 

equipment to be installed.  Consideration shall be given to construction features, equipment of other 
trades and requirements of the equipment. 

 
E. Bids to include cost of all necessary permits and review fees. 
 
F. This contractor shall keep the engineer, their consultants and the owner of the project harmless 

from all claims, losses, expenses of any kind, including but not limited to, attorney's expenses and 
fees, where claims are filed by their own employees or any sub-contractor hired by this contractor  
and/or their employees. This indemnity shall also apply to any claims filed by others because of 
work done by this contractor. 

 
G. This engineer has no contractural duty to control the safest methods or means of the work, job site 

responsibilities, supervision or to supervise safety and does not voluntarily assume any such duty or 
responsibility. 

 
1.6 QUALITY ASSURANCE AND WARRANTY 
 

A. Qualifications of installers: For the actual fabrication, installation and testing of the work of this 
section, use only thoroughly trained and experienced personnel who are completely familiar with the 
requirements for this work and with the installation recommendations of the Manufacturers of the 
specified items. 

 
B. Perform work to meet all codes. 
C. Contractor shall warranty all parts and labor, except lamps, for one year. All lamps will be working at 

time of substantial completion. The contractor will replace any lamps not working at time of 
substantial completion. 

 
1.7 SUBMITTALS 
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A. Within 14 days after award of contract, and before any of the materials of this section are delivered 

to the job site, submit eight complete sets to the Architect in accord with the provisions of Division 
One - General Requirements, the following: 
1. Shop drawings: 

1 Distribution equipment including selective coordination study 
2 Light fixtures including lamp, ballast and driver data 
3 Occupancy sensors 
4 Wiring devices  
5 Any additional data requested 

 
2. Show variations from contract documents. 
 
3. The contractor shall not be relieved of responsibility for executing work in accord with 

contract documents, even though such drawings have been approved. 
 

B. Affidavits: The contractor shall execute the standard State Electrical Affidavit of Compliance with the 
Electrical Code and safe practices.  Notarize and file two copies with the owner before final payment 
is made. 

 
C. Record Drawings: Day by day, as installed, details shall be transferred to a set of scale tracings 

prepared by the electrical contractor.  The completed tracings shall be turned over to the Owner 
upon completion. 

 
D. Operation and Maintenance Data:  The contractor shall provide two sets in loose leaf binders a 

compilation of catalog data of each manufactured item of equipment used in the electrical work and 
shall present this compilation to the Architect before final payment is made.  Descriptive data and 
printed installation, operating and maintenance instructions and recommended spare parts list for 
each item of equipment shall be included. 

 
1.8 DELIVERY, STORAGE, AND HANDLING 
 

A. Deliver, store, protect, and handle Products to site under provisions of Division One - General 
Requirements. 

 
B. All materials shall be suitably stored and protected prior to installation and all work, including 

equipment of other trades, shall be protected after installation, during construction and prior to 
acceptance. 

 
C. The contractor shall follow the manufacturer's directions completely in the delivery, storage and 

handling of equipment and materials.  Equipment and materials shall be tightly covered and 
protected against dirt, water, chemical or mechanical injury and theft.  At the completion of the work, 
fixtures, equipment and materials shall be cleaned and polished thoroughly and shall be in a 
condition satisfactory to the architect. 

 
D. Replacements: In the event of damage, immediately make all repairs and replacements necessary 

to the approval of the Architect and at no additional cost to the Owner. 
 
1.9 PROJECT CONDITIONS 
 

A. The Electrical Contractor shall visit the site of construction to familiarize himself with the site and 
existing 
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  conditions so as to become fully informed as to extent and character of the work and its relationship 
to work of other trades and existing facilities. 

 
B. Failure to provide for the cost of all contingencies in original bid will not be accepted as an excuse 

for extra payment. 
 
1.10 ALTERNATIVES 
 

A. The work of this section is affected by alternatives as described on the drawings and in section 
01030 of these specifications.  All alternates must be approved before bids are submitted.  

 
B. The Electrical Contractor shall assume full responsibility for any alternate material or item proposed, 

regardless if it is approved or not.  This responsibility will also include any and all costs of modifying 
feeders, branch circuits, ceilings, finishes, supports, structural, HVAC or any other incidental 
changes brought about by the alternate. 

 
PART 2 PRODUCTS 
 
2.1 MATERIALS 
 

A. All equipment and materials shall be new, unless specifically noted otherwise and shall bear the 
Manufacturer's name, trademark and ASME, UL and/or other labels in every case where a standard 
has been established for the particular item.  Equipment shall be the latest approved design of the 
standard product of a manufacturer regularly engaged in the production of the required type of 
equipment and shall be supported by a service organization that is, in the opinion of the architect 
reasonably convenient to the site. 

 
B. It is the responsibility of the Contractor to insure that items furnished fit the space available.  He 

shall make field measurements to ascertain space requirements, including those connections, and 
shall furnish and install such sizes and shapes of equipment that, in the final installation, will suit the 
true intent and meaning of the Drawings and Specifications. 
 

C. The Contractor shall furnish and install all equipment accessories, connections and incidental items 
necessary to complete the work and operations. 

 
PART 3 EXECUTION 
 
3.1 SURFACE CONDITIONS 
 

A. Inspection:  Prior to all work of this section, carefully inspect the installed work of all other trades and 
verify that all such work is complete to the point where this installation may properly commence. 

 
B. Verify Conditions:  Verify that all electrical installation may be made in complete accord with all  
 
 pertinent codes, regulations, drawings and specifications. 
 

 
C. Discrepancies:  In the event of discrepancy, notify the Architect and/or Engineer immediately for 

clarification.  Do not proceed until discrepancies have been fully resolved. 
 
3.2 PREPARATION 
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A. Co-ordination of Work:  The Contractor shall compare the electrical drawings and specifications with 

the drawings and specifications of other trades and report any discrepancies for changes necessary 
in the electrical work.  The electrical work shall be installed in cooperation with other trades installing 
interrelated work. Before installation, the Contractor shall make proper provisions to avoid 
interferences. Changes required in the work of the Contractor caused by neglect to do so, shall be 
made at the Contractor's own expense. 

 
B. Verification of Dimensions:  The contractor shall visit the premises to verify all dimensions in the 

field; and shall advise the Architect and/or Engineer of any discrepancies before performing any 
work. 

 
3.3 INSTALLATION 
 

A. It is the intent of this Specification that the Owner is presented with a complete, operable facility and 
the Electrical Contractor shall include ALL costs in the original bid. 

 
B. When the Architect has reviewed equipment submittals and given instructions to precede with the 

installation of items of equipment that require arrangements or connection different from those 
shown on the drawings, it shall be the responsibility of the contractor to install the equipment to 
operate properly and in accord with the intent of the drawings and specifications and shall provide 
any additional controllers, fittings or other equipment and materials that may be required.  The 
contractor shall be responsible for the proper location of roughing in and connections by other 
trades. All changes shall be made at no increase in the contract amount or additional costs to other 
trades. 

 
C. The contractor shall support work and equipment plumb, rigid and true to line. The contractor shall 

study the general, structural, mechanical and electrical drawings, shop drawings and catalog data to 
determine how equipment, fixtures, conduit, etc. are to be installed and shall provide foundations, 
bolts, inserts, stands, hangers, brackets and accessories for proper support whether or not shown 
on the drawings. 

 
D. All materials and equipment shall be installed in accord with the approved recommendations of the 

manufacturer, the best practices of the trade, and in conformance with contract documents. Should 
the contractor perform any work that does not comply with the manufacturer's directions, the 
contractor shall bear all costs arising in correcting deficiencies. 

 
E. Interferences: 

1. Locations: Locations of conduit, equipment, fixtures, etc., shall be adjusted to accommodate 
the work to interferences anticipated or encountered. Devices specifically dimensioned on the 
drawings are critical dimensions and shall installed as shown.  The contractor shall determine 
the exact route and locations of each conduit prior to installation. 

2. Right-of-way: Lines which pitch shall have right-of-way over those which do not pitch. For 
example, plumbing drains shall normally have right-of-way over lines whose elevations can 
be changed. 

 
3. Offsets: Offsets and changes in direction in conduit shall be made as required to maintain 

proper head room and not interfere with pitch of sloping lines whether or not indicated on the  
 drawings. 
 

F. Location of lighting switches, outlets and equipment as shown on drawings is approximate and 
exact locations will be verified. 
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G. Minor modifications in location of switches, outlets and equipment is considered incidental up to a 

distance of 10 feet with no additional compensation, provided necessary instructions are given prior 
to rough in. 

 
H. Existing Conditions (if applicable): 

1. Move or remove electrical connections, devices or equipment necessary for completion of 
project and reconnect reused existing equipment or wiring removed to accommodate new 
work. 

2. Existing electrical equipment indicated on the drawings as being removed, reworked or 
relocated, are shown for guidance and estimating purposes only; additional work found in 
field or changes required but not shown shall be included in the base bid. 

3. Existing equipment that is removed shall remain the property of the owner.  That which the 
owner does not want shall be disposed of by the electrical contractor. 

4. Work involving shutdown of present service and equipment now functioning in present area 
shall be done at such time as to provide the least amount of inconvenience to the owner at 
times established by the owner. 

5. Any existing electrical devices or equipment found at the job site, but not shown on the 
drawings shall be reconnected to spare circuit breakers in new panels, if such circuits are 
necessary for operation of the remodeled portion of the building. 

6. Locations and elevations of utilities have been obtained from utility maps or other sources 
and are offered as a general guide only without guarantee as to accuracy. The Contractor 
shall verify the location and elevation of utilities and their relation to the work before beginning 
work. 

 
I. Temporary electric service and lighting during construction: 

1. Electrical contractor shall provide temporary light and power. 
2. Furnish and install feeders and necessary 12 circuit panels for 120/240V single phase power 

complete with ground fault protection as required.  Provide a minimum of one panel in the 
building.  

3. Each contractor shall provide their own extension cord for portable lamps and tools. 
4. Each contractor will make their own service arrangements for heavy duty equipment and 

tools or other voltages. 
5. General contractor to pay for cost of power used. Owner to pay any installation/removal 

charges for temporary service by utility company. 
6. Provide at least one temporary light per small room, hallway or stair. Provide lighting as 

required in larger areas. Maintain all lamps. 
7. Electrical contractor shall be responsible for all aspects of the temporary power and light 

unless noted otherwise. 
8. Remove temporary services and all associated equipment when it is no longer required. 

 
J. Unless otherwise specified, job finish painting will be done by the painting contractor. Electrical 

equipment shall have a baked enamel finish.  The electrical contractor shall restore damaged 
painted surfaces of electrical equipment to its original condition. 

 
3.4 FIELD QUALITY CONTROL 
 

A. Control circuits, branch circuits, feeders, motor circuits and transformers: 
1. Megger check of phase-to-phase and phase-to-ground insulation levels.  Do not megger  
 check solid state equipment. 
2. Continuity. 
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3. Short circuit. 
4. Operational check. 
 

B. Wiring devices: Test receptacles with Hubbell 5200, Woodhead 1750 or equal tester for correct 
polarity, proper ground connection and wiring faults. 

 
3.5 CLEANING 
 

A. The electrical contractor shall daily remove crates, boxes, metal cuttings and debris from the 
building. At the end of the project, all electrically related debris shall be removed and the building 
shall be left in a clean condition. 

 
B. The electrical contractor shall leave all electrical equipment (interior and exterior), in a clean 

condition. 
 
3.6 EQUIPMENT START-UP AND TESTING 
 

A. The contractor shall instruct the owner's operating personnel during start-up and separate operating 
test of each major item of equipment. During the operating test, the contractor shall prove the 
operation of each item of equipment to the satisfaction of the architect.  At least two days notice 
shall be given to the architect of equipment start-up and operating tests. 

 
B. Should any item of the system fail to perform in an approved manner, this test shall be repeated 

until the operating test is approved by the architect. 
 

C. Following the successful completion of operating tests by the Contractor, the owner shall have the 
privilege of making such tests as they may desire to ascertain in detail if any corrections are to be 
made to the system. At the end of the testing by the owner and architect, the architect shall direct 
the contractor in writing to make such corrections to the system as are within the scope of the 
contract. 

 
 

END OF SECTION 
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SECTION 26 05 19 LOW-VOLTAGE ELECTRICAL POWER CONDUCTORS AND CABLES 
 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Building wire and cable. 
 

B. Underground feeder and branch circuit cable. 
 

C. Wiring connectors and connections. 
 
1.2 RELATED SECTIONS 
 

A. Section 26 05 33.13 - Conduit. 
 

B. Section 26 05 33.16 - Boxes. 
 

C. Section 26 05 53 - Identification. 
 
1.3 REFERENCES 
 

A. ANSI/NFPA 70 - National Electrical Code. 
 
1.4 SUBMITTALS 
 

A. Submit under provisions of Division One - General Requirements.  Provide upon request. 
 

B. Product Data:  Provide for each cable assembly type. 
 

C. Test Reports:  Indicate procedures and values obtained. 
 

D. Manufacturer's Installation Instructions:  Indicate application conditions and limitations of use 
stipulated by product testing agency specified under Regulatory Requirements. 

 
E. Contractor shall review and stamp all shop drawings prior to submitting them for review.  Engineer 

will not review any submittals that have not been stamped by the contractor. 
 
1.5 QUALIFICATIONS 
 

A. Manufacturer:  Company specializing in manufacturing products specified in this Section with 
minimum three years experience. 

 
1.6 REGULATORY REQUIREMENTS 
 

A. Conform to requirements of ANSI/NFPA 70 - National Electrical Code. 
 
B. Furnish products listed and classified by Underwriters Laboratories, Inc. as suitable for purpose 

specified and shown. 
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C. Conform to all local codes. 
1.7 PROJECT CONDITIONS 

 
A. Verify that field measurements are as shown on Drawings. 

 
B. Wire and cable routing shown on Drawings is approximate unless dimensioned.  Route wire and 

cable as required to meet Project Conditions.  
 

C. Where wire and cable routing is not shown, and destination only is indicated, determine exact 
routing and lengths required. 

 
1.8 COORDINATION 
 

A. Coordinate Work under provisions of Division One - General Requirements. 
 

B. Determine required separation between cable and other work. 
 

C. Determine cable routing to avoid interference with other work. 
 
PART 2 PRODUCTS 
 
2.1 MANUFACTURERS - BUILDING WIRE  
 

A. Carol. 
 

B. Triangle. 
 

C. Southwire. 
 

D. Substitutions:  Under provisions of Division One - General Requirements. 
 
2.2 BUILDING WIRE 
 

A. Description:  Single conductor insulated wire. 
 

B.  Conductor:  Copper. 
 

C.  Insulation Voltage Rating:  600 volts. 
 
D. Insulation:  ANSI/NFPA 70, Type THW,RHW, TW, THHN/THWN, XHHW. 

 
E Insulation:  Material rated 75 degrees C minimum for branch circuits or feeders in wet and damp  
 locations.  Material rated 90 degrees C for feeders in dry locations. 

 
2.3 MANUFACTURERS – BUILDING MC CABLE  
 

A. Anixter Brothers, Inc. 
 

B. AFC Cable Systems, Inc. 
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C. General Cable Company. 
 
D.  Rome Cable Corp. 
E. Substitutions:  Under provisions of Division One - General Requirements. 
 

2.4 BUILDING CABLE: MC 
 

A. Description: Multi-conductor metal clad cable, polypropylene tape, galvanized steel armor. 
Lightweight steel metal clad or steel metal clad cable on branch circuits. Steel metal clad fire alarm 
cable on fire alarm systems.  

 
B.  Conductor:  Copper. Where type MC cable carries multiple phase conductors, the cable shall 

include an oversized neutral conductor (150 to 200%) or one neutral conductor per phase for multi 
phase systems. 

 
C.  Insulation Voltage Rating:  600 volts. 

 
D. Insulation:  ANSI/NFPA 70, Type THHN, material rated 90 degrees C minimum. 

 
E Grounding Conductors: An insulated grounding conductor, sized per code, shall be cabled with 

the circuit conductors and identified as a ground. 
 
F. Type MC cable may only be used in concealed areas inside walls, above drop ceilings or at 

structure or joists in high bay areas.  
 

2.5 WIRING CONNECTORS 
 

A. Split Bolt Connectors: 
1. Burndy. 
2. T&B. 
3. Blackburn. 
4. Panduit. 
5. Substitutions:  Under provisions of Division One - General Requirements. 

 
B. Solderless Pressure Connectors: 

1. Burndy. 
 
 
2. T&B. 
3. Blackburn. 
4. Panduit. 
5. Substitutions:  Under provisions of Division One - General Requirements. 

 
 
C. Spring Wire Connectors: 

1. 3M. 
2. Ideal. 
3. T&B. 
4. Blackburn. 
5. Panduit. 
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6. Substitutions:  Under provisions of Division One - General Requirements. 
 

D. Compression Connectors: 
1. Burndy. 
2. T&B. 
3. Blackburn. 
4. Blackburn. 
5. Substitutions:  Under provisions of Division One - General Requirements. 

 
PART 3 EXECUTION 
 
3.1 EXAMINATION 
 

A. Verify that interior of building has been protected from weather. 
 

B. Verify that mechanical work likely to damage wire and cable has been completed. 
 
3.2 PREPARATION 
 

A. Completely and thoroughly swab raceway before installing wire. 
 
3.3 WIRING METHODS 
 

A. Concealed Dry Interior Locations:  Use only building wire Type THHN/THWN or type MC cable. 
MC cable may only be used for branch circuits or fire alarm circuits in concealed locations.  

 
B. Exposed Dry Interior Locations:  Use only building wire  Type THHN/THWN, XHHW insulation, 

in raceway. 
 

C. Above Accessible Ceilings:  Use only building wire Type THHN/THWN, XHHW insulation, in 
raceway or Type MC cable as allowed by code. 

 
D. Wet or Damp Interior Locations:  Use only building wire Type THHN/THWN, XHHW insulation, 

in raceway. 
  

E. Exterior Locations:  Use only building wire Type THHN/THWN, XHHW insulation, in raceway. 
 

 
F. Underground Installations:  Use only building wire Type THW, THHN/THWN, XHHW insulation, 

in raceway. 
 
G. Use wiring methods indicated on Drawings. 

 
3.4 INSTALLATION 
 

A. Install products in accordance with manufacturers instructions. 
 

B. Use solid or stranded conductors for feeders and branch circuits 10 AWG and smaller. 
 

C. Use stranded conductors for control circuits. 
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D. Use conductor not smaller than 12 AWG for power and lighting circuits. Use oversized neutrals 

on electronic loads per code. 
 

E. Use conductor not smaller than 14 AWG for control circuits. 
 
F. Use 10 AWG conductors for 20 ampere, 120 volt branch circuits longer than 50 feet.  Size 

conductors for 3% voltage drop for circuits longer than 100 feet. 
 

G. Use 10 AWG conductors for 20 ampere, 277 volt branch circuits longer than 100 feet.  Size 
conductors for 3% voltage drop for circuits longer than 200 feet. 

 
H. Pull all conductors into raceway at same time. 

 
I. Use suitable wire pulling lubricant for building wire 4 AWG and larger. 

 
J. Protect exposed cable from damage. 

 
K. Support cables above accessible ceiling, using spring metal clips.   Do not rest cable on ceiling 

panels. 
 

L. Use suitable cable fittings and connectors. 
 

M. Neatly train and lace wiring inside boxes, equipment, and panelboards. 
 

N. Clean conductor surfaces before installing lugs and connectors. 
 

O. Make splices, taps, and terminations to carry full ampacity of conductors with no perceptible 
temperature rise. 

 
P. Use suitable reducing connectors or mechanical connector adaptors for connecting aluminum 

conductors to copper conductors. 
 

Q. Use split bolt connectors for copper conductor splices and taps, 6 AWG and larger.  Tape 
uninsulated conductors and connector with electrical tape to 150 percent of insulation rating of 
conductor. 

 
R. Use solderless pressure connectors with insulating covers for copper conductor splices and 

taps, 8 AWG and smaller. 
 
S. Use insulated spring wire connectors with plastic caps for copper conductor splices and taps, 10 

AWG  
 and smaller. 

 
3.5 INTERFACE WITH OTHER PRODUCTS 
 

A. Identify wire and cable under provisions of Section 26 05 53. 
 

B. Identify each conductor with its circuit number or other designation indicated on Drawings. 
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3.6 FIELD QUALITY CONTROL 
 

A. Perform field inspection and testing. 
 

B. Inspect wire and cable for physical damage and proper connection. 
 

C. Measure tightness of bolted connections and compare torque measurements with 
manufacturer's recommended values. 

 
D. Verify continuity of all conductors. 

 
 
 END OF SECTION 
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SECTION 26 05 26 GROUNDING AND BONDING FOR ELECTRICAL SYSTEMS 
 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Grounding electrodes and conductors. 
 

B. Equipment grounding conductors. 
 

C. Bonding. 
 
1.2 REFERENCES 
 

A. ANSI/NFPA 70 - National Electrical Code. 
 
1.3 GROUNDING ELECTRODE SYSTEM 
 

A. Metal underground water pipe. 
 

B. Metal frame of the building. 
 

C. Concrete-encased electrode. 
 

D. Rod electrode. 
 

 
1.4 PERFORMANCE REQUIREMENTS 
 

A. Grounding System Resistance:  25 ohms. 
 
1.5 PROJECT RECORD DOCUMENTS 
 

A. Submit upon project completion. 
 

B. Accurately record actual locations of grounding electrodes . 
 

C. Record overall resistance to ground. 
 

D. Contractor shall review and stamp all shop drawings prior to submitting them for review.  Engineer 
will not review any submittals that have not been stamped by the contractor. 

 
1.6 QUALIFICATIONS 
 

A. Manufacturer:  Company specializing in manufacturing Products specified in this Section with 
minimum 3 years experience. 

 
1.7 REGULATORY REQUIREMENTS 
 

A. Conform to requirements of ANSI/NFPA 70 - National Electrical Code. 
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B. Furnish products listed and classified by Underwriters Laboratories, Inc as suitable for purpose 
specified and shown. 

C. Conform to all local codes. 
 
PART 2 PRODUCTS 
 
2.1 ROD ELECTRODE 
 

A. Manufacturers: 
1. Appleton. 
2. Crouse-Hinds. 
3. Burndy. 
4. Or approved equal. 

 
B. Material:  Copper-clad steel. 

 
C. Diameter:  3/4 inch . 

 
D. Length:  10 feet. 

 
2.2 MECHANICAL CONNECTORS 
 

A. Manufacturers: 
1. Appleton. 
2. Crouse-Hinds. 
3. Burndy. 
4. Or approved equal. 

B. Material:  Bronze. 
 
2.3 EXOTHERMIC CONNECTIONS 
 

A. Manufacturers: 
1. Cad-Weld. 
2. Or approved equal. 

 
2.4 WIRE 
 

A. Material:  Stranded copper. 
 
B.  Foundation Electrodes:  per drawing. 
 
C. Grounding Electrode Conductor:  Size to meet NFPA 70 or local requirements. 

 
PART 3 EXECUTION 
 
3.1 EXAMINATION 
 

A. Verify that final backfill and compaction has been completed before driving rod electrodes. 
 

3.2 INSTALLATION 
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A. Install Products in accordance with manufacturer's instructions. 
 

B. Install rod electrodes at locations indicated.  Install additional rod electrodes as required to achieve 
specified resistance to ground. 

 
C. Provide grounding electrode conductor and connect to reinforcing steel in foundation footing where 

indicated.  Bond steel together. 
 

D. Provide bonding to meet Regulatory Requirements. 
 

E. Bond together metal siding not attached to grounded structure; bond to ground. 
 

F. Bond together reinforcing steel and metal accessories in pool and fountain structures. 
 

G. Provide isolated grounding conductor for circuits supplying electronic equipment. 
 
H. Equipment Grounding Conductor:  Provide separate, insulated conductor within each feeder circuit 

raceway.  Terminate each end on suitable lug, bus, or bushing. 
 

I. Ground each additional separate neutral to ground rods and water service. 
 

J. Use 4 AWG minimum copper conductor to ground communications service. 
 

K. Isolated ground: connect insulated ground conductor from service ground to device. 
 
3.3 FIELD QUALITY CONTROL 
 

A. Inspect grounding and bonding system conductors and connections for tightness and proper 
installation. 

 
B. Use suitable test instrument to measure resistance to ground of system.  Perform testing in 

accordance with test instrument manufacturer's recommendations using the fall- of-potential 
method. 

 
 
 END OF SECTION 
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SECTION 26 05 29 HANGERS AND SUPPORTS FOR ELECTRICAL SYSTEMS 
 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Conduit and equipment supports. 
 

B. Anchors and fasteners. 
 
1.2 REFERENCES 
 

A. NECA - National Electrical Contractors Association. 
 

B. ANSI/NFPA 70 - National Electrical Code. 
 
1.3 REGULATORY REQUIREMENTS 
 

A. Conform to requirements of ANSI/NFPA 70 - National Electrical Code. 
 

B. Furnish products listed and classified by Underwriters Laboratories, Inc. as suitable for purpose 
specified and shown. 

 
C. Conform to all local codes. 
 

PART 2 PRODUCTS 
 
2.1 PRODUCT REQUIREMENTS 
 

A. Materials and Finishes:  Provide adequate corrosion resistance. 
 

B. Provide materials, sizes, and types of anchors, fasteners and supports to carry the loads of 
equipment and conduit.  Consider weight of wire in conduit when selecting products. 

 
C. Anchors and Fasteners: 

1. Concrete Structural Elements:  Use precast insert system, expansion anchors and preset 
inserts. 

2. Steel Structural Elements:  Use beam clamps. 
3. Concrete Surfaces:  Use self-drilling anchors and expansion anchors. 
4. Hollow Masonry, Plaster, and Gypsum Board Partitions:  Use toggle bolts and hollow wall 

fasteners. 
5. Solid Masonry Walls:  Use expansion anchors and preset inserts. 
6. Sheet Metal:  Use sheet metal screws. 
7. Wood Elements:  Use wood screws. 

 
2.2 STEEL CHANNEL 
 

A. Manufacturer: 
 
1. UniStrut 
2. B-Line. 
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3. Allied. 
4. Kindorf. 
5. Or approved equal. 

 
B. Description:  Galvanized (wet, damp locations) or painted steel (dry locations). 

 
PART 3 EXECUTION 
 
3.1 INSTALLATION 
 

A. Install products in accordance with manufacturer's instructions. 
 

B. Provide anchors, fasteners, and supports in accordance with NECA "Standard of Installation". 
 

C. Do not fasten supports to pipes, ducts, mechanical equipment, and conduit. 
 

D. Do not use spring steel clips and clamps. 
 

E. Do not use powder-actuated anchors. 
 

F. Obtain permission from Architect/Engineer before drilling or cutting structural members. 
 

G. Fabricate supports from structural steel or steel channel.  Rigidly weld members or use hexagon 
head bolts to present neat appearance with adequate strength and rigidity.  Use spring lock washers 
under all nuts. 

 
H. Install surface-mounted cabinets and panelboards with minimum of four anchors. 

 
I. In wet and damp locations use steel channel supports to stand cabinets and panelboards one inch 

off wall. 
 

J. Use sheet metal channel to bridge studs above and below cabinets and panelboards recessed in 
hollow partitions. 

 
  

END OF SECTION 
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SECTION 26 05 33.13 CONDUIT FOR ELECTRICAL SYSTEMS 
 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Metal conduit. 
 

B. Flexible metal conduit. 
 

C. Liquidtight flexible metal conduit. 
 

D. Electrical metallic tubing. 
 
E. Fittings and conduit bodies. 

 
1.2 RELATED SECTIONS 
 

A. General Requirements - Division 7 - Roof penetrations and fire stopping. 
 

B. Section 26 05 33.16 - Boxes. 
 

C. Section 26 05 26 - Grounding and Bonding. 
 

D. Section 26 05 29 - Supporting Devices. 
 

E. Section 26 05 53 - Electrical Identification. 
 
1.3 REFERENCES 
 

A. ANSI C80.1 - Rigid Steel Conduit, Zinc Coated. 
 

B. ANSI C80.3 - Electrical Metallic Tubing, Zinc Coated. 
 

C. ANSI/NEMA FB 1 - Fittings, Cast Metal Boxes, and Conduit Bodies for Conduit and Cable 
Assemblies. 

 
D. ANSI/NFPA 70 - National Electrical Code. 

 
E. NECA "Standard of Installation." 

 
F. NEMA TC 2 - Electrical Plastic Tubing (EPT) and Conduit (EPC-40 and EPC-80). 

 
G. NEMA TC 3 - PVC Fittings for Use with Rigid PVC Conduit and Tubing. 

 
1.4 DESIGN REQUIREMENTS 
 

A. Conduit Size:  ANSI/NFPA 70. 
 

1.5 PROJECT RECORD DOCUMENTS 
 

A. Submit under provisions of 26 05 00. 
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B. Accurately record actual routing of conduits larger than 1" inches. 

 
1.6 REGULATORY REQUIREMENTS 
 

A. Conform to requirements of ANSI/NFPA 70. 
 

B. Furnish products listed and classified by Underwriters Laboratories, Inc as suitable for purpose 
specified and shown. 

 
C. Conform to all local codes. 

 
1.7 DELIVERY, STORAGE, AND HANDLING 
 

A. Deliver, store, protect, and handle Products to site under provisions of Division One - General 
Requirements. 

 
B. Accept conduit on site.  Inspect for damage. 

 
C. Protect conduit from corrosion and entrance of debris by storing above grade.  Provide appropriate 

covering. 
 

D. Protect PVC conduit from sunlight. 
 
1.8 PROJECT CONDITIONS 
 

A. Verify that field measurements are as shown on Drawings. 
 

B. Verify routing and termination locations of conduit prior to rough-in. 
 

C. Conduit routing is shown on Drawings in approximate locations unless dimensioned.  Route as 
required to complete wiring system. 

 
PART 2 PRODUCTS 
 
2.1 CONDUIT REQUIREMENTS 
 

A. Minimum Size: 1/2 inch in interior, 3/4 inch exterior. 
 

B. Underground Installations: 
1. Site: Use rigid steel conduit, intermediate metal conduit or nonmetallic PVC conduit. PVC 

conduit may only be used per local code. 
2. In or Under Slab on Grade: Use rigid steel conduit, intermediate metal conduit or thinwall 

nonmetallic conduit. 
3. Minimum Size:  3/4 inch. 
 
4. PVC conduit may be used below grade per code, but not for elbows or stub ups. PVC conduit 

may be run up inside light pole or generator bases if allowed by local code. 
 

C. Outdoor Locations, Above Grade:  Use rigid steel conduit or intermediate metal conduit. 
 

D. In Slab Above Grade: 
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1. Use rigid steel conduit, intermediate metal conduit, or electrical metallic tubing conduit. 
2. Maximum Size Conduit in Slab:  1 inch. Maintain a minimum of 2" concrete covering.  Run 

conduits within concrete parallel to each other and spaced on center at least three times the 
conduit trade size.  Conduits over 1 inch may not be installed in slabs without approval of Architect. 

 
E. Wet and Damp Locations:  Use rigid steel, intermediate metal conduit or PVC (where not subject to 

damage) per code. 
 

F. Dry Locations: 
1. Concealed:  Use  electrical metallic tubing. 
2. Exposed:  Use electrical metallic tubing. 

 
2.2 METAL CONDUIT 
 

A. Manufacturers: 
 

1. Republic Steel. 
2. Allied. 
3. Substitutions:  Under provisions of Division One - General Requirements. 

 
B. Rigid Steel Conduit:  ANSI C80.1. 

 
C. Intermediate Metal Conduit (IMC):  Rigid steel. 

 
D. Fittings and Conduit Bodies:  ANSI/NEMA FB 1; material to match body.  

 
2.3 FLEXIBLE METAL CONDUIT 
 

A. Manufacturers: 
1. Electri-Flex. 
2. Alflex Corp. 
3. Substitutions:  Under provisions of Division One - General Requirements. 

 
B. Description:  Interlocked steel construction. 

 
C. Fittings:  ANSI/NEMA FB 1. 

 
2.4 LIQUIDTIGHT FLEXIBLE METAL CONDUIT 
 

A. Manufacturers: 
1. Electri-Flex. 
2. Alflex Corp. 
3. Substitutions:  Under provisions of Division One - General Requirements. 

 
B. Description:  Interlocked steel construction with PVC jacket. 

 
C. Fittings:  ANSI/NEMA FB 1. 
 

2.5 ELECTRICAL METALLIC TUBING (EMT) 
 

A. Manufacturers: 
1. Republic Steel. 
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2. Allied. 
3. Substitutions:  Under provisions of Division One - General Requirements. 

 
B. Description:  ANSI C80.3; galvanized tubing. 

 
C. Fittings and Conduit Bodies:  ANSI/NEMA FB 1; set screw connectors and couplings may be used 

on interior EMT conduit. 
 

PART 3 EXECUTION 
 
3.1 INSTALLATION 
 

A. Install conduit in accordance with NECA "Standard of Installation." 
 

B. Install nonmetallic conduit in accordance with manufacturer's instructions. 
 

C. Arrange supports to prevent misalignment during wiring installation. 
 

D. Support conduit using coated steel or malleable iron straps, lay-in adjustable hangers, clevis 
hangers, and split hangers. 

 
E. Group related conduits; support using conduit rack. Construct rack using steel channel; provide 

space on each for 25 percent additional conduits. 
 

F. Fasten conduit supports to building structure and surfaces under provisions of Section 26 05 29. 
 

G. Do not support conduit with wire or perforated pipe straps.  Remove wire used for temporary 
supports 

 
H. Do not attach conduit to ceiling support wires. 

 
I. Arrange conduit to maintain headroom and present neat appearance. 

 
J. Route exposed conduit parallel and perpendicular to walls. 

 
K. Route conduit installed above accessible ceilings parallel and perpendicular to walls. 

 
L. Route conduit in and under slab from point-to-point. 

 
M. Do not cross conduits in slab. 

 
N. Maintain adequate clearance between conduit and piping. 

 
O. Maintain 12 inch clearance between conduit and surfaces with temperatures exceeding 104 degrees 

F. 
 

P. Cut conduit square using saw or pipecutter; de-burr cut ends. 
 

Q. Bring conduit to shoulder of fittings; fasten securely. 
 

R. Join nonmetallic conduit using cement as recommended by manufacturer.  Wipe nonmetallic 
conduit dry and clean before joining.  Apply full even coat of cement to entire area inserted in fitting. 
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 Allow joint to cure for 20 minutes, minimum. 
 

S. Use conduit hubs or sealing locknuts to fasten conduit to sheet metal boxes in damp and wet 
locations and to cast boxes. 

 
T. Install no more than equivalent of three 90-degree bends between boxes.  Use conduit bodies to 

make sharp changes in direction, as around beams.  Use hydraulic one-shot bender to fabricate 
factory elbows for bends in metal conduit larger than 2 inch size. 

 
U. Avoid moisture traps; provide junction box with drain fitting at low points in conduit system. 

 
V. Provide suitable fittings to accommodate expansion and deflection where conduit crosses control 

and expansion joints. 
 

W. Provide suitable pull string in each empty conduit except sleeves and nipples. 
 

X. Use suitable caps to protect installed conduit against entrance of dirt and moisture. 
 

Y. Ground and bond conduit under provisions of Section 26 05 26. 
 

Z. Identify conduit under provisions of Section 26 05 53. 
 
AA. All conduit to be concealed, except in mechanical rooms.  If accessible walls and ceilings are 

present in mechanical rooms, conduits and devices will also be concealed.  Surface wiring to be 
used only were absolutely necessary. 

 
3.2 INTERFACE WITH OTHER PRODUCTS 
 

A. Install conduit to preserve fire resistance rating of partitions and other elements, using materials and 
methods as recommended by manufacturer and under the general provisions. All conduits 
penetrating non-rated walls shall be caulked. 

 
B. Route conduit through roof openings for piping and ductwork or through suitable roof jack with pitch 

pocket. Coordinate location with roofing installer. 
 
  

END OF SECTION 
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SECTION 26 05 33.16 BOXES FOR ELECTRICAL SYSTEMS 
 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Wall and ceiling outlet boxes. 
 

B. Floor boxes. 
 

C. Pull and junction boxes. 
 
1.2 RELATED SECTIONS 
 

A. General Requirements - Division 7 - Roof Penetrations and Fire Stopping. 
 

B. General Requirements - Division 8. 
 

C. Section 26 27 26 - Wiring Devices:  Wall plates in finished areas, floor box service fittings, 
fire-rated poke-through fittings, and access floor boxes. 

 
D. Section 28 31 00 - Fire Alarm and Smoke Detection Systems. 

 
1.3 REFERENCES 
 

A. NECA - Standard of Installation. 
 

B. NEMA FB 1 - Fittings and Supports for Conduit and Cable Assemblies. 
 

C. NEMA OS 1 - Sheet-steel Outlet Boxes, Device Boxes, Covers, and Box Supports. 
 

D. NEMA OS 2 - Nonmetallic Outlet Boxes, Device Boxes, Covers and Box Supports. 
 

E. NEMA 250 - Enclosures for Electrical Equipment (1000 Volts Maximum). 
 

F. NFPA 70 - National Electrical Code. 
 
1.4 SUBMITTALS 
 

A. Submit under provisions of Division One - General Requirements if requested. 
 

B. Contractor shall review and stamp all shop drawings prior to submitting them for review.  
Engineer will not review any submittals that have not been stamped by the contractor. 

 
1.5 REGULATORY REQUIREMENTS 
 

A. Conform to requirements of NFPA 70 - National Electrical Code. 
 

B. Provide Products listed and classified by Underwriters Laboratories, Inc., as suitable for the 
purpose specified and indicated. 

 
C. Conform to all local codes. 
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PART 2 PRODUCTS 
2.1 OUTLET BOXES 
 

A. Sheet Metal Outlet Boxes:  NEMA OS 1, welded, galvanized steel,4” square minimum. Drawn 
boxes will not be accepted.  
1. Luminaire and Equipment Supporting Boxes:  Rated for weight of equipment supported; 

include 1/2 inch male fixture studs where required. 
2. Concrete Ceiling Boxes:  Concrete type. 

 
B. Cast Boxes:  NEMA FB 1, Type FD, aluminum. Provide gasketed cover by box manufacturer.  

Provide threaded hubs. 
 

C. Wall Plates for Finished Areas:  As specified in Section 26 27 26. 
 
2.2 FLOOR BOXES 
 

A. Floor Boxes:  NEMA OS 1, fully adjustable, 1-1/2 inches deep or as shown on drawings. 
 

B. Material:  Cast metal, Formed steel or PVC per drawing. 
 

C. Shape:  Round, or rectangular as shown on drawings. 
 

D. Service Fittings:  As specified in Section 26 27 26. 
 
2.3 PULL AND JUNCTION BOXES 
 

A. Sheet Metal Boxes:  NEMA OS 1, galvanized steel. 
 

B. Hinged Enclosures:  As specified in Section 26 27 26. 
 

C. Surface Mounted Cast Metal Box:  NEMA 250, Type 4; flat-flanged, surface mounted junction 
box: 
1. Material:  Galvanized cast iron, Cast aluminum. 
2. Cover:  Furnish with ground flange, neoprene gasket, and stainless steel cover screws. 

 
PART 3 EXECUTION 
 
3.1 EXAMINATION 
 

A. Verify locations of floor boxes and outlets in offices, and work areas prior to rough-in. 
 
3.2 INSTALLATION 
 

A. Install boxes in accordance with NECA "Standard of Installation." 
 

B. Install in locations as shown on Drawings, and as required for splices, taps, wire pulling, 
equipment connections and compliance with regulatory requirements. 

 
C. Set wall mounted boxes at elevations to accommodate mounting heights indicated and specified 

in section for outlet device. 
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D. Electrical boxes are shown on Drawings in approximate locations unless dimensioned.  Adjust 
box location up to 5 feet if required to accommodate intended purpose. 

 
E. Orient boxes to accommodate wiring devices oriented as specified in Section 26 27 26. 

 
F. Maintain headroom and present neat mechanical appearance. 

 
G. Install pull boxes and junction boxes above accessible ceilings and in unfinished areas only. 

 
H. Inaccessible Ceiling Areas:  Install outlet and junction boxes no more than 6 inches from ceiling 

access panel or from removable recessed luminaire. 
 

I. Install boxes to preserve fire resistance rating of partitions and other elements, using materials 
and methods as required. 

 
J. Coordinate mounting heights and locations of outlets mounted above counters, benches, and 

backsplashes. 
 

K. Locate outlet boxes to allow luminaires positioned as shown on reflected ceiling plan. 
 

L. Align adjacent wall mounted outlet boxes for switches, thermostats, and similar devices. 
 

M. Use flush mounting outlet box in finished areas. 
 

N. Locate flush mounting box in masonry wall to require cutting of masonry unit corner only.  
Coordinate masonry cutting to achieve neat opening. 

 
O. Do not install flush mounting box back-to-back in walls; provide minimum 6 inches separation.  

Provide minimum 24 inches  separation in acoustic rated walls. 
 

P. Secure flush mounting box to interior wall and partition studs.  Accurately position to allow for 
surface finish thickness. 

 
Q. Use stamped steel bridges to fasten flush mounting outlet box between studs. 

 
R. Install flush mounting box without damaging wall insulation or reducing its effectiveness. 

 
S. Use adjustable steel channel fasteners for hung ceiling outlet box. 

 
 
T. Do not fasten boxes to ceiling support wires. 

 
U. Support boxes independently of conduit. 

 
V. Use gang box where more than one device is mounted together.  Do not use sectional box. 

 
W. Use gang box with plaster ring for single device outlets. 

 
X. Use cast outlet box in exterior locations exposed to the weather and wet locations. 

 
Y. Use cast floor boxes for installations in slab on grade; formed steel boxes are acceptable for 

other installations. 
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Z. Set floor boxes level. 

 
AA. Large Pull Boxes:  Use hinged enclosure in interior dry locations, surface-mounted cast metal 

box in other locations. 
 
3.3 INTERFACE WITH OTHER PRODUCTS 
 

A. Coordinate installation of outlet box for equipment connected under Section 26 05 33.16. 
 
3.4 ADJUSTING 
 

A. Adjust floor box flush with finish flooring material. 
 

B. Adjust flush-mounting outlets to make front flush with finished wall material. 
 

C. Install knockout closures in unused box openings. 
 
3.5 CLEANING 
 

A. Clean interior of boxes to remove dust, debris, and other material. 
 

B. Clean exposed surfaces and restore finish. 
 
 
 END OF SECTION 
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SECTION 26 05 53 IDENTIFICATION FOR ELECTRICAL SYSTEMS 
 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Nameplates and labels. 
 

B. Wire and cable markers. 
 

C. Conduit markers. 
 
1.2 RELATED SECTIONS 
 

A. Section 09900 - Painting. 
 
1.3 REFERENCES 
 

A. ANSI/NFPA 70 - National Electrical Code. 
 
1.4 SUBMITTALS 
 

A. Submit under provisions of Division One - General Requirements. 
 

B. Product Data:  Provide catalog data for nameplates, labels, and markers. 
 

C. Manufacturer's Instructions:  Indicate application conditions and limitations of use stipulated by 
Product testing agency specified under regulatory requirements.  Include instructions for storage, 
handling, protection, examination, preparation and installation of Product. 

 
1.5 REGULATORY REQUIREMENTS 
 

A. Conform to requirements of ANSI/NFPA 70. 
 

B. Furnish products listed and classified by Underwriters Laboratories, Inc. as suitable for purpose 
specified and shown. 

 
C. Conform to all local codes. 

 
PART 2 PRODUCTS 
 
2.1 NAMEPLATES AND LABELS 
 

A. Nameplates:  Engraved three-layer laminated plastic, black letters on white background. 
 
B. Labels:  Embossed adhesive tape, with black letters on white background in shop/mechanical areas 

or black letters on clear background in office areas.  
 
C. Locations: 

1. Each electrical distribution and control equipment enclosure. 
2. Communication cabinets. 
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D. Letter Size: 

1. Use 1/8 or 1/4  inch  letters for identifying individual equipment and loads. 
2. Use 1/4 or 1/2 inch letters for identifying grouped equipment and loads. 

 
2.2 WIRE MARKERS 
 

A. Manufacturers: 
1. Brady self-laminating type. 
2. Substitutions:  Under provisions of Division One - General Requirements. 

 
B. Description:   self-laminating type wire markers. 

 
C. Legend: 

1. Control Circuits:  Control wire number indicated on schematic and interconnection diagrams 
on drawings and/or shop drawings. 

 
2.3 UNDERGROUND WARNING TAPE 
 

A. Description:  4 inch wide (minimum) tape, colored yellow with suitable warning legend describing 
buried electrical lines;  HTU6Y-E Model  as manufactured by Panduit or equal. 

 
PART 3 EXECUTION 
 
3.1 PREPARATION 
 

A. Degrease and clean surfaces to receive nameplates and labels. 
 
3.2 APPLICATION 
 

A. Install nameplate and/or label parallel to equipment lines. 
 

B. Secure nameplate to equipment front using adhesive. 
 

C. Secure nameplate to inside surface of door on panelboard that is recessed in finished locations. 
 

D. Identify underground conduits using underground warning tape.  Install one tape per trench at 12 
inches above conduit. 

 
 

 END OF SECTION 
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SECTION 26 05 83 WIRING CONNECTIONS 
 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Electrical connections to equipment specified under other sections. 
 
1.2 RELATED SECTIONS 

 
A. Section 26 05 33.13 - Conduit. 

 
B. Section 26 05 19 - Building Wire and Cable. 

 
C. Section 26 05 33.16 - Boxes. 

 
1.3 REFERENCES 
 

A. NEMA WD 1 - General Purpose Wiring Devices. 
 

B. NEMA WD 6 - Wiring Device Configurations. 
 

C. ANSI/NFPA 70 - National Electrical Code. 
 
1.4 REGULATORY REQUIREMENTS 
 

A. Conform to requirements of ANSI/NFPA 70 - National Electrical Code. 
 

B. Furnish products listed and classified by Underwriters Laboratories, Inc. as suitable for purpose 
specified and shown. 

 
C. Conform to all local codes. 
 

1.5 COORDINATION 
 

A. Coordinate work under all other sections. 
 

B. Obtain and review shop drawings, product data, and manufacturer's instructions for equipment 
furnished under other sections. 

 
C. Determine connection locations and requirements. 

 
D. Sequence rough-in of electrical connections to coordinate with installation schedule for equipment. 

 
E. Sequence electrical connections to coordinate with start-up schedule for equipment. 

 
PART 2 PRODUCTS 
 

A. All motors provided under other sections. 
 
PART 3 EXECUTION 
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3.1 EXAMINATION 
 

A. Verify conditions. 
 

B. Verify that equipment is ready for electrical connection, wiring, and energization. 
 
3.2 ELECTRICAL CONNECTIONS 
 

A. Make electrical connections in accordance with equipment manufacturer's instructions. 
 

B. Make conduit connections to equipment using flexible conduit.  Use liquidtight flexible conduit with 
watertight connectors in damp or wet locations. 

 
C. Make wiring connections using wire and cable with insulation suitable for temperatures encountered 

in heat producing equipment. 
 

D. Provide receptacle outlet where connection with attachment plug is indicated.  Provide cord and cap 
where field-supplied attachment plug is indicated. 

 
E. Provide suitable strain-relief clamps and fittings for cord connections at outlet boxes and equipment 

connection boxes. 
 

F. Install disconnect switches, controllers, control stations, and control devices as indicated. 
 

G. Modify equipment control wiring with terminal block jumpers as indicated. 
 

H. Provide interconnecting conduit and wiring between devices and equipment where indicated. 
 

I. Coolers and Freezers:  Cut and seal conduit openings in freezer and cooler walls, floor, and ceilings. 
 
 
 END OF SECTION 
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SECTION 26 09 16 ELECTRIC CONTROLS AND RELAYS 
 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Pushbutton and selector switches. 
 

B. Control stations. 
 

C. Relays. 
 
1.2 RELATED SECTIONS 
 

A. Section 26 27 16 - Enclosures:  Cabinets and terminal blocks. 
 
1.3 REFERENCES 
 

A. NEMA ICS 1 - General Standards for Industrial Control Systems. 
 

B. NEMA ICS 2 - Standards for Industrial Control Devices, Controllers and Assemblies. 
 

C. NEMA ICS 6 - Enclosures for Industrial Controls and Systems. 
 

D. NEMA ST 1 - Standard for Specialty Transformers (Except General Purpose Type.) 
 

E. NFPA 70 - National Electrical Code. 
 
1.4 SUBMITTALS 
 

A. Submit under provisions of Division One - General Requirements. 
 

B. Shop Drawings:  Submit to NEMA ICS 1 indicating control panel layouts, wiring connections and 
diagrams, dimensions, support points. 

 
C. Product Data:  Provide for each component showing electrical characteristics and connection 

requirements. 
 

D. Manufacturer's Installation Instructions:  Indicate application conditions and limitations of use 
stipulated by Product testing agency.  Include instructions for storage, handling, protection, 
examination, preparation, installation, and starting of Product. 

 
1.5 REGULATORY REQUIREMENTS 
 

A. Conform to requirements of NFPA 70. 
 

B. Furnish Products listed and classified by Underwriters Laboratories, Inc. as suitable for purpose 
specified and indicated. 

 
C. Conform to all local requirements. 

 
PART 2 PRODUCTS 
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2.1 CONTROL SWITCHES AND STATIONS 
 
 A. Manufacturers: 

1. Square D 30mm. 
 
B. Contacts:  NEMA ICS 2, Form C. 

 
C. Contact Ratings:  NEMA ICS 2, A150. 

 
D. Selector Switches Operators: Two, Three position rotary selector switch. 

 
E. Pushbutton Operator:  Unguarded, Recessed, Shrouded, Shielded, Covered or lockable type per 

drawings. 
 

F. Control Stations:  Heavy duty oiltight type pushbutton station. 
 
2.2 MAGNETIC CONTROL RELAYS 
 

A. Manufacturers: 
1. Square D 

 
B. Magnetic Control Relays:  NEMA ICS 2, Class A300. 

 
C. Contacts:  NEMA ICS 2, Form C, per drawing. 

 
D. Contact Ratings:  NEMA ICS 2, Class A150, per drawing. 

 
E. Coil Voltage:  per drawing 

 
PART 3 EXECUTION 
 
3.1 INSTALLATION 
 

A. Install in accordance with manufacturer's instructions. 
 

B. Install individual relays and time delay relays in enclosures. 
 

C. Install cabinets under the provisions of Section 26 27 16. 
 

D. Make electrical wiring interconnections as indicated. 
 
 END OF SECTION 
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SECTION 26 21 16 LOW-VOLTAGE UNDERGROUND ELECTRICAL SERVICE ENTRANCE 
 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Service racks. 
 

B. Metering transformer cabinets. 
 

C. Meter bases. 
 
1.2 RELATED SECTIONS 
 

A. Section 26 24 13 - Distribution Switchboards:  Metering transformer compartment. 
 
1.3 REFERENCES 
 

A. NECA Standard of Installation (National Electrical Contractors Association). 
 

B. NFPA 70 - National Electrical Code. 
 

C. All local codes. 
 

D. Utility requirements and specifications. 
 
1.4 SYSTEM DESCRIPTION 
 

A. System Characteristics: 
1. 120/240 Volts, single phase, three wire, 60 Hertz per drawings. 

 
B. Service Entrance:  Underground. 

 
1.5 SUBMITTALS FOR REVIEW 
 

A. Submit under provisions of Division 1 - General Requirements. 
 

B. Product Data:  Provide ratings and dimensions of transformer cabinets and meter bases. 
 
1.6 SUBMITTALS FOR INFORMATION 
 

A. Submit Utility Company prepared drawings if required by utility. 
 
1.7 QUALITY ASSURANCE 
 

A. Utility Company:  
1. Alliant Energy 

 
B. Perform Work in accordance with Utility Company written requirements. 

 
C. Maintain one copy of Utility requirements on site. 
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1.8 REGULATORY REQUIREMENTS 
 

A. Conform to requirements of NFPA 70 - National Electrical Code. 
 

B. Products:  Listed and classified by Underwriters Laboratories, Inc. as suitable for the purpose 
specified and indicated. 

 
C. Conform to all local codes. 

 
1.9 PRE-INSTALLATION MEETING 
 

A. Section 01039 - Coordination and Meetings:  Pre-installation meeting. 
 

B. Coordinate with utility as required. Review service entrance requirements and details with Utility 
Company representative. 

 
1.10 FIELD MEASUREMENTS 
 

A. Verify that field measurements are as indicated on Utility Company drawings. 
 
PART 2 PRODUCTS 
 
2.1 METERING  
 

A. Provide metering as shown on drawings.  All metering to meet utility requirements. 
 

B. Description:  Aluminum cabinet with hinged door, conforming to Utility Company requirements, with 
provisions for locking and sealing on services above 200 Amp. Steel metering cabinet on 200 Amp 
services and meter pedestals. Provide rain/ice canopy protection above meter if required by utility.   

 
PART 2.2 EXECUTION 
 

2.3 PREPARATION 
 

A. Arrange with Utility Company to obtain permanent electric service to the Project. 
 

2.4 INSTALLATION 
 

A. Install service rack, weatherhead and/or metering as required by Utility Company. 
 

2.5 UTILITY CHARGES 
 

A. All utility service installation costs charged by utility to be paid by owner. 
 
B.       General contractor to pay for electrical energy used on the temporary and permanent service 

until the building is complete and turned over to the owner. 
 

END OF SECTION 
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SECTION 26 24 16 PANELBOARDS 
 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Distribution panelboards. 
 

B. Branch circuit panelboards. 
 

C. Load centers (only if shown on drawings). 
 
1.2 RELATED SECTIONS 
 

A. Section 26 05 29 - Supporting Devices. 
 

B. Section 26 05 53 - Electrical Identification:  Engraved nameplates. 
 
1.3 REFERENCES 
 

A. NECA (National Electrical Contractors Association) "Standard of Installation." 
 

B. NEMA AB 1 - Molded Case Circuit Breakers. 
 

C. NEMA ICS 2 - Industrical Control Devices, Controllers, and Assemblies. 
 

D. NEMA KS 1 - Enclosed Switches. 
 

E. NEMA PB 1 - Panelboards. 
 

F. NEMA PB 1.1 - Instructions for Safe Installation, Operation and Maintenance of Panelboards Rated 
600 Volts or Less. 

 
G. NFPA 70 - National Electrical Code. 

 
1.4 SUBMITTALS 
 

A. Submit under provisions of Division One - General Requirements. 
 

B. Shop Drawings:  Indicate outline and support point dimensions, voltage, main bus ampacity, 
integrated short circuit ampere rating, circuit breaker and fusible switch arrangement and sizes. 

 
C. Contractor shall review and stamp all shop drawings prior to submitting them for review.  Engineer 

will not review any submittals that have not been stamped by the contractor. 
 
1.5 PROJECT RECORD DOCUMENTS 
 

A. Record actual locations of Products; indicate actual branch circuit arrangement. 
 

1.6 OPERATION AND MAINTENANCE DATA 
 

A. Submit under provisions of Division One - General Requirements. 
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B. Maintenance Data:  Include spare parts data listing; source of replacement parts and supplies; and 
 recommended maintenance procedures and intervals. 

 
1.7 QUALITY ASSURANCE 
 

A. Perform Work in accordance with NECA Standard of Installation. 
 

B. Maintain one copy of  document on site. 
 
1.8 QUALIFICATIONS 
 

A. Manufacturer:  Company specializing in manufacturing the Products specified in this section with 
minimum ten years experience. 

 
1.9 REGULATORY REQUIREMENTS 
 

A. Conform to requirements of NFPA 70 (National Electrical Code). 
 

B. Furnish products listed and classified by UL as suitable for purpose specified and indicated. 
 
1.10 FIELD MEASUREMENTS 
 

A. Verify that field measurements are as indicated on shop drawings and as instructed by 
manufacturer. 

 
1.11 MAINTENANCE MATERIALS 
 

A. Provide maintenance materials under provisions of Division One - General Requirements. 
 

B. Provide two of each panelboard key. 
 

1.12 EXTRA MATERIALS 
 

A. Furnish under provisions of Division One - General Requirements. 
 

B. Provide all accessories as needed. 
 
PART 2 PRODUCTS 
 
2.1 MANUFACTURERS 
 

A. Square D. 
 

 
2.2 DISTRIBUTION PANELBOARDS 
 

A. Panelboards:  NEMA PB 1, circuit breaker type. 
 

B. Panelboard Bus:  Copper, ratings as indicated.  Provide copper ground bus in each panelboard. 
 

C. Minimum integrated short circuit rating: 10,000 amperes rms symmetrical for 240 volt panelboards 
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or as indicated on drawings; 18,000 amperes rms symmetrical for 480 volt panelboards or as 
indicated on drawings. 

 
D. Molded Case Circuit Breakers:  NEMA AB 1.  Provide bolt-on circuit breakers with integral thermal 

and instantaneous magnetic trip in each pole.  Provide circuit breakers UL listed as Type HACR for 
air conditioning equipment branch circuits. 

 
E. Molded Case Circuit Breakers with Current Limiters:  NEMA AB 1.  Provide bolt-on circuit breakers 

with replaceable current limiting elements, in addition to integral thermal and instantaneous 
magnetic trip in each pole. 

 
F. Current Limiting Molded Case Circuit Breakers:  NEMA AB 1.  Provide bolt on circuit breakers with 

integral thermal and instantaneous magnetic trip in each pole, coordinated with automatically 
reseting current limiting elements in each pole.  Interrupting rating 100,000 symmetrical amperes, 
let-through current and energy level less than permitted for same size Class RK-5 fuse. 

 
G. Provide circuit breaker accessory trip units and auxiliary switches as indicated. 

 
H. Enclosure:  NEMA PB 1, Type 1(indoor/dry) Type 3R (outdoor/wet/damp). 

 
I. Cabinet Front:  Recessed or surface type.  Provide hinged door with flush lock.  Finish in 

manufacturer's standard gray enamel. 
 
2.3 BRANCH CIRCUIT PANELBOARDS 
 

A. Lighting and Appliance Branch Circuit Panelboards:  NEMA PB1, circuit breaker type. 
 

B. Panelboard Bus:  Copper, ratings as indicated.  Provide copper ground bus in each panelboard. 
 

C. Minimum integrated short circuit rating: 10,000 amperes rms symmetrical for 240 volt panelboards; 
14,000  amperes rms symmetrical for 480 volt panelboards, or as indicated. 

 
D. Molded Case Circuit Breakers:  NEMA AB 1, bolt-on type thermal magnetic trip circuit breakers, with 

common trip handle for all poles.  Provide circuit breakers UL listed as Type SWD for lighting 
circuits.  Provide UL Class A ground fault interrupter circuit breakers where scheduled.  Do not use 
tandem circuit breakers. 

 
E. Current Limiting Molded Case Circuit Breakers:  NEMA AB 1.  Provide bolt-on circuit breakers with 

integral thermal and instantaneous magnetic trip in each pole, coordinated with automatically 
reseting current limiting elements in each pole.  Interrupting rating 100,000 symmetrical amperes, 
let-through current and energy level less than permitted for same size Class RK-5 fuse. 

 
F. Enclosure:  NEMA PB 1, Type 1 (indoor/dry), Type 3R (outdoor/wet/damp). 

 
G. Cabinet box: 6 inches deep, 20 inches wide. 

 
H. Cabinet Front:  Flush or Surface cabinet front with concealed trim clamps, concealed hinge, and 

flush lock all keyed alike.  Finish in manufacturer's standard gray 
 
2.4 LOAD CENTERS 
 

A. Load Centers:  Circuit breaker load center, with bus ratings as indicated. Load centers may only be 
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used if indicated on the drawings. 
 

B. Minimum integrated short circuit rating: as noted on drawing. 
 
C. Molded Case Circuit Breakers:  NEMA AB 1, plug-on type thermal magnetic trip circuit breakers, 

with common trip handle for all poles.  Provide circuit breakers UL listed as Type SWD for lighting 
circuits switched by circuit breakers.  Provide UL Class A ground fault interrupter circuit breakers 
where indicated.  Do not use tandem circuit breakers. 

 
D. Enclosure:  General Purpose or rainproof per drawings. 

 
E. Box:  Flush or Surface type with door, and lock on door.  Finish in manufacturer's standard gray 

enamel. 
 
PART 3 EXECUTION 
 
3.1 INSTALLATION 
 

A. Install panelboards in accordance with NEMA PB 1.1. 
 

B. Install panelboards plumb.  Install recessed panelboards flush with wall finishes.  Provide supports 
in accordance with Section 26 05 29. 

 
C. Height:  6 ft to top of panelboard; install panelboards taller than 6 ft with bottom no more than 4 

inches (10 cm) above floor. 
 

D. Provide filler plates for unused spaces in panelboards. 
 

E. Provide typed circuit directory for each branch circuit panelboard.  Revise directory to reflect 
circuiting changes required to balance phase loads. 

 
F. Provide engraved plastic nameplates under the provisions of Section 26 05 53. 

 
G. Provide spare conduits out of each recessed panelboard to an accessible location above ceiling or 

below floor.  Minimum spare conduits:  5 empty 1 inch .  Identify each as SPARE. 
 
 
3.2 FIELD QUALITY CONTROL 
 

A. Field inspection and testing will be performed under Division One - General Requirements. 
 

B. Measure steady state load currents at each panelboard feeder; rearrange circuits in the panelboard 
to balance the phase loads to within 20 percent of each other.  Maintain proper phasing for 
multi-wire branch circuits. 

 
C. Visual and Mechanical Inspection:  Inspect for physical damage, proper alignment, anchorage, and 

grounding.  Check proper installation and tightness of connections for circuit breakers, fusible 
switches, and fuses.     

 
                                                 END OF SECTION 
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SECTION 26 27 26 WIRING DEVICES 
 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Wall switches. 
 

B. Wall dimmers. 
 

C. Receptacles. 
 

D. Device plates and decorative box covers. 
 
1.2 RELATED SECTIONS 
 

A. Section 26 05 33.16 - Boxes. 
 
1.3 REFERENCES 
 

A. NECA - Standard of Installation. 
 

B. NEMA WD 1 - General Requirements for Wiring Devices. 
 

C. NEMA WD 6 - Wiring Device -- Dimensional Requirements. 
 

D. NFPA 70 - National Electrical Code. 
 
1.4 SUBMITTALS FOR REVIEW 
 

A. Submit under provisions of Division One - General Requirements. 
 

B. Product Data:  Provide manufacturer's catalog information showing dimensions, colors, and 
configurations. 

 
C. Contractor shall review and stamp all shop drawings prior to submitting them for review.  Engineer 

will not review any submittals that have not been stamped by the contractor. 
 
1.5 QUALIFICATIONS 
 

A. Manufacturer:  Company specializing in manufacturing the Products specified in this section with 
minimum three years experience. 

 
1.6 REGULATORY REQUIREMENTS 
 

A. Conform to requirements of NFPA 70. 
 
B. Provide Products listed and classified by Underwriters Laboratories, Inc., as suitable for the purpose 

specified and indicated. 
 
C. Conform to all local codes. 
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PART 2 PRODUCTS 
 

2.1 WALL SWITCHES 
 

A. Single Pole Switch: 
1. Leviton: CSB1-20 20 Amp commercial specification grade. 
2.  Hubbell: 20 Amp commercial specification grade equal to Leviton. 
3. Eagle: 20 Amp commercial specification grade equal to Leviton. 

 
B. Double Pole Switch: 

1. Leviton: CSB2-20 20 Amp commercial specification grade. 
2.  Hubbell: 20 Amp commercial specification grade equal to Leviton. 
3. Eagle: 20 Amp commercial specification grade equal to Leviton. 

 
C. Three-way Switch: 

1. Leviton: CSB3-20 20 Amp commercial specification grade. 
2.  Hubbell: 20 Amp commercial specification grade equal to Leviton. 
3. Eagle: 20 Amp commercial specification grade equal to Leviton. 

 
D. Four-way Switch: 

1. Leviton: CSB4-20 20 Amp commercial specification grade. 
2.  Hubbell: 20 Amp commercial specification grade equal to Leviton. 
3. Eagle: 20 Amp commercial specification grade equal to Leviton. 

 
E. Indicator Switch: 

1. Leviton: 1221PL, 1222PL, 1223PL 20 Amp industrial specification grade. 
2. Hubbell: 20 Amp industrial specification grade equal to Leviton. 
3. Eagle: 20 Amp industrial specification grade equal to Leviton. 

 
F. Locator Switch: 

1. Leviton: 1221LH, 1223LH 20 Amp industrial specification grade. 
2. Hubbell: 20 Amp industrial specification grade equal to Leviton. 
3. Eagle: 20 Amp industrial specification grade equal to Leviton. 

 
G. Substitutions: under provisions of Division One - General Requirements. 

 
H. Color: Per architect and owner. 

 
2.2 INCANDESCENT WALL DIMMERS 
 

A. Manufacturers: 
1. Lithonia: per drawing. 
2. Leviton: Equal to specified. 
3. Lutron: Equal to specified. 
4. Substitutions: under provisions of Division One -General -Requirements. 

 
B. Description:  NEMA WD 1, architectural grade preset slide control dimmer for incandescent lamps. 

 
C. Power rating as needed for circuit or as indicated on drawing. 

 
D. Color: Per architect and owner. Switches on emergency power shall be red.  
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2.3 RECEPTACLES 
 

A. Single Convenience Receptacle: 
1. Leviton: 5088 15 Amp, 5891 20 Amp commercial specification grade. 
2. Hubbell: commercial specification grade equal to Leviton. 
3. Eagle: commercial specification grade equal to Leviton . 

 
B. Duplex Convenience Receptacle: 

1. Leviton: BR15 15 Amp, BR20 20 Amp commercial specification grade.  
2. Hubbell: commercial specification grade equal to Leviton. 
3. Eagle: commercial specification grade equal to Leviton. 

 
C. GFCI Receptacle: 

1. Leviton: Interior - 7599 Smart lock pro 15 Amp GFCI,  7899 Smart lock pro 20 Amp GFCI. 
 Interior tamper resistant -  T7599 Smart lock pro 15 Amp GFCI,  T7899 Smart lock pro 20 

Amp GFCI. 
 Exterior weather resistant -  W7599 Smart lock pro 15 Amp GFCI,  W7899 Smart lock pro 20 

Amp GFCI. 
 Exterior weather and tamper resistant -  W7599-TR Smart lock pro 15 Amp GFCI,  W7899-

TR Smart lock pro 20 Amp GFCI. 
2. Hubbell: Equal to Leviton. 
3. Eagle: Equal to Leviton. 
4.  Weather resistant in damp or wet locations. 

 
D. Isolated Ground Receptacle: 

1. Leviton: 5262-IG 15 Amp, 5362-IG 20 Amp industrial specification grade. 
2. Hubbell: industrial specification grade equal to Leviton. 
3. Eagle: industrial specification grade equal to Leviton. 

 
E. Substitutions:  Under provisions of Division One -General Requirements. 

 
F. Color: Per architect and owner. Receptacles on emergency power shall be red. 

 
2.4 WALL PLATES 
 

A. Decorative Cover Plate:  Thermoplastic (nylon). 
1. Leviton: 80700 series. 
2. Hubbell: Equal to Leviton. 
3. Eagle: Equal to Leviton. 
4. Substitutions:  under provisions of Division One - General Requirements. 

 
B. Metal Plate:  Surface mount. 

1. Appleton: 8300 series or equal. 
2. Substitutions:  under provisions of Division One - General Requirements. 

 
C. Weatherproof Cover Plate:  Gasketed aluminum with hinged gasketed in-use aluminum device 

cover. 
1. Red Dot: CKMG series wet location in-use receptacle cover or equal. 
2. Red Dot: CCT series raintight switch cover or equal. 

  3.       Substitutions:  Under provisions of Division One - General Requirements. 
 

PART 3 EXECUTION 
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3.1 EXAMINATION 
 

A. Division 1 - Coordination and Meetings:  Verification of existing conditions prior to beginning work. 
 

B. Verify that outlet boxes are installed at proper height. 
 

C. Verify that wall openings are neatly cut and will be completely covered by wall plates. 
 

D. Verify that floor boxes are adjusted properly. 
 

E. Verify that branch circuit wiring installation is completed, tested, and ready for connection to wiring 
devices. 

 
F. Verify that openings in access floor are in proper locations. 

 
3.2 PREPARATION 
 

A. Provide extension rings to bring outlet boxes flush with finished surface. 
 

B. Clean debris from outlet boxes. 
 
3.3 INSTALLATION 
 

A. Install in accordance with NECA "Standard of Installation." 
 

B. Install devices plumb and level. 
 

C. Install switches with OFF position down. 
 

D. Install wall dimmers to achieve full rating specified and indicated after derating for ganging as 
instructed by manufacturer. 

 
E. Do not share neutral conductor on load side of dimmers. 

 
F. Install receptacles with grounding pole on bottom. 

 
G. Connect wiring device grounding terminal to outlet box with bonding jumper or branch circuit 

equipment grounding conductor. 
 
H. Install decorative plates on switch, receptacle, and blank outlets in finished areas. 

 
I. Connect wiring devices by wrapping conductor around screw terminal. 

 
J. Use jumbo size plates for outlets installed in masonry walls. 

 
K. Install galvanized steel plates on outlet boxes and junction boxes in unfinished areas, above 

accessible ceilings, and on surface mounted outlets. 
 

L. Install protective rings on active flush cover service fittings. 
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3.4 INTERFACE WITH OTHER PRODUCTS 
 

A. Coordinate locations of outlet boxes provided under Section 26 05 33.16 to obtain mounting heights 
[specified and] indicated on drawings. 

 
B. Install top of wall switch box 48 inches above finished floor. 

 
C. Install bottom of convenience receptacle box 18 inches above finished floor. 

 
D. Install bottom of convenience receptacle box 6 inches above counter or backsplash of counter. 

 
E. Install top of box dimmer 48 inches above finished floor. 

 
F. Install bottom of telephone jack box 18 inches above finished floor. 

 
G. Install top of telephone jack box for side-reach wall telephone to position top of telephone at 54 

inches above finished floor. 
 

H. Install top of telephone jack box for forward-reach wall telephone to position top of telephone at 48 
above finished floor. 

 
I. Coordinate installation of access floor boxes with access floor system provided under Division One - 

General Requirements. 
 

J. Coordinate the installation of wiring devices with underfloor duct service fittings. 
 
3.5 FIELD QUALITY CONTROL 
 

A. Inspect each wiring device for defects. 
 

B. Operate each wall switch with circuit energized and verify proper operation. 
 

C. Verify that each receptacle device is energized. 
 

D. Test each receptacle device for proper polarity. 
 

E. Test each GFCI receptacle device for proper operation. 
 
F. Verify that each telephone jack is properly connected and circuit is operational. 

 
3.6 ADJUSTING 
 

A. Adjust devices and wall plates to be flush and level. 
 
3.7 CLEANING 
 

A. Clean exposed surfaces to remove splatters and restore finish. 
 
 
 
 

END OF SECTION 
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SECTION 26 28 13 FUSES 
 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Fuses for switchboards, distribution equipment, motor control centers, combination starters, 
transformer protection and disconnect switches. 

 
1.2 RELATED SECTIONS 
 

A. Section 16441. 
 
1.3 REFERENCES 
 

A. NFPA 70 - National Electric Code. 
 

B. NEMA FU 1 - Low Voltage Cartridge Fuses. 
 
1.4 REGULATORY REQUIREMENTS 
 

A. Conform to requirements of NFPA 70 (National Electrical Code). 
 

B. Furnish products listed and classified by UL as suitable for purpose specified and indicated. 
 

C. Conform to all local codes. 
 
PART 2 PRODUCTS 
 
2.1 MANUFACTURERS 
 

A. Bussmann. 
 

B. Gould Shawmut. 
 

C. Littelfuse. 
 
2.2 FUSE REQUIREMENTS 
 

A. Dimensions and Performance:  NEMA FU 1, Class as specified or indicated. 
 

B. Voltage:  Provide fuses with voltage rating suitable for circuit phase-to-phase voltage. 
 

C. Main Service Switches Larger than 600 amperes:  Class L current limiting time delay. 
 

D. Main Service Switches:  Class RK1 time delay. 
  

E. Motor Load Feeder Switches:  Class RK1 time delay. 
 
F. Lighting Load Feeder Switches:  Class RK1 time delay. 

 
G. Motor Branch Circuits:  Class RK1 time delay. 
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PART 3 EXECUTION 
 
3.1 INSTALLATION 
 

A. Install fuses in accordance with manufacturer's instructions. 
 

B. Install fuse with label oriented such that manufacturer, type, and size are easily read. 
 
 
 END OF SECTION 
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SECTION 26 28 16.16 ENCLOSED SWITCHES 
 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Fusible switches. 
 

B. Nonfusible switches. 
 

C. Fuses. 
 
1.2 REFERENCES 
 

A. NEMA KS 1 - Enclosed Switches. 
 

B. NFPA 70 - National Electrical Code. 
 

C. UL 198C - High-Interrupting Capacity Fuses; Current Limiting Type. 
 

D. UL 198E - Class R Fuses. 
 
1.3 SUBMITTALS 
 

A. Submit under provisions of Division One - General Requirements. 
 

B. Product Data:  Provide switch ratings and enclosure dimensions. 
 

C. Manufacturer's Instructions:  Indicate application conditions and limitations of use stipulated by 
Product testing agency specified under Regulatory Requirements.  Include instructions for storage, 
handling, protection, examination, preparation, installation, and starting of Product. 

 
D. Contractor shall review and stamp all shop drawings prior to submitting them for review.  Engineer 

will not review any submittals not stamped by the contractor. 
 
1.4 QUALITY ASSURANCE 
 

A. Perform Work in accordance with NECA Standard of Installation. 
 

B. Maintain one copy of each document on site. 
 
1.5 QUALIFICATIONS 
 

A. Manufacturer:  Company specializing in manufacturing Products specified in this Section with 
minimum ten years  experience. 

 
1.6 REGULATORY REQUIREMENTS 
 

A. Conform to requirements of NFPA 70. 
 

B. Furnish products listed and classified by UL as suitable for purpose specified and shown. 
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C. Conform to all local codes. 
 
1.7 EXTRA MATERIALS 
 

A. Furnish under provisions of Division One - General Requirements. 
 

B. Provide three of each size and type fuse installed. 
 
PART 2 PRODUCTS 
 
2.1 MANUFACTURERS 
 

A. Square D. 
 

2.2 ENCLOSED SWITCHES 
 

A. Fusible Switch Assemblies:  NEMA KS 1, Type HD load interrupter enclosed knife switch with 
externally operable handle interlocked to prevent opening front cover with switch in ON position.  
Handle lockable in OFF position.  Fuse clips:  Designed to accommodate Class R fuses. 

 
B. Nonfusible Switch Assemblies:  NEMA KS 1, Type HD load interrupter enclosed knife switch with 

externally operable handle interlocked to prevent opening front cover with switch in ON position.  
Handle lockable in OFF position. 

 
C. Enclosures:  NEMA KS 1. 

1. Interior Dry Locations:  Type 1. 
2. Exterior Locations:  Type 3R. 
3. Wash down Locations:  Type 4,4X. 

 
2.3 FUSES 
 

A. Manufacturers: 
1. Bussmann 
2. Gould Shawmut. 
3. Littelfuse. 

 
B. Description:  Dual element, current limiting, time delay, one-time fuse, 250, 600 volt, UL 198E, Class 

RK 1. 
 

C. Interrupting Rating:  200,000 rms amperes. 
 
PART 3 EXECUTION 
 
3.1 INSTALLATION 
 

A. Install disconnect switches where indicated. 
 

B. Install fuses in fusible disconnect switches. 
 

C. Provide adhesive label on inside door of each switch indicating UL fuse class and size for 
replacement.  

END OF SECTION 
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SECTION 26 29 13 ENCLOSED CONTROLLERS 
 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Manual motor starters. 
 

B. Magnetic motor starters. 
 

C. Combination magnetic motor starters. 
 
1.2 RELATED SECTIONS 
 

A. Section 26 05 29 - Supporting Devices. 
 

B. Section 26 05 53 - Electrical Identification:  Engraved nameplates. 
 
1.3 REFERENCES 
 

A. NFPA 70 - National Electrical Code. 
 

B. UL 198C - High-Interrupting Capacity Fuses; Current Limiting Type. 
 

C. UL 198E - Class R Fuses. 
 

D. NECA "Standard of Installation," published by National Electrical Contractors Association. 
 

E. NEMA AB 1 - Molded Case Circuit Breakers. 
 

F. NEMA ICS 2 - Industrial Control Devices, Controllers, and Assemblies. 
 

G. NEMA ICS 6 - Enclosures for Industrial Controls and Systems. 
 

H. NEMA KS 1 - Enclosed Switches. 
 
1.4 SUBMITTALS 
 

A. Submit under provisions of Division One - General Requirements. 
 

B. Product Data:  Provide catalog sheets showing voltage, controller size, ratings and size of switching 
and overcurrent protective devices, short circuit ratings, dimensions, and enclosure details. 

 
C. Contractor shall review and stamp all shop drawings prior to submitting them for review.  Engineer 

will not review any submittals that have not been stamped by the contractor. 
 

D. Manufacturer's Installation Instructions:  Indicate application conditions and limitations of use 
stipulated by Product testing agency specified under Regulatory Requirements.  Include instructions 
for storage, handling,  

 protection, examination, preparation, installation, and starting of Product. 
 
1.5 QUALITY ASSURANCE 
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A. Perform Work in accordance with NECA Standard of Installation. 

 
B. Maintain one copy of each document on site. 

 
1.6 QUALIFICATIONS 
 

A. Manufacturer:  Company specializing in manufacturing the Products specified in this section with 
minimum ten years experience. 

 
1.7 REGULATORY REQUIREMENTS 
 

A. Conform to requirements of NFPA 70 - National Electrical Code.. 
 

B. Furnish products listed and classified by Underwriters Laboratories, Inc. as suitable for purpose 
specified and indicated. 

C. Conform to all local codes. 
 
PART 2 PRODUCTS 
 
2.1 MANUFACTURERS 
 

A. Square D. 
 

2.2 MANUAL CONTROLLERS 
 

A. Manual Motor Controller:  NEMA ICS 2, AC general-purpose Class A manually operated, full-voltage 
controller with overload element, toggle operator. 

 
B. Fractional Horsepower Manual Controller:  NEMA ICS 2, AC general-purpose Class A manually 

operated, full-voltage controller for fractional horsepower induction motors, with thermal overload 
unit, and toggle operator. 

 
C. Motor Starting Switch:  NEMA ICS 2, AC general-purpose Class A manually operated, full-voltage 

controller for fractional horsepower induction motors, without thermal overload unit, with toggle 
operator. 

 
D. Enclosure:  NEMA ICS 6; Type 1 or 4 as needed. 

 
2.3 AUTOMATIC CONTROLLERS 
 

A. Magnetic Motor Controllers:  NEMA ICS 2, AC general-purpose Class A magnetic controller for 
induction motors rated in horsepower. 

 
B. Reversing Controllers:  Include electrical interlock and integral time delay transition between 

FORWARD and REVERSE rotation. 
 

C. Two Speed Controllers:  Include interlock and integral time delay transition between FAST and 
SLOW speeds if needed. 

 
D. Coil operating voltage:  as shown on drawings. 
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E. Overload Relay:  NEMA ICS; electronic. 
 

F. Enclosure:  NEMA ICS 6, Type 1, 3R, 4, 12 as needed. 
 

G. Provide additional accessories as shown on the drawings. 
 
2.4 PRODUCT OPTIONS AND FEATURES 
 

A. Auxiliary Contacts:  NEMA ICS 2, contacts in addition to seal-in contact as needed. 
 

B. Cover Mounted Pilot Devices:  NEMA ICS 2, standard duty oiltight type. 
 

C. Pilot Device Contacts:  NEMA ICS 2, Form Z, rated A150. 
 

D. Pushbuttons:  Recessed type or as shown on drawings. 
 

E. Indicating Lights:  Transformer, incandescent type. 
 

F. Selector Switches:  Rotary type. 
 

G. Relays:  NEMA ICS 2, as shown on drawings. 
 

H. Control Power Transformers: 120 volt secondary, 100 va minimum, in each motor starter.  Provide 
fused primary and secondary, and bond unfused leg of secondary to enclosure. 

 
2.5 DISCONNECTS 
 

A. Combination Controllers:  Combine motor controllers with fusible switch disconnect in common 
enclosure. 

 
B. Thermal Magnetic Circuit Breakers: NEMA AB 1, with integral thermal and instantaneous magnetic 

trip in each pole. 
 
2.5 FUSES 
 

A. Manufacturers: 
1. Bussmann. 
2. Gould Shawmut. 
3. Littelfuse. 

 
B. Description:  Dual element, current limiting, time delay, one-time fuse, 250 or 600 volt, UL 198E, 

Class RK 1.  
 
C. Interrupting Rating:  200,000 rms amperes. 
 

PART 3 EXECUTION 
 
3.1   INSTALLATION 
 

A. Install enclosed controllers where indicated, in accordance with manufacturer's instructions. 
 

B. Install enclosed controllers plumb.  Provide supports in accordance with Section 26 05 29. 
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C. Height:  5 ft to operating handle. 

 
D. Install fuses in fusible switches. 

 
E. Set electronic overloads in motor controllers to match installed motor characteristics. 

 
F. Provide engraved plastic nameplates under the provisions of Section 26 05 53. 

 
G. Provide neatly typed label inside each motor controller door identifying motor served, nameplate 

horsepower, full load amperes, code letter, service factor, and voltage/phase rating. 
 
3.2 FIELD QUALITY CONTROL 
 

A. Field inspection and testing will be performed under provisions of Division One - General 
Requirements. 

 
B. Inspect and test each enclosed controller to NEMA ICS 2. 

 
 
 END OF SECTION 
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SECTION 26 51 00 INTERIOR LIGHTING 
 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Interior luminaires and accessories. 
 

B. Emergency lighting units. 
 

C. Exit signs. 
 

D. Ballasts. 
 

E. Fluorescent dimming ballasts and controls. 
 

F. Fluorescent lamp emergency power supply. 
 

G. Lamps. 
 

H. Luminaire accessories. 
 

1.2 RELATED SECTIONS 
 
 A. Section 01 91 00 - Commissioning 
 

B. Section 26 05 33.16 - Boxes. 
 
C. Section 26 09 23 - Lighting Control Devices. 
 
D. Section 26 09 43 - Digital Lighting Controls. 
 

 
1.3 REFERENCES 
 

H. ANSI C78.379 - Electric Lamps - Incandescent and High- Intensity Discharge Reflector Lamps - 
Classification of Beam Patterns. 

 
I. ANSI C82.1 - Ballasts for Fluorescent Lamps - Specifications. 

 
J. ANSI C82.4 - Ballasts for High-Intensity Discharge and Low Pressure Sodium Lamps (Multiple 

Supply Type). 
 

K. ANSI/NFPA 70 - National Electrical Code. 
 

L. ANSI/NFPA 101 - Life Safety Code. 
 

M. NEMA WD 6 - Wiring Devices-Dimensional Requirements. 
 
1.4 SUBMITTALS 
 

A. Submit under provisions of Division One - General Requirements. 
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B. Shop Drawings:  Indicate dimensions and components for each luminaire that is not a standard  
 product of the manufacturer. 

 
C. Product Data:  Provide dimensions, ratings, and performance data. 

 
D. Manufacturer's Instructions:  Indicate application conditions and limitations of use stipulated by 

product testing agency specified under Regulatory Requirements. 
 

E. Manufacturer's Instructions:  Include instructions for storage, handling, protection, examination, 
preparation, and installation of product. 

 
F. Contractor shall review and stamp all shop drawings prior to submitting them for review.  Engineer 

will not review any submittals that have not been stamped by the contractor. 
 
1.5 OPERATION AND MAINTENANCE DATA 
 

A. Submit under provisions of Division One - General Requirements. 
 

B. Maintenance Data:  Include replacement parts list. 
 
1.6 QUALIFICATIONS 
 

A. Manufacturer:  Company specializing in manufacturing products specified in this Section with 
minimum ten years experience. 

 
1.7 REGULATORY REQUIREMENTS 
 

A. Conform to requirements of ANSI/NFPA 70 (National Electrical Code). 
 

B. Conform to requirements of NFPA 101. 
 

C. Furnish products listed and classified by Underwriters Laboratories, Inc. as suitable for purpose 
specified and shown. 

 
D. Conform to all local codes. 

 
PART 2 PRODUCTS 
 
2.1 LUMINAIRES 
 

A. Furnish products as specified in schedule on Drawings. 
 

B. Install ballasts, lamps, and specified accessories at factory. 
 
2.2 EMERGENCY LIGHTING UNITS 
 

A. Furnish products as specified in schedule on Drawings. 
 
2.3 EXIT SIGNS 
 

A. Furnish products as specified in schedules on drawings. 
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2.4 BALLASTS 
 

A. Fluorescent Ballast: 
1. Advance. 
2. Universal. 
3. Velmont. 
4. Motorola. 
5. Substitutions:  Under provisions of Division One - General Requirements. 
6. Source Quality Control:  Certify ballast design and construction by Certified Ballast 

Manufacturers, Inc. 
 

B. High Intensity Discharge (HID) Ballast: 
1. Advance. 
2. Universal. 
3. Velmont. 
4. Substitutions:  Under provisions of Division One - General Requirements. 

 
2.5 LAMPS 
 

A. Incandescent Lamp Manufacturers: 
1. General Electric. 
2. Phillips.. 
3. Sylvania. 
4. Substitutions:  Under provisions of Division One- General Requirements. 

 
B. Fluorescent Lamp Manufacturers: 

1. General Electric. 
2. Phillips. 
3. Sylvania. 
4. Substitutions:  Under provisions of Division One - General Requirements. 
 

2.6 LED LUMINAIRES 
 

A. LED luminaires shall be equal to the specified LED luminaire by the following criteria: 
1. Fixture must be of similar construction and aesthetics. 
5. Delivered lumen range: -2% to +8% of lumens listed on light fixture schedule.  
6. Luminaire Efficacy: up to -5% 
7. Energy consumption: maximum wattage listed on light fixture schedule. 
5. Color temperature: +/- 200K of color temperature listed in light fixture schedule. 
6. Color rendering index: minimum 80 CRI interior, minimum 70 CRI exterior. 
7. Energy consumption: maximum wattage listed on light fixture schedule. 
8. Beam Spread: +/- 4% 
9. Spacing ratio: +/- 0.1 
10. Physical size: must be the same size or smaller. 

 
PART 3 EXECUTION 
 
3.1 EXAMINATION 
 

A. Examine substrate and supporting grids for luminaires. 
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B. Examine each luminaire to determine suitability for lamps specified. 
 
3.2 INSTALLATION 
 

A. Install in accordance with manufacturers instructions. 
 

B. Install suspended luminaires and exit signs using pendants supported from swivel hangers.  Provide 
pendant length required to suspend luminaire at indicated height. 

 
C. Support luminaires larger than 2 x 4 foot size independent of ceiling framing. 

 
D. Locate recessed ceiling luminaires as indicated on reflected ceiling plan. 

 
E. Install surface mounted luminaires and exit signs plumb and adjust to align with building lines and 

with each other.  Secure to prohibit movement. 
 

F. Install recessed luminaires to permit removal from below. 
 

G. Install recessed luminaires using accessories and firestopping materials to meet regulatory 
requirements for fire rating. 

 
H. Install clips to secure recessed grid-supported luminaires in place. 

 
I. Install wall mounted luminaires , emergency lighting units and exit signs at height as indicated on 

Drawings. 
 

J. Install accessories furnished with each luminaire. 
 

K. Connect luminaires , emergency lighting units and exit signs to branch circuit outlets provided under 
Section 26 05 33.16 using flexible conduit as indicated. 

 
L. Make wiring connections to branch circuit using building wire with insulation suitable for temperature 

conditions within luminaire. 
 

M. Bond products and metal accessories to branch circuit equipment grounding conductor. 
 
N. Install specified lamps in each luminaire , emergency lighting unit and exit sign. 
 
O. Occupancy sensor low voltage wiring may only be exposed along joists in high bay areas or above 

ceiling grid in office areas. Occupancy sensor low voltage wiring running perpendicular to joists in 
high bay areas shall be in conduit. In non-high bay areas such as shops, tool rooms, parts rooms 
and storage areas, low voltage wiring shall be installed inside conduit and boxes.   

 
3.3 FIELD QUALITY CONTROL 
 

A. Operate each luminaire after installation and connection. Inspect for proper connection and 
operation. 

 
B. Factory trained lighting control technician shall complete lighting control panel system performance 

tests per 01 91 00, Commissioning and 26 09 43.13, Digital Lighting Controls. 
 
3.4 ADJUSTING 
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A. Adjust Work under provisions of Division One -General Requirements. 

 
B. Aim and adjust luminaires as required. 

 
C. Adjust exit sign directional arrows as indicated. 

 
D. Relamp luminaires that have failed lamps at Substantial Completion. 

 
3.5 CLEANING 
 

A. Clean Work under provisions of Division One - General Requirements. 
 

B. Clean electrical parts to remove conductive and deleterious materials. 
 

C. Remove dirt and debris from enclosure. 
 

D. Clean photometric control surfaces as recommended by manufacturer. 
 

E. Clean finishes and touch up damage. 
 
3.6 DEMONSTRATION 
 

A. Provide systems demonstration. 
 
 
 END OF SECTION 
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SECTION 26 56 00 EXTERIOR LIGHTING 
 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Exterior luminaires and accessories. 
 

B. Poles. 
 
1.2 RELATED SECTIONS 
 

A. Section 03300 - Cast-in-Place Concrete:  Foundations for poles. 
 
1.3 REFERENCES 
 

A. ANSI C78.379 - Electric Lamps - Incandescent and High- Intensity Discharge Reflector Lamps - 
Classification of Beam Patterns. 

 
B. ANSI C82.1 - Ballasts for Fluorescent Lamps- Specifications. 

 
C. ANSI C82.4 - Ballasts for High-Intensity-Discharge and Low-Pressure Sodium Lamps 

(Multiple-Supply Type). 
 

D. ANSI O5.1 - Specifications and Dimensions for Wood Poles. 
 

E. ANSI/NFPA 70 - National Electrical Code. 
 

F. ANSI/IES RP-8 - Recommended Practice for Roadway Lighting. 
 

G. ANSI/IES RP-20 - Lighting for Parking Facilities. 
 
1.4 SYSTEM DESCRIPTION 
 

A. Parking lot, roadway lighting per drawings. 
 

B. Exterior building lighting per drawings. 
 
1.5 SUBMITTALS 
 

A. Submit under provisions of Division One - General Requirements. 
 

B. Shop Drawings:  Indicate dimensions and components for each luminaire which is not a standard 
product of the manufacturer. 

 
C. Product Data:  Provide dimensions, ratings, and performance data. 

 
D. Manufacturer's Instructions:  Include instructions for storage, handling, protection, examination, 

preparation, installation, and starting of product. 
 
1.6 PROJECT RECORD DOCUMENTS 
 



                                                                                                 Highway Satellite Building – Albion 
 

26 56 00-2  RFB #319032 
EXTERIOR LIGHTING 

A. Submit under provisions of Division One - General Requirements. 
 

B. Accurately record actual locations of each luminaire and conduit. 
 
1.7 OPERATION AND MAINTENANCE DATA 
 

A.  Submit under provisions of Division One - General Requirements. 
 

B. Maintenance Data:  Include instructions for maintaining luminaires. 
 
1.8 QUALIFICATIONS 
 

A. Manufacturer:  Company specializing in manufacturing products specified in this Section with 
minimum three years experience. 

 
1.9 REGULATORY REQUIREMENTS 
 

A. Conform to requirements of ANSI/NFPA 70. 
 

B. Furnish products listed and classified by Underwriters Laboratories, Inc. as suitable for purpose 
specified and shown. 

 
C. Conform to all local codes. 

 
1.10 DELIVERY, STORAGE, AND HANDLING 
 

A. Deliver, store, protect, and handle products to site under provisions of Division One - General 
Requirements. 

 
B. Accept products on site.  Inspect for damage. 

 
C. Protect poles from finish damage by handling carefully. 

 
D. Store and handle solid wood poles in accordance with ANSI O5.1. 

 
1.11 COORDINATION 
 

A. Furnish bolt templates and pole mounting accessories to installer of pole foundations. 
 
PART 2 PRODUCTS 
 
2.1 LUMINAIRES 
 

A. Furnish products as specified in schedule on Drawings. 
 
B. Substitutions:  No substitutes accepted after bids are turned in. 

 
C. Mounting:  As specified on drawings. 
 
D. Accessories: 

1. Provide control per drawings. 
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2.2 BALLASTS/DRIVERS 
 

A. Fluorescent Ballast: 
1. Advance. 
2. GE. 
3. Or equal. 
4. Description:  ANSI C82.1, high power factor type electromagnetic ballast. 
5. Provide ballast suitable for lamps specified. 
6. Voltage:  Match luminaire voltage. 
7. Source Quality Control:  Certify ballast design and construction by Certified Ballast 

Manufacturers, Inc. 
 

B. High Intensity Discharge (HID) Ballast: 
1. Advance. 
2. GE. 
3. Or equal. 
4. Description:  ANSI C82.3.4, mercury vapor, metal halide, low pressure sodium, high pressure 

sodium lamp ballast. 
5. Provide ballast suitable for lamp specified. 
6. Voltage:  Match luminaire voltage. 
 

C. LED drivers as specified. 
 
2.3 LAMPS 
 

A. Incandescent Lamp Manufacturers: 
1. Phillips 
2. GE. 
3. Sylvania. 
4. Or approved equal. 

 
B. Fluorescent Lamp Manufacturers: 

1. Phillips. 
2. GE. 
3. Sylvania. 
4. Or approved equal. 

 
C. High Intensity Discharge (HID) Lamp Manufacturers: 

1. Phillips. 
2. GE. 
3. Sylvania. 
4. Or approved equal. 

 
D. Reflector Lamp Beam Patterns:  ANSI C78.379. 
 

2.4 LED LUMINAIRES 
 

A. LED luminaires shall be equal to the specified LED luminaire by the following criteria: 
1. Fixture must be of similar construction and aesthetics. 
5. Delivered lumen range: -2% to +8% of lumens listed on light fixture schedule.  
6. Luminaire Efficacy: up to -5% 
7. Energy consumption: maximum wattage listed on light fixture schedule. 
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5. Color temperature: +/- 200K of color temperature listed in light fixture schedule. 
6. Color rendering index: minimum 80 CRI interior, minimum 70 CRI exterior. 
7. Energy consumption: maximum wattage listed on light fixture schedule. 
8. Beam Spread: +/- 4% 
9. Spacing ratio: +/- 0.1 
10. Physical size: must be the same size or smaller. 
11. Exterior IES distribution pattern: match specification or provide point by point calculations 

matching specified intent. 
12. BUG: match or exceed specified BUG rating. 

 
2.5 POLES 
 

A. Manufacturers: 
1. Per schedule on drawings. 
 

B. Material and Finish:  per drawing. 
 

C. Accessories: 
1. Handhole. 
 

D. Loading Capacity Ratings: 
1. Verify pole loading capacity is not exceeded. 

 
PART 3 EXECUTION 
 
3.1 EXAMINATION 
 

A. Examine excavation and concrete foundation for lighting poles. 
 

B. Examine each luminaire to determine suitability for lamps specified. 
 
3.2 INSTALLATION 
 

A. Install in accordance with manufacturers' instructions. 
 

B. Install lighting poles at locations indicated. 
 

C. Install poles plumb.  Provide double nuts to adjust plumb.  Grout around each base. 
 

D. Install lamps in each luminaire. 
 

E. Bond luminaires ,metal accessories and metal poles to branch circuit equipment grounding 
conductor.  Provide supplementary grounding electrode at each pole. 

 
3.3 FIELD QUALITY CONTROL 
 

A. Operate each luminaire after installation and connection. Inspect for improper connections and 
operation. 

 
3.4 ADJUSTING 
 

A. Adjust work under provisions of Division One - General Requirements. 
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B. Aim and adjust luminaires to provide illumination levels and distribution indicated on Drawings or as 

directed. 
 

C. Relamp luminaires which have failed lamps at Date of Substantial Completion. 
 

3.5 CLEANING 
 

A. Clean work under provisions of Division One - General Requirements. 
 

 
B. Clean electrical parts to remove conductive and deleterious materials. 
 

 
C. Remove dirt and debris from enclosure. 

 
D. Clean photometric control surfaces as recommended by manufacturer. 

 
E. Clean finishes and touch up damage. 

 
 END OF SECTION 
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SECTION 31 20 00 EARTHWORK 
 
SCOPE     Applicable provisions of the General and Supplementary Conditions and  

Division 1 govern work under this Section. 
 
INDEX    1.1 Description 3.5 Excavation Bracing & Sloping 
 1.2 Quality Assurance 3.6 Unanticipated Subsurface Conditions 
 1.3 Submittals 3.7 Excess Water Control        
 1.4 Job Conditions 3.8 Preparation of Subgrade   
 2.1 Fill Material    3.9 Back Filling 
 2.2 Other Materials 3.10 Compaction 
 3.1 Surface Conditions 3.11 Site Access for Other Contractors         
 3.2 Preparation 3.12 Surplus Earth Material 
           3.3 Excavation 3.13 Grading            
 3.4 Trenching              3.14 Clean-Up and Damage 
  
PART 1 GENERAL 
 

1.1    Description 
 

A. Work Included:  Excavating, filling and grading required for this Work includes, but is not 
necessarily limited to: 
1. Excavating for footings and foundations. 
2. Building excavation. 
3. Filling and backfilling to attain indicated grades. 
4. Trenching and trench backfilling. 
5. Rough and finish grading of the site. 
6. Furnishing and installing granular cushion under all concrete slabs on grade. 
7. Soil compaction. 
8. Drainage of site for work in progress. 
9. Erosion control. 
10. Removal of excess topsoil and sub base earth materials off site. 

 
B. Related Work Specified Elsewhere 

1. Instructions to Bidders    Section 00 21 13 
2. Concrete      Section 03 30 00 
3. Landscaping     Section 32 90 00 
 

1.2    Quality Assurance 
 

A. Testing Agency 
1. In-place soil compaction tests to be performed by testing laboratory employed by 

Owner. 
2. Test on material for controlled fill to be performed by testing laboratory employed by 

Contractor. 
 

B. Allowable Tolerances 
1. Grading tolerances: 

a. Rough grade:  Building and parking areas – plus or minus 0.1 foot. 
b. Finish grade 

(1) Granular cushion under concrete slabs – plus or minus 0.1 foot. 
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(2) Parking areas:  See Section 32 12 00. 
(3) Landscaped areas:  See Section 32 90 00 or Landscape Plan. 

 
C. Reference Standards 

1. American Society for Testing and Materials (ASTM): 
a. D 698 Moisture-Density Relations of Soils Using 5 pound Rammer and 12-inch 

Drop, Standard Proctor Method. 
b.   D 2922 Nuclear Density Testing of Soil in Place, Shallow Depth. 

 
1.3 Submittals:  Within 35 days after award of Contract, and before any of the materials of 

this Section are delivered to the job site, submit complete to the Architect in accordance  
with these Specification; the following. 

 
A. Samples of Granular Backfill 

1. Submit sample for under slab fill.  See Soils report for approved design 
recommendations. 

2. A seventy-five (75) pound bag of any imported granular fill. 
 

B. State of WI and local ordinance specification for soil erosion control. 
 

C. Test Reports. 
 

1.4    Job Conditions 
 

A. Environmental Requirements 
1. The site preparation Contractor will provide for erosion control over entire site in a 

manner that will satisfy all applicable regulations for same by the McFarland, County 
of Dane Co., the State of WI, and the Federal Government.  The cost for the 
requirement will be included in the contractor’s proposal. This system will remain in 
effective operation until project is complete. 

2. A written plan listing methods, materials, and means to satisfy all of the above will be 
submitted to the Owner within 14 days of receiving a Letter of Intent to enter into a 
contract from the Owner. 

3. Provide dewatering and drainage as required to accomplish Work of this Section. 
4. Dust Control:  provide as necessary to meet requirements and local ordinances. 

a. Use all means necessary to control dust on and near the Work and on and near 
all off-site borrow areas if such dust is caused by the Contractor’s operations 
during performance of the Work or if resulting from the conditions in which the 
Contractor leaves the site. 

b. Thoroughly moisten all surfaces as required to prevent dust being a nuisance to 
the public, neighbors and concurrent performance of other work on the Site. 

 
B. Protection 

1. Use all means necessary to protect all materials of this Section before, during and 
after installation and to protect all objects designated to remain. 

2. Provide site erosion control per jurisdictional requirements as noted above. 
3. Erect sheeting, shoring and bracing as necessary for protection of persons, 

improvements and excavations. 
4. In the event of damage, immediately make all repairs and replacements necessary to 

the approval of the Architect and at no additional cost to the Owner. 
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PART 2 PRODUCTS 
 
   2.1    Fill Material 
 

A. General 
1. Approval required:  All fill material shall be subject to the acceptance of the Soils 

Engineer. 
2. Notification:  For approval of fill material, notify the Soils Engineer at least four days 

in advance when using excavated materials. 
 

B. Fill Material:   
1. General:  All fill material shall be of a nature with sufficient binder to form a firm and 

stable unyielding subgrade. 
2. Crushed stone and sand may be substituted with the acceptance by Soils Engineer. 
3. Expansion:  All fill earth shall have a coefficient of expansion of not more than 3 

percent from air dry to saturation under a surcharge of 60 pounds per square foot at 
98 percent compaction. 

4. Cleanliness:  All fill earth shall be clean and free from debris and from rock larger 
than three inches in maximum dimension. 

5. The cushion under exterior slabs, drains and walks shall be clean granular soil 
material with no more than 5% passing the No. 200 sieve and at least 90% passing 
the 1” sieve.  Soils meeting Unified Soil Classification (USCC) categories SP, GP or 
GW may qualify. 

 
C. Interior Fill Material:  Fill under all interior concrete slabs on grade shall be clean well 

graded crushed limestone with particle size grading within the follow limits. 
1. Passing the one inch mesh:  100 percent. 
2. Passing the number four sieve:  25-60 percent. 
3. Passing the number 200 sieve:  3-12 percent. 
4. Depth:  as shown on Drawings. 

 
D. Trench and Structural Backfill 

1. On-Site fill material:  All on-site material used for trench and structural backfill shall 
meet the requirements of Article 2.1.B above. 

2. Imported Material:  All imported material used for trench and structural backfill shall 
meet the requirements of Article 2.1.B above. 

3. Maximum Lift Thickness:  Nine (9) inches. 
 

E. Exterior Foundation Wall Backfill:  Compacted on-site clay soil as approved by the Soils 
Engineer or as specified in 2.1 B. above. 
 

F. Fill Beneath Foundations:  All fill material has been placed and approved by the Soils 
Engineer. 

 
G. Contractor can use on-site compactable materials to bring soil up to subgrade elevations 

below limestone fill under slabs; and for use in backfill.  On-site materials may be used if 
tested by the Soils Engineer and verified to contain the proper composition and is dry 
enough for proper compaction. 
 



Highway Satellite Building-Albion 

RFB #319032  EARTHWORK  
  31 20 00-4  

   2.2    Other Materials:  All other materials, not specifically described but shown on drawings 
or as required for proper completion of the work of this Section, shall be as selected by 
the Contractor subject to the approval of the Architect. 

 
PART 3 EXECUTION 
 
   3.1    Surface Conditions 
 

A. Inspection 
1. Verify that preceding work affecting work of this Section has been satisfactory 

completed. 
2. Prior to all work of this Section, become thoroughly familiar with the site, site 

conditions and all portions of the Work falling within this Section. 
 
   3.2    Preparation 
 

A. Field Measurements 
1. Finish Elevations and Lines:  For the setting and establishing finish elevations and 

lines, establish two independent bench marks, carefully preserve all data and all 
bench marks.  If displaced or lost, immediately replace to the approval of the 
Architect and at no additional cost to the Owner.  Remove at completion of project. 

2. This contractor will be required to submit in writing that the existing grades 
have been verified and are within acceptable tolerances.  If such verification is 
NOT received by the Architect prior to the start of excavation, contractor 
accepts ALL responsibility. 

 
B. Brush and tree removal:  as indicated on the site plan.  Remove trees and brush:  

dispose of off-site in accordance with all applicable codes and ordinances.  Leave 
excavation free of roots and debris.  Do not cause damage to trees not scheduled for 
removal. 

 
   3.3    Excavation 
 

A. Site Construction Areas:  Strip off organic top soil and stock pile that amount needed to 
complete the work as shown on the site plan.  Excess compactable soil and top soil to 
be removed from site. 
 

B. Depressions resulting from removal of obstructions:  Where depressions result from, or 
have resulted from, the removal of surface or subsurface obstructions, open the 
depression to equipment working width and remove all debris and soft material as 
directed by the Architect or Soils Engineer. 
 

C. Remove any frozen soil prior to placement of any additional fill. 
 

D. Structure Excavation 
1. Excavation:  Remove all materials of every nature, description encountered, 

required, in obtaining indicated lines, grades, which, in Architect’s opinion, can be 
loosened, removed by hand with hand tools, or with power shovels.  Assume that all 
excavations to indicated lines, grades, can be done by aforementioned means.  All 
excavated material will be removed from the Site except that material needed for 
backfill. 
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E. Excavating for Footings 
1. Preparation 

a. To minimize differential settlement, it is essential that earth surfaces upon which 
footings will be placed be compacted to the acceptance of the Soils Engineer and 
in accord with the compaction requirements established in this Section of these 
Specifications. 

b. Verify that all compaction is complete and accepted by the Soils Engineer prior to 
excavating for footings. 

2. Excavating 
a. Excavate to the established lines and grades. 
b. Cut off bottom of trenches level and then remove all loose soil. 
c. Where soft spots are encountered, remove all defective material and replace with 

lean concrete or suitable compacted fill. 
d. Bearing soil conditions to be verified by the Soils Engineer prior to concrete 

placement on same. 
 

F. Below Floor Slabs and Adjacent Walks and Slabs:   
1. Under all floor slabs and all adjacent walks and slabs, remove and replace the 

existing soil as required for finish subgrades. 
 

G. Other Areas 
1. Excavate to grades shown on the Drawings. 
2. Where excavation grades are not shown on the Drawings, excavate as required to 

accommodate the installation. 
3. On cut banks, neatly trim to the required finish surface as the cut progresses.  As 

and alternative, the Contractor may leave the cuts full and the finish grade by 
mechanical or hand equipment to produce the finish surfaces as shown on the 
Drawings. 

 
H. Overexcavation:  Back fill and compact all overexcavated areas as specified for fill below 

and at no additional cost to the Owner. 
 

I. Removal of Unsuitable Materials 
1. Remove unsuitable material from within the limits of the work specified in this 

Section. 
2. Stockpile materials meeting requirements for controlled fill. 
3. Remove from the Site all rock larger than three inches in maximum dimension. 

 
J. Proofrolling:  Within the limits of the concrete slabs, and yard area, roads, and limestone 

areas per site plan and before placement of underslab fill, proofroll the existing grade in 
two mutually perpendicular directions.  Proofrolling shall be accomplished by heavily 
loaded 25 ton minimum weight rubber-tired tandem-axle dump truck.   
Areas exhibiting excessive deflection shall be undercut and stabilized prior to 
constructing concrete slabs and pavements. 

 
   3.4    Trenching   
 

A. General 
1. Perform all trenching required for the installation of items where the trenching is not 

specifically described in other Sections of these Specifications. 
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2. Make all trenches open vertical construction with sufficient width to provide free 
working space at both sides of the trench and around the installed item as required 
for caulking, joining, backfilling and compacting. 

 
B. Depth 

1. Trench as required to provide the elevations shown on the Drawings. 
2. Where elevations are not shown on the Drawings, trench to sufficient depth to give 

minimum of 18 inches of fill above the top of the pipe measured from the adjacent 
finished grade. 

 
C. Correction of Faulty Grades:  Where trench excavation is inadvertently carried below 

proper elevation, backfill with approved material compacted to provide a firm and 
unyielding subgrade and/or foundation to the approval of the Architect and at no 
additional cost to the Owner. 
 

D. Grading and Stockpiling Trenched Material 
1. Control the stockpiling of trenched material in a manner to prevent water running into 

excavations. 
2. Do no obstruct the surface drainage but provide means whereby storm and waste 

waters are diverted into existing gutters, temporary drains, or surface drains. 
3. Do not stockpile materials adjacent to open trenches. 

 
   3.5    Excavation Bracing and Sloping:  The soil report indicates that sloping or bracing of 

the excavation walls may be necessary to prevent caving in excavations. 
 

A. Properly support all trenches in strict accord with all OSHA pertinent rules and 
regulations or local Codes, whichever is stricter.  The Contractor will be responsible for 
the design of the bracing system.  Employ a Registered Engineer for the design of all 
bracing systems. 
 

B. Brace, sheet and support walls in such a manner that they will be safe and that the 
ground alongside the excavation will not slide or settle, and that all existing 
improvements of every kind, whether on public or private property, will be fully protected 
from damage. 
 

C. In the event of damage to such improvement, immediately make all repairs and 
replacements necessary to the approval of the Architect and at no additional cost to the 
Owner. 
 

D. Arrange all bracing, sheeting and shoring so as to not place stress on any portion of the 
completed Work until the general construction thereof has proceeded far enough to 
proved sufficient strength.  
 Brace excavations along the existing buildings to prevent undermining of floor slabs and 
footings. 
 

E. Removal of Bracing:  Exercise care in the drawing and removal of sheeting, shoring, 
bracing and timbering to prevent collapse or caving of the excavating faces being 
supported. 
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   3.6    Unanticipated Subsurface Conditions:  The Owner has had a subsurface 
investigation performed by a soils engineer, the results of which are contained in the 
consultant’s report. The Contractor acknowledges that he has reviewed the consultant’s 
report and any addenda thereto and that his bid for earthwork operations is based on the 
subsurface conditions, as described in that report.  At any point during earthwork, and 
foundation construction operations, that the contractor encounters conditions that are 
different than those anticipated by the Soils Engineer report, he shall immediately (within 
24 hours) bring this fact to the Architect and Soil Engineer’s attention.  Once a fact of 
unanticipated conditions has been brought to the attention of the Owner, Architect, and 
the Soils Engineer has concurred, immediate negotiations will be undertaken between 
the Owner and the Contractor to arrive at a change in Contract price for additional work 
or reduction at a change in Contract price for additional work or reduction at a change in 
work because of the unanticipated conditions.  The Contractor agrees that the unit prices 
shown on the Bid Form would apply for additional or reduced work under the Contract.  
For changed conditions for which unit prices are not provided, the additional work shall 
be paid for on a time and material basis. 

 
   3.7    Excess Water Control 
 

A. Unfavorable Weather 
1. Do not place, spread or roll any fill material during unfavorable weather conditions. 
2. Do not resume operations until moisture content and fill density are satisfactory to 

the Specifications. 
 

B. Flooding:  Provide berms or channels to prevent flooding of subgrade; promptly remove 
all water collecting in depressions including foundation excavations. 
 

C. Softened subgrade:  Where soil has been softened or eroded by flooding or placement 
during unfavorable weather, remove all damaged areas and recompact as specified for 
fill and compaction below.  For softened foundation subgrade refer to Section 3.3 E.1.a. 
 

D. Dewatering:  Provide and maintain at all times during construction, ample means and 
devices with which to promptly remove and dispose of all water from every source 
entering the excavations or other parts of the Work.  Dewater by means which will 
ensure dry excavations and the preservation of the final lines and grades of bottoms of 
excavations. 

 
   3.8    Preparation of Subgrade 
 

A. Leveling:  Remove all ruts, hummocks, and other uneven surfaces by surface grading 
prior to placement of fill. 

 
B. Wet Soil Conditions:  At bearing elevations where unstable bearing soils are 

encountered for support of shallow foundations, over excavate and place at least a 6” 
layer of coarse crushed limestone to create a firm working base.  Provide firm base for 
support of equipment described in Article 3.11 of this Section if required.  Soils Engineer 
will review the base prior to concrete placement. 

 
   3.9    Backfilling 
 

A. Backfilling Prior to Approvals 
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1. Do not allow or cause any or the Work performed or installed to be covered up or 
enclosed by work of this Section prior to all required inspections, tests, and 
approvals. 

2. Should any of the work be so enclosed or covered up before it has been approved, 
uncover all such work at no additional cost to the Owner. 

3. After the work has been completely tested, inspected and approved, make all repairs 
and replacements necessary to restore the work to the condition in which it was 
found at the time uncovering, all at no additional cost to the Owner. 

 
B. Filling 

1. After subgrade compaction has been reviewed by the Architect, spread approved fill 
material in layers not exceeding nine inches in uncompacted thickness.  Promptly 
backfill excavations as work permits, but not before concrete walls, piers, have 
attained full design strength, and are properly braced. 

2. Bring each layer to the moisture content described herein prior compaction. 
3. At fill banks, grade full and then compact at least five feet beyond the grade of the 

finish band.  After the bands have been filled, trim to the finish grades and limits 
shown on the Drawings. 

 
C. Placing Granular Cushion:  Carefully place and compact the granular cushion in areas to 

receive concrete slabs on grade, uniformly attaining the thickness indicated on the 
Drawings and providing all required transition planes. 

 
   3.10   Compaction 
 

A. Moisture-conditioning 
1. Water or aerate the fill material as necessary and thoroughly mix to obtain a moisture 

content which will permit proper compaction. 
2. For all on-site clay soils designated to be compacted, bring to between minus 1 and 

3 percent over optimum moisture content. 
3. For all relatively non-expansive and predominately granular soils to be compacted, 

bring to within 2 percent below or above optimum moisture content. 
 

B. Compaction, General:  Compact soil layer to at least the specified minimum degree; 
repeat compaction process until plan grade is attained.  Percentage of compaction 
indicated shall be that percentage of maximum dry density obtainable by the ASTM 
designation D 698 method of compaction. 
 

C. Degree of Compaction Requirements 
1. Structural fill:  Densify all structural fill, including recompacted existing fill and backfill, 

to a minimum degree of compaction of 95%. 
2. Pavement areas:  Compact the upper twelve (12) inches of fill in pavement areas to 

a minimum degree of compaction of 98%. 
3. Trenches in building areas: 

a. Building and pavement areas are defined, for the purpose of this Paragraph, as 
extending a minimum of five feet beyond the building and or/pavement. 

b. Compact cohesive backfill material to a minimum degree of compaction of 95%. 
c. Compact the upper twelve (12) inches of backfill in pavement areas to a 

minimum degree of compaction of 98%. 
d. Densify cohesionless backfill material to a minimum relative density of 70% as 

determined by the ASTM test designated as D 2049. 
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3. At the upper two feet in areas to receive planting, compact to at least 90% maximum 
dry density.  Compact all fill in these areas, beneath the upper two feet, to 95% 
maximum dry density. 

4. The base of all footing foundations supported on fill are to be compacted to a 
minimum of 98% of the maximum density. 

 
D. Soil Compaction Control 

1. Inspections:  Contractor will notify the Soils Engineer daily before starting soil 
compaction.  Contractor will not start any soil compaction without Soils Engineer 
approval.  Soils Engineer will make daily inspection to insure proper compaction.  
Any material found to be improperly compacted will be removed at the Soils 
Engineer direction. 

2. Operators:  All compaction will be performed only by qualified mechanics 
experienced in the use of equipment and techniques to be used. 

3. Compaction methods:  Compaction methods used must be accepted by the Architect 
and Soils Engineer prior to commencement of work.  Contractor will be prepared to 
demonstrate any methods used prior to Architect’s approval. 

4. Samples and Test:  The Owner will employ a qualified engineer to perform required 
site and laboratory tests to verify conformance of compaction requirements.  
Contractor will verify with Architect the nature of tests before starting work to assure 
sample can be taken in locations and at time interval required. 

 
E. Flooding and Jetting:  Compaction by flooding and jetting is expressly prohibited. 

 
   3.11 Site Access for Other Contractors:  The General Contractor will determine during the 

bidding period and include in the Base Bid all costs required to provide access to the 
Site for: 

 
A. Precast concrete hauling and erection equipment. 
 
B. Concrete transportation and placing equipment. 
 
C. Structural steel erector. 
 
D. Mechanical Contractors. 
 
E. The above Contractors are not responsible for any sitework to get their equipment 

into position.  The Architect will not hear of any excuses for the General Contractor 
not having the Site accessible for these Contractors. 

 
   3.12 Surplus Earth Material: Stockpile all surplus earth, not needed to complete filling and 

grading, on the property and outside the limits of work as directed by the Architect.  At 
completion of the project, remove from the site all surplus earth materials.  See note at 
3.3 A. same applies to excess excavated subgrade materials. 

 
   3.13 Grading 
 

A. General:  Except as otherwise directed by the Architect, perform all rough and finish 
grading required to attain the elevations indicated on the Drawings. 
 

B. Treatment after completion of grading 
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1. After grading is completed and the Architect has finished his inspection, permit no 
further excavation, filling or grading except with the approval and inspection of the 
Architect. 

2. Use all means necessary to prevent the erosion of freshly graded areas during 
construction and until such time as permanent drainage and erosion control 
measures have been installed. 
 

   3.14 Cleanup and Damage 
 

A. At completion of work, clean and remove from site all debris, materials from work, 
machines, etc. 
 

B. Any damage done to foundations, utilities, etc., by this Contractor, or his subcontractors, 
during work under this Contract, shall be repaired or replaced to the satisfaction of the 
Owner and Architect, without additional costs. 

 
* * * * * * * * * * * * * * 
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SSEECCTTIIOONN  3322  9900  0000  LLAANNDDSSCCAAPPIINNGG  

  

SSCCOOPPEE      AApppplliiccaabbllee  pprroovviissiioonnss  ooff  tthhee  GGeenneerraall  aanndd  SSuupppplleemmeennttaarryy  CCoonnddiittiioonnss  aanndd  DDiivviissiioonn  11    
                            ggoovveerrnn  wwoorrkk  uunnddeerr  tthhiiss  SSeeccttiioonn..  

  

IINNDDEEXX  11..11  DDeessccrriippttiioonn      22..11  MMaatteerriiaallss  

  11..22  QQuuaalliittyy  AAssssuurraannccee      33..11  SSuurrffaaccee  CCoonnddiittiioonnss  

  11..33  SSuubbmmiittttaallss      33..22  PPrreeppaarraattiioonn  

  11..44  PPrroodduucctt  DDeelliivveerryy,,  SSttoorraaggee  aanndd  HHaannddlliinngg      33..33  IInnssttaallllaattiioonn  

  11..55  AAlltteerrnnaattiivveess      33..44  IInnssppeeccttiioonn  

  11..66  WWaarrrraannttyy      33..55  MMaaiinntteennaannccee  

  

PPAARRTT  11  GGEENNEERRAALL  

  

11..11      DDeessccrriippttiioonn  

  

AA..  WWoorrkk  IInncclluuddeedd::  PPllaannttiinngg  rreeqquuiirreedd  ffoorr  tthhiiss  WWoorrkk  iinn  iinnddiiccaatteedd  oonn  tthhee  DDrraawwiinnggss  aanndd,,  iinn  
ggeenneerraall,,  iinncclluuddeess  ppllaannttiinngg  aanndd  ootthheerr  ggrroouunndd  ccoovveerr  tthhrroouugghhoouutt  tthhee  WWoorrkk..  

  

11..22      QQuuaalliittyy  AAssssuurraannccee  

  

AA..  QQuuaalliiffiiccaattiioonnss  ooff  IInnssttaalllleerrss::  PPrroovviiddee  aatt  lleeaasstt  oonnee  ppeerrssoonn  wwhhoo  sshhaallll  bbee  pprreesseenntt  aatt  aallll  ttiimmeess  
dduurriinngg  eexxeeccuuttiioonn  ooff  tthhiiss  ppoorrttiioonn  ooff  tthhee  WWoorrkk  aanndd  wwhhoo  sshhaallll  bbee  tthhoorroouugghhllyy  ffaammiilliiaarr  wwiitthh  tthhee  
ttyyppee  ooff  mmaatteerriiaallss  bbeeiinngg  iinnssttaalllleedd  aanndd  tthhee  bbeesstt  mmeetthhooddss  ffoorr  tthheeiirr  iinnssttaallllaattiioonn  aanndd  wwhhoo  sshhaallll  
ddiirreecctt  aallll  wwoorrkk  ppeerrffoorrmmeedd  uunnddeerr  tthhiiss  SSeeccttiioonn..  

  

BB..  SSttaannddaarrddss  

11..  AAllll  ppllaannttss  aanndd  ppllaannttiinngg  mmaatteerriiaall  sshhaallll  mmeeeett  oorr  eexxcceeeedd  tthhee  ssppeecciiffiiccaattiioonnss  ooff  FFeeddeerraall,,  
SSttaattee,,  aanndd  CCoouunnttyy  llaawwss  rreeqquuiirriinngg  iinnssppeeccttiioonn  ffoorr  ppllaanntt  ddiisseeaassee  aanndd  iinnsseecctt  ccoonnttrrooll..  

22..  QQuuaalliittyy  aanndd  ssiizzee  sshhaallll  ccoonnffoorrmm  wwiitthh  tthhee  ccuurrrreenntt  eeddiittiioonn  ooff  ""HHoorrttiiccuullttuurraall  SSttaannddaarrddss""  ffoorr  
nnuummbbeerr  oonnee  ggrraaddee  nnuurrsseerryy  ssttoocckk  aass  aaddoopptteedd  bbyy  tthhee  AAmmeerriiccaann  AAssssoocciiaattiioonn  ooff  
NNuurrsseerryymmeenn..  

33..  AAllll  ppllaannttss  sshhaallll  bbee  ttrruuee  ttoo  nnaammee  aanndd  oonnee  ooff  eeaacchh  bbuunnddllee  oorr  lloott  sshhaallll  bbee  ttaaggggeedd  wwiitthh  tthhee  
nnaammee  aanndd  ssiizzee  ooff  tthhee  ppllaannttss  iinn  aaccccoorrdd  wwiitthh  tthhee  ssttaannddaarrddss  ooff  pprraaccttiiccee  ooff  tthhee  AAmmeerriiccaann  
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AAssssoocciiaattiioonn  ooff  NNuurrsseerryymmeenn..    IInn  aallll  ccaasseess,,  bboottaanniiccaall  nnaammeess  sshhaallll  ttaakkee  pprreecceeddeennccee  oovveerr  
ccoommmmoonn  nnaammeess..  

44..  SSuubbssttiittuuttiioonnss::  TThheessee  wwiillll  bbee  ppeerrmmiitttteedd  wwiitthh  wwrriitttteenn  aapppprroovvaall  iiff  ggoooodd  ccaauussee  ccaann  bbee  ggiivveenn  
aass  ttoo  wwhhyy  tthheeyy  mmuusstt  bbee  mmaaddee..  

  

11..33    SSuubbmmiittttaallss::    WWiitthhiinn  3355  ddaayyss  aafftteerr  aawwaarrdd  ooff  CCoonnttrraacctt,,  aanndd  bbeeffoorree  aannyy  ooff  tthhee  mmaatteerriiaallss  ooff    

              tthhiiss  SSeeccttiioonn  aarree  ddeelliivveerreedd  ttoo  tthhee  jjoobb  ssiittee,,  ssuubbmmiitt  ccoommpplleettee  ttoo  tthhee  AArrcchhiitteecctt  iinn  aaccccoorrddaannccee    

              wwiitthh  tthheessee  SSppeecciiffiiccaattiioonnss;;  tthhee  ffoolllloowwiinngg::  

  

  AA..  MMaatteerriiaallss  LLiisstt::  SSuubbmmiitt  aa  ccoommpplleettee  lliisstt  ooff  aallll  ppllaannttss  aanndd  ootthheerr  iitteemmss  pprrooppoosseedd  ttoo  bbee  
iinnssttaalllleedd..    IInncclluuddee  ccoommpplleettee  ddaattaa  aanndd  ssoouurrccee,,  ssiizzee,,  aanndd  qquuaalliittyy..                                                                                                                                

              TThhiiss  sshhaallll  iinn  nnoo  wwaayy  bbee  ccoonnssttrruueedd  aass  ppeerrmmiittttiinngg  ssuubbssttiittuuttiioonn  ffoorr  ssppeecciiffiicc  iitteemmss  ddeessccrriibbeedd  
iinn  tthhee  DDrraawwiinnggss  ooff  tthheessee  SSppeecciiffiiccaattiioonnss  uunnlleessss  tthhee  ssuubbssttiittuuttiioonn  hhaass  bbeeeenn  aapppprroovveedd  iinn  
aaddvvaannccee  bbyy  tthhee  AArrcchhiitteecctt..  

  

BB..  AAss--bbuuiilltt  DDrraawwiinnggss::  DDuurriinngg  ccoouurrssee  ooff  tthhee  iinnssttaallllaattiioonn,,  ccaarreeffuullllyy  rreeccoorrdd  iinn  rreedd  lliinnee  oonn  aa  pprriinntt  
ooff  tthhee  ppllaannttiinngg  DDrraawwiinnggss  aallll  cchhaannggeess  mmaaddee  ttoo  tthhee  PPllaannttiinngg  ssyysstteemm  llaayyoouutt  dduurriinngg  
iinnssttaallllaattiioonn..  

  

CC..  MMaaiinntteennaannccee  IInnssttrruuccttiioonn::  SSeenndd  ttoo  AArrcchhiitteecctt  oonn  ccoommpplleettiioonn  ooff  iinnssttaallllaattiioonn..    IInnssttrruuccttiioonnss  
sshhoouulldd  iinncclluuddee  llaawwnn  aanndd  ppllaanntt  wwaatteerriinngg  rreeqquuiirreemmeennttss,,  llaawwnn  mmoowwiinngg,,  wweeeedd  aanndd  aaeerraattiioonn,,  
ppllaanntt  pprruunniinngg,,  ffeerrttiilliizziinngg  aanndd  rraakkiinngg..  

  

11..44      PPrroodduucctt  DDeelliivveerryy,,  SSttoorraaggee  aanndd  HHaannddlliinngg  

  

AA..  DDeelliivveerr  aallll  iitteemmss  ttoo  tthhee  ssiittee  iinn  tthheeiirr  oorriiggiinnaall  ccoonnttaaiinneerrss  wwiitthh  aallll  llaabbeellss  iinnttaacctt  aanndd  lleeggiibbllee  aatt  
ttiimmee  ooff  AArrcchhiitteecctt''ss  iinnssppeeccttiioonn..  

  

BB..  IImmmmeeddiiaatteellyy  rreemmoovvee  ffrroomm  tthhee  ssiittee  aallll  ppllaannttss  tthhaatt  aarree  nnoott  ttrruuee  ttoo  nnaammee  aanndd  aallll  mmaatteerriiaallss  
tthhaatt  ddoo  nnoott  ccoommppllyy  wwiitthh  tthhee  pprroovviissiioonnss  ooff  tthhiiss  SSeeccttiioonn  ooff  tthheessee  SSppeecciiffiiccaattiioonnss..  

  

CC..  UUssee  aallll  mmeeaannss  nneecceessssaarryy  ttoo  pprrootteecctt  ppllaanntt  mmaatteerriiaallss  bbeeffoorree,,  dduurriinngg  aanndd  aafftteerr  iinnssttaallllaattiioonn  
aanndd  ttoo  pprrootteecctt  tthhee  iinnssttaalllleedd  wwoorrkk  aanndd  mmaatteerriiaallss  ooff  aallll  ootthheerr  ttrraaddeess..  

  



Highway Satellite Building-Albion 
 

RFB #319032  LANDSCAPING 
  32 90 00-3 

DD..  PPrroovviiddee  aaddeeqquuaattee  mmeeaannss  ffoorr  pprrootteeccttiioonn  ffrroomm  ddaammaaggee  tthhrroouugghh  eexxcceessssiivvee  eerroossiioonn,,  
ffllooooddiinngg,,  hheeaavvyy  rraaiinnss,,  eettcc..  

  

EE..  RReeppllaacceemmeennttss::  IIff  tthheerree  iiss  ddaammaaggee  oorr  rreejjeeccttiioonn,,  iimmmmeeddiiaatteellyy  mmaakkee  aallll  rreeppaaiirrss  aanndd  
rreeppllaacceemmeennttss  nneecceessssaarryy  ttoo  tthhee  aapppprroovvaall  ooff  tthhee  AArrcchhiitteecctt  aanndd  aatt  nnoo  aaddddiittiioonnaall  ccoosstt  ttoo  tthhee  
OOwwnneerr..  

  

11..55      AAlltteerrnnaattiivveess::    TThhee  WWoorrkk  ooff  tthhiiss  SSeeccttiioonn  iiss  aaffffeecctteedd  bbyy  aalltteerrnnaattiivveess  aass  ddeessccrriibbeedd  oonn  tthhee  
DDrraawwiinnggss  aanndd  iinn  ooff  tthheessee  SSppeecciiffiiccaattiioonnss..  

  

11..66      WWaarrrraannttyy::  TThhee  llaannddssccaappee  ccoonnttrraaccttoorr  aaggrreeeess  ttoo  gguuaarraanntteeee  aallll  ppllaannttss  ffoorr  oonnee  yyeeaarr  ffrroomm  tthhee  
ttiimmee  ooff  ppllaannttiinngg..  TThhiiss  gguuaarraanntteeee  iinncclluuddeess  ffuurrnniisshhiinngg  nneeww  ppllaannttss,,  aass  wweellll  aass  tthhee  llaabboorr  aanndd  
mmaatteerriiaallss  ffoorr  iinnssttaallllaattiioonn  ooff  rreeppllaacceemmeennttss..    TThhee  ccoonnttrraaccttoorr  wwiillll  nnoott  bbee  lliiaabbllee  ffoorr  lloosssseess  dduuee  
ttoo  vvaannddaalliissmm  oorr  iimmpprrooppeerr  mmaaiinntteennaannccee..  

  

PPAARRTT  22  PPRROODDUUCCTTSS  

  

22..11      MMaatteerriiaallss  

  

AA..  FFeerrttiilliizzeerr  

11..  GGeenneerraall::  AAllll  ffeerrttiilliizzeerr  sshhaallll  bbee  aa  ccoommmmeerrcciiaall  bbaallaanncceedd  1166--88--88  ffeerrttiilliizzeerr  ddeelliivveerreedd  ttoo  tthhee  
ssiittee  iinn  bbaaggss  llaabbeelleedd  wwiitthh  tthhee  MMaannuuffaaccttuurreerr''ss  gguuaarraanntteeeedd  aannaallyyssiiss..  

22..  SSppeecciiaall  pprrootteeccttiioonn::  IIff  ssttoorreedd  aatt  tthhee  ssiittee,,  pprrootteecctt  ffeerrttiilliizzeerr  ffrroomm  tthhee  eelleemmeennttss  aatt  aallll  ttiimmeess..  

  

BB..  MMuullcchh::  AAllll  mmuullcchh  sshhaallll  ccoonnssiisstt  ooff  ssttaannddaarrdd  ssiizzee  ggrroouunndd  bbaarrkk  cchhiippss,,  11//44  iinncchh  ttoo  oonnee  iinncchh  iinn  
ssiizzee,,  aanndd  sshhaallll  bbee  mmiillll--rruunn  cchhiippss  ooff  DDoouuggllaass  FFiirr  bbaarrkk,,  oorr  aass  eeqquuaall  aapppprroovveedd  iinn  aaddvvaannccee  bbyy  
tthhee  AArrcchhiitteecctt..  

CC..    TTrreeee  SSttaakkeess::  UUnnlleessss  ootthheerrwwiissee  iinnddiiccaatteedd  oonn  tthhee  DDrraawwiinnggss,,  aallll  ttrreeee  ssttaakkeess  sshhaallll  bbee  
rreeddwwoooodd,,  ccoonnssttrruuccttiioonn  hheeaarrtt  ggrraaddee,,  rroouugghh--ssaawwnn,,  ttwwoo  iinncchheess  bbyy  ttwwoo  iinncchheess  bbyy  eeiigghhtt  ffeeeett  
lloonngg..  

  

DD..  GGrraassss  SSeeeedd  

11..  GGeenneerraall::  AAllll  ggrraassss  sseeeedd  sshhaallll  bbee::  

aa..  FFrreeee  ffrroomm  nnooxxiioouuss  wweeeedd  sseeeeddss  aanndd  rreecclleeaanneedd;;  
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bb..  GGrraaddee  AA  rreecceenntt  ccrroopp  sseeeedd;;  

cc..  TTrreeaatteedd  wwiitthh  aapppprroopprriiaattee  ffuunnggiicciiddee  aatt  ttiimmee  ooff  mmiixxiinngg;;  

dd..  DDeelliivveerreedd  ttoo  tthhee  ssiittee  iinn  sseeaalleedd  ccoonnttaaiinneerrss  wwiitthh  ddeeaalleerr''ss  gguuaarraanntteeeedd  aannaallyyssiiss  aanndd  
sseeaassoonn  cceerrttiiffiiccaattiioonn  ooff  wweeiigghhtt,,  ppuurriittyy  aanndd  ggeerrmmiinnaattiioonn..  

22..  PPrrooppoorrttiioonnss  bbyy  wweeiigghhtt::  

aa..    BBaarroonn  bblluueeggrraassss::      2200%%  

bb..    MMaajjeessttiicc  bblluueeggrraassss    2200%%  

cc..    TToouucchhddoowwnn  bblluueeggrraassss    2200%%  

dd..    PPeennnnllaawwnn  ffeessccuuee      2200%%  

ee..    FFiieessttaa  rryyee  ggrraassss      2200%%  

ff..    OOrr  aapppprroovveedd  eeqquuaall  

  

EE..  TTooppssooiill::  GGoooodd,,  cclleeaann,,  ffeerrttiillee,,  hhuummuuss--bbeeaarriinngg  ttooppssooiill  ffrreeee  ooff  ttooxxiicc  mmaatteerriiaallss,,  nnooxxiioouuss  wweeeedd,,  
ssttoonneess,,  ccllooddss  oorr  ootthheerr  oobbjjeeccttiioonnaabbllee  mmaatteerriiaallss..  SSooiill  bbrroouugghhtt  iinn  sshhaallll  hhaavvee  aa  qquuaalliiffiieedd  
ccoommmmeerrcciiaall  ssooiill  tteesstt  aapppprroovveedd  bbyy  tthhee  AArrcchhiitteecctt..  AApppprroovveedd  mmaatteerriiaall  ffrroomm  tthhee  ssiittee  mmaayybbee  
uusseedd..  

  

FF..  EEddggiinngg::  PPoollyyeetthhyylleennee  eeddggiinngg  ssiimmiillaarr  ttoo  vvaalllleeyy  vviieeww''ss  ""BBllaacckk  DDiiaammoonndd""  bbeedd  ddiivviiddeerr..  

  

GG..  PPllaanntt  MMaatteerriiaallss  

11..  SSiizzee::  PPllaanntt  mmaatteerriiaallss  wwiillll  ccoonnffoorrmm  ttoo  tthhee  ssiizzeess  ggiivveenn  iinn  tthhee  ppllaanntt  lliisstt  aanndd  wwiillll  bbee  ooff  aa  
mmiinniimmuumm  ssiizzee  oorr  llaarrggeerr..    AAllll  mmeeaassuurreemmeennttss  ooff  sspprreeaadd,,  hheeiigghhtt,,  ccaalliippeerr,,  bbaallll  ssiizzee  aanndd  
eettcc..,,  wwiillll  bbee  iinn  aaccccoorrdd  wwiitthh  tthhee  ""UUSSAA  SSttaannddaarrddss  ffoorr  NNuurrsseerryy  SSttoocckk""..  

22..  QQuuaalliittyy::  AAllll  ppllaannttss  wwiillll  bbee  hheeaalltthhyy,,  vviiggoorroouuss  aanndd  ffrreeee  ffrroomm  ddiisseeaassee  aanndd  iinnsseecctt  ppeessttss..    AAllll  
ppllaannttss  wwiillll  hhaavvee  nnoorrmmaall,,  hheeaalltthhyy  rroooott  ssyysstteemmss  aanndd  bbee  ffrreeee  ooff  ssccaarrss  aanndd  bblleemmiisshheess..    AAllll  
ttrreeeess  mmuusstt  hhaavvee  ssttrraaiigghhtt  ttrruunnkkss,,  uunnlleessss  nnootteedd  aass  ""cclluummppss"",,  wwiitthh  ffuullll  ccrroowwnnss  aanndd  ggoooodd  
ssttrruuccttuurreess..  

33..  RRoooott  pprrootteeccttiioonn::  PPllaannttss  ddeessiiggnnaatteedd  BB  &&  BB  sshhoouulldd  bbee  bbaalllleedd  aanndd  bbuurrllaappppeedd,,  wwiitthh  ffiirrmm,,  
nnaattuurraall  eeaarrtthh  bbaallllss..      BBrrookkeenn  oorr  lloooossee  bbaallllss  sshhoouulldd  nnoott  bbee  ppllaanntteedd..    CCoonnttaaiinneerr  ggrroowwnn  
ppllaannttss  sshhoouulldd  hhaavvee  aa  wweellll  eessttaabblliisshheedd  rroooott  ssyysstteemm  aanndd  hhaavvee  bbeeeenn  ggrroowwiinngg  iinn  tthhee  
ccoonnttaaiinneerr  ffoorr  aa  mmiinniimmuumm  ooff  oonnee  yyeeaarr..  

44..  DDoo  nnoott  pprruunnee  ppllaannttss  bbeeffoorree  ddeelliivveerryy  eexxcceepptt  aass  aauutthhoorriizzeedd  bbyy  tthhee  AArrcchhiitteecctt..    IInn  nnoo  ccaassee  
sshhaallll  ttrreessss  ttoo  ttooppppeedd  bbeeffoorree  ddeelliivveerryy..  

55..  PPllaanntt  mmaatteerriiaallss  sshhaallll  bbee  ssuubbjjeecctt  ttoo  aapppprroovvaall  bbyy  tthhee  AArrcchhiitteecctt  aass  ttoo  ssiizzee,,  hheeaalltthh,,  qquuaalliittyy,,  
cchhaarraacctteerr,,  eettcc..    
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66..  MMeeaassuurreemmeennttss  

aa..  MMeeaassuurree  hheeiigghhtt  aanndd  sspprreeaadd  ooff  ssppeecciimmeenn  ppllaanntt  mmaatteerriiaallss  wwiitthh  bbrraanncchheess  iinn  tthheeiirr  
nnoorrmmaall  ppoossiittiioonn  aass  iinnddiiccaatteedd  oonn  DDrraawwiinnggss  oorr  PPllaanntt  LLiisstt..  

bb..  MMeeaassuurree  ccaalliippeerr  ooff  ttrreeeess  1122  iinncchheess  aabboovvee  ssuurrffaaccee  ooff  ggrroouunndd..  

cc..  WWhheerree  ccaalliippeerr  oorr  ootthheerr  ddiimmeennssiioonnss  ooff  ppllaanntt  mmaatteerriiaallss  aarree  oommiitttteedd  ffrroomm  PPllaanntt  LLiissttss,,  
tthheessee  ppllaanntt  mmaatteerriiaallss  sshhaallll  bbee  nnoorrmmaall  ssttoocckk  ffoorr  ttyyppee  lliisstteedd..  

dd..  PPllaanntt  mmaatteerriiaallss  llaarrggeerr  tthhaann  tthhoossee  ssppeecciiffiieedd  mmaayy  bbee  ssuupppplliieedd  wwiitthh  aapppprroovvaall  ooff  
AArrcchhiitteecctt  iiff  ccoommppllyyiinngg  iinn  aallll  ootthheerr  rreessppeeccttss  aanndd  aatt  nnoo  aaddddiittiioonnaall  ccoosstt  ttoo  OOwwnneerr..  

ee..  SShhaappee  aanndd  ffoorrmm::  PPllaanntt  mmaatteerriiaallss  sshhaallll  bbee  ssyymmmmeettrriiccaall  oorr  ttyyppiiccaall  ffoorr  vvaarriieettyy  aanndd  
ssppeecciieess  aanndd  ccoonnffoorrmm  ttoo  mmeeaassuurreemmeennttss  ssppeecciiffiieedd  oonn  PPllaanntt  LLiisstt..  

ff..  PPrroovviiddee  ppllaanntt  mmaatteerriiaallss  ffrroomm  aa  lliicceennsseedd  nnuurrsseerryy  oorr  ootthheerr  ssoouurrccee  tthhaatt  hhaass  bbeeeenn  
pprreevviioouussllyy  aacccceepptteedd  bbyy    tthhee  AArrcchhiitteecctt..  

HH..  SSoodd::  SSoodd  wwiillll  bbee  vviiggoorroouuss,,  wweellll  rrooootteedd,,  hheeaalltthhyy  ttuurrff  ffrreeee  ffrroomm  ddiisseeaassee,,  iinnsseeccttss,,  ppeessttss  aanndd  
wweeeeddss..    IItt  sshhoouulldd  ccoonnttaaiinn  aa  mmiixxttuurree  ooff  iimmpprroovveedd  bblluueeggrraassss  vvaarriieettiieess..  

  

II..  OOtthheerr  MMaatteerriiaallss::  AAllll  ootthheerr  mmaatteerriiaallss,,  nnoott  ssppeecciiffiiccaallllyy  ddeessccrriibbeedd  bbuutt  rreeqquuiirreedd  ffoorr  aa  ccoommpplleettee  
aanndd  pprrooppeerr  ppllaannttiinngg  iinnssttaallllaattiioonn,,  sshhaallll  bbee  aass  sseelleecctteedd  bbyy  tthhee  CCoonnttrraaccttoorr  ssuubbjjeecctt  ttoo  tthhee  
aapppprroovvaall  ooff  tthhee  AArrcchhiitteecctt..  

  

PPAARRTT  33  EEXXEECCUUTTIIOONN  

  

33..11    SSuurrffaaccee  CCoonnddiittiioonnss  

  

AA..  IInnssppeeccttiioonn  

11..  BBeeffoorree  aallll  WWoorrkk  ooff  tthhiiss  SSeeccttiioonn,,  ccaarreeffuullllyy  iinnssppeecctt  tthhee  iinnssttaalllleedd  wwoorrkk  ooff  aallll  ootthheerr  ttrraaddeess  
aanndd  vveerriiffyy  tthhaatt  aallll  ssuucchh  wwoorrkk  iiss  ccoommpplleettee  ttoo  tthhee  ppooiinntt  wwhheerree  tthhiiss  iinnssttaallllaattiioonn  mmaayy  pprrooppeerrllyy  
ccoommmmeennccee..  

22..  VVeerriiffyy  tthhaatt  aallll  ppllaannttiinngg  mmaayy  bbee  ccoommpplleetteedd  iinn  aaccccoorrdd  wwiitthh  tthhee  oorriiggiinnaall  ddeessiiggnn  aanndd  tthhee  
rreeffeerreennccee  ssttaannddaarrddss..  

    

BB..  DDiissccrreeppaanncciieess  

11..  IIff  tthheerree  iiss  ddiissccrreeppaannccyy,,  iimmmmeeddiiaatteellyy  nnoottiiffyy  tthhee  AArrcchhiitteecctt..  

22..  DDoo  nnoott  pprroocceeeedd  wwiitthh  iinnssttaallllaattiioonn  iinn  aarreeaass  ooff  ddiissccrreeppaannccyy  uunnttiill  aallll  ssuucchh  ddiissccrreeppaanncciieess  
hhaavvee  bbeeeenn  ffuullllyy  rreessoollvveedd..  
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33..22    PPrreeppaarraattiioonn  

  

AA..  DDiimmeennssiioonnss  oonn  DDrraawwiinnggss  aarree  aapppprrooxxiimmaattee..    BBeeffoorree  pprroocceeeeddiinngg  wwiitthh  wwoorrkk,,  ccaarreeffuullllyy  cchheecckk  
aanndd  vveerriiffyy  ddiimmeennssiioonnss  aanndd  qquuaannttiittiieess..    RReeppoorrtt  vvaarriiaattiioonnss  bbeettwweeeenn  DDrraawwiinnggss  aanndd  ssiittee  ttoo  tthhee  
AArrcchhiitteecctt  bbeeffoorree  pprroocceeeeddiinngg  wwiitthh  wwoorrkk..  

  

BB..  PPllaanntt  ttoottaallss  aarree  ffoorr  ccoonnvveenniieennccee  oonnllyy  aanndd  aarree  nnoott  gguuaarraanntteeeedd..  

  

CC..  AAllll  ppllaannttiinngg  iinnddiiccaatteedd  oonn  DDrraawwiinnggss  wwiillll  bbee  rreeqquuiirreedd  uunnlleessss  iinnddiiccaatteedd  ootthheerrwwiissee..  

  

33..33    IInnssttaallllaattiioonn  

  

AA..  FFiinniisshh  GGrraaddiinngg  

11..  TThhee  ssiittee  wwiillll  bbee  bbrroouugghhtt  ttoo  rroouugghh  ggrraaddee  bbyy  tthhee  GGeenneerraall  CCoonnttrraaccttoorr..  FFiinniisshh  ggrraaddiinngg  wwiillll  bbee  
ddoonnee  bbyy  llaannddssccaappiinngg  ccoonnttrraaccttoorr..  

22..  MMaakkee  mmiinnoorr  aaddjjuussttmmeennttss  ooff  ffiinniisshh  ggrraaddeess  aatt  tthhee  ddiirreeccttiioonn  ooff  tthhee  AArrcchhiitteecctt,,  iiff  nneeeeddeedd..    
EExxtteerriioorr  ppllaanntteerrss  sshhaallll  rreecceeiivvee  aa  mmiinniimmuumm  ooff  22  ffeeeett  ooff  ttoopp  ssooiill..  

33..  FFiinniisshh  ggrraaddiinngg  sshhaallll  ccoonnssiisstt  ooff::  

aa..  RReeddiissttrriibbuuttiioonn  ooff  aannyy  ttoopp  ssooiill  ssttoorreedd  oonn  ssiittee  aanndd//oorr  aaddddiittiioonnaall  ssooiill  rreeqquuiirreedd  ttoo  bbrriinngg  
ssuurrffaaccee  ttoo  pprrooppeerr  eelleevvaattiioonn..  

bb..  TTiilllliinngg  ooff  ppllaannttiinngg,,  llaawwnn  aanndd  ggrroouunndd  ccoovveerr  aarreeaass  aass  ssppeecciiffiieedd..  

cc..  AAfftteerr  ttiilllliinngg,,  bbrriinngg  aarreeaass  ttoo  uunniiffoorrmm  ggrraaddee  bbyy  ffllooaattiinngg  oorr  hhaanndd  rraakkiinngg..  

dd..  SSllooppee  ggrraaddee  aarroouunndd  bbuuiillddiinngg  aawwaayy  ffrroomm  wwaallllss  ffoorr  aa  ddiissttaannccee  ooff  nnoott  lleessss  tthhaann  1100''  aatt  aa  
ssllooppee  nnoott  lleessss  tthhaann  11//22""  ppeerr  ffoooott,,  uunnlleessss  ootthheerrwwiissee  nnootteedd..  

ee..  SSuurrffaaccee  ddrraaiinnaaggee  sshhaallll  bbee  ddiirreecctteedd  iinn  mmaannnneerr  iinnddiiccaatteedd  oonn  tthhee  DDrraawwiinngg  oorr  SSiittee  PPllaann  
bbyy  mmoollddiinngg  ssuurrffaaccee  ttoo  ffaacciilliittaattee  tthhee  nnaattuurraall  rruunn--ooffff  ooff  wwaatteerr..    FFiillll  llooww  ssppoottss  aanndd  
ppoocckkeettss  wwiitthh  ttoopp  ssooiill  aanndd  ggrraaddee  ttoo  ddrraaiinn  pprrooppeerrllyy..  

ff..  FFiinniisshh  ggrraaddee  ooff  aallll  ppllaannttiinngg,,  llaawwnn  aanndd  ttuurrff  aarreeaass  sshhaallll  bbee  11--11//22  iinncchheess  bbeellooww  ggrraaddee  ooff  
aaddjjaacceenntt  ppaavveemmeenntt  ooff  aannyy  kkiinndd..  

  

BB..  SSooiill  PPrreeppaarraattiioonn  

11..  AAllll  llaawwnn  aanndd  ggrroouunnddccoovveerr  ppllaannttiinngg  aarreeaass  mmuusstt  rreecceeiivvee  aa  mmiinniimmuumm  ooff  33  iinncchheess  ooff  
ttooppssooiill..  
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22..  RReeppoorrtt  aannyy  uunnuussuuaall  ssuubbssooiill  ccoonnddiittiioonnss  rreeqquuiirriinngg  ssppeecciiaall  ttrreeaattmmeenntt  ttoo  AArrcchhiitteecctt..  

33..  IInn  aallll  aarreeaass  wwhheerree  sshhrruubbss,,  ttrreeeess,,  ggrroouunndd  ccoovveerrss  ooff  llaawwnnss  aarree  ttoo  ppllaanntteedd,,  aann  aapppplliiccaattiioonn  
ooff  nnoo  lleessss  tthhaann  1100  ppoouunnddss  ooff  ccoommmmeerrcciiaall  ffeerrttiilliizzeerr  sshhaallll  bbee  tthhoorroouugghhllyy  dduugg  iinnttoo  tthhee  ttoopp  33  
iinncchheess  ooff  ssooiill  aatt  tthhee  aabboovvee  rraattee  ppeerr  11,,000000  ssqquuaarree  ffeeeett..    WWoorrkk  aarreeaass  iinnttoo  aa  ssmmooootthh  aanndd  
eevveenn  ggrraaddee..  

44..  DDuurriinngg  pprreelliimmiinnaarryy  ggrraaddiinngg,,  wweeeeddss  sshhaallll  bbee  dduugg  oouutt  ffrroomm  aallll  ppllaannttiinngg  aarreeaass  bbyy  tthheeiirr  
rroooottss  aanndd  rreemmoovveedd  ffrroomm  tthhee  ssiittee..  

55..  AAllll  rroocckkss  ooff  uunndduuee  ssiizzee  aanndd  nnoonnccoonnffoorrmmiinngg  ffoorreeiiggnn  mmaatttteerr  ssuucchh  aass  bbuuiillddiinngg  rruubbbbllee,,  wwiirree,,  
ccaannss,,  ssttiicckkss,,  eettcc..,,  sshhaallll  bbee  rreemmoovveedd  ffrroomm  tthhee  ssiittee..  

66..  BBeeddss  sshhaallll  bbee  rraakkeedd  ssmmooootthh  aanndd  ppuutt  iinn  ffiirrsstt  ccllaassss  ccoonnddiittiioonn  bbeeffoorree  ffiinnaall  aacccceeppttaannccee  bbyy  
AArrcchhiitteecctt..  

  

CC..  EEddggiinngg::  TThhee  ppllaannttiinngg  aarreeaass  aarroouunndd  tthhee  bbuuiillddiinngg  wwiillll  bbee  sseeppaarraatteedd  ffrroomm  tthhee  llaawwnn  aarreeaa  bbyy  aa  
ppoollyyeetthhyylleennee  eeddggiinngg  aass  sshhoowwnn  oonn  tthhee  LLaannddssccaappiinngg  PPllaann..  

  

DD..  LLaannddssccaappiinngg  HHeeaaddeerrss  

11..  PPrroovviiddee  hheeaaddeerrss  aanndd  ssttaakkeess  wwhheerree  sshhoowwnn  oonn  DDrraawwiinnggss..  

22..  WWhheerree  ssppeecciiffiieedd,,  pprroovviiddee  22""  xx  66""  hheeaaddeerrss,,  ((oorr  ttwwoo  ppiieecceess  11""  xx  66""  llaammiinnaatteedd  wwhheerree  aa  
ccuurrvvee  iiss  sshhoowwnn))..  ttoo  sseeppaarraattee  llaawwnn  aarreeaass  ffrroomm  ppllaannttiinngg  aarreeaass  uunnlleessss  ootthheerrwwiissee  sshhoowwnn  
oonn  tthhee  DDrraawwiinnggss..  

33..  EExxtteenndd  rreeddwwoooodd  hheeaaddeerrss  11//22  iinncchh  aabboovvee  ggrraaddee  aanndd  hhoolldd  iinn  ppllaaccee  wwiitthh  11''  xx  22''  ssttaakkeess  ooff  
lleennggtthh  nneecceessssaarryy  ttoo  eexxtteenndd  iinnttoo  aa  ssoolliidd  eeaarrtthh  aa  mmiinniimmuumm  ooff  1122  iinncchheess..    AAllll  ssttaakkeess  sshhaallll  
bbee  ooff  ssoouunndd  mmaatteerriiaall,,  nneeaattllyy  ppooiinntteedd,,  ddrriivveenn  vveerrttiiccaallllyy  aanndd  sseeccuurreellyy  nnaaiilleedd  ttoo  hheeaaddeerrss..    
SSppaaccee  ssttaakkeess  aass  nnoott  ttoo  eexxcceeeedd  ffoouurr  ffeeeett  oonn  cceenntteerr..    TToopp  ooff  ssttaakkeess  sshhaallll  bbee  sseett  11//22  iinncchh  
bbeellooww  tthhee  ttooppss  ooff  hheeaaddeerrss  aanndd  ccuutt  aatt  aann  aannggllee  ttoo  ssllooppee  aawwaayy  ffrroomm  hheeaaddeerr  ttoopp..  

44..  CCoommppaacctt  bbaacckkffiillll  oonn  bbootthh  ssiiddeess  ooff  hheeaaddeerrss  ttoo  tthhee  ddeennssiittyy  ooff  tthhee  uunnddiissttuurrbbeedd  aaddjjooiinniinngg  
eeaarrtthh..  

55..  WWhheenn  mmeettaall  hheeaaddeerrss  aarree  ccaalllleedd  ffoorr  oonn  tthhee  DDrraawwiinnggss,,  iinnssttaallll  tthheemm  iinn  aaccccoorrdd  wwiitthh  
MMaannuuffaaccttuurreerr''ss  rreeccoommmmeennddaattiioonnss..  

  

EE..  PPllaannttiinngg  TTrreeeess  aanndd  SShhrruubbss  

11..  GGeenneerraall::  

aa..  PPllaanntt  nnuurrsseerryy  ssttoocckk  iimmmmeeddiiaatteellyy  uuppoonn  ddeelliivveerryy  ttoo  tthhee  ssiittee  aanndd  aapppprroovvaall  bbyy  tthhee  
AArrcchhiitteecctt  eexxcceepptt  tthhaatt,,  iiff  tthhiiss  iiss  nnoott  ffeeaassiibbllee,,  hheeeell--iinn  aallll  bbaarreerroooott  aanndd  bbaalllleedd  mmaatteerriiaall  
wwiitthh  ddaammpp  ssooiill  aanndd  pprrootteecctt  ffrroomm  ssuunn  aanndd  wwiinndd..  
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bb..  RReegguullaarrllyy  wwaatteerr  aallll  nnuurrsseerryy  ssttoocckk  iinn  ccoonnttaaiinneerrss  aanndd  ppllaaccee  tthheemm  iinn  aa  ccooooll  aarreeaa  
pprrootteecctteedd  ffrroomm  ssuunn  aanndd  ddrryyiinngg  wwiinnddss..  

22..  EExxeeccuuttiioonn::  PPllaannttiinngg  ppiittss  ffoorr  aallll  sshhrruubbss  aanndd  eevveerrggrreeeennss  sshhoouulldd  bbee  aatt  lleeaasstt  1122  iinncchheess  
wwiiddeerr  tthhaann  tthhee  rroooott  bbaallll  ttoo  bbee  ppllaanntteedd..      

  TThheeyy  sshhoouulldd  bbee  aatt  lleeaasstt  2244  iinncchheess  wwiiddeerr  tthhaann  tthhee  rroooott  bbaallllss  ffoorr  aallll  ttrreeeess..    PPrroovviiddee  ffoorr  aatt  
lleeaasstt  66  iinncchheess  ooff  ggoooodd  ttooppssooiill  bbeellooww  bboottttoomm  ooff  tthhee  bbaallll  ooff  rroooottss..  

33..  PPllaannttiinnggss::  

aa..  DDoo  nnoott  ppllaanntt  ttrreeeess  aanndd  sshhrruubbss  uunnttiill  aallll  mmaajjoorr  ccoonnssttrruuccttiioonn  ooppeerraattiioonnss  aarree  ccoommpplleetteedd..  

bb..  AAllll  ppllaannttss  wwiillll  bbee  sseett  ssttrraaiigghhtt,,  aatt  tthhee  ccoorrrreecctt  aalliiggnnmmeenntt  aanndd  aatt  tthhee  ssaammee  ggrraaddee  aass  
bbeeffoorree  bbeeiinngg  ttrraannssppllaanntteedd..    WWhheenn  pprrooppeerrllyy  ppllaacceedd,,  tthhee  ppllaannttss  sshhoouulldd  bbee  ggrraadduuaallllyy  
ffiilllleedd  wwiitthh  ffeerrttiillee  ttooppssooiill  aanndd  wweellll  wwaatteerreedd  ttoo  sseettttllee  tthhee  ssooiill..  

cc..  FFeerrttiilliizzeerr::  TThhee  rreeccoommmmeennddeedd  aammoouunntt  ooff  aann  aapppprroovveedd  ""ttiimmee  rreelleeaassee""  ffeerrttiilliizzeerr  ((ssuucchh  
aass  ""EEaassyy  GGrrooww""  ppaacckkeettss))  wwiillll  bbee  ppllaacceedd  iinn  tthhee  ppllaannttiinngg  hhoollee  wwhhiillee  iitt  iiss  bbeeiinngg  
bbaacckkffiilllleedd..  

dd..  WWrraappppiinngg  aanndd  gguuyyiinngg::  TThhee  ttrruucckkss  ooff  aallll  ttrreeeess  sshhoouulldd  bbee  wwrraappppeedd  wwiitthh  aann  aapppprroovveedd  
ttyyppee  ooff  ttrreeee  wwrraapp..      GGuuyyiinngg  ooff  ttrreeeess  iiss  nnoott  nneecceessssaarryy  iiff  tthheeyy  ddoo  nnoott  sswwaayy  ooff  lleeaann..    
TTrreeeess  tthhaatt  ddoo  nnoott  rreemmaaiinn  ssttrraaiigghhtt  aanndd  sstteeaaddyy  mmuusstt  bbee  pprrooppeerrllyy  ssttaakkeedd..    SSuuppppoorrtt  
sshhaallll  ccoonnssiisstt  ooff  aatt  lleeaasstt  ttwwoo  22""  xx  22""  xx  33  ffoooott  lluummbbeerr  ssttaakkeess  ddrriivveenn  iinnttoo  hhoollee  bbaassee  
bbeeffoorree  bbaacckkffiillll  ssoo  aass  nnoott  ttoo  ddaammaaggee  rroooottss..    TTiiee  ttrreeee  ttoo  ssttaakkeess  iinn  aatt  lleeaasstt  ttwwoo  ppllaacceess  
((nneeaarr  ttoopp  aanndd  iinn  mmiiddddllee))  wwiitthh  aa  rruubbbbeerr  hhoossee  nnaaiilleedd  ttoo  ssttaakkee  aanndd  aapppplliieedd  iinn  aa  ffiigguurree  
eeiigghhtt  ttoo  iinnssuurree  ssaaffee  ssuuppppoorrtt..  

ee..  RReellooccaattiioonn  ooff  ttrreeeess::  IIff  uunnddeerrggrroouunndd  ccoonnssttrruuccttiioonn  wwoorrkk  oorr  oobbssttrruuccttiioonnss  aarree  
eennccoouunntteerreedd  iinn  eexxccaavvaattiioonn  ooff  ttrreeee  hhoolleess,,  AArrcchhiitteecctt  wwiillll  sseelleecctt  aalltteerrnnaattee  llooccaattiioonnss..  

ff..  SSppaaccee  tthhee  ggrroouunndd  ccoovveerr  ppllaannttss  eevveennllyy  aass  iinnddiiccaatteedd  oonn  tthhee  DDrraawwiinnggss,,  ssttaaggggeerriinngg  tthhee  
ssppaacceess  aarroouunndd  sshhrruubbss  aanndd  ttrreeeess  aass  wweellll  aass  iinn  tthhee  ooppeenn  aarreeaass..  

gg..  MMuullcchhiinngg::  IInn  aallll  ppllaannttiinngg  aarreeaass,,  aa  22  ffoooott  wwiiddee  ssttrriipp  aarroouunndd  tthhee  bbuuiillddiinngg  aanndd  aa  cciirrccllee  33  
ffeeeett  iinn  ddiiaammeetteerr,,  aarroouunndd  aallll  ttrreeeess  iinn  llaawwnn  aarreeaass,,  wwiillll  bbee  ccoovveerreedd  wwiitthh  aa  33  iinncchh  llaayyeerr  ooff  
sshhrreeddddeedd  hhaarrddwwoooodd  bbaarrkk..  

hh..  PPrruunniinngg::  AAllll  ttrreeeess  aanndd  sshhrruubbss  wwiillll  bbee  pprruunneedd  ttoo  rreemmoovvee  ddeeaadd  oorr  iinnjjuurreedd  ttwwiiggss  aanndd  
bbrraanncchheess  aanndd  ttoo  ccoommppeennssaattee  ffoorr  tthhee  lloossss  ooff  rroooottss  ffrroomm  ttrraannssppllaannttiinngg..    TThhee  aammoouunntt  
ooff  pprruunniinngg  wwiillll  bbee  lliimmiitteedd  ttoo  tthhee  mmiinniimmuumm  nneecceessssaarryy  ttoo  nnoott  cchhaannggee  tthhee  nnaattuurraall  hhaabbiitt  
oorr  sshhaappee  ooff  tthhee  ppllaanntt..  

44..  LLaawwnn  --  SSoodd  

aa..  PPrreeppaarraattiioonn  

((11))  GGrraaddee  aallll  sseeeedd  bbeeddss,,  tthhoorroouugghhllyy  rreemmoovviinngg  aallll  rriiddggeess  aanndd  ddeepprreessssiioonnss  aanndd  
mmaakkiinngg  aallll  aarreeaass  iinnttoo  ssmmooootthh,,  ccoonnttiinnuuoouuss,,  ffiirrmm  ppllaanneess  tthhaatt  eennssuurree  pprrooppeerr  
ddrraaiinnaaggee..  

((22))  RReemmoovvee  aallll  ssooiill  lluummppss,,  rroocckkss,,  aanndd  ootthheerr  ddeelleetteerriioouuss  mmaatteerriiaall..  
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bb..  FFeerrttiilliizziinngg::  AAppppllyy  tthhee  ssppeecciiffiieedd  ffeerrttiilliizzeerr  aatt  tthhee  rraattee  ooff  1100  ppoouunnddss  ppeerr  11,,000000  ssqquuaarree  
ffeeeett,,  rraakkiinngg  lliigghhttllyy  iinnttoo    tthhee  ssooiill..  

cc..  SSoowwiinngg  

((11))  SSooww  wwiitthh  aa  sseeeeddeerr  aapppprroovveedd  ffoorr  tthhaatt  ppuurrppoossee  bbyy  tthhee  AArrcchhiitteecctt..  

((22))  SSooww  aatt  tthhee  rraattee  ooff  ffiivvee  ppoouunnddss  ppeerr  11,,000000  ssqquuaarree  ffeeeett..  

((33))  PPrroommppttllyy  aafftteerr  sseeeeddiinngg,,  wweett  tthhee  sseeeedd  bbeedd  tthhoorroouugghhllyy,,  kkeeeeppiinngg  aallll  aarreeaass  mmooiisstt  
tthhrroouugghhoouutt  tthhee  ggeerrmmiinnaattiioonn  ppeerriioodd..  

((44))  SSeeeeddeedd  aarreeaass  mmaayy  aallssoo  bbee  hhyyddrroo--sseeeeddeedd..  

dd..  MMuullcchhiinngg::  AAfftteerr  ssoowwiinngg,,  rraakkee  oorr  bbrroooomm  sseeeedd  ggeennttllyy  aanndd  rroollll  aarreeaa  ttoo  ffiirrmm  iinn  sseeeedd..    
AAfftteerr  rroolllliinngg,,  ccoovveerr  aarreeaa  eevveennllyy  wwiitthh  aa  ttoopp  ddrreessssiinngg  ooff  cclleeaann  ssttrraaww  oorr  mmaarrsshh  hhaayy..  

ee..  AAfftteerr  MMuullcchhiinngg::  TThhoorroouugghhllyy  wwaatteerr  sseeeeddeedd  aarreeaass  wwiitthh  aa  ffiinnee  sspprraayy..    RReesseeeedd  aarreeaass  
tthhaatt  ddoo  nnoott  sshhooww  pprroommpptt  ggeerrmmiinnaattiioonn  aatt  1155  ddaayy  iinntteerrvvaallss  uunnttiill  aann  aacccceeppttaabbllee  ssttaanndd  ooff  
ggrraassss  iiss  aassssuurreedd..  

ff..  SSooddddiinngg  

((11))  PPrreeppaarree  aanndd  ffeerrttiilliizzee  aarreeaass  ttoo  bbee  ssooddddeedd  aass  ddeessccrriibbeedd  aabboovvee..  

((22))  SSoodd  rroollllss  sshhoouulldd  bbee  ffiitttteedd  ttiigghhttllyy  wwiitthh  ssttaaggggeerreedd  jjooiinnttss  wwhheenn  iinnssttaalllleedd..    IItt  sshhoouulldd  
tthheenn  bbee  rroolllleedd  aanndd  wwaatteerreedd  aaddeeqquuaatteellyy  bbeeffoorree  aannyy  ddrryyiinngg  oorr  sshhrriinnkkiinngg  ooff  tthhee  
ssoodd  ccaann  ttaakkee  ppllaaccee..  

((33))  AAfftteerr  ppllaacceemmeenntt,,  ffeerrttiilliizzee  ssoodd  aatt  tthhee  rraattee  ooff  1100  ppoouunnddss  ppeerr  11,,000000  ssqquuaarree  ffeeeett..  

gg..  PPrrootteeccttiioonn::  PPrrootteecctt  aallll  ttuurrff  aarreeaass  bbyy  eerreeccttiinngg  tteemmppoorraarryy  ffeenncceess,,  bbaarrrriieerrss,,  ssiiggnnss,,  eettcc..,,  
aass  nneecceessssaarryy  ttoo  pprreevveenntt  ttrraammpplliinngg..  

  

33..44    IInnssppeeccttiioonn::  BBeessiiddeess  nnoorrmmaall  pprrooggrreessss  iinnssppeeccttiioonnss,,  sscchheedduullee  aanndd  ccoonndduucctt  tthhee  ffoolllloowwiinngg  
ffoorrmmaall  iinnssppeeccttiioonnss,,  ggiivviinngg  tthhee  AArrcchhiitteecctt  aatt  lleeaasstt  2244  hhoouurrss  nnoottiiccee  ooff  rreeaaddiinneessss  ffoorr  
iinnssppeeccttiioonn::  

  

AA..  IInnssppeeccttiioonn  ooff  ppllaannttss  iinn  ccoonnttaaiinneerrss  bbeeffoorree  ppllaannttiinngg..  

  

BB..  IInnssppeeccttiioonn  ooff  ppllaanntt  llooccaattiioonnss,,  ttoo  vveerriiffyy  ccoommpplliiaannccee  wwiitthh  tthhee  DDrraawwiinnggss..  

  

CC..  FFiinnaall  IInnssppeeccttiioonn  AAfftteerr  CCoommpplleettiioonn  ooff  PPllaannttiinngg::  SScchheedduullee  tthhiiss  iinnssppeeccttiioonn  ssuuffffiicciieennttllyy  iinn  
aaddvvaannccee,,  aanndd  iinn  ccooooppeerraattiioonn  wwiitthh  tthhee  AArrcchhiitteecctt,,  ssoo  tthhaatt  tthhee  ffiinnaall  iinnssppeeccttiioonn  mmaayy  bbee  
ccoonndduucctteedd  wwiitthhiinn  2244  hhoouurrss  aafftteerr  ccoommpplleettiioonn  ooff  ppllaannttiinngg..  
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DD..  FFiinnaall  iinnssppeeccttiioonn  aatt  tthhee  eenndd  ooff  tthhee  mmaaiinntteennaannccee  ppeerriioodd,,  pprroovviiddeedd  tthhaatt  aallll  pprreevviioouuss  
ddeeffiicciieenncciieess  hhaavvee  bbeeeenn  ccoorrrreecctteedd..  

  

33..55      MMaaiinntteennaannccee  

  

AA..  GGeenneerraall::  MMaaiinnttaaiinn  aallll  ppllaannttiinngg  aanndd  llaawwnn  aarreeaass,,  ssttaarrttiinngg  wwiitthh  tthhee  llaannddssccaappiinngg  ooppeerraattiioonnss  
aanndd  ccoonnttiinnuuiinngg  ffoorr  3300  ccaalleennddaarr  ddaayyss  aafftteerr  aallll  llaannddssccaappiinngg  iiss  ccoommpplleettee  aanndd  aapppprroovveedd  bbyy  
tthhee  AArrcchhiitteecctt..  

  

BB..  WWoorrkk  IInncclluuddeedd  

11..  MMaaiinntteennaannccee  sshhaallll  iinncclluuddee  aallll  wwaatteerriinngg,,  wweeeeddiinngg,,  ccuullttiivvaattiinngg,,  sspprraayyiinngg,,  aanndd  pprruunniinngg  
nneecceessssaarryy  ttoo  kkeeeepp  tthhee  ppllaanntt  mmaatteerriiaallss  iinn  aa  hheeaalltthhyy  ggrroowwiinngg  ccoonnddiittiioonn  aanndd  ttoo  kkeeeepp  tthhee  
ppllaanntteedd  aarreeaass  nneeaatt  aanndd  aattttrraaccttiivvee  tthhrroouugghhoouutt  tthhee  mmaaiinntteennaannccee  ppeerriioodd..  

22..  PPrroovviiddee  aallll  eeqquuiippmmeenntt  aanndd  mmeeaannss  ffoorr  pprrooppeerr  aapppplliiccaattiioonn  ooff  wwaatteerr  ttoo  tthhoossee  ppllaanntteedd  
aarreeaass  nnoott  eeqquuiippppeedd  wwiitthh  aann  iirrrriiggaattiioonn  ssyysstteemm..  

33..  PPrrootteecctt  aallll  ppllaanntteedd  aarreeaass  aaggaaiinnsstt  ddaammaaggee,,  iinncclluuddiinngg  eerroossiioonn  aanndd  ttrreessppaassssiinngg..  bbyy  
pprroovviiddiinngg  aanndd  mmaaiinnttaaiinniinngg  pprrooppeerr  ssaaffeegguuaarrddss..  

44..  MMooww  llaawwnn  aarreeaass,,  iiff  nneecceessssaarryy,,  ffoorr  nnoott  mmoorree  tthhaann  1144  ddaayyss  aafftteerr  iinnssttaallllaattiioonn..  

  

CC..  RReeppllaacceemmeennttss  

11..  AAtt  tthhee  eenndd  ooff  tthhee  mmaaiinntteennaannccee  ppeerriioodd,,  aallll  ppllaanntt  mmaatteerriiaall  sshhaallll  bbee  iinn  aa  hheeaalltthhyy  ggrroowwiinngg  
ccoonnddiittiioonn  

22..  DDuurriinngg  tthhee  mmaaiinntteennaannccee  ppeerriioodd,,  sshhoouulldd  tthhee  aappppeeaarraannccee  ooff  aannyy  ppllaanntt  iinnddiiccaattee  
wweeaakknneessss  aanndd  pprroobbaabbiilliittyy  ooff  ddyyiinngg,,  iimmmmeeddiiaatteellyy  rreeppllaaccee  tthhaatt  ppllaanntt  wwiitthh  aa  nneeww  aanndd  
hheeaalltthhyy  ppllaanntt  ooff  tthhee  ssaammee  ttyyppee  aanndd  ssiizzee  wwiitthhoouutt  aaddddiittiioonnaall  ccoosstt  ttoo  tthhee  OOwwnneerr..  

  

DD..  EExxtteennssiioonn  ooff  MMaaiinntteennaannccee  PPeerriioodd::  CCoonnttiinnuuee  tthhee  mmaaiinntteennaannccee  ppeerriioodd  aatt  nnoo  aaddddiittiioonnaall  
ccoosstt  ttoo  tthhee  OOwwnneerr  uunnttiill  aallll  pprreevviioouussllyy  nnootteedd  ddeeffiicciieenncciieess  hhaavvee  bbeeeenn  ccoorrrreecctteedd,,  aatt  wwhhiicchh  
ttiimmee  tthhee  ffiinnaall  iinnssppeeccttiioonn  sshhaallll  bbee  mmaaddee..  
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Site Location

1.0KUENY ARCHITECTS, LLC
10505 CORPORATE DRIVE - SUITE 100  PLEASANT PRAIRIE, WI 53158 PHONE (262) 857-8101     FAX (262) 857 8103

SITE MAP GENERAL NOTES
1. All concrete to test 4000 psi in 28 days.
2. Verify all dimensions, access, utilities and working conditions in the field.
3. Conform to all applicable codes, ordinances and safety standards.
4. Obtain and pay for all required permits and fees.
5. Notify Architect immediately if work cannot proceed as shown on Drawings 

or as described in the Specifications.
6. No concrete to be poured without Architect's prior review.
7. All Contractor's to co-operate with all trades, Owner's and Architect's 

representatives.
8. Leave site clean, neat and free of debris at all times.
9. Each Prime and Sub-contractor is responsible for having read each page of 

the Specifications, Drawings, Addenda and Change Orders.
10. Guard against interfering with Owner's operations.
11. These Drawings contain no provisions or procedures for on-site safety.  Each 

Contractor and their employees are responsible to follow all laws and 
ordinances and provide their own engineering to provide a safe work place.

12. The locations of existing underground utilities, shown on these Drawings, are 
shown in an approximate way only and have not been independently verified 
by the Owner or its representatives.  The Contractor shall determine the 
exact location of all existing utilities before commencing work, and agrees to 
be fully responsible for any and all damages which might be occassioned by 
the Contractor's failure to exactly locate and preserve any and all 
underground utilities.

13. Services perform for this project have been conducted in a manner consistent 
with the level of care and skill ordinarily exercised by members of the 
profession currently practicing in this area under similar budget and time 
constraints. No warranty, expressed or implied, is made.

MATERIAL INDICATIONS

DRAWING LEGEND
New or Required Point Elevation

Existing Point Elevation

Existing Contours

New or Required Contours

A          Grid Lines

1          
3.1          

Building Section

Wall Section

Room/Space Number

Door Number

SHEET INDEX
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Concrete

Finished Wood

Stone Fill
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1          
4.1          

Room 1          

101          Interior Elevation

Detail Section1          
5.1          

1          

7.1          

CONSULTANTS

1          
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Detail Number
Page Number

Exterior Elevation
1          

2.1          
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+ 100.0
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Revision Tag1
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Dane County
Highway Satellite Building - Albion

1015 County Hwy A,
Albion, WI 53534

November 23, 2020

Dane County
Highway Satellite Building -
Albion

ARCHITECT Kueny Architects 10505 Corporate Drive Suite 100
(262) 857-8101 Pleasant Prairie, Wisconsin 53158
Architect of Record - Jon P. Wallenkamp

PLUMBING Southport Engineered Systems 1343 South 27th Street
(262) 824-2675 Caledonia, Wisconsin 53108
Project Manager - Eric Ashley

H.V.A.C. Southport Engineered Systems 1343 South 27th Street
(262) 654-6630 Caledonia, Wisconsin 53108
Project Manager - Tim Pann

ELECTRICAL Hanson and Associates 6402 32nd Avenue
(262) 654-2012 Kenosha, Wisconsin 53142
Project Manager - David L. Hanson

PLUMBING
P-100 Plumbing Plans and Schedules

MECHANICAL
M-100 Mechanical Plan and Schedules

ELECTRICAL
E-101 Storage Building Site Electrical Plan
E-201 Storage Building Electrical Plans
E-501 Schedules, Details

ARCHITECTURAL
A100 Existing Site Plan
A101 Site Plan
A201 Floor Plan and Roof Plan
A202 Exterior Elevations
A301 Building Sections
A401 Wall Sections
A402 Wall Sections
A601 Room and Door Schedules
S901 Foundation Plan and Details
S902 Framing Plan and Details
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PLAN NORTH
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Existing Site Plan
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PLAN NORTH
SCALE:  1" = 30'-0"

A101Dane County - Highway Satellite Building - Albion

November 23, 2020

Site Plan

1015 County Hwy A, Albion, WI 53534

1" = 30'-0"1 Site Plan
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PLAN NORTH
SCALE: As indicated

A201Dane County - Highway Satellite Building - Albion

November 23, 2020

Floor Plan and Roof Plan

1015 County Hwy A, Albion, WI 53534

1/8" = 1'-0"1 Floor Plan
1/4" = 1'-0"3 Future Enlarged Toilet Rooms

1/8" = 1'-0"2 Roof Plan

1/8" = 1'-0"4 Reflected Ceiling Plan
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SCALE:  1/8" = 1'-0"

A202Dane County - Highway Satellite Building - Albion

November 23, 2020

Exterior Elevations

1015 County Hwy A, Albion, WI 53534

1/8" = 1'-0"3 West Elevation

1/8" = 1'-0"2 South Elevation
1/8" = 1'-0"1 East Elevation

1/8" = 1'-0"4 North Elevation
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SCALE:  1/8" = 1'-0"

A301Dane County - Highway Satellite Building - Albion

November 23, 2020

Building Sections

1015 County Hwy A, Albion, WI 53534

1/8" = 1'-0"1 EW Building Section

1/8" = 1'-0"2 North-South Building Section
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(03 30 00) 8" CONCRETE
W/ 10 MIL POLYETHYLYNE VAPOR BARRIER
OVER  8" COMPACTED LIMESTONE

10
"

(07 21 00) CONTINUOUS 2"
RIGID INSULATION (R-19.4)

1'-4"

FIRST FLOOR
0'-0"

A

T.O. FOOTING
-3'-4"

S901
7 TYP

(03 30 00) FOOTINGS PER
FOUNDATION PLANS

(03 30 00) CONCRETE FOUNDATION WALL
PER FOUNDATION PLAN & WALL SECTIONS

(03 30 00) 8" CONCRETE
W/ 10 MIL POLYETHYLYNE VAPOR BARRIER
OVER  8" COMPACTED LIMESTONE

ROOF BEARING - LOW
16'-0"

(08 30 00) OVERHEAD DOOR
INSULATED MIN R-16
PER DOOR SCHEDULE

(13 34 19) PRE-FINISHED
RIBBED ROOF PANEL

(13 34 19) PRE-FINISHED ARCHITECTURAL
RIBBED WALL PANEL

(03 30 00) CONCRETE BOLLARD

ROOF BEARING - HIGH
24'-0"

(07 21 00) CONTINUOUS 4" RIGID INSULATION
(R-19.4) TYP. AT BUILDING PERIMETER

(03 30 00) REINFORCING
PER FOUNDATION PLAN

S902
5

(07 21 00) R-33 BATT 
INSULATION WITH VAPOR 
BARRIER ON WARM SIDE

(07 21 00) R-19 BATT 
INSULATION W/ VAPOR 
BARRIER ON WARM SIDE

(13 34 19) CONT. SHEET METAL FASCIA

16
'-
0

"
1"

(07 21 00) CONTINUOUS 2" 
RIGID INSULATION AT WALLS

10
"

2'-10"

FIRST FLOOR
0'-0"

A

T.O. FOOTING
-3'-4"

(03 30 00) 8" CONCRETE
W/ 10 MIL POLYETHYLYNE VAPOR BARRIER
OVER  8" COMPACTED LIMESTONE

(03 30 00) CONCRETE FOUNDATION WALL
PER FOUNDATION PLAN & WALL SECTIONS

(03 30 00) FOOTINGS PER
FOUNDATION PLANS

ROOF BEARING - LOW
16'-0"

(13 34 19) PRE-FINISHED
RIBBED ROOF PANEL

(13 34 19) PRE-FINISHED
ARCHITECTURAL RIBBED
WALL PANEL

(07 21 00) R-19 BATT 
INSULATION W/ VAPOR 
BARRIER ON WARM SIDE

(07 21 00) R-33 BATT 
INSULATION WITH VAPOR 
BARRIER ON WARM SIDE

ROOF BEARING - HIGH
24'-0"

(07 21 00) CONTINUOUS 4" RIGID INSULATION
(R-19.4) TYP. AT BUILDING PERIMETER

DRIP EDGE
TYP@ DOOR OPENINGS

(13 34 19) CONT. SHEET METAL FASCIA

(08 11 00) ALL 
EXTERIOR DOORS TO 
BE INSULATED (U VALUE 
= 0.39)

2'-10"

FIRST FLOOR
0'-0"

1

T.O. FOOTING
-3'-4"

(03 30 00) FOOTINGS PER
FOUNDATION PLANS

(03 30 00) 8" CONCRETE
W/ 10 MIL POLYETHYLYNE VAPOR BARRIER
OVER  8" COMPACTED LIMESTONE

ROOF BEARING - LOW
16'-0"

(13 34 19) PRE-FINISHED
RIBBED ROOF PANEL

(13 34 19) PRE-FINISHED
ARCHITECTURAL RIBBED
WALL PANEL

ROOF BEARING - HIGH
24'-0"

(07 21 00) CONTINUOUS 4" RIGID INSULATION
(R-19.4) TYP. AT BUILDING PERIMETER

(03 30 00) CONCRETE FOUNDATION WALL
PER FOUNDATION PLAN & WALL SECTIONS

(07 21 00) R-33 BATT 
INSULATION WITH VAPOR 
BARRIER ON WARM SIDE

(07 21 00) 6" INSULATION BATT 
(R-19 MIN) W/ VAPOR BARRIER 
ON WARM SIDE.

(13 34 19) METAL BUILDING 
HORIZONTAL STEEL WALL GIRTS 
SPACING PER FRAMING PLAN

4" 1'-4"

(13 34 19) CONT. SHEET METAL FASCIA

9'
-4

"
4
'-
0

"

(07 21 00) CONTINUOUS 2"
RIGID INSULATION (R-19.4)

10
"

(08 80 00)(08 41 13)
ALUMINUM FRAME
W/ 1" LOW-E INSULATED
GLAZING

(13 34 19) METAL BUILDING FRAME

4
"

2'-0"

(07 60 00) METAL DRIP 
FLASHING BY (13 34 19)

8
'-
0

"

(03 30 00) 15# FELT PAPER BOND BREAKER
TYP AT ALL WALLS
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SCALE:  1/2" = 1'-0"

A401Dane County - Highway Satellite Building - Albion

November 23, 2020

Wall Sections

1015 County Hwy A, Albion, WI 53534

1/2" = 1'-0"1 Wall Section
1/2" = 1'-0"2 Wall Section

1/2" = 1'-0"3 Wall Section
1/2" = 1'-0"4 Wall Section

1/2" = 1'-0"5 Wall Section



FIRST FLOOR
0'-0"

5

T.O. FOOTING
-3'-4"

(03 30 00) FOOTINGS PER
FOUNDATION PLANS

(03 30 00) CONCRETE FOUNDATION WALL
PER FOUNDATION PLAN & WALL SECTIONS

(03 30 00) 8" CONCRETE
W/ 10 MIL POLYETHYLYNE VAPOR BARRIER
OVER  8" COMPACTED LIMESTONE

4" 1'-4"

(13 34 19) PRE-FINISHED ARCHITECTURAL
RIBBED WALL PANEL

(07 21 00) CONTINUOUS 4" RIGID INSULATION
(R-19.4) TYP. AT BUILDING PERIMETER

(13 34 19) PRE-FINISHED RIBBED ROOF PANEL

(13 34 19) CONT. SHEET METAL FASCIA

(07 21 00) R-33 BATT 
INSULATION WITH VAPOR 
BARRIER ON WARM SIDE

(07 21 00) 6" INSULATION BATT 
(R-19 MIN) W/ VAPOR BARRIER 
ON WARM SIDE.

(13 34 19) METAL BUILDING 
HORIZONTAL STEEL WALL GIRTS 
SPACING PER FRAMING PLAN

(07 21 00) CONTINUOUS 2"
RIGID INSULATION (R-19.4)

10
"

(07 60 00) METAL DRIP 
FLASHING BY (13 34 19)

2
'-
7"

8
"

1"
9'
-4

"
4
'-
0

"

(08 80 00)(08 41 13) ALUMINUM FRAME
W/ 1" LOW-E INSULATED GLAZING

2'-0"

FIRST FLOOR
0'-0"

5

T.O. FOOTING
-3'-4"

1"
8
"

2
'-
7"

(03 30 00) 8" CONCRETE
W/ 10 MIL POLYETHYLYNE VAPOR BARRIER
OVER  8" COMPACTED LIMESTONE

(03 30 00) FOOTINGS PER
FOUNDATION PLANS

(03 30 00) CONCRETE FOUNDATION WALL
PER FOUNDATION PLAN & WALL SECTIONS
(07 21 00) CONTINUOUS 4" RIGID INSULATION
(R-19.4) TYP. AT BUILDING PERIMETER

(13 34 19) PRE-FINISHED ARCHITECTURAL
RIBBED WALL PANEL

(13 34 19) PRE-FINISHED RIBBED ROOF PANEL

(07 21 00) R-33 BATT 
INSULATION WITH VAPOR 
BARRIER ON WARM SIDE

(13 34 19) CONT. SHEET METAL FASCIA

(07 21 00) 6" INSULATION BATT 
(R-19 MIN) W/ VAPOR BARRIER 
ON WARM SIDE.

(13 34 19) METAL BUILDING 
HORIZONTAL STEEL WALL GIRTS 
SPACING PER FRAMING PLAN

(03 30 00) REINFORCING
PER FOUNDATION PLAN

1'-4"4"

(07 21 00) CONTINUOUS 2"
RIGID INSULATION (R-19.4)

10
"

(07 60 00) METAL DRIP 
FLASHING BY (13 34 19)

2'-0"

FIRST FLOOR
0'-0"

CEILING
9'-0"

4

ROOF BEARING - LOW
16'-0"

9'
-0

"

DOOR PER SCHEDULE

(04 20 00) 8" MASONRY BLOCK WALL
W/ #4 BARS @ 4'-0" O.C.
GROUT SOLID 8" INTO FOOTING

(04 20 00) #5 VERT BARS 4'-0" O.C.
GROUT SOLID INTO FOOTING

3
S902

SIM

(04 20 00) #4 VERT BARS 4'-0" O.C.
GROUT SOLID INTO FOOTING

(03 30 00) CONCRETE TYPE AS 
INDICATED ON SHEET S-910

8
'-
0

"

(09 51 00) CEILING PER ROOM SCHEDULE

(13 34 19) PRE-FINISHED RIBBED ROOF PANEL

(07 21 00) R-33 BATT 
INSULATION W/ 6 MIL VAPOR 
BARRIER
ON WARM SIDE.

(03 30 00) REINFORCING
PER FOUNDATION PLAN

FUTURE TOILET ROOM WALL
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SCALE:  1/2" = 1'-0"

A402Dane County - Highway Satellite Building - Albion

November 23, 2020

Wall Sections

1015 County Hwy A, Albion, WI 53534

1/2" = 1'-0"2 Wall Section
1/2" = 1'-0"1 Wall Section

1/2" = 1'-0"3 Wall Section



2"
DOOR
WIDTH 2"

2
"

D
O

O
R

 H
E
IG

H
T

A B

D
O

O
R

 H
E
IG

H
T

4
"

2"
DOOR
WIDTH 2"

3
2
1

4
5

LEVER STOREROOM LOCK
Outside lever fixed, unlocked by
key. Inside lever always unlocked.

LEVER CLASSROOM LOCK
Outside lever locked and unlocked by
key. Inside lever always unlocked.

SINGLE CYLINDER CLASSROOM LOCK
Deadbolt locked or unlocked by key from 
outside. Deadbolt unlocked by thumbturn 
only from inside.

LEVER OFFICE LOCK
Push-button locking. Pushing button locks 
outside lever until unlocked by key outside 
or by turning inside lever.
LEVER ENTRANCE LOCK
Turn/Push-button locking. Pushing and 
turning button locks outside lever requiring 
use of key until button in manually 
unlocked.
Push-button locking. Push button locks 
outside lever until locked by outside key or 
by turning inside lever.

LEVER PRIVACY LOCK
Push-botton locking. Can be opened from 
outside by emergency key, scredriver, or
similar tool.

COMBINATION LOCK
Outside lever fixed. Entrance by use 
of multi-digit combination. Inside lever 
always unlocked.

DOOR WIDTH

D
O

O
R

 H
E
IG

H
T

DOOR WIDTH

D
O

O
R

 H
E
IG

H
T

F FG

6
"

10
"

6" 6"

DOOR WIDTH

D
O

O
R

 H
E
IG

H
T

HG

6
"

3
'-
10

"

6" 6"

DOOR WIDTH
D

O
O

R
 H

E
IG

H
T

NV

6
"

3
'-
10

"
8"6"

DOOR WIDTH

D
O

O
R

 H
E
IG

H
T

V

10
"

4
'-
10

"

EQ 10" EQ

DOOR WIDTH

D
O

O
R

 H
E
IG

H
T

HGD

6
"

6
"

3
'-
6
"

6" 6"

STAINLESS
STEEL SHELF

D
O

O
R

 H
E
IG

H
T

DOOR WIDTH

(08 30 00) INSULATED GLASS WINDOWS
SIZE AND COUNT PER SPEC

(03 30 00) BOLLARDS PER PLAN
FOUR PER DOOR TYP.
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SCALE: As indicated

A601Dane County - Highway Satellite Building - Albion

November 23, 2020

Room and Door Schedules

1015 County Hwy A, Albion, WI 53534

ROOM SCHEDULE

NUMBER NAME FLOOR TYPE BASE
WALL FINISH CEILING

REMARKSNORTH SOUTH EAST WEST TYPE HEIGHT
101 vehicle storage CONC VB MTL / GL-2 MTL MTL / GL-2 MTL / GL-2 DRYFALL VARIES
102 support CONC VB MTL / GL-2 CMU CMU MTL / GL-2 ACT-1 9'-0"
103 toilet CONC VB MTL CMU CMU CMU ACT-2 8'-0" Future

PAINT SCHEDULE
ROOM

FLOOR
WALLS

CEILING METAL WOOD REMARKSNUM NAME NORTH SOUTH EAST WEST
101 vehicle storage Ashford Latex-S Latex-S Latex-S Latex-S Dryfall Enamel Varnish
102 support Ashford Latex-S Latex-S Latex-S Latex-S ACT-1 Enamel Varnish
103 toilet Ashford Latex-S Latex-S Latex-S Latex-S ACT-2 Enamel Varnish Future

DOOR SCHEDULE

MARK
FROM ROOM TO ROOM DOOR FRAME

REMARKSNUM NAME NUM NAME TYPE MATERIAL SWING LABEL WIDTH HEIGHT THICKNESS LOUVER GLASS TYPE MATERIAL LABEL GLASS
1011 - exterior 101 vehicle storage HG METAL RHRB - 3' - 0" 7' - 0" 1 3/4" - GL-2 A METAL - - -
1012 - exterior 101 vehicle storage HG METAL LHRB - 3' - 0" 7' - 0" 1 3/4" - GL-2 A METAL - - -
1021 101 vehicle storage 102 support HG METAL RH - 3' - 0" 7' - 0" 1 3/4" - GL-1 A METAL - - -
1031 101 vehicle storage 103 toilet F METAL RHRB - 3' - 0" 7' - 0" 1 3/4" - - B METAL - - FUTURE DOOR

HARDWARE SCHEDULE

MARK LOCKSET PUSH-PULL HOLD OPEN CLOSER HINGE DOOR STOP THRESHOLD
WEATHERSTR

IP KICKPLATE SOUNDSTOP NAMEPLATE NOTES
1011 Entrance - - X B.B. - X X X X - OUTBUILDING
1012 Entrance - - X B.B. - X X X X - OUTBUILDING
1021 Entrance - X - X - - - X X - OUTBUILDING
1031 Privacy - - X B.B. X - - X X - OUTBUILDING

Door Frame Types

Lockset Types

OH DOOR SCHEDULE

MARK
FROM ROOM TO ROOM DOOR

REMARKSNUM NAME NUM NAME TYPE R-Value LABEL WIDTH HEIGHT THICKNESS GLASS
101A - exterior 101 vehicle storage OH R-17 18' - 0" 16' - 0" 3" GL-2 Hardware by (08 30 00)
101B - exterior 101 vehicle storage OH R-17 18' - 0" 16' - 0" 3" GL-2 Hardware by (08 30 00)
101C - exterior 101 vehicle storage OH R-17 18' - 0" 16' - 0" 3" GL-2 Hardware by (08 30 00)
101D - exterior 101 vehicle storage OH R-17 18' - 0" 16' - 0" 3" GL-2 Hardware by (08 30 00)

MATERIAL KEY
CODE ITEM DESCRIPTION

CEILING TYPE
ACT-1 Acoustical Ceiling Tile 2x2 Acoustical Ceiling Panels (or 2x4 panels with 2x2 appearance)
ACT-2 Acoustical Ceiling Tile 2x2 Vinyl Faced Gypsum Panels

FLOOR TYPE
CONC Concrete Sealed Concrete
CPT-1 Carpet Carpet Tile
ECB Epoxy 6" Epoxy Cove Base
EPOXY Epoxy Epoxy Resin Flooring
VB Vinyl Base 4" Vinyl Base

PAINT SCHEDULE KEY
EPOXY PAINT Epoxy Paint
LATEX-E PAINT Latex Wall Paint - Enamel
LATEX-S PAINT Latex Wall Paint - Satin Finish

WALL TYPE
CMU Concrete Masonry Painted Concrete Masonry Unit
GL-1 Glass 3/8" Glass
GL-2 Glass 1" Insulated Glass
GWB1 Gypsum Wallboard 5/8" G.W.B. Taped and Finished on Stud Framing per Wall Type
GWB2 Gypsum Wallboard 5/8" Moisture & Mold Resistant Gypsum Wallboard

Taped & Finished on Stud Framing per Wall Type
MTL Metal Panel Pre-finished Architectural Ribbed Wall Panel
TL Ceramic Tile 6x6 Ceramic Wall Tile

DOOR PANEL TYPES

Typ OH Door



1

2
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A
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16'-0" 16'-0" 16'-0"

8" 48'-0" 8"

ST-1ST-1

ST-1

ST-1

ST-1

ST-1

3
A401

4
A401

1
A401

2
A401

5
A401

2
A4021

A402

3
A402

CONCRETE TYPE "C"

CONCRETE 
TYPE "A"

99
'-
8
"

49'-4"

2
A301

2
A301

2
0

'-
8
"

7'
-4

"

8'-8"

2'-0"

FOOTINGS FOR
FUTURE TOILET ROOM

TO BE INCLUDED IN
PRESENT CONSTRUCTION

P-1
F-1

P-1
F-2

P-1
F-4

P-1
F-4

P-1
F-1

P-1
F-1

P-1
F-2

P-1
F-4

P-1
F-2

P-1
F-1

-8"

-3' - 4"

-3' - 4"

-8"

STEP FOOTING 
PER DETAIL

STEP FOOTING 
PER DETAIL

-3' - 4"

-0'-3"

-0'-3"

C

C

16'-0"16'-0"16'-0"

48'-0"

F-3
P-1

F-3
P-1

P-1
F-3

P-1
F-3

ST-1

T
Y
P
.

5
'-
0

"

T
Y
P
.

5
'-
0

"

#5 BARS 
TYPICAL 
HAIRPINS 

#5 BARS 
TYPICAL 
HAIRPINS 

3
'-
0

"

#5 BARS. TYP. @ 
ALL CORNERS

3
'-
0

"

#5 BARS. TYP. @ 
ALL CORNERS

5'-8"

6
'-
4
"

5'-8"

6
'-
4
"

11
S901

SIM

11
S901

SIM

-0'-3"

4
"

4
"

(31 20 00) CRUSHED STONE AGGREGATE

VARIES 2'-0" MIN

(07 11 00) 10  MIL VAPOR BARRIER

(03 30 00) REINFORCING PER SCHEDULE

(03 30 00) CONCRETE SLAB

OVERLAP REINFORCING
AT CONSTRUCTION JOINTS

CONSTRUCTION  JOINT

1'-0" MIN

(07 11 00) AIR SHIELD  FLASHING 
TAPE AT EXTERIOR WALL LINE

(03 30 00) 15# FELT - BOND BREAKER

2
 1

/2
"

1"

CONTROL JOINT8
"

8
"

(31 20 00) CRUSHED STONE AGGREGATE

VARIES 2'-0" MIN

(07 11 00) 10 MIL VAPOR BARRIER

(03 30 00) REINFORCING PER SCHEDULE

(03 30 00) CONCRETE SLAB

OVERLAP REINFORCING 
AT CONSTRUCTION JOINTS

CONSTRUCTION  JOINT

1'-0" MIN

(07 11 00) AIR SHIELD FLASHING 
TAPE AT EXTERIOR WALL LINE

(03 30 00) 15# FELT - BOND BREAKER

5
 1

/2
"

2
"

CONTROL JOINT

1'
-4

"
1'
-4

"

#5  'S' BARS (TYP.)

2
'-
8
"

1'
-4

" 
M

A
X

1'
-4

" 
M

A
X

2'-0" MIN.

PROVIDE 2 or 4 POSTS @ EA.
O.H. DOOR, ELETRICAL PANELS AND 

FIRE RISER OR PER PLANS 

WALL LINE

3/4" CUBIC YARD
OF CONCRETE PER

(03 30 00)

6" DIA STEEL TUBE
CONCRETE FILLED

SMOOTH FLAT FINISH TOP

VERIFY DISTANCE
W/ O.H. CONTRACTOR

1'-0"

3
'-
6
"

3
'-
4
"

3
'-
0

"

VERIFY FOOTING 
LOCATION

(10 80 00) 
SLEEVE. 

CONCRETE SLAB NOTES

CONCRETE TYPE "A"
4" CONCRETE SLAB - 6 x 6 W 1.4 x W 1.4 WWF 
w/ 10 MIL POLYETHYLENE VAPOR BARRIER 
OVER 4" COMPACTED CRUSHED STONE

CONCRETE TYPE "B"
6" CONCRETE SLAB - 6 x 6 W 2.9 x W 2.9 WWF 
w/ 10 MIL POLYETHYLENE VAPOR BARRIER 
OVER 6" COMPACTED CRUSHED STONE

CONCRETE TYPE "C"
8" CONCRETE w/#3 EPOXY COATED REINF. @ 16" O.C. E.W.
"or" 6 x 6 W 2.9 x W 2.9 EPOXY COATED HIGHWAY MESH 
w/ 10 MIL POLYETHYLYNE VAPOR BARRIER 
OVER 8" COMPACTED LIMESTONE.
#5 EPOXY COATED BARS REQ @ EXPANSION JOINTS  OR 
END OF CONSTRUCTION JOINTS 16" O.C. 2'-0" LONG

2'-0"

(3) - #5 BARS 
CONTINUOUS

#4 BENT BAR @ 18" O.C. 
INTO FOOTING

T/ FOOTING PER

FOUNDATION PLAN

T/ WALL PER

WALL SECTIONS

(2) - #5 BARS 
CONTINUOUS

8" 8" 8"

P
E
R

 W
A
L
L
 S

E
C
T
IO

N
S

1'
-0

"

3" 2" 3"

10
"

CONTINUOUS RIGID 
INSULATION

ANCHOR RODS AND 
BASE PLATES PER 

DETAILS
PROV 1/4" SETTING 

PLATE TYPICAL

STEEL COLUMN

4 - #9 BARS

T/ PIER -0'-8" (U.N.O.)

V
A
R

IE
S

1"

VA
R

IE
S

3"
  C

LE
AR

#3 BARS @ 18" O.C.

1' - 4"

2"  CLEAR

STANDARD HOOK
1'-0" MINIMUM

REINFORCEMENT 
PER SCHEDULE

PAD FOOTING PER
FOUNDATION PLAN

P-1 - L16" x W16"

2" CLEAR

LENGTH (L)

W
ID

T
H
 (

W
)

ANCHOR RODS AND 
BASE PLATES
PER DETAILS

STANDARD HOOK
1'-0" MIN

BASE PLATE

REINFORCING
PER SCHEDULE

-O'-8" (U.N.O.)

V
A
R

IE
S

1"

2" CLEAR

3
" 
C
L
E
A
R

PIER AS REQUIRED PER
FOUNDATION PLAN

1" GROUT BED

STEEL COLUMN

1/4" SETTING PLATE TYP

PER FOUNDATION PLAN AND SCHEDULE

A
N
D

 S
C
H
E
D

UL
E

P
E
R

 P
L
A
N

5'-0"

3'-0"

#5 
BARS

CORNER 
HAIRPIN

TYP. HAIRPINS

2 - #5 BARS CONTINUOUS
(03 30 00)

(03 30 00)
BENT #4 BARS @ 16" O.C.

CONCRETE TYP 'C' PER
TYP. ALL - STOOPS (03 30 00)

ELEV. +0'-0"

T/ STOOP @ END

ELEV. -4'-0"
B/ FROST WALL

SEE CIVIL SHEETS

8"

5
"

3
'-
7"
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PLAN NORTH
SCALE: As indicated

S901Dane County - Highway Satellite Building - Albion

November 23, 2020

Foundation Plan and Details

1015 County Hwy A, Albion, WI 53534

1/8" = 1'-0"1 Foundation Plan

1 1/2" = 1'-0"2 Concrete Slab - Type A
1 1/2" = 1'-0"3 Concrete Slab - Type C

3/4" = 1'-0"5 Footing Step - Typ.

1" = 1'-0"7 Concrete Bollard

LINTEL SCHEDULE
MARK TYPE PLATE SIZE REINFORCING AND END BEARING

L-1 2L3-1/2X3-1/2X1/4 7" X 1/4" 8"; GROUT SOLID THREE COURSES

SOIL BEARING CAPACITY = 2,500 PSF

FOOTING SCHEDULE

MARK SIZE REINFORCING
F-1 3'-6" X 3'-6" X 1'-0" 4 - #5 BARS EACH WAY T&B
F-2 6'-0" X 6'-0" X 1'-0" 7 - #5 BARS EACH WAY T&B
F-3 4'-0" X 4'-0" X 1'-0" 5 - #5 BARS EACH WAY T&B
F-4 5'-3" X 5'-3" X 1'-0" 6 - #5 BARS EACH WAY T&B

ST-1 2'-0" x 1'-0" 3 - #5 BARS CONT.

PIER SCHEDULE
MARK SIZE REINFORCING TIES

P-1 1'-4" x 1'-4" 4 - #8 BARS VERTICAL #3 BARS @ 16" O.C.

Concrete Slab Schedule
1" = 1'-0"4 Foundation Wall and Footing - Typ

1" = 1'-0"8 Pier - Typ

1 1/2" = 1'-0"10 Pier Reinforcing Detail

1" = 1'-0"9 Pad Footing - Typ

1/4" = 1'-0"6 Typ. Hairpins

1/2" = 1'-0"11 Stoop Frost Wall
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(13 34 19) STEEL ROOF PURLINS
PER METAL BUILDING DESIGN

2
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48'-0"

32'-0"16'-0"

97
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FUTURE TOILET ROOM

C

C

SEE MECH. SHEETS FOR 
SIZE AND LOCATIONS -
VERIFY ALL

L 4"X4"X1/4" TYPICAL

V
E
R

IF
Y

V
E
R

IF
Y VERIFY

PURLINS PER
FRAMING PLAN

BEARING PER 
FRAMING PLAN

(04 20 00) GROUT VERT. BAR SOLID INTO FOOTING
4'-0" O.C & 2'-0" AT WALL INTERSECTIONS

ALL WALLS  MINIMUM BAR IS A #5 

(04 20 00) CONTINUOUS REINF. 'DUROWAL' 
THROUGH JOINT EVERY SECOND COURSE 

MAX. SPACING 24' O.C.

CAULK & BACKER ROD
EA. SIDE

LOAD CHART

LIVE LOAD 21 SPF

DEAD LOAD 12 PSF
METAL ROOFING = 2.0
INSULATION = 2.0
PURLINGS = 3.0
MECHANICAL = 2.0
MISCELLANEOUS = 3.0

TOTAL 12.0

DESIGN LOAD 33 PSF

WIND LOAD

BASIC WIND SPEED =   90 MPH
IMPORTANCE FACTOR =   1.0
OCCUPANCY CATEGORY =   II
EXPOSURE CATEGORY =   C
ENCLOSURE CLASSIFICATION =  Partially 

         Enclosed

FIRST FLOOR
0'-0"

A

1 1/2"

ASPHALT OR PAVING
PER CIVIL PLANS

CONT. DRIP EDGE
(03 30 00)

1/2" EXPANSION FELT (05 50 00) 1x1x1/4" HOT-DIPPED 
GALVANIZED ANGLE W/STUDS @ 18" O.C. 
(TYPICAL ON ALL EXTERIOR OVERHEAD 
DOORS)

(08 30 00) WEATHER STRIP AT 
JAMBS & HEADERS 

1"

(08 30 00) OVERHEAD DOOR
INSULATED MIN R-16
PER DOOR SCHEDULE

(07 21 00) CONTINUOUS 4" RIGID INSULATION
(R-19.4) TYP. AT BUILDING PERIMETER

(03 30 00) REINFORCING
PER FOUNDATION PLAN

(03 30 00) CONCRETE FOUNDATION WALL
PER FOUNDATION PLAN & WALL SECTIONS

(03 30 00) 8" CONCRETE
W/ 10 MIL POLYETHYLYNE VAPOR BARRIER
OVER  8" COMPACTED LIMESTONE

(07 21 00) CONTINUOUS 2"
RIGID INSULATION (R-19.4)

@
 O

H
 D

O
O

R
S

4
"

1/
2
"

kuenyarch.com ©2020 Kueny Architects L.L.C. - All Rights Reserved       

PLAN NORTH
SCALE: As indicated

S902Dane County - Highway Satellite Building - Albion

November 23, 2020

Framing Plan and Details

1015 County Hwy A, Albion, WI 53534

1/8" = 1'-0"1 Roof Framing Plan

1/2" = 1'-0"2 Framing at Roof Openings

1 1/2" = 1'-0"3 Masonry Control Joint

LINTEL SCHEDULE
MARK TYPE PLATE SIZE REINFORCING AND END BEARING

L-1 2L3-1/2X3-1/2X1/4 7" X 1/4" 8"; GROUT SOLID THREE COURSES

3" = 1'-0"5 OH Door Threshold



1 2 3 4 5

A

B

D

C

1 1/4"øLP

4"YCO

4"FCO4"FCO4"FCO

CB1 CB1 CB1

2000 GALLON 
HOLDING TANK

2"øV

UP TO 2"VTR

NEW PROPANE TANK 

TANK TO BE SIZED FOR 11 
IN.W.C, 0.5 IN.W.C PRESSURE 
DROP, AND 400,000 BTU 

FUTURE TOILET ROOM

1 2 3 4 5

A

B

D

C

CB1 CB1 CB1

4"FCO 4"FCO 4"FCO

4"YCO

2"øV

4"øSAN(4)
4"øSAN(8) 4"øSAN(12)

2000 GALLON 
HOLDING TANKPROCESS 

SANITARY IE@-4'-0"

STUB 4" SAN 
FOR FUTURE

4"øSAN

FUTURE BUILDING 
SANITARY IE@-4'-0"

PROPANE SERVICE PROVIDER TO 
PIPE PROPANE TO BUILDING WITH 
REGULATOR AND SHUTOFF

PROVIDE 4" SLEEVE FOR 
FUTURE CW IE@-6'-0"

FUTURE TOILET ROOM

PLUMBING SYMBOLS AND ABBREVIATIONS

CW COLD DOMESTIC WATER

HOT DOMESTIC SUPPLY

RISER DOWN

RISER UP

HW

VENT

SHUTOFF VALVE

CHECK VALVE

P-TRAP

HWC HOT DOMESTIC RETURN

SANITARY PIPESAN

ST STORM PIPE

RPZBP
REDUCED PRESSURE ZONE
BACKFLOW PREVENTER

BALANCING VALVE

CWW CLEARWATER WASTE

CLEARWATER VENTCWV

CHW COLD HARD WATER

FLOOR CLEAN OUTFCO

WALL CLEAN OUTWCO

FILTERED COLD WATERCWF

WATER METERM

VENT THROUGH ROOFVTR

CONNECTION TO EXISTING

V

NATURAL GASNG

NPCW NON-POTABLE COLD WATER

NON-POTABLE HOT WATERNPHW

3" XSAN (21)
1 2 3 4

1 - PIPE SIZE

2 - MODIFIER (E.G. X-EXISTING, F-FILTERED, S-SOFT)

3 - SYSTEM TYPE (E.G. SAN - SANITARY,
CW - COLD WATER, ETC.)

4 - QUANTITY OF FLOW,
SAN - DFU (DRAINAGE FIXTURE UNITS)
CW, HW - WSFU (WATER SERVICE FIXTURE UNITS)
STORM - GPM (GALLONS PER MINUTE)
GAS - CFH (CUBIC FEET PER HOUR)

PIPE TAG NOMENCLATURE:

PLAN NORTH

SCALE: As indicated

P100
Plumbing Plans
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SCALE: 1/8" = 1'-0"P100

1 Above Ground Plumbing Plan

SCALE: 1/8" = 1'-0"P100

2 Underground Plumbing Plan



1 2 3 4 5

A

B

D

C

42"x 38"
L-1

3500

BOTTOM OF LOUVER AT 9'4"

6"øEA

UH-1

BOTTOM OF UNIT HEATER AT 11'3"

T UH-1

NO2
CO

NO2
CO

8"x8"EA

SEF-1

42"x38" CONTROL DAMPER 
LINKED WITH CO/NO2 SENSORS

8"x 8"
EG1

240

DUCT DROP TO 12" AFF

DUCT DROP TO 12" AFF

26"x 16"
EG1

3260

SEF-226"x16"EA 16"x16"EA

EWH-1

RESTROOM TO BE ADDED IN FUTURE
FAN AT 12'2" AFF

FAN AT 13'3" AFF

GENERAL NOTES

1. ALL DUCTWORK IS DIAGRAMMATIC AND COORDINATED TO THE
BEST AVAILABLE INFORMATION. CONTRACTOR SHALL VERIFY 
STRUCTURE AND LOCATION OF OTHER TRADES PRIOR TO 
FABRICATION.

2. LIMIT FLEX RUNS TO A MAXIMUM OF 5'-0" AND ROUTE AS STRAIGHT
AS POSSIBLE.

3. INSTALL ALL EQUIPMENT PER LOCAL AND STATE CODES AND PER
MANUFACTURERS RECOMMENDATIONS.

4. SYSTEM SHALL BE BALANCED BY THE INSTALLING CONTRACTOR.
BALANCE AIR FLOWS FOR GRILLES AND EQUIPMENT TO +/- 10% OF
SCHEDULED AIRFLOWS. INCLUDE SYSTEM MANUFACTURER, 
MODEL, SERIAL NUMBER, RPM, HORSEPOWER, VOLTAGE, 
AMPERAGE, ETC. IN REPORTS. SUBMIT THE BALANCING REPORTS 
TO THE DESIGN PROFESSIONAL BEFORE A COMPLIANCE 
STATEMENT CAN BE SUBMITTED.

5. GAS PIPING SHALL BE SCHEDULE 40 BLACK IRON. PIPE 2" AND
SMALLER SHALL HAVE THREADED PIPE CONNECTIONS AND 
FITTINGS. PIPE 2-1/2" AND LARGER SHALL HAVE WELDED 
CONNECTIONS AND FITTINGS. PROVIDE GAS REGULATOR AS 
NECESSARY. 

6. OUTSIDE AIR INTAKES SHALL BE A MINIMUM OF 10'-0" FROM ANY
BUILDING EXHAUST, FLUES, PLUMBING VENTS AND LOT LINE.

7. LOW VOLTAGE WIRING SHALL BE BY HVAC CONTRACTOR.

8. COORDINATE DIFFUSER LAYOUT WITH LIGHTING LAYOUT.

9. CONTRACTORS NEED PRIOR APPROVAL FOR QUOTING ALTERNATE
EQUIPMENT. ALTERNATE EQUIPMENT MAY REQUIRE OPTION
ACCESSORIES TO MATCH BASE BID EQUIPMENT. CONTRACTORS
ARERESPONSIBLE FOR FURNISHING ALL SUCH ITEMS.

10. DUCT SIZES LISTED ON PLANS ARE THE REQUIRED CLEAR INSIDE
DIMENSIONS.

11. THE CONTRACTOR SHALL PROVIDE THE OWNER WITH WRITTEN
INSTRUCTIONS FOR THE OPERATION AND MAINTENANCE OF THE
SYSTEM AND EQUIPMENT.

12. THERMOSTAT LOCATIONS SHALL BE REVIEWED BY OWNER. TENANT
AND CONTRACTOR BEFORE INSTALLATION. CONTROLS SHALL BE 
LOCATED 48" ABOVE FINISHED FLOOR.

13. PROVIDE RETURN AIR DUCT SMOKE DETECTOR FOR SYSTEMS
OVER 2000 CFM PER IBC 907.11 &IMC 606. DUCT SMOKE 
DETECTORS SHALL BE CONNECTED TO THE BUILDING'S FIRE 
CONTROL PANEL AND SHALL INITIATE A VISIBLE AND AUDIBLE 
SUPERVISORY SIGNAL UPON ACTIVATION. SMOKE DETECTION 
SYSTEM SHALL SHUT DOWN THE AIR DISTRIBUTION SYSTEM UPON 
ACTIVATION.

14. UNITS SHALL BE SUSPENDED WITH NON-COMBUSTIBLE HANGERS.

HVAC SYMBOLS AND ABBREVIATIONS

12X10 12"WIDE X 10"DEEP RECT DUCT

12ø 12"ROUND DUCT

RECT ELBOW

RECT ELBOW WITH TURNING VANES

RECT ELBOW UP OR DOWN

T THERMOSTAT

S SENSOR

CO CO SENSOR

NO2 NO2 SENSOR

CO2 CO2 SENSOR

CP CONTROL PANEL

$ WALL SWITCH

SD SMOKE DETECTOR

TC TIMECLOCK

VD VOLUME DAMPER

MOTORIZED DAMPER

SUPPLY

RETURN

ROUND ELBOW

RECTANGULAR RADIUS ELBOW

FLEX DUCT

ROUND TAP

12X10AL 12X10 ALUMINUN DUCT

12X10SS 12X10 STAINLESS STEEL DUCT

12X10BI 12X10 BLACK IRON DUCT

CONNECTION TO EXISTING

HHWS HEATING HOT WATER SUPPLY

HHWR HEATING HOT WATER RETURN

F/S FIRE SMOKE DAMPER

F FIRE DAMPER

S SMOKE DAMPER

RADIATION DAMPER

RVD REMOTE OPERATED VOLUME DAMPER

MOD MOTOR OPERATED DAMPER

SA SUPPLY AIR

RA RETURN AIR

EA EXHAUST AIR 

RE RELIEF AIR

OA OUTSIDE AIR

LINED DUCT

RD

12/10 12"WIDE X 10"DEEP OVAL DUCT

BALANCING DAMPER

ROUND TAKEOFF WITH BALANCING DAMPER

DUCT CONSTRUCTION AND INSULATION SCHEDULE

SYSTEM TYPE LOCATION MATERIAL
SMACNA 

PRESSURE CLASS

INSULATION

TYPE MIN R-VALUE THICKNESS
NOTES

EXHAUST NONE --

SMACNA SEAL 

CLASS

ALL GALVANIZED 2" NA NAB

OUTSIDE AIR DUCT FLEXIBLE FIBERGLASS 2" --ALL GALVANIZED 2" 6B

SPAN TOP OF 
JOISTS WITH UNI-

STRUT OR 
SUPPORT FROM 

BEAM CLAMP

GAS FIRED 
UNIT 

HEATER

4"DIRT LEG

GAS PRESSURE 
REGULATOR WITH UNIONS 

SHUTOFF VALVE

TRANSITION TO B-VENT 

1-5/8"UNI-STRUT
SUPPORTING UNIT 

HEATER (MANUFACTURER 
TOP MOUNT BRACKET 

ALSO ACCEPTABLE) 

3/8" THREADED 
ROD

SIDEWALL VENT CAP

B-VENT

NOTES:
1. PROVIDE DISCONNECT
2. PROVIDE GRAVITY BACKDRAFT DAMPER
3. PROVIDE SPEED CONTROL ON FAN

NOTES:
1. PROVIDE THERMOSTAT IN LOCATION SHOWN
2. MOUNT UNIT WITH NON-COMBUSTABLE HANGERS
3. PROVIDE STAINLESS STEEL HEAT EXCHANGER

NOTES:
1. PROVIDE DISCONNECT
2. INTEGRAL THERMOSTAT

NOTES:
1. GRILLE TO BE EXTRUDED METAL MESH AT BOTTOM OF DUCT

HVAC CONTROLS

Exhaust Fans
A. Storage minimum (SEF-1) – Exhaust fan to operate continuously
B. Storage alarm (SEF-2) – Exhaust fan to be interlocked with gas detection system

for operation. Control damper on louver should also open on alarm conditions.

Unit Heater (UH-1)
A. Unit heater to be controlled by programmable thermostat in location shown on

plans

Electric Heater (EWH-1)
A. Eelctric wall heater to be controlled by integral thermostat

Gas Detection System
A. CO/NO2 detection system shall have 3 detections levels

1. Normal operating condition
2. Alarm condition 1 shall energize exhaust fans interlocked with the system
3. Alarm condition 2 shall continue exhausting the garage and an audible alarm

shall sound from the detector.
B. Any sensor located in the garage shall be interlocked with all exhaust fans in that

garage.

PLAN NORTH

SCALE: As indicated

M100
HVAC Plans
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SCALE: 1/8" = 1'-0"M100

1 HVAC Plans

SIDEWALL EXHAUST FAN SCHEDULE

Mark SERVES AIRFLOW ESP

MOTOR ELECTRICAL

SONES Model MFG WEIGHT NOTESHP BHP RPM V Phase HZ

SEF-1 PARKING MIN 240 CFM 0.25 in-wg 0.02 hp 0.03 hp 1725 115 V 1 60 Hz 4 CUE-070-D Greenheck 25.00 lb 1,2,3

SEF-2 PARKING ALARM 3260 CFM 0.25 in-wg 0.75 hp 0.72 hp 1725 230 V 1 60 Hz 16 CUBE-161-7 Greenheck 77.20 lb 1,2

GRILLES REGISTERS AND DIFFUSERS SCHEDULE
TAG TYPE MOUNT AIR FLOW CFM NECK SIZE FACE SIZE MODEL MFG NOTES

EG1 Exhaust Air DUCT AS SHOWN EXPANDED METAL NA 1

MECH EQ STARTERS & DISCONNECTS

TAG SERVES

DISCONNECTS STARTERS

NOTESFURNISHED BY INSTALLED BY LOCATION TYPE FURNISHED BY INSTALLED BY LOCATION TYPE

EWH-1 SUPPORT HVAC HVAC ON UNIT NEMA 1 HVAC HVAC ON UNIT INTEGRAL TSTAT

SEF-1 PARKING MIN HVAC HVAC ON UNIT NEMA 1 ELECTRICAL ELECTRICAL SEE ELECTRICAL PLANS STARTER WITH 24V RELAT

SEF-2 PARKING ALARM HVAC HVAC ON UNIT NEMA 1 ELECTRICAL ELECTRICAL SEE ELECTRICAL PLANS STARTER WITH 24V RELAY

UH-1 PARKING ELECTRICAL ELECTRICAL NEAR UNIT NEMA 1 HVAC HVAC ON UNIT CONTROL BOARD

UNIT HEATER SCHEDULE
TAG SPACE AIRFLOW TYPE BTU IN BTU OUT FAN HP V ø HZ AMPS MOCP MODEL MFG WEIGHT NOTES

UH-1 SOUTH WAREHOUSE 5123 CFM GAS 400000 Btu 332000 Btu 0.5 hp 115 V 1 60 Hz 11 A 20 A UDAP 400 REZNOR 360.00 lb 1,2,3

SCALE: NO SCALEM100

2 GAS FIRED UNIT HEATER

ELECTRIC WALL HEATER SCHEDULE

TAG SERVES AIRFLOW BTU/HR

ELECTRICAL INFORMATION

MODEL MFG NOTESW V PH HZ Amps

EWH-1 SUPPORT 100 CFM 13648.6 Btu/h 4000 W 240 V 1 60 Hz 17 A AWH4404 QMARK 1,2
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	PART 1 GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Summary
	2. Summary of the Work
	3. Contractor Use of Premises
	4. Applications for Payment
	5. Change Procedures
	6. Alternates
	7. Lump Sum Allowances for Work
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	10. Conferences
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	1.2 SUMMARY OF THE WORK
	A. Project Description:  Perform the Work as specified and detailed in Construction Documents package. Contractor to provide construction services for a pre-engineered metal building, site grading and associated stormwater controls  .…
	B. Permits:  Prior to commencement of the Work, Contractor to secure any and all necessary permits for completion of the Work and facility occupancy.  Provide Public Works Project Manager with copies of all permits.
	C. Diggers Hotline:
	1. It is General Contractor’s responsibility to contact Diggers Hotline to have all utility locations marked prior to excavation and planning excavation so as not to delay the Work.
	2. Diggers Hotline shall also be used to obtain information on safe working clearances from overhead lines.
	3. Completely comply with all requirements of each affected utility company.
	4. It is General Contractor’s responsibility to contact & hire private utility locating services if necessary.


	1.3 CONTRACTOR USE OF PREMISES
	A. Limit use of premises to allow work by Contractors or Subcontractors and access by Owner.
	B. Coordinate utility outages and shutdowns with Owner.

	1.4 APPLICATIONS FOR PAYMENT
	A. Submit one (1) original copies with “wet” signatures of each application on AIA G702™ and G703™ forms or approved contractors invoice form.
	B. Content and Format:  Utilize Schedule of Values for listing items in Application for Payment.
	C. Payment Period:  Monthly.
	D. Submit Applications for Payment to Public Works Project Manager for approval & processing for payment.

	1.5 CHANGE PROCEDURES
	A. Contractor's costs for Products, delivery, installation, labor, insurance, payroll, taxes, bonding, equipment rental, overhead and profit will be included in Change Orders authorizing expenditure of funds from contingency allowance.

	1.6 ALTERNATES
	A. Alternates quoted on Bid Form shall be reviewed and accepted or rejected at Owner's option.
	B. Coordinate related work and modify surrounding work as required.
	C. Schedule of Alternates:  there are no alternates proposed for this project.

	1.7 LUMP SUM ALLOWANCES FOR WORK
	A. Not Applicable.

	1.8 COORDINATION
	A. Coordinate scheduling, submittals, and work of various sections of Specifications to assure efficient and orderly sequence of installation of interdependent construction elements.
	B. Verify utility requirement characteristics of operating equipment are compatible with building utilities.
	C. Coordinate space requirements and installation of mechanical and electrical work that are indicated diagrammatically on Drawings.
	D. Refer to Drawings for recommended work sequence and duration.
	E. Contractor shall provide Public Works Project Manager with work plan that ensures the Work will be completed within required time of completion.
	F.  Public Works Project Manager may choose to photograph or videotape site or workers as the Work progresses.

	1.9 CUTTING AND PATCHING
	A. Employ skilled and experienced installer to perform cutting and patching new work; restore work with new Products.
	B. Submit written request in advance of cutting or altering structural or building enclosure elements.
	C. Fit work tight to adjacent elements. Maintain integrity of wall, ceiling, or floor construction; completely seal voids.
	D. Refinish surfaces to match adjacent finishes.

	1.10 CONFERENCES
	A. Project shall have pre-bid conference; see Instructions to Bidders.
	B. Owner will schedule preconstruction conference after Award of Contract for all affected parties.
	C. Contractor shall submit Construction Schedule at pre-construction meeting.
	D. When required in individual Specification section, convene pre-installation conference at project site prior to commencing work of Section.

	1.11 PROGRESS MEETINGS
	A. Schedule and administer meetings throughout progress of the Work at minimum of one (1) per week, at time to be determined with Public Works Project Manager.
	B. Preside at meetings, record minutes, and distribute copies within two (2) business days to those affected by decisions made.
	C. Attendance at progress meetings by General Contractor, subcontractors, or their authorized representative, is mandatory.
	D. Contractors shall give verbal reports of progress on the Work, discuss schedule for upcoming period and present all conflicts, discrepancies or other difficulties for resolution.
	E. Day & time of progress meetings to be determined at pre-construction meeting.

	1.12 JOB SITE ADMINISTRATION
	A. Contractor shall have project superintendent on site minimum of four (4) hours per day during progress of the Work.
	B. Contractor shall not change their project superintendent or project manager for duration of the Work without written permission of Public Works Project Manager.

	1.13 SUBMITTAL PROCEDURES
	A. Submittal form to identify Project, Contractor, Subcontractor or supplier; and pertinent Construction Documents references.
	B. Apply Contractor's stamp, signed or initialed, certifying that review, verification of Products required, field dimensions, adjacent construction work, and coordination of information is in accordance with requirements of the Work and Construction ...
	C. Identify variations from Construction Documents and Product or system limitations that may be detrimental to successful performance of completing the Work.
	D. Revise and resubmit submittals as required; identify all changes made since previous submittal.

	1.14 PROPOSED PRODUCTS LIST
	A. Within fifteen (15) business days after date of Award of Contract, submit complete list of major Products proposed for use, with name of manufacturer, trade name, and model number of each Product.

	1.15 SHOP DRAWINGS
	A. Submit number of copies that Contractor requires, plus three (3) copies that shall be retained by Public Works Project Manager.

	1.16 PRODUCT DATA
	A. Submit number of copies that Contractor requires, plus two (2) copies that shall be retained by Public Works Project Manager.
	B. Mark each copy to identify applicable products, models, options, and other data. Supplement manufacturer's standard data to provide information unique to this Project.

	1.17 SAMPLES
	A. Submit samples to illustrate functional and aesthetic characteristics of Product.
	B. Submit samples of finishes from full range of manufacturers' standard colors, textures, and patterns for Public Works Project Manager's selection.

	1.18 MANUFACTURERS' INSTRUCTIONS
	A. When specified in individual Specification sections, submit manufacturers' printed instructions for delivery, storage, assembly, installation, start-up, adjusting, and finishing, in quantities specified for Product Data.

	1.19 MANUFACTURERS' CERTIFICATES
	A. When specified in individual Specification sections, submit manufacturers' certificate to Public Works Project Manager for review, in quantities specified for Product Data.
	B. Indicate material or Product conforms to or exceeds specified requirements. Submit supporting reference data, affidavits, and certifications as appropriate.

	1.20 QUALITY ASSURANCE / QUALITY CONTROL OF INSTALLATION
	A. Monitor quality control over suppliers, manufacturers, Products, services, site conditions, and workmanship, to produce work of specified quality.
	B. Comply fully with manufacturers' instructions.
	C. Comply with specified standards as minimum quality for the Work except when more stringent tolerances, codes, or specified requirements indicate higher standards or more precise workmanship.

	1.21 REFERENCES
	A. Conform to reference standard by date of issue current as of date for receiving bids.
	B. Should specified reference standard conflict with Construction Documents, request clarification from Public Works Project Manager before proceeding.

	1.22 INTERIOR ENCLOSURES
	A. Provide temporary partitions as required to separate work areas from Owner occupied areas, to prevent distribution of dust and moisture into Owner occupied areas, and to prevent damage to existing materials and equipment.

	1.23 PROTECTION OF INSTALLED WORK
	A. Protect installed work and provide special protection where specified in individual Specification sections.

	1.24 PARKING
	A. Arrange for temporary parking areas to accommodate construction personnel.  Parking shall be available at the Work site,
	B. All contractors and their employees shall cooperate with General Contractor and others in parking of vehicles to avoid interference with normal operations and construction activities.
	C. Do not obstruct existing service drives and parking lots with equipment, materials and / or vehicles.  Keep accessible for Owner’s use at all times.

	1.25 STAGING AREAS
	A. Coordinate staging areas with Public Works Project Manager prior to starting the Work.
	B. On-site space for use as staging areas and storage of materials is limited and will be apportioned among various Contractors as their needs dictate with due regard for storage requirements of each Contractor.  Each Contractor shall be responsible f...

	1.26 OCCUPANCY DURING CONSTRUCTION AND CONDUCT OF WORK
	A. Smoking is prohibited on Dane County property.
	B. Owner reserves right at any time to dismiss from premises any Contractor or construction personnel that do not uphold requirements of this Section.
	C. Owner shall not be held liable for any lost time, wages, or impacts to construction schedule by any Contractor or construction personnel dismissed for failure to uphold requirements of this Section.
	D. Contractor shall, at all times, provide approved, safe walkways and facility entrances for use by Owner..
	E. Contractor shall provide adequate protection for all parts of facility, its contents and occupants wherever the Work under this Contract is to be performed.
	F. Each Contractor shall arrange with Owner to make necessary alterations, do new work, make connections to all utilities, etc., and at such times as will not cause interruption of utility services to facility.  Contractor doing this work shall protec...
	G. New work in extension of existing work shall correspond in all respects with that to which it connects or similar existing work unless otherwise indicated or specified.
	1. Existing work shall be cut, altered, removed or replaced as necessary for performance of Contract obligations.
	2. Work remaining in place, damaged or defaced by reason of work done under this Contract shall be restored equal to its condition at time of Award of Contract.
	3. If removal of work exposes discolored or unfinished surfaces or work out of alignment, such surfaces shall be refinished or materials replaced as necessary to make continuous work uniform and harmonious.

	H. Contractor is responsible for providing & maintaining temporary toilet facilities.

	1.27 PROTECTION
	A. Contractor shall protect from damage / injury all trees, shrubs, hedges, plantings, grass, mechanical, electrical & plumbing equipment, walks and driveways and pay for any damage to same resulting from insufficient or improper protection.
	B. Contractor shall provide and maintain barricades & signage to prohibit public access to construction site.
	C. Contractor shall provide and maintain guard lights at all barricades, railings, obstructions in streets, roads or sidewalks and at all trenches adjacent to public walks or roads.

	1.28 PROGRESS CLEANING
	A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in clean and orderly condition.

	1.29 PRODUCTS
	A. Products:  Means new material, machinery, components, equipment, fixtures, and systems forming the Work, but does not include machinery and equipment used for preparation, fabrication, conveying and erection of the Work. Products may also include e...
	B. Do not use materials and equipment removed from existing premises, except as specifically identified or allowed by Construction Documents.

	1.30 TRANSPORTATION, HANDLING, STORAGE AND PROTECTION
	A. Transport, handle, store and protect Products in accordance with manufacturer's instructions.

	1.31 PRODUCT OPTIONS
	A. Where definite material is specified, it is not intentional to discriminate against "equal" product made by another manufacturer. Intention is to set definite standard of material quality. Should bidder choose to bid materials other than those spec...
	B. Products and materials that are not specified, but have been approved for use by Public Works Project Manager shall be identified in addenda to all bidding contractors.
	C. Requests for material or product substitutions submitted after Bid Due Date may be considered. Owner reserves right to approve or reject substitutions based on Specification requirements and intended use.

	1.32 SUBSTITUTIONS
	A.  Public Works Project Manager shall consider requests for Substitutions only within fifteen (15) calendar days after date of Public Works Construction Contract.
	B. Document each request with complete data substantiating compliance of proposed Substitution with Construction Documents.
	C. Submit three (3) copies of requests for Substitution for consideration. Limit each request to one (1) proposed Substitution.
	D. Substitutions shall not change contract price established at Bid Due Date.

	1.33 STARTING SYSTEMS
	A. Provide written notification prior to start-up of each equipment item or system.
	B. Ensure that each piece of equipment or system is ready for operation.
	C. Execute start-up under supervision of responsible persons in accordance with manufacturers' instructions.
	D. Submit written report that equipment or system has been properly installed and is functioning correctly.

	1.34 DEMONSTRATION AND INSTRUCTIONS
	A. Demonstrate operation and maintenance of Products to Owner's personnel prior to date of final inspection.
	B. Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing, maintenance, and shutdown of each item of equipment at agreed-upon times, at designated location.
	C. Owner may choose to photograph or videotape demonstration session; demonstration and demonstrator shall be to level of satisfaction of Owner.

	1.35 CONTRACT CLOSEOUT PROCEDURES
	A. Submit written certification that Construction Documents have been reviewed, the Work has been inspected, and the Work is complete in accordance with Construction Documents and ready for Public Works Project Manager's inspection.
	B. Submit final Application for Payment identifying total adjusted Contract Sum / Price, previous payments, and amount remaining due.

	1.36 FINAL CLEANING
	A. Execute final cleaning prior to final inspection.
	B. Clean interior and exterior surfaces exposed to view.
	C. Remove waste and surplus materials, rubbish, and construction facilities from site.

	1.37 ADJUSTING
	A. Adjust operating Products and equipment to ensure smooth and unhindered operation.

	1.38 OPERATION AND MAINTENANCE MANUAL
	A. Provide two (2) bound, hard-copy operation and maintenance manuals that include all systems, materials, products, equipment, mechanical and electrical equipment and systems supplied and installed in the Work.  Provide electronic version of operatio...

	1.39 SPARE PARTS AND MAINTENANCE MATERIALS
	A. Provide Products, spare parts, maintenance and extra materials in quantities specified in individual Specification Sections.
	B. Deliver to the Work site and place in location as directed.

	1.40 AS-BUILT AND RECORD DRAWINGS AND SPECIFICATIONS
	A. Contractor-produced Drawings and Specifications shall remain property of Contractor whether Project for which they are made is executed or not.  Contractor shall furnish Architect / Engineer with original marked up redlines of Construction Document...
	B.  Architect / Engineer shall update original Construction Documents to include all Addendums & any other changes including those provided by Contractor in As-Built Drawings & Specifications.  These updates are project Record Drawings & Specifications.
	C. Architect / Engineer shall furnish Public Works, Project Manager with Record Drawings as detailed in Professional Services Agreement.


	PART 2 PRODUCTS
	Not Used.

	PART 3 EXECUTION
	Not Used.


	01 74 19-Construction Waste Mgmt RFB319032
	PART 1 GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Summary
	2. Waste Management Goals
	3. Construction and / or Demolition Waste Management
	4. Waste Management Plan
	5. Reuse
	6. Recycling
	7. Materials Sorting and Storage On Site
	8. Lists of Recycling Facilities Processors and Haulers
	9. Waste Management Plan Form

	B. Related Sections:
	1. Section 01 00 00 - General Requirements


	1.2 WASTE MANAGEMENT GOALS
	A. Dane County requires that as many waste materials as possible produced as result of this project be salvaged, reused or recycled in order to minimize impact of construction waste on landfills and to minimize expenditure of energy and cost in fabric...

	1.3 CONSTRUCTION AND / OR DEMOLITION WASTE MANAGEMENT
	A. All construction and demolition waste suitable for recycling may go to Dane County Construction & Demolition Recycling Facility located at 7102 US Hwy 12, Madison, located across from Yahara Hills Golf Course.  This facility can receive mixed loads...
	B. Dane County Landfill, also at 7102 US Hwy 12, Madison, must receive all other waste from this project.  www.countyofdane.com/pwht/recycle/landfill.aspx.

	1.4 WASTE MANAGEMENT PLAN
	A. Contractor shall develop Waste Management Plan (WMP) for this project.  Dane County’s Special Projects & Materials Manager may be contacted with questions.  Outlined in RECYCLING section of this specification are examples of materials that can be r...
	B. Contractor shall complete WMP and include cost of recycling / reuse in Bid.  WMP will be submitted to Public Works Project Manager within fifteen (15) business days of Bid Due date.  Copy of blank WMP form is in this Section.  Submittal shall inclu...
	1. Information on:
	a. Types of waste materials produced as result of work performed on site;
	b. Estimated quantities of waste produced;
	c. Identification of materials with potential to be recycled or reused;
	d. How materials will be recycled or reused;
	e. On-site storage and separation requirements (on site containers);
	f. Transportation methods; and
	g. Destinations.



	1.5 REUSE
	A. Contractors and subcontractors are encouraged to reuse as many waste materials as possible.  Salvage should be investigated for materials not reusable on site.

	1.6 RECYCLING
	A. These materials may be recycled at Dane County Construction & Demolition Recycling Facility:
	1. Wood.
	2. Wood Pallets.
	3. PVC Plastic (pipe, siding, etc.).
	4. Asphalt & Concrete.
	5. Bricks & Masonry.
	6. Vinyl Siding.
	7. Cardboard.
	8. Metal.
	9. Unpainted Gypsum Drywall.
	10. Shingles.

	B. These materials can be recycled elsewhere in Dane County area:
	1. Fluorescent Lamps.
	2. Foam Insulation & Packaging (extruded and expanded).
	3. Carpet Padding.
	4. Barrels & Drums.

	C. All materials must be recycled at WDNR permitted waste processing facilities that adhere to all State Statutes.

	1.7 MATERIALS SORTING AND STORAGE ON SITE
	A. Contractor shall provide separate containers for recyclable materials.  Number of containers will be dependent upon project and site conditions.
	B. Contractor shall provide on-site locations for subcontractors supplied recycling containers to help facilitate recycling.
	C. Mixed loads of recycled materials are allowed only per instructions at www.countyofdane.com/pwht/recycle/CD_Recycle.aspx.

	1.8 LISTS OF RECYCLING FACILITIES PROCESSORS AND HAULERS
	A. Refer to www.countyofdane.com/pwht/recycle/CD_Recycle.aspx for information on Dane County Construction & Demolition Recycling Facility.
	B. Web site www.countyofdane.com/pwht/recycle/categories.aspx lists current information for Dane County Recycling Markets.  Contractors can also contact Allison Rathsack  at 608/266-4990, or local city, village, town recycling staff listed at site www...


	PART 2 PRODUCTS
	PART 3 EXECUTION
	Contractor Name:   
	Address:   
	Phone No.:    Recycling Coordinator:   

	Specs-deleted01-RFB319032
	03 30 00 Albion CAST-IN-PLACE CONCRETE 
	04 20 00 Albion UNIT MASONRY 
	05 50 00 Albion METAL FABRICATIONS 
	SECTION 05 50 00 METAL FABRICATIONS
	PART 1 GENERAL
	PART 2 PRODUCTS
	PART 3 EXECUTION


	06 10 00 Albion ROUGH CARPENTRY
	SECTION 06 10 00 ROUGH CARPENTRY
	PART 2 PRODUCTS
	PART 3 EXECUTION

	07 21 00 Albion INSULATION 
	SECTION 07 21 00 INSULATION

	07 60 00 Albion FLASHING SHEET METAL
	SECTION 07 60 00 FLASHING AND SHEET METAL

	07 92 13 Albion SEALANTS AND CAULKING 
	08 11 00 Albion METAL DOORS AND FRAMES
	SECTION 08 11 00 METAL DOORS AND FRAMES
	PART 2 PRODUCTS
	PART 3 EXECUTION

	08 30 00 Albion SPECIAL DOORS 
	SECTION 08 30 00 SPECIAL DOORS

	08 41 13 Albion ALUMINUM ENTRANCES AND STOREFRONTS 
	SECTION 08 41 13 ALUMINUM ENTRANCES AND STOREFRONTS
	PART 1 GENERAL
	PART 2 PRODUCTS
	PART 3 EXECUTION


	08 71 00 Albion HARDWARE 
	SECTION 08 71 00 HARDWARE

	08 80 00 Albion GLAZING 
	PART 1 GENERAL

	09 91 00 Albion PAINTING 
	SECTION 09 91 00 PAINTING

	13 34 19 Albion METAL BUILDING SYSTEMS
	22 00 00 Verona HVAC Specs 
	22_05_00
	22_05_14
	22_05_29
	22_13_00
	23 05 00
	SECTION 23 05 00
	COMMON WORK RESULTS FOR HVAC
	P A R T  1  �  G E N E R A L
	SCOPE
	PART 1 - GENERAL
	Scope
	PART 2 - PRODUCTS
	Access Panels and Doors
	PART 3 - EXECUTION
	Demolition
	RELATED WORK
	QUALITY ASSURANCE
	Refer to Division 1, General Conditions, Equals and Substitutions.
	CONTINUITY OF EXISTING SERVICES
	PROTECTION OF FINISHED SURFACES
	Refer to Division 1, General Requirements, Protection of Finished Surfaces.
	SLEEVES AND OPENINGS
	Refer to Division 1, General Requirements, Sleeves and Openings.
	SEALING AND FIRESTOPPING
	SUBMITTALS
	Refer to Division 1, General Conditions, Submittals.
	Include wiring diagrams of electrically powered equipment.
	OFF SITE STORAGE
	REQUEST AND CERTIFICATION FOR PAYMENT
	CERTIFICATES AND INSPECTIONS
	Refer also to Division 1,  General Conditions,  Permits, Regulations, Utilities and Taxes.
	OPERATING AND MAINTENANCE INSTRUCTIONS
	Refer to Division 1, General Requirements, Operating and Maintenance Instructions.
	TRAINING OF OWNER PERSONNEL
	RECORD DRAWINGS
	Refer to Division 1, General Requirements, Record Drawings.
	P A R T  2  �  P R O D U C T S
	ACCESS PANELS AND DOORS
	Lay�in Ceilings:
	Concealed Spline Ceilings:
	Plaster Walls and Ceilings:
	IDENTIFICATION
	SNAP-ON PIPE MARKERS:
	ENGRAVED NAME PLATES:
	VALVE TAGS:
	SEALING AND FIRESTOPPING
	FIRE AND/OR SMOKE RATED PENETRATIONS:
	All firestopping systems shall be provided by the same manufacturer.
	NON-RATED PENETRATIONS:
	P A R T  3  �  E X E C U T I O N
	DEMOLITION
	EXCAVATION AND BACKFILL
	CONCRETE WORK
	CUTTING AND PATCHING
	Refer to Division 1, General Requirements,  Cutting and Patching.
	BUILDING ACCESS
	EQUIPMENT ACCESS
	COORDINATION
	IDENTIFICATION
	Where stenciling is not appropriate for equipment identification, engraved name plates may be used.
	Use engraved name plates to identify control equipment.
	LUBRICATION
	SLEEVES
	PIPE SLEEVES:
	Pipe sleeves are not required in interior non-rated drywall, plaster or wood partitions and sleeves are not required in existing poured concrete walls where penetrations are core drilled.
	Pipe sleeves in new poured concrete construction shall be schedule 40 steel pipe (sized to allow insulated pipe to run through sleeve), cast in place.
	DUCT SLEEVES:
	Duct sleeves are not required in non-rated partitions or floors.
	SEALING AND FIRESTOPPING
	FIRE AND/OR SMOKE RATED PENETRATIONS:
	NON-RATED PARTITIONS:
	END OF SECTION

	23 05 13
	OPERATION AND MAINTENANCE DATA

	23 05 29
	23 05 93 
	23 09 14
	23 11 00
	□ Power Plant □ Plumbing □ Sprinkler
	Test Medium: □ Air □ Water □ Other
	Describe Location:


	23 31 00
	23 33 00
	SECTION 23 33 00
	AIR DUCT ACCESSORIES
	P A R T  1  -  G E N E R A L
	SCOPE
	PART 1 - GENERAL
	Related Work
	PART 2 - PRODUCTS
	Manual Volume Dampers
	Manual Volume Dampers
	23 05 29 – Hanger and Supports for HVAC Piping and Equipment
	QUALITY ASSURANCE
	Refer to division 1, General Conditions, Equals and Substitutions
	SHOP DRAWINGS
	Refer to division 1, General Conditions, Submittals.
	Submit manufacturer's color charts where finish color is specified to be selected by the Architect/Engineer.
	P A R T  2  -  P R O D U C T S
	MANUAL VOLUME DAMPERS
	Manufacturers:  Ruskin, Vent Products, Air Balance, or approved equal.
	TURNING VANES
	Manufacturers:  Aero Dyne, Anemostat, Barber-Colman, Hart & Cooley, or approved equal.
	CONTROL DAMPERS
	Control dampers are specified in section 23 09 14.
	SMOKE DETECTORS
	Smoke detectors are furnished and wired by the Electrical Contractor and installed in ductwork by the Mechanical Contractor
	Use insulated, 1-1/2 hour UL 555 listed and labeled access doors in kitchen exhaust ducts.
	FLASHINGS
	Flashing and counterflashing for roof curbs will be provided by others.
	Flashing and curbs for duct and pipe penetrations of roof assemblies to be in accordance with details.
	DUCT FLEXIBLE CONNECTIONS
	Material to be fire retardant, be UL 214 listed, and meet the requirements of NFPA 90A.
	HOODS FOR INTAKE AND EXHAUST
	Use low silhouette type hoods.
	Construct hoods of aluminum.
	Provide bird screen and motor operated damper for each hood.
	LOUVERS
	P A R T  3  -  E X E C U T I O N
	MANUAL VOLUME DAMPERS
	TURNING VANES
	CONTROL DAMPERS
	SMOKE DETECTORS
	ACCESS DOORS
	FLASHINGS
	Flashing for roof curbs, equipment supports or rails located on roof, will be installed by others.
	DUCT FLEXIBLE CONNECTIONS
	HOODS FOR INTAKE AND EXHAUST
	LOUVERS
	END OF SECTION

	23 34 00
	23 54 00
	QUALITY ASSURANCE
	WARRANTY


	26 00 00 Albion RFB #319032 Electrical Spec
	26 05 00
	SECTION 26 05 00 ELECTRICAL PROVISIONS
	1.1 SECTION INCLUDES
	1.2 RELATED SECTIONS
	1.3 REFERENCES
	1.4 REGULATORY REQUIREMENTS
	1.5 WORK INCLUDED
	1.6 QUALITY ASSURANCE AND WARRANTY
	1.7 SUBMITTALS
	1.8 DELIVERY, STORAGE, AND HANDLING
	1.9 PROJECT CONDITIONS
	1.10 ALTERNATIVES
	2.1 MATERIALS
	3.1 SURFACE CONDITIONS
	3.2 PREPARATION
	3.3 INSTALLATION
	3.4 FIELD QUALITY CONTROL
	3.5 CLEANING
	3.6 EQUIPMENT START-UP AND TESTING
	END OF SECTION

	26 05 19
	SECTION 26 05 19  LOW-VOLTAGE ELECTRICAL POWER CONDUCTORS AND CABLES
	1.1 SECTION INCLUDES
	1.2 RELATED SECTIONS
	1.3 REFERENCES
	1.4 SUBMITTALS
	1.5 QUALIFICATIONS
	1.6 REGULATORY REQUIREMENTS
	1.8 COORDINATION
	2.1 MANUFACTURERS - BUILDING WIRE
	2.2 BUILDING WIRE
	2.3 MANUFACTURERS – BUILDING MC CABLE
	2.4 BUILDING CABLE: MC
	2.5 WIRING CONNECTORS
	3.1 EXAMINATION
	3.2 PREPARATION
	3.3 WIRING METHODS
	3.4 INSTALLATION
	3.5 INTERFACE WITH OTHER PRODUCTS
	3.6 FIELD QUALITY CONTROL
	END OF SECTION

	26 05 26
	SECTION 26 05 26 GROUNDING AND BONDING FOR ELECTRICAL SYSTEMS
	1.1 SECTION INCLUDES
	1.2 REFERENCES
	1.3 GROUNDING ELECTRODE SYSTEM
	1.4 PERFORMANCE REQUIREMENTS
	1.5 PROJECT RECORD DOCUMENTS
	1.6 QUALIFICATIONS
	1.7 REGULATORY REQUIREMENTS
	2.1 ROD ELECTRODE
	2.2 MECHANICAL CONNECTORS
	2.3 EXOTHERMIC CONNECTIONS
	2.4 WIRE
	3.1 EXAMINATION
	3.2 INSTALLATION
	3.3 FIELD QUALITY CONTROL
	END OF SECTION

	26 05 29
	SECTION 26 05 29 HANGERS AND SUPPORTS FOR ELECTRICAL SYSTEMS
	1.1 SECTION INCLUDES
	1.2 REFERENCES
	1.3 REGULATORY REQUIREMENTS
	2.1 PRODUCT REQUIREMENTS
	2.2 STEEL CHANNEL
	END OF SECTION

	26 05 33.13
	SECTION 26 05 33.13 CONDUIT FOR ELECTRICAL SYSTEMS
	1.1 SECTION INCLUDES
	1.2 RELATED SECTIONS
	1.3 REFERENCES
	1.4 DESIGN REQUIREMENTS
	1.5 PROJECT RECORD DOCUMENTS
	1.6 REGULATORY REQUIREMENTS
	1.7 DELIVERY, STORAGE, AND HANDLING
	1.8 PROJECT CONDITIONS
	2.1 CONDUIT REQUIREMENTS
	2.2 METAL CONDUIT
	2.3 FLEXIBLE METAL CONDUIT
	2.4 LIQUIDTIGHT FLEXIBLE METAL CONDUIT
	2.5 ELECTRICAL METALLIC TUBING (EMT)
	3.1 INSTALLATION
	3.2 INTERFACE WITH OTHER PRODUCTS
	END OF SECTION

	26 05 33.16
	SECTION 26 05 33.16 BOXES FOR ELECTRICAL SYSTEMS
	1.1 SECTION INCLUDES
	1.2 RELATED SECTIONS
	1.3 REFERENCES
	1.4 SUBMITTALS
	1.5 REGULATORY REQUIREMENTS
	2.1 OUTLET BOXES
	2.2 FLOOR BOXES
	2.3 PULL AND JUNCTION BOXES
	3.1 EXAMINATION
	3.2 INSTALLATION
	3.3 INTERFACE WITH OTHER PRODUCTS
	3.4 ADJUSTING
	3.5 CLEANING
	END OF SECTION

	26 05 53
	SECTION 26 05 53 IDENTIFICATION FOR ELECTRICAL SYSTEMS
	1.1 SECTION INCLUDES
	1.2 RELATED SECTIONS
	1.3 REFERENCES
	1.4 SUBMITTALS
	1.5 REGULATORY REQUIREMENTS
	2.1 NAMEPLATES AND LABELS
	2.2 WIRE MARKERS
	2.3 UNDERGROUND WARNING TAPE
	3.1 PREPARATION
	3.2 APPLICATION
	END OF SECTION

	26 05 83
	SECTION 26 05 83 WIRING CONNECTIONS
	1.1 SECTION INCLUDES
	1.2 RELATED SECTIONS
	1.3 REFERENCES
	1.4 REGULATORY REQUIREMENTS
	1.5 COORDINATION
	3.1 EXAMINATION
	3.2 ELECTRICAL CONNECTIONS
	END OF SECTION

	26 09 16
	SECTION 26 09 16 ELECTRIC CONTROLS AND RELAYS
	1.1 SECTION INCLUDES
	1.2 RELATED SECTIONS
	1.3 REFERENCES
	1.4 SUBMITTALS
	1.5 REGULATORY REQUIREMENTS
	2.1 CONTROL SWITCHES AND STATIONS
	A. Manufacturers:
	2.2 MAGNETIC CONTROL RELAYS
	END OF SECTION

	26 21 16
	SECTION 26 21 16  LOW-VOLTAGE UNDERGROUND ELECTRICAL SERVICE ENTRANCE
	1.1 SECTION INCLUDES
	1.2 RELATED SECTIONS
	1.3 REFERENCES
	1.4 SYSTEM DESCRIPTION
	1.5 SUBMITTALS FOR REVIEW
	1.6 SUBMITTALS FOR INFORMATION
	1.7 QUALITY ASSURANCE
	1.8 REGULATORY REQUIREMENTS
	1.9 PRE-INSTALLATION MEETING
	1.10 FIELD MEASUREMENTS
	2.1 METERING
	2.3 PREPARATION
	2.4 INSTALLATION
	END OF SECTION

	26 24 16
	SECTION 26 24 16 PANELBOARDS
	1.1 SECTION INCLUDES
	1.2 RELATED SECTIONS
	1.3 REFERENCES
	1.4 SUBMITTALS
	1.5 PROJECT RECORD DOCUMENTS
	1.6 OPERATION AND MAINTENANCE DATA
	1.7 QUALITY ASSURANCE
	1.8 QUALIFICATIONS
	1.9 REGULATORY REQUIREMENTS
	1.10 FIELD MEASUREMENTS
	1.11 MAINTENANCE MATERIALS
	1.12 EXTRA MATERIALS
	2.1 MANUFACTURERS
	2.2 DISTRIBUTION PANELBOARDS
	2.3 BRANCH CIRCUIT PANELBOARDS
	2.4 LOAD CENTERS
	3.1 INSTALLATION
	3.2 FIELD QUALITY CONTROL

	26 27 26
	SECTION 26 27 26 WIRING DEVICES
	1.1 SECTION INCLUDES
	1.2 RELATED SECTIONS
	1.3 REFERENCES
	1.4 SUBMITTALS FOR REVIEW
	1.5 QUALIFICATIONS
	1.6 REGULATORY REQUIREMENTS
	2.1 WALL SWITCHES
	2.2 INCANDESCENT WALL DIMMERS
	2.3 RECEPTACLES
	2.4 WALL PLATES
	3.1 EXAMINATION
	3.2 PREPARATION
	3.3 INSTALLATION
	3.4 INTERFACE WITH OTHER PRODUCTS
	3.5 FIELD QUALITY CONTROL
	3.6 ADJUSTING
	3.7 CLEANING
	END OF SECTION

	26 28 13
	SECTION 26 28 13 FUSES
	1.1 SECTION INCLUDES
	1.2 RELATED SECTIONS
	1.3 REFERENCES
	1.4 REGULATORY REQUIREMENTS
	2.1 MANUFACTURERS
	2.2 FUSE REQUIREMENTS
	END OF SECTION

	26 28 16.16
	SECTION 26 28 16.16 ENCLOSED SWITCHES
	1.1 SECTION INCLUDES
	1.2 REFERENCES
	1.3 SUBMITTALS
	1.4 QUALITY ASSURANCE
	1.5 QUALIFICATIONS
	1.6 REGULATORY REQUIREMENTS
	1.7 EXTRA MATERIALS
	2.1 MANUFACTURERS
	2.2 ENCLOSED SWITCHES
	2.3 FUSES
	END OF SECTION

	26 29 13
	SECTION 26 29 13 ENCLOSED CONTROLLERS
	1.1 SECTION INCLUDES
	1.2 RELATED SECTIONS
	1.3 REFERENCES
	1.4 SUBMITTALS
	1.5 QUALITY ASSURANCE
	1.6 QUALIFICATIONS
	1.7 REGULATORY REQUIREMENTS
	2.1 MANUFACTURERS
	2.2 MANUAL CONTROLLERS
	2.3 AUTOMATIC CONTROLLERS
	2.4 PRODUCT OPTIONS AND FEATURES
	2.5 DISCONNECTS
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