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SECTION 01 11 16
INVITATION TO BID

LEGAL NOTICE

Dane County Dept. of Public Works, Hwy & Transp., 1919 Alliant Energy Center Way, Madison,
W1 53713, will receive sealed Bids until:

2:00 P.M., TUESDAY, JUNE 16, 2020
RFEB NO. 318005
JOB CENTER ROOF ACCESS IMPROVEMENTS
DANE COUNTY JOB CENTER
1819 ABERG AVENUE, MADISON, WI

Dane County is inviting Bids for construction services for installation of a new roof hatch and

ships ladder for roof access at the Dane County Job Center. Installation is located inside of an
existing garage bay. Only firms with capabilities, experience & expertise with similar projects
should obtain this Request for Bids (RFB) document & submit Bids.

RFB document may be obtained after 2:00 p.m. on May 7, 2020 by downloading it from bids-
pwht.countyofdane.com. Please call Eric Urtes, AIA, Project Mgr., at 608/266-4798, or
urtes.eric@countyofdane.com, for any questions or additional information.

A pre-bid facility tour will be held May 28, 2020 at 10:00 a.m. at the Dane County Job Center,
starting in the garage on the eastern side of the building. Bidders are strongly encouraged to
attend this tour.

PUBLISH: MAY 5 & MAY 12, 2020 - WISCONSIN STATE JOURNAL
MAY 6 & MAY 13, 2020 - THE DAILY REPORTER

END OF SECTION
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1. GENERAL

A. Before submitting Bid, bidder shall thoroughly examine all Construction Documents.
Successful Bidder shall be required to provide all the Work that is shown on Drawings, set
forth in Specifications, or reasonably implied as necessary to complete Contract for this
project.

B. Bidder shall visit site to become acquainted with adjacent areas, means of approach to site,
conditions of actual site and facilities for delivering, storing, placing, and handling of
materials and equipment.

C. Pre-bid meeting is scheduled on May 28, 2020 at 10:00 a.m. at the Dane County Job Center,
1819 Aberg Avenue, Madison, starting in the garage on the eastern side of the building.
Attendance by all bidders is optional, however bidders and subcontractors are strongly
encouraged to attend.

D. Failure to visit site or failure to examine any and all Construction Documents will in no way
relieve successful Bidder from necessity of furnishing any necessary materials or equipment,
or performing any work, that may be required to complete the Work in accordance with
Drawings and Specifications. Neglect of above requirements will not be accepted as reason
for delay in the Work or additional compensation.

2. DRAWINGS AND SPECIFICATIONS

A. Drawings and Specifications that form part of this Contract, as stated in Article 1 of General
Conditions of Contact, are enumerated in Document Index of these Construction Documents.
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B. Complete sets of Drawings and Specifications for all trades will be available to all Bidders,
irrespective of category of work to be bid on, in order that all Bidders may be familiar with
work of other trades as they affect their bid.

3. INTERPRETATION

A. No verbal explanation or instructions will be given in regard to meaning of Drawings or
Specifications before Bid Due Date. Bidders shall bring inadequacies, omissions or conflicts
to Owner or Architect / Engineer’s attention at least ten (10) calendar days before Bid Due
Date. Prompt clarification will be available to all bidders by Addendum.

B. Failure to so request clarification or interpretation of Drawings and Specifications will not
relieve successful Bidder of responsibility. Signing of Contract will be considered as
implicitly denoting that Contractor has thorough understanding of scope of the Work and
comprehension of Construction Documents.

C. Owner or Architect / Engineer will not be responsible for verbal instructions.

4. QUALIFICATIONS OF BIDDER (CONTRACTOR AND SUBCONTRACTOR)

A. Before award of Contract can be approved, Owner shall be satisfied that Bidder involved
meets following requirements:

1. Has completed at least one (1) project of at least fifty percent (50%) of size or value of
Division of work being bid and type of work completed is similar to that being bid. If
greater magnitude of experience is deemed necessary, other than size or value of work,
such requirements will be described in appropriate section of Specifications.

2. Maintains permanent place of business.
3. Can be bonded for terms of proposed Contract.
4. Meets all applicable Best VValue Contractor requirements.

5. Has record of satisfactorily completing past projects. Criteria which will be considered in
determining satisfactory completion of projects by bidder will include:

a. Completed contracts in accordance with drawings and specifications.

b. Diligently pursued execution of work and completed contracts according to
established time schedule unless Owner grants extensions.

c. Fulfilled guarantee requirements of construction documents.

d. Is not presently on ineligible list maintained by County’s Department of
Administration for noncompliance with equal employment opportunities and
affirmative action requirements.

e. Authorized to conduct business in Wisconsin. By submitting Bid, bidder warrants
that it has: complied with all necessary requirements to do business in State of
Wisconsin; that persons executing contract on its behalf are authorized to do so; and,
if corporation, that name and address of bidder’s registered agent are as set forth in
Contract. Bidder shall notify Owner immediately, in writing, of any change in its
registered agent, their address, and bidder’s legal status. For partnership, term
“registered agent” shall mean general partner.

B. County’s Public Works Project Manager will make such investigations as are deemed
necessary to determine ability of bidder to perform the Work, and bidder shall furnish to
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5.

A

6.

7.

A

8.

County’s Public Works Project Manager or designee all such information and data for this
purpose as County’s Public Works Project Manager may request. Owner reserves right to
reject Bid if evidence submitted by, or investigation of, bidder fails to satisfy Owner that
bidder is responsible and qualified to carry out obligations of Contract and to complete the
Work contemplated therein.

BID GUARANTEE

Bank certified check, cashier’s check or Bid Bond, payable to County in amount not less than
five percent (5%) of maximum bid, shall accompany each Bid as guarantee that if Bid is
accepted, Bidder will execute and return proposed Contract and Performance and Payment
Bonds within ten (10) business days after being notified of acceptance of Bid. Company
issuing bonds must be licensed to do business in Wisconsin.

Any bid, which is not accompanied by bid guarantee, will be considered “No Bid” and will
not be read at Bid Due Date.

If successful Bidder so delivers Contract, Certificate of Insurance, and Performance and
Payment Bonds, check will be returned to Bidder. In case Bidder fails to deliver such
Contract, insurance, and bond, amount of bid guarantee will be forfeited to County as
liquidated damages.

All checks tendered as bid guarantee, except those of three (3) lowest qualified, responsible
bidders, will be returned to their makers within three (3) business days after Bid Due Date.
All such retained checks will be returned immediately upon signing of Contract and
Performance and Payment Bonds by successful Bidder.

WITHDRAWAL OF BIDS

Bids may be withdrawn by written request received from bidder or authorized representative
thereof prior to time fixed for Bid Due Date, without prejudice to right of bidder to file new
Bid. Withdrawn Bids will be returned unopened. Negligence on part of bidder in preparing
their Bid confers no right for withdrawal of Bid after it has been opened.

No Bid may be withdrawn for period of sixty (60) calendar days after Bid Due Date.

If Bid contains error, omission or mistake, bidder may limit liability to amount of bidder’s
guarantee by giving written Notice of Intent not to execute Contract to Owner within seventy-
two (72) hours of Bid Due Date.

CONTRACT FORM

Sample copy of contract that successful Bidder will be required to enter into is included in
these Construction Documents and bidders are required to familiarize themselves with all
conditions contained therein.

CONTRACT INTERESTS BY COUNTY PUBLIC OFFICIALS

In accordance with Wisconsin Statute 946.13, county official may not bid for or enter into
any contract involving receipts or disbursements of more than $15,000.00 in a year, in which
they have private pecuniary interest, direct or indirect if at same time they are authorized to
take official action with respect to making of this Contract. Any contract entered into in
violation of this Statute is void and County incurs no liability thereon. This subsection does
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not affect application and enforcement of Wisconsin Statute 946.13 by state prosecutors in
criminal courts of this state.

9. EMERGING SMALL BUSINESS PROVISIONS

A. Not Applicable.

10. METHOD OF AWARD - RESERVATIONS

A. Following will be basis of award of Contract, providing cost does not exceed amount of funds
then estimated by County as available to finance Contract(s):

1. Lowest dollar amount submitted by qualified responsible bidder on Base Bid for all work
comprising project, combined with such additive Owner accepted alternates.

2. Owner reserves right to reject all bids or any bid, to waive any informality in any bid, and
to accept any bid that will best serve interests of County.

3. Unit Prices and Informational Bids will not be considered in establishing low bidder.

11. SECURITY FOR PERFORMANCE AND PAYMENTS

A. Simultaneous with delivery of signed Contract, Bidder shall be required to furnish
Performance and Payment Bonds as specified in Article 2 of Conditions of Contract,
“Guarantee and Bond”. Surety Company shall be licensed to do business in Wisconsin.
Performance and Payment Bonds must be dated same date or subsequent to date of Contract.
Performance and Payment Bonds must emulate information in Sample Performance and
Payment Bonds in Construction Documents.

B. Provide certified copy of power of attorney from Surety Company showing that agent who
signs Bond has power of attorney to sign for Surety Company. Secretary or Assistant
Secretary of company must sign this certification, not attorney-in-fact. Certification must
bear same or later date as Bond. Power of Attorney must emulate model power of attorney
information detailed in Sample Performance and Payment Bonds.

C. If Bidder is partnership or joint venture, State certified list, providing names of individuals
constituting partnership or joint venture must be furnished. Contract itself may be signed by
one partner of partnership, or one partner of each firm comprising joint venture, but
Performance and Payment Bonds must be signed by all partners.

D. If Bidder is corporation, it is necessary that current certified copy of resolution or other
official act of directors of corporation be submitted showing that person who signs Contract
is authorized to sign contracts for corporation. It is also necessary that corporate seal be
affixed to resolution, contract, and performance and payment bonds. If your corporation has
no seal, it is required that above documents include statement or notation to effect that
corporation has no seal.

12. TAXES

A. Wisconsin Statute 77.54 (9m) allows building materials that become part of local unit
government facilities to be exempt from sales & use tax. Vendors & materials suppliers may
not charge Bidders sales & use tax on these purchases. This does not include highways,
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13.

14.

streets or roads. Any other Sales, Consumer, Use & other similar taxes or fees required by
law shall be included in Bid.

In accordance with Wisconsin Statute 71.80(16)(a),successful nonresident bidder, whether
incorporated or not, and not otherwise regularly engaged in business in this state, shall file
surety bond with State of Wisconsin Department of Revenue payable to Department of
Revenue, to guarantee payment of income taxes, required unemployment compensation
contributions, sales and use taxes and income taxes withheld from wages of employees,
together with any penalties and interest thereon. Amount of bond shall be three percent (3%)
of Contract or subcontract price on all contracts of $50,000 or more.

SUBMISSION OF BIDS

All Bids shall be submitted on standard Bid Form bound herein and only Bids that are made
on this Bid Form will be considered. Entire Bid Form and other supporting documents, if
any, shall be removed or copied from Construction Documents, filled out, and submitted in
manner specified hereinafter. Submit completed Bid Bond with Bid as well.

No bids for any subdivision or any sub-classification of this Work, except as indicated, will
be accepted. Any conditional Bid, amendment to Bid Form or appended item thereto, or
inclusion of any correspondence, written or printed matter, or details of any nature other than
that specifically called for, which would alter any essential provision of Construction
Documents, or require consideration of unsolicited material or data in determining award of
Contract, will disqualify Bid. Telecommunication alterations to Bid will not be accepted.

Bidders must submit single Bid for all the Work.

Bid amounts shall be inserted in words and in figures in spaces provided on Bid Form; in case
of conflict, written word amounts will govern.

Addenda issued after Bid Letting shall become part of Construction Documents. Bidders
shall acknowledge receipt of such addenda in appropriate space provided on Bid Form. Bid
may be rejected if receipt of any particular addendum applicable to award of Contract has not
been acknowledged on Bid Form.

Bids shall be signed, placed in envelope, sealed and delivered before due time to place
designated in Invitation to Bid, and identified with project name, bid number, location,
category of work being bid upon, Bid Due Date, name and address of bidder.

Bidder shall be responsible for sealed Bid being delivered to place designated for Bid Due
Date on or before date and time specified. Bids received after time of closing will be rejected
and returned to bidder unopened.

Bid will be considered invalid and will be rejected if bidder has not signed it.
Faxed or emailed Bids will not be accepted.

Bidder’s organization shall submit completed with Bid, Fair Labor Practices Certification
form, included in these Construction Documents.

SUBCONTRACTOR LISTING

Bidders shall be required to submit list of major subcontractors for General Construction,
Plumbing, HVAC, and Electrical work proposed for this project to include committed prices
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for each subcontractor. List shall be placed in separate sealed envelope that must be clearly
identified as “Major Subcontractor List”, for named project and name of Bidder submitting it.
County must receive envelope no later than date by which successful Bidder is required to
submit his or her signed Contract, as established in Construction Documents.

15. ALTERNATE BIDS

A. Not Applicable.

16. INFORMATIONAL BIDS

A. Not Applicable.

17. UNIT PRICES

A. Not Applicable.

18. COMMENCEMENT AND COMPLETION

A. Successful Bidder shall commence work when schedule and weather permit, but no later than
stated in Bid Form. Contractor shall pursue the Work regularly and continuously at
reasonable rate to insure completion of the Work within time stated in Bid.

B. Should it be found impossible to complete the Work on or before time specified for
completion, written request may be submitted for extension of time setting forth reasons
believed to justify granting of such request.”

19. WORK BY OWNER

A. Not Applicable.

20. SPECIAL HAZARDS COVERAGE

A. Not Applicable.
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Name of Bidding Firm:
SECTION 00 41 13

BID FORM

BID NO. 318005
PROJECT: JOB CENTER ROOF ACCESS IMPROVEMENTS
DANE COUNTY JOB CENTER

TO: DANE COUNTY DEPARTMENT OF PUBLIC WORKS, HIGHWAY &
TRANSPORTATION PROJECT MANAGER
1919 ALLIANT ENERGY CENTER WAY
MADISON, WISCONSIN 53713

NOTE: WISCONSIN STATUTE 77.54 (9M) ALLOWS FOR NO SALES & USE TAX ON

THE PURCHASE OF MATERIALS FOR COUNTY PUBLIC WORKS PROJECTS.

BASE BID - LUMP SUM:
Dane County is inviting Bids for construction services for a hatch and ships ladder for roof access

to the Dane County Job Center. The undersigned, having examined the site where the Work is to
be executed and having become familiar with local conditions affecting the cost of the Work and
having carefully examined the Drawings and Specifications, all other Construction Documents
and Addenda thereto prepared by Dane County Department of Public Works, Highway &
Transportation hereby agrees to provide all labor, materials, equipment and services necessary for
the complete and satisfactory execution of the entire Work, as specified in the Construction
Documents, for the Base Bid stipulated sum of:

and _ /100 Dollars

Written Price

$

Numeric Price

Receipt of the following addenda and inclusion of their provisions in this Bid is hereby
acknowledged:

Addendum No(s). through

Dated

Dane County Department of Administration must have this project completed by December 4,
2020. Assuming this Work can be started by August 3, 2020, what dates can you commence and

complete this job?

Commencement Date: Completion Date:
(final, not substantial)

Bid No. 318005 Bid Form
rev. 12/19 004113-1



I hereby certify that all statements herein are made on behalf of:

(Name of Corporation, Partnership or Person submitting Bid)

Select one of the following:
1. A corporation organized and existing under the laws of the State of , or

2. A partnership consisting of ,or

3. A person conducting business as ;

Of the City, Village, or Town of of the State of

I have examined and carefully prepared this Bid from the associated Construction Documents and
have checked the same in detail before submitting this Bid; that | have full authority to make such
statements and submit this Bid in (its) (their) (my) behalf; and that the said statements are true
and correct. In signing this Bid, we also certify that we have not, either directly or indirectly,
entered into any agreement or participated in any collusion or otherwise taken any action in
restraint of free competition; that no attempt has been made to induce any other person or firm to
submit or not to submit a Bid; that this Bid has been independently arrived at without collusion
with any other bidder, competitor, or potential competitor; that this Bid has not been knowingly
disclosed prior to the Bids Due Date to another bidder or competitor; that the above statement is
accurate under penalty of perjury.

The undersigned agrees to be qualified as a Best VValue Contractor or will prove their exemption.
New or updated applications are due on or before Bid Due Date / Time; qualification or rejection
will be complete within five (5) business days after Bid Due Date.

The undersigned further agrees to honor the Base Bid and the Alternate Bid(s) for sixty (60)
calendar days from date of Award of Contract.

SIGNATURE:
(Bid is invalid without signature)
Print Name: Date:
Title:
Address:
Telephone No.: Fax No.:

Email Address:

Contact Person:

END OF SECTION
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THIS PAGE IS FOR BIDDERS’ REFERENCE
DO NOT SUBMIT WITH BID FORM.

BID CHECK LIST:
These items must be included with Bid:

O Bid Form O Bid Bond O Fair Labor Practices Certification

DANE COUNTY BEST VALUE CONTRACTING QUALIFICATION

General Contractors & all Subcontractors must be qualified as a Best VValue Contractor
with the Dane County Public Works Engineering Division. Qualification & listing is
not permanent & must be renewed every 24 months. Complete a Best Value
Contracting Application online at:

pwht.countyofdane.com/bvc application.aspx

DANE COUNTY VENDOR REGISTRATION PROGRAM

All bidders are strongly encouraged to be a registered vendor with Dane County.
Registering allows vendors an opportunity to receive notifications for RFBs & RFPs
issued by the County and provides the County with up-to-date company contact
information. Complete a new form or renewal online at:
danepurchasing.com/Account/Login?

RFB No. 318005 Bid Form
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COUNTY OF DANE

PUBLIC WORKS CONSTRUCTION CONTRACT

Contract No. Bid No. 318005

Authority: 2020 RES -

THIS CONTRACT, made and entered into as of the date by which authorized representatives of
both parties have affixed their signatures, by and between the County of Dane (hereafter referred
to as “COUNTY”) and (hereafter,“CONTRACTOR?”),
and

WITNESSE TH:

WHEREAS, COUNTY, whose address is ¢c/o Deputy Public Works Director, 1919 Alliant
Energy Center Way, Madison, WI 53713, desires to have-CONTRACTOR provide Roof Access
Improvements at the Dane County Job Center, REB No. 318005.(“the Project”); and

WHEREAS, CONTRACTOR, whose address is

is able and willing to construct the Project,

in accordance with the Construction Documents;

NOW, THEREFORE, in consideration of the~above premises and the mutual covenants of the
parties hereinafter set forth, the receipt and sufficiency of which is acknowledged by each party
for itself, COUNTY and CONTRACTOR do agree.as follows:

1. CONTRACTOR agrees to-construct, for.theprice of $ the Project and at the
CONTRACTOR’S own propercost andexpense to furnish all materials, supplies, machinery,
equipment, tools, superintendence labor, insurance, and other accessories and services necessary
to complete the Project in accordance with the’ conditions and prices stated in the Bid Form,
Conditions of Contract, the drawings which include all maps, plats, plans, and other drawings and
printed or written explanatory matterthereof, and the specifications therefore as prepared by _
Dorschner AssociatesAnc. (hereinafter referred to as “the Architect / Engineer”), and as
enumerated in.the Project Manual\Table of Contents, all of which are made a part hereof and
collectivelyevidenceand constitute the Contract.

2. COUNTY agreesto pay the  CONTRACTOR in current funds for the performance of the
Contract subject to additions and deductions, as provided in the General Conditions of Contract,
and to make payments on account thereof as provided in Article entitled, “Payments to
Contractor” of the Conditions of Contract.

3. During the term of this Contract, CONTRACTOR agrees to take affirmative action to ensure
equal employment opportunities. The CONTRACTOR agrees in accordance with Wisconsin
Statute 111.321 and Chapter 19 of the Dane County Code of Ordinances not to discriminate on
the basis of age, race, ethnicity, religion, color, gender, disability, marital status, sexual
orientation, national origin, cultural differences, ancestry, physical appearance, arrest record or
conviction record, military participation or membership in the national guard, state defense force
or any other reserve component of the military forces of the United States, or political beliefs.
Such equal opportunity shall include, but not be limited to, the following: employment,

Bid No. 318005 Public Works Construction Contract
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upgrading, demotion, transfer, recruitment, advertising, layoff, termination, training, rates of pay,
and any other form of compensation. CONTRACTOR agrees to post in conspicuous places,
available to all employees and applicants for employment, notices setting forth the provisions of
this paragraph.

4. CONTRACTOR shall file an Affirmative Action Plan with the Dane County Contract
Compliance Specialist in accord with Chapter 19 of the Dane County Code of Ordinances.
CONTRACTOR must file such plan within fifteen (15) business days of the effective date of this
Contract. During the term of this Contract CONTRACTOR shall also provide copies of all
announcements of employment opportunities to COUNTY’S Office of Equity & Inclusion, and
shall report annually the number of persons, by race, ethnicity, gender, and disability status,
which apply for employment and, similarly classified, the number hired and number rejected.

5. During the term of this Contract, all solicitations for employment placed on
CONTRACTOR’S behalf shall include a statement to the effect that CONTRACTOR is an
“Equal Opportunity Employer”.

6. CONTRACTOR agrees to furnish all information and reperts required by COUNTY’S
Contract Compliance Specialist as the same relate to affirmative action and nondiscrimination,
which may include any books, records, or accounts deemed appropriate to.determine compliance
with Chapter 19, Dane County Code of Ordinances, and the provisions ofthis Contract.

7. This Contract is intended to be a Contract solely between the parties hereto and for their
benefit only. No part of this Contract shall be-construed-to add-to, supplement, amend, abridge or
repeal existing rights, benefits or privileges/of.any.third party.orparties including, but not limited
to, employees of either of the parties.

8. The entire agreement of the parties is’contained-herein and this Contract supersedes any and
all oral agreements and negotiations between the parties relating to the subject matter hereof. The
parties expressly agree that the express.terms of this Caontract shall not be amended in any fashion
except in writing, executed by both-parties.

9. NOT USED.

Bid No. 318005 Public Works Construction Contract
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IN WITNESS WHEREOF, COUNTY and CONTRACTOR, by their respective authorized
agents, have caused this Contract and its Schedules to be executed, effective as of the date by
which all parties hereto have affixed their respective signatures, as indicated below.

E R I I e

FOR CONTRACTOR:

Signature Date

Printed or Typed Name and Title

Signature Date

Printed or Typed Name and Title

NOTE: If CONTRACTOR is a corporation, Secretary sheuld attest. / In accordance with IRS
Regulations, unincorporated entities are required to.provide either their Social Security or
Employer Number in order to receive payment for-services rendered.

* k% k k%

This Contract is not valid or effectyal for any purpese until approved by the appropriate authority
designated below, and no work is autherized until the-CONTRACTOR has been given notice to
proceed by COUNTY’S Deputy Public WorksDirector.

FOR COUNTY:
Joseph T. Parisi, County Executive Date
Scott McDonell, County Clerk Date
Bid No. 318005 Public Works Construction Contract
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S ATA pocument A310™ - 2010

Bid Bond

CONTRACTOR: SURETY:
{Name, legal stafis and address) {Name, legal stafus and principal place
of business)
This document has important legal
conseqguences. Congultation with
OWNER: an attormey is encouraged with
r ] respect to its completion or
{Name, legal status and address) odifeation
Any gingular reference to
Contractor, Surety, Owner or
BOND AMOUNT: other party shall be considered

plural where applicable.

PROJECT:
{Name, location or address, and Praject mumber, if any)

The Contractor and Surety are bound to the Owner in the amwount set-forth above, for the payment of which the
Contractor and Surety bind themselves, their heirs, executors, administrators, successors.and assigns, jointly and
severally, as provided herein. The conditions of this Bond are such that if the Owner accepts the bid of the Confractor
within the time specified in the bid documents, or within such time period as may be agreed to by the Owner and
Contractor, and the Contractor either (1) enters into a contract with the Owner in accordance with the terms of such
bid, and gives such bond or bonds as may be specified in the bidding or Confract Documents, with a surety admitted
in the jurisdiction of the Project and otherwise acceptable to the Owner, for the faithful performance of such Contract
and for the prompt payment of labor and material firnished in the prosecufion thereof; or (2) pays fo the Owner the
difference, not to exceed the amount of this Bond. between the amount specified in said bid and such larger amount
for which the Craner may in good faith confract with another party to perform the work covered by said bid, then this
obligation shall be null and void. otherwise to remam in full force and effect. The Surefy hereby waives any notice of
an agreement between the Cramer and Contractor to extend the ttime in which the Owner may accept the bid. Warver of
nofice by the Surety shall not apply to any extension exceeding sixty (00) days in the aggregate beyond the fune for
acceptance of bids specified in the bid documents. and the Cramner and Contractor shall obtain the Surefy’s consent for
an extension beyond sixty (60) days.

If this Bond is issued in connection with a subcontractor’s bid to a Contractor, the term Contractor in this Bond shall
be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

When this Bond has been furnished to comply with a statutory or other legal requirement in the location of the Project,
any provision in this Bond conflicting with said statwtory or legal requirement shall be deemed deleted herefrom and
provisions conforming to such stamutory or other legal requirement shall be deemed incorporated herein. When so
furnished. the intent is that this Bond shall be construed as a statutory bond and not as a common law bond.

Signed and sealed this day of

{Contractor as Principal) {Seal)
{Witness)

{Title)

{Surety) {Seal)
{Wimess)

{Title)

CAUTION: You should gign an original AlA Contract Document, on which this text appears in RED. An original assures that
changes will not be obscured,
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Diocuments, e-mail The American Insttute of Architects” legal counsel, copyrighti@aia.org. ACDOTTEID



S AILA pocument A312 - 2010

Performance Bond
CONTRACTOR: SURETY:

{Name, legal status and address)
of business)

OWNER:
{Name, legal stafus and address)

CONSTRUCTION CONTRACT
Date:

Amount:

Description:
{Name and location)

BOND
Date:
{Not earlier than Consfruction Contract Dare)

Amount:

Modifications to this Bond: -~ O None [0 See Section 16

CONTRACTOR AS PRINCIPAL SURETY
Company: {Corporate Seal) Company:

Signature: Signature:

{Name, legal status and principal place

This document has important legal
conseguences. Consultation with
an attorney is encouraged with
respect to its completion or
modification.

Any gingular reference to
Contractor, Surety, Owner or
other party shall be considered
plural where applicable.

Ala Documnent A312-2010
combines two separate bonds, a
Performance Bond and a
Payment Bond, into one form.
This is not a single combined
Performance and Payment Bond.

{Corporare Seal)

Name Nam

e
and Title: and Title:

{Any additional signatures appear on the last page of this Performance Bond )

{FOR INFORMATION ONLY — Name, address and relephone)
AGENT or BROKER:

OWNER'S REPRESENTATIVE:

{Architect, Engineer or ather pariy:)

AlA Document AZ12™ — 2010. The American Institute of Architects.
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§ 1 The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors
and assigns to the Owner for the performance of the Construction Contract, which 15 incorporated herein by reference.

§ 2 If the Contractor performs the Construction Confract, the Surety and the Confractor shall have no obligation under
this Bond, except when applicable to participate in a conference as provided in Section 3.

§ 3 If there iz no Owner Default under the Construction Contract, the Surety’s obligation under this Bond shall arise
after
A the Owner first provides notice to the Contractor and the Surety that the Owner is considering declaring
a Contractor Default. Such notice shall indicate whether the Owner is requesting a conference among
the Owner, Contractor and Surety to discuss the Contractor’s performance. If the Crwvner does not
request a conference, the Surety may, within five (5) business days after receipt of the Onwner s notice,
request such a conference. If the Surety tumely requests a conference, the Owner shall attend. Unless
the Owner agrees otherwise, any conference requested under this Section 3.1 shall be held within ten
(10 business days of the Surety’s receipt of the Cramer s notice. If the Crwner, the Contractor and the
Surety agree, the Confractor shall be allowed a reasonable fime to perform the Construction Contract,
but such an agreement shall not waive the Owner’s nght, if any, subsequently to declare a Contractor
Default:
.2 the Owner declares a Contractor Default, terminates the Construction Contract and nefifies the Surety;
and
.3 the Owner has agreed to pay the Balance of the Contract Price in accordance with the terms of the
Construction Contract to the Surety or to a contractor selected to perform the Construction Contract.

§ 4 Failure on the part of the Owner to comply with the notice requirement in Section 3.1 shall not constifute a failure
to comply with a condition precedent to the Surety’s obligations, or release the Surefy from its obligations, except to
the extent the Surety demonstrates actual prejudice.

§ 5 When the Owner has satisfied the conditions of Section 3, the Surety shall promptly and at the Surety’s expense
take one of the following actions:

§ 5.1 Arrange for the Confractor, with the consent of the Owner. to perform and complete the Construction Confract;

§ 5.2 Undertake to perform and complete the Construction Contract itself. through its agents or independent
confractors;

§ 5.3 Obtam bids or negotiated proposals from qualified contractors acceptable to the Owner for a contract for
performance and completion of the Construcfion Confract, arrange for a confract fo be prepared for execution by the
Orwner and a contractor selected with the Onwner’s concurrence, to be secured with performance and pavment bonds
executed by a qualified surety equivalent to the bonds issued on the Construction Contract, and pay to the Owner the
amount of damages as described in Section 7 in excess of the Balance of the Contract Price incurred by the Onwner as
a result of the Contractor Default; or

§ 5.4 Waive its right to perform and complete, arrange for completion, or obtain a new contractor and with reasonable
promptuess under the circumstances:
A After mvestigation. determine the amount for which 1t may be liable to the Owner and, as soon as
practicable after the amount 15 determined, make payvment to the Owner; or
.2 Deny lhiability in whole or in part and notify the Owner, citing the reasons for denial.

§ 6 If the Surety does not proceed as provided in Section 5 with reasonable prompiness, the Surety shall be deemed fo
be in default on this Bond seven days after receipt of an additional written notice from the Owner to the Surety
demanding that the Surety perform its obligations under this Bond, and the Owner shall be entitled to enforce any
remedy available to the Owner. If the Surety proceeds as provided in Section 5.4, and the Owner refuses the payment
of the Surefy has denied liability, in whole or in part, without further notice the Owner shall be entitled fo enforce any
remedy available to the Owner.

AlA Document A212™ — 2010. The Amernican Institute of Architects.
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§ 7 If the Surety elects to act under Section 5.1, 5.2 or 5.3, then the responsibilities of the Surety to the Owner shall not
be greater than those of the Contractor under the Construction Contract, and the responsibilities of the Owner to the
Surety shall not be greater than those of the Cwner under the Construction Contract. Subject to the commitment by the
Onwner to pay the Balance of the Contract Price. the Surety is obligated, without duplication, for
A1 the responsibilities of the Contractor for correction of defective work and completion of the
Construction Contract;
2 additional legal. design professional and delay costs resulting from the Contractor’s Default, and
resulting from the actions or failure to act of the Surety under Section 5; and
.3 liquidated damages. or if no liqudated damages are specified m the Construction Contract, actual
damages caused by delaved performance or non-performance of the Contractor.

§ B If the Surety elects to act under Section 5.1, 5.3 or 5 4, the Surety’s liability is limited to the amount of this Bond.

§ 9 The Surety shall not be liable to the Owner or others for obligations of the Contractor that are unrelated to the
Construction Confract, and the Balance of the Contract Price shall not be reduced or set off on account of any such
unrelated obligations. No right of action shall accrue on this Bond to any person or enfify other than the Owner or ifs
heirs, executors, administrators, successors and assigns.

§ 10 The Surety hereby waives notice of any change, including changes of time, to the Construction Contract or to
related subcontracts, purchase orders and other obligations.

§ 11 Any proceeding, legal or equitable, under this Bond may be instituted in any court of competent jurisdiction in
the location in which the work or part of the work is located and shall be instituted within two years after a declaration
of Contractor Default or within two vears after the Contractor ceased working or within two years after the Surefy
refiises or fails to perform its obligations under this Bond, whichever occurs first. If the provisions of this Paragraph
are void or prohibited by law, the mininmim period of limitation available to sureties as-a defense in the jurisdiction of
the suit shall be applicable.

§ 12 Notice fo the Surety, the Owner or the Confractor shall be mailed or delivered to the address shown on the page
on which their signature appears.

§ 13 When thus Bond has been furnished to comply with a stahutory or other legal requirement in the location where
the construction was to be performed, any provision in this Bond conflicting with said statutory or legal requirement
shall be deemed deleted herefrom and provisions confornung to such statutory or other legal requirement shall be
deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and
not as a common law bond.

§ 14 Definitions

§ 14.1 Balance of the Contract Price. The total amount pavable by the Owner to the Contractor under the Construction
Confract after all proper adjustments have been made. including allowance to the Contractor of any amounts received
or fo be received by the Owner in settlement of insurance or other claims for damages to which the Contractor 1s
entitled, reduced bj, all valid and proper payments made to or on behalf of the Contractor under the Construction
Contract.

§ 14.2 Construction Contract. The agreement between the Owner and Contractor idenfified on the cover page,
including all Contract Docoments and changes made to the agreement and the Contract Documents.

§ 14.3 Contractor Default. Failure of the Contractor, which has not been remedied or waived, to perform or otherwise to
comply with a material ferm of the Construction Contract.

§ 14.4 Owner Default. Failure of the Owner, which has not been remedied or waived, to pay the Contractor as required
under the Construction Contract or to perform and complete or comply with the other material terms of the
Construction Contract.

§ 14.5 Contract Documents. All the documents that comprise the agreement between the Owner and Confractor.

§ 15 If this Bond is issued for an agreement between a Confractor and subcontractor, the term Contractor in this Bond
shall be deemed fo be Subcontractor and the term Owner shall be deemed to be Contractor.

AlA Document A312™ — 2010, The American Institute of Architects.



§ 16 Modifications to this bond are as follows:

{Space is provided below for additional signatures of added parties, other than those appearing on the cover page.)

CONTRACTOR AS PRINCIPAL SURETY

Company: {Corporate Seal) Company: {Corporate Seal)
Signature: Signature:

Name and Title: Name and Title:

Address Address

CAUTION: ¥ou should sign an original AlA Contract Document, on which this text appears in RED. An original assures that
changes will not be obscured.

Init AlA Document A312™ — 2010, The American Institute of Architects.
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Payment Bond
CONTRACTOR: SURETY:

{Name, legal status and address)
of business)

OWNER:
{Name, legal stafus and address)

CONSTRUCTION CONTRACT
Date:

Amount:

Description:
{Name and location)

EOND
Date:
{Not earlier than Consfruction Contract Dare)

Amount:

Modifications to this Bond: -~ O None [0 See Section 18

CONTRACTOR AS PRINCIPAL SURETY
Company: {Corporate Seal) Company:

Signature: Signature:

{Name, legal status and principal place

This document has important legal
conseguences. Consultation with
an attormey is encouraged with
respect to its completion or
modification.

Any singular reference to
Contractor, Surety, Owner or
other party shall be considered
plural where applicable.

Ala Documnent A312-2010
combines two separate bonds, a
Performance Bond and a
Payment Bond, into one form.
This is not a single combined
Performance and Payment Bond.

{Corporare Seal)

MName Nam

e
and Title: and Title:

{Any additional signatures appear on the last page of this Payment Bond.)

{FOR INFORMATION ONLY — Name, address and relephone)
AGENT or BROKER:

OWNER'S REPRESENTATIVE:

{Architect, Engineer or ather pariy:)
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& 1 The Confractor and Surefy. jointly and severally. bind themselves, their heirs, executors, admimistrators, successors
and assigns fo the Owner to pay for labor, matenals and equipment furmished for use in the performance of the
Construction Contract, which 1s incorporated herein by reference. subject to the following terms.

§ 2 If the Contractor promptly makes payment of all sums due to Claimants, and defends, indemnifies and holds
harmless the Owner from claims, demands, liens or suits by any person or entity seeking payment for labor, materials
of equipment furmished for use in the performance of the Construction Contract, then the Surety and the Contractor
shall have no obligation under this Bond.

§ 3 If there 1s no Owner Default under the Construction Contract, the Surefy’s obligation to the Crwner under this Bond
shall anise after the Orwner has promptly notified the Contractor and the Surety (at the address described m Section 13)
of claims, demands, liens or suits against the Owner or the Owner's property by any person or entity seeking payment
for labor, materials or equipment furnished for use in the performance of the Construction Contract and tendered
defense of such claims, demands, liens or suits to the Contractor and the Surety.

§ 4 When the Owner has satisfied the conditions in Section 3. the Surety shall promptly and at the Suretv’s expense
defend, indemnify and hold harmless the Craner against a duly tendered claim demand, lien or smt.

& § The Surety's obligations fo a Claimant under this Bond shall anse after the following:

§ 5.1 Claimants, who do not have a direct contract with the Contractor,

.1 have furnished a written notice of non-payment to the Confractor, stating with substantial accuracy the
amount claimed and the name of the party to whom the materials were, or equipment was, furnished or
supplied or for whom the labor was done or performed, within ninety (90) days after having last
performed labor or last furnished materials or equipment included in the Claim; and

2 have senf a Claim to the Surety (at the address described in Section 13).

§ 5.2 Claimants. who are emploved by or have a direct contract with the Contractor, have sent a Claim to the Surefy (at
the address described in Section 13).

§ 6 If a notice of non-payment required by Section 5:1.1 is given by the Owner to the Confractor, that is sufficient to
satisfy a Claimant’s obligation to furnish a written notice of nen-pavment under Section 5.1.1.

§ 7 When a Claimant has safisfied the conditions of Sections 5.1 or 5.2, whichever is applicable, the Surefy shall
promptly and at the Surety’s expense take the following actions:

§ 7.1 Send an answer to the Claimant, with a copy to the Owner, within sixty (60) days after receipt of the Claim,
stating the amounts that are indisputed and the basis for challenging any amounts that are disputed; and

§ 7.2 Pay or arrange for payment of any undisputed amounts.

§ 7.3 The Surefy s failure to discharge its obligations under Section 7.1 or Section 7.2 shall not be deemed fo
constitute 3 warver of defenses the Surety or Contractor may have or acquire as to a Claim except as to undisputed
amounts for which the Surety and Claimant have reached agreement. If. however, the Surety fails to discharge ifs
obligations under Section 7.1 or Section 7.2, the Surety shall indemmify the Claimant for the reasonable attorney’s
fees the Claimant incurs thereafter to recover any sums found to be due and owing to the Claimant.

§ 8 The Surety’s total obligation shall not exceed the amount of this Bond, plus the amount of reasonable attorney’s
fees provided under Section 7.3, and the amount of this Bond shall be credited for any payvments made in good faith
by the Surety.

§ 9 Amounts owed by the Owner to the Contractor under the Construction Contract shall be used for the performance
of the Construction Contract and to satisfy claims, if any, under any construction performance bond. By the
Contractor furnishing and the Owner accepting this Bond, they agree that all funds earned by the Contractor in the
performance of the Construction Contract are dedicated to satisfy obligations of the Contractor and Surety under this
Bond, subject to the Owner's priorify to use the funds for the completion of the work

AlA Document A312™ — 2010. The Amenican Institute of Architects.
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§ 10 The Surety shall not be liable to the Owner, Claimants or others for obligations of the Contractor that are
unrelated to the Construction Contract. The Owner shall not be liable for the pavment of any costs or expenses of any
Claimant under this Bond. and shall have under this Bond no obligation to make payments to, or give notice on behalf
of Claimants or otherwise have any obligations fo Claimants under this Bond.

§ 11 The Surety hereby waives notice of any change, including changes of fime, to the Construction Contfract or to
related subcontracts, purchase orders and other obligations.

§ 12 No suit or action shall be commenced by a Claimant under tlus Bond other than in a court of competent
jurisdiction in the state in which the project that 15 the subject of the Construction Contract is located or after the
expiration of one vear from the date (1) on which the Claimant sent a Claim to the Surety pursuant to

Section 5.12 or 52, or (2) on which the 1ast labor or service was performed by anvone or the last materials or
equipment were fumished by anyone under the Construction Contract. whichever of (1) or (2) first occurs. If the
provisions of this Paragraph are void or prohibited by law. the numinmm period of limitation available fo sureties as a
defense in the junisdiction of the suit shall be applicable.

§ 13 Notice and Claims to the Surety, the Owner or the Contractor shall be mailed or delivered to the address shown
on the page on which their signature appears. Actual receipt of notice or Claims, however accomplished, shall be
sufficient compliance as of the date recerved.

§ 14 When this Bond has been furnished to comply with a statutory or other legal requirement in the location where
the construction was to be performed. any provision in this Bond conflicting with said statutory or legal requirement
shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be
deemed incorporated herein. When so fiurnished. the infent is that this Bond shall be construed as a statutory bond and
not as a commeon law bond.

§ 15 Upon request by any person or entity appearing to be a potential beneficiary of this Bond, the Confractor and
Owner shall promptly furnish a copy of this Bond or shall permit a copy to be made.

§ 16 Definitions
§16.1 Claim. A written statement by the Claimant including at a mimnmum:
.1 the name of the Claimant;
2 theuaﬂmofthepﬁ"soﬂfor“humthclaborwasduﬂcorma’rma]surcmnpm&nlﬁmshai
3 acopy of the agreement or purchase order pursuant to-which labor. materials or equipment was
furnished for use m the performance of the Construction Contract;
4 abnef description of the labor, matenals or eguipment furmished;
.5 the date on which the Claimant last performed labor or last furnished materials or equipment for use in
the performance of the Construction Contract;
.6 the fotal amount earned by the Claimant for labor. materials or equipment firnished as of the date of
the Clain;
.1 the total amount of previous payments received by the Claimant; and
.8 - the total amount due and unpaid to the Claimant for 1abor, materials or equipment furnished as of the
date of the Claim.

§ 16.2 Claimant. An individual or entity having a direct contract with the Contractor or with a subcontractor of the
Contractor to furnish labor, materials or equipment for use in the performance of the Construction Contract. The term
Claimant also mcludes any individual or enfity that has rightfolly asserted a claim under an applicable mechanic’s lien
or similar statute against the real property upon which the Project is located. The intent of this Bond shall be to
include without limitation in the terms “labor. materials or equipment™ that part of water. gas. power. light. heat. oil.
gaso].mn telephone service or rental equipment used in the Construction Contract, architectural and engineering
services required for performance of the work of the Contractor and the Contractor's subcontractors, and all other
items for which a mechanic’s lien may be asserted in the jurisdiction where the labor, materials or equipment were
furnished.

§ 16.3 Construction Contract. The agreement between the Owner and Confractor identified on the cover page,
inchuding all Contract Documents and all changes made to the agreement and the Confract Documents.

AlA Document A312™ — 2010, The American Institute of Architects.
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§ 16.4 Owner Default. Failure of the Owner, which has not been remedied or waived, to pay the Contractor as required
under the Construction Contract or to perform and complete or comply with the other material terms of the
Construction Confract.

§ 16.5 Contract Documents. All the documents that comprise the agreement between the Owner and Contractor.

§ 17 If this Bond is issued for an agreement between a Confractor and subcontractor, the term Confractor in this Bond
shall be deemed fo be Subcontractor and the term Owner shall be deemed to be Confractor.

§ 18 Modifications to this bond are as follows:

{Space is provided below for additional signatures of added parties, other than those appearing on the cover page.)

CONTRACTOR AS PRINCIPAL SURETY

Company: {Corporate Seal) Company: {Corporate Seal)
Signature: Signature:

Name and Title: Name and Title:

Address Address

CAUTION: ¥ou should sign an original AlA Contract Document, on which this text appears in RED. An original assures that
changes will not be obscured.

AlA Document A312™ — 2010, The American Institute of Architects.
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1. BIDS AND QUOTATIONS

A

Addressing of Bids. Bids shall be addressed to attention of Public Works Project Manager
and received at Dane County Department of Public Works, Highway & Transportation, 1919
Alliant Energy Center Way, Madison, W1 53713, on or before local time and date specified
herein for Bid Due Date. Seal all bids in envelopes and clearly mark front with bid number
and reference to specified contents of bid. All uses of term “County” in Construction
Documents shall mean Dane County.

Only One Copy Required. Unless otherwise specified, only one copy of bid or quotation on
prescribed Bid Form will be required.

Additional Data with Bid. Bidder may submit, on firm’s letterhead only, additional data
and information deemed advantageous to County. County shall hold optional consideration
of such data and information.

More than One Bid. Bidders desiring to submit more than one bid may do so provided such
additional bid or bids are properly submitted on Dane County Department of Public Works,
Highway & Transportation’s Bid Form. Obtain extra sets of Construction Documents from
Dane County Department of Public Works, Highway & Transportation. All uses of term
“Department” in Construction Documents shall mean Department of Public Works, Highway
& Transportation, which is Dane County government unit.

Withdrawal or Late Bids. County will not accept formal bids, amendments thereto, or
requests for withdrawal of bid or any part thereof, after time of Bid Due Date.

Preparation and Submission. All written bids, unless otherwise provided for, must be
submitted on and in accordance with forms provided by County properly signed in ink. Bids
not signed by hand are not accepted. Bidders must register in advance with Purchasing
Division.

Products by Name. Intention of Specifications of products by name is to be descriptive of
quality, workmanship, finish, function and approximate characteristics desired; intention is
not necessarily restriction. Consideration of products substitution for those named is
possible, provided substitute offered is, in opinion of Dane County Public Works Project

Bid No. 318005 Conditions of Contract
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Manager, equal or superior in quality, workmanship, finish, function and approximate
characteristics to that specified in Project Manual Specifications listed herein.

Visitation of Sites. Bidder shall visit site(s) that will receive intended work or installation,
and in so doing, be held responsible for job deemed satisfactory by County after completion
of the Work or installation. No additional compensation shall be allowed for any condition of
which bidder could have been informed.

Completeness. Supply all information required by Construction Documents to constitute
regular bid. This shall include:

1. Completed Bid Form.

2. Completed Fair Labor Practices Certification.

3. Completed Bid Bond.

Bids Binding Sixty (60) Calendar Days. Unless otherwise specified all formal bids
submitted shall be binding for sixty (60) calendar days following Bid Due Date.

Conditional Bids. Qualified bids are subject to complete rejection, or partial rejection.

All or Part. Bids or quotations may be considered and award made for all or any part of total
quantities as specified in Construction Documents.

. Errors. Unit bid price shall govern when extending total prices has errors. Carelessness in

quoting prices or in preparation of bid otherwise, will not relieve bidder. Explain all erasures
in bids and include signature of bidder.

Regulation by State Statutes. Bidding and letting of contracts are subject to provisions of
Wisconsin Statutes 59.52(29) and 66.0901 and all subsequent sections and amendments
thereof.

Bidders Present. Bid Due Date is time fixed for opening of formal bids. Bids’ contents will
be made public for information of bidders and others properly interested, who may be present
either in person or by representative. Bidders are encouraged to attend all openings, and to
offer constructive suggestions for improvements to bid format or ways in which County can
realize greater savings.

Taxes. Contractor does not need to pay State and local sales & use taxes. See Wisconsin
Statute 77.54 (9m).

2. GUARANTEE AND BOND

A.

Bid Bond / Guarantee. Bid Bond shall accompany Bids, which shall be either flat sum or
percentage figure as shown on Project Manual Cover. This Bid Bond shall serve as warrant
that successful bidder will fulfill terms of bid within time limit as indicated in bid after notice
of award by Dane County. Bid Bond may be certified bank check (note: uncertified checks
will not be acceptable), cashier’s check or United State money order payable to Treasurer of
Dane County; or on Bid Bond with corporate surety authorized to do business in State of
Wisconsin and warranty of attorney to confess judgment thereon attached thereto. County
will return negotiable Bid Bonds to unsuccessful bidders after awarding of bid. County shall
return check held from Contractor after satisfactory completion of Contract or after receipt by

Bid No. 318005 Conditions of Contract
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County of Performance Bond from Contractor, if one is required. Surety Bid Bonds will not
be returned unless specifically requested by individual bidders.

B. Guarantor Liability. When guarantee is required, failure of bidder to furnish acceptable
Performance Bond (Article 2.C.) within twenty (20) business days after receipt of notice of
award shall render guarantor liable to County. Bids covered by certified check or bond such
security shall become absolute property of County and shall be deposited with County
Treasurer for benefit of County as liquidated damages. County shall forthwith proceed to
collect on Bid Bond.

C. Performance / Payment Bond. When required, file guarantee that successful bidder will
faithfully perform obligations of bid as accepted. Such guarantee must be bond complying
with Wisconsin Statute 779.14 with corporate surety authorized to do business in this State,
and that Contractor or subcontractors will be responsible for all claims for injuries to persons
or damages to property or premises arising out of or in connection with their operations prior
to acceptance of finished work or supplies, and that they will promptly make payments to all
persons supplying them with labor or materials in execution of the Work provided for in
Contract; guarantee to indemnify, hold harmless and defend Dane County, its boards,
commissions, agencies, officers, employees and representatives from all costs, damages and
expenses growing out of or by reason of successful bidder’s failure to comply and perform
the Work and complete Contract in accordance with Construction Documents; attach thereto
a warrant of attorney authorizing confession of judgment thereon for benefit of County.

3. SHOP DRAWINGS, PRODUCT DATA AND SAMPLES

A. Shop Drawings are drawings, diagrams, schedules and other data specially prepared for the
Work by Contractor or subcontractor, sub-subcontractor, manufacturer, supplier or distributor
to illustrate some portion of the Work.

B. Product Data are illustrations, standard schedules, performance charts, instructions,
brochures, diagrams and other information furnished by Contractor to illustrate materials or
equipment for some portion of the Work.

C. Samples are physical examples that illustrate materials, equipment or workmanship and
establish standards to compare the Work.

D. Shop Drawings, Product Data, Samples and similar submittals are not Construction
Documents. Purpose of their submittal is to demonstrate for those portions of the Work for
which submittals are required how Contractor proposes to conform to information given and
design concept expressed in Construction Documents.

E. Contractor shall review, approve and submit to Public Works Project Manager Shop
Drawings, Product Data, Samples and similar submittals required by Construction
Documents with reasonable promptness and in such sequence as to cause no delay in the
Work or in activities of County or of separate contractors. Submittals made by Contractor
not required by Construction Documents, may be returned without action.

F. Contractor shall perform no portion of the Work requiring submittal and review of Shop
Drawings, Product Data, Samples or similar submittals until Public Works Project Manager
has approved respective submittal. Such Work shall be in accordance with approved
submittals.

Bid No. 318005 Conditions of Contract
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G. By approving and submitting, Shop Drawings, Product Data, Samples and similar submittals,
Contractor represents that Contractor has determined and verified materials, field
measurements and field construction criteria related thereto, or will do so, and has checked
and coordinated information contained within such submittals with requirements of the Work
and of Construction Documents.

H. Contractor shall not be relieved of responsibility for deviations from requirements of
Construction Documents by Public Works Project Manager’s approval of Shop Drawings,
Product Data, Samples and similar submittals unless Contractor has specifically informed
Public Works Project Manager in writing of such deviation at time of submittal and Public
Works Project Manager has given written approval to specific deviation. Contractor shall not
be relieved of responsibility for errors or omissions in Shop Drawings, Product Data, Sample
or similar submittals by Public Works Project Manager’s approval thereof.

I. Contractor shall in writing direct specific attention to revised and / or resubmitted Shop
Drawings, Product Data, Samples or similar submittals that were not requested by Architect /
Engineer or Public Works Project Manager on previous submittals.

J.  Unless specified otherwise, Contractor shall submit three (3) copies of all Shop Drawings,
Product Data, Samples or similar submittals for each submission, until receiving final
approval. After final approval, provide five (5) additional copies for distribution and such
other copies as may be required.

4. AWARDS

A. Lowest Responsible Bidder. Award will be to lowest responsible bidder conforming to
Construction Documents or on most advantageous bid to County.

B. Other Considerations. Quantities involved, time of delivery, purpose for which required,
competency of bidder, ability to render satisfactory service and past performance will be
considered in determining responsibility.

C. Rejection of Bids. County reserves right to reject any or all bids or quotations in whole or in
part and to award by items, parts of items, or by any aggregate group of items specified.
County also reserves right to waive technical defects when in its judgment best interests of
County thereby will be served.

D. Notice of Acceptance. Sufficient notification of acceptance of bid will be written notice of
award to bidder in form of Purchase Order or similar, mailed or delivered to address shown
on Bid Form.

E. Tie Bids. If two or more bidders submit identical bids, decision of County to make award to
one or more of such bidders shall be final. Cash discount will be taken into consideration in
determining award. Also, see Article 7.A. IDENTICAL BIDDING, Antitrust Laws.

F. Qualifying Bidders. Prior to solicitation and / or awarding of bid, County may require
submission by bidder of complete financial statement and questionnaire describing bidder’s
financial ability and experience in performance of similar work. Refer to Instructions to
Bidders.

G. Disqualification. Awards will not be made to any person, firm or company in default of
Contract with County, or to any bidder having as its sales agent or representative or as
member of firm, any individual previously in default or guilty of misrepresentation.
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5.

Bid Results. Bidders may secure information pertaining to results of bids by visiting Public
Works’ website, bids-pwht.countyofdane.com/.

CONTRACT PROVISIONS

Acceptance Constitutes Contract. Written acceptance by Public Works Project Manager of
proposal for services shall constitute Contract, which shall bind bidder to perform the Work
as detailed in Construction Documents, for bid amount and in accordance with all conditions
of said accepted bid. Formal Contract containing all provisions of Contract signed by both
parties shall be used when required by Public Works Project Manager.

Local Restrictions and Permits. All work shall be done according to applicable laws,
ordinances and codes. Contractor shall procure and pay for all required permits for
permanent or temporary work.

Payment of Invoices. Payment may be made only after inspection and acceptance by using
agency and approval by Dane County Public Works Project Manager, and, where required by
ordinances, approval by Dane County Board of Supervisors. If materials or equipment were
delivered, constructed, erected, installed or tested on site, payment shall be made based on
ninety-five percent (95%) of value of all the Work performed up to fifty percent (50%) of
scheduled values less total of previous payments. Authorized extra work will be included in
progress payments. Payment of balances will be made only after approval and final
acceptance by County in consideration and elimination of possibilities of imperfect work,
faulty materials or equipment, liens that have been filed, or if evidence indicates possible
filing of claims.

Contract Alterations. No alterations or variables in terms of contract shall be valid or
binding upon County unless made in writing and signed by Purchasing Agent or authorized
agent.

Assignments. No contract may be assigned, sublet or transferred without written consent of
Public Works Project Manager.

Cancellations. Contract may be canceled or voided by Public Works Project Manager upon
non-performance or violation of contract provisions, and award made to next low bidder or
articles specified may be purchased on open market. In either event, defaulting contractor (or
their surety) shall be liable to Dane County for costs to County in excess of defaulting
contractor’s contract prices.

Right of Department to Terminate Contract.

1. Inevent that Contractor or any subcontractors violate any provisions of this Contract,
County may serve written notice upon Contractor and Surety of its intention to terminate
Contract. Such notice to contain reasons for such intention to terminate Contract, and
unless within ten (10) business days after serving of such notice upon Contractor, such
violation or delay shall cease and satisfactory arrangement or correction be made,
Contract shall, upon expiration of said ten (10) business days, cease and terminate.

2. Inevent of any such termination, County shall immediately serve notice thereof upon
Surety and Contractor, and Surety shall have right to take over and perform Contract
subject to County’s approval. However, if Surety does not commence performance
thereof within ten (10) business days from date of mailing to such Surety of notice of
termination, County may take over the Work and prosecute same to completion by
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Contract or by force account for account and at expense of Contractor. Contractor and
Surety shall be liable to County for any excess cost occasioned County thereby, and in
such event County may take possession of and utilize in completing the Work, such
equipment, materials and / or supplies as may be on site of the Work and therefore
necessary.

H. Non-Liability. Contractor shall not be liable in damages for delay in shipment or failure to
deliver when such delay or failure is result of fire, flood, strike, transporting carrier, act of
God, act of government, act of alien enemy or by any other circumstances which, in Public
Works Project Manager’s opinion, is beyond control of Contractor. Under such
circumstances, however, Public Works Project Manager may in discretion, cancel Contract.

I.  Quality Assurance. Inspection of equipment, materials and / or supplies shall be made by or
at direction of County or Agency to which goods are delivered, and any articles supplied that
are defective, or fails in any way to meet Specifications or other requirements of Contract,
will be rejected. Public Works Project Manager shall direct all required laboratory tests.
Decision of Public Works Project Manager on acceptance shall be final.

J.  Time for Completion. Contractor agrees that the Work shall be prosecuted regularly and
diligently and complete entire project as stated in Construction Documents.

K. Changes in the Work.

1. Except in cases of emergency, no changes in the Work covered by approved Construction
Documents shall be made without having prior written approval of Department. Charges
or credits for work covered by approved change shall be determined by one of these
methods:

a) Unit bid prices previously approved.
b) Agreed lump sum based on actual cost of:

1) Labor, including foremen, and all fringe benefits that are associated with their
wages;

2) Materials entering permanently into the Work;

3) Ownership or rental cost of construction plant and equipment during time of use
on extra work;

4) Power and consumable supplies for operation of construction or power
equipment;

5) Workmen’s Compensation Insurance, Contractor’s Public Liability and Property
Damage Insurance, and Comprehensive Automobile Liability Insurance;

6) Social Security, pension and unemployment contributions;

7) To cost under K.1.b), there shall be added fixed fee to be agreed upon, but not to
exceed fifteen percent (15%) of actual cost of the Work performed with their
own labor force; fee shall be compensation to cover cost of supervision,
overhead, bond, profit and any other general expense;

8) On that portion of work under K.1.b) done under subcontract, Contractor may
include not over seven and one-half percent (7%2%) for supervision, overhead,
bond, profit and any other general expense; and

9) Contractor shall keep and present in such form as directed, correct amount of cost
together with such supporting vouchers as may be required by Department.

¢) Cost-Plus Work, with not-to-exceed dollar limit, based on actual cost of:

1) Labor, including foremen, and all fringe benefits that are associated with their
wages;

2) Materials entering permanently into the Work;

3) Ownership or rental cost of construction plant and equipment during time of use
on extra work. (Rental cost cannot exceed fifty percent (50%) replacement value
of rented equipment);
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4) Power and consumable supplies for operation of construction or power
equipment;

5) Workmen’s Compensation, Contractor’s Public Liability and Property Damage
Insurance, and Comprehensive Automobile Liability Insurance;

6) Social Security, pension and unemployment contributions;

7) To cost under K.1.c) there shall be added fixed fee to be agreed upon, but not to
exceed fifteen percent (15%) of actual cost of the Work performed with their
own labor force; fee shall be compensation to cover cost of supervision,
overhead, bond, profit, and any other general expense;

8) On that portion of work under K.1.c) done under subcontract, Contractor may
include not over seven and one-half percent (742%) for supervision, overhead,
bond, profit, and any other general expense; and

9) Contractor shall keep and present in such form as directed, correct amount of cost
together with such supporting vouchers as may be required by Department.

2. If Contractor claims that by any instructions given by Architect / Engineer, Department,
by drawings or otherwise, regarding performance of the Work or furnishing of material
under Contract, involves extra cost, Contractor shall give Department written notice
thereof within two weeks after receipt of such instructions and in any event before
proceeding to execute work, unless delay in executing work would endanger life or

property.

3. No claim for extra work or cost shall be allowed unless same was done in pursuance of
written order of Architect / Engineer and approved by Department, as previously
mentioned, and claim presented with payment request submitted after changed or extra
work is completed.

4. Negotiation of cost for change in the Work shall not be cause for Contractor to delay
prosecution of the Work if Contractor has been authorized in writing by Public Works
Project Manager to proceed.

L. Payments to Contractor.

1. County will make partial payments to Contractor for value, proportionate to amount of
Contract, of all labor and material incorporated in the Work during preceding calendar
month upon receipt of approved Application and Certificate of Payment from Architect /
Engineer and approval of Department.

2. Contractor shall submit to Architect / Engineer Application and Certificate of Payment.
Architect / Engineer will review and approve this before sending it to Public Works
Project Manager. Evidence may be required, and supplied on demand, that supports
request and Contractor’s right to payment claimed.

3. Request for payment for preparatory work and materials delivered and suitably stored at
site to be incorporated into the Work at some future period, will be given due
consideration. Requests involving materials stored off site, may be rejected; however, if
deemed essential for reasons of job progress, protection, or other sufficient cause,
requests will be considered conditional upon submission by Contractor of bills of sale
and such other procedures as will adequately protect County’s interest such as storage in
bonded warehouse with adequate coverage. If there is any error in payment, Contractor
is obligated to notify Department immediately, but no longer than ten (10) business days
from receipt of payment.

4. Payments by County will be due within forty-five (45) business days after receipt by
Department of certified request.
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Five percent (5%) of each request for certification will be retained until final completion
and acceptance of all the Work covered by Contract. However, anytime after fifty
percent (50%) of the Work has been furnished and installed at site, remaining payments
will be made in full if Architect / Engineer and Public Works Project Manager find that
progress of the Work corresponds with construction progress schedule. If Architect /
Engineer and Public Works Project Manager find that progress of the Work does not
correspond with construction progress schedule, up to ten percent (10%) of each request
for payment may be retained for the Work completed.

All material and work covered by partial payments made shall become sole property of
County. This provision shall not be construed as relieving Contractor from sole
responsibility for care and protection of materials and work upon which payments have
been made or restoration of any damaged work, or as waiver of right of County to require
fulfillment of all of terms of Contract.

Final payment will be made within sixty (60) calendar days after final completion of the
Work, and will constitute acceptance thereof. Submit Equal Benefits Compliance
Payment Certification with final pay request. Payment may be denied if Certification is
not included.

On completion and acceptance of each separate division of Contract, on which stated
price is separated in Contract, payment may be made in full, including retained
percentages thereon, less authorized deductions.

Every contractor engaged in performance of any contract for Department of Public
Works, Highway & Transportation shall submit to this Department, as requested and with
final application for payment for work under said contract, affidavit(s) as required to
prove that all debts and claims against this Work are paid in full or otherwise satisfied,
and give final evidence of release of all liens against the Work and County.

M. Withholding of Payments.

1.

4.

County, after having served written notice on said Contractor, may either pay directly any
unpaid bills of which Department has written notice, or withhold from Contractor’s
unpaid compensation, sum of money deemed reasonably sufficient to pay any and all
such lawful claims until satisfactory evidence is furnished that all liabilities have been
fully discharged. Then payment to Contractor shall be resumed in accordance with terms
of this Contract, but in no event shall these provisions be construed to impose any
obligations upon County to either Contractor or Contractor’s Surety.

In paying any unpaid bills of Contractor, County shall be deemed Agent of Contractor,
and any payment so made by County, shall be considered as payment made under
Contract by County to Contractor and County shall not be liable to Contractor for any
such payment made in good faith.

Contractor shall indemnify, hold harmless and defend Dane County, its boards,
commissions, agencies, officers, employees and representatives from all claims growing
out of lawful demands of subcontractors, laborers, workmen, mechanics, material men,
and furnishers of machinery and parts thereof, equipment, power tools, and all supplies,
including commissary, incurred in performance of this Contract.

At Department’s request, Contractor shall furnish satisfactory evidence that all
obligations of nature designated above have been paid, discharged or waived.
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N. Acceptance of Final Payment as Release.
1. Making of final payment shall constitute waiver of all claims by County except those
arising from:
a) Unsettled lien;
b) Faulty or defective work appearing after substantial completion;
c) Failure of the Work to comply with requirements of Construction Documents; or
d) Terms of any special guarantees required by Construction Documents.

2. Acceptance of final payment shall constitute waiver of all claims by Contractor.

O. Lien Waivers. Contractor warrants that title to all work covered by application for Payment
will pass to County no later than time of payment. Contractor further warrants that upon
submittal of Application for Payment all work for which Certificates for Payment have been
previously issued and payments received from County shall, to best of Contractor’s
knowledge, information and belief, be free and clear of liens, claims, security interests or
encumbrances in favor of Contractor, subcontractor, material suppliers, or other persons or
entities making claim by reason of having provide labor, materials and equipment related to
the Work.

P. Use and Occupancy Prior to Acceptance. Contractor agrees to use and occupancy of
portion or unit of project before formal acceptance by Department, provided Department:

1. Secures written consent of Contractor; except when in opinion of Department’s Public
Works Project Manager, Contractor is chargeable with unwarranted delay in final cleanup
of punch list items or other Contract requirements;

2. Secures endorsement from insurance carrier and consent of Surety permitting occupancy
of building or use of project during remaining period of construction, or, secures consent
of Surety;

Assumes all costs and maintenance of heat, electricity and water; and
4. Accepts all work completed within that portion or unit of project to be occupied, at time
of occupancy.

w

Q. Correction of Work.

1. All work, all materials whether incorporated in the Work or not, and all processes of
manufacture shall at all times and places be subject to inspection of Architect / Engineer
and Public Works Project Manager who shall be judge of quality and suitability of work,
materials, and processes of manufacture for purposes for which they are used. Should
they fail to meet Architect / Engineer’s and Public Works Project Manager’s approval
they shall be reconstructed, made good, replaced or corrected, as case may be, by
Contractor at Contractor’s expense. Rejected material shall immediately be removed
from site.

2. If Contractor defaults or neglects to carry out the Work in accordance with Construction
Documents or fails to perform any provision of Contract, Department may, after ten (10)
business days written notice to Contractor and without prejudice to any other remedy
County may have, make good such deficiencies. In such case, appropriate Change Order
shall be issued deducting from payments then or thereafter due Contractor cost of
correcting such deficiencies, including cost of Architect / Engineer’s additional services
made necessary by such default, neglect or failure.

6. GENERAL GUARANTEE

A. Neither final certificate of payment nor any provision in Construction Documents nor partial
or entire occupancy of premises by County shall constitute acceptance of work not done in
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accordance with Construction Documents or relieve Contractor of liability in respect to any

expressed warranties or responsibility for faulty materials or workmanship.

1. Inno event shall making of any payment required by Contract constitute or be construed
as waiver by County of any breach of covenants of Contract or waiver of any default of
Contractor and making of any such payment by County while any such default or breach
shall exist shall in no way impair or prejudice right of County with respect to recovery of
damages or other remedy as result of such breach or default.

B. Contractor shall remedy and make good all defective workmanship and materials and pay for
any damage to other work resulting therefrom, which appear within period of one year from
date of substantial completion, providing such defects are not clearly due to abuse or misuse
by County. Department will give notice of observed defects with reasonable promptness.

C. Guarantee on work executed after certified date of substantial completion will begin on date
when such work is inspected and approved by Architect / Engineer and Public Works Project
Manager.

D. Where guarantees or warrantees are required in sections of Construction Documents for
periods in excess of one year, such longer terms shall apply; however, Contractor’s
Performance / Payment Bond shall not apply to any guarantee or warranty period in excess of
one year.

7. IDENTICAL BIDDING

A. Antitrust Laws. All identical bids submitted to County because of advertised procurement
for materials, supplies, equipment or services exceeding $1,000,000.00 in total amount shall
be reported to Attorney Generals of the United States and State of Wisconsin for possible
violation and enforcement of antitrust laws.

8. BINDING CONTRACTS

A. Contract Commitment. Any contracts resulting from this bid shall be binding on successful
bidder(s) to its conclusion and on its assigns, heirs, executors, administrators or successors.

9. AFFIRMATIVE ACTION PROVISION AND MINORITY / WOMEN /
DISADVANTAGED BUSINESS ENTERPRISES

A. Affirmative Action Provisions. During term of its Contract, Contractor agrees not to
discriminate on basis of race, religion, color, sex, handicap, age, sexual preference, marital
status, physical appearance, or national origin against any person, whether recipient of
services (actual or potential), employee, or applicant for employment. Such equal
opportunity shall include, but not be limited to following: employment, upgrading, demotion,
transfer, recruitment, advertising, layoff, termination, training, rates of pay, and any other
form of compensation or level of service(s). Contractor agrees to post in conspicuous places,
available to all employees, service recipients and applicants for this paragraph. Listing of
prohibited bases for discrimination shall no be construed to amend in any fashion state or
federal law setting forth additional bases and exceptions shall be permitted only to extent
allowable in state or federal law.

B. Contractor is subject to this paragraph only if Contractor has ten (10) or more employees and
receives $10,000.00 or more in annual aggregate contracts with County. Contractor shall file
Affirmative Action Plan with Dane County Contract Compliance Specialist in accord with
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Chapter 19 of Dane County Code of Ordinances. Contractor must file such plan within
fifteen (15) business days of effective date of this Contract and failure to do so by that date
shall constitute grounds for immediate termination of Contract. During term of this Contract,
Contractor shall also provide copies of all announcements of employment opportunities to
County’s Office of Equity & Inclusion, and shall report annually number of persons, by race,
sex and handicap status, which apply for employment and, similarly classified, number hired
and number rejected.

C. Contact Dane County Contract Compliance Specialist at Dane County Office of Equity &
Inclusion, 210 Martin Luther King, Jr. Blvd., Room 356, Madison, W1 53703, 608/266-4192.

D. Inall solicitations for employment placed on Contractor’s behalf during term of this Contract,
Contractor shall include statement to effect that Contractor is “Equal Opportunity Employer.”

E. Contractor agrees to furnish all information and reports required by County’s Contract
Compliance Specialist as same relate to affirmative action and nondiscrimination, which may
include any books, records, or accounts deemed appropriate to determine compliance whit
Chapter 19, Dane County Code of Ordinances, and provision of this Contract.

F. Minority / Women / Disadvantaged / Emerging Small Business Enterprises. Chapter
19.508 of Dane County Code of Ordinances is official policy of Dane County to utilize
Minority Business Enterprises (MBEs), Women Business Enterprises (WBEs), Disadvantage
Business Enterprises (DBESs) and Emerging Small Business Enterprises (ESBES) fully.

G. Contractor may utilize MBEs / WBEs / DBEs / ESBEs as subcontractors or suppliers. List of
subcontractors will be required of low bidder as stated in this Contract. List shall indicate
which subcontractors or suppliers are MBEs / WBEs / DBEs / ESBEs and what percentage of
subcontract is awarded, shown as percentage of total dollar amount of bid.

1. ESB Listing. Bidders may solicit bids from the Dane County Targeted Business
Directory by going to this website. Do not click as a link; copy & paste the address into a
web browser.
https://equity.countyofdane.com/documents/PDFs/Targeted-Business-Directory.xIsx

https://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/certified-firms.aspx

ESB Certification. All contractors, subcontractors and suppliers seeking ESB certification
must complete and submit Emerging Small Business Report to Dane County Contract
Compliance Program.

Certification Statement. If ESB firm has not been certified by County as ESB prior to
submittal of this Bid, ESB Report cannot be used to fulfill ESB goal for this project unless
firm provides “Form D - Certification Statement”. Certification statement must be completed
and signed by ESB firm.

Questions. Questions concerning Emerging Small Business provisions shall be directed to:

OEl@countyofdane.com

Dane County Contract Compliance Specialist
City-County Building, Room 356

210 Martin Luther King, Jr. Blvd.
Madison, W1 53703  608/266-4192
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10.

11.

12.

Substituting ESBs. In event of any significant changes in subcontract arrangements or if need
arises to substitute ESBs, Bidder shall report such proposed changes to Contract Compliance
Specialist to making any official changes and request authorization to substitute ESB firm.
Bidder further agrees to make every possible effort to replace ESB firm with another
qualified ESB firm.

COMPLIANCE WITH FAIR LABOR STANDARDS

During term of this Contract, Contractor shall report to County Contract Compliance
Specialist, within ten (10) business days, any allegations to, or findings by National Labor
Relations Board (NLRB) or Wisconsin Employment Relations Commission (WERC) that
Contractor has violated statute or regulation regarding labor standards or relations. If
investigation by Contract Compliance Specialist results in final determination that matter
adversely affects Contractor’s responsibilities under this Contract, and which recommends
termination, suspension or cancellation of this Contract, County may take such action.

Contractor may appeal any adverse finding by Contract Compliance Specialist as set forth in
Dane County Ordinance 25.015(11)(c) through (e).

Contractor shall post this statement in prominent place visible to employees: “As condition
of receiving and maintaining contract with Dane County, this employer shall comply with
federal, state and all other applicable laws prohibiting retaliation or union organizing.”

DOMESTIC PARTNERSHIP BENEFITS

Not Used.

INSURANCE REQUIREMENTS

Contractor shall indemnify, hold harmless and defend Dane County, its boards, commissions,
agencies, officers, employees and representatives from and against all claims, damages,
losses and expenses including attorneys’ fees arising out of or resulting from performance of
the Work, provided that any such claim, damage, loss or expense is attributable to bodily
injury, sickness, disease or death, or to injury to or destruction of tangible property (other
than the Work itself) including loss of use resulting there from, and is caused in whole or in
part by any act or omission of Contractor, any subcontractor, anyone directly or indirectly
employed by any of them or anyone for whose acts any of them may be liable, regardless of
whether or not it is caused in part by a part indemnified hereunder.

In any and all claims against Dane County, its boards, commissions, agencies, officers,
employees and representatives or by any employee of Contractor, any subcontractor, anyone
directly or indirectly employed by any of them or anyone for whose acts any of them may be
liable, indemnification obligation under this Contract shall not be limited in any way by any
limitation on amount or type of damages, compensation or benefits payable by or for
Contractor or any subcontractor under worker’s compensation acts, disability benefits or
other employee benefit acts.

Obligations of Contractor under this Contract shall not extend to liability of Architect /
Engineer, its agents or employees arising out of (1) preparation or approval of maps,
drawings, opinion, reports, surveys, change orders, designs or specifications; or (2) giving of
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or failure to give directions or instruction by Architect / Engineer, its agents or employees
provided such giving or failure to give is primary cause of injury or damage.

D. County shall not be liable to Contractor for damages or delays resulting from work by third
parties or by injunctions or other restraining orders obtained by third parties.

E. Contractor Carried Insurance. In order to protect itself and County, Contractor shall not
commence work under this Contract until obtaining all required insurance and County has
approved such insurance. Contractor shall not allow any subcontractor to commence work on
subcontract until insurance required of subcontractor has been so obtained and approved.

1. Worker’s Compensation Insurance
Contractor shall procure and shall maintain during life of this Contract, Worker’s
Compensation Insurance as required by statute for all of its employees engaged in work
at site of project under this Contract and, in case of such work sublet, Contractor shall
require subcontractor similarly to provide Worker’s Compensation Insurance for all of
latter’s employees to be engaged in such work unless such employees are covered by
protection afforded by Contractor’s Worker’s Compensation Insurance.

2. Contractor’s Public Liability and Property Damage Insurance
Contractor shall procure and maintain during life of this Contract, Contractor’s Public
Liability Insurance and Contractor’s Property Damage Insurance in amount not less then
$1,000,000.00 per occurrence for bodily injury and death, and Contractor’s Property
Damage Insurance in amount not less than $1,000,000.00 and shall be primary with Dane
County as “Additional Insured”.

3. Auto Liability Insurance
Contractor shall procure and maintain during life of this Contract, Comprehensive
Automobile Liability Insurance covering owned, non-owned and hired automobiles for
limits of not less than $1,000,000.00 and shall be primary with Dane County as
“Additional Insured”.

F. Contractor either (1) shall require each subcontractors to procure and to maintain during life
of subcontract, subcontractor’s Public Liability Property Damage Insurance, and
Comprehensive Automobile Liability Insurance of type and in same amount specified in
preceding paragraphs; or (2) insure that activities of subcontractors in their own policy.

G. Contractor shall furnish County with certificates showing type, amount, class of operations
covered, effective dates and dates of expiration of policies. Such certificates shall also
contain substantially this statement: “Insurance covered by this certificate will not be
canceled or materially altered, except after ten (10) business days written notice has been
received by County.”

H. Builder’s Risk. County shall provide Builder’s Risk insurance coverage for its insurable
interests in construction or renovation projects with completed value of $1,000,000 or less.
Therefore, if project completed value is more than $1,000,000, Contractor shall obtain and
maintain in force, at its own expense, Builder’s Risk Insurance on all risks for amount equal
to full completed value of covered structure or replacement value of alterations or additions.
Any deductible shall not exceed $25,000 for each loss. Policy shall include occupancy clause
and list Dane County as loss payee.

END OF SECTION
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SECTION 00 73 00

SUPPLEMENTARY CONDITIONS

1. APPLICATION & CERTIFICATE FOR PAYMENT

A. Every contractor engaged in performance of any contract for Department of Public Works,
Highway & Transportation shall submit partial and final Application & Certificate for
Payment for work under said contract. Form shall provide similar information as shown on
AIA G702™ and G703™ forms (samples shown below). Forms shall be submitted to Public
Works Project Manager for approval.

%AIA Document G702" - 1992

Application and Certificate for Payment

TO OWNER: PROJECT: APPLICATION NO: Distribution to:
PERIOD TC: OWNER O
CONTRACT FOR: ARCHTECT O
FROM CONTRACTOR: VIA ARCHITECT: CONTRACT DATE: CONTRACTOR O
PROJECT NOS: - / FELD O
OTHER O

CONTRACTOR'S APPLICATION FOR PAYMENT The undersigned Contractor certifies that to the best of the Contractor’s knowledge, mnformation

and belief the Werk covered by this Application for Payment has been complered m accordance
with die Contract Documents, that all amounts have been paid by the Contractor for Werk for
whach previons Certificates for Payment were wsued and payments recerved from the Owner, and

Application 15 made for payment, as shown below, in connection wath the Contract.
AIA Document G703™, Continuation Sheet. is attached

1. ORIGINAL CONTRACTSUM ... ... s that current payment shown hérein 15 now due.
2. NET CHANGE BY CHANGE ORDER,S § CONTRACTOR:
3, CONTRACT SUM TO DATE (Zime J = DTN By: Date:
4, TOTAL COMPLETED & STORED TO U“TE (Coluntn G on GIA3) 5 State of
5 RETAINAGE: Couary. of:
a %o of Completed Work Subscribed and sworn to befoge
(Colunms D + E on G703) s me this day of
b. %o of Stored Material
(Calunm F on G703} 5 Notary Public:
My commussion expires:
Total Retamage (Lines Sa + 35, or Teval in Column I of G703 ., §
6 TOTAL EARNED LESS RETAINAGE ff P ARCHITECT'S CERTIFICATE FOR PAYMENT
(Line 4 minus Line § Total) In accordance with the Contract Documents, based on on-site observations and the data comprising
7. LESS PREVIOUS CERTIFICATES FOR PAYMENT g ﬂns application, the Archutect cemnfies to the Owner that to the best of the Archatect’s knowledge,

Al ot a0 belief the Work has progressed as indicated, the quabity of the Work 3 i
{Line 6 from prior Certificate) accordance with the Contract Documents, and the Coutractor 15 entiled 1o payment of the

OCURRENTERMENTONE ... [ ] AU D

8, BALANCE TO FINISH, INCLUDING RETAINAGE AMOUNT CERTIFIED 5
{Line 3 minus Line'd) s {Attach explanation if amonnt rwnl’i:dag,;?ivrs i-om the amownt applied. Initial all figures on this
Application and on the Continuation Sheet that are changed to conform with the amount certified }
ICHANGE ORDER SUMMARY ADDITIONS DEDUCTIONS ARCHITECT:
Total changes approved i previous months by Owner | § ] By Date
[Fotal approved this month $ ] This Cenificate is not negotiable. The AMOUNT CERTIFIED is payable oaly to the Contractor
TOTAL | 5 named heren, Issuance, payment and aceeptance of payment are without prejudice to any nghts of
ET CHANGES by Change Order s the Owner or Contractor under this Coatract
CAUTION: You should sign an original AlA Contract Document, on which this text appears in RED. An original assures that changes will not be obscured
m Docusment c;rnr- - |992 Copyright © 1953, 1963, 1965, 1971 1973 1583 and 1962 by The Amencan instiute of Arehiects. All ights reserved. WARNING: This AIA® Docurment is protected by LS. Copyright Law
nd thorized reproduction ar 4 this ALA® Docisment, of any portion of It, may result in severe civil s criminal penalties, and will be prosecited (o the maximum extent
! possdble under nE |.!* Puruumwnenmhec chm[m\m of this document when compieted. To repont copynight violations of ALA Contract Documents, e-mail The Amesican institute of Archiiects’ iegal
‘oounsal, copyrightgdaia on 2 Hatne
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EAIA Document G703" - 1992

Continuation Sheet
ATA Document GT02T-1992, Appheaton and Cernificate for Pavment, or G732T80009, APPLICATION NO:
Application and Canficate for Payment, Construction Manager as Adviser Edinon. LICA 5
contumng Contractor’'s signed certification 15 attached. APP TIOH BATE:
In tabulations below, smounts are in US dollars PERIOD TO:
Use Column I on Contracts where vanable retainage for line items may apply. ARCHITECT'S PROJECT NO:
A B c D [ E F G H 1
'WORK COMPLETED
TTEM DESCRIPTION OF WORE. SCHEDULED FROM PREVIOUS :;“ESE.‘T::LLi m‘g’.rl"gs AND %a BALF"[{:E]E © RETAINAGE
NO. " VALUE APPLICATION | THIS PERIOD STORED STORED TODATE | (G~ C) i (@f vartabie rae)
- -G
D+E (Net#n D or E} (D<E+F).

GRAND TOTAL

CAUTION: You should sign an original AlA Contract Document, on which this text appears in RED. An original assures that changes will not be obscured,
ALA Document GT00™ - 1992. Copyright © 1963, 1965, 10668, 1957, 1670, 1678, 1683 and 1592 by The Amencan instiute of Archilects. All rights reserved, WARNING: This AIA" Document is protected by U.S. Copyright

Law ondd Treaties. o of this AIA" Document. o any porlion of i, may resull in severe civil and criminal penaliies, and will be prosscuted 10 the maximum extent
possible under the low, Purchasers are permitted (0 reproduce ten (10) copées of this document when compieted. To report copyight vickations. of ALA Contract Documents, e-mad The Amencan Institute of Architects’ legal
wounsel, copyrightifaia org. wnn

T T e ——

END OF SECTION
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SECTION 00 73 11
FAIR LABOR PRACTICES CERTIFICATION

The undersigned, for and on behalf of the BIDDER, APPLICANT or PROPOSER named herein,
certifies as follows:

A. That he or she is an officer or duly authorized agent of the above-referenced BIDDER,
APPLICANT or PROPOSER, which has a submitted a bid, application or proposal for a
contract or agreement with the county of Dane.

B. That BIDDER, APPLICANT or PROPOSER has (check one):

not been found by the National Labor Relations Board (*NLRB”) or the Wisconsin
Employment Relations Commission (“WERC”) to have violated any statute or regulation
regarding labor standards or relations in the seven years prior to the signature date of this
Certification.

been found by the National Labor Relations Board (“NLRB”) or the Wisconsin
Employment Relations Commission (“WERC?”) to have violated any statute or regulation
regarding labor standards or relations in the seven years prior to the signature date of this
Certification.

Officer or Authorized Agent Signature Date

Printed or Typed Name and Title

Printed or Typed Business Name

NOTE: You can find information regarding the violations described above at: www.nlrb.gov
and werc.wi.gov.

For reference, Dane County Ordinance 25.09 is as follows:

(1) BIDDER RESPONSIBILITY. (a) Any bid, application or proposal for any contract with the
county, including public works contracts regulated under chapter 40, shall include a
certification indicating whether the bidder has been found by the National Labor Relations
Board (NLRB) or the Wisconsin Employment Relations Committee (WERC) to have violated
any statute or regulation regarding labor standards or relations within the last seven years.
The Controller shall investigate any such finding and make a recommendation to the
committee, which shall determine whether the conduct resulting in the finding affects the
bidder’s responsibility to perform the contract.

If you indicated that the NLRB or WERC have found you to have such a violation, you
must include copies of any relevant information regarding such violation with your
proposal, bid or application.

Include this completed Certification with your bid, application or proposal.

END OF SECTION

Bid No. 318005 Fair Labor Practices Certification
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Department of Public Works, Highway & Transportation

Public Works Engineering Division 608/266-4018
Gerald J. Mandli, P.E. Joseph T. Parisi
Commissioner / Director County Executive
Deputy Director 1919 Alliant Energy Center Way
Todd Draper Madison, Wisconsin 53713

Fax: 608/267-1533
www.countyofdane.com/pwht/public_works.aspx

BEST VALUE CONTRACTING APPLICATION

CONTRACTORS / LICENSURE APPLICANTS

The Dane County Department of Public Works requires all contractors & subcontractors to be a best value
contractor before being hired. Application documents are due to the County prior to Bid Due Date. Approval or
rejection shall be within five (5) days of Bid Due Date. This document shall be completed, properly executed,
along with the necessary attachments and additional information that the County requires for the protection and
welfare of the public in the performance of a County contract.

Contractors or subcontractors of any tier who attain qualification status will retain that status for a period of two
(2) years from the date of qualification. Contractors shall notify the Dane County Department of Public Works,
Highway & Transportation within fifteen (15) days of any changes to its business or operations that are relevant
to the application. Failure to do so could result in suspension, revocation of the contractor’s qualification,
debarment from County contracts for up to three (3) years and / or other sanctions available under the law.

No contracts will be awarded for construction work performed on Dane County projects unless the contractor is
currently approved as a Wisconsin Trade Trainer or has applied for approval as an Apprenticeship Trade Trainer
to the Wisconsin Department of Workforce Development and agrees to an acceptable apprenticeship program.

If you are not currently approved as a Wisconsin Trade Trainer, or have not applied for approval as an
Apprenticeship Trade Trainer, please contact the Department of Workforce Development - Bureau of
Apprenticeship Standards at 608/266-3133 or visit their web site at: https://dwd.wisconsin.gov/apprenticeship/.

EXEMPTIONS

e Contractors who employ less than five (5) apprenticeable trade workers are not required to qualify.
Contractors performing work that does not apply to an apprenticeable trade, as outlined in Appendix A.
e The contractor / subcontractor provides sufficient documentation to demonstrate one or more of the
following:
O apprentices are not available in a specific geographic area;
o0 the applicable apprenticeship program is unsuitable or unavailable; or
o0 there is a documented depression of the local construction market which prevents compliance.

Best VValue Contracting Application
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SEC. PROOF OF RESPONSIBILITY CHECK IF APPLICABLE
1 Does your firm possesses all technical qualifications and resources,
including equipment, personnel and financial resources, necessary to
perform the work required for any project or obtain the same through | " &S [l No: []
the use of responsible, qualified subcontractors?
2 Will your firm possess all valid, effective licenses, registrations or
certificates required by federal, state, county, or local law, which are
necessary for the type of work to be performed including, but not Yes: [ ] No: []
limited to, those for any type of trade work or specialty work?
3 Will your firm meet all bonding requirements as required by applicable
law or contract specifications? Yes: D No: D
4 Will your firm meet all insurance requirements as required by
applicable law or specifications, including general liability insurance,
workers compensation insurance and unemployment insurance Yes: D No: D
requirements?
5 Will your firm maintain a substance abuse policy for employees hired
for public works contracts that comply with Wis. Stats. Sec. 103.503? | Y &S [l No: []
6 Will your firm fully abide by the equal opportunity and affirmative
action requirements of all applicable laws, including County Yes: |:| No: |:|
ordinances?
7 In the past three (3) years, has your firm had control or has another
corporation, partnership or other business entity operating in the Yes: |:| No: |:|
construction industry controlled it? If so, please attach a statement If Yes, attach details.
explaining the nature of the firm relationship?
8 In the past three (3) years, has your firm had any type of business,
contracting or trade license, certification or registration revoked or Yes: D No: D
suspended? If Yes, attach details.
9 In the past three (3) years, has your firm been debarred by any federal, | ves: [ ] No: []
state or local government agency? If Yes, attach details.
10 In the past three (3) years, has your firm defaulted or failed to complete | ves: [ ] No: [ ]
any contract? If Yes, attach details.
11 In the past three (3) years, has your firm committed a willful violation
of federal, state or local government safety laws as determined by a Yes: D No: D
final decision of a court or government agency authority. I Yes, attach details.
12 In the past three (3) years, has your firm been in violation of any law
relating to your contracting business where the penalty for such Yes: [] No: []
violation resulted in the imposition of a penalty greater than $10,0007 | 'f €S, attach details.
13 Is your firm an active Wisconsin Trade Trainer as determined by the
Wisconsin Bureau of Apprenticeship Standards? Yes: [ ] No: []
14 Is your firm exempt from being qualified with Dane County? Yes: |:| No: |:|
If Yes, attach reason for exemption.
15 Does your firm acknowledge that in doing work under any County
Public Works Contract, it will be required to use as subcontractors only
those contractors that are also qualified with the County or become so Yes: D No: D
within five (5) days after the Bid Due Date?
16 Contractor has been in business less than one year? Yes: |:| No: |:|
17 Is your firm a first time Contractor requesting a one time exemption,

but, intend to comply on all future contracts and are taking steps
typical of a “good faith” effort?

Yes: [_] No: [ ]

rev. 12/19
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| SIGNATURE SECTION

Your firm’s Officer, or the individual who would sign a bid and / or contract documents must sign this
document.

I do hereby certify that all statements herein contained are true and correct to the best of my
knowledge:

Signature:
(Application is invalid without signature)
Print Name: Date:
Title:
NAME AND ADDRESS OF CONTRACTOR
Name of Firm:
Address:

City, State, Zip:

Phone Number:

Fax Number:
E-mail Address:

REMEMBER!

RETURN ALL TO FORMS AND ATTACHMENTS, OR QUESTIONS TO:

TODD DRAPER
EMAIL: DRAPER@COUNTYOFDANE.COM
OFFICE: (608) 267-0119, FAX: (608) 267-1533

DANE COUNTY DEPARTMENT OF PUBLIC WORKS, HGHWAY & TRANSPORTATION
1919 ALLIANT ENERGY CENTER WAY
MADISON, W1 53713

Best Value Contracting Application
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APPENDIX A

APPRENTICEABLE TRADES:

o Bricklayer

e Carpenter

e Cement Mason (Concrete Finisher)

e Cement Mason (Heavy Highway)

e Construction Craft Laborer

e Data Communications Installer

e Electrician

e Elevator Mechanic / Technician

e Environmental Systems Technician / HVAC Service Technician / HVAC Install & Service
e Glazier

e Heavy Equipment Operator / Operating Engineer
e Insulation Worker (Heat & Frost)

e Iron Worker (Assembler, Metal Buildings)

e Painter / Decorator

e Plasterer

e  Plumber

e Roofer / Waterproofer

e Sheet Metal Worker

e Sprinkler Fitter

e Steamfitter (Service & Refrigeration)

e Taper & Finisher

e Telecommunications (Voice, Data & Video) Installer / Technician

e Tile Setter

END OF SECTION
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PART 1 GENERAL

11 SUMMARY

A

Bid No. 318005
rev. 01/2020

SECTION 01 00 00

GENERAL REQUIREMENTS

Section Includes:
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Summary

Summary of the Work

Contractor Use of Premises
Applications for Payment

Change Procedures

Alternates

Lump Sum Allowances for Work
Coordination

Cutting and Patching

Conferences

Progress Meetings

Job Site Administration

Submittal Procedures

Proposed Products List

Shop Drawings

Product Data

Samples

Manufacturers' Instructions
Manufacturers' Certificates

Quality Assurance / Quality Control of Installation
References

Interior Enclosures

Protection of Installed Work

Parking

Staging Areas

Occupancy During Construction and Conduct of Work
Protection

Progress Cleaning

Products

Transportation, Handling, Storage and Protection
Product Options

Substitutions

Starting Systems

Demonstration and Instructions
Contract Closeout Procedures

Final Cleaning

Adjusting

Operation and Maintenance Data
Spare Parts and Maintenance Materials
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40. As-Built and Record Drawings and Specifications

1.2 SUMMARY OF THE WORK
A. Project Description: Perform the Work as specified and detailed in Construction
Documents package. Contractor to provide a ships ladder and a roof hatch to improve
roof access of the Dane County Job Center.
B. Work by Owner: Not applicable.
C. Permits: Not applicable.
1.3 CONTRACTOR USE OF PREMISES
A Limit use of premises to allow work by Contractors or Subcontractors and access by
Owner.
B. Coordinate utility outages and shutdowns with Owner.
1.4 APPLICATIONS FOR PAYMENT
A. Submit one (1) original copies with “wet” signatures of each application on AIA G702™
and G703™ forms or approved contractors invoice form.
B. Content and Format: Utilize Schedule of Values for listing items in Application for
Payment.
C. Payment Period: Monthly.
D. Submit Applications for Payment to Public Works Project Manager for approval &
processing for payment.
15 CHANGE PROCEDURES
A. Contractor's costs for Products, delivery, installation, labor, insurance, payroll, taxes,
bonding, equipment rental, overhead and profit will be included in Change Orders
authorizing expenditure of funds from contingency allowance.
1.6 ALTERNATES
A. Not Applicable.
1.7 LUMP SUM ALLOWANCES FOR WORK
A Not Applicable.
Bid No. 318005 General Requirements
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1.8 COORDINATION

A

Coordinate scheduling, submittals, and work of various sections of Specifications to
assure efficient and orderly sequence of installation of interdependent construction
elements.

Verify utility requirement characteristics of operating equipment are compatible with
building utilities.

Coordinate space requirements and installation of mechanical and electrical work that are
indicated diagrammatically on Drawings.

Contractor shall provide Public Works Project Manager with work plan that ensures the
Work will be completed within required time of completion.

Public Works Project Manager may choose to photograph or videotape site or workers as
the Work progresses.

19 CUTTING AND PATCHING

A

D.

Employ skilled and experienced installer to perform cutting and patching new work;
restore work with new Products.

Submit written request in advance of cutting or altering structural or building enclosure
elements.

Fit work tight to adjacent elements. Maintain integrity of wall, ceiling, or floor
construction; completely seal voids.

Refinish surfaces to match adjacent finishes.

1.10 CONFERENCES

A

B.

Project shall have pre-bid conference; see Instructions to Bidders.

Owner will schedule preconstruction conference after Award of Contract for all affected
parties.

Contractor shall submit Construction Schedule at pre-construction meeting.

When required in individual Specification section, convene pre-installation conference at
project site prior to commencing work of Section.

1.11 PROGRESS MEETINGS

A

Bid No. 318005
rev. 01/2020

Schedule and administer meetings throughout progress of the Work at minimum of one
(1) per week, at time TBD with Public Works Project Manager.

General Requirements
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B. Preside at meetings, record minutes, and distribute copies within two (2) business days to
those affected by decisions made.

C. Attendance at progress meetings by General Contractor, subcontractors, or their
authorized representative, is mandatory.

D. Contractors shall give verbal reports of progress on the Work, discuss schedule for
upcoming period and present all conflicts, discrepancies or other difficulties for
resolution.

E. Day & time of progress meetings to be determined at pre-construction meeting.

1.12 JOB SITE ADMINISTRATION

A. Contractor shall have project superintendent on site minimum of eight (8) hours per week
during progress of the Work.

B. Contractor shall not change their project superintendent or project manager for duration
of the Work without written permission of Public Works Project Manager.

C. Consultant shall have representative on site regularly during progress of the Work.
1.13 SUBMITTAL PROCEDURES

A. Submittal form to identify Project, Contractor, Subcontractor or supplier; and pertinent
Construction Documents references.

B. Apply Contractor's stamp, signed or initialed, certifying that review, verification of
Products required, field dimensions, adjacent construction work, and coordination of
information is in accordance with requirements of the Work and Construction
Documents.

C. Identify variations from Construction Documents and Product or system limitations that
may be detrimental to successful performance of completing the Work.

D. Revise and resubmit submittals as required; identify all changes made since previous
submittal.

1.14 PROPOSED PRODUCTS LIST

A. Within fifteen (15) business days after date of Award of Contract, submit complete list of
major Products proposed for use, with name of manufacturer, trade name, and model
number of each Product.

1.15 SHOP DRAWINGS

A. Submit number of copies that Contractor requires, plus three (3) copies that shall be
retained by Public Works Project Manager.

Bid No. 318005 General Requirements
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1.16

PRODUCT DATA

A. Submit number of copies that Contractor requires, plus two (2) copies that shall be
retained by Public Works Project Manager.

B. Mark each copy to identify applicable products, models, options, and other data.
Supplement manufacturer's standard data to provide information unique to this Project.

1.17 SAMPLES

A Submit samples to illustrate functional and aesthetic characteristics of Product.

B. Submit samples of finishes from full range of manufacturers' standard colors, textures,
and patterns for Public Works Project Manager's selection.

1.18 MANUFACTURERS' INSTRUCTIONS

A When specified in individual Specification sections, submit manufacturers' printed
instructions for delivery, storage, assembly, installation, start-up, adjusting, and finishing,
in quantities specified for Product Data.

1.19 MANUFACTURERS' CERTIFICATES

A When specified in individual Specification sections, submit manufacturers' certificate to
Public Works Project Manager for review, in quantities specified for Product Data.

B. Indicate material or Product conforms to or exceeds specified requirements. Submit
supporting reference data, affidavits, and certifications as appropriate.

1.20 QUALITY ASSURANCE / QUALITY CONTROL OF INSTALLATION

A. Monitor quality control over suppliers, manufacturers, Products, services, site conditions,
and workmanship, to produce work of specified quality.

B. Comply fully with manufacturers' instructions.

C. Comply with specified standards as minimum quality for the Work except when more
stringent tolerances, codes, or specified requirements indicate higher standards or more
precise workmanship.

121 REFERENCES

A Conform to reference standard by date of issue current as of date for receiving bids.

B. Should specified reference standard conflict with Construction Documents, request
clarification from Public Works Project Manager before proceeding.

Bid No. 318005 General Requirements
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122 INTERIOR ENCLOSURES

A. Provide temporary partitions as required to separate work areas from Owner occupied
areas, to prevent distribution of dust and moisture into Owner occupied areas, and to
prevent damage to existing materials and equipment.

1.23 PROTECTION OF INSTALLED WORK

A Protect installed work and provide special protection where specified in individual

Specification sections.
1.24  PARKING

A Arrange for temporary parking areas to accommodate construction personnel. Parking
shall be available at the Work site.

B. All contractors and their employees shall cooperate with General Contractor and others in
parking of vehicles to avoid interference with normal operations and construction
activities.

C. Do not obstruct existing service drives and parking lots with equipment, materials and /
or vehicles. Keep accessible for Owner’s use at all times.

1.25 STAGING AREAS

A. Coordinate staging areas with Public Works Project Manager prior to starting the Work.

B. On-site space for use as staging areas and storage of materials is limited and will be
apportioned among various Contractors as their needs dictate with due regard for storage
requirements of each Contractor. Each Contractor shall be responsible for safety of
equipment and materials that are stored on site.

126 OCCUPANCY DURING CONSTRUCTION AND CONDUCT OF WORK

A. Contractors are asked to not work at facility if they are ill with something contagious.

B. Owner reserves right at any time to dismiss from premises any Contractor or construction
personnel that do not uphold requirements of this Section.

C. Owner shall not be held liable for any lost time, wages, or impacts to construction
schedule by any Contractor or construction personnel dismissed for failure to uphold
requirements of this Section.

D. Avreas of existing facility will be occupied during period when the Work is in progress.
Work may be done during normal business hours (8:00 am to 4:30 pm), but confer with
Owner, schedule work and store materials so as to interfere as little as possible with
normal use of premises. Work performed on Saturday shall be by permission of Owner.
Notify Owner when coring or similar noise making work is to be done and obtain
Owner's written approval of schedule. If schedule is not convenient for Owner,

Bid No. 318005 General Requirements
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reschedule and resubmit new times for Owner approval. Coring of floor along with other
noisy work may have to be done on second and third shifts.

E. Work shall be done and temporary facilities furnished so as not to interfere with access to
any occupied area and so as to cause least possible interference with normal operation of
facility or any essential service thereof.

F. Contractor shall, at all times, provide approved, safe walkways and facility entrances for
use by Owner, employees and public.

G. Contractor shall provide adequate protection for all parts of facility, its contents and
occupants wherever the Work under this Contract is to be performed.

H. Each Contractor shall arrange with Owner to make necessary alterations, do new work,
make connections to all utilities, etc., and at such times as will not cause interruption of
utility services to facility. Contractor doing this work shall protect, cap, cut off and / or
replace and relocate existing pipes, electrical work and other active utilities encountered
which may interfere with new construction work.

I New work in extension of existing work shall correspond in all respects with that to
which it connects or similar existing work unless otherwise indicated or specified.

1. Existing work shall be cut, altered, removed or replaced as necessary for
performance of Contract obligations.

2. Work remaining in place, damaged or defaced by reason of work done under this
Contract shall be restored equal to its condition at time of Award of Contract.

3. If removal of work exposes discolored or unfinished surfaces or work out of

alignment, such surfaces shall be refinished or materials replaced as necessary to
make continuous work uniform and harmonious.

J. Contractor is not responsible for providing & maintaining temporary toilet facilities.
1.27 PROTECTION
A. Contractor shall protect interior mechanical, electrical & plumbing equipment, and pay
for any damage to same resulting from insufficient or improper protection.
1.28 PROGRESS CLEANING
A Maintain areas free of waste materials, debris, and rubbish. Maintain site in clean and
orderly condition.
1.29 PRODUCTS
A Products: Means new material, machinery, components, equipment, fixtures, and
systems forming the Work, but does not include machinery and equipment used for
preparation, fabrication, conveying and erection of the Work. Products may also include
existing materials or components specifically identified for reuse.
Bid No. 318005 General Requirements
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B. Do not use materials and equipment removed from existing premises, except as
specifically identified or allowed by Construction Documents.

1.30 TRANSPORTATION, HANDLING, STORAGE AND PROTECTION

A. Transport, handle, store and protect Products in accordance with manufacturer's

instructions.
1.31 PRODUCT OPTIONS

A Where definite material is specified, it is not intentional to discriminate against "equal”
product made by another manufacturer. Intention is to set definite standard of material
quality. Should bidder choose to bid materials other than those specified, bidder shall
submit said materials specifications to [Public Works, Waste & Renewables] Project
Manager for approval at least seven (7) business days prior to Bid Due Date.

B. Products and materials that are not specified, but have been approved for use by [Public
Works, Waste & Renewables] Project Manager shall be identified in addenda to all
bidding contractors.

C. Requests for material or product substitutions submitted after Bid Due Date may be
considered. Owner reserves right to approve or reject substitutions based on Specification
requirements and intended use.

1.32 SUBSTITUTIONS

A. Public Works Project Manager shall consider requests for Substitutions.

B. Document each request with complete data substantiating compliance of proposed
Substitution with Construction Documents.

C. Submit three (3) copies of requests for Substitution for consideration. Limit each request
to one (1) proposed Substitution.

D. Substitutions shall not change contract price established at Bid Due Date.

133 STARTING SYSTEMS
A. Ensure that hatch access and ladder is ready for operation.
1.34 DEMONSTRATION AND INSTRUCTIONS

A. Demonstrate operation and maintenance of Products to Owner's personnel prior to date of
final inspection.

Bid No. 318005 General Requirements
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B. Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing,
maintenance, and shutdown of each item of equipment at agreed-upon times, at
designated location.

C. Owner may choose to photograph or videotape demonstration session; demonstration and
demonstrator shall be to level of satisfaction of Owner.

1.35 CONTRACT CLOSEOUT PROCEDURES
A. Submit written certification that Construction Documents have been reviewed, the Work
has been inspected, and the Work is complete in accordance with Construction
Documents and ready for Public Works Project Manager's inspection.
B. Submit final Application for Payment identifying total adjusted Contract Sum / Price,
previous payments, and amount remaining due.
136 FINAL CLEANING
A. Execute final cleaning prior to final inspection.
B. Clean interior and exterior surfaces exposed to view.
C. Remove waste and surplus materials, rubbish, and construction facilities from site.
1.37  ADJUSTING
A. Adjust operating Products and equipment to ensure smooth and unhindered operation.
1.38 OPERATION AND MAINTENANCE MANUAL
A. Provide two (2) bound, hard-copy operation and maintenance manuals. Provide
electronic version of operation and maintenance manual also.
1.39 SPARE PARTS AND MAINTENANCE MATERIALS
A. Provide Products, spare parts, maintenance and extra materials in quantities specified in
individual Specification Sections.
B. Deliver to the Work site and place in location as directed.
140 AS-BUILT AND RECORD DRAWINGS AND SPECIFICATIONS
A Contractor-produced Drawings and Specifications shall remain property of Contractor
whether Project for which they are made is executed or not. Contractor shall furnish
Public Works Project Manager with original marked up redlines of Construction
Documents’ drawings and specifications that shall include all Addendums, Change
Orders, Construction Bulletins, on-site changes, field corrections, etc. These are project
As-Built Drawings & Specifications.
Bid No. 318005 General Requirements
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PART 2 PRODUCTS

Not Used.

PART 3 EXECUTION

Not Used.

END OF SECTION
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SECTION 01 74 19

CONSTRUCTION WASTE MANAGEMENT, DISPOSAL & RECYCLING

PART 1 GENERAL

11 SUMMARY
A Section Includes:
1. Summary
2. Waste Management Goals
3. Construction and / or Demolition Waste Management
4. Waste Management Plan
5. Reuse
6. Recycling
7. Materials Sorting and Storage On Site
8. Lists of Recycling Facilities Processors and Haulers
9. Waste Management Plan Form
B. Related Sections:
1. Section 01 00 00 - General Requirements
1.2 WASTE MANAGEMENT GOALS
A Dane County requires that as many waste materials as possible produced as result
of this project be salvaged, reused or recycled in order to minimize impact of
construction waste on landfills and to minimize expenditure of energy and cost in
fabricating new materials. Additional information may be found in Dane County
Green Building Policy, Resolution 299, 1999-2000.
1.3 CONSTRUCTION AND / OR DEMOLITION WASTE MANAGEMENT
A. All construction and demolition waste suitable for recycling must go to Dane
County Construction & Demolition Recycling Facility located at 7102 US Hwy
12, Madison, located across from Yahara Hills Golf Course. This facility can
receive mixed loads of construction and demolition waste. For complete list of
acceptable materials see
www.countyofdane.com/pwht/recycle/CD_Recycle.aspx.
B. Dane County Landfill, also at 7102 US Hwy 12, Madison, must receive all other
waste from this project. www.countyofdane.com/pwht/recycle/landfill.aspx.
1.4 WASTE MANAGEMENT PLAN
A. Not Used
B. Contractors and subcontractors are encouraged to reuse as many waste materials
as possible. Salvage should be investigated for materials not reusable on site.
15 RECYCLING
A These materials must be recycled at Dane County Construction & Demolition
Recycling Facility:
Bid No. 318005 Construction Waste Management, Disposal & Recycling
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Wood.

Wood Pallets.

PVC Plastic (pipe, siding, etc.).
Cardboard.

Metal.

agkrwbdE

These materials can be recycled elsewhere in Dane County area:
1. Foam Insulation & Packaging (extruded and expanded).

All materials must be recycled at WDNR permitted waste processing facilities
that adhere to all State Statutes.

1.6 MATERIALS SORTING AND STORAGE ON SITE

A

Contractor shall provide separate containers for recyclable materials. Number of
containers will be dependent upon project and site conditions.

Contractor shall provide on-site locations for subcontractors supplied recycling
containers to help facilitate recycling.

Mixed loads of recycled materials are allowed only per instructions at
www.countyofdane.com/pwht/recycle/CD_Recycle.aspx.

1.7 LISTS OF RECYCLING FACILITIES PROCESSORS AND HAULERS

A

Refer to www.countyofdane.com/pwht/recycle/CD Recycle.aspx for information
on Dane County Construction & Demolition Recycling Facility.

Web site www.countyofdane.com/pwht/recycle/categories.aspx lists current
information for Dane County Recycling Markets. Contractors can also contact
Allison Rathsack at 608/266-4990, or local city, village, town recycling staff
listed at site www.countyofdane.com/pwht/recycle/contacts.aspx. Statewide
listings of recycling / reuse markets are available from UW Extension at
https://www.uwgb.edu/shwec/.

PART 2 PRODUCTS

Not Used.

PART 3 EXECUTION

Bid No. 318005

rev. 08/19

Not Used.

END OF SECTION
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WASTE MANAGEMENT PLAN FORM

Contractor Name:

Address:
" Phone No.: Recycling Coordinator:
ESTIMATED DISPOSAL METHOD RECYCLING / REUSE COMPANY OR
MATERIAL QUANTITY (CHECK ONE) DISPOSAL SITE
Salvaged & cu. yds. Recycled Reused
reused building - ]
materials tons Landfilled Other Name:
Recycled Reused
Wood Ccu. yds. — Recy . -
tons Landfilled Other Name:
Recycled Reused
Wood Pallets units ]
- Landfilled Other Name:
Recycled Reused
PVC Plastic cu- ’ ,
Ibs. Landfilled Other Name:
Asphalt & cu. ft. Recycled Reused
Concrete Ibs. Landfilled Other Name:
Bricks & cu. ft. Recycled Reused
Masonry bs. Landfilled Other Name:
cu. ft. Recycled Reused
Vinyl Siding ! _
Ibs. Landfilled Other Name:
Recycled Reused
Cardboard cu. ft. / .
Ibs. Landfilled Other Name:
Recycled Reused
Metals cu. yds. — -
tons Landfilled Other Name:
Unpainted cu. yds. Recycled Reused
Gypsum / - ]
Drywall tons Landfilled Other Name:
cu. vds. Recycled Reused
Shingles vy ]
tons Landfilled Other Name:
Fluorescent _ cuft _ Recycled _ Reused
Lamps bs. Landfilled Other Name:
cu. ft. Recycled Reused
Foam Insulation ]
Ibs. Landfilled Other Name:
cu. ft. Recycled Reused
Carpet Padding ! ]
Ibs. Landfilled Other Name:
Recycled Reused
Barrels & Drums units
- Landfilled Other Name:
Recycled Reused
Glass Ccu. yds. — Recy -
tons Landfilled Other Name:
Bid No. 318005 Construction Waste Management, Disposal & Recycling
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WASTE MANAGEMENT PLAN FORM

Recycled Reused

Other
Landfilled Other Name:
Recycled Reused

Other
Landfilled Other Name:
Recycled Reused

Other
Landfilled Other Name:
Recycled Reused

Other
Landfilled Other Name:
Recycled Reused

Other
Landfilled Other Name:

Bid No. 318005
rev. 08/19

Construction Waste Management, Disposal & Recycling

017419-4




SECTION 02 41 19

SELECTIVE STRUCTURE DEMOLITION

PART 1 - GENERAL

1.01

1.02

1.03

1.04

1.05

1.06

1.07

RELATED DOCUMENTS

Conditions of the Contract and portions of Division One of this Project Manual apply to this Section as
though repeated herein.

WORK INCLUDED

The work under this section shall consist of providing all work, materials, labor, equipment, and

supervision necessary to provide for the demolition of such features as required in these specifications

and on the drawings. Included are the following:

L. Demolish metal roof system and other items as indicated.

2. Protect portions of building adjacent to or affected by selective demolition. Take appropriate
measures to protect existing facilities operations against dust contamination. Materials shall be
removed from the existing building without disruption to the Owner or facility operations.

3. Remove and legally dispose of demolished materials off-site.

4. Demolish and salvage for reuse those items noted on the drawings.

5. Recycle construction and demolition waste including metals and cardboard.
RELATED WORK

Recycling, Section 01 74 19.
SUBMITTALS

For utilities or other services requiring removal or abandonment in-place, submit materials documenting
completion of such work.

Submit copies of records documenting recycling of demolition materials from the site.
DEFINITIONS
“Remove”: Remove and legally dispose of items, except those indicated to be reinstalled.

“Remove and Reinstall”: Remove items indicated; clean, service and otherwise prepare them for reuse;
store and protect against damage. Reinstall in the same location or in locations indicated.

“Existing to Remain”: Protect construction indicated to remain against damage and soiling during
selective demolition. When permitted by the A/E, items may be removed to a suitable, protected storage
location during selective demolition and then cleaned and reinstalled in their original locations.
QUALITY ASSURANCE

Comply with governing codes and regulations.

RECORD DRAWINGS

Selective Demolition
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1.08

1.09

1.010

Maintain record drawings showing actual locations of utilities and other features encountered, and any
deviations from the original design. Show actual limits of removal and demolition.

SAFETY

Verify that all gas and electrical utilities have been abandoned or disconnected and associated hazards
mitigated, prior to beginning any demolition.

Take all necessary precautions while dismantling piping containing gas, gasoline, oil or other explosive
or toxic fluids or gases. Purge lines and contain materials in accordance with all applicable regulations.
Store such piping outdoors until fumes are removed.

Maintain a clean and orderly site. Remove debris at end of each workday.

If hazardous materials are not anticipated, but encountered, terminate operations and contact the Owner
immediately. Follow all applicable local, state and federal regulations pertaining to hazardous materials.

PERMITS

Unless otherwise noted, Contractor shall be responsible for obtaining and paying for all permits necessary
to complete demolition work.

If necessary, file and maintain Notification of Demolition and/or Renovation and Application for Permit
Exemption (WDNR Form 4500-113) in accordance with the Wisconsin Administrative Code Chapter
NR447.

DISCONNECTION OF SERVICES

Prior to starting removal and/or demolition operations be responsible and coordinate disconnection of all
existing utilities, communication systems, alarm systems and other services.

Disconnect all services in manner which insures continued operation in facilities not scheduled for
demolition.

Disconnect all services in manner which allows for future connection to that service.
Disconnect services to equipment at unions, flanges, valves, or fittings wherever possible.
REMOVAL/SALVAGING OF ITEMS

Carefully remove all items that are scheduled to be salvaged.

Secure salvaged items to allow for future movement; provide pallets, skids and other devices as
necessary. Secure all loose parts.

Provide crates, padding, tarps and other measures necessary to protect salvaged items during storage.
Store items in secure location, safe from vandalism, weather, dust and other adverse elements.

Where salvaged items are indicated to be turned over to Owner, deliver to location on property where
designated by Owner.

Selective Demolition
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PART 2 - PRODUCTS

2.01

A.

EQUIPMENT

Use Contractor's normal equipment for demolition purposes and which meets all safety requirements
imposed on such equipment.

PART 3 - EXECUTION

3.01

A.

3.02

T'”

ToQ

ot

GENERAL
Examine all areas of work, verify all existing conditions, and report any unsatisfactory conditions.
PROTECTION OF EXISTING WORK AND FACILITIES

Verify the locations of, and protect, any building elements, utilities, and all other such facilities that are
intended to remain or be salvaged.

Make such explorations and probes as necessary to ascertain any required protection measures that shall
be used before proceeding with demolition.

Take all measures necessary to safeguard all existing work and facilities which are outside the limits of
the work.

Furnish and install temporary enclosures or other barriers as shown on the plans or as otherwise necessary
to protect existing features.

Protect adjacent interior areas from collection of dust and noxious fumes. Seal HVAC system ductwork
and grilles to prevent contamination of building or mechanical systems.

Provide protection for workers, public, adjacent construction and occupants of existing building(s).
Report damage of any facilities or items scheduled for salvaging to the Owner.

Repair or replace any damaged facilities that are not scheduled for demolition.

Do not damage building elements and improvements indicated to remain.

Do not close or obstruct walks, drives, other occupied or used spaces, or facilities without the written
permission from the A/E and the authorities having jurisdiction.

Do not interrupt utilities serving occupied facilities without permission from the A/E and authorities
having jurisdiction. If necessary, provide temporary utilities.

Cease operations if public safety or remaining structures are endangered. Perform temporary corrective
measures until operations can be continued properly.

If necessary, provide additional materials to protect existing building components that are to remain.

Where necessary to prevent collapse of any construction, install temporary shores, struts or bracing. Do
not commence demolition work until all temporary construction is complete.

Selective Demolition
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3.03

3.04

3.05

3.06

Take precautions to guard against movement, settlement or collapse of any surrounding construction
designated to remain and be liable for any such movement, settlement or collapse.

DEMOLITION

Remove all equipment, fixtures and other materials scheduled for salvage prior to beginning demolition
operations.

Abandon gas, electric and communication utilities in accordance with local utility company requirements,
or applicable substantive requirements if considered private.

Remove all sealant, fasteners and damaged or rotten blocking from existing construction to remain where
demolition occurs.

RECYCLING

Transport and dispose all demolition waste in accordance with local, state, and federal guidelines and
Section 01 74 19 Recycling.

SCHEDULE

Items to be removed shall be as indicated on the Drawings.

1. Items to be stored and reinstalled.

2. Items to be removed from site by Contractor.

Items to remain (if clarification required).

CLEANING

All adjacent areas shall be broom cleaned and ready to receive new construction.

Remove from the site all debris resulting from the Work of this Section.

END OF SECTION 02 41 19

Selective Demolition
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0540 00
COLD-FORMED METAL FRAMING

PART 1 - GENERAL

1.01

1.02

1.03

1.04

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary

Conditions and Division 01 Specification Sections, apply to this Section.

SUMMARY

Section Includes:

1. Roof joist framing.

ACTION SUBMITTALS

Product Data: For each type of product.

Shop Drawings:

1. Include layout, spacings, sizes, thicknesses, and types of cold-formed steel framing;
fabrication; and fastening and anchorage details, including mechanical fasteners.

2. Indicate reinforcing channels, opening framing, supplemental framing, strapping,
bracing, bridging, splices, accessories, connection details, and attachment to adjoining
work.

INFORMATIONAL SUBMITTALS

Qualification Data: For testing agency.

Welding certificates.

Product Certificates: For each type of code-compliance certification for studs and tracks.

Steel sheet.

Expansion anchors.

Power-actuated anchors.

Mechanical fasteners.
Miscellaneous structural clips and accessories.

M

Evaluation Reports: For nonstandard cold-formed steel framing post-installed anchors and
power-actuated fasteners, from ICC-ES or other qualified testing agency acceptable to
authorities having jurisdiction.

Job Center Roof Access COLD-FORMED METAL FRAMING
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1.05

A.

B.

QUALITY ASSURANCE

Code-Compliance Certification of Studs and Tracks: Provide documentation that framing
members are certified according to the product-certification program of the Certified Steel Stud
Association, the Steel Framing Industry Association or the Steel Stud Manufacturers
Association.

Welding Qualifications: Qualify procedures and personnel according to the following:

1. AWS D1.1/D1.1M, "Structural Welding Code - Steel."
2. AWS D1.3/D1.3M, "Structural Welding Code - Sheet Steel."

PART 2 - PRODUCTS

2.01 COLD-FORMED STEEL FRAMING MATERIALS
A. Steel Sheet: ASTM A 1003/A 1003M, Structural Grade, Type H, metallic coated, of grade and
coating designation as follows:
1. Grade: As required by structural performance.
2. Coating: G60, A60, AZ50, or GF30.
B. Steel Sheet for Clips: ASTM A 653/A 653M, structural steel, zinc coated, of grade and coating
as follows:
1. Grade: As required by structural performance.
2. Coating: G60.
2.02 ROOF JOIST FRAMING
A.  Steel Ceiling Joists: Manufacturer's standard C-shaped steel sections, of web depths indicated,
punched with standard holes, with stiffened flanges, and as follows:
1. Minimum Base-Metal Thickness: As Indicated.
2. Flange Width: As Indicated
2.03 FRAMING ACCESSORIES
A.  Fabricate steel-framing accessories from ASTM A 1003/A 1003M, Structural Grade, Type H,
metallic coated steel sheet, of same grade and coating designation used for framing members.
B. Provide accessories of manufacturer's standard thickness and configuration, unless otherwise
indicated, as follows:
1. Supplementary framing.
2. Bracing, bridging, and solid blocking.
3. Web stiffeners.
4, Anchor clips.
Job Center Roof Access COLD-FORMED METAL FRAMING
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2.04

2.05

2.06

End clips.

Foundation clips.

Gusset plates.

Stud kickers and knee braces.
Joist hangers and end closures.
Hole-reinforcing plates.
Backer plates.

el AN

— O

ANCHORS, CLIPS, AND FASTENERS

Steel Shapes and Clips: ASTM A 36/A 36M, zinc coated by hot-dip process according to
ASTM A 123/A 123M.

Post-Installed Anchors: Fastener systems with bolts of same basic metal as fastened metal, if
visible, unless otherwise indicated; with working capacity greater than or equal to the design
load, according to an evaluation report acceptable to authorities having jurisdiction, based on
ICC-ES AC01 ICC-ES AC193 ICC-ES AC58 or ICC-ES AC308 as appropriate for the
substrate.

1. Uses: Securing cold-formed steel framing to structure.

2. Type: Torque-controlled expansion anchor Torque-controlled adhesive anchor or
adhesive anchor.

3. Material for Interior Locations: Carbon-steel components zinc plated to comply with
ASTM B 633 or ASTM F 1941, Class Fe/Zn 5, unless otherwise indicated.

Mechanical Fasteners: ASTM C 1513, corrosion-resistant-coated, self-drilling, self-tapping,
steel drill screws.

1. Head Type: Low-profile head beneath sheathing; manufacturer's standard elsewhere.

Welding Electrodes: Comply with AWS standards.

MISCELLANEOUS MATERIALS

Galvanizing Repair Paint: ASTM A 780/A 780M.

Shims: Load-bearing, high-density, multimonomer, nonleaching plastic; or cold-formed steel of
same grade and metallic coating as framing members supported by shims.

FABRICATION

Fabricate cold-formed steel framing and accessories plumb, square, and true to line, and with
connections securely fastened, according to referenced AISI's specifications and standards,

manufacturer's written instructions, and requirements in this Section.

1. Fabricate framing assemblies using jigs or templates.
2. Cut framing members by sawing or shearing; do not torch cut.

Job Center Roof Access COLD-FORMED METAL FRAMING
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B.

C.

3. Fasten cold-formed steel framing members by welding, screw fastening, clinch fastening,
pneumatic pin fastening, or riveting as standard with fabricator. Wire tying of framing
members is not permitted.

a. Comply with AWS D1.3/D1.3M requirements and procedures for welding,
appearance and quality of welds, and methods used in correcting welding work.

b. Locate mechanical fasteners and install according to Shop Drawings, with screws
penetrating joined members by no fewer than three exposed screw threads.

4. Fasten other materials to cold-formed steel framing by welding, bolting, pneumatic pin
fastening, or screw fastening, according to Shop Drawings.

Reinforce, stiffen, and brace framing assemblies to withstand handling, delivery, and erection
stresses. Lift fabricated assemblies by means that prevent damage or permanent distortion.

Tolerances: Fabricate assemblies level, plumb, and true to line to a maximum allowable
variation of 1/8 inch in 10 feet and as follows:

1. Spacing: Space individual framing members no more than plus or minus 1/8 inch from
plan location. Cumulative error shall not exceed minimum fastening requirements of
sheathing or other finishing materials.

2. Squareness: Fabricate each cold-formed steel framing assembly to a maximum out-of-
square tolerance of 1/8 inch.

PART 3 - EXECUTION

3.01 EXAMINATION
A.  Examine substrates, areas, conditions, and abutting structural framing for compliance with
requirements for installation tolerances and other conditions affecting performance of the Work.
B.  Proceed with installation only after unsatisfactory conditions have been corrected.
3.02 PREPARATION
A.  Install load-bearing shims or grout between the underside of load-bearing wall bottom track and
the top of foundation wall or slab at locations with a gap larger than 1/4 inch to ensure a
uniform bearing surface on supporting concrete or masonry construction.
B. Install sealer gaskets at the underside of wall bottom track or rim track and at the top of
foundation wall or slab at stud or joist locations.
3.03 INSTALLATION, GENERAL
A.  Cold-formed steel framing may be shop or field fabricated for installation, or it may be field
assembled.
Job Center Roof Access COLD-FORMED METAL FRAMING
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3.04

Install cold-formed steel framing according to AISI S200, AISI S202, and manufacturer's
written instructions unless more stringent requirements are indicated.

Install shop- or field-fabricated, cold-formed framing and securely anchor to supporting
structure.

1. Screw, bolt, or weld wall panels at horizontal and vertical junctures to produce flush,
even, true-to-line joints with maximum variation in plane and true position between
fabricated panels not exceeding 1/16 inch.

Install cold-formed steel framing and accessories plumb, square, and true to line, and with
connections securely fastened.

1. Cut framing members by sawing or shearing; do not torch cut.
2. Fasten cold-formed steel framing members by welding, screw fastening, clinch fastening,
or riveting. Wire tying of framing members is not permitted.

a. Comply with AWS D1.3/D1.3M requirements and procedures for welding,
appearance and quality of welds, and methods used in correcting welding work.

b. Locate mechanical fasteners, install according to Shop Drawings, and comply with
requirements for spacing, edge distances, and screw penetration.

Install framing members in one-piece lengths unless splice connections are indicated for track
or tension members.

Install temporary bracing and supports to secure framing and support loads equal to those for
which structure was designed. Maintain braces and supports in place, undisturbed, until entire
integrated supporting structure has been completed and permanent connections to framing are
secured.

Do not bridge building expansion joints with cold-formed steel framing. Independently frame
both sides of joints.

Install insulation, specified in Section 07 21 00 "Thermal Insulation," in framing-assembly
members, such as headers, sills, boxed joists, and multiple studs at openings, that are
inaccessible on completion of framing work.

Fasten hole-reinforcing plate over web penetrations that exceed size of manufacturer's approved
or standard punched openings.

ROOQOF JOIST INSTALLATION

Install perimeter joist track sized to match joists. Align and securely anchor or fasten track to
supporting structure at corners, ends, and spacings indicated on Shop Drawings.

Install joists bearing on supporting frame, level, straight, and plumb; adjust to final position,
brace, and reinforce. Fasten joists to both flanges of joist track.

1. Install joists over supporting frame with a minimum end bearing of 1-1/2 inches.

Job Center Roof Access COLD-FORMED METAL FRAMING
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2. Reinforce ends and bearing points of joists with web stiffeners, end clips, joist hangers,
steel clip angles, or steel-stud sections.

C.  Space joists not more than 2 inches from abutting walls, and as follows:

1. Joist Spacing: 16 inches

D.  Frame openings with built-up joist headers, consisting of joist and joist track or another
combination of connected joists if indicated.

E. Install bridging at intervals indicated on Shop Drawings. Fasten bridging at each joist
intersection as follows:

1. Joist-Track Solid Bridging: Joist-track solid blocking of width and thickness indicated,
secured to joist webs.

F. Secure joists to load-bearing interior walls to prevent lateral movement of bottom flange.

G.  Install miscellaneous joist framing and connections, including web stiffeners, closure pieces,
clip angles, continuous angles, hold-down angles, anchors, and fasteners, to provide a complete
and stable joist-framing assembly.

3.05 ERECTION TOLERANCES

A. Install cold-formed steel framing level, plumb, and true to line to a maximum allowable
tolerance variation of 1/8 inch in 10 feet and as follows:

1. Space individual framing members no more than plus or minus 1/8 inch from plan
location. Cumulative error shall not exceed minimum fastening requirements of sheathing
or other finishing materials.

3.06 FIELD QUALITY CONTROL

A.  Testing: Owner will engage a qualified independent testing and inspecting agency to perform
field tests and inspections and prepare test reports.

B.  Field and shop welds will be subject to testing and inspecting.

C.  Testing agency will report test results promptly and in writing to Contractor and Architect.

D.  Cold-formed steel framing will be considered defective if it does not pass tests and inspections.

E.  Additional testing and inspecting, at Contractor's expense, will be performed to determine
compliance of replaced or additional work with specified requirements.

Job Center Roof Access COLD-FORMED METAL FRAMING
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3.07 REPAIRS AND PROTECTION

A.  Galvanizing Repairs: Prepare and repair damaged galvanized coatings on fabricated and
installed cold-formed steel framing with galvanized repair paint according to
ASTM A 780/A 780M and manufacturer's written instructions.

B.  Provide final protection and maintain conditions, in a manner acceptable to manufacturer and

Installer, that ensure that cold-formed steel framing is without damage or deterioration at time
of Substantial Completion.

END OF SECTION 05 40 00
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055119
METAL GRATING LADDERS

PART 1 - GENERAL

1.01 RELATED DOCUMENTS
A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.
1.02 SUMMARY
A.  Section Includes:
1. Industrial Class ship ladder with steel-grating treads.
2. Steel railings attached to metal ladder.
1.03 COORDINATION
A.  Coordinate selection of shop primers with topcoats to be applied over them. Comply with paint
and coating manufacturers' written instructions to ensure that shop primers and topcoats are
compatible with one another.
B.  Coordinate installation of anchorages for metal ladders and railings.

1. Furnish setting drawings, templates, and directions for installing anchorages, including
sleeves, concrete inserts, anchor bolts, and items with integral anchors, that are to be
embedded in concrete or masonry.

2. Deliver such items to Project site in time for installation.

1.04 ACTION SUBMITTALS
A.  Shop Drawings:
Include plans, elevations, sections, details, and attachment to other work.
Indicate sizes of metal sections, thickness of metals, profiles, holes, and field joints.
Include plan at each level.

Indicate locations of anchors, weld plates, and blocking for attachment of wall-mounted
handrails.

el

B.  Delegated-Design Submittal: For ladders and railings, including analysis data signed and sealed
by the qualified professional engineer responsible for their preparation.

Job Center Roof Access METAL GRATING LADDERS
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1.05

A.

B.

C.

1.06

A.

B.

1.07

A.

INFORMATIONAL SUBMITTALS

Qualification Data: For professional engineer's experience with providing delegated-design
engineering services of the kind indicated, including documentation that engineer is licensed in
the State in which Project is located.

Welding certificates.

Paint Compatibility Certificates: From manufacturers of topcoats applied over shop primers,
certifying that shop primers are compatible with topcoats.

QUALITY ASSURANCE

Installer Qualifications: Fabricator of products.

Welding Qualifications: Qualify procedures and personnel according to AWS D1.1/D1.1M,
"Structural Welding Code - Steel."

DELIVERY, STORAGE, AND HANDLING

Store materials to permit easy access for inspection and identification.

1. Keep steel members off ground and spaced by using pallets, dunnage, or other supports
and spacers.

2. Protect steel members and packaged materials from corrosion and deterioration.

3. Do not store materials on structure in a manner that might cause distortion, damage, or

overload to members or supporting structures.

a. Repair or replace damaged materials or structures as directed.

PART 2 - PRODUCTS

2.01

A.

B.

PERFORMANCE REQUIREMENTS

Delegated Design: Engage a qualified professional engineer, as defined in Section 01 40 00
"Quality Requirements," to design ladders and railings, including attachment to building
construction.

Structural Performance of Ladders: Metal ladders shall withstand the effects of gravity loads
and the following loads and stresses within limits and under conditions indicated:

Uniform Load: 100 Ibf/sq. ft.

Concentrated Load: 300 Ibf applied on an area of 4 sq. in.

Uniform and concentrated loads need not be assumed to act concurrently.

Ladder Framing: Capable of withstanding stresses resulting from railing loads in addition
to loads specified above.

5. Limit deflection of treads, platforms, and framing members to [/360 or 1/4 inch,
whichever is less.

Sl e

Job Center Roof Access METAL GRATING LADDERS

055119-2



2.02

2.03

Structural Performance of Railings: Railings, including attachment to building construction,
shall withstand the effects of gravity loads and the following loads and stresses within limits
and under conditions indicated:

1. Handrails and Top Rails of Guards:

a. Uniform load of 50 1bf/ft. applied in any direction.
b. Concentrated load of 200 lbf applied in any direction.
c. Uniform and concentrated loads need not be assumed to act concurrently.

2. Infill of Guards:

a. Concentrated load of 50 1bf applied horizontally on an area of 1 sq. ft.
b. Infill load and other loads need not be assumed to act concurrently.

METALS

Metal Surfaces: Provide materials with smooth, flat surfaces unless otherwise indicated. For
components exposed to view in the completed Work, provide materials without seam marks,
roller marks, rolled trade names, or blemishes.

Steel Plates, Shapes, and Bars: ASTM A 36/A 36M.

Rolled-Steel Floor Plate: ASTM A 786/A 786M, rolled from plate complying with
ASTM A 36/A 36M or ASTM A 283/A 283M, Grade C or D.

Steel Bars for Grating Treads: ASTM A 36/A 36M or steel strip, ASTM A 1011/A 1011M or
ASTM A 1018/A 1018M.

Steel Wire Rod for Grating Crossbars: ASTM A 510/A 510M.
Steel Tubing for Railings: ASTM A 500/A 500M (cold formed) or ASTM A 513/A 513M.

Steel Pipe for Railings: ASTM A 53/A 53M, Type F or Type S, Grade A, Standard Weight
(Schedule 40), unless another grade and weight are required by structural loads.

FASTENERS

Fasteners for Anchoring Railings to Other Construction: Select fasteners of type, grade, and
class required to produce connections suitable for anchoring railings to other types of
construction indicated and capable of withstanding design loads.

Bolts and Nuts: Regular hexagon-head bolts, ASTM A 307, Grade A; with hex nuts,
ASTM A 563 ; and, where indicated, flat washers.

Post-Installed Anchors: Torque-controlled expansion anchors or chemical anchors capable of
sustaining, without failure, a load equal to six times the load imposed when installed in unit
masonry and four times the load imposed when installed in concrete, as determined by testing
according to ASTM E 488/E 488M, conducted by a qualified independent testing agency.

Job Center Roof Access METAL GRATING LADDERS
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1. Material for Interior Locations: Carbon-steel components zinc plated to comply with
ASTM B 633 or ASTM F 1941/F 1941M, Class Fe/Zn 5, unless otherwise indicated.
2.04 MISCELLANEOUS MATERIALS
A.  Welding Electrodes: Comply with AWS requirements.
B.  Shop Primers: Provide primers that comply with Section 09 91 23 "Interior Painting." and
Section 09 96 00 "High-Performance Coatings.”
2.05 FABRICATION, GENERAL
A.  Provide complete ladder assemblies, including metal framing, hangers, railings, clips, brackets,
bearing plates, and other components necessary to support and anchor ladders and platforms on

supporting structure.

1. Join components by welding unless otherwise indicated.
2. Use connections that maintain structural value of joined pieces.

B.  Assemble ladders and railings in shop to greatest extent possible.

1. Disassemble units only as necessary for shipping and handling limitations.
2. Clearly mark units for reassembly and coordinated installation.
C.  Cut, drill, and punch metals cleanly and accurately.
1. Remove burrs and ease edges to a radius of approximately 1/32 inch (I mm) unless
otherwise indicated.
2. Remove sharp or rough areas on exposed surfaces.
D. Form bent-metal corners to smallest radius possible without causing grain separation or

otherwise impairing work.

E. Form exposed work with accurate angles and surfaces and straight edges.
F. Weld connections to comply with the following:
1. Use materials and methods that minimize distortion and develop strength and corrosion

resistance of base metals.

Obtain fusion without undercut or overlap.

Remove welding flux immediately.

Weld exposed corners and seams continuously unless otherwise indicated.

At exposed connections, finish exposed welds to comply with NOMMA's "Voluntary
Joint Finish Standards" for Finish # 3 - Partially dressed weld with spatter removed.

kv

G.  Form exposed connections with hairline joints, flush and smooth, using concealed fasteners
where possible.

Job Center Roof Access METAL GRATING LADDERS
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1. Where exposed fasteners are required, use Phillips flat-head (countersunk) screws or
bolts unless otherwise indicated.

2. Locate joints where least conspicuous.
3. Fabricate joints that are exposed to weather in a manner to exclude water.
4, Provide weep holes where water may accumulate internally.

2.06 FABRICATION OF STEEL-FRAMED LADDERS

A.  NAAMM Stair Standard: Comply with NAAMM AMP 510, "Metal Stairs Manual," for
Industrial Class, unless more stringent requirements are indicated.

B.  Ladder Framing:

1. Fabricate stringers of steel channels.
a. Stringer Size: As required to comply with "Performance Requirements" Article.
b. Provide closures for exposed ends of channel stringers.

C. Finish: Painted.

2. Construct platforms and tread supports of steel channel headers and miscellaneous
framing members as required to comply with "Performance Requirements" Article.

a. Provide closures for exposed ends of channel framing.
b. Finish: Painted.

W

Weld or bolt stringers to headers; weld or bolt framing members to stringers and headers.
4. Where ladders are enclosed by gypsum board assemblies, provide hanger rods or struts to
support landings from floor construction above or below.

a. Locate hanger rods and struts where they do not encroach on required ladder width
and are within the fire-resistance-rated ladder enclosure.

5. Where masonry walls support metal ladders, provide temporary supporting struts
designed for erecting steel ladder components before installing masonry.

C.  Metal Bar-Grating Ladders: Form treads and platforms to configurations shown from metal bar
grating; fabricate to comply with NAAMM MBG 531, "Metal Bar Grating Manual."

1. Fabricate treads and platforms from welded steel grating with 1-1/4-by-3/16-inch bearing
bars at 15/16 inch on center bearing bars at 11/16 inch on center and crossbars at 4 inches

on center.

a. Surface: Plain.
b. Finish: Painted.

D.  Risers: Open.

Job Center Roof Access METAL GRATING LADDERS
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2.07

2.08

FABRICATION OF LADDER RAILINGS

Fabricate railings to comply with requirements indicated for design, dimensions, details, finish,
and member sizes, including wall thickness of member, post spacings, wall bracket spacing, and
anchorage, but not less than that needed to withstand indicated loads.

Welded Connections: Fabricate railings with welded connections.
1. Fabricate connections that are exposed to weather in a manner that excludes water.
a. Provide weep holes where water may accumulate internally.

2. Cope components at connections to provide close fit, or use fittings designed for this
purpose.

Weld all around at connections, including at fittings.

Use materials and methods that minimize distortion and develop strength and corrosion
resistance of base metals.

Obtain fusion without undercut or overlap.

Remove flux immediately.

Finish welds to comply with NOMMA's "Voluntary Joint Finish Standards" for Finish #3
- Partially dressed weld with spatter removed as shown in NAAMM AMP 521.

B w

Now

Form changes in direction of railings as follows:

As detailed.

By bending or by inserting prefabricated elbow fittings.

By flush bends or by inserting prefabricated flush-elbow fittings.

By radius bends of radius indicated or by inserting prefabricated elbow fittings of radius
indicated.

el

For changes in direction made by bending, use jigs to produce uniform curvature for each
repetitive configuration required. Maintain cross section of member throughout entire bend
without buckling, twisting, cracking, or otherwise deforming exposed surfaces of components.
Close exposed ends of railing members with prefabricated end fittings.

Provide wall returns at ends of wall-mounted handrails unless otherwise indicated.

1. Close ends of returns unless clearance between end of rail and wall is 1/4 inch or less.

Connect posts to ladder framing by direct welding unless otherwise indicated.

FINISHES
Finish metal ladders after assembly.

Preparation for Shop Priming: Prepare uncoated ferrous-metal surfaces to comply with SSPC-
SP 3, "Power Tool Cleaning”

1. Exterior Ladders: SSPC-SP 6/NACE No. 3, "Commercial Blast Cleaning."

Job Center Roof Access METAL GRATING LADDERS
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C.

2. Interior Ladders: SSPC-SP 6/NACE No. 3, "Commercial Blast Cleaning."
3. Interior Ladders: SSPC-SP 3, "Power Tool Cleaning."

Apply shop primer to uncoated surfaces of metal ladder components, except those with
galvanized finishes and those to be embedded in concrete or masonry unless otherwise
indicated. Comply with SSPC-PA 1, "Paint Application Specification No. 1: Shop, Field, and
Maintenance Painting of Steel," for shop painting.

PART 3 - EXECUTION

3.01 EXAMINATION

A.  Verify elevations of floors, bearing surfaces and locations of bearing plates, and other
embedments for compliance with requirements.

1. For wall-mounted railings, verify locations of concealed reinforcement within gypsum
board and plaster assemblies.

B.  Proceed with installation only after unsatisfactory conditions have been corrected.

3.02 INSTALLING METAL LADDERS

A.  Fastening to In-Place Construction: Provide anchorage devices and fasteners where necessary
for securing metal ladders to in-place construction.

1. Include threaded fasteners for concrete and masonry inserts, through-bolts, lag bolts, and
other connectors.

B.  Cutting, Fitting, and Placement: Perform cutting, drilling, and fitting required for installing
metal ladders. Set units accurately in location, alignment, and elevation, measured from
established lines and levels and free of rack.

C.  Install metal ladders by welding ladder framing to steel structure or to weld plates cast into
concrete unless otherwise indicated.

1. Grouted Baseplates: Clean concrete and masonry bearing surfaces of bond-reducing
materials, and roughen to improve bond to surfaces.
a. Clean bottom surface of baseplates.
b. Set steel-ladder baseplates on wedges, shims, or leveling nuts.
c. After ladders have been positioned and aligned, tighten anchor bolts.
d. Do not remove wedges or shims, but if protruding, cut off flush with edge of
bearing plate before packing with grout.
e. Promptly pack grout solidly between bearing surfaces and plates to ensure that no
voids remain.
1)  Neatly finish exposed surfaces; protect grout and allow to cure.
Job Center Roof Access METAL GRATING LADDERS
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3.03

3.04

2) Comply with manufacturer's written installation instructions for shrinkage-
resistant grouts.

Provide temporary bracing or anchors in formwork for items that are to be built into concrete,
masonry, or similar construction.

Fit exposed connections accurately together to form hairline joints.

1. Weld connections that are not to be left as exposed joints but cannot be shop welded
because of shipping size limitations.

2. Do not weld, cut, or abrade surfaces of exterior units that have been hot-dip galvanized
after fabrication and are for bolted or screwed field connections.

3. Comply with requirements for welding in "Fabrication, General" Article.

INSTALLING RAILINGS

Adjust railing systems before anchoring to ensure matching alignment at abutting joints with
tight, hairline joints.

1. Space posts at spacing indicated or, if not indicated, as required by design loads.

2. Plumb posts in each direction, within a tolerance of 1/16 inch in 3 feet.

3. Align rails so variations from level for horizontal members and variations from parallel
with rake of ladders for sloping members do not exceed 1/4 inch in 12 feet.

4. Secure posts and rail ends to building construction as follows:
a. Anchor posts to steel by welding or bolting to steel supporting members.
b. Anchor handrail ends to concrete and masonry with steel round flanges welded to

rail ends and anchored with post-installed anchors and bolts.

REPAIR
Touchup Painting: Immediately after erection, clean field welds, bolted connections, and
abraded areas of shop paint, and paint exposed areas with same material as used for shop

painting to comply with SSPC-PA 1 for touching up shop-painted surfaces.

1. Apply by brush or spray to provide a minimum 2.0-mil dry film thickness.

END OF SECTION 05 51 19
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SECTION 07 72 20

ROOF HATCHES

PART | - GENERAL

1.01

1.02

1.03

cwp

1.04

RELATED DOCUMENTS

Conditions of the Contract and portions of Division One of this Project Manual apply to this Section
as though repeated herein.

WORK INCLUDED
Roof Hatch with Integral Curb.
RELATED WORK

Selective Structure Demolition: Section 02 41 19.
Cold Formed Metal Framing: Section 05 40 00.
Metal Grating Ladders: Section 05 51 19.

SUBMITTALS

Submit in accord with the General Conditions of the Contract.

1. Provide manufacturer’s standard warranty. Materials shall be free of defects in material and
workmanship for a period of five years from the date of purchase. Should a part fail to
function in normal use within this period, manufacturer shall furnish a new part at no charge.

2. Coordination Drawings and product data: Roof and plans and sections drawn to scale and
coordinating penetrations and ceiling-mounted items with concealed framing, suspension
systems, piping, ductwork, and other construction. Show the following:

a. Method of attaching roof hatch to surrounding construction.

b. Confirm door orientation, hinge side location, weather tight assembly and any factory
modification required for operation within the existing sloped metal roof system.
Field verify existing conditions prior to submittal.

c. Ensure material compatibility with existing metal finishes prior to submittal.

PART 2 - PRODUCTS

2.01 MANUFACTURERS
A. Bilco Company, New Haven, Conn.;
B. Babcock-Davis.
C. Milcor.
D. Or approved equal.
2.02 CHARACTERISTICS
A. Basis of Design Bilco type NB insulated thermally broken 30”x54” roof hatch. Provide water tight
curb with built-in self drainage. Field verify existing metal roof system. Hatch shall be pre-
assembled from manufacturer and factory modified for operation within the existing sloped metal
roof system.
Dane County Job Center Roof Access Roof Hatches
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1
2 B. Performance characteristics:
3 1. Cover shall be reinforced to support a minimum live load of 40 psf (195kg/m2) with a
4 maximum deflection of 1/150th of the span or 20 psf (97kg/m2) wind uplift.
5 2. Operation of the cover shall be smooth and easy with controlled operation throughout the
6 entire arc of opening and closing.
7 3. Operation of the cover shall not be affected by temperature.
8 4. Entire hatch shall be weather tight with fully welded corner joints on cover and curb.
9
10 C. Cover: Shall be 11 gauge (2.3mm) aluminum with a 3” (76mm) beaded flange with formed

11 reinforcing members. Cover shall have a heavy extruded EPDM rubber gasket that is bonded to the
12 cover interior to assure a continuous seal when compressed to the top surface of the curb.

13

14 D Cover insulation: Shall be fiberglass of 1” (25mm) thickness, fully covered and protected by 18
15 gauge (1mm) aluminum. Color to be selected from manufacturer’s full range.

16

17 E Curb: Shall be 12” (305mm) in height and of 11 gauge (2.3mm) aluminum. The curb shall be
18 formed with a 3-1/2” (89mm) flange with 7/16” (11mm) holes provided for securing to the roof
19 deck. The curb shall be equipped with an integral metal capflashing of the same gauge and material
20 as the curb, fully welded at the corners, Provide water tight curb with built-in self drainage
21 compatible with existing metal roof system in profile, material and finish. Provide all materials for a
22 complete water tight installation.

23

24 F Curb insulation: Shall be rigid, high-density fiberboard of 1’ (25mm) thickness on outside of curb.
25

26 G Lifting mechanisms: Manufacturer shall provide compression spring operators enclosed in
27 telescopic tubes to provide, smooth, easy, and controlled cover operation throughout the entire arc of
28 opening and closing. Prevent accumulation of moisture, grit and debris.

29

30 H Hardware

31

32 l. Heavy pintle hinges shall be provided

33 2. Cover shall be equipped with a spring latch with interior and exterior turn handles

34 3. Roof hatch shall be equipped with interior and exterior padlock hasps.

35 4. The latch strike shall be a stamped component bolted to the curb assembly.

36 5. Cover shall automatically lock in the open position with a rigid hold open arm equipped with
37 a 1” (25mm) diameter red vinyl grip handle to permit easy release for closing.

38 6 Compression spring tubes shall be an anti-corrosive composite material and all other
39 hardware shall be zinc plated and chromate sealed.

40 7 Cover hardware shall be bolted into heavy gauge channel reinforcing welded to the underside
41 of the cover and concealed within the insulation space.

42

43 | Roof Hatch Safety Railing System

44

45 1. Posts and rails are 1'4” schedule 40 pipe in 6061 T6 aluminum alloy. Curb mounting
46 brackets and teardrop brackets are 6063 T5 aluminum extrusion. Locking mechanism is cast
47 aluminum and spring hinges and all fasteners are type 316 stainless steel. Roof hatch safety
48 rail system satisfies the requirements of OSHA 29 CFR 1910.29 and meets OSHA strength
49 requirements. Finish shall be selected from manufacturer’s standard safety yellow or light
50 gray powder coat paint finish. Manufacturer shall provide a 5-year warranty against defects
51 in material and workmanship.

52

53 PART 3 - EXECUTION

54

55 3.01 EXAMINATION

56
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Dane County Job Center Roof Access

Examine substrates and openings for compliance with requirements for installation tolerances and
other conditions affecting performance. Proceed with installation only after unsatisfactory
conditions have been corrected.

INSTALLATION
Install products in strict accordance with manufacturer’s instructions and approved submittals.
Locate units level, plumb, and in proper alignment with adjacent work.

1. Test units for proper function and adjust until proper operation is achieved.
2. Repair finishes damaged during installation.

3. Restore finishes so no evidence remains of corrective work.

ADJUSTING AND CLEANING

Clean exposed surfaces using methods acceptable to the manufacturer which will not damage finish.
Remove debris from site.

END OF SECTION 07 72 20
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STRUCTURAL SHEET INDEX

SHEET CURRENT
NUMBER SHEET NAME REVISION DATE CURRENT REVISION DESCRIPTION
S001 |STRUCTURAL PLAN AND GENERAL NOTES |30/20/2020 BID SET

1.

2.

THE CONTRACTOR IS RESPONSIBLE FOR JOB SITE SAFETY REQUIREMENTS.

THE BUILDING STRUCTURE IS DESIGNED TO FUNCTION AS A COMPLETE SYSTEM, AND HAS NOT BEEN
ANALYZED OR DESIGNED FOR STABILITY DURING ERECTION. IT IS THE RESPONSIBILITY OF THE
CONTRACTOR TO DESIGN AND PROVIDE ADEQUATE TEMPORARY BRACING TO INSURE STABILITY DURING
THE ERECTION PROCESS.

THE CONTRACTOR IS RESPONSIBLE FOR CONSTRUCTION MEANS AND METHODS, AND IS RESPONSIBLE TO
INSURE THAT CONSTRUCTION LOADS DO NOT EXCEED THE DESIGN CAPACITY OF THE FRAMING ELEMENTS
WHEN THOSE LOADS ARE APPLIED.

DO NOT SCALE THE DRAWINGS.

THE CONTRACTOR IS REQUIRED TO COORDINATE THE STRUCTURAL DRAWINGS WITH THE ARCHITECTURAL,
CIVIL, MECHANICAL, ELECTRICAL, AND PLUMBING DRAWINGS, AND TO BRING ANY DISCREPANCIES,
INTERFERENCES, DIMENSIONAL INCONSISTENCIES, OR CONCERNS ASSOCIATED WITH THIS COORDINATION
TO THE ARCHITECT AND ENGINEER IMMEDIATELY.

THE USE OF THESE DRAWINGS AND SPECIFICATIONS SHALL BE RESTRICTED AND LIMITED TO THE ORIGINAL
SITE FOR WHICH THEY WERE PREPARED. ALL REPRODUCTION OR DISTRIBUTION IS EXPRESSLY LIMITED TO
SUCH USE. ANY OTHER REPRODUCTION OR REUSE, IN WHOLE OR IN PART, FOR ANY OTHER PURPOSE IS
PROHIBITED.

DETAILS, SECTION CUTS AND NOTES INDICATED ON THESE DRAWINGS APPLY TO ALL SIMILAR CONDITIONS,
WHETHER REPEATED OR NOT THROUGHOUT THE DRAWINGS.

STRUCTURAL STEEL NOTES

1.

2.

SEE SPECIFICATION DIVISION 05 SECTION OR REQUIREMENTS IN ADDITION TO THOSE LISTED BELOW.
PROVIDE NEW MATERIAL CONFORMING TO THE FOLLOWING REQUIREMENTS FOR ALL STRUCTURAL STEEL:

WIDE FLANGE SHAPES (ASTM A992)

M, S, HP, C, MC, AND L SHAPES (ASTM A36)
RECTANGULAR HSS SHAPES (ASTM A500-B)
ROUND HSS SHAPES (ASTM A500-B)
CARBON STEEL PIPE (ASTM A53-B)

PLATES AND BARS (ASTM A36)

Fy =50 ksi; Fu = 65 ksi
Fy = 36 ksi; Fu = 58 ksi
Fy = 46 ksi; Fu = 58 ksi
Fy =42 ksi; Fu = 58 ksi
Fy =35 ksi; Fu = 60 ksi
Fy = 36 ksi; Fu = 58 ksi

DETAIL, FABRICATE AND ERECT STRUCTURAL STEEL IN CONFORMANCE WITH THE AISC SPECIFICATIONS
AND CODES INDICATED.

PERFORM ALL WELDING USING CERTIFIED WELDERS AND IN ACCORDANCE WITH THE AWS “STRUCTURAL
WELDING CODE - STEEL".

SUBMIT SHOP DRAWINGS TO THE ARCHITECT/ENGINEER FOR REVIEW. SHOW SHOP FABRICATION DETAILS,
FIELD ASSEMBLY DETAILS, AND ERECTION DIAGRAMS FOR ALL STRUCTURAL STEEL. SCHEDULE SUBMISSIONS
TO ALLOW ADEQUATE TIME FOR REVIEW PRIOR TO FABRICATION.

DO NOT FIELD CUT ANY STRUCTURAL STEEL UNLESS REVIEWED AND APPROVED IN WRITING BY THE EOR.
CLEARLY INDICATE ALL STEEL MEMBER OPENINGS REQUIRED ON THE SHOP DRAWINGS. ALL COSTS FOR
PROVIDING PENETRATIONS IN THE FIELD, INCLUDING MEMBER REINFORCING, IS THE RESPONSIBILITY OF
THE CONTRACTOR.

ERECTION PROCEDURES, SEQUENCES AND COORDINATION OF WORK WITH OTHER TRADES IS THE
RESPONSIBILITY OF THE CONTRACTOR. PROVIDE ANY ADDITIONAL STEEL REQUIRED FOR ERECTION
PURPOSES AT NO COST TO THE OWNER. REMOVE THIS ADDITIONAL STEEL UNLESS DIRECTED OTHERWISE
BY THE OWNER IN WRITING.

PROVIDE TEMPORARY BRACING AND SHORING AS REQUIRED FOR THE SAFETY, STABILITY AND ALIGNMENT

OF THE STRUCTURE. LEAVE TEMPORARY BRACING IN PLACE UNTIL THE PERMANENT STRUCTURAL LATERAL
LOAD RESISTING SYSTEM IS COMPLETE, INCLUDING FLOOR AND ROOF DIAPHRAGMS. PERFORM FINAL BOLTING
AND WELDING ONLY ON THOSE PORTIONS OF THE STRUCTURE THAT HAVE BEEN ALIGNED AND PLUMBED
WITHIN THE SPECIFIED TOLERANCES.

600CS250-54
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	PART 1 GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Summary
	2. Summary of the Work
	3. Contractor Use of Premises
	4. Applications for Payment
	5. Change Procedures
	6. Alternates
	7. Lump Sum Allowances for Work
	8. Coordination
	9. Cutting and Patching
	10. Conferences
	11. Progress Meetings
	12. Job Site Administration
	13. Submittal Procedures
	14. Proposed Products List
	15. Shop Drawings
	16. Product Data
	17. Samples
	18. Manufacturers' Instructions
	19. Manufacturers' Certificates
	20. Quality Assurance / Quality Control of Installation
	21. References
	22. Interior Enclosures
	23. Protection of Installed Work
	24. Parking
	25. Staging Areas
	26. Occupancy During Construction and Conduct of Work
	27. Protection
	28. Progress Cleaning
	29. Products
	30. Transportation, Handling, Storage and Protection
	31. Product Options
	32. Substitutions
	33. Starting Systems
	34. Demonstration and Instructions
	35. Contract Closeout Procedures
	36. Final Cleaning
	37. Adjusting
	38. Operation and Maintenance Data
	39. Spare Parts and Maintenance Materials
	40. As-Built and Record Drawings and Specifications


	1.2 SUMMARY OF THE WORK
	A. Project Description:  Perform the Work as specified and detailed in Construction Documents package. Contractor to provide a ships ladder and a roof hatch to improve roof access of the Dane County Job Center.
	B. Work by Owner:  Not applicable.
	C. Permits:  Not applicable.

	1.3 CONTRACTOR USE OF PREMISES
	A. Limit use of premises to allow work by Contractors or Subcontractors and access by Owner.
	B. Coordinate utility outages and shutdowns with Owner.

	1.4 APPLICATIONS FOR PAYMENT
	A. Submit one (1) original copies with “wet” signatures of each application on AIA G702™ and G703™ forms or approved contractors invoice form.
	B. Content and Format:  Utilize Schedule of Values for listing items in Application for Payment.
	C. Payment Period:  Monthly.
	D. Submit Applications for Payment to Public Works Project Manager for approval & processing for payment.

	1.5 CHANGE PROCEDURES
	A. Contractor's costs for Products, delivery, installation, labor, insurance, payroll, taxes, bonding, equipment rental, overhead and profit will be included in Change Orders authorizing expenditure of funds from contingency allowance.

	1.6 ALTERNATES
	A. Not Applicable.

	1.7 LUMP SUM ALLOWANCES FOR WORK
	A. Not Applicable.

	1.8 COORDINATION
	A. Coordinate scheduling, submittals, and work of various sections of Specifications to assure efficient and orderly sequence of installation of interdependent construction elements.
	B. Verify utility requirement characteristics of operating equipment are compatible with building utilities.
	C. Coordinate space requirements and installation of mechanical and electrical work that are indicated diagrammatically on Drawings.
	D. Contractor shall provide Public Works Project Manager with work plan that ensures the Work will be completed within required time of completion.
	E. Public Works Project Manager may choose to photograph or videotape site or workers as the Work progresses.

	1.9 CUTTING AND PATCHING
	A. Employ skilled and experienced installer to perform cutting and patching new work; restore work with new Products.
	B. Submit written request in advance of cutting or altering structural or building enclosure elements.
	C. Fit work tight to adjacent elements. Maintain integrity of wall, ceiling, or floor construction; completely seal voids.
	D. Refinish surfaces to match adjacent finishes.

	1.10 CONFERENCES
	A. Project shall have pre-bid conference; see Instructions to Bidders.
	B. Owner will schedule preconstruction conference after Award of Contract for all affected parties.
	C. Contractor shall submit Construction Schedule at pre-construction meeting.
	D. When required in individual Specification section, convene pre-installation conference at project site prior to commencing work of Section.

	1.11 PROGRESS MEETINGS
	A. Schedule and administer meetings throughout progress of the Work at minimum of one (1) per week, at time TBD with Public Works Project Manager.
	B. Preside at meetings, record minutes, and distribute copies within two (2) business days to those affected by decisions made.
	C. Attendance at progress meetings by General Contractor, subcontractors, or their authorized representative, is mandatory.
	D. Contractors shall give verbal reports of progress on the Work, discuss schedule for upcoming period and present all conflicts, discrepancies or other difficulties for resolution.
	E. Day & time of progress meetings to be determined at pre-construction meeting.

	1.12 JOB SITE ADMINISTRATION
	A. Contractor shall have project superintendent on site minimum of eight (8) hours per week during progress of the Work.
	B. Contractor shall not change their project superintendent or project manager for duration of the Work without written permission of Public Works Project Manager.
	C. Consultant shall have representative on site regularly during progress of the Work.

	1.13 SUBMITTAL PROCEDURES
	A. Submittal form to identify Project, Contractor, Subcontractor or supplier; and pertinent Construction Documents references.
	B. Apply Contractor's stamp, signed or initialed, certifying that review, verification of Products required, field dimensions, adjacent construction work, and coordination of information is in accordance with requirements of the Work and Construction ...
	C. Identify variations from Construction Documents and Product or system limitations that may be detrimental to successful performance of completing the Work.
	D. Revise and resubmit submittals as required; identify all changes made since previous submittal.

	1.14 PROPOSED PRODUCTS LIST
	A. Within fifteen (15) business days after date of Award of Contract, submit complete list of major Products proposed for use, with name of manufacturer, trade name, and model number of each Product.

	1.15 SHOP DRAWINGS
	A. Submit number of copies that Contractor requires, plus three (3) copies that shall be retained by Public Works Project Manager.

	1.16 PRODUCT DATA
	A. Submit number of copies that Contractor requires, plus two (2) copies that shall be retained by Public Works Project Manager.
	B. Mark each copy to identify applicable products, models, options, and other data. Supplement manufacturer's standard data to provide information unique to this Project.

	1.17 SAMPLES
	A. Submit samples to illustrate functional and aesthetic characteristics of Product.
	B. Submit samples of finishes from full range of manufacturers' standard colors, textures, and patterns for Public Works Project Manager's selection.

	1.18 MANUFACTURERS' INSTRUCTIONS
	A. When specified in individual Specification sections, submit manufacturers' printed instructions for delivery, storage, assembly, installation, start-up, adjusting, and finishing, in quantities specified for Product Data.

	1.19 MANUFACTURERS' CERTIFICATES
	A. When specified in individual Specification sections, submit manufacturers' certificate to Public Works Project Manager for review, in quantities specified for Product Data.
	B. Indicate material or Product conforms to or exceeds specified requirements. Submit supporting reference data, affidavits, and certifications as appropriate.

	1.20 QUALITY ASSURANCE / QUALITY CONTROL OF INSTALLATION
	A. Monitor quality control over suppliers, manufacturers, Products, services, site conditions, and workmanship, to produce work of specified quality.
	B. Comply fully with manufacturers' instructions.
	C. Comply with specified standards as minimum quality for the Work except when more stringent tolerances, codes, or specified requirements indicate higher standards or more precise workmanship.

	1.21 REFERENCES
	A. Conform to reference standard by date of issue current as of date for receiving bids.
	B. Should specified reference standard conflict with Construction Documents, request clarification from Public Works Project Manager before proceeding.

	1.22 INTERIOR ENCLOSURES
	A. Provide temporary partitions as required to separate work areas from Owner occupied areas, to prevent distribution of dust and moisture into Owner occupied areas, and to prevent damage to existing materials and equipment.

	1.23 PROTECTION OF INSTALLED WORK
	A. Protect installed work and provide special protection where specified in individual Specification sections.

	1.24 PARKING
	A. Arrange for temporary parking areas to accommodate construction personnel.  Parking shall be available at the Work site.
	B. All contractors and their employees shall cooperate with General Contractor and others in parking of vehicles to avoid interference with normal operations and construction activities.
	C. Do not obstruct existing service drives and parking lots with equipment, materials and / or vehicles.  Keep accessible for Owner’s use at all times.

	1.25 STAGING AREAS
	A. Coordinate staging areas with Public Works Project Manager prior to starting the Work.
	B. On-site space for use as staging areas and storage of materials is limited and will be apportioned among various Contractors as their needs dictate with due regard for storage requirements of each Contractor.  Each Contractor shall be responsible f...

	1.26 OCCUPANCY DURING CONSTRUCTION AND CONDUCT OF WORK
	A. Contractors are asked to not work at facility if they are ill with something contagious.
	B. Owner reserves right at any time to dismiss from premises any Contractor or construction personnel that do not uphold requirements of this Section.
	C. Owner shall not be held liable for any lost time, wages, or impacts to construction schedule by any Contractor or construction personnel dismissed for failure to uphold requirements of this Section.
	D. Areas of existing facility will be occupied during period when the Work is in progress.  Work may be done during normal business hours (8:00 am to 4:30 pm), but confer with Owner, schedule work and store materials so as to interfere as little as po...
	E. Work shall be done and temporary facilities furnished so as not to interfere with access to any occupied area and so as to cause least possible interference with normal operation of facility or any essential service thereof.
	F. Contractor shall, at all times, provide approved, safe walkways and facility entrances for use by Owner, employees and public.
	G. Contractor shall provide adequate protection for all parts of facility, its contents and occupants wherever the Work under this Contract is to be performed.
	H. Each Contractor shall arrange with Owner to make necessary alterations, do new work, make connections to all utilities, etc., and at such times as will not cause interruption of utility services to facility.  Contractor doing this work shall protec...
	I. New work in extension of existing work shall correspond in all respects with that to which it connects or similar existing work unless otherwise indicated or specified.
	1. Existing work shall be cut, altered, removed or replaced as necessary for performance of Contract obligations.
	2. Work remaining in place, damaged or defaced by reason of work done under this Contract shall be restored equal to its condition at time of Award of Contract.
	3. If removal of work exposes discolored or unfinished surfaces or work out of alignment, such surfaces shall be refinished or materials replaced as necessary to make continuous work uniform and harmonious.

	J. Contractor is not responsible for providing & maintaining temporary toilet facilities.

	1.27 PROTECTION
	A. Contractor shall protect interior mechanical, electrical & plumbing equipment, and pay for any damage to same resulting from insufficient or improper protection.

	1.28 PROGRESS CLEANING
	A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in clean and orderly condition.

	1.29 PRODUCTS
	A. Products:  Means new material, machinery, components, equipment, fixtures, and systems forming the Work, but does not include machinery and equipment used for preparation, fabrication, conveying and erection of the Work. Products may also include e...
	B. Do not use materials and equipment removed from existing premises, except as specifically identified or allowed by Construction Documents.

	1.30 TRANSPORTATION, HANDLING, STORAGE AND PROTECTION
	A. Transport, handle, store and protect Products in accordance with manufacturer's instructions.

	1.31 PRODUCT OPTIONS
	A. Where definite material is specified, it is not intentional to discriminate against "equal" product made by another manufacturer. Intention is to set definite standard of material quality. Should bidder choose to bid materials other than those spec...
	B. Products and materials that are not specified, but have been approved for use by [Public Works, Waste & Renewables] Project Manager shall be identified in addenda to all bidding contractors.
	C. Requests for material or product substitutions submitted after Bid Due Date may be considered. Owner reserves right to approve or reject substitutions based on Specification requirements and intended use.

	1.32 SUBSTITUTIONS
	A.  Public Works Project Manager shall consider requests for Substitutions.
	B. Document each request with complete data substantiating compliance of proposed Substitution with Construction Documents.
	C. Submit three (3) copies of requests for Substitution for consideration. Limit each request to one (1) proposed Substitution.
	D. Substitutions shall not change contract price established at Bid Due Date.

	1.33 STARTING SYSTEMS
	A. Ensure that hatch access and ladder is ready for operation.

	1.34 DEMONSTRATION AND INSTRUCTIONS
	A. Demonstrate operation and maintenance of Products to Owner's personnel prior to date of final inspection.
	B. Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing, maintenance, and shutdown of each item of equipment at agreed-upon times, at designated location.
	C. Owner may choose to photograph or videotape demonstration session; demonstration and demonstrator shall be to level of satisfaction of Owner.

	1.35 CONTRACT CLOSEOUT PROCEDURES
	A. Submit written certification that Construction Documents have been reviewed, the Work has been inspected, and the Work is complete in accordance with Construction Documents and ready for Public Works Project Manager's inspection.
	B. Submit final Application for Payment identifying total adjusted Contract Sum / Price, previous payments, and amount remaining due.

	1.36 FINAL CLEANING
	A. Execute final cleaning prior to final inspection.
	B. Clean interior and exterior surfaces exposed to view.
	C. Remove waste and surplus materials, rubbish, and construction facilities from site.

	1.37 ADJUSTING
	A. Adjust operating Products and equipment to ensure smooth and unhindered operation.

	1.38 OPERATION AND MAINTENANCE MANUAL
	A. Provide two (2) bound, hard-copy operation and maintenance manuals.  Provide electronic version of operation and maintenance manual also.

	1.39 SPARE PARTS AND MAINTENANCE MATERIALS
	A. Provide Products, spare parts, maintenance and extra materials in quantities specified in individual Specification Sections.
	B. Deliver to the Work site and place in location as directed.

	1.40 AS-BUILT AND RECORD DRAWINGS AND SPECIFICATIONS
	A. Contractor-produced Drawings and Specifications shall remain property of Contractor whether Project for which they are made is executed or not.  Contractor shall furnish Public Works Project Manager with original marked up redlines of Construction ...
	.


	PART 2 PRODUCTS
	Not Used.

	PART 3 EXECUTION
	Not Used.


	13 - 318005 - 01 74 19 - Construction Waste Mgmt
	PART 1 GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Summary
	2. Waste Management Goals
	3. Construction and / or Demolition Waste Management
	4. Waste Management Plan
	5. Reuse
	6. Recycling
	7. Materials Sorting and Storage On Site
	8. Lists of Recycling Facilities Processors and Haulers
	9. Waste Management Plan Form

	B. Related Sections:
	1. Section 01 00 00 - General Requirements


	1.2 WASTE MANAGEMENT GOALS
	A. Dane County requires that as many waste materials as possible produced as result of this project be salvaged, reused or recycled in order to minimize impact of construction waste on landfills and to minimize expenditure of energy and cost in fabric...

	1.3 CONSTRUCTION AND / OR DEMOLITION WASTE MANAGEMENT
	A. All construction and demolition waste suitable for recycling must go to Dane County Construction & Demolition Recycling Facility located at 7102 US Hwy 12, Madison, located across from Yahara Hills Golf Course.  This facility can receive mixed load...
	B. Dane County Landfill, also at 7102 US Hwy 12, Madison, must receive all other waste from this project.  www.countyofdane.com/pwht/recycle/landfill.aspx.

	1.4 WASTE MANAGEMENT PLAN
	A. Not Used
	B. Contractors and subcontractors are encouraged to reuse as many waste materials as possible.  Salvage should be investigated for materials not reusable on site.

	1.5 RECYCLING
	A. These materials must be recycled at Dane County Construction & Demolition Recycling Facility:
	1. Wood.
	2. Wood Pallets.
	3. PVC Plastic (pipe, siding, etc.).
	4. Cardboard.
	5. Metal.

	B. These materials can be recycled elsewhere in Dane County area:
	1. Foam Insulation & Packaging (extruded and expanded).

	C. All materials must be recycled at WDNR permitted waste processing facilities that adhere to all State Statutes.

	1.6 MATERIALS SORTING AND STORAGE ON SITE
	A. Contractor shall provide separate containers for recyclable materials.  Number of containers will be dependent upon project and site conditions.
	B. Contractor shall provide on-site locations for subcontractors supplied recycling containers to help facilitate recycling.
	C. Mixed loads of recycled materials are allowed only per instructions at www.countyofdane.com/pwht/recycle/CD_Recycle.aspx.

	1.7 LISTS OF RECYCLING FACILITIES PROCESSORS AND HAULERS
	A. Refer to www.countyofdane.com/pwht/recycle/CD_Recycle.aspx for information on Dane County Construction & Demolition Recycling Facility.
	B. Web site www.countyofdane.com/pwht/recycle/categories.aspx lists current information for Dane County Recycling Markets.  Contractors can also contact Allison Rathsack  at 608/266-4990, or local city, village, town recycling staff listed at site www...


	PART 2 PRODUCTS
	PART 3 EXECUTION
	Contractor Name:   
	Address:   
	Phone No.:    Recycling Coordinator:   

	Dane County Job Center Roof Access Spec
	02 41 19
	PART 1 -  GENERAL
	1.01 Related Documents
	A. Conditions of the Contract and portions of Division One of this Project Manual apply to this Section as though repeated herein.

	1.02 Work Included
	A. The work under this section shall consist of providing all work, materials, labor, equipment, and supervision necessary to provide for the demolition of such features as required in these specifications and on the drawings.  Included are the follow...
	1. Demolish metal roof system and other items as indicated.
	2. Protect portions of building adjacent to or affected by selective demolition.  Take appropriate measures to protect existing facilities operations against dust contamination.  Materials shall be removed from the existing building without disruption...
	3. Remove and legally dispose of demolished materials off-site.
	4. Demolish and salvage for reuse those items noted on the drawings.
	5. Recycle construction and demolition waste including metals and cardboard.


	1.03 Related Work
	A. Recycling, Section 01 74 19.

	1.04 SUBMITTALS
	A. For utilities or other services requiring removal or abandonment in-place, submit materials documenting completion of such work.
	B. Submit copies of records documenting recycling of demolition materials from the site.

	1.05 Definitions
	A. “Remove”: Remove and legally dispose of items, except those indicated to be reinstalled.
	B. “Remove and Reinstall”: Remove items indicated; clean, service and otherwise prepare them for reuse; store and protect against damage. Reinstall in the same location or in locations indicated.
	C. “Existing to Remain”: Protect construction indicated to remain against damage and soiling during selective demolition. When permitted by the A/E, items may be removed to a suitable, protected storage location during selective demolition and then cl...

	1.06 Quality Assurance
	A. Comply with governing codes and regulations.

	1.07 Record Drawings
	A. Maintain record drawings showing actual locations of utilities and other features encountered, and any deviations from the original design.  Show actual limits of removal and demolition.

	1.08 SAFETY
	A. Verify that all gas and electrical utilities have been abandoned or disconnected and associated hazards mitigated, prior to beginning any demolition.
	B. Take all necessary precautions while dismantling piping containing gas, gasoline, oil or other explosive or toxic fluids or gases.  Purge lines and contain materials in accordance with all applicable regulations.  Store such piping outdoors until f...
	C. Maintain a clean and orderly site.  Remove debris at end of each workday.
	D. If hazardous materials are not anticipated, but encountered, terminate operations and contact the Owner immediately.  Follow all applicable local, state and federal regulations pertaining to hazardous materials.

	1.09 permits
	A. Unless otherwise noted, Contractor shall be responsible for obtaining and paying for all permits necessary to complete demolition work.
	B. If necessary, file and maintain Notification of Demolition and/or Renovation and Application for Permit Exemption (WDNR Form 4500-113) in accordance with the Wisconsin Administrative Code Chapter NR447.

	1.010 DISCONNECTION OF SERVICES
	A. Prior to starting removal and/or demolition operations be responsible and coordinate disconnection of all existing utilities, communication systems, alarm systems and other services.
	B. Disconnect all services in manner which insures continued operation in facilities not scheduled for demolition.
	C. Disconnect all services in manner which allows for future connection to that service.
	D. Disconnect services to equipment at unions, flanges, valves, or fittings wherever possible.

	1.011 removal/salvaging of items
	A. Carefully remove all items that are scheduled to be salvaged.
	B. Secure salvaged items to allow for future movement; provide pallets, skids and other devices as necessary.  Secure all loose parts.
	C. Provide crates, padding, tarps and other measures necessary to protect salvaged items during storage.  Store items in secure location, safe from vandalism, weather, dust and other adverse elements.
	D. Where salvaged items are indicated to be turned over to Owner, deliver to location on property where designated by Owner.


	PART 2 -  PRODUCTS
	2.01 EQUIPMENT
	A. Use Contractor's normal equipment for demolition purposes and which meets all safety requirements imposed on such equipment.


	PART 3 -  EXECUTION
	3.01 General
	A. Examine all areas of work, verify all existing conditions, and report any unsatisfactory conditions.

	3.02 PROTECTION OF EXISTING WORK AND FACILITIES
	A. Verify the locations of, and protect, any building elements, utilities, and all other such facilities that are intended to remain or be salvaged.
	B. Make such explorations and probes as necessary to ascertain any required protection measures that shall be used before proceeding with demolition.
	C. Take all measures necessary to safeguard all existing work and facilities which are outside the limits of the work.
	D. Furnish and install temporary enclosures or other barriers as shown on the plans or as otherwise necessary to protect existing features.
	E. Protect adjacent interior areas from collection of dust and noxious fumes. Seal HVAC system ductwork and grilles to prevent contamination of building or mechanical systems.
	F. Provide protection for workers, public, adjacent construction and occupants of existing building(s).
	G. Report damage of any facilities or items scheduled for salvaging to the Owner.
	H. Repair or replace any damaged facilities that are not scheduled for demolition.
	I. Do not damage building elements and improvements indicated to remain.
	J. Do not close or obstruct walks, drives, other occupied or used spaces, or facilities without the written permission from the A/E and the authorities having jurisdiction.
	K. Do not interrupt utilities serving occupied facilities without permission from the A/E and authorities having jurisdiction.  If necessary, provide temporary utilities.
	L. Cease operations if public safety or remaining structures are endangered.  Perform temporary corrective measures until operations can be continued properly.
	M. If necessary, provide additional materials to protect existing building components that are to remain.
	N. Where necessary to prevent collapse of any construction, install temporary shores, struts or bracing.  Do not commence demolition work until all temporary construction is complete.
	O. Take precautions to guard against movement, settlement or collapse of any surrounding construction designated to remain and be liable for any such movement, settlement or collapse.

	3.03 Demolition
	A. Remove all equipment, fixtures and other materials scheduled for salvage prior to beginning demolition operations.
	B. Abandon gas, electric and communication utilities in accordance with local utility company requirements, or applicable substantive requirements if considered private.
	C. Remove all sealant, fasteners and damaged or rotten blocking from existing construction to remain where demolition occurs.

	3.04 RECYCLING
	A. Transport and dispose all demolition waste in accordance with local, state, and federal guidelines and Section 01 74 19 Recycling.

	3.05 Schedule
	A. Items to be removed shall be as indicated on the Drawings.
	1. Items to be stored and reinstalled.
	2. Items to be removed from site by Contractor.

	B. Items to remain (if clarification required).

	3.06 Cleaning
	A. All adjacent areas shall be broom cleaned and ready to receive new construction.
	B. Remove from the site all debris resulting from the Work of this Section.



	05 40 00 FL - Cold-Formed Metal Framing
	05 51 19 FL - Metal Grating Ladders
	PART 1 -  GENERAL
	1.01 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.02 SUMMARY
	A. Section Includes:
	1. Industrial Class ship ladder with steel-grating treads.
	2. Steel railings attached to metal ladder.


	1.03 COORDINATION
	A. Coordinate selection of shop primers with topcoats to be applied over them. Comply with paint and coating manufacturers' written instructions to ensure that shop primers and topcoats are compatible with one another.
	B. Coordinate installation of anchorages for metal ladders and railings.
	1. Furnish setting drawings, templates, and directions for installing anchorages, including sleeves, concrete inserts, anchor bolts, and items with integral anchors, that are to be embedded in concrete or masonry.
	2. Deliver such items to Project site in time for installation.


	1.04 ACTION SUBMITTALS
	A. Shop Drawings:
	1. Include plans, elevations, sections, details, and attachment to other work.
	2. Indicate sizes of metal sections, thickness of metals, profiles, holes, and field joints.
	3. Include plan at each level.
	4. Indicate locations of anchors, weld plates, and blocking for attachment of wall-mounted handrails.

	B. Delegated-Design Submittal: For ladders and railings, including analysis data signed and sealed by the qualified professional engineer responsible for their preparation.

	1.05 INFORMATIONAL SUBMITTALS
	A. Qualification Data: For professional engineer's experience with providing delegated-design engineering services of the kind indicated, including documentation that engineer is licensed in the State in which Project is located.
	B. Welding certificates.
	C. Paint Compatibility Certificates: From manufacturers of topcoats applied over shop primers, certifying that shop primers are compatible with topcoats.

	1.06 QUALITY ASSURANCE
	A. Installer Qualifications: Fabricator of products.
	B. Welding Qualifications: Qualify procedures and personnel according to AWS D1.1/D1.1M, "Structural Welding Code - Steel."

	1.07 DELIVERY, STORAGE, AND HANDLING
	A. Store materials to permit easy access for inspection and identification.
	1. Keep steel members off ground and spaced by using pallets, dunnage, or other supports and spacers.
	2. Protect steel members and packaged materials from corrosion and deterioration.
	3. Do not store materials on structure in a manner that might cause distortion, damage, or overload to members or supporting structures.
	a. Repair or replace damaged materials or structures as directed.




	PART 2 -  PRODUCTS
	2.01 PERFORMANCE REQUIREMENTS
	A. Delegated Design: Engage a qualified professional engineer, as defined in Section 01 40 00 "Quality Requirements," to design ladders and railings, including attachment to building construction.
	B. Structural Performance of Ladders: Metal ladders shall withstand the effects of gravity loads and the following loads and stresses within limits and under conditions indicated:
	1. Uniform Load: 100 lbf/sq. ft.
	2. Concentrated Load: 300 lbf applied on an area of 4 sq. in.
	3. Uniform and concentrated loads need not be assumed to act concurrently.
	4. Ladder Framing: Capable of withstanding stresses resulting from railing loads in addition to loads specified above.
	5. Limit deflection of treads, platforms, and framing members to L/360 or 1/4 inch, whichever is less.

	C. Structural Performance of Railings: Railings, including attachment to building construction, shall withstand the effects of gravity loads and the following loads and stresses within limits and under conditions indicated:
	1. Handrails and Top Rails of Guards:
	a. Uniform load of 50 lbf/ft. applied in any direction.
	b. Concentrated load of 200 lbf applied in any direction.
	c. Uniform and concentrated loads need not be assumed to act concurrently.

	2. Infill of Guards:
	a. Concentrated load of 50 lbf applied horizontally on an area of 1 sq. ft.
	b. Infill load and other loads need not be assumed to act concurrently.



	2.02 METALS
	A. Metal Surfaces: Provide materials with smooth, flat surfaces unless otherwise indicated. For components exposed to view in the completed Work, provide materials without seam marks, roller marks, rolled trade names, or blemishes.
	B. Steel Plates, Shapes, and Bars: ASTM A 36/A 36M.
	C. Rolled-Steel Floor Plate: ASTM A 786/A 786M, rolled from plate complying with ASTM A 36/A 36M or ASTM A 283/A 283M, Grade C or D.
	D. Steel Bars for Grating Treads: ASTM A 36/A 36M or steel strip, ASTM A 1011/A 1011M or ASTM A 1018/A 1018M.
	E. Steel Wire Rod for Grating Crossbars: ASTM A 510/A 510M.
	F. Steel Tubing for Railings: ASTM A 500/A 500M (cold formed) or ASTM A 513/A 513M.
	G. Steel Pipe for Railings: ASTM A 53/A 53M, Type F or Type S, Grade A, Standard Weight (Schedule 40), unless another grade and weight are required by structural loads.

	2.03 FASTENERS
	A. Fasteners for Anchoring Railings to Other Construction: Select fasteners of type, grade, and class required to produce connections suitable for anchoring railings to other types of construction indicated and capable of withstanding design loads.
	B. Bolts and Nuts: Regular hexagon-head bolts, ASTM A 307, Grade A; with hex nuts, ASTM A 563 ; and, where indicated, flat washers.
	C. Post-Installed Anchors: Torque-controlled expansion anchors or chemical anchors capable of sustaining, without failure, a load equal to six times the load imposed when installed in unit masonry and four times the load imposed when installed in conc...
	1. Material for Interior Locations: Carbon-steel components zinc plated to comply with ASTM B 633 or ASTM F 1941/F 1941M, Class Fe/Zn 5, unless otherwise indicated.


	2.04 MISCELLANEOUS MATERIALS
	A. Welding Electrodes: Comply with AWS requirements.
	B. Shop Primers: Provide primers that comply with Section 09 91 23 "Interior Painting." and Section 09 96 00 "High-Performance Coatings.”

	2.05 FABRICATION, GENERAL
	A. Provide complete ladder assemblies, including metal framing, hangers, railings, clips, brackets, bearing plates, and other components necessary to support and anchor ladders and platforms on supporting structure.
	1. Join components by welding unless otherwise indicated.
	2. Use connections that maintain structural value of joined pieces.

	B. Assemble ladders and railings in shop to greatest extent possible.
	1. Disassemble units only as necessary for shipping and handling limitations.
	2. Clearly mark units for reassembly and coordinated installation.

	C. Cut, drill, and punch metals cleanly and accurately.
	1. Remove burrs and ease edges to a radius of approximately 1/32 inch (1 mm) unless otherwise indicated.
	2. Remove sharp or rough areas on exposed surfaces.

	D. Form bent-metal corners to smallest radius possible without causing grain separation or otherwise impairing work.
	E. Form exposed work with accurate angles and surfaces and straight edges.
	F. Weld connections to comply with the following:
	1. Use materials and methods that minimize distortion and develop strength and corrosion resistance of base metals.
	2. Obtain fusion without undercut or overlap.
	3. Remove welding flux immediately.
	4. Weld exposed corners and seams continuously unless otherwise indicated.
	5. At exposed connections, finish exposed welds to comply with NOMMA's "Voluntary Joint Finish Standards" for Finish # 3 - Partially dressed weld with spatter removed.

	G. Form exposed connections with hairline joints, flush and smooth, using concealed fasteners where possible.
	1. Where exposed fasteners are required, use Phillips flat-head (countersunk) screws or bolts unless otherwise indicated.
	2. Locate joints where least conspicuous.
	3. Fabricate joints that are exposed to weather in a manner to exclude water.
	4. Provide weep holes where water may accumulate internally.


	2.06 FABRICATION OF STEEL-FRAMED LADDERS
	A. NAAMM Stair Standard: Comply with NAAMM AMP 510, "Metal Stairs Manual," for Industrial Class, unless more stringent requirements are indicated.
	B. Ladder Framing:
	1. Fabricate stringers of steel channels.
	a. Stringer Size: As required to comply with "Performance Requirements" Article.
	b. Provide closures for exposed ends of channel stringers.
	c. Finish: Painted.

	2. Construct platforms and tread supports of steel channel headers and miscellaneous framing members as required to comply with "Performance Requirements" Article.
	a. Provide closures for exposed ends of channel framing.
	b. Finish: Painted.

	3. Weld or bolt stringers to headers; weld or bolt framing members to stringers and headers.
	4. Where ladders are enclosed by gypsum board assemblies, provide hanger rods or struts to support landings from floor construction above or below.
	a. Locate hanger rods and struts where they do not encroach on required ladder width and are within the fire-resistance-rated ladder enclosure.

	5. Where masonry walls support metal ladders, provide temporary supporting struts designed for erecting steel ladder components before installing masonry.

	C. Metal Bar-Grating Ladders: Form treads and platforms to configurations shown from metal bar grating; fabricate to comply with NAAMM MBG 531, "Metal Bar Grating Manual."
	1. Fabricate treads and platforms from welded steel grating with 1-1/4-by-3/16-inch bearing bars at 15/16 inch on center bearing bars at 11/16 inch on center and crossbars at 4 inches on center.
	a. Surface: Plain.
	b. Finish: Painted.


	D. Risers: Open.

	2.07 FABRICATION OF LADDER RAILINGS
	A. Fabricate railings to comply with requirements indicated for design, dimensions, details, finish, and member sizes, including wall thickness of member, post spacings, wall bracket spacing, and anchorage, but not less than that needed to withstand i...
	B. Welded Connections: Fabricate railings with welded connections.
	1. Fabricate connections that are exposed to weather in a manner that excludes water.
	a. Provide weep holes where water may accumulate internally.

	2. Cope components at connections to provide close fit, or use fittings designed for this purpose.
	3. Weld all around at connections, including at fittings.
	4. Use materials and methods that minimize distortion and develop strength and corrosion resistance of base metals.
	5. Obtain fusion without undercut or overlap.
	6. Remove flux immediately.
	7. Finish welds to comply with NOMMA's "Voluntary Joint Finish Standards" for Finish #3 - Partially dressed weld with spatter removed as shown in NAAMM AMP 521.

	C. Form changes in direction of railings as follows:
	1. As detailed.
	2. By bending or by inserting prefabricated elbow fittings.
	3. By flush bends or by inserting prefabricated flush-elbow fittings.
	4. By radius bends of radius indicated or by inserting prefabricated elbow fittings of radius indicated.

	D. For changes in direction made by bending, use jigs to produce uniform curvature for each repetitive configuration required. Maintain cross section of member throughout entire bend without buckling, twisting, cracking, or otherwise deforming exposed...
	E. Close exposed ends of railing members with prefabricated end fittings.
	F. Provide wall returns at ends of wall-mounted handrails unless otherwise indicated.
	1. Close ends of returns unless clearance between end of rail and wall is 1/4 inch or less.

	G. Connect posts to ladder framing by direct welding unless otherwise indicated.

	2.08 FINISHES
	A. Finish metal ladders after assembly.
	B. Preparation for Shop Priming: Prepare uncoated ferrous-metal surfaces to comply with SSPC-SP 3, "Power Tool Cleaning”
	1. Exterior Ladders: SSPC-SP 6/NACE No. 3, "Commercial Blast Cleaning."
	2. Interior Ladders: SSPC-SP 6/NACE No. 3, "Commercial Blast Cleaning."
	3. Interior Ladders: SSPC-SP 3, "Power Tool Cleaning."

	C. Apply shop primer to uncoated surfaces of metal ladder components, except those with galvanized finishes and those to be embedded in concrete or masonry unless otherwise indicated. Comply with SSPC-PA 1, "Paint Application Specification No. 1: Shop...


	PART 3 -  EXECUTION
	3.01 EXAMINATION
	A. Verify elevations of floors, bearing surfaces and locations of bearing plates, and other embedments for compliance with requirements.
	1. For wall-mounted railings, verify locations of concealed reinforcement within gypsum board and plaster assemblies.

	B. Proceed with installation only after unsatisfactory conditions have been corrected.

	3.02 INSTALLING METAL LADDERS
	A. Fastening to In-Place Construction: Provide anchorage devices and fasteners where necessary for securing metal ladders to in-place construction.
	1. Include threaded fasteners for concrete and masonry inserts, through-bolts, lag bolts, and other connectors.

	B. Cutting, Fitting, and Placement: Perform cutting, drilling, and fitting required for installing metal ladders. Set units accurately in location, alignment, and elevation, measured from established lines and levels and free of rack.
	C. Install metal ladders by welding ladder framing to steel structure or to weld plates cast into concrete unless otherwise indicated.
	1. Grouted Baseplates: Clean concrete and masonry bearing surfaces of bond-reducing materials, and roughen to improve bond to surfaces.
	a. Clean bottom surface of baseplates.
	b. Set steel-ladder baseplates on wedges, shims, or leveling nuts.
	c. After ladders have been positioned and aligned, tighten anchor bolts.
	d. Do not remove wedges or shims, but if protruding, cut off flush with edge of bearing plate before packing with grout.
	e. Promptly pack grout solidly between bearing surfaces and plates to ensure that no voids remain.
	1) Neatly finish exposed surfaces; protect grout and allow to cure.
	2) Comply with manufacturer's written installation instructions for shrinkage-resistant grouts.



	D. Provide temporary bracing or anchors in formwork for items that are to be built into concrete, masonry, or similar construction.
	E. Fit exposed connections accurately together to form hairline joints.
	1. Weld connections that are not to be left as exposed joints but cannot be shop welded because of shipping size limitations.
	2. Do not weld, cut, or abrade surfaces of exterior units that have been hot-dip galvanized after fabrication and are for bolted or screwed field connections.
	3. Comply with requirements for welding in "Fabrication, General" Article.


	3.03 INSTALLING RAILINGS
	A. Adjust railing systems before anchoring to ensure matching alignment at abutting joints with tight, hairline joints.
	1. Space posts at spacing indicated or, if not indicated, as required by design loads.
	2. Plumb posts in each direction, within a tolerance of 1/16 inch in 3 feet.
	3. Align rails so variations from level for horizontal members and variations from parallel with rake of ladders for sloping members do not exceed 1/4 inch in 12 feet.
	4. Secure posts and rail ends to building construction as follows:
	a. Anchor posts to steel by welding or bolting to steel supporting members.
	b. Anchor handrail ends to concrete and masonry with steel round flanges welded to rail ends and anchored with post-installed anchors and bolts.



	3.04 REPAIR
	A. Touchup Painting: Immediately after erection, clean field welds, bolted connections, and abraded areas of shop paint, and paint exposed areas with same material as used for shop painting to comply with SSPC-PA 1 for touching up shop-painted surfaces.
	1. Apply by brush or spray to provide a minimum 2.0-mil dry film thickness.




	07 72 20
	PART 1 -  GENERAL
	1.01 RELATED DOCUMENTS
	A. Conditions of the Contract and portions of Division One of this Project Manual apply to this Section as though repeated herein.

	1.02 WORK INCLUDED
	A. Roof Hatch with Integral Curb.

	1.03 RELATED WORK
	A. Selective Structure Demolition: Section 02 41 19.
	B. Cold Formed Metal Framing: Section 05 40 00.
	C. Metal Grating Ladders: Section 05 51 19.

	1.04 SUBMITTALS
	A. Submit in accord with the General Conditions of the Contract.
	1. Provide manufacturer’s standard warranty. Materials shall be free of defects in material and workmanship for a period of five years from the date of purchase. Should a part fail to function in normal use within this period, manufacturer shall furni...
	2. Coordination Drawings and product data:  Roof and plans and sections drawn to scale and coordinating penetrations and ceiling-mounted items with concealed framing, suspension systems, piping, ductwork, and other construction.  Show the following:
	a. Method of attaching roof hatch to surrounding construction.
	b. Confirm door orientation, hinge side location, weather tight assembly and any factory modification required for operation within the existing sloped metal roof system.  Field verify existing conditions prior to submittal.
	c. Ensure material compatibility with existing metal finishes prior to submittal.




	PART 2 -  PRODUCTS
	2.01 MANUFACTURERS
	A. Bilco Company, New Haven, Conn.;
	B. Babcock-Davis.
	C. Milcor.
	D. Or approved equal.

	2.02 CHARACTERISTICS
	A. Basis of Design Bilco type NB insulated thermally broken 30”x54” roof hatch.  Provide water tight curb with built-in self drainage.  Field verify existing metal roof system.  Hatch shall be pre-assembled from manufacturer and factory modified for o...
	B. Performance characteristics:
	1. Cover shall be reinforced to support a minimum live load of 40 psf (195kg/m2) with a maximum deflection of 1/150th of the span or 20 psf (97kg/m2) wind uplift.
	2. Operation of the cover shall be smooth and easy with controlled operation throughout the entire arc of opening and closing.
	3. Operation of the cover shall not be affected by temperature.
	4. Entire hatch shall be weather tight with fully welded corner joints on cover and curb.

	C. Cover: Shall be 11 gauge (2.3mm) aluminum with a 3” (76mm) beaded flange with formed reinforcing members. Cover shall have a heavy extruded EPDM rubber gasket that is bonded to the cover interior to assure a continuous seal when compressed to the t...
	D. Cover insulation: Shall be fiberglass of 1” (25mm) thickness, fully covered and protected by 18 gauge (1mm) aluminum.  Color to be selected from manufacturer’s full range.
	E. Curb: Shall be 12” (305mm) in height and of 11 gauge (2.3mm) aluminum.  The curb shall be formed with a 3-1/2” (89mm) flange with 7/16” (11mm) holes provided for securing to the roof deck. The curb shall be equipped with an integral metal capflashi...
	F. Curb insulation: Shall be rigid, high-density fiberboard of 1” (25mm) thickness on outside of curb.
	G. Lifting mechanisms: Manufacturer shall provide compression spring operators enclosed in telescopic tubes to provide, smooth, easy, and controlled cover operation throughout the entire arc of opening and closing.  Prevent accumulation of moisture, g...
	H. Hardware
	1. Heavy pintle hinges shall be provided
	2. Cover shall be equipped with a spring latch with interior and exterior turn handles
	3. Roof hatch shall be equipped with interior and exterior padlock hasps.
	4. The latch strike shall be a stamped component bolted to the curb assembly.
	5. Cover shall automatically lock in the open position with a rigid hold open arm equipped with a 1” (25mm) diameter red vinyl grip handle to permit easy release for closing.
	6. Compression spring tubes shall be an anti-corrosive composite material and all other hardware shall be zinc plated and chromate sealed.
	7. Cover hardware shall be bolted into heavy gauge channel reinforcing welded to the underside of the cover and concealed within the insulation space.

	I. Roof Hatch Safety Railing System
	1. Posts and rails are 1¼” schedule 40 pipe in 6061 T6 aluminum alloy. Curb mounting brackets and teardrop brackets are 6063 T5 aluminum extrusion. Locking mechanism is cast aluminum and spring hinges and all fasteners are type 316 stainless steel. Ro...



	PART 3 -  EXECUTION
	3.01 examination
	A. Examine substrates and openings for compliance with requirements for installation tolerances and other conditions affecting performance.  Proceed with installation only after unsatisfactory conditions have been corrected.

	3.02 installation
	A. Install products in strict accordance with manufacturer’s instructions and approved submittals.  Locate units level, plumb, and in proper alignment with adjacent work.
	1. Test units for proper function and adjust until proper operation is achieved.
	2. Repair finishes damaged during installation.
	3. Restore finishes so no evidence remains of corrective work.


	3.03 adjusting and CLEANING
	A. Clean exposed surfaces using methods acceptable to the manufacturer which will not damage finish.
	B. Remove debris from site.
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