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Performance / Payment Bond: 100% OF CONTRACT AMOUNT Bid Deposit: 5% OF BID AMOUNT

FOR INFORMATION ON THIS REQUEST FOR BIDS, PLEASE CONTACT:

RYAN SHORE, PROJECT MANAGER
TELEPHONE NO.: 608/266-4475
FAX NO.: 608/267-1533
E-MAIL: SHORE@COUNTYOFDANE.COM



TABLE OF CONTENTS FOR RFB NO. 316023

DIVISION 00 - PROCUREMENT AND CONTRACTING REQUIREMENTS
Project Manual Cover Page
Table of Contents
Advertisement for Bids (Legal Notice)
Best Value Contracting Application
Instructions to Bidders
Bid Form
Fair Labor Practices Certification
Sample Public Works Contract
Sample Bid Bond
Sample Performance Bond
Sample Payment Bond
Equal Benefits Compliance Payment Certification Form
Conditions of Contract

DIVISION 01 - GENERAL REQUIREMENTS
01 00 00 - Basic Requirements
01 74 19 - Construction Waste Management, Disposal & Recycling

DIVISION 02 - EXISTING CONDITIONS
02 41 19 - Selective Demolition

DIVISION 32 - EXTERIOR IMPROVEMENTS
32 05 00 — Common Work Results for all Exterior Work
32 11 23 - Dense Graded Base
32 12 16 - Asphalt Paving

DRAWINGS

Plot drawings on 8.5” x 11” (ANSI A), 11” x 17” (ANSI B) paper for correct scale or size.
Figure 1 - Topographic Survey (11” x 17”)
Figure 2 - Aerial Photo (8.5” x 11”)

RFB No. 316023 rev. 03/16



LEGAL NOTICE
INVITATION TO BID

Dane County Public Works, Highway & Transportation Dept., 1919 Alliant Energy Center Way,
Madison, W1 53713, will receive sealed Bids until:

2:00 P.M., TUESDAY, JULY 19, 2016

REQUEST FOR BIDS NO. 316023
ASPHALT REMOVAL AND REPLACEMENT
DANE COUNTY JUVENILE SHELTER
2402 ATWOOD AVENUE
MADISON, WISCONSIN

Dane County is inviting Bids for the removal and replacement of asphalt at the Dane County
Juvenile Shelter. Only firms with capabilities, experience & expertise with similar projects should
obtain this Request for Bids document & submit Bids.

Request for Bids document may be obtained after 2:00 p.m. on July 6, 2016 by downloading it
from countyofdane.com/pwbids. Please call Ryan Shore, Project Manager, at 608/266-4475, or
our office at 608/266-4018, for any questions or additional information.

A pre-bid site tour will be held July 13, 2016 at 10:30 a.m. at Dane County Juvenile Shelter at
the paving site on the side of the building. Bidders are strongly encouraged to attend this tour.

PUBLISH: JULY 6 & 12, 2016 - WISCONSIN STATE JOURNAL
JULY 6 & 12, 2016 - THE DAILY REPORTER
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DANE COUNTY DEPARTMENT of PUBLIC
si)  WORKS, HIGHWAY and TRANSPORTATION

County Executive 1919 Alliant Energy Center Way ¢ Madison, Wisconsin 53713 Commissioner / Director
Joseph T. Parisi Phone: (608) 266-4018 ¢ FAX: (608) 267-1533 Gerald J. Mandli

BEST VALUE CONTRACTING APPLICATION

CONTRACTORS / LICENSURE APPLICANTS

The Dane County Department of Public Works requires all contractors to be pre-qualified as a
best value contractor with the County prior to being awarded a contract. In addition, the County
pre-qualifies potential contractors and sub-contractors who wish to work on County contracts.
Subcontractors must become pre-qualified ten (10) days prior to commencing work under any
Dane County Public Works Contract. Potential subcontractors are urged to become pre-qualified
as early as possible. This document shall be completed, properly executed, along with the
necessary attachments and additional information that the County requires for the protection and
welfare of the public in the performance of a County contract.

Contractors or subcontractors of any tier who attain pre-qualification status will retain that status
for a period of two (2) years from the date of qualification. Contractors shall notify the Dane
County Department of Public Works, Highway & Transportation within fifteen (15) days of any
changes to its business or operations that are relevant to the pre-qualification application. Failure
to do so could result in suspension, revocation of the contractor’s pre-qualification, debarment
from County contracts for up to three (3) years and / or other sanctions available under the law.

No contracts will be awarded for construction work performed on Dane County projects unless
the contractor is currently approved as a Wisconsin Trade Trainer or has applied for approval as
an Apprenticeship Trade Trainer to the Wisconsin Department of Workforce Development and
agrees to an acceptable apprenticeship program. If you are not currently approved as a Wisconsin
Trade Trainer, or have not applied for approval as an Apprenticeship Trade Trainer, please
contact the Department of Workforce Development - Bureau of Apprenticeship Standards at
608/266-3133 or visit their web site at: dwd.wisconsin.gov/apprenticeship/.

EXEMPTIONS

o Contractors who employ less than five (5) apprenticeable trade workers are not required to
pre-qualify.

e Contractors performing work that does not apply to an apprenticeable trade, as outlined in
Appendix A.

e The contractor / subcontractor provides sufficient documentation to demonstrate one or more
of the following:
O apprentices are not available in a specific geographic area;
0 the applicable apprenticeship program is unsuitable or unavailable; or
0 there is a documented depression of the local construction market which prevents
compliance.
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SEC. PROOF OF RESPONSIBILITY CHECK IF APPLICABLE

1 Does your firm possesses all technical qualifications and resources, Yes: [] No: []
including equipment, personnel and financial resources, necessary to
perform the work required for any project or obtain the same through
the use of responsible, pre-qualified subcontractors?

2 Will your firm possess all valid, effective licenses, registrations or Yes: [] No: []
certificates required by federal, state, county, or local law, which are
necessary for the type of work to be performed including, but not
limited to, those for any type of trade work or specialty work?

3 Will your firm meet all bonding requirements as required by applicable | Yes: [] No: []
law or contract specifications?

4 Will your firm meet all insurance requirements as required by Yes: [] No: []
applicable law or specifications, including general liability insurance,
workers compensation insurance and unemployment insurance
requirements?

5 Will your firm maintain a substance abuse policy for employees hired | Yes: [] No: []
for public works contracts that comply with Wis. Stats. Sec. 103.503?

6 Does your firm acknowledge that it must pay all craft employees on Yes: [] No: []
public works projects the wage rates and benefits required under
Section 66.0903 of the Wisconsin Statutes?

7 Will your firm fully abide by the equal opportunity and affirmative Yes: [] No: []
action requirements of all applicable laws, including County
ordinances?

8 In the past three (3) years, has your firm had control or has another Yes: [] No: []
corporation, partnership or other business entity operating in the If Yes, attach details.
construction industry controlled it? If so, please attach a statement
explaining the nature of the firm relationship?

9 In the past three (3) years, has your firm had any type of business, Yes: [] No: []
contracting or trade license, certification or registration revoked or If Yes, attach details.
suspended?

10 In the past three (3) years, has your firm been debarred by any federal, | Yes: [ ] No: []
state or local government agency? If Yes, attach details.

11 In the past three (3) years, has your firm defaulted or failed to complete | Yes: [ ] No: []
any contract? If Yes, attach details.

12 In the past three (3) years, has your firm committed a willful violation | Yes: [] No: []
of federal, state or local government safety laws as determined by a If Yes, attach details.
final decision of a court or government agency authority.

13 | In the past three (3) years, has your firm been in violation of any law Yes: [] No: []
relating to your contracting business where the penalty for such If Yes, attach details.
violation resulted in the imposition of a penalty greater than $10,000?

14 Is your firm Executive Order 108 precertified with the State of Yes: No: []
Wisconsin?

15 Is your firm an active Wisconsin Trade Trainer as determined by the Yes: [] No: []
Wisconsin Bureau of Apprenticeship Standards?

16 Is your firm exempt from being pre-qualified with Dane County? Yes: [] No: []

If Yes, attach reason for exemption.

17 Does your firm acknowledge that in doing work under any County Yes: [] No: []
Public Works Contract, it will be required to use as subcontractors only
those contractors that are also pre-qualified with the County or become
so ten days prior to commencing work?

18 Contractor has been in business less than one year? Yes: [] No: []

19 Is your firm a first time Contractor requesting a one time exemption, Yes: [] No: []
but, intend to comply on all future contracts and are taking steps
typical of a “good faith” effort?

20 Not applicable. My firm does not intend to work on Best Value Yes: [] No: []
Contracts. Note: Best Value Contracting is required to bid on most
Public Works Contracts (if unclear, please call Jan Neitzel Knox 608-

266-4029).
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SIGNATURE SECTION

Your firm’s Officer, or the individual who would sign a bid and / or contract documents must
sign this document.

I do hereby certify that all statements herein contained are true and correct to the best of my
knowledge:

Signature Date

Printed or Typed Name and Title

NAME AND ADDRESS OF CONTRACTOR

Name of Firm:
Address:
City, State, Zip:

Telephone Number:

Fax Number:
E-mail Address:

REMEMBER!

Return all to forms and attachments, or questions to:

JAN NEITZEL KNOX
EMAIL: NEITZEL-KNOX@COUNTYOFDANE.COM
OFFICE: (608)266-4029, FAX: (608)267-1533

DANE COUNTY DEPARTMENT OF PUBLIC WORKS,
HGHWAY & TRANSPORTATION
1919 ALLIANT ENERGY CENTER WAY
MADISON, WI 53713
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APPENDIX A

APPRENTICEABLE TRADES

Bricklayer

Carpenter

Cement Mason (Concrete Finisher)

Cement Mason (Heavy Highway)

Construction Craft Laborer

Data Communications Installer

Electrician

Elevator Mechanic / Technician

Environmental Systems Technician / HVAC Service Technician / HVAC Install & Service
Glazier

Heavy Equipment Operator / Operating Engineer
Insulation Worker (Heat & Frost)

Iron Worker (Assembler, Metal Buildings)
Painter / Decorator

Plasterer

Plumber

Roofer / Waterproofer

Sheet Metal Worker

Sprinkler Fitter

Steamfitter (Service & Refrigeration)

Taper & Finisher

Telecommunications (Voice, Data & Video) Installer / Technician
Tile Setter
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INSTRUCTIONS TO BIDDERS

Asphalt Removal and Replacement
Dane County Juvenile Shelter
2402 Atwood Avenue

Madison, Wisconsin

1. SECURING DOCUMENTS

A. Construction Documents may be obtained at countyofdane.com/pwbids.

B. Bidder is responsible to check Public Works website regularly for Addenda.
2. BID REQUIREMENTS

A. Bidder shall submit lump sum bid for providing all labor, equipment, tools and materials
necessary to perform all Work described in Construction Documents. Only firms with
capabilities, experience and expertise with similar projects should submit Bids.

B. Envelope containing Bid shall be clearly marked as for this project (note title at top of page).
Bids shall be delivered to:

Dane County Department of Public Works, Highway & Transportation
1919 Alliant Energy Center Way
Madison, Wisconsin 53713

C. One (1) Bid Form shall be submitted with your Bid. Bid Form is provided with Construction
Documents; no other form or letter shall be accepted.

D. Wisconsin Statute 77.54 (9m) allows building materials that become part of local unit
government facilities to be exempt from sales & use tax. Vendors & materials suppliers may
not charge Bidders sales & use tax on these purchases. This does not include highways,
streets or roads.

E. Bidders shall not add any conditions, escalator clauses of qualifying statements to Bid Form.

F. Erasures or other changes to Bid must be explained or noted, and shall be accompanied by
initials of bidder.

G. Legally authorized official of bidder’s organization shall sign Bids.

H. Bidder’s organization shall submit completed Fair Labor Practices Certification Form,
included in these Construction Documents.

I. Bid Bond shall be made payable to Dane County in amount of five percent (5%) of bid
amount. Bid Bond shall be either certified check or bid bond issued by surety licensed to
conduct business in the State of Wisconsin. Successful bidder’s Bid Bond shall be retained
until Contract is signed and required Performance / Payment Bond is submitted. Bids shall
be binding on bidder for sixty (60) calendar days after Bid Due Date. Bid Bond must be
submitted with Bid.

J. Successful bidder shall furnish and pay for Performance / Payment Bond as called for in
Conditions of Contract.
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3. INQUIRIES
A. Written inquiries regarding intent of Construction Documents should be directed to:

Ryan L. Shore, Public Works Project Manager

Dane County Department of Public Works, Highway & Transportation
1919 Alliant Energy Center Way, Madison, Wisconsin 53713

Fax: 608/267-1533

Email: shore@countyofdane.com

B. Bidders shall bring questions, discrepancies, omissions, conflicts or doubt as to meaning of
any part of Construction Documents to attention of Department of Public Works, Highway &
Transportation at least ten (10) business days before due date for Bids. Prompt clarification
of intent of Construction Documents shall be made available to bidders in form of
Addendum. Bidder shall acknowledge all Addenda on Bid Form.

C. Failure to request clarification of interpretation of Construction Documents shall not relieve
bidders of their responsibilities to perform Work.

4. EXAMINATION OF SITE

D. A bidders facility tour will be held on Wednesday, July 13, 2016 at 10:30a.m., at the Dane
County Juvenile Shelter, 2402 Atwood Avenue, Madison. Bidders are strongly encouraged
to attend this tour, however attendance is optional.

5. ALTERNATES
A. Not used.
6. WITHDRAWAL OF BIDS

A. Any bidder may withdraw their Bid any time prior to Bid Due Date. Withdrawn Bids shall
be returned unopened.

7. BID DUE DATE

A. See Legal Notice (advertisement).

8. COMMENCEMENT AND COMPLETION OF WORK
A. Work shall commence by September 1, 2016.

B. Work shall be completed by October 1, 2016.

9. RESERVATION

A. Dane County reserves the right to reject any or all Bids, to waive any informalities in the Bid,
and to accept any Bid which shall be in the best interest of Dane County.
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Name of Bidding Firm:

BID FORM

BID NO. 316023
PROJECT: ASPHALT REMOVAL AND REPLACEMENT
DANE COUNTY JUVENILE SHELTER

TO: DANE COUNTY DEPARTMENT OF PUBLIC WORKS, HIGHWAY &
TRANSPORTATION PROJECT MANAGER
1919 ALLIANT ENERGY CENTER WAY
MADISON, WISCONSIN 53713

NOTE: WISCONSIN STATUTE 77.54 (9M) ALLOWS FOR NO SALES & USE TAX ON

THE PURCHASE OF MATERIALS FOR COUNTY PUBLIC WORKS PROJECTS.

BASE BID - LUMP SUM:

Dane County is inviting Bids for the removal and replacement of asphalt at the Dane County
Juvenile Shelter. The undersigned, having examined the site where the Work is to be executed
and having become familiar with local conditions affecting the cost of the Work and having
carefully examined the Drawings and Specifications, all other Construction Documents and
Addenda thereto prepared by Dane County Department of Public Works, Highway &
Transportation hereby agrees to provide all [design expertise, Jlabor, materials, equipment and
services necessary for the complete and satisfactory execution of the entire Work, as specified in
the Construction Documents, for the Base Bid stipulated sum of:

and /100 Dollars

Written Price

$

Numeric Price

Receipt of the following addenda and inclusion of their provisions in this Bid is hereby
acknowledged:

Addendum No(s). through

Dated

Dane County Juvenile Court must have this project completed by October 1, 2016. Assuming
this Work can be started by September 1, 2016, what dates can you commence and complete this
job?

Commencement Date: Completion Date:
(final, not substantial)

I hereby certify that all statements herein are made on behalf of:

(Name of Corporation, Partnership or Person submitting Bid)
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Select one of the following:
1. A corporation organized and existing under the laws of the State of ,or

2. A partnership consisting of , or

3. A person conducting business as ;

Of the City, Village, or Town of of the State of

I have examined and carefully prepared this Bid from the associated Construction Documents and
have checked the same in detail before submitting this Bid; that | have full authority to make such
statements and submit this Bid in (its) (their) (my) behalf; and that the said statements are true
and correct. In signing this Bid, we also certify that we have not, either directly or indirectly,
entered into any agreement or participated in any collusion or otherwise taken any action in
restraint of free competition; that no attempt has been made to induce any other person or firm to
submit or not to submit a Bid; that this Bid has been independently arrived at without collusion
with any other bidder, competitor, or potential competitor; that this Bid has not been knowingly
disclosed prior to the Bids Due Date to another bidder or competitor; that the above statement is
accurate under penalty of perjury.

The undersigned further agrees to honor the Base Bid and the Alternate Bid(s) for sixty (60)
calendar days from date of Award of Contract.

SIGNATURE:
(Bid is invalid without signature)
Print Name: Date:
Title:
Address:
Telephone No.: Fax No.:

Email Address:

Contact Person:

Bid No. 316023 BF -2 ver. 02/16



THIS PAGE IS FOR BIDDERS’ REFERENCE AND NEED NOT BE SUBMITTED WITH
BID FORM.

BID CHECK LIST:
These items must be included with Bid:
O Bid Form O Bid Bond O Fair Labor Practices Certification

BIDDERS SHOULD BE AWARE OF THE FOLLOWING:

DANE COUNTY VENDOR REGISTRATION PROGRAM

Any person bidding on any County contract must be registered with the Dane County
Purchasing Division & pay an annual registration fee. A contract will not be awarded to
an unregistered vendor. Obtain a Vendor Registration Form by calling 608/266-4131 or
complete a new form or renewal online at:

www.danepurchasing.com/registration

DANE COUNTY BEST VALUE CONTRACTING PRE-QUALIFICATION

Contractors must be pre-qualified as a Best VValue Contractor with the Dane County

Public Works Engineering Division before the award of contract. Obtain a Best Value

Contracting Application by calling 608/266-4018 or complete one online at:
www.countyofdane.com/pwht/BVC_Application.aspx

EQUAL BENEFITS REQUIREMENT

By submitting a Bid, the contractor acknowledges that a condition of this contract is to
provide equal benefits as required by Dane County Code of Ordinances Chapter 25.016.
Contractor shall provide equal benefits as required by that Ordinance to all required
employees during the term of the contract. Equal Benefits Compliance Payment
Certification shall be submitted with final pay request. For more information:
www.danepurchasing.com/partner_benefit.aspx
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FAIR LABOR PRACTICES CERTIFICATION

The undersigned, for and on behalf of the BIDDER, APPLICANT or PROPOSER named herein,
certifies as follows:

A. That he or she is an officer or duly authorized agent of the above-referenced BIDDER,
APPLICANT or PROPOSER, which has a submitted a bid, application or proposal for a
contract or agreement with the county of Dane.

B. That BIDDER, APPLICANT or PROPOSER has (check one):

not been found by the National Labor Relations Board (*NLRB”) or the Wisconsin
Employment Relations Commission (“WERC”) to have violated any statute or regulation
regarding labor standards or relations in the seven years prior to the signature date of this
Certification.

been found by the National Labor Relations Board (“NLRB”) or the Wisconsin
Employment Relations Commission (“WERC”) to have violated any statute or regulation
regarding labor standards or relations in the seven years prior to the signature date of this
Certification.

Officer or Authorized Agent Signature Date

Printed or Typed Name and Title

Printed or Typed Business Name

NOTE: You can find information regarding the violations described above at: www.nlrb.gov
and werc.wi.gov.

For reference, Dane County Ordinance 25.11(28)(a) is as follows:

(28) BIDDER RESPONSIBILITY. (a) Any bid, application or proposal for any contract with the
county, including public works contracts regulated under chapter 40, shall include a
certification indicating whether the bidder has been found by the National Labor Relations
Board (NLRB) or the Wisconsin Employment Relations Committee (WERC) to have violated
any statute or regulation regarding labor standards or relations within the last seven years.
The purchasing manager shall investigate any such finding and make a recommendation to
the committee, which shall determine whether the conduct resulting in the finding affects the
bidder’s responsibility to perform the contract.

If you indicated that the NLRB or WERC have found you to have such a violation, you
must include copies of any relevant information regarding such violation with your
proposal, bid or application.

Include this completed Certification with your bid, application or proposal.
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COUNTY OF DANE

PUBLIC WORKS CONSTRUCTION CONTRACT

Contract No. Bid No. 316023

THIS CONTRACT, made and entered into as of the date by which authorized representatives of
both parties have affixed their signatures, by and between the County of Dane (hereafter referred
to as “COUNTY”) and (hereafter, “CONTRACTOR?”),
and

WITNESSETH:

WHEREAS, COUNTY, whose address is c/o Assistant Public Works Director, 1919 Alliant
Energy Center Way, Madison, WI 53713, desires to have CONTRACTOR provide asphalt
removal and replacement at the Juvenile Shelter, 2402 Atwood Avenue (“the Project™); and

WHEREAS, CONTRACTOR, whose address is

is able and willing to construct the Project,

in accordance with the Construction Documents;

NOW, THEREFORE, in consideration of the above premises and the mutual covenants of the
parties hereinafter set forth, the receipt and sufficiency of which is acknowledged by each party
for itself, COUNTY and CONTRACTOR do agree as follows:

1. CONTRACTOR agrees to construct, for the price of $ the Project and at the
CONTRACTOR’S own proper cost and expense to furnish all materials, supplies, machinery,
equipment, tools, superintendence labor, insurance, and other accessories and services necessary
to complete the Project in accordance with the conditions and prices stated in the Bid Form,
Conditions of Contract, the drawings which include all maps, plats, plans, and other drawings and
printed or written explanatory matter thereof, and the specifications therefore as prepared by
(hereinafter referred to as “the Architect / Engineer”), and as enumerated in the Project Manual
Table of Contents, all of which are made a part hereof and collectively evidence and constitute
the Contract.

2. COUNTY agrees to pay the CONTRACTOR in current funds for the performance of the
Contract subject to additions and deductions, as provided in the Conditions of Contract, and to
make payments on account thereof as provided in Article entitled, “Payments to Contractor” of
the Conditions of Contract.

3. NOT USED
4. NOT USED

5. During the term of this Contract, all solicitations for employment placed on
CONTRACTOR’S behalf shall include a statement to the effect that CONTRACTOR is an
“Equal Opportunity Employer”.

6. CONTRACTOR agrees to comply with provisions of Chapter 25.016 of the Dane County
Code of Ordinances, which pertains to domestic partnership benefits.
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7. CONTRACTOR agrees to furnish all information and reports required by COUNTY’S
Contract Compliance Officer as the same relate to affirmative action and nondiscrimination,
which may include any books, records, or accounts deemed appropriate to determine compliance
with Chapter 19, Dane County Code of Ordinances, and the provisions of this Contract.

8. NOT USED

9. This Contract is intended to be a Contract solely between the parties hereto and for their
benefit only. No part of this Contract shall be construed to add to, supplement, amend, abridge or
repeal existing rights, benefits or privileges of any third party or parties including, but not limited
to, employees of either of the parties.

10. The entire agreement of the parties is contained herein and this Contract supersedes any and
all oral agreements and negotiations between the parties relating to the subject matter hereof. The
parties expressly agree that the express terms of this Contract shall not be amended in any fashion
except in writing, executed by both parties.

11. NOT USED

12. Attachment A is the Contractor’s quote and is made a part of this Contract.
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IN WITNESS WHEREOF, COUNTY and CONTRACTOR, by their respective authorized
agents, have caused this Contract and its Schedules to be executed, effective as of the date by
which all parties hereto have affixed their respective signatures, as indicated below.

E R I I e

FOR CONTRACTOR:

Signature Date

Printed or Typed Name and Title

Signature Date

Printed or Typed Name and Title

NOTE: If CONTRACTOR is a corporation, Secretary should attest. In accordance with IRS
Regulations, unincorporated entities are required to provide either their Social Security or
Employer Number in order to receive payment for services rendered.

E R I I

This Contract is not valid or effectual for any purpose until approved by the appropriate authority
designated below, and no work is authorized until the CONTRACTOR has been given notice to
proceed by COUNTY’S Assistant Public Works Director.

FOR COUNTY:

Joseph T. Parisi, County Executive Date

Scott McDonell, County Clerk Date
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ATTACHMENT A
PUBLIC WORKS CONSTRUCTION CONTRACT

CONTRACTOR QUOTE

Follows on subsequent page(s)
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Init.

S ATA pocument A310™ - 2010

Bid Bond

CONTRACTOR: SURETY:
{Name, legal stafis and address) {Name, legal stafus and principal place
of business)
This document has important legal
conseqguences. Congultation with
OWNER: an attormey is encouraged with
r ] respect to its completion or
{Name, legal status and address) odifeation
Any gingular reference to
Contractor, Surety, Owner or
BOND AMOUNT: other party shall be considered

plural where applicable.

PROJECT:
{Name, location or address, and Praject mumber, if any)

The Contractor and Surety are bound to the Owner in the amwount set-forth above, for the payment of which the
Contractor and Surety bind themselves, their heirs, executors, administrators, successors.and assigns, jointly and
severally, as provided herein. The conditions of this Bond are such that if the Owner accepts the bid of the Confractor
within the time specified in the bid documents, or within such time period as may be agreed to by the Owner and
Contractor, and the Contractor either (1) enters into a contract with the Owner in accordance with the terms of such
bid, and gives such bond or bonds as may be specified in the bidding or Confract Documents, with a surety admitted
in the jurisdiction of the Project and otherwise acceptable to the Owner, for the faithful performance of such Contract
and for the prompt payment of labor and material firnished in the prosecufion thereof; or (2) pays fo the Owner the
difference, not to exceed the amount of this Bond. between the amount specified in said bid and such larger amount
for which the Craner may in good faith confract with another party to perform the work covered by said bid, then this
obligation shall be null and void. otherwise to remam in full force and effect. The Surefy hereby waives any notice of
an agreement between the Cramer and Contractor to extend the ttime in which the Owner may accept the bid. Warver of
nofice by the Surety shall not apply to any extension exceeding sixty (00) days in the aggregate beyond the fune for
acceptance of bids specified in the bid documents. and the Cramner and Contractor shall obtain the Surefy’s consent for
an extension beyond sixty (60) days.

If this Bond is issued in connection with a subcontractor’s bid to a Contractor, the term Contractor in this Bond shall
be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

When this Bond has been furnished to comply with a statutory or other legal requirement in the location of the Project,
any provision in this Bond conflicting with said statwtory or legal requirement shall be deemed deleted herefrom and
provisions conforming to such stamutory or other legal requirement shall be deemed incorporated herein. When so
furnished. the intent is that this Bond shall be construed as a statutory bond and not as a common law bond.

Signed and sealed this day of

{Contractor as Principal) {Seal)
{Witness)

{Title)

{Surety) {Seal)
{Wimess)

{Title)

CAUTION: You should gign an original AlA Contract Document, on which this text appears in RED. An original assures that
changes will not be obscured,

AlA Document A310™ — 2010 (rev. 1072010). Copyright © 1863, 1970 and 2010 by The American Institute of Architects. All rights reserved.
WARNING: This AIA" Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this
AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible
under the law. Purchasers are permitted to reproeduce ten (10) copies of this document when completed. To report copynight viclations of AlA Contract
Diocuments, e-mail The American Insttute of Architects” legal counsel, copyrighti@aia.org. ACDOTTEID



S AILA pocument A312 - 2010

Performance Bond
CONTRACTOR: SURETY:

{Name, legal status and address)
of business)

OWNER:
{Name, legal stafus and address)

CONSTRUCTION CONTRACT
Date:

Amount:

Description:
{Name and location)

BOND
Date:
{Not earlier than Consfruction Contract Dare)

Amount:

Modifications to this Bond: -~ O None [0 See Section 16

CONTRACTOR AS PRINCIPAL SURETY
Company: {Corporate Seal) Company:

Signature: Signature:

{Name, legal status and principal place

This document has important legal
conseguences. Consultation with
an attorney is encouraged with
respect to its completion or
modification.

Any gingular reference to
Contractor, Surety, Owner or
other party shall be considered
plural where applicable.

Ala Documnent A312-2010
combines two separate bonds, a
Performance Bond and a
Payment Bond, into one form.
This is not a single combined
Performance and Payment Bond.

{Corporare Seal)

Name Nam

e
and Title: and Title:

{Any additional signatures appear on the last page of this Performance Bond )

{FOR INFORMATION ONLY — Name, address and relephone)
AGENT or BROKER:

OWNER'S REPRESENTATIVE:

{Architect, Engineer or ather pariy:)
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§ 1 The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors
and assigns to the Owner for the performance of the Construction Contract, which 15 incorporated herein by reference.

§ 2 If the Contractor performs the Construction Confract, the Surety and the Confractor shall have no obligation under
this Bond, except when applicable to participate in a conference as provided in Section 3.

§ 3 If there iz no Owner Default under the Construction Contract, the Surety’s obligation under this Bond shall arise
after
A the Owner first provides notice to the Contractor and the Surety that the Owner is considering declaring
a Contractor Default. Such notice shall indicate whether the Owner is requesting a conference among
the Owner, Contractor and Surety to discuss the Contractor’s performance. If the Crwvner does not
request a conference, the Surety may, within five (5) business days after receipt of the Onwner s notice,
request such a conference. If the Surety tumely requests a conference, the Owner shall attend. Unless
the Owner agrees otherwise, any conference requested under this Section 3.1 shall be held within ten
(10 business days of the Surety’s receipt of the Cramer s notice. If the Crwner, the Contractor and the
Surety agree, the Confractor shall be allowed a reasonable fime to perform the Construction Contract,
but such an agreement shall not waive the Owner’s nght, if any, subsequently to declare a Contractor
Default:
.2 the Owner declares a Contractor Default, terminates the Construction Contract and nefifies the Surety;
and
.3 the Owner has agreed to pay the Balance of the Contract Price in accordance with the terms of the
Construction Contract to the Surety or to a contractor selected to perform the Construction Contract.

§ 4 Failure on the part of the Owner to comply with the notice requirement in Section 3.1 shall not constifute a failure
to comply with a condition precedent to the Surety’s obligations, or release the Surefy from its obligations, except to
the extent the Surety demonstrates actual prejudice.

§ 5 When the Owner has satisfied the conditions of Section 3, the Surety shall promptly and at the Surety’s expense
take one of the following actions:

§ 5.1 Arrange for the Confractor, with the consent of the Owner. to perform and complete the Construction Confract;

§ 5.2 Undertake to perform and complete the Construction Contract itself. through its agents or independent
confractors;

§ 5.3 Obtam bids or negotiated proposals from qualified contractors acceptable to the Owner for a contract for
performance and completion of the Construcfion Confract, arrange for a confract fo be prepared for execution by the
Orwner and a contractor selected with the Onwner’s concurrence, to be secured with performance and pavment bonds
executed by a qualified surety equivalent to the bonds issued on the Construction Contract, and pay to the Owner the
amount of damages as described in Section 7 in excess of the Balance of the Contract Price incurred by the Onwner as
a result of the Contractor Default; or

§ 5.4 Waive its right to perform and complete, arrange for completion, or obtain a new contractor and with reasonable
promptuess under the circumstances:
A After mvestigation. determine the amount for which 1t may be liable to the Owner and, as soon as
practicable after the amount 15 determined, make payvment to the Owner; or
.2 Deny lhiability in whole or in part and notify the Owner, citing the reasons for denial.

§ 6 If the Surety does not proceed as provided in Section 5 with reasonable prompiness, the Surety shall be deemed fo
be in default on this Bond seven days after receipt of an additional written notice from the Owner to the Surety
demanding that the Surety perform its obligations under this Bond, and the Owner shall be entitled to enforce any
remedy available to the Owner. If the Surety proceeds as provided in Section 5.4, and the Owner refuses the payment
of the Surefy has denied liability, in whole or in part, without further notice the Owner shall be entitled fo enforce any
remedy available to the Owner.
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§ 7 If the Surety elects to act under Section 5.1, 5.2 or 5.3, then the responsibilities of the Surety to the Owner shall not
be greater than those of the Contractor under the Construction Contract, and the responsibilities of the Owner to the
Surety shall not be greater than those of the Cwner under the Construction Contract. Subject to the commitment by the
Onwner to pay the Balance of the Contract Price. the Surety is obligated, without duplication, for
A1 the responsibilities of the Contractor for correction of defective work and completion of the
Construction Contract;
2 additional legal. design professional and delay costs resulting from the Contractor’s Default, and
resulting from the actions or failure to act of the Surety under Section 5; and
.3 liquidated damages. or if no liqudated damages are specified m the Construction Contract, actual
damages caused by delaved performance or non-performance of the Contractor.

§ B If the Surety elects to act under Section 5.1, 5.3 or 5 4, the Surety’s liability is limited to the amount of this Bond.

§ 9 The Surety shall not be liable to the Owner or others for obligations of the Contractor that are unrelated to the
Construction Confract, and the Balance of the Contract Price shall not be reduced or set off on account of any such
unrelated obligations. No right of action shall accrue on this Bond to any person or enfify other than the Owner or ifs
heirs, executors, administrators, successors and assigns.

§ 10 The Surety hereby waives notice of any change, including changes of time, to the Construction Contract or to
related subcontracts, purchase orders and other obligations.

§ 11 Any proceeding, legal or equitable, under this Bond may be instituted in any court of competent jurisdiction in
the location in which the work or part of the work is located and shall be instituted within two years after a declaration
of Contractor Default or within two vears after the Contractor ceased working or within two years after the Surefy
refiises or fails to perform its obligations under this Bond, whichever occurs first. If the provisions of this Paragraph
are void or prohibited by law, the mininmim period of limitation available to sureties as-a defense in the jurisdiction of
the suit shall be applicable.

§ 12 Notice fo the Surety, the Owner or the Confractor shall be mailed or delivered to the address shown on the page
on which their signature appears.

§ 13 When thus Bond has been furnished to comply with a stahutory or other legal requirement in the location where
the construction was to be performed, any provision in this Bond conflicting with said statutory or legal requirement
shall be deemed deleted herefrom and provisions confornung to such statutory or other legal requirement shall be
deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and
not as a common law bond.

§ 14 Definitions

§ 14.1 Balance of the Contract Price. The total amount pavable by the Owner to the Contractor under the Construction
Confract after all proper adjustments have been made. including allowance to the Contractor of any amounts received
or fo be received by the Owner in settlement of insurance or other claims for damages to which the Contractor 1s
entitled, reduced bj, all valid and proper payments made to or on behalf of the Contractor under the Construction
Contract.

§ 14.2 Construction Contract. The agreement between the Owner and Contractor idenfified on the cover page,
including all Contract Docoments and changes made to the agreement and the Contract Documents.

§ 14.3 Contractor Default. Failure of the Contractor, which has not been remedied or waived, to perform or otherwise to
comply with a material ferm of the Construction Contract.

§ 14.4 Owner Default. Failure of the Owner, which has not been remedied or waived, to pay the Contractor as required
under the Construction Contract or to perform and complete or comply with the other material terms of the
Construction Contract.

§ 14.5 Contract Documents. All the documents that comprise the agreement between the Owner and Confractor.

§ 15 If this Bond is issued for an agreement between a Confractor and subcontractor, the term Contractor in this Bond
shall be deemed fo be Subcontractor and the term Owner shall be deemed to be Contractor.
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§ 16 Modifications to this bond are as follows:

{Space is provided below for additional signatures of added parties, other than those appearing on the cover page.)

CONTRACTOR AS PRINCIPAL SURETY

Company: {Corporate Seal) Company: {Corporate Seal)
Signature: Signature:

Name and Title: Name and Title:

Address Address

CAUTION: ¥ou should sign an original AlA Contract Document, on which this text appears in RED. An original assures that
changes will not be obscured.
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S AILA pocument A312 - 2010

Payment Bond
CONTRACTOR: SURETY:

{Name, legal status and address)
of business)

OWNER:
{Name, legal stafus and address)

CONSTRUCTION CONTRACT
Date:

Amount:

Description:
{Name and location)

EOND
Date:
{Not earlier than Consfruction Contract Dare)

Amount:

Modifications to this Bond: -~ O None [0 See Section 18

CONTRACTOR AS PRINCIPAL SURETY
Company: {Corporate Seal) Company:

Signature: Signature:

{Name, legal status and principal place

This document has important legal
conseguences. Consultation with
an attormey is encouraged with
respect to its completion or
modification.

Any singular reference to
Contractor, Surety, Owner or
other party shall be considered
plural where applicable.

Ala Documnent A312-2010
combines two separate bonds, a
Performance Bond and a
Payment Bond, into one form.
This is not a single combined
Performance and Payment Bond.

{Corporare Seal)

MName Nam

e
and Title: and Title:

{Any additional signatures appear on the last page of this Payment Bond.)

{FOR INFORMATION ONLY — Name, address and relephone)
AGENT or BROKER:

OWNER'S REPRESENTATIVE:

{Architect, Engineer or ather pariy:)
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& 1 The Confractor and Surefy. jointly and severally. bind themselves, their heirs, executors, admimistrators, successors
and assigns fo the Owner to pay for labor, matenals and equipment furmished for use in the performance of the
Construction Contract, which 1s incorporated herein by reference. subject to the following terms.

§ 2 If the Contractor promptly makes payment of all sums due to Claimants, and defends, indemnifies and holds
harmless the Owner from claims, demands, liens or suits by any person or entity seeking payment for labor, materials
of equipment furmished for use in the performance of the Construction Contract, then the Surety and the Contractor
shall have no obligation under this Bond.

§ 3 If there 1s no Owner Default under the Construction Contract, the Surefy’s obligation to the Crwner under this Bond
shall anise after the Orwner has promptly notified the Contractor and the Surety (at the address described m Section 13)
of claims, demands, liens or suits against the Owner or the Owner's property by any person or entity seeking payment
for labor, materials or equipment furnished for use in the performance of the Construction Contract and tendered
defense of such claims, demands, liens or suits to the Contractor and the Surety.

§ 4 When the Owner has satisfied the conditions in Section 3. the Surety shall promptly and at the Suretv’s expense
defend, indemnify and hold harmless the Craner against a duly tendered claim demand, lien or smt.

& § The Surety's obligations fo a Claimant under this Bond shall anse after the following:

§ 5.1 Claimants, who do not have a direct contract with the Contractor,

.1 have furnished a written notice of non-payment to the Confractor, stating with substantial accuracy the
amount claimed and the name of the party to whom the materials were, or equipment was, furnished or
supplied or for whom the labor was done or performed, within ninety (90) days after having last
performed labor or last furnished materials or equipment included in the Claim; and

2 have senf a Claim to the Surety (at the address described in Section 13).

§ 5.2 Claimants. who are emploved by or have a direct contract with the Contractor, have sent a Claim to the Surefy (at
the address described in Section 13).

§ 6 If a notice of non-payment required by Section 5:1.1 is given by the Owner to the Confractor, that is sufficient to
satisfy a Claimant’s obligation to furnish a written notice of nen-pavment under Section 5.1.1.

§ 7 When a Claimant has safisfied the conditions of Sections 5.1 or 5.2, whichever is applicable, the Surefy shall
promptly and at the Surety’s expense take the following actions:

§ 7.1 Send an answer to the Claimant, with a copy to the Owner, within sixty (60) days after receipt of the Claim,
stating the amounts that are indisputed and the basis for challenging any amounts that are disputed; and

§ 7.2 Pay or arrange for payment of any undisputed amounts.

§ 7.3 The Surefy s failure to discharge its obligations under Section 7.1 or Section 7.2 shall not be deemed fo
constitute 3 warver of defenses the Surety or Contractor may have or acquire as to a Claim except as to undisputed
amounts for which the Surety and Claimant have reached agreement. If. however, the Surety fails to discharge ifs
obligations under Section 7.1 or Section 7.2, the Surety shall indemmify the Claimant for the reasonable attorney’s
fees the Claimant incurs thereafter to recover any sums found to be due and owing to the Claimant.

§ 8 The Surety’s total obligation shall not exceed the amount of this Bond, plus the amount of reasonable attorney’s
fees provided under Section 7.3, and the amount of this Bond shall be credited for any payvments made in good faith
by the Surety.

§ 9 Amounts owed by the Owner to the Contractor under the Construction Contract shall be used for the performance
of the Construction Contract and to satisfy claims, if any, under any construction performance bond. By the
Contractor furnishing and the Owner accepting this Bond, they agree that all funds earned by the Contractor in the
performance of the Construction Contract are dedicated to satisfy obligations of the Contractor and Surety under this
Bond, subject to the Owner's priorify to use the funds for the completion of the work
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§ 10 The Surety shall not be liable to the Owner, Claimants or others for obligations of the Contractor that are
unrelated to the Construction Contract. The Owner shall not be liable for the pavment of any costs or expenses of any
Claimant under this Bond. and shall have under this Bond no obligation to make payments to, or give notice on behalf
of Claimants or otherwise have any obligations fo Claimants under this Bond.

§ 11 The Surety hereby waives notice of any change, including changes of fime, to the Construction Contfract or to
related subcontracts, purchase orders and other obligations.

§ 12 No suit or action shall be commenced by a Claimant under tlus Bond other than in a court of competent
jurisdiction in the state in which the project that 15 the subject of the Construction Contract is located or after the
expiration of one vear from the date (1) on which the Claimant sent a Claim to the Surety pursuant to

Section 5.12 or 52, or (2) on which the 1ast labor or service was performed by anvone or the last materials or
equipment were fumished by anyone under the Construction Contract. whichever of (1) or (2) first occurs. If the
provisions of this Paragraph are void or prohibited by law. the numinmm period of limitation available fo sureties as a
defense in the junisdiction of the suit shall be applicable.

§ 13 Notice and Claims to the Surety, the Owner or the Contractor shall be mailed or delivered to the address shown
on the page on which their signature appears. Actual receipt of notice or Claims, however accomplished, shall be
sufficient compliance as of the date recerved.

§ 14 When this Bond has been furnished to comply with a statutory or other legal requirement in the location where
the construction was to be performed. any provision in this Bond conflicting with said statutory or legal requirement
shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be
deemed incorporated herein. When so fiurnished. the infent is that this Bond shall be construed as a statutory bond and
not as a commeon law bond.

§ 15 Upon request by any person or entity appearing to be a potential beneficiary of this Bond, the Confractor and
Owner shall promptly furnish a copy of this Bond or shall permit a copy to be made.

§ 16 Definitions
§16.1 Claim. A written statement by the Claimant including at a mimnmum:
.1 the name of the Claimant;
2 theuaﬂmofthepﬁ"soﬂfor“humthclaborwasduﬂcorma’rma]surcmnpm&nlﬁmshai
3 acopy of the agreement or purchase order pursuant to-which labor. materials or equipment was
furnished for use m the performance of the Construction Contract;
4 abnef description of the labor, matenals or eguipment furmished;
.5 the date on which the Claimant last performed labor or last furnished materials or equipment for use in
the performance of the Construction Contract;
.6 the fotal amount earned by the Claimant for labor. materials or equipment firnished as of the date of
the Clain;
.1 the total amount of previous payments received by the Claimant; and
.8 - the total amount due and unpaid to the Claimant for 1abor, materials or equipment furnished as of the
date of the Claim.

§ 16.2 Claimant. An individual or entity having a direct contract with the Contractor or with a subcontractor of the
Contractor to furnish labor, materials or equipment for use in the performance of the Construction Contract. The term
Claimant also mcludes any individual or enfity that has rightfolly asserted a claim under an applicable mechanic’s lien
or similar statute against the real property upon which the Project is located. The intent of this Bond shall be to
include without limitation in the terms “labor. materials or equipment™ that part of water. gas. power. light. heat. oil.
gaso].mn telephone service or rental equipment used in the Construction Contract, architectural and engineering
services required for performance of the work of the Contractor and the Contractor's subcontractors, and all other
items for which a mechanic’s lien may be asserted in the jurisdiction where the labor, materials or equipment were
furnished.

§ 16.3 Construction Contract. The agreement between the Owner and Confractor identified on the cover page,
inchuding all Contract Documents and all changes made to the agreement and the Confract Documents.
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§ 16.4 Owner Default. Failure of the Owner, which has not been remedied or waived, to pay the Contractor as required
under the Construction Contract or to perform and complete or comply with the other material terms of the
Construction Confract.

§ 16.5 Contract Documents. All the documents that comprise the agreement between the Owner and Contractor.

§ 17 If this Bond is issued for an agreement between a Confractor and subcontractor, the term Confractor in this Bond
shall be deemed fo be Subcontractor and the term Owner shall be deemed to be Confractor.

§ 18 Modifications to this bond are as follows:

{Space is provided below for additional signatures of added parties, other than those appearing on the cover page.)

CONTRACTOR AS PRINCIPAL SURETY

Company: {Corporate Seal) Company: {Corporate Seal)
Signature: Signature:

Name and Title: Name and Title:

Address Address

CAUTION: ¥ou should sign an original AlA Contract Document, on which this text appears in RED. An original assures that
changes will not be obscured.
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EQUAL BENEFITS COMPLIANCE PAYMENT CERTIFICATION FORM

PURPOSE

25.016(8) of the Dane County Ordinance requires that each contractor receiving payment for
contracted services must certify that he or she has complied fully with the requirements of
Chapter 25.016 “Equal Benefits Requirement” of the Dane County Ordinances. Such
certification must be submitted prior to the final payment on the contract.

This form should be included with a copy of the final contract invoice forwarded to your contract
representative at Dane County.

CERTIFICATION

I, certify that
Printed or Typed Name and Title

Printed or Typed Name of Contractor

has complied fully with the requirements of Chapter 25.016 of the Dane County Ordinances
“Equal Benefits Requirements”.

Signed

Date

For questions on this form, please contact Chuck Hicklin at 608-266-4109 or your contract
representative at Dane County.

Bid No. 316023 EBCPC-1 ver. 01/16
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1. BIDS AND QUOTATIONS

A

Addressing of Bids. Bids shall be addressed to attention of Public Works Engineering
Division and received at Dane County Department of Public Works, Highway &
Transportation, 1919 Alliant Energy Center Way, Madison, W1 53713, on or before local
time and date specified herein for Bid Due Date. Seal all bids in envelopes and clearly mark
front with bid number and reference to specified contents of bid. All uses of term “County”
in Construction Documents shall mean Dane County.

Only One Copy Required. Unless otherwise specified, only one copy of bid or quotation on
prescribed Bid Form will be required.

Additional Data with Bid. Bidder may submit, on firm’s letterhead only, additional data
and information deemed advantageous to County. County shall hold optional consideration
of such data and information.

More than One Bid. Bidders desiring to submit more than one bid may do so provided such
additional bid or bids are properly submitted on Dane County Department of Public Works,
Highway & Transportation’s Bid Form. Obtain extra sets of Construction Documents from
Dane County Department of Public Works, Highway & Transportation. All uses of term
“Department” in Construction Documents shall mean Department of Public Works, Highway
& Transportation, which is Dane County government unit.

Withdrawal or Late Bids. County will not accept formal bids, amendments thereto, or
requests for withdrawal of bid or any part thereof, after time of Bid Due Date.

Preparation and Submission. All written bids, unless otherwise provided for, must be
submitted on and in accordance with forms provided by County properly signed in ink. Bids
not signed by hand are not accepted. Bidders must register in advance with Purchasing
Division.

Products by Name. Intention of Specifications of products by name is to be descriptive of
quality, workmanship, finish, function and approximate characteristics desired; intention is
not necessarily restriction. Consideration of products substitution for those named is
possible, provided substitute offered is, in opinion of Dane County Public Works Project
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Manager, equal or superior in quality, workmanship, finish, function and approximate
characteristics to that specified in Project Manual Specifications listed herein.

Visitation of Sites. Bidder shall visit site(s) that will receive intended work or installation,
and in so doing, be held responsible for job deemed satisfactory by County after completion
of the Work or installation. No additional compensation shall be allowed for any condition of
which bidder could have been informed.

Completeness. Supply all information required by Construction Documents to constitute
regular bid. This shall include:

1. Completed Bid Form.

2. Completed Fair Labor Practices Certification.

3. Completed Bid Bond.

Bids Binding Sixty (60) Calendar Days. Unless otherwise specified all formal bids
submitted shall be binding for sixty (60) calendar days following Bid Due Date.

Conditional Bids. Qualified bids are subject to complete rejection, or partial rejection.

All or Part. Bids or quotations may be considered and award made for all or any part of total
guantities as specified in Construction Documents.

. Errors. Unit bid price shall govern when extending total prices has errors. Carelessness in

quoting prices or in preparation of bid otherwise, will not relieve bidder. Explain all erasures
in bids and include signature of bidder.

Regulation by State Statutes. Bidding and letting of contracts are subject to provisions of
Wisconsin Statutes 59.52(29) and 66.0901 and all subsequent sections and amendments
thereof.

Bidders Present. Bid Due Date is time fixed for opening of formal bids. Bids’ contents will
be made public for information of bidders and others properly interested, who may be present
either in person or by representative. Bidders are encouraged to attend all openings, and to
offer constructive suggestions for improvements to bid format or ways in which County can
realize greater savings.

Taxes. Contractor shall pay applicable State and local sales taxes.

2. GUARANTEE AND BOND

A.

Bid Bond / Guarantee. Bid Bond shall accompany Bids, which shall be either flat sum or
percentage figure as shown on Project Manual Cover. This Bid Bond shall serve as warrant
that successful bidder will fulfill terms of bid within time limit as indicated in bid after notice
of award by Dane County. Bid Bond may be certified bank check (note: uncertified checks
will not be acceptable), cashier’s check or United State money order payable to Treasurer of
Dane County; or on Bid Bond with corporate surety authorized to do business in State of
Wisconsin and warranty of attorney to confess judgment thereon attached thereto. County
will return negotiable Bid Bonds to unsuccessful bidders after awarding of bid. County shall
return check held from Contractor after satisfactory completion of Contract or after receipt by
County of Performance Bond from Contractor, if one is required. Surety Bid Bonds will not
be returned unless specifically requested by individual bidders.
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B. Guarantor Liability. When guarantee is required, failure of bidder to furnish acceptable
Performance Bond (Article 2.C.) within twenty (20) business days after receipt of notice of
award shall render guarantor liable to County. Bids covered by certified check or bond such
security shall become absolute property of County and shall be deposited with County
Treasurer for benefit of County as liquidated damages. County shall forthwith proceed to
collect on Bid Bond.

C. Performance / Payment Bond. When required, file guarantee that successful bidder will
faithfully perform obligations of bid as accepted. Such guarantee must be bond complying
with Wisconsin Statute 779.14 with corporate surety authorized to do business in this State,
and that Contractor or subcontractors will be responsible for all claims for injuries to persons
or damages to property or premises arising out of or in connection with their operations prior
to acceptance of finished work or supplies, and that they will promptly make payments to all
persons supplying them with labor or materials in execution of the Work provided for in
Contract; guarantee to indemnify, hold harmless and defend Dane County, its boards,
commissions, agencies, officers, employees and representatives from all costs, damages and
expenses growing out of or by reason of successful bidder’s failure to comply and perform
the Work and complete Contract in accordance with Construction Documents; attach thereto
a warrant of attorney authorizing confession of judgment thereon for benefit of County.

3. SHOP DRAWINGS, PRODUCT DATA AND SAMPLES

A. Shop Drawings are drawings, diagrams, schedules and other data specially prepared for the
Work by Contractor or subcontractor, sub-subcontractor, manufacturer, supplier or distributor
to illustrate some portion of the Work.

B. Product Data are illustrations, standard schedules, performance charts, instructions,
brochures, diagrams and other information furnished by Contractor to illustrate materials or
equipment for some portion of the Work.

C. Samples are physical examples that illustrate materials, equipment or workmanship and
establish standards to compare the Work.

D. Shop Drawings, Product Data, Samples and similar submittals are not Construction
Documents. Purpose of their submittal is to demonstrate for those portions of the Work for
which submittals are required how Contractor proposes to conform to information given and
design concept expressed in Construction Documents.

E. Contractor shall review, approve and submit to Public Works Project Manager Shop
Drawings, Product Data, Samples and similar submittals required by Construction
Documents with reasonable promptness and in such sequence as to cause no delay in the
Work or in activities of County or of separate contractors. Submittals made by Contractor
not required by Construction Documents, may be returned without action.

F. Contractor shall perform no portion of the Work requiring submittal and review of Shop
Drawings, Product Data, Samples or similar submittals until Public Works Project Manager
has approved respective submittal. Such Work shall be in accordance with approved
submittals.

G. By approving and submitting, Shop Drawings, Product Data, Samples and similar submittals,

Contractor represents that Contractor has determined and verified materials, field
measurements and field construction criteria related thereto, or will do so, and has checked
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and coordinated information contained within such submittals with requirements of the Work
and of Construction Documents.

H. Contractor shall not be relieved of responsibility for deviations from requirements of
Construction Documents by Public Works Project Manager’s approval of Shop Drawings,
Product Data, Samples and similar submittals unless Contractor has specifically informed
Public Works Project Manager in writing of such deviation at time of submittal and Public
Works Project Manager has given written approval to specific deviation. Contractor shall not
be relieved of responsibility for errors or omissions in Shop Drawings, Product Data, Sample
or similar submittals by Public Works Project Manager’s approval thereof.

I. Contractor shall in writing direct specific attention to revised and / or resubmitted Shop
Drawings, Product Data, Samples or similar submittals that were not requested by Public
Works Project Manager on previous submittals.

J.  Unless specified otherwise, Contractor shall submit three (3) copies of all Shop Drawings,
Product Data, Samples or similar submittals for each submission, until receiving final
approval. After final approval, provide five (5) additional copies for distribution and such
other copies as may be required.

4. AWARDS

A. Lowest Responsible Bidder. Award will be to lowest responsible bidder conforming to
Construction Documents or on most advantageous bid to County.

B. Other Considerations. Quantities involved, time of delivery, purpose for which required,
competency of bidder, ability to render satisfactory service and past performance will be
considered in determining responsibility.

C. Rejection of Bids. County reserves right to reject any or all bids or quotations in whole or in
part and to award by items, parts of items, or by any aggregate group of items specified.
County also reserves right to waive technical defects when in its judgment best interests of
County thereby will be served.

D. Notice of Acceptance. Sufficient notification of acceptance of bid will be written notice of
award to bidder in form of Purchase Order or similar, mailed or delivered to address shown
on Bid Form.

E. Tie Bids. If two or more bidders submit identical bids, decision of County to make award to
one or more of such bidders shall be final. Cash discount will be taken into consideration in
determining award. Also, see Article 7.A. IDENTICAL BIDDING, Antitrust Laws.

F. Qualifying Bidders. Prior to solicitation and / or awarding of bid, County may require
submission by bidder of complete financial statement and questionnaire describing bidder’s
financial ability and experience in performance of similar work. Refer to Instructions to
Bidders.

G. Disqualification. Awards will not be made to any person, firm or company in default of
Contract with County, or to any bidder having as its sales agent or representative or as
member of firm, any individual previously in default or guilty of misrepresentation.

H. Bid Results. Bidders may secure information pertaining to results of bids by visiting Public
Works’ website, www.countyofdane.com/pwbids.
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5. CONTRACT PROVISIONS

A

Acceptance Constitutes Contract. Written acceptance by Public Works Project Manager of
proposal for services shall constitute Contract, which shall bind bidder to perform the Work
as detailed in Construction Documents, for bid amount and in accordance with all conditions
of said accepted bid. Formal Contract containing all provisions of Contract signed by both
parties shall be used when required by Public Works Project Manager.

Local Restrictions and Permits. All work shall be done according to applicable laws,
ordinances and codes. Contractor shall procure and pay for all required permits for
permanent or temporary work.

Payment of Invoices. Payment may be made only after inspection and acceptance by using
agency and approval by Dane County Public Works Project Manager, and, where required by
ordinances, approval by Dane County Board of Supervisors. If materials or equipment were
delivered, constructed, erected, installed or tested on site, payment shall be made based on
ninety-five percent (95%) of value of all the Work performed up to fifty percent (50%) of
scheduled values less total of previous payments. Authorized extra work will be included in
progress payments. Payment of balances will be made only after approval and final
acceptance by County in consideration and elimination of possibilities of imperfect work,
faulty materials or equipment, liens that have been filed, or if evidence indicates possible
filing of claims.

Contract Alterations. No alterations or variables in terms of contract shall be valid or
binding upon County unless made in writing and signed by Purchasing Agent or authorized
agent.

Assignments. No contract may be assigned, sublet or transferred without written consent of
Public Works Project Manager.

Cancellations. Contract may be canceled or voided by Public Works Project Manager upon
non-performance or violation of contract provisions, and award made to next low bidder or
articles specified may be purchased on open market. In either event, defaulting contractor (or
their surety) shall be liable to Dane County for costs to County in excess of defaulting
contractor’s contract prices.

Right of Department to Terminate Contract.

1. Inevent that Contractor or any subcontractors violate any provisions of this Contract,
County may serve written notice upon Contractor and Surety of its intention to terminate
Contract. Such notice to contain reasons for such intention to terminate Contract, and
unless within ten (10) business days after serving of such notice upon Contractor, such
violation or delay shall cease and satisfactory arrangement or correction be made,
Contract shall, upon expiration of said ten (10) business days, cease and terminate.

2. Inevent of any such termination, County shall immediately serve notice thereof upon
Surety and Contractor, and Surety shall have right to take over and perform Contract
subject to County’s approval. However, if Surety does not commence performance
thereof within ten (10) business days from date of mailing to such Surety of notice of
termination, County may take over the Work and prosecute same to completion by
Contract or by force account for account and at expense of Contractor. Contractor and
Surety shall be liable to County for any excess cost occasioned County thereby, and in
such event County may take possession of and utilize in completing the Work, such
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equipment, materials and / or supplies as may be on site of the Work and therefore
necessary.

H. Non-Liability. Contractor shall not be liable in damages for delay in shipment or failure to
deliver when such delay or failure is result of fire, flood, strike, transporting carrier, act of
God, act of government, act of alien enemy or by any other circumstances which, in Public
Works Project Manager’s opinion, is beyond control of Contractor. Under such
circumstances, however, Public Works Project Manager may in discretion, cancel Contract.

I.  Quality Assurance. Inspection of equipment, materials and / or supplies shall be made by or
at direction of County or Agency to which goods are delivered, and any articles supplied that
are defective, or fails in any way to meet Specifications or other requirements of Contract,
will be rejected. Public Works Project Manager shall direct all required laboratory tests.
Decision of Public Works Project Manager on acceptance shall be final.

J.  Time for Completion. Contractor agrees that the Work shall be prosecuted regularly and
diligently and complete entire project as stated in Construction Documents.

K. Changes in the Work.

1. Except in cases of emergency, no changes in the Work covered by approved Construction
Documents shall be made without having prior written approval of Department. Charges
or credits for work covered by approved change shall be determined by one of these
methods:

a) Unit bid prices previously approved.
b) Agreed lump sum based on actual cost of:

1) Labor, including foremen, and all fringe benefits that are associated with their
wages;

2) Materials entering permanently into the Work;

3) Ownership or rental cost of construction plant and equipment during time of use
on extra work;

4) Power and consumable supplies for operation of construction or power
equipment;

5) Workmen’s Compensation Insurance, Contractor’s Public Liability and Property
Damage Insurance, and Comprehensive Automobile Liability Insurance;

6) Social Security, pension and unemployment contributions;

7) To cost under K.1.b), there shall be added fixed fee to be agreed upon, but not to
exceed fifteen percent (15%) of actual cost of the Work performed with their
own labor force; fee shall be compensation to cover cost of supervision,
overhead, bond, profit and any other general expense;

8) On that portion of work under K.1.b) done under subcontract, Contractor may
include not over seven and one-half percent (7%2%) for supervision, overhead,
bond, profit and any other general expense; and

9) Contractor shall keep and present in such form as directed, correct amount of cost
together with such supporting vouchers as may be required by Department.

¢) Cost-Plus Work, with not-to-exceed dollar limit, based on actual cost of:

1) Labor, including foremen, and all fringe benefits that are associated with their
wages;

2) Materials entering permanently into the Work;

3) Ownership or rental cost of construction plant and equipment during time of use
on extra work. (Rental cost cannot exceed fifty percent (50%) replacement value
of rented equipment);

4) Power and consumable supplies for operation of construction or power
equipment;
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5) Workmen’s Compensation, Contractor’s Public Liability and Property Damage
Insurance, and Comprehensive Automobile Liability Insurance;

6) Social Security, pension and unemployment contributions;

7) To cost under K.1.c) there shall be added fixed fee to be agreed upon, but not to
exceed fifteen percent (15%) of actual cost of the Work performed with their
own labor force; fee shall be compensation to cover cost of supervision,
overhead, bond, profit, and any other general expense;

8) On that portion of work under K.1.c) done under subcontract, Contractor may
include not over seven and one-half percent (742%) for supervision, overhead,
bond, profit, and any other general expense; and

9) Contractor shall keep and present in such form as directed, correct amount of cost
together with such supporting vouchers as may be required by Department.

2. If Contractor claims that by any instructions given by Public Works Project Manager,
Department, by drawings or otherwise, regarding performance of the Work or furnishing
of material under Contract, involves extra cost, Contractor shall give Department written
notice thereof within two weeks after receipt of such instructions and in any event before
proceeding to execute work, unless delay in executing work would endanger life or

property.

3. No claim for extra work or cost shall be allowed unless same was done in pursuance of
written order of Public Works Project Manager, Department, as previously mentioned,
and claim presented with payment request submitted after changed or extra work is
completed.

4. Negotiation of cost for change in the Work shall not be cause for Contractor to delay
prosecution of the Work if Contractor has been authorized in writing by Public Works
Project Manager to proceed.

L. Payments to Contractor.

1. County will make partial payments to Contractor for value, proportionate to amount of
Contract, of all labor and material incorporated in the Work during preceding calendar
month upon receipt of approved Application and Certificate of Payment from
Department.

2. Contractor shall submit to Public Works Project Manager Application and Certificate of
Payment. Public Works Project Manager will review and approve this. Evidence may be
required, and supplied on demand, that supports request and Contractor’s right to
payment claimed.

3. Request for payment for preparatory work and materials delivered and suitably stored at
site to be incorporated into the Work at some future period, will be given due
consideration. Requests involving materials stored off site, may be rejected; however, if
deemed essential for reasons of job progress, protection, or other sufficient cause,
requests will be considered conditional upon submission by Contractor of bills of sale
and such other procedures as will adequately protect County’s interest such as storage in
bonded warehouse with adequate coverage. If there is any error in payment, Contractor
is obligated to notify Department immediately, but no longer than ten (10) business days
from receipt of payment.

4. Payments by County will be due within forty-five (45) business days after receipt by
Department of certified request.
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5. Five percent (5%) of each request for certification will be retained until final completion
and acceptance of all the Work covered by Contract. However, anytime after fifty
percent (50%) of the Work has been furnished and installed at site, remaining payments
will be made in full if Public Works Project Manager find that progress of the Work
corresponds with construction progress schedule. If Public Works Project Manager find
that progress of the Work does not correspond with construction progress schedule, up to
ten percent (10%) of each request for payment may be retained for the Work completed.

6. All material and work covered by partial payments made shall become sole property of
County. This provision shall not be construed as relieving Contractor from sole
responsibility for care and protection of materials and work upon which payments have
been made or restoration of any damaged work, or as waiver of right of County to require
fulfillment of all of terms of Contract.

7. Final payment will be made within sixty (60) calendar days after final completion of the
Work, and will constitute acceptance thereof. Submit Equal Benefits Compliance
Payment Certification with final pay request. Payment may be denied if Certification is
not included.

8. On completion and acceptance of each separate division of Contract, on which stated
price is separated in Contract, payment may be made in full, including retained
percentages thereon, less authorized deductions.

9. Every contractor engaged in performance of any contract for Department of Public
Works, Highway & Transportation shall submit to this Department, as requested and with
final application for payment for work under said contract, affidavit(s) as required to
prove that all debts and claims against this Work are paid in full or otherwise satisfied,
and give final evidence of release of all liens against the Work and County. If Wisconsin
Prevailing Wage Rate Determination is required for this Work, use “Prime Contractor
Affidavit of Compliance With Prevailing Wage Rate Determination” and “Agent or
Subcontractor Affidavit of Compliance With Prevailing Wage Rate Determination” (if
applicable). If Wisconsin Prevailing Wage Rate Determination is not required for this
Work, use “Dane County, Wisconsin Contractor Wage Affidavit”. Forms of such
affidavits are included in Supplementary Conditions.

M. Withholding of Payments.

1. County, after having served written notice on said Contractor, may either pay directly any
unpaid bills of which Department has written notice, or withhold from Contractor’s
unpaid compensation, sum of money deemed reasonably sufficient to pay any and all
such lawful claims until satisfactory evidence is furnished that all liabilities have been
fully discharged. Then payment to Contractor shall be resumed in accordance with terms
of this Contract, but in no event shall these provisions be construed to impose any
obligations upon County to either Contractor or Contractor’s Surety.

2. Inpaying any unpaid bills of Contractor, County shall be deemed Agent of Contractor,
and any payment so made by County, shall be considered as payment made under
Contract by County to Contractor and County shall not be liable to Contractor for any
such payment made in good faith.

3. Contractor shall indemnify, hold harmless and defend Dane County, its boards,
commissions, agencies, officers, employees and representatives from all claims growing
out of lawful demands of subcontractors, laborers, workmen, mechanics, material men,
and furnishers of machinery and parts thereof, equipment, power tools, and all supplies,
including commissary, incurred in performance of this Contract.
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4.

At Department’s request, Contractor shall furnish satisfactory evidence that all
obligations of nature designated above have been paid, discharged or waived.

N. Acceptance of Final Payment as Release.

1.

2.

Making of final payment shall constitute waiver of all claims by County except those
arising from:

a) Unsettled lien;

b) Faulty or defective work appearing after substantial completion;

c) Failure of the Work to comply with requirements of Construction Documents; or
d) Terms of any special guarantees required by Construction Documents.

Acceptance of final payment shall constitute waiver of all claims by Contractor.

O. Lien Waivers. Contractor warrants that title to all work covered by application for Payment
will pass to County no later than time of payment. Contractor further warrants that upon
submittal of Application for Payment all work for which Certificates for Payment have been
previously issued and payments received from County shall, to best of Contractor’s
knowledge, information and belief, be free and clear of liens, claims, security interests or
encumbrances in favor of Contractor, subcontractor, material suppliers, or other persons or
entities making claim by reason of having provide labor, materials and equipment related to
the Work.

P. Use and Occupancy Prior to Acceptance. Contractor agrees to use and occupancy of
portion or unit of project before formal acceptance by Department, provided Department:

1.

w

Secures written consent of Contractor; except when in opinion of Department’s Public
Works Project Manager, Contractor is chargeable with unwarranted delay in final cleanup
of punch list items or other Contract requirements;

Secures endorsement from insurance carrier and consent of Surety permitting occupancy
of building or use of project during remaining period of construction, or, secures consent
of Surety;

Assumes all costs and maintenance of heat, electricity and water; and

Accepts all work completed within that portion or unit of project to be occupied, at time
of occupancy.

Q. Correction of Work.

1.

All work, all materials whether incorporated in the Work or not, and all processes of
manufacture shall at all times and places be subject to inspection of Public Works Project
Manager who shall be judge of quality and suitability of work, materials, and processes
of manufacture for purposes for which they are used. Should they fail to meet Public
Works Project Manager’s approval they shall be reconstructed, made good, replaced or
corrected, as case may be, by Contractor at Contractor’s expense. Rejected material shall
immediately be removed from site.

If Contractor defaults or neglects to carry out the Work in accordance with Construction
Documents or fails to perform any provision of Contract, Department may, after ten (10)
business days written notice to Contractor and without prejudice to any other remedy
County may have, make good such deficiencies. In such case, appropriate Change Order
shall be issued deducting from payments then or thereafter due Contractor cost of
correcting such deficiencies, including cost of Public Works Project Manager’s additional
services made necessary by such default, neglect or failure.

6. GENERAL GUARANTEE
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A. Neither final certificate of payment nor any provision in Construction Documents nor partial
or entire occupancy of premises by County shall constitute acceptance of work not done in
accordance with Construction Documents or relieve Contractor of liability in respect to any
expressed warranties or responsibility for faulty materials or workmanship.

1. Inno event shall making of any payment required by Contract constitute or be construed
as waiver by County of any breach of covenants of Contract or waiver of any default of
Contractor and making of any such payment by County while any such default or breach
shall exist shall in no way impair or prejudice right of County with respect to recovery of
damages or other remedy as result of such breach or default.

B. Contractor shall remedy and make good all defective workmanship and materials and pay for
any damage to other work resulting therefrom, which appear within period of one year from
date of substantial completion, providing such defects are not clearly due to abuse or misuse
by County. Department will give notice of observed defects with reasonable promptness.

C. Guarantee on work executed after certified date of substantial completion will begin on date
when such work is inspected and approved by Public Works Project Manager.

D. Where guarantees or warrantees are required in sections of Construction Documents for
periods in excess of one year, such longer terms shall apply; however, Contractor’s
Performance / Payment Bond shall not apply to any guarantee or warranty period in excess of
one year.

7. IDENTICAL BIDDING

A. Antitrust Laws. All identical bids submitted to County because of advertised procurement
for materials, supplies, equipment or services exceeding $1,000,000.00 in total amount shall
be reported to Attorney Generals of the United States and State of Wisconsin for possible
violation and enforcement of antitrust laws.

8. BINDING CONTRACTS

A. Contract Commitment. Any contracts resulting from this bid shall be binding on successful
bidder(s) to its conclusion and on its assigns, heirs, executors, administrators or successors.

9. AFFIRMATIVE ACTION PROVISION AND MINORITY / WOMEN /
DISADVANTAGED BUSINESS ENTERPRISES

A. Affirmative Action Provisions. During term of its Contract, Contractor agrees not to
discriminate on basis of race, religion, color, sex, handicap, age, sexual preference, marital
status, physical appearance, or national origin against any person, whether recipient of
services (actual or potential), employee, or applicant for employment. Such equal
opportunity shall include, but not be limited to following: employment, upgrading, demotion,
transfer, recruitment, advertising, layoff, termination, training, rates of pay, and any other
form of compensation or level of service(s). Contractor agrees to post in conspicuous places,
available to all employees, service recipients and applicants for this paragraph. Listing of
prohibited bases for discrimination shall no be construed to amend in any fashion state or
federal law setting forth additional bases and exceptions shall be permitted only to extent
allowable in state or federal law.
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10.

11.

Contractor is subject to this paragraph only if Contractor has ten (10) or more employees and
receives $10,000.00 or more in annual aggregate contracts with County. Contractor shall file
Affirmative Action Plan with Dane County Contract Compliance Officer in accord with
Chapter 19 of Dane County Code of Ordinances. Contractor must file such plan within
fifteen (15) business days of effective date of this Contract and failure to do so by that date
shall constitute grounds for immediate termination of Contract. During term of this Contract,
Contractor shall also provide copies of all announcements of employment opportunities to
County’s Contract Compliance Office, and shall report annually number of persons, by race,
sex and handicap status, which apply for employment and, similarly classified, number hired
and number rejected.

Contact Dane County Contract Compliance Officer at Dane County Contract Compliance
Office, 210 Martin Luther King, Jr. Blvd., Room 421, Madison, W1 53703, 608/266-4114.

In all solicitations for employment placed on Contractor’s behalf during term of this Contract,
Contractor shall include statement to effect that Contractor is “Equal Opportunity Employer.”

Contractor agrees to furnish all information and reports required by County’s Contract
Compliance Officer as same relate to affirmative action and nondiscrimination, which may
include any books, records, or accounts deemed appropriate to determine compliance whit
Chapter 19, Dane County Code of Ordinances, and provision of this Contract.

Minority / Women / Disadvantaged / Emerging Small Business Enterprises. Chapter
19.508 of Dane County Code of Ordinances is official policy of Dane County to utilize
Minority Business Enterprises (MBEs), Women Business Enterprises (WBEs), Disadvantage
Business Enterprises (DBESs) and Emerging Small Business Enterprises (ESBES) fully.

Contractor may utilize MBEs / WBEs / DBEs / ESBEs as subcontractors or suppliers. List of
subcontractors will be required of low bidder as stated in this Contract. List shall indicate
which subcontractors or suppliers are MBEs / WBEs / DBEs / ESBEs and what percentage of
subcontract is awarded, shown as percentage of total dollar amount of bid.

COMPLIANCE WITH FAIR LABOR STANDARDS

During term of this Contract, Contractor shall report to County Contract Compliance Officer,
within ten (10) business days, any allegations to, or findings by National Labor Relations
Board (NLRB) or Wisconsin Employment Relations Commission (WERC) that Contractor
has violated statute or regulation regarding labor standards or relations. If investigation by
Contract Compliance Officer results in final determination that matter adversely affects
Contractor’s responsibilities under this Contract, and which recommends termination,
suspension or cancellation of this Contract, County may take such action.

Contractor may appeal any adverse finding by Contract Compliance Officer as set forth in
Dane County Ordinance 25.015(11)(c) through (e).

Contractor shall post this statement in prominent place visible to employees: “As condition

of receiving and maintaining contract with Dane County, this employer shall comply with
federal, state and all other applicable laws prohibiting retaliation or union organizing.”

DOMESTIC PARTNERSHIP BENEFITS

Contractor agrees to provide same economic benefits to all of its employees with domestic
partners as it does to employees with spouses, or cash equivalent if such benefit cannot
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12.

reasonably be provided. Contractor agrees to make available for County inspection
Contractor’s payroll records relating to employees providing services on or under this
Contract or subcontract. If any payroll records of Contractor contain any false, misleading or
fraudulent information, or if Contractor fails to comply with provisions of Chapter 25.016,
Dane County Ordinances, contract compliance officer may withhold payments on Contract;
terminate, cancel or suspend Contract in whole or in part; or, after due process hearing, deny
Contractor right to participate in bidding on future County contracts for period of one year
after first violation is found and for period of three years after second or subsequent violation
is found.

INSURANCE REQUIREMENTS

Contractor shall indemnify, hold harmless and defend Dane County, its boards, commissions,
agencies, officers, employees and representatives from and against all claims, damages,
losses and expenses including attorneys’ fees arising out of or resulting from performance of
the Work, provided that any such claim, damage, loss or expense is attributable to bodily
injury, sickness, disease or death, or to injury to or destruction of tangible property (other
than the Work itself) including loss of use resulting there from, and is caused in whole or in
part by any act or omission of Contractor, any subcontractor, anyone directly or indirectly
employed by any of them or anyone for whose acts any of them may be liable, regardless of
whether or not it is caused in part by a part indemnified hereunder.

In any and all claims against Dane County, its boards, commissions, agencies, officers,
employees and representatives or by any employee of Contractor, any subcontractor, anyone
directly or indirectly employed by any of them or anyone for whose acts any of them may be
liable, indemnification obligation under this Contract shall not be limited in any way by any
limitation on amount or type of damages, compensation or benefits payable by or for
Contractor or any subcontractor under worker’s compensation acts, disability benefits or
other employee benefit acts.

Obligations of Contractor under this Contract shall not extend to liability of Architect /
Engineer, its agents or employees arising out of (1) preparation or approval of maps,
drawings, opinion, reports, surveys, change orders, designs or specifications; or (2) giving of
or failure to give directions or instruction by Architect / Engineer, its agents or employees
provided such giving or failure to give is primary cause of injury or damage.

County shall not be liable to Contractor for damages or delays resulting from work by third
parties or by injunctions or other restraining orders obtained by third parties.

Contractor Carried Insurance. In order to protect itself and County, Contractor shall not
commence work under this Contract until obtaining all required insurance and County has
approved such insurance. Contractor shall not allow any subcontractor to commence work on
subcontract until insurance required of subcontractor has been so obtained and approved.

1. Worker’s Compensation Insurance
Contractor shall procure and shall maintain during life of this Contract, Worker’s
Compensation Insurance as required by statute for all of its employees engaged in work
at site of project under this Contract and, in case of such work sublet, Contractor shall
require subcontractor similarly to provide Worker’s Compensation Insurance for all of
latter’s employees to be engaged in such work unless such employees are covered by
protection afforded by Contractor’s Worker’s Compensation Insurance.

2. Contractor’s Public Liability and Property Damage Insurance
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Contractor shall procure and maintain during life of this Contract, Contractor’s Public
Liability Insurance and Contractor’s Property Damage Insurance in amount not less then
$1,000,000.00 per occurrence for bodily injury and death, and Contractor’s Property
Damage Insurance in amount not less than $1,000,000.00 and shall be primary with Dane
County as “Additional Insured”.

3. Auto Liability Insurance
Contractor shall procure and maintain during life of this Contract, Comprehensive
Automobile Liability Insurance covering owned, non-owned and hired automobiles for
limits of not less than $1,000,000.00 and shall be primary with Dane County as
“Additional Insured”.

F. Contractor either (1) shall require each subcontractors to procure and to maintain during life
of subcontract, subcontractor’s Public Liability Property Damage Insurance, and
Comprehensive Automobile Liability Insurance of type and in same amount specified in
preceding paragraphs; or (2) insure that activities of subcontractors in their own policy.

G. Contractor shall furnish County with certificates showing type, amount, class of operations
covered, effective dates and dates of expiration of policies. Such certificates shall also
contain substantially this statement: “Insurance covered by this certificate will not be
canceled or materially altered, except after ten (10) business days written notice has been
received by County.”

H. Builder’s Risk. County shall provide Builder’s Risk insurance coverage for its insurable
interests in construction or renovation projects with completed value of $500,000 or less.
Therefore, if project completed value is more than $500,000, Contractor shall obtain and
maintain in force, at its own expense, Builder’s Risk Insurance on all risks for amount equal
to full completed value of covered structure or replacement value of alterations or additions.
Any deductible shall not exceed $25,000 for each loss. Policy shall include occupancy clause
and list Dane County as loss payee.
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PART 1 GENERAL

SECTION 01 00 00

BASIC REQUIREMENTS

11 SECTION SUMMARY

A.

Bid No. 316023

Section Includes:
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Section Summary

Summary of the Work
Contractor Use of Premises
Applications for Payment

Change Procedures

Alternates

Coordination

Cutting and Patching

Conferences

Progress Meetings

Submittal Procedures

Proposed Products List

Shop Drawings

Product Data

Samples

Manufacturers' Instructions

Manufacturers' Certificates

Quality Assurance / Quality Control of Installation
References

Interior Enclosures

Protection of Installed Work

Parking

Staging Areas

Occupancy During Construction and Conduct of Work
Protection

Progress Cleaning

Products

Transportation, Handling, Storage and Protection
Product Options

Substitutions

Starting Systems

Demonstration and Instructions

Contract Closeout Procedures

Final Cleaning

Adjusting

Operation and Maintenance Data

Spare Parts and Maintenance Materials

As-Built and Record Drawings and Specifications

Basic Requirements
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14
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1.6

Bid No. 316023

SUMMARY OF THE WORK

A.

Project Description: Perform the Work as specified and detailed in Construction
Documents package. Contractor to remove and replace an existing asphalt parking lot and
access drives.

Work by Owner: Not applicable.

Permits: Prior to commencement of the Work, Contractor to secure any and all necessary
permits for completion of the Work and facility occupancy.

Diggers Hotline:

1. It is General Contractor’s responsibility to contact Diggers Hotline to have all
utility locations marked prior to excavation and planning an excavation in a
timely manner so as not to delay the Work.

2. Diggers Hotline shall also be used to obtain information on safe working

clearances from overhead lines.

Completely comply with all requirements of each affected utility company.

4. It is General Contractor’s responsibility to contact & hire private utility locating
services if necessary.

w

CONTRACTOR USE OF PREMISES

A

Limit use of premises to allow work by others and work by Owner.

APPLICATIONS FOR PAYMENT

A. Submit two (2) original copies with “wet” signatures of each application on AIA G702™
and G703™ forms or approved contractors invoice form.

B. Content and Format: Utilize Schedule of Values for listing items in Application for
Payment.

C. Payment Period: Monthly.

D. Submit Applications for Payment to Public Works Project Manager for approval &
processing for payment.

CHANGE PROCEDURES

A. Contractor's costs for Products, delivery, installation, labor, insurance, payroll, taxes,
bonding, equipment rental, overhead and profit will be included in Change Orders
authorizing expenditure of funds from contingency allowance.

ALTERNATES

A. Alternates quoted on Bid Form shall be reviewed and accepted or rejected at Owner's

option.

Basic Requirements
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B.

C.

Coordinate related work and modify surrounding work as required.

Schedule of Alternates: there are no alternates proposed for this project.

1.7 COORDINATION

A

Coordinate scheduling, submittals, and work of various sections of Specifications to
assure efficient and orderly sequence of installation of interdependent construction
elements.

Verify utility requirement characteristics of operating equipment are compatible with
building utilities.

Coordinate space requirements and installation of mechanical and electrical work that are
indicated diagrammatically on Drawings.

Public Works Project Engineer may choose to videotape site or workers as the Work
progresses.

18 CUTTING AND PATCHING

A

D.

Employ a skilled and experienced installer to perform cutting and patching new work;
restore work with new Products.

Submit written request in advance of cutting or altering structural or building enclosure
elements.

Fit work tight to adjacent elements. Maintain integrity of wall, ceiling, or floor
construction; completely seal voids.

Refinish surfaces to match adjacent finishes.

1.9 CONFERENCES

A

B.

There will be pre-bid conference for this project; see Instructions to Bidders.

Contractor shall submit Construction Schedule at pre-construction meeting.

1.10 PROGRESS MEETINGS

A

Bid No. 316023

Owner shall schedule and administer meetings throughout progress of the Work at
minimum of one (1) per week.

Owner shall preside at meetings, record minutes, and distribute copies within two (2)
business days to those affected by decisions made.

Basic Requirements
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1.12

1.13

1.14

1.15

1.16

SUBMITTAL PROCEDURES

A Submittal form to identify Project, Contractor, Subcontractor or supplier; and pertinent
Construction Documents references.

B. Apply Contractor's stamp, signed or initialed, certifying that review, verification of
Products required, field dimensions, adjacent construction work, and coordination of
information is in accordance with requirements of the Work and Construction
Documents.

C. Identify variations from Construction Documents and Product or system limitations that
may be detrimental to successful performance of completing the Work.

D. Revise and resubmit submittals as required; identify all changes made since previous
submittal.

PROPOSED PRODUCTS LIST

A. Within fifteen (15) business days after date of Award of Contract, submit complete list of
major Products proposed for use, with name of manufacturer, trade name, and model
number of each Product.

SHOP DRAWINGS

A. Submit number of copies that Contractor requires, plus three (3) copies that shall be
retained by Public Works Project Manager.

PRODUCT DATA

A. Submit number of copies that Contractor requires, plus two (2) copies that shall be
retained by Public Works Project Manager.

B. Mark each copy to identify applicable products, models, options, and other data.
Supplement manufacturer's standard data to provide information unique to this Project.

SAMPLES
A Submit samples to illustrate functional and aesthetic characteristics of Product.
B. Submit samples of finishes from full range of manufacturers' standard colors, textures,

and patterns for Public Works Project Manager's selection.
MANUFACTURERS' INSTRUCTIONS
A When specified in individual Specification sections, submit manufacturers' printed

instructions for delivery, storage, assembly, installation, start-up, adjusting, and finishing,
in quantities specified for Product Data.

Basic Requirements
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1.17

1.18

1.19

1.20

1.21

1.22

1.23

MANUFACTURERS' CERTIFICATES

A When specified in individual Specification sections, submit manufacturers' certificate to
Public Works Project Manager for review, in quantities specified for Product Data.

B. Indicate material or Product conforms to or exceeds specified requirements. Submit
supporting reference data, affidavits, and certifications as appropriate.

QUALITY ASSURANCE / QUALITY CONTROL OF INSTALLATION

A. Monitor quality control over suppliers, manufacturers, Products, services, site conditions,
and workmanship, to produce work of specified quality.

B. Comply fully with manufacturers' instructions.
C. Comply with specified standards as minimum quality for the Work except when more

stringent tolerances, codes, or specified requirements indicate higher standards or more
precise workmanship.

REFERENCES
A. Conform to reference standard by date of issue current as of date for receiving bids.
B. Should specified reference standard conflict with Construction Documents, request

clarification from Public Works Project Manager before proceeding.

INTERIOR ENCLOSURES

A Provide temporary partitions as required to separate work areas from Owner occupied
areas, to prevent distribution of dust and moisture into Owner occupied areas, and to
prevent damage to existing materials and equipment.

PROTECTION OF INSTALLED WORK

A. Protect installed work and provide special protection where specified in individual
Specification sections.

PARKING

A. Arrange for temporary parking areas to accommodate construction personnel. Parking
shall be available at the Work site.

STAGING AREAS
A. Coordinate staging areas with Public Works Project Manager prior to starting the Work.

B. On-site space for use as staging areas and storage of materials is limited and will be
apportioned among various Contractors as their needs dictate with due regard for storage

Basic Requirements
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requirements of each Contractor. Each Contractor shall be responsible for safety of
equipment and materials that are stored on site.

1.24 OCCUPANCY DURING CONSTRUCTION AND CONDUCT OF WORK

A

Areas of existing facility will be occupied during period when the Work is in progress.
Work may be done during normal business hours (8:00 am to 4:30 pm), but confer with
Owner, schedule work and store materials so as to interfere as little as possible with
normal use of premises. Notify Owner when coring or similar noise making work is to
be done and obtain Owner's written approval of schedule. If schedule is not convenient
for Owner, reschedule and resubmit new times for Owner approval. Coring of floor
along with other noisy work may have to be done on second and third shifts.

Work shall be done and temporary facilities furnished so as not to interfere with access to
any occupied area and so as to cause least possible interference with normal operation of
facility or any essential service thereof.

Contractor shall, at all times, provide approved, safe walkways and facility entrances for
use by Owner, employees and public.

Contractor shall provide adequate protection for all parts of facility, its contents and
occupants wherever the Work under this Contract is to be performed.

Contractor is not responsible for providing & maintaining temporary toilet facilities.

Each Contractor shall arrange with Owner to make necessary alterations, do new work,
make connections to all utilities, etc., at such times as will not cause interruption of utility
services to facility. Contractor doing this work shall protect, cap, cut off and / or replace
and relocate existing pipes, electrical work and other active utilities encountered which
may interfere with new construction work.

New work in extension of existing work shall correspond in all respects with that to
which it connects or similar existing work unless otherwise indicated or specified.

1. Existing work shall be cut, altered, removed or replaced as necessary for
performance of Contract obligations.

2. Work remaining in place, damaged or defaced by reason of work done under this
Contract shall be restored equal to its condition at time of Award of Contract.

3. If removal of work exposes discolored or unfinished surfaces or work out of

alignment, such surfaces shall be refinished or materials replaced as necessary to
make continuous work uniform and harmonious.

125 PROTECTION

A
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Contractor shall protect from injury all trees, shrubs, hedges, walks and driveways and
pay for any damage to same resulting from insufficient or improper protection.

Contractor shall provide and maintain barricades & signage to prohibit public access to
construction site.
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1.26

1.27

1.28

1.29

1.30

C. Contractor shall provide and maintain guard lights at all barricades, railings, obstructions
in streets, roads or sidewalks and at all trenches adjacent to public walks or roads.

PROGRESS CLEANING

A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in clean and
orderly condition.

PRODUCTS

A. Products: Means new material, machinery, components, equipment, fixtures, and
systems forming the Work, but does not include machinery and equipment used for
preparation, fabrication, conveying and erection of the Work. Products may also include
existing materials or components specifically identified for reuse.

B. Do not use materials and equipment removed from existing premises, except as
specifically identified or allowed by Construction Documents.

TRANSPORTATION, HANDLING, STORAGE AND PROTECTION

A Transport, handle, store and protect Products in accordance with manufacturer's
instructions.

PRODUCT OPTIONS

A. Where definite material is specified, it is not intentional to discriminate against "equal”
product made by another manufacturer. Intention is to set definite standard of material
quality. Should bidder choose to bid materials other than those specified, bidder shall
submit said materials specifications to Public Works Project Manager for approval at
least seven (7) business days prior to Bid Due Date.

B. Products and materials that are not specified, but have been approved for use by Public
Works Project Manager shall be identified in addenda to all bidding contractors.

C. Requests for material or product substitutions submitted after Bid Due Date may be
considered. Owner reserves right to approve or reject substitutions based on Specification
requirements and intended use.

SUBSTITUTIONS

A. Public Works Project Manager shall consider requests for Substitutions only within
fifteen (15) calendar days after date of Public Works Construction Contract.

B. Document each request with complete data substantiating compliance of proposed
Substitution with Construction Documents.

C. Submit three (3) copies of requests for Substitution for consideration. Limit each request
to one (1) proposed Substitution.

Basic Requirements
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1.32

1.33

1.34

1.35

1.36

1.37

1.38

D. Substitutions shall not change contract price established at Bid Due Date.

STARTING SYSTEMS

A Not Used.

DEMONSTRATION AND INSTRUCTIONS

A. Not Used..

CONTRACT CLOSEOUT PROCEDURES

A. Submit written certification that Construction Documents have been reviewed, the Work
has been inspected, and the Work is complete in accordance with Construction

Documents and ready for Public Works Project Manager's inspection.

B. Submit final Application for Payment identifying total adjusted Contract Sum / Price,
previous payments, and amount remaining due.

FINAL CLEANING

A. Execute final cleaning prior to final inspection.

B. Clean interior and exterior surfaces exposed to view.

C. Remove waste and surplus materials, rubbish, and construction facilities from site.
ADJUSTING

A Not Used.

OPERATION AND MAINTENANCE MANUAL

A. Not Used.

SPARE PARTS AND MAINTENANCE MATERIALS

A Not Used.

AS-BUILT AND RECORD DRAWINGS AND SPECIFICATIONS

A Contractor-produced Drawings and Specifications shall remain property of Contractor
whether Project for which they are made is executed or not. Contractor shall furnish
Public Works Project Manager with original marked up redlines of Construction
Documents, drawings and specifications that shall include all Addendums, Change

Orders, Construction Bulletins, on-site changes, field corrections, etc. These are project
As-Built Drawings & Specifications.

Basic Requirements
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PART 2 PRODUCTS

Not Used.

PART 3 EXECUTION

Not Used.

END OF SECTION

Basic Requirements
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SECTION 01 74 19

CONSTRUCTION WASTE MANAGEMENT, DISPOSAL & RECYCLING

PART 1 GENERAL

11

1.2

13

14

Bid No. 316023

SUMMARY

A

Section Includes:

Summary

Waste Management Goals

Construction and / or Demolition Waste Management
Waste Management Plan

Reuse

Recycling

Materials Sorting and Storage On Site

Lists of Recycling Facilities Processors and Haulers
Waste Management Plan Form

©CoNO~wWNE

Related Sections:
1. Section 01 00 00 - Basic Requirements

WASTE MANAGEMENT GOALS

A

Dane County requires that as many waste materials as possible produced as result of this
project be salvaged, reused or recycled in order to minimize impact of construction waste
on landfills and to minimize expenditure of energy and cost in fabricating new materials.
Additional information may be found in Dane County Green Building Policy, Resolution
299, 1999-2000.

CONSTRUCTION AND / OR DEMOLITION WASTE MANAGEMENT

A. All construction and demolition waste suitable for recycling may, go to Dane County
Construction & Demolition Recycling Facility located at 7102 US Hwy 12, Madison,
located across from Yahara Hills Golf Course. This facility can receive mixed loads of
construction and demolition waste. For complete list of acceptable materials
see www.countyofdane.com/pwht/recycle/CD_Recycle.aspx.

B. Dane County Landfill, also at 7102 US Hwy 12, Madison, must receive all other waste
from this project. www.countyofdane.com/pwht/recycle/landfill.aspx.

WASTE MANAGEMENT PLAN

A. Contractor shall develop Waste Management Plan (WMP) for this project. Public Works

Project Manager may be contacted with questions. Outlined in RECYCLING section of
this specification are examples of materials that can be recycled or reused as well as
recommendations for waste sorting methods.

Construction Waste Management, Disposal & Recycling
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B. Contractor shall complete WMP and include cost of recycling / reuse in Bid. WMP will
be submitted to Public Works Project Manager within fifteen (15) business days of Bid
Due date. Copy of blank WMP form is in this Section. Submittal shall include cover

letter and WMP form with:

1. Information on:
a. Types of waste materials produced as result of work performed on site;
b. Estimated quantities of waste produced;
C. Identification of materials with potential to be recycled or reused;
d. How materials will be recycled or reused;
e. On-site storage and separation requirements (on site containers);
f. Transportation methods; and
g. Destinations.

15 REUSE
A. Contractors and subcontractors are encouraged to reuse as many waste materials as

possible. Salvage should be investigated for materials not reusable on site.
1.6 RECYCLING

A. These materials maybe recycled at Dane County Construction & Demolition Recycling
Facility:

Wood.

Wood Pallets.

PVC Plastic (pipe, siding, etc.).

Asphalt & Concrete.

Bricks & Masonry.

Vinyl Siding.

Cardboard.

Metal.

Unpainted Gypsum Drywall.

0. Shingles.

RBoo~NoOr~wNE

B. These materials can be recycled elsewhere in Dane County area:
Fluorescent Lamps.

Foam Insulation & Packaging (extruded and expanded).
Carpet Padding.

Barrels & Drums.

1.
2.
3.
4.

C. All materials must be recycled at WDNR permitted waste processing facilities that adhere
to all State Statutes.

1.7 MATERIALS SORTING AND STORAGE ON SITE

A Contractor shall provide separate containers for recyclable materials. Number of
containers will be dependent upon project and site conditions.

B. Contractor shall provide on-site locations for subcontractors supplied recycling
containers to help facilitate recycling.

Construction Waste Management, Disposal & Recycling
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C. Mixed loads of recycled materials are allowed only per instructions
at www.countyofdane.com/pwht/recycle/CD_Recycle.aspx.

1.8 LISTS OF RECYCLING FACILITIES PROCESSORS AND HAULERS

A. Refer to www.countyofdane.com/pwht/recycle/CD Recycle.aspx for information on
Dane County Construction & Demolition Recycling Facility.

B. Web site www.countyofdane.com/pwht/recycle/categories.aspx lists current information
for Dane County Recycling Markets. Contractors can also contact Jan Neitzel-Knox at
608/266-4029, or local city, village, town recycling staff listed at
site www.countyofdane.com/pwht/recycle/contacts.aspx. Statewide listings of recycling /
reuse markets are available from UW Extension
at www4.uwm.edu/shwec/wrmd/search.cfm.

PART 2 PRODUCTS

Not Used.

PART 3 EXECUTION

Not Used.

END OF SECTION

Construction Waste Management, Disposal & Recycling
Bid No. 316023 017419-3


http://www.countyofdane.com/pwht/recycle/CD_Recycle.aspx
http://www.countyofdane.com/pwht/recycle/CD_Recycle.aspx
http://www.countyofdane.com/pwht/recycle/categories.aspx
http://www.countyofdane.com/pwht/recycle/contacts.aspx
http://www4.uwm.edu/shwec/wrmd/search.cfm

WASTE MANAGEMENT PLAN FORM

Contractor Name:

Address:

Phone No.: Recycling Coordinator:
ESTIMATED DISPOSAL METHOD RECYCLING / REUSE COMPANY OR
MATERIAL QUANTITY (CHECK ONE) DISPOSAL SITE
Salvaged & Recycled Reused
reused building | ——— cu. yds. i
materials tons Landfilled Other Name:
cu. vds. Recycled Reused
Wood vy i
tons Landfilled Other Name:
Recycled Reused
Wood Pallets units
I Landfilled Other Name:
Recycled Reused
PV/C Plastic e g —
Ibs. Landfilled Other Name:
Asphalt & cu. ft. Recycled Reused
Concrete Ibs. Landfilled Other Name:
Bricks & cu. ft. _ Recycled _ Reused
Masonry lbs. Landfilled Other Name:
cu. ft. Recycled Reused
Vinyl Siding ! _
Ibs. Landfilled Other Name:
Recycled Reused
Cardboard cu. . Y ]
Ibs. Landfilled Other Name:
Recycled Reused
Metals cu. yds. — -
tons Landfilled Other Name:
Unpainted cu. yds. Recycled Reused
Gypsum / - i
Drywall tons Landfilled Other Name:
cu. vds. Recycled Reused
Shingles vy i
tons Landfilled Other Name:
Fluorescent _ cuft _ Recycled _ Reused
Lamps lbs. Landfilled Other Name:
cu. ft. Recycled Reused
Foam Insulation i
Ibs. Landfilled Other Name:
cu. ft. Recycled Reused
Carpet Padding ! i
Ibs. Landfilled Other Name:
Recycled Reused
Barrels & Drums units i
I Landfilled Other Name:

Construction Waste Management, Disposal & Recycling
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WASTE MANAGEMENT PLAN FORM

cu. yds. Recycled Reused
Glass -
tons Landfilled Other Name:
Recycled Reused
Other
Landfilled Other Name:
Recycled Reused
Other
Landfilled Other Name:
Recycled Reused
Other
Landfilled Other Name:
Recycled Reused
Other
Landfilled Other Name:
Recycled Reused
Other
Landfilled Other Name:

Bid No. 316023

Construction Waste Management, Disposal & Recycling

017419-5




SECTION 02 41 19

SELECTIVE DEMOLITION

PART 1 GENERAL

1.1 SUMMARY
A. Section Includes:
1. Demolishing designated construction.
2. Cutting and alterations for completion of the Work.
3. Protecting items designated to remain.
4. Removing demolished materials.
B. Related Sections:
1. Section 01 00 00 - Basic Requirements
2. Section 01 74 19 - Recycling
1.2 CLOSEOUT SUBMITTALS
A. Project As-built Documents: Accurately record actual locations of capped utilities,
concealed utilities discovered during demolition, subsurface obstructions, and fixtures
and features.
13 QUALITY ASSURANCE
A. Conform to applicable code for demolition work, dust control, safety of adjacent
structures, and disposal.
B. Conform to applicable code for procedures when hazardous or contaminated materials
are discovered.
C. Obtain required permits from authorities having jurisdiction.
D. Perform Work in accordance with State of Wisconsin and Dane County standards.
E. Maintain one copy of each document on site.
1.4 PRE-INSTALLATION MEETINGS
A Convene minimum one week prior to commencing work of this section.
15 SCHEDULING
A. Schedule Work to precede new construction.
B. Describe demolition removal procedures and schedule.
Bid No. 316023 Selective Demolition
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1.6 PROJECT CONDITIONS

A. Concrete flatwork indicated to be demolished will be vacated before start of Work.
B. Owner assumes no responsibility for actual condition of concrete to be demolished.
C. Notify Owner upon discovery of hazardous materials.

D. Maintain existing sidewalks to greatest extent possible.

PART 2 PRODUCTS

Not Used.

PART 3 EXECUTION

3.1 PREPARATION

A. Document condition of adjacent structures and buildings indicated to remain.
B. Make arrangements with building owners to survey existing buildings and structures.
C. Notify affected utility companies before starting work and comply with their

requirements.
D. Mark location and termination of utilities.

E. Erect, and maintain temporary barriers and security devices including warning signs and
lights, and similar measures, for protection of the public.

F. Protect existing landscaping materials, trees, appurtenances, and structures indicated to
remain.
G. Provide appropriate temporary signage including signage for exit or building egress.

3.2 DEMOLITION

A. Conduct demolition to minimize damage to adjacent building areas.

B. Use of explosives is not permitted.

C. Do not close or obstruct roadways or sidewalks without permits.

D. Cease operations immediately when structure appears to be in danger and notify Facilities

Manager and Public Works Project Manager. Do not resume operations until directed.

E. Disconnect and remove utilities within demolition areas.

Bid No. 316023 Selective Demolition
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F. Cap and identify abandoned utilities at termination points when utility is not completely
removed. Annotate Record Drawings indicating location and type of service for capped
utilities remaining after demolition.

G. Demolish in orderly and careful manner. Protect existing improvements, supporting
structural members and adjacent appurtenances.

H. Remove demolished materials from site. Do not burn or bury materials on site. Do not
allow materials to accumulate on site.

l. Remove materials as Work progresses. Upon completion of Work, leave areas in clean
condition.

3.3 SCHEDULES

A. Items to be removed by Owner before start of demolition:
1. Benches.

B. Items to be protected:
1. Existing walls, range baffles and support pillars.

END OF SECTION

Bid No. 316023 Selective Demolition
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SECTION 32 05 00

COMMON WORK RESULTS FOR ALL EXTERIOR WORK

PART 1 GENERAL

11 SECTION INCLUDES

A Scope

B. Related Work

C. Referenced Organizations
D. Referenced Documents
E. Quality Assurance

F. Safety

G. Permits

H. Construction Limits

I Work by Others

J. Submittals

K. Off Site Storage
L. Codes
M. Certificates and Inspections
N. As-Built Drawings
1.2 SCOPE
A This section provides information common to two or more technical site work
specification sections or items that are of a general nature, and not included in other
sections. This section applies to ALL work included as part of Division 31 and Division
32.
1.3 RELATED WORK

A Applicable provisions of General Conditions of Contract and Division 01 shall govern
work under this Section.

Common Work Results for All Exterior Work
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14

15

1.6

1.7

1.8

B. Related work specified elsewhere:
1. Section 31 22 16 — Roadway Subgrade Preparation
2. Section 32 11 23 — Dense Graded Base

REFERENCED ORGANIZATIONS

A. Abbreviations of organizations referenced in these specifications are as follows:
AASHTO American Association of State Highway and Transportation Officials
ANSI  American National Standards Institute

ASTM American Society for Testing and Materials

EPA  Environmental Protection Agency

OSHA Occupational Safety and Health Administration

WDNR State of Wisconsin Department of Natural Resources

WISDOT State of Wisconsin Department of Transportation

NogokrwdE

REFERENCED DOCUMENTS

A. Where reference is made to WisDOT or SSHSC in this specification it shall mean the
pertinent sections of the Wisconsin Department of Transportation, Standard
Specifications for Highway and Structure Construction (SSHSC), current edition, and all
supplemental and interim supplemental and interim specifications.

B. Where reference is made to the SSSWC, it shall mean pertinent sections of the Standard
Specifications for Sewer and Water Construction (SSSWC) in Wisconsin, current edition.

C. Method of measurement and basis of payment sections in referenced documents shall not
apply.

QUALITY ASSURANCE

A. Provide materials and products as required by individual specification sections. Refer to
Section GC - General Conditions of the Contract regarding substitutions.

B. Pr0\_/ide quality assurance testing and reporting as required by individual specification
sections.

SAFETY

A. Contractor is solely responsible for worksite safety.

B. Perform all work in accordance with applicable OSHA, state and local safety standards.

PERMITS

A. Unless otherwise noted in the Contract Documents, Contractor shall be responsible for

obtaining and paying for all permits necessary to complete the Work.

Common Work Results for All Exterior Work
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1.9 CONSTRUCTION LIMITS

A.

1.10 WORK

A

Construction Limits are indicated on the drawings. In the absence of such a designation
on the drawings, confine work to the minimum area reasonably necessary to undertake
the Work as determined by the Dane County Project Representative. In no case shall
construction activities extend beyond state property lines or construction easements.

The Contractor shall restore all disturbed areas in accordance with the drawings and
specifications. If drawings and specifications do not address restoration of specific areas,
these areas will be restored to pre-construction conditions as approved by the Dane
County Project Representative.

BY OTHERS

Coordinate work under this project with work by Owner and other contractors on the site.

1.11  SUBMITTALS

A

B.

Refer also to the General Conditions of Contract and Division 01.

Submit manufacturer's shop drawings, product data, samples, substitutions and operation
and maintenance (O&M) data for approval as required by individual specification
sections.

Unless otherwise noted, provide 6 copies of each submittal. Submit to project
architect/engineer (A/E) unless otherwise directed by Dane County Project
Representative at the Pre-Construction Meeting.

1.12  OFF SITE STORAGE

A

B.

Refer to Division 01.

In general, the payments for materials stored off site will only be considered in instances
where there is limited space available for storage on the site. Prior approval by the Dane
County Project Representative, together with the execution of a Storage Agreement will
be required.

1.13 CODES

A

Comply with the requirements of all applicable, local, state and federal codes.

1.14 CERTIFICATIONS AND INSPECTIONS

A

B.

Bid No. 316023

Refer to Section GC - General Conditions.

Obtain and pay for all required sampling, testing, inspections, and certifications except
those expressly listed as provided by the A/E or other third party in the Contract
Documents. Deliver originals of certificates and documents to the Dane County Project

Common Work Results for All Exterior Work
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1.15

Representative within 3 days; provide copies to the A/E. Include copies of the
certifications and documents in the O&M Manual.

AS-BUILT DRAWINGS

A Dane County will provide the Contractor with a suitable set of Contract Documents on
which daily records of changes and deviations from contract shall be recorded.

B. At completion of the project, the Contractor shall submit the marked-up as-built drawings
to the A/E prior to final payment.

PART 2 PRODUCTS

2.1

2.2

SECTION INCLUDES
A. Barricades, Signs and Warning Devices

BARRICADES, SIGNS, AND WARNING DEVICES

A. Traffic barricades, traffic signs, and warning devices shall meet the requirements of
applicable OSHA standards and the FHA Manual of Uniform Traffic Control Devices
(MUTCD).

PART 3 EXECUTION

3.1

3.2

SECTION INCLUDES

A. Maintenance of Site and Building Access/Egress

B. Continuity of Existing Traffic/Parking and Traffic Control
C. Survey and Staking

D. Utility Locates

E. Protection and Continuity of Existing Utilities

F. Protection of Existing Work and Facilities

G. Stormwater/Excavation Water Management

MAINTENANCE OF SITE AND BUILDING ACCESS/EGRESS
A. Unless otherwise shown or directed, maintain existing access and egress to the facility

throughout construction. Maintain ANSI A117 compliant access for disabled persons,
delivery access, emergency vehicle access, and emergency egress. Do not interrupt

Common Work Results for All Exterior Work
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access and egress without prior written approval from the Dane County Project
Representative.

3.3 CONTINUITY OF EXISTING TRAFFIC/PARKING AND TRAFFIC CONTROL

A

B.

Refer also to Section GR - General Requirements.

Do not interrupt or change existing traffic, delivery, or parking without prior written
approval from the Dane County Project Representative. When interruption is required,
coordinate schedule with the Owner agency to minimize disruptions. When working in
public right-of-way, obtain all necessary approvals and permits from applicable
municipalities and WISDOT.

When Contractor’s activities impede or obstruct traffic flow, Contractor shall provide
traffic control devices, signs and flaggers in accordance with other Contract Documents
and the current version of the MUTCD, or as shown on the Drawings.

3.4 SURVEY AND STAKING

A

AJE will provide benchmarks and control points for the project as requested by the
Contractor if information is available and not already shown on the plans.

Contractor shall be responsible for transferring benchmarks, control points, lines and
grades to the project site as necessary to complete work.

3.5 UTILITY LOCATES

A

Contact Diggers Hotline at 1-800-242-8511 in accordance with statutory requirements.
Request that non-member utilities, institution owned utilities, and private utilities be
located by the appropriate parties. Coordinate utility locates with Dane County
Representative, Scott Carlson at 608-266-4179.

Contractor shall include the costs for ALL underground utility locates in their bid.
Locates shall include excavation, backfill, survey and pictures of existing utilities within
the construction limits. Survey information shall include size, elevation, GPS location,
materials and height and width of utility. Locates shall be authorized by Dane County
Project Representative.

3.6 PROTECTION AND CONTINUITY OF EXISTING UTILITIES

A

Bid No. 316023

Verify the locations of any water, drainage, gas, storm sewer, sanitary sewer, electric,
telephone/communication, fuel, steam lines, chilled water or other utilities and site
features which may be encountered in any excavations or other site work. All lines shall
be properly underpinned and supported to avoid disruption of service.

Do not interrupt or change existing utilities without prior written approval from the Dane
County Project Representative, affected utilities and users. Notify all users impacted by
outages a minimum of 48 hours in advance of outage. Notification shall be provided in

Common Work Results for All Exterior Work
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writing and describe the nature and duration of outages and provide the name and number
of Contractor’s foreman or other contact.

Any service connections encountered that are to be removed shall be cut off at the limits
of the excavation and capped in accordance with the requirements of applicable codes
and any specifications governing such removals.

3.7 PROTECTION OF EXISTING WORK AND FACILITIES

A

Verify the locations of, and protect, any signs, paved surfaces, buildings, structures,
landscaping, streetlights, utilities, and all other such facilities that may be encountered or
interfered with during the progress of the Work. Take measures necessary to safeguard
all existing work and facilities that are outside the limits of the Work or items that are
within the construction limits but are intended to remain. Report any damage to existing
facilities to the Dane County Project Representative immediately. Correct all damages at
no cost to Owner.

3.8 STORMWATER/EXCAVATION WATER MANAGEMENT

Bid No. 316023

Control grading around structures, pitch ground to prevent runoff into excavated areas.

Pits, trenches within building lines and other excavations shall be maintained free of
water.

Provide trenching, pumping, other facilities as needed to control stormwater runoff and
excavation water.

Notify Architect/Engineer if springs or running water are encountered in excavation;
provide discharge by trenches, drains, pumping to point outside of excavation. Provide
information to Architect/Engineer of points and areas that water will be discharged.
Implement stormwater runoff and drainage control measures to prevent damage from
flooding, erosion, and sedimentation to on-site and off-site areas during construction.

END OF SECTION

Common Work Results for All Exterior Work
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SECTION 32 11 23

DENSE GRADED BASE

PART 1 GENERAL

11

1.2

13

14

1.5

SECTION INCLUDES

A Scope

B. Related Work

C. Reference Standards

D. Submittals

SCOPE

A. The work under this section consists of constructing a dense graded base using crushed
stone or crushed gravel. The Contractor may also use crushed concrete, reclaimed
asphaltic pavement, reprocessed material, or blended material. The work under this
section shall provide a surface ready for constructing and supporting the Concrete or
Asphalt Pavement.

RELATED WORK

A. Applicable provisions of General Conditions of Contract and Division 01 shall govern
work under this Section.

B. Related work specified elsewhere:
1. Section 31 22 16 — Roadway Subgrade Preparation
2. Section 32 12 16 — Asphalt Paving
REFERENCE STANDARDS
A American Society for Testing and Materials (ASTM):
1. D1557  Standard Test Methods for Laboratory Compaction Characteristics of
Soil Using Modified Effort
2. D6938  Standard Test Method for In-Place Density and Water Content of Soil
and Soil-Aggregate by Nuclear Methods
3. E329 Standard Specification for Agencies Engaged in Construction
Inspection, Testing, or Special Inspection
SUBMITTALS
A. Provide aggregate quality and source verification testing reports for all aggregate

materials used on the project. All aggregates shall meet the requirements outlined in
WisDOT Section 301.2 off the SSHSC.

Dense Graded Base
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PART 2 PRODUCTS
2.1 SECTION INCLUDES
A. Dense Graded Base
2.2 DENSE GRADED BASE
A. Use dense graded base 1-¥4 inch. Provide aggregate conforming to WisDOT Section
301.2 of the SSHSC for crushed stone, crushed gravel, crushed concrete, reclaimed
asphaltic pavement, reprocessed material or blended material. Material gradations shall
conform to WisDOT Section 305.2.2 of the SSHSC unless specified elsewhere in the
contract documents.

PART 3 EXECUTION

3.1 SECTION INCLUDES

A. Construction
B. Compaction
C. Cleanup

3.2 CONSTRUCTION

A. Preparing the Foundation:

1. Refer to Section 31 22 16.15 — Roadway Subgrade Preparation.
B. Placing Dense Graded Base Aggregate:
1. Construct Dense Graded Base as specified in WisDOT Section 305.3 of the

SSHSC. Compact each base layer, including shoulder foreslopes, with
equipment specified in WisDOT Section 301.3.1 of the SSHSC.

2. Use standard compaction conforming to WisDOT Section 301.3.4.2 of the
SSHSC, unless otherwise specified herein. Final shaping of shoulder foreslopes
does not require compaction.

3. Construct the base to the width and section the drawings show. Shape, and
compact the base surface to within 0.04 feet of the drawing elevation.
4, Ensure there is adequate moisture in the aggregate during placing, shaping, and

compacting to prevent segregation and achieve adequate compaction. Moisture
condition dense graded base as necessary to achieve required density as
determined by ASTM D1557.

5. Excavation shall be reasonably free of water prior to placement of dense graded
base. Do not place dense graded base on frozen surfaces or use frozen material.
6. Maintain the base until paving over it, or until the Dane County Project

Representative accepts the work, if paving is not part of the contract.

Dense Graded Base
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3.3 COMPACTION

A Compacting Dense Graded Base Aggregate:

1.

3.4 CLEANUP

If using a pneumatic roller, do not exceed a compacted thickness of 6 inches per

layer. For the first layer placed over a loose sandy subgrade, the Contractor may,

with A/E approval, increase the compacted layer thickness to 8 inches. If using a
vibratory roller, do not exceed a compacted thickness of 8 inches per layer.

The material shall be compacted to meet the following:

a. Test method to determine max. density & moisture ~ ASTM D1557
b. Relative compaction relative to the optimum 95%
C. Moisture content relative to the optimum -2% to +2%

The compacted material shall be tested for in-place field density in accordance
with this Section, Part I, Quality Assurance.

A. After the project is completed, thoroughly clean up all debris which may have
accumulated during the placement of dense graded base and breaker run, if placed. All
storm sewer manholes, inlets, and trench drains within the project area shall be inspected
in the presence of the Dane County Project Representation, the Owner Agency, and the
AJE to confirm there is no accumulated debris. The Contractor shall ensure the
manholes, inlets, and trench drains are free of water and debris prior to inspection by the
parties noted above. Any accumulated debris in the manholes, inlets, and trench drains

shall be

removed and properly disposed of by the Contractor.

B. Replace or repair as required, all surfaces and/or landscape features damaged or disturbed
under this item of work.

Bid No. 316023

END OF SECTION
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SECTION 32 12 16

ASPHALT PAVING

PART 1 GENERAL

11

1.2

1.3

14

Bid No. 316023

SUMMARY
A. Section Includes:
1. Asphalt materials.
2. Aggregate materials.
3. Pavement-marking paint.

B.

Related Sections:

1. Section 01 00 00 - Basic Requirements
2. Section 01 74 19 - Recycling
3. Section 31 00 00 - Earthwork

MEASUREMENT AND PAYMENT

A

C.

Basis of Payment. HMA Pavement mixture of this type or types, accepted as stated
above, shall be measured by square yard of mixed aggregate and asphaltic material laid
and compacted in place and shall include all work necessary to provide quality
management programs in accordance with Section 460 of State of Wisconsin,
Department of Transportation Standard Specifications for Highway and Structure
standard: Sections: 455.0105 Asphaltic material PG58-28 and 460.1101 HMA Pavement
Type E-1 for Heavy Duty Pavement & E-0.3 for Light Duty Pavement.

Method of Payment. Payment will be made only for supplied material accompanied by
ticket containing this information:

1. Ticket number, date, and time

2. Type of material

3. Gross and net weights

Copy of tickets will be given to County inspector on job site.

REFERENCES

A.

State of Wisconsin, Department of Transportation Standard Specifications for Highway
and Structure standard.

SUBMITTALS

A

B.

Product Data:
1. Submit product information for asphalt and aggregate materials.
2. Submit mix design with laboratory test results supporting design.

Manufacturer's Certificate: Certify Products meet or exceed specified requirements.

Asphalt Paving
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1.6

1.7

QUALITY ASSURANCE

A. Mixing Plant: Conform to State of Wisconsin, Department of Transportation Highway
and Structure standard.

B. Perform Work in accordance with State of Wisconsin, Department of Transportation
Standard Specifications for Highway and Structure standard.

QUALIFICATIONS

A Installer: Company specializing in performing work of this section with minimum five
(5) years experience.

PROJECT CONDITIONS

A Environmental Limitations: Do not apply asphalt materials if subgrade is wet or
excessively damp, if rain is imminent or expected before time required for adequate cure,
or if these conditions are not met:

1. Tack Coat: Minimum surface temperature of 60 degrees F (15.6 degrees C).
2. Asphalt Base Course: Minimum surface temperature of 40 degrees F

(4.4 degrees C) and rising at time of placement.
3. Asphalt Surface Course: Minimum surface temperature of 60 degrees F

(15.6 degrees C) at time of placement.

B. Pavement-Marking Paint: Proceed with pavement marking only on clean, dry surfaces
and at minimum ambient or surface temperature of 40 degrees F (4.4 degrees C) for oil-
based materials or 55 degrees F (12.8 degrees C) for water-based materials, and not
exceeding 95 degrees F (35 degrees C).

PART 2 PRODUCTS

2.1

HMA PAVEMENT - TYPE E-1 & TYPE E-0.3

Description: Materials covered under this provision shall conform to State of Wisconsin,
Department of Transportation's specifications for each “Type” mix. The asphaltic pavement shall
be 3 %" installed in a 2” binder lift and a 1 %:”surface layer. The said pavement mix shall be LT
58-28S pavement in conformance with WisDOT Standard Spec Section 460. The binder lift
nominal maximum gradation shall be 19.0 millimeters. The surface lift nominal maximum
gradation shall be 12.5 millimeters. All surface pavement lateral pavement seams

shall be offset a minimum of 6” from binder pavement lateral seams and be compacted with a hot
roller. Trucks transporting the asphaltic material shall be covered with a tarp at all times until
paving operations begin for that load. The material shall have a temperature of 270°F -300°F at
time of paving and loads of asphalt that are less than 250°F or more than 350°F shall be rejected.

A. Contractor will be responsible for providing mix design(s) and for testing required to
insure uniformity of mix and adequacy of compaction. Mix design must be submitted to
County for approval within 30 days after execution of contract. In no case will paving be
allowed to begin until County is in receipt of said mix design(s).

Asphalt Paving
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B. Mix designs must be prepared by approved materials engineering consultant. Designs
from previous years will not be allowed unless certification is included as to proposed
aggregate and asphalt source, quality and consistency being equal to previous years.
Separate mix design must be submitted for both upper and lower courses, if both are
required. Separate mix designs shall be provided for each different source of aggregate.

C. Unless otherwise specified by County, asphalt cement shall be PG 58-28 for each “Type”

of pavement specified.
Permeable Pavement

General:

The aggregate storage reservoir shall consist of 8” of ASTM # 57 open graded
stone and 12” of %” (#1) open graded stone as detailed in the plans and the

WisDOT Standard Specs they reference.

A non-woven geotextile fabric shall be placed at the bottom of excavation and
extend upwards 12” along the sides of the excavation.

Permeable Pavement asphalt mix shall conform to the following:

MIX
Property Value
Binder Content 5.5%
Binder Grade 64-28
Percent Binder Replacement 25 max
% Air Voids (Va @ 50 gyrations) 16-22
Dust to Effective Binder Ratio 1.0 max
Tensile Strength Ratio (TSR@ 50 gyrations and
design air voids) [ASTM D4867] 70% min
Draindown at Production Temperature 0.3% max
AGGREGATE

Property Value
LA Abrasion (% Loss) [AASHTO T96]

100 revolutions 13 max

500 revolutions 45 max
Soundness(% Loss) UsingSodium Sulfate
[AASHTO T104] 12 max
Freeze/Thaw Soundness(% Loss) AASHTO 18 max
Fractured Faces(% by Count)
[ASTM D5821] 2 faces 90 min

1 face 100 min

Flat and Elongated(% by Weight)
[ASTM D7064M] 5% max; 5:1 ratio

Bid No. 316023
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BLENDED AGGREGATE GRADATION

Property Value
Sieve (% Passing) 12.5 mm NMAS 9.5mm NMAS
3/4" 100 n/a
1/2" 85-100 100
3/8" 55-75 90-100
Sieve (% Passing) 12.5 mm NMAS 9.5mm NMAS
#4 10-25 15-40
#8 3-15 5-20
#200 1-4 2-8
Voids in Mineral Aggregate (%) 24 minimum 25 minimum

*Source: Wisconsin Asphalt Pavement Association Technical Bulletin on Porous Asphalt
Pavements Dated September 2015.

2.2 ASPHALT MATERIALS
A Asphalt Binder and Surface Course shall be in accordance with State of Wisconsin,
Department of Transportation Standard Specifications for Highway and Structure
standard:

2.3 AGGREGATE MATERIALS

A. All Aggregate shall be in accordance with State of Wisconsin, Department of
Transportation Standard Specifications for Highway and Structure standard.

2.4 AUXILIARY MATERIALS
A. Pavement-Marking Paint: MPI #97 Latex Traffic Marking Paint.

B. Color: Yellow Conventional, 4 inch width.

PART 3 EXECUTION
3.1 EXAMINATION

A. Verify existing conditions before starting work.
3.2 PAVEMENT MARKING

A Do not apply pavement-marking paint until layout, colors, and placement have been
verified with Owner.

B. Allow paving to age for 24 hours minimum before starting pavement marking.

Asphalt Paving
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C. Sweep and clean surface to eliminate loose material and dust.
D. Apply paint with mechanical equipment to produce pavement markings, of dimensions
indicated, with uniform, straight edges. Apply at manufacturer's recommended rates to
provide minimum wet film thickness of 15 mils (0.4 mm).
33 FIELD QUALITY CONTROL

A Asphalt Paving Thickness: ASTM D3549; test one core sample from every 1000 square
yards (836 square m) compacted paving.

3.4 PROTECTION OF FINISHED WORK

A. Immediately after placement, protect paving from mechanical injury for 48 hours or until
surface temperature is less than 140 degrees F (60 degrees C).

END OF SECTION

Asphalt Paving
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	1.2 SUMMARY OF THE WORK
	A. Project Description:  Perform the Work as specified and detailed in Construction Documents package. Contractor to remove and replace an existing asphalt parking lot and access drives.
	B. Work by Owner: Not applicable.
	C. Permits:  Prior to commencement of the Work, Contractor to secure any and all necessary permits for completion of the Work and facility occupancy.
	D. Diggers Hotline:
	1. It is General Contractor’s responsibility to contact Diggers Hotline to have all utility locations marked prior to excavation and planning an excavation in a timely manner so as not to delay the Work.
	2. Diggers Hotline shall also be used to obtain information on safe working clearances from overhead lines.
	3. Completely comply with all requirements of each affected utility company.
	4. It is General Contractor’s responsibility to contact & hire private utility locating services if necessary.


	1.3 CONTRACTOR USE OF PREMISES
	A. Limit use of premises to allow work by others and work by Owner.

	1.4 APPLICATIONS FOR PAYMENT
	A. Submit two (2) original copies with “wet” signatures of each application on AIA G702™ and G703™ forms or approved contractors invoice form.
	B. Content and Format:  Utilize Schedule of Values for listing items in Application for Payment.
	C. Payment Period:  Monthly.
	D. Submit Applications for Payment to Public Works Project Manager for approval & processing for payment.

	1.5 CHANGE PROCEDURES
	A. Contractor's costs for Products, delivery, installation, labor, insurance, payroll, taxes, bonding, equipment rental, overhead and profit will be included in Change Orders authorizing expenditure of funds from contingency allowance.

	1.6 ALTERNATES
	A. Alternates quoted on Bid Form shall be reviewed and accepted or rejected at Owner's option.
	B. Coordinate related work and modify surrounding work as required.
	C. Schedule of Alternates:  there are no alternates proposed for this project.

	1.7 COORDINATION
	A. Coordinate scheduling, submittals, and work of various sections of Specifications to assure efficient and orderly sequence of installation of interdependent construction elements.
	B. Verify utility requirement characteristics of operating equipment are compatible with building utilities.
	C. Coordinate space requirements and installation of mechanical and electrical work that are indicated diagrammatically on Drawings.
	D. Public Works Project Engineer may choose to videotape site or workers as the Work progresses.

	1.8 CUTTING AND PATCHING
	A. Employ a skilled and experienced installer to perform cutting and patching new work; restore work with new Products.
	B. Submit written request in advance of cutting or altering structural or building enclosure elements.
	C. Fit work tight to adjacent elements. Maintain integrity of wall, ceiling, or floor construction; completely seal voids.
	D. Refinish surfaces to match adjacent finishes.

	1.9 CONFERENCES
	A. There will be pre-bid conference for this project; see Instructions to Bidders.
	B. Contractor shall submit Construction Schedule at pre-construction meeting.

	1.10 PROGRESS MEETINGS
	A. Owner shall schedule and administer meetings throughout progress of the Work at minimum of one (1) per week.
	B. Owner shall preside at meetings, record minutes, and distribute copies within two (2) business days to those affected by decisions made.

	1.11 SUBMITTAL PROCEDURES
	A. Submittal form to identify Project, Contractor, Subcontractor or supplier; and pertinent Construction Documents references.
	B. Apply Contractor's stamp, signed or initialed, certifying that review, verification of Products required, field dimensions, adjacent construction work, and coordination of information is in accordance with requirements of the Work and Construction ...
	C. Identify variations from Construction Documents and Product or system limitations that may be detrimental to successful performance of completing the Work.
	D. Revise and resubmit submittals as required; identify all changes made since previous submittal.

	1.12 PROPOSED PRODUCTS LIST
	A. Within fifteen (15) business days after date of Award of Contract, submit complete list of major Products proposed for use, with name of manufacturer, trade name, and model number of each Product.

	1.13 SHOP DRAWINGS
	A. Submit number of copies that Contractor requires, plus three (3) copies that shall be retained by Public Works Project Manager.

	1.14 PRODUCT DATA
	A. Submit number of copies that Contractor requires, plus two (2) copies that shall be retained by Public Works Project Manager.
	B. Mark each copy to identify applicable products, models, options, and other data. Supplement manufacturer's standard data to provide information unique to this Project.

	1.15 SAMPLES
	A. Submit samples to illustrate functional and aesthetic characteristics of Product.
	B. Submit samples of finishes from full range of manufacturers' standard colors, textures, and patterns for Public Works Project Manager's selection.

	1.16 MANUFACTURERS' INSTRUCTIONS
	A. When specified in individual Specification sections, submit manufacturers' printed instructions for delivery, storage, assembly, installation, start-up, adjusting, and finishing, in quantities specified for Product Data.

	1.17 MANUFACTURERS' CERTIFICATES
	A. When specified in individual Specification sections, submit manufacturers' certificate to Public Works Project Manager for review, in quantities specified for Product Data.
	B. Indicate material or Product conforms to or exceeds specified requirements. Submit supporting reference data, affidavits, and certifications as appropriate.

	1.18 QUALITY ASSURANCE / QUALITY CONTROL OF INSTALLATION
	A. Monitor quality control over suppliers, manufacturers, Products, services, site conditions, and workmanship, to produce work of specified quality.
	B. Comply fully with manufacturers' instructions.
	C. Comply with specified standards as minimum quality for the Work except when more stringent tolerances, codes, or specified requirements indicate higher standards or more precise workmanship.

	1.19 REFERENCES
	A. Conform to reference standard by date of issue current as of date for receiving bids.
	B. Should specified reference standard conflict with Construction Documents, request clarification from Public Works Project Manager before proceeding.

	1.20 INTERIOR ENCLOSURES
	A. Provide temporary partitions as required to separate work areas from Owner occupied areas, to prevent distribution of dust and moisture into Owner occupied areas, and to prevent damage to existing materials and equipment.

	1.21 PROTECTION OF INSTALLED WORK
	A. Protect installed work and provide special protection where specified in individual Specification sections.

	1.22 PARKING
	A. Arrange for temporary parking areas to accommodate construction personnel. Parking shall be available at the Work site.

	1.23 STAGING AREAS
	A. Coordinate staging areas with Public Works Project Manager prior to starting the Work.
	B. On-site space for use as staging areas and storage of materials is limited and will be apportioned among various Contractors as their needs dictate with due regard for storage requirements of each Contractor.  Each Contractor shall be responsible f...

	1.24 OCCUPANCY DURING CONSTRUCTION AND CONDUCT OF WORK
	A. Areas of existing facility will be occupied during period when the Work is in progress.  Work may be done during normal business hours (8:00 am to 4:30 pm), but confer with Owner, schedule work and store materials so as to interfere as little as po...
	B. Work shall be done and temporary facilities furnished so as not to interfere with access to any occupied area and so as to cause least possible interference with normal operation of facility or any essential service thereof.
	C. Contractor shall, at all times, provide approved, safe walkways and facility entrances for use by Owner, employees and public.
	D. Contractor shall provide adequate protection for all parts of facility, its contents and occupants wherever the Work under this Contract is to be performed.
	E. Contractor is not responsible for providing & maintaining temporary toilet facilities.
	F. Each Contractor shall arrange with Owner to make necessary alterations, do new work, make connections to all utilities, etc., at such times as will not cause interruption of utility services to facility.  Contractor doing this work shall protect, c...
	G. New work in extension of existing work shall correspond in all respects with that to which it connects or similar existing work unless otherwise indicated or specified.
	1. Existing work shall be cut, altered, removed or replaced as necessary for performance of Contract obligations.
	2. Work remaining in place, damaged or defaced by reason of work done under this Contract shall be restored equal to its condition at time of Award of Contract.
	3. If removal of work exposes discolored or unfinished surfaces or work out of alignment, such surfaces shall be refinished or materials replaced as necessary to make continuous work uniform and harmonious.


	1.25 PROTECTION
	A. Contractor shall protect from injury all trees, shrubs, hedges, walks and driveways and pay for any damage to same resulting from insufficient or improper protection.
	B. Contractor shall provide and maintain barricades & signage to prohibit public access to construction site.
	C. Contractor shall provide and maintain guard lights at all barricades, railings, obstructions in streets, roads or sidewalks and at all trenches adjacent to public walks or roads.

	1.26 PROGRESS CLEANING
	A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in clean and orderly condition.

	1.27 PRODUCTS
	A. Products:  Means new material, machinery, components, equipment, fixtures, and systems forming the Work, but does not include machinery and equipment used for preparation, fabrication, conveying and erection of the Work. Products may also include e...
	B. Do not use materials and equipment removed from existing premises, except as specifically identified or allowed by Construction Documents.

	1.28 TRANSPORTATION, HANDLING, STORAGE AND PROTECTION
	A. Transport, handle, store and protect Products in accordance with manufacturer's instructions.

	1.29 PRODUCT OPTIONS
	A. Where definite material is specified, it is not intentional to discriminate against "equal" product made by another manufacturer. Intention is to set definite standard of material quality. Should bidder choose to bid materials other than those spec...
	B. Products and materials that are not specified, but have been approved for use by Public Works Project Manager shall be identified in addenda to all bidding contractors.
	C. Requests for material or product substitutions submitted after Bid Due Date may be considered. Owner reserves right to approve or reject substitutions based on Specification requirements and intended use.

	1.30 SUBSTITUTIONS
	A. Public Works Project Manager shall consider requests for Substitutions only within fifteen (15) calendar days after date of Public Works Construction Contract.
	B. Document each request with complete data substantiating compliance of proposed Substitution with Construction Documents.
	C. Submit three (3) copies of requests for Substitution for consideration. Limit each request to one (1) proposed Substitution.
	D. Substitutions shall not change contract price established at Bid Due Date.

	1.31 STARTING SYSTEMS
	A. Not Used.

	1.32 DEMONSTRATION AND INSTRUCTIONS
	A. Not Used..

	1.33 CONTRACT CLOSEOUT PROCEDURES
	A. Submit written certification that Construction Documents have been reviewed, the Work has been inspected, and the Work is complete in accordance with Construction Documents and ready for Public Works Project Manager's inspection.
	B. Submit final Application for Payment identifying total adjusted Contract Sum / Price, previous payments, and amount remaining due.

	1.34 FINAL CLEANING
	A. Execute final cleaning prior to final inspection.
	B. Clean interior and exterior surfaces exposed to view.
	C. Remove waste and surplus materials, rubbish, and construction facilities from site.

	1.35 ADJUSTING
	A. Not Used.

	1.36 OPERATION AND MAINTENANCE MANUAL
	A. Not Used.

	1.37 SPARE PARTS AND MAINTENANCE MATERIALS
	A. Not Used.

	1.38 AS-BUILT AND RECORD DRAWINGS AND SPECIFICATIONS
	A. Contractor-produced Drawings and Specifications shall remain property of Contractor whether Project for which they are made is executed or not.  Contractor shall furnish  Public Works Project Manager with original marked up redlines of Construction...


	PART 2 PRODUCTS
	Not Used.

	PART 3 EXECUTION
	Not Used.


	15-01 74 19 Recycling FINAL
	PART 1 GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Summary
	2. Waste Management Goals
	3. Construction and / or Demolition Waste Management
	4. Waste Management Plan
	5. Reuse
	6. Recycling
	7. Materials Sorting and Storage On Site
	8. Lists of Recycling Facilities Processors and Haulers
	9. Waste Management Plan Form

	B. Related Sections:
	1. Section 01 00 00 - Basic Requirements


	1.2 WASTE MANAGEMENT GOALS
	A. Dane County requires that as many waste materials as possible produced as result of this project be salvaged, reused or recycled in order to minimize impact of construction waste on landfills and to minimize expenditure of energy and cost in fabric...

	1.3 CONSTRUCTION AND / OR DEMOLITION WASTE MANAGEMENT
	A. All construction and demolition waste suitable for recycling may, go to Dane County Construction & Demolition Recycling Facility located at 7102 US Hwy 12, Madison, located across from Yahara Hills Golf Course.  This facility can receive mixed load...
	B. Dane County Landfill, also at 7102 US Hwy 12, Madison, must receive all other waste from this project.  28TUwww.countyofdane.com/pwht/recycle/landfill.aspxU28T.

	1.4 WASTE MANAGEMENT PLAN
	A. Contractor shall develop Waste Management Plan (WMP) for this project.  Public Works Project Manager may be contacted with questions.  Outlined in RECYCLING section of this specification are examples of materials that can be recycled or reused as w...
	B. Contractor shall complete WMP and include cost of recycling / reuse in Bid.  WMP will be submitted to Public Works Project Manager within fifteen (15) business days of Bid Due date.  Copy of blank WMP form is in this Section.  Submittal shall inclu...
	1. Information on:
	a. Types of waste materials produced as result of work performed on site;
	b. Estimated quantities of waste produced;
	c. Identification of materials with potential to be recycled or reused;
	d. How materials will be recycled or reused;
	e. On-site storage and separation requirements (on site containers);
	f. Transportation methods; and
	g. Destinations.



	1.5 REUSE
	A. Contractors and subcontractors are encouraged to reuse as many waste materials as possible.  Salvage should be investigated for materials not reusable on site.

	1.6 RECYCLING
	A. These materials maybe recycled at Dane County Construction & Demolition Recycling Facility:
	1. Wood.
	2. Wood Pallets.
	3. PVC Plastic (pipe, siding, etc.).
	4. Asphalt & Concrete.
	5. Bricks & Masonry.
	6. Vinyl Siding.
	7. Cardboard.
	8. Metal.
	9. Unpainted Gypsum Drywall.
	10. Shingles.

	B. These materials can be recycled elsewhere in Dane County area:
	1. Fluorescent Lamps.
	2. Foam Insulation & Packaging (extruded and expanded).
	3. Carpet Padding.
	4. Barrels & Drums.

	C. All materials must be recycled at WDNR permitted waste processing facilities that adhere to all State Statutes.

	1.7 MATERIALS SORTING AND STORAGE ON SITE
	A. Contractor shall provide separate containers for recyclable materials.  Number of containers will be dependent upon project and site conditions.
	B. Contractor shall provide on-site locations for subcontractors supplied recycling containers to help facilitate recycling.
	C. Mixed loads of recycled materials are allowed only per instructions at 28TUwww.countyofdane.com/pwht/recycle/CD_Recycle.aspxU28T.

	1.8 LISTS OF RECYCLING FACILITIES PROCESSORS AND HAULERS
	A. Refer to 28TUwww.countyofdane.com/pwht/recycle/CD_Recycle.aspxU28T for information on Dane County Construction & Demolition Recycling Facility.
	B. Web site 28TUwww.countyofdane.com/pwht/recycle/categories.aspxU28T lists current information for Dane County Recycling Markets.  Contractors can also contact Jan Neitzel-Knox at 608/266-4029, or local city, village, town recycling staff listed at s...


	PART 2 PRODUCTS
	PART 3 EXECUTION

	16-02 41 19 Selective Demolition FINAL
	PART 1 GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Demolishing designated construction.
	2. Cutting and alterations for completion of the Work.
	3. Protecting items designated to remain.
	4. Removing demolished materials.

	B. 36TRelated Sections:
	1. 36TSection 01 00 00 - Basic Requirements
	2. 36TSection 01 74 19 - Recycling


	1.2 CLOSEOUT SUBMITTALS
	A. Project As-built Documents: Accurately record actual locations of capped utilities, concealed utilities discovered during demolition, subsurface obstructions, and fixtures and features.

	1.3 QUALITY ASSURANCE
	A. Conform to applicable code for demolition work, dust control, safety of adjacent structures, and disposal.
	B. Conform to applicable code for procedures when hazardous or contaminated materials are discovered.
	C. Obtain required permits from authorities having jurisdiction.
	D. Perform Work in accordance with State of Wisconsin and Dane County standards.
	E. Maintain one copy of each document on site.

	1.4 PRE-INSTALLATION MEETINGS
	A. Convene minimum one week prior to commencing work of this section.

	1.5 SCHEDULING
	A. Schedule Work to precede new construction.
	B. Describe demolition removal procedures and schedule.

	1.6 PROJECT CONDITIONS
	A. Concrete flatwork indicated to be demolished will be vacated before start of Work.
	B. Owner assumes no responsibility for actual condition of concrete to be demolished.
	C. Notify Owner upon discovery of hazardous materials.
	D. Maintain existing sidewalks to greatest extent possible.


	PART 2 PRODUCTS
	PART 3 EXECUTION
	3.1 PREPARATION
	A. Document condition of adjacent structures and buildings indicated to remain.
	B. Make arrangements with building owners to survey existing buildings and structures.
	C. Notify affected utility companies before starting work and comply with their requirements.
	D. Mark location and termination of utilities.
	E. Erect, and maintain temporary barriers and security devices including warning signs and lights, and similar measures, for protection of the public.
	F. Protect existing landscaping materials, trees, appurtenances, and structures indicated to remain.
	G. Provide appropriate temporary signage including signage for exit or building egress.

	3.2 DEMOLITION
	A. Conduct demolition to minimize damage to adjacent building areas.
	B. Use of explosives is not permitted.
	C. Do not close or obstruct roadways or sidewalks without permits.
	D. Cease operations immediately when structure appears to be in danger and notify Facilities Manager and Public Works Project Manager.  Do not resume operations until directed.
	E. Disconnect and remove utilities within demolition areas.
	F. Cap and identify abandoned utilities at termination points when utility is not completely removed. Annotate Record Drawings indicating location and type of service for capped utilities remaining after demolition.
	G. Demolish in orderly and careful manner. Protect existing improvements, supporting structural members and adjacent appurtenances.
	H. Remove demolished materials from site. Do not burn or bury materials on site. Do not allow materials to accumulate on site.
	I. Remove materials as Work progresses. Upon completion of Work, leave areas in clean condition.

	3.3 SCHEDULES
	A. Items to be removed by Owner before start of demolition:
	1. Benches.

	B. Items to be protected:
	1. Existing walls, range baffles  and support pillars.




	20-32 05 00 Common Work Results for All Exterior Work FINAL
	PART 1 GENERAL
	1.1 SECTION INCLUDES
	A. Scope
	B. Related Work
	C. Referenced Organizations
	D. Referenced Documents
	E. Quality Assurance
	F. Safety
	G. Permits
	H. Construction Limits
	I. Work by Others
	J. Submittals
	K. Off Site Storage
	L. Codes
	M. Certificates and Inspections
	N. As-Built Drawings

	1.2 SCOPE
	A. This section provides information common to two or more technical site work specification sections or items that are of a general nature, and not included in other sections.  This section applies to ALL work included as part of Division 31 and Divi...

	1.3 RELATED WORK
	A. Applicable provisions of General Conditions of Contract and Division 01 shall govern work under this Section.
	B.  Related work specified elsewhere:
	1. Section 31 22 16 – Roadway Subgrade Preparation
	2. Section 32 11 23 – Dense Graded Base


	1.4 REFERENCED ORGANIZATIONS
	A. Abbreviations of organizations referenced in these specifications are as follows:
	1. AASHTO American Association of State Highway and Transportation Officials
	2. ANSI American National Standards Institute
	3. ASTM American Society for Testing and Materials
	4. EPA Environmental Protection Agency
	5. OSHA Occupational Safety and Health Administration
	6. WDNR State of Wisconsin Department of Natural Resources
	7. wisdot State of Wisconsin Department of Transportation


	1.5 REFERENCED DOCUMENTS
	A. Where reference is made to WisDOT or SSHSC in this specification it shall mean the pertinent sections of the Wisconsin Department of Transportation, Standard Specifications for Highway and Structure Construction (SSHSC), current edition, and all su...
	B. Where reference is made to the SSSWC, it shall mean pertinent sections of the Standard Specifications for Sewer and Water Construction (SSSWC) in Wisconsin, current edition.
	C. Method of measurement and basis of payment sections in referenced documents shall not apply.

	1.6 QUALITY ASSURANCE
	A. Provide materials and products as required by individual specification sections. Refer to Section GC - General Conditions of the Contract regarding substitutions.
	B. Provide quality assurance testing and reporting as required by individual specification sections.

	1.7 SAFETY
	A. Contractor is solely responsible for worksite safety.
	B. Perform all work in accordance with applicable OSHA, state and local safety standards.

	1.8 PERMITS
	A. Unless otherwise noted in the Contract Documents, Contractor shall be responsible for obtaining and paying for all permits necessary to complete the Work.

	1.9 CONSTRUCTION LIMITS
	A. Construction Limits are indicated on the drawings.  In the absence of such a designation on the drawings, confine work to the minimum area reasonably necessary to undertake the Work as determined by the Dane County Project Representative.  In no ca...
	B. The Contractor shall restore all disturbed areas in accordance with the drawings and specifications.  If drawings and specifications do not address restoration of specific areas, these areas will be restored to pre-construction conditions as approv...

	1.10 WORK BY OTHERS
	A. Coordinate work under this project with work by Owner and other contractors on the site.

	1.11 SUBMITTALS
	A. Refer also to the General Conditions of Contract and Division 01.
	B. Submit manufacturer's shop drawings, product data, samples, substitutions and operation and maintenance (O&M) data for approval as required by individual specification sections.
	C. Unless otherwise noted, provide 6 copies of each submittal.  Submit to project architect/engineer (A/E) unless otherwise directed by Dane County Project Representative at the Pre-Construction Meeting.

	1.12 OFF SITE STORAGE
	A. Refer to Division 01.
	B. In general, the payments for materials stored off site will only be considered in instances where there is limited space available for storage on the site.  Prior approval by the Dane County Project Representative, together with the execution of a ...

	1.13 CODES
	A. Comply with the requirements of all applicable, local, state and federal codes.

	1.14 CERTIFICATIONS AND INSPECTIONS
	A. Refer to Section GC - General Conditions.
	B. Obtain and pay for all required sampling, testing, inspections, and certifications except those expressly listed as provided by the A/E or other third party in the Contract Documents.  Deliver originals of certificates and documents to the Dane Cou...

	1.15 AS-BUILT DRAWINGS
	A. Dane County will provide the Contractor with a suitable set of Contract Documents on which daily records of changes and deviations from contract shall be recorded.
	B. At completion of the project, the Contractor shall submit the marked-up as-built drawings to the A/E prior to final payment.


	PART 2 PRODUCTS
	2.1 SECTION INCLUDES
	A. Barricades, Signs and Warning Devices

	2.2 BARRICADES, SIGNS, AND WARNING DEVICES
	A. Traffic barricades, traffic signs, and warning devices shall meet the requirements of applicable OSHA standards and the FHA Manual of Uniform Traffic Control Devices (MUTCD).


	PART 3 EXECUTION
	3.1 SECTION INCLUDES
	A. Maintenance of Site and Building Access/Egress
	B. Continuity of Existing Traffic/Parking and Traffic Control
	C. Survey and Staking
	D. Utility Locates
	E. Protection and Continuity of Existing Utilities
	F. Protection of Existing Work and Facilities
	G. Stormwater/Excavation Water Management

	3.2 MAINTENANCE OF SITE AND BUILDING ACCESS/EGRESS
	A. Unless otherwise shown or directed, maintain existing access and egress to the facility throughout construction.  Maintain ANSI A117 compliant access for disabled persons, delivery access, emergency vehicle access, and emergency egress.  Do not int...

	3.3 CONTINUITY OF EXISTING TRAFFIC/PARKING and traffic control
	A. Refer also to Section GR - General Requirements.
	B. Do not interrupt or change existing traffic, delivery, or parking without prior written approval from the Dane County Project Representative.  When interruption is required, coordinate schedule with the Owner agency to minimize disruptions.  When w...
	C. When Contractor’s activities impede or obstruct traffic flow, Contractor shall provide traffic control devices, signs and flaggers in accordance with other Contract Documents and the current version of the MUTCD, or as shown on the Drawings.

	3.4 SURVEY AND STAKING
	A. A/E will provide benchmarks and control points for the project as requested by the Contractor if information is available and not already shown on the plans.
	B. Contractor shall be responsible for transferring benchmarks, control points, lines and grades to the project site as necessary to complete work.

	3.5 UTILITY LOCATES
	A. Contact Diggers Hotline at 1-800-242-8511 in accordance with statutory requirements.  Request that non-member utilities, institution owned utilities, and private utilities be located by the appropriate parties.  Coordinate utility locates with Dane...
	B. Contractor shall include the costs for ALL underground utility locates in their bid.  Locates shall include excavation, backfill, survey and pictures of existing utilities within the construction limits.  Survey information shall include size, elev...

	3.6 PROTECTION AND CONTINUITY OF EXISTING UTILITIES
	A. Verify the locations of any water, drainage, gas, storm sewer, sanitary sewer, electric, telephone/communication, fuel, steam lines, chilled water or other utilities and site features which may be encountered in any excavations or other site work. ...
	B. Do not interrupt or change existing utilities without prior written approval from the Dane County Project Representative, affected utilities and users.  Notify all users impacted by outages a minimum of 48 hours in advance of outage.  Notification ...
	C. Any service connections encountered that are to be removed shall be cut off at the limits of the excavation and capped in accordance with the requirements of applicable codes and any specifications governing such removals.

	3.7 PROTECTION OF EXISTING WORK AND FACILITIES
	A. Verify the locations of, and protect, any signs, paved surfaces, buildings, structures, landscaping, streetlights, utilities, and all other such facilities that may be encountered or interfered with during the progress of the Work.  Take measures n...

	3.8 STORMWATER/EXCAVATION WATER MANAGEMENT
	A. Control grading around structures, pitch ground to prevent runoff into excavated areas.
	B. Pits, trenches within building lines and other excavations shall be maintained free of water.
	C. Provide trenching, pumping, other facilities as needed to control stormwater runoff and excavation water.
	D. Notify Architect/Engineer if springs or running water are encountered in excavation; provide discharge by trenches, drains, pumping to point outside of excavation.  Provide information to Architect/Engineer of points and areas that water will be di...
	E. Implement stormwater runoff and drainage control measures to prevent damage from flooding, erosion, and sedimentation to on-site and off-site areas during construction.



	21-32 11 23 Dense Graded Base FINAL
	PART 1 GENERAL
	1.1 SECTION INCLUDES
	A. Scope
	B. Related Work
	C. Reference Standards
	D. Submittals

	1.2 SCOPE
	A. The work under this section consists of constructing a dense graded base using crushed stone or crushed gravel.  The Contractor may also use crushed concrete, reclaimed asphaltic pavement, reprocessed material, or blended material.  The work under ...

	1.3 RELATED WORK
	A. Applicable provisions of General Conditions of Contract and Division 01 shall govern work under this Section.
	B. Related work specified elsewhere:
	1. Section 31 22 16 – Roadway Subgrade Preparation
	2. Section 32 12 16 – Asphalt Paving


	1.4 REFERENCE STANDARDS
	A. American Society for Testing and Materials (ASTM):
	1. D1557 Standard Test Methods for Laboratory Compaction Characteristics of Soil Using Modified Effort
	2. D6938 Standard Test Method for In-Place Density and Water Content of Soil and Soil-Aggregate by Nuclear Methods
	3. E329 Standard Specification for Agencies Engaged in Construction Inspection, Testing, or Special Inspection


	1.5 SUBMITTALS
	A. Provide aggregate quality and source verification testing reports for all aggregate materials used on the project. All aggregates shall meet the requirements outlined in WisDOT Section 301.2 off the SSHSC.


	PART 2 PRODUCTS
	2.1 SECTION INCLUDES
	A. Dense Graded Base

	2.2 DENSE GRADED BASE
	A. Use dense graded base 1-¼ inch.  Provide aggregate conforming to WisDOT Section 301.2 of the SSHSC for crushed stone, crushed gravel, crushed concrete, reclaimed asphaltic pavement, reprocessed material or blended material. Material gradations shal...


	PART 3 EXECUTION
	3.1 SECTION INCLUDES
	A. Construction
	B. Compaction
	C. Cleanup

	3.2 CONSTRUCTION
	A. Preparing the Foundation:
	1. Refer to Section 31 22 16.15 – Roadway Subgrade Preparation.

	B. Placing Dense Graded Base Aggregate:
	1. Construct Dense Graded Base as specified in WisDOT Section 305.3 of the SSHSC.  Compact each base layer, including shoulder foreslopes, with equipment specified in WisDOT Section 301.3.1 of the SSHSC.
	2. Use standard compaction conforming to WisDOT Section 301.3.4.2 of the SSHSC, unless otherwise specified herein. Final shaping of shoulder foreslopes does not require compaction.
	3. Construct the base to the width and section the drawings show. Shape, and compact the base surface to within 0.04 feet of the drawing elevation.
	4. Ensure there is adequate moisture in the aggregate during placing, shaping, and compacting to prevent segregation and achieve adequate compaction.  Moisture condition dense graded base as necessary to achieve required density as determined by ASTM ...
	5. Excavation shall be reasonably free of water prior to placement of dense graded base.  Do not place dense graded base on frozen surfaces or use frozen material.
	6. Maintain the base until paving over it, or until the Dane County Project Representative accepts the work, if paving is not part of the contract.


	3.3 COMPACTION
	A. Compacting Dense Graded Base Aggregate:
	1. If using a pneumatic roller, do not exceed a compacted thickness of 6 inches per layer. For the first layer placed over a loose sandy subgrade, the Contractor may, with A/E approval, increase the compacted layer thickness to 8 inches.  If using a v...
	2. The material shall be compacted to meet the following:
	a. Test method to determine max. density & moisture ASTM D1557
	b. Relative compaction relative to the optimum 95%
	c. Moisture content relative to the optimum -2% to +2%

	3. The compacted material shall be tested for in-place field density in accordance with this Section, Part I, Quality Assurance.


	3.4 CLEANUP
	A. After the project is completed, thoroughly clean up all debris which may have accumulated during the placement of dense graded base and breaker run, if placed.  All storm sewer manholes, inlets, and trench drains within the project area shall be in...
	B. Replace or repair as required, all surfaces and/or landscape features damaged or disturbed under this item of work.



	22-32 12 16 Asphalt Paving FINAL
	PART 1 GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Asphalt materials.
	2. Aggregate materials.
	3. Pavement-marking paint.

	B. Related Sections:
	1. Section 01 00 00 - Basic Requirements
	2. Section 01 74 19 - Recycling
	3. Section 31 00 00 - Earthwork


	1.2 MEASUREMENT AND PAYMENT
	A. UBasis of PaymentU.  HMA Pavement mixture of this type or types, accepted as stated above, shall be measured by square yard of mixed aggregate and asphaltic material laid and compacted in place and shall UincludeU all work necessary to provide qual...
	B. UMethod of PaymentU.  Payment will be made only for supplied material accompanied by ticket containing this information:
	1. Ticket number, date, and time
	2. Type of material
	3. Gross and net weights

	C. Copy of tickets will be given to County inspector on job site.

	1.3 REFERENCES
	A. State of Wisconsin, Department of Transportation Standard Specifications for Highway and Structure standard.

	1.4 SUBMITTALS
	A. Product Data:
	1. Submit product information for asphalt and aggregate materials.
	2. Submit mix design with laboratory test results supporting design.

	B. Manufacturer's Certificate: Certify Products meet or exceed specified requirements.

	1.5 QUALITY ASSURANCE
	A. Mixing Plant: Conform to State of Wisconsin, Department of Transportation Highway and Structure standard.
	B. Perform Work in accordance with State of Wisconsin, Department of Transportation Standard Specifications for Highway and Structure standard.

	1.6 QUALIFICATIONS
	A. Installer: Company specializing in performing work of this section with minimum five (5) years experience.

	1.7 PROJECT CONDITIONS
	A. Environmental Limitations: Do not apply asphalt materials if subgrade is wet or excessively damp, if rain is imminent or expected before time required for adequate cure, or if these conditions are not met:
	1. Tack Coat: Minimum surface temperature of 60 40Tdegrees 40TF (15.6 40Tdegrees 40TC).
	2. Asphalt Base Course: Minimum surface temperature of 40 40Tdegrees 40TF (4.4 40Tdegrees 40TC) and rising at time of placement.
	3. Asphalt Surface Course: Minimum surface temperature of 60 40Tdegrees 40TF (15.6 40Tdegrees 40TC) at time of placement.

	B. Pavement-Marking Paint: Proceed with pavement marking only on clean, dry surfaces and at minimum ambient or surface temperature of 40 40Tdegrees 40TF (4.4 40Tdegrees 40TC) for oil-based materials or 55 40Tdegrees 40TF (12.8 40Tdegrees 40TC) for wat...


	PART 2 PRODUCTS
	2.1 HMA PAVEMENT - TYPE E-1 & TYPE E-0.3
	A. Contractor will be responsible for providing mix design(s) and for testing required to insure uniformity of mix and adequacy of compaction. Mix design must be submitted to County for approval within 30 days after execution of contract. In no case w...
	B. Mix designs must be prepared by approved materials engineering consultant. Designs from previous years will not be allowed unless certification is included as to proposed aggregate and asphalt source, quality and consistency being equal to previous...
	C. Unless otherwise specified by County, asphalt cement shall be PG 58-28 for each “Type” of pavement specified.

	2.2 ASPHALT MATERIALS
	A. Asphalt Binder and Surface Course shall be in accordance with State of Wisconsin, Department of Transportation Standard Specifications for Highway and Structure standard:

	2.3 AGGREGATE MATERIALS
	A. All Aggregate shall be in accordance with State of Wisconsin, Department of Transportation Standard Specifications for Highway and Structure standard.

	2.4 AUXILIARY MATERIALS
	A. Pavement-Marking Paint: MPI #97 Latex Traffic Marking Paint.
	B. Color: Yellow Conventional, 4 inch width.


	PART 3 EXECUTION
	3.1 EXAMINATION
	A. Verify existing conditions before starting work.

	3.2 PAVEMENT MARKING
	A. Do not apply pavement-marking paint until layout, colors, and placement have been verified with Owner.
	B. Allow paving to age for 24 hours minimum before starting pavement marking.
	C. Sweep and clean surface to eliminate loose material and dust.
	D. Apply paint with mechanical equipment to produce pavement markings, of dimensions indicated, with uniform, straight edges. Apply at manufacturer's recommended rates to provide minimum wet film thickness of 15 mils (0.4 mm).

	3.3 FIELD QUALITY CONTROL
	A. Asphalt Paving Thickness: ASTM D3549; test one core sample from every 39T1000 square yards39T40T (836 square m)40T compacted paving.

	3.4 PROTECTION OF FINISHED WORK
	A. Immediately after placement, protect paving from mechanical injury for 48 hours or until surface temperature is less than 39T140 degrees F39T40T (60 degrees C)40T.
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