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1919 Alliant Energy Center Way 
Madison, Wisconsin  53713 

Office: 608/266-4018   ◊   Fax: 608/267-1533 
Public Works Engineering Division 

DANE COUNTY DEPT. OF 
PUBLIC WORKS, HIGHWAY & 
TRANSPORTATION ADDENDUM 
 MARCH 22, 2021 

ATTENTION ALL REQUEST FOR PROPOSAL (RFP) HOLDERS 

RFP NO. 321002 - ADDENDUM NO. 1 

 HEART OF THE ZOO IMPROVEMENTS 
 

 
PROPOSALS DUE:  TUESDAY, APRIL 6, 2021, 2:00 PM.  DUE DATE AND  

TIME ARE NOT CHANGED BY THIS ADDENDUM. 
 

 
This Addendum is issued to modify, explain or clarify the original Request for Proposal (RFP) and is 
hereby made a part of the RFP.  Please attach this Addendum to the RFP. 

PLEASE MAKE THE FOLLOWING CHANGES: 
 
1. REPLACE:   Section 00 24 16 - Scopes of Proposals (Addendum No. 1) 

Revisions have been made to the Section to include items from the list below and additional changes. 

PLEASE NOTE THE FOLLOWING CONSULTANT SUBMITTED QUESTIONS: 
 
Q1: There was a mention of some smaller exhibits for other African Species near the outdoor Giraffe 

viewing.  Can we get more information, how many should we assume? Would they have their own 
holding facilities, or be integrated into the barn structures? 

A1: HVZ staff is envisioning 2-3 smaller animal exhibits nestled amongst the pathway for the savannah 
viewing areas.   The ability to have these exhibits interconnect with each other and/or the larger 
savannah would be great but not necessarily required.   Winter holding facilities for at least SOME of 
these species should be included in main barn areas.   Some species of interest include meerkats, red 
river hogs, warthogs, tortoises, hornbills, bushbaby, cranes. 

 
Q2: Geotechnical services are not specifically mentioned, they are referenced as a reimbursable cost in the 

sample agreement. Will the selected firm solicit for geotechnical work after the award? 
A2: Yes the Geotechnical Services will be solicited by the selected design firm for the Heart of the Zoo 

project. The cost will be reimbursed by  the COUNTY. 
 
Q3: Can you provide links to Dane County green building design policies. 
A3: Attached are links to the Dane County Sustainability Plan and the Dane County Climate Action Plan: 
 The Dane County Sustainability Plan: https://board.countyofdane.com/documents/pdf/reports/final-

dane-county-sustainable-operations-plan-jan2016.pdf, and the Dane County Climate Action Plan: 
https://daneclimateaction.org/climate-action-plan. 

 
Q4: Will you share the names of the archeological consultants that have been used in the past 
A4: Archeological consultant to be hired and reimbursed by the COUNTY to provide a report. 

https://board.countyofdane.com/documents/pdf/reports/final-dane-county-sustainable-operations-plan-jan2016.pdf
https://board.countyofdane.com/documents/pdf/reports/final-dane-county-sustainable-operations-plan-jan2016.pdf
https://daneclimateaction.org/climate-action-plan
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Q5: Please confirm if the design development of the African Savanna does or does not include the African 
Penguin Exhibit. 

A5:  At the Pre-Proposal Meeting it was mentioned that the African Penguin Exhibit may only be located 
and sized; however it has been determined by the COUNTY that the African Penguin Exhibit will remain as 
the original RFP has stated to be included in Schematic Design and also included in the Design 
Development for the African Savanna Phase. 

 
Q6: Please confirm that  “A/E is responsible for any needed site survey necessary for the development of 

the design for all three phases”, and that the lump sum fixed fee for that should be included in the 
proposal. 

A6: Yes. 
 

Q7: Please confirm the intent of “Facility & Exhibit Enclosures Security Systems”.  Is this referring to 
steel animal containment (commonly known in the zoo world as ‘cagework’)? 

A7: Steel animal containment. 
 

Q8: Please confirm if the design team is responsible for the design of:  “Telecom, Audio Visual systems 
and surveillance hardware”.  Many times the design of these is by a vendor under a separate contract 
with the owner, often who is already providing these services elsewhere on the campus.  Please 
confirm if the design for these systems is to be by owner or design team. 

A8: Selected firm will be expected to propose locations for camera surveillance; but a separate vendor 
hired by the County will handle the Audio-Visual system installation.   Location and specification of 
the phone lines and data lines shall be included in the design services by the selected firm. 

 
Q9: Please confirm if the % fee for “all additional design services beyond the African Savanna Design 

Development” includes the following standard services:  Construction Documents, 
Bidding/Procurement, Construction Administration, Comissioning (coordination with Cx Agent hied 
by the COUNTY beginning at the start of the Construction Document Phase), and Construction 
Closeout- all as further described in the PSA. 

A9: Yes % fee for all County authorized additional design services beyond for the DD Phase for the 
African Savanna and also % fee for all County authorized additional design services beyond the 
Schematic Design Phase for Big Cat Complex Phase and Front Entrance Phase. 

 
If any additional information about this Addendum is needed, please contact Eric Urtes, AIA at 608/266-
4798, urtes.eric@countyofdane.com . 
 
Sincerely, 

  Eric Urtes, AIA 
Dane County Public Works Project Manager 
 
Attachment: 
Section 00 24 16 - Scopes of Proposals (Addendum No. 1) 
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 SECTION 00 24 16 

SCOPES OF PROPOSALS 
 

1.  GENERAL INFORMATION 
 
A. Dane County is inviting proposals for professional architectural and engineering (A/E) design 

services for the Heart of the Zoo Improvements (including providing a Site Survey of the 
areas associated with the design pf all three phases). 

B. The Henry Vilas Zoo is a 28 acre public zoo in Madison, Wisconsin. The Zoo is one of the 
few Association of Zoos and Aquariums (AZA) accredited institutions that charges no 
admission or parking fees for the adjacent City of Madison parking lot.  The zoo receives 
over 700,000 guests annually and has a diverse animal collection of over 600 specimens 
which currently includes polar and grizzly bear, seal, orangutan, white-handed gibbon, 
Bactrian camel, tiger, alligator, anaconda, flamingo, penguin, poison arrow and tree frogs. 

C. The Henry Vilas Zoo is operated by Dane County, Wisconsin. The Zoo is looking to develop 
the Schematic Design documents (and Design Development documents for the African 
Savanna Phase) and an overall phasing strategy for the “Heart of the Zoo” capital campaign. 
This will consist of Phase 1:  giraffe/rhino areas and exhibits.  Phase 2 for the big cat complex 
and Phase 3 for the front entrance/education complex where visitor services and the education 
department will reside.   

D. The Zoo is also looking for scope and timetable of each separate phase and to determine if 
there should be a certain order in the overall project approach on the site to best maintain 
public visitation/experience.  A construction access/work plan and a plan addressing public 
circulation around the construction work during each phase shall be established during the 
early stages of design services.  

E. Additionally, the Zoo is looking to replace its outdated African Penguin exhibit and this 
design work will be incorporated (included in the lump sum fixed fee) for the Schematic 
Design and Design Development for the African Savanna Phase under this Agreement.  The 
location of the African Penguin exhibit (either included in the main enclosure areas or placed 
nearby as a separate independent exhibit) shall be determined during the Schematic Design. 

F. Expanded Description of Program Elements Being Considered by Zoo Staff for Each Phase: 

 African Savanna Phase (refer to the attached draft concept drawing of the African 
Savanna Phase at the back of the RFP, which includes many of the following elements 
listed by the Henry Vilas Zoo staff) :  Potential to have one large savanna area with the 
ability to be split into two separate spaces.  There will be a separate rhino yard.  The 
savanna yard and indoor barn space should be able to accommodate potential breeding of 
giraffe’s as well as some smaller species such as zebra, ostrich and/or gazelle.   The rhino 
yard and indoor space need to be large enough for a minimum of two animals.  Provide 
indoor giraffe viewing through all seasons where guests will be able to view giraffe at 
both elevated and ground levels.  Smaller exhibits featuring other African species such as 
Meerkats, Tortoises, and Red River Hogs, etc. are to be intermixed in the public space for 
outdoor giraffe viewing.  Both the savanna yard and rhino yard need to be designed so as 
to allow warm weather species to inhabit the space in the summer-time and cold-weather 
species to be able to inhabit them during the winter season.  The existing near-by Red 
Barn yards could function to hold Bactrian Camels in the summer-time, but connect to 
the savanna in the winter-time.  The Red Barn goat yard and green space will 
accommodate Asian wild horse in the summer-time and connect with the rhino yard in 
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the winter-time.  Barn space can be created to store hay while maintaining a service lane 
for delivery vehicles.  In the savanna there can be a pavilion that can be rented for events 
and/or programs.  There will be opportunity using the ADA-accessible elevated level to 
feed the giraffes both indoors and outdoors as is done successfully at several other zoos 
in the AZA system.  The barns should be versatile enough to accommodate modern 
husbandry and medical needs.  Associated with the African Savanna Phase will be the 
relocation of the African Penguins from their outmoded existing location.  A new 
penguin exhibit will need indoor and outdoor areas featuring both above and underwater 
viewing.  The exhibit will need to be able to have several breeding set-ups along with a 
place for meet & greets.  An efficient LSS design will be required to ensure water clarity 
and to maintain the health of the penguins. 
 

 Big Cat Complex Phase (refer to the Henry Vilas Zoo map at the back of the RFP for 
proposed location and potential configuration of the indoor lion yard and the indoor cat 
exhibits to be developed in the Schematic Design Phase):  Indoor exhibit spaces are to be 
created for a small pride of lions (pair and resulting offspring) that allow the public to 
view the animals.  Holding areas need to allow for flexibility of holding area layout, 
accommodating up to four big cats.  The building complex will also have exhibit and 
holding space for a small to medium cat species, a zookeeper kitchen/work area, and an 
outdoor exhibit for small to medium cat species.   The currently existing big cat yards 
would be able to access this new building.  Dedicated training walls for big cats should 
be integrated into the existing cat yard spaces, adjacent to the new building complex.  
The indoor space needs to be designed to be versatile enough to hold events or programs.  
Creative shifting tunnels can be designed into the complex to use space over the visitor 
pathway to give visitors the unique experience of viewing the big cats move above them. 
 

 Front Entrance Phase (refer to the Henry Vilas Zoo map and the Front Entry sketch at 
the back of the RFP for potential location of the Front Entrance/Visitor Center-Gift 
Shop/Education Center/Operations & Administration Offices):  The Zoo’s main entrance 
from the north parking lot will need to be an inviting space that will also be able to take 
guest counts, have public restrooms, gift shop, concessions, guest services and Education 
Center.  Safety will be important in the design of entrance and exits.  Ideally, a second 
floor will be incorporated to be used for Education, Operations and Administrative 
Offices.  A major component of the entrance will be the Education Center with a large 
multi-functional space for groups that has partitioning able to split the space for smaller 
classroom areas.  Design for animal holding (education) is a necessary component of 
these areas.  Outside space for the ‘education animals’ and programming will need to be 
included.  State-of-the-art technology (cameras, smart boards, etc.) will need to be 
incorporated in the design specifications and locations identified.  The site design will 
need to allow deliveries and program drop off.  Where possible parking spots will need to 
be supplied for Zoo staff.  Guest services and gift shop will need to be versatile to 
maximize efficiency.  Public restrooms will be necessary at this location but kept to a 
minimum as other restroom facilities are available on-site.  Two or three small versatile 
exhibits could be added around this space to seasonally exhibit education animals or 
small animals.  A multi-level Red Panda outdoor exhibit, able to house four pandas (two 
adults and resulting offspring) will need to be viewable to guests from ground level as 
well as an elevated staircase integrated into the treetop area integrated into the treetop 
play area (with ADA-Accessibility provided).  An air-conditioned holding area and 
indoor exhibit for Red Pandas would have a built-in next box video monitoring 
equipment as well as a zookeeper area kitchen space. 
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2.  SCOPE OF WORK 
 
A. Project deliverables and specific tasks for Schematic Design Phase (for all three phases), 

Design Development Phase (for African Savanna Phase only), Construction Documents 
Phase, Bidding Phase, Construction Phase and Commissioning Phase (beginning at the 
Construction Documents Phase to work with an independent Commissioning Agent hired by 
the COUNTY) are detailed in the Professional Services Agreement. 

B.  I – Schematic Design Phase 

1. Design services (which shall include recommendations for staging of future construction) 
shall be organized into three overall project phases.  Programming shall be developed 
with the Henry Vilas Zoo staff and other County-designated personnel (aka. Heart Team) 
to determine placement on the site of the phases, animal species to be included in each 
phase, necessary rooms/spaces, utility/IT needs, enclosure requirements, public 
circulation/viewing needs, and any associated elements (such as viewing platforms, etc) 
to provide the public with a positive educational experience.  A Programming 
spreadsheet indicating program specifics and sizes shall be created for all three project 
phases and an Opinion of Probable Cost spreadsheet shall also be maintained for each 
phase that reflects the design drawings:  The three project phases are: 
a. African Savanna Exhibit (Giraffe, Rhino, Camels, Zebra, Prezewalski’s Horse, 

African Penguins, and other species are being considered for inclusion)  
b. Big Cat Exhibit (Tigers, Lions, Other Feline Species are being considered). 
c. Front Entrance Area (Education Areas, outdoor amphitheater, gift shop, restrooms, 

workshop/teaching lab, visitor welcome area and other similar areas). 
 

1. Adhere to Dane County Green Building Policy and Advanced Buildings design & 
construction techniques, including use of recycled and sustainably harvested building 
materials, such as the guidelines issued by the World Association of Zoos and Aquariums 
(WAZA) for selection of certified forest products & other similar product guidelines 
available from the American Institute of Architects.  Review Green Design strategies 
throughout the process for inclusion at every step (such as photovoltaic solar systems, 
LED/natural lighting, high-efficiency mechanical + plumbing systems, rooftop water 
harvesting/conservation, software automated mechanical control systems that allow 
remote monitoring, green roof/patio adjacent to classroom spaces, and other similar 
ideas).   

2. Schematic Design shall also include recommendations for content of interpretive 
elements to highlight each species on exhibit and wildlife conservation efforts related to 
them and their natural habitat.  The A/E shall assist in suggesting size, type, 
electrical/data needs and locations of interpretive displays/signage. 

3. The exhibit must be built according to the standards, guidelines, and code requirements 
of the USDA, USFWS (U.S. Fish and Wildlife Service, AZA (Association of Zoos and 
Aquariums), State of Wisconsin, Dane County Sustainability Plan/Dane County Climate 
Action Plan and the City of Madison.  Review of the City of Madison Vilas Park 
Masterplan, currently under development, will be required to assess any impact on the 
adjacent grounds of the zoo.  Additionally, green design principles should be employed 
with the aim of achieving a net zero carbon emissions facility taking into account 
potential regulatory or performance factors. Dane County’s 100% renewable electricity 
status which is on schedule to be achieved by 2023 needs to be recognized as a critical 
design driver.  A net zero energy or net zero energy ready design is preferred but not 
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required.  The Henry Vilas Zoo is a significant public-facing example of County 
operations and, as such, the County intends it will continue to lead by example, especially 
via the Heart of the Zoo project. 

4. Dane County staff will review, provide input & make modifications throughout the 
design process.  Determinations of significant changes and all meeting minutes will need 
to be documented in writing and distributed by the A/E. 

5. Part of the schematic planning shall include an implementation listing of environmental 
considerations (use of recycled materials, energy use reduction strategies, etc.) being 
incorporated in the recommendations for the buildings and enclosures/grounds specific to 
each phase:  African Savanna Phase, Big Cat Complex Phase, and Front Entrance Phase.  
The listing shall provide an outline of opportunities for the zoo to encourage public 
education of ‘green principles’ incorporated in the construction.  

6. Develop & refine Opinions of Probable Cost (OPC) for all of the proposed Phases during 
Schematic Design (and refined again during additional Design Development for the 
African Savanna).  During programming for each phase provide cost information to assist 
with design decisions to be made by Zoo Staff. 

7. Each Schematic Design phase will have a minimum of 15 meetings (most can be virtual 
with at least requiring 3 on-site visits by the A/E).  The Design Development phase (if 
authorized to proceed by the COUNTY) will require a minimum of 15 meetings (again 
most being virtual with at least 3 on-site visits by the A/E).  The A/E is responsible for 
taking minutes and distributing them to the Heart Team with an updated schedule during 
both the Schematic Design and Design Development. 
 

C. II – Design Development Phase  

1. Once authorized by the COUNTY proceed into design development for only the African 
Savanna Phase of the project.   Proceed only through the end of the Schematic Design 
phase for both the Big Cat Exhibit and Front Entrance phases of the project. 

2. Design development should include energy modeling that delineates estimated Energy 
Use Intensity (EUI) and the status of net zero carbon emissions. 

D. III – Construction Documents Phase, Bidding Phase, Construction Phase (Construction 
Administration); and Commissioning Phase (beginning at the Construction Documents Phase 
to work with an independent Commissioning Agent hired by the COUNTY) and proceeding 
beyond Schematic Design for Big Cat Complex Phase and Front Entrance Phase and beyond 
Design Development for the African Savanna Phase will require COUNTY authorization and 
design services fees will be based on the percentage of construction provided in this proposal.  
Any further design services shall have an Agreement Amendment. 

E. In-person meetings shall be limited & shall follow current Public Health - Madison & Dane 
County procedures & recommendations (see 
publichealthmdc.com/documents/office_space_checklist.pdf and 
publichealthmdc.com/coronavirus/forward-dane/current-order).  Whenever possible, 
meetings shall be held via teleconference or videoconference, to be hosted by the consultant.  
Dane County reserves right to mandate safe physical distancing & use of face masks by all 
personnel while inside any County facility or on any County grounds. 

3.  PROPOSAL CONTENT 
 

https://publichealthmdc.com/documents/office_space_checklist.pdf
https://publichealthmdc.com/coronavirus/forward-dane/current-order
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G. Interested consultants are requested to submit the following information in their proposal, in 
eight (8)  clearly distinct sections or divisions: 

1. Proposal Form, Fair Labor Practices Certification and Proposer’s cover letter. 

2. Description of firm’s qualifications, experience, organization and resources.  This 
description must pay specific attention to the planning and design of zoos and animal 
exhibit spaces.  Description must include: 
a. Experience with, or involvement in developing associated professional design 

standards, regulations, codes, (including familiarity with AZA Standards).  etc.;  
b. Related new construction experience;  
c. Resumes describing the professional affiliations, educational and work experiences 

for each of the key staff (including subcontractors) that would be assigned to this 
Work; these key staff shall retain project involvement and oversight throughout the 
course of the Work. 

d. List other consultants who may participate in the project as a team member and their 
area of expertise.  Provide the above information for each firm or individual. 

 
3. Listing of at least three zoo construction projects/exhibits completed that are similar to 

the one being proposed.  Listing shall include for each project: 
a. Brief description of the project including services provided (e.g., structural design, 

civil engineering design, architectural design, MEP engineering, etc.);  
b. Detail the proposing company’s role(s) in the project;  
c. Project references (name of the organization, contact person or responsible official, 

address, telephone, e-mail address);  
d. Start and end dates of services; and  
e. Specific details of originally proposed project budget and time of completion and 

final (actual) project budget and time of completion. 
 

4. Description of planning and design techniques to be used in approaching the Work.  
Close attention will be paid to the A/E firm’s knowledge and understanding of the needs 
of the animals being considered for inclusion in the exhibit areas and overall experience 
with design for the needs of zookeepers, maintenance staff, and the public visitors. 

 
5. Indicate individual staff experience with similar projects, availability, and resume.  

Provide a tentative timetable (in the form of a Gantt chart) for the project development, 
design and construction phases, using a theoretical start date.  Include listing of other 
consultants who will participate in this Work and their area of expertise. 

6. Details of experience with green building design/site strategies associated with the green 
principals listed earlier in the Scope of Services.  Provide any relevant experience 
designing net zero or net zero ready facilities, especially any zoo related experience 

7. Fee for services stated a single lump-sum fixed fee for all Schematic Design services (for 
all three phases:  African Savanna Phase, Big Cat Complex, and Front Entrance Phase). 
Also separately for Design Development for the African Savanna Phase stated as a single 
lump-sum fixed fee.  In addition provide a percentage number of Construction Cost for 
that will used to establish the A/E fees for further design services (outlined in the 
Professional Services Agreement under Article 4) if authorized by the COUNTY.  Any 
design services beyond those provided in the work associated in the lump sum fixed fees 
listed above will require an Agreement Amendment with Dane County. 

8. State clearly any limitations you wish to include in Professional Services Agreement and 
advise of any conditions that you may have. 
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4.  EVALUATION CRITERIA 
 
A. Proposing consultants will be evaluated on this criteria: 

Project Personnel 15% 
Strength / Capabilities 15% 
Interview / Q & A 15% 
Relative Experience 30% 
Approach to Project/Work Plan 15% 
Pricing / Cost Proposal      10% 
 Total 100% 

 

5.  PRICING 
 
A. Additional details about project phases, pricing & payments are detailed in the Professional 

Services Agreement. 

B. Fee for services stated as single lump-sum fixed fee for Schematic Design for all three phases 
together and a single lump sum fixed fee for the Design Development for the African 
Savanna Phase shall be submitted in the Proposals.   

C. In addition provide a percentage number for all additional design service beyond the African 
Savanna Phase Design Development (and all additional design service beyond the Big Cat 
Complex Schematic Design and the Front Entrance Schematic Design) as described above in 
Proposal Content and Article 4 of the Professional Services Agreement.  The COUNTY may 
determine to proceed to further design phases and if so would issue an Agreement 
Amendment for the design services incorporating a lump sum fixed fee based on the 
percentage listed in this proposal submission. 

6.  PRE-PROPOSAL MEETING (VIRTUAL) 
 

A pre-proposal virtual meeting (to include a short drone-view site tour) was held on March 
11, 2021 at 10:00 a.m. Central Standard Time using the following link: 
 
Meeting ID: 826 6504 6029 
Join Zoom Meeting: 
https://us02web.zoom.us/j/82865046029 
Join by Skype for Business 
https://us02web.zoom.us/skype/82865046029 

 
Proposing companies were strongly encouraged to attend this pre-proposal meeting with Henry 
Vilas Zoo staff, however attendance was optional.  

7.  OWNER’S RESPONSIBILITY 
 
A. Dane County will provide all available building and site drawings and specifications to 

selected A/E firm.  These drawings and specifications may not be complete or in an as-built 
condition..  A/E firm will need to confirm accuracy of drawings and specifications.  Dane 
County will provide any necessary hazardous material protection, testing or abatement. 

8.  TIMETABLE 
A. Listed below are specific and estimated dates and times of events related to this RFP.  The 

events with specific dates must be completed as indicated unless otherwise changed by Dane 
County.  In the event that Dane County finds it necessary to change any of the specific dates 

https://us02web.zoom.us/j/82865046029
https://us02web.zoom.us/skype/82865046029


Addendum 1: Proposal No. 321002  Scopes of Proposals 
rev. 08/2020  00 24 16 - 7 

and times in the calendar of events listed below, it will do so by issuing an addendum to this 
RFP.  There may or may not be a formal notification issued for changes in the estimated dates 
and times. 

DATE EVENT  
March 2, 2021 RFP issued (Posted March 4, 2021) 
March 11, 2021,  10 a.m. Virtual Pre-Proposal Meeting  
March 29, 2021 - 2:00 p.m. Written inquiries due 
March 31, 2021 Latest addendum (if necessary) 
April 6, 2021 - 2:00 p.m. Proposals due 

April 20-22, 2021 (estimated) Oral presentations / Virtual interviews for invited (short-
listed) proposing firms.  All other firms will be notified. 

May 2021 (estimated) Notification of intent to award sent out 
July 2021 (estimated) Notice-To-Proceed Issued by Dane County 
DATES OF DESIGN DOCUMENT DELIVERABLES – TENTATIVE 
September 17, 2021 Master Plan Area Map of Locations for 3 Phases 
October 15, 2021 Schematic Design for African Savanna Phase  
November 12. 2021 Schematic Design for Big Cat/Front Entrance Phases 
January 22, 2022 Design Development for African Savanna Phase 
February 2022 Final Presentation Review  

 

9.  ADDITIONAL INFORMATION 
 
A. Dane County Department of Public Works, Highway & Transportation, 1919 Alliant Energy 

Center Way, Madison, Wisconsin 53713, will receive your Proposal. 

B. Information regarding this project may be obtained from Eric Urtes, AIA - Public Works 
Project Manager, 608/266-4798 (office) or by e-mail at: urtes.eric@countyofdane.com . 

C. Since RFP documents are obtained from the Dane County web site, proposing company is 
responsible to check back there regularly for Addenda.  It is the responsibility of the 
proposing firm to check for Addendum and to acknowledge them on the Proposal Form 
included in the RFP documents.  

D. All Proposals must be submitted by 2:00 p.m., Tuesday, April 6, 2021. 

E. Dane County reserves the right to accept or reject any Proposal submitted. 

F. Information submitted by consultants will be reviewed and candidates may be scheduled to 
appear before an interview panel.  Those appearing for an interview shall be prepared to 
discuss their approach for the design of this work, methodology, project team, a timetable, the 
basis of their fee schedule and answer questions from our staff. 

G. Dane County reserves the right to negotiate an Agreement after the successful firm is 
selected.  Selection will be based only on the proposal submitted and subsequent interviews.  
Therefore, the proposals must be complete.  Submission of a proposal shall constitute a valid 
offer, which may be accepted by the County for a period of ninety (90) calendar days 
following the proposal due date. 

H. Dane County is an Equal Opportunity Employer. 

END OF SECTION 

mailto:urtes.eric@countyofdane.com
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