RFP NO. 315018

DANE COUNTY DEPARTMENT OF PUBLIC WORKS,
HIGHWAY AND TRANSPORTATION

PUBLIC WORKS ENGINEERING DIVISION
1919 ALLIANT ENERGY CENTER WAY
MADISON, WISCONSIN 53713

REQUEST FOR PROPOSALS NO. 315018
ARCHITECTURAL AND ENGINEERING DESIGN SERVICES
FOR COLISEUM LOADING DOCKS
ALLIANT ENERGY CENTER
1919 ALLIANT ENERGY CENTER WAY
MADISON, WISCONSIN

A Proposer’s Facility Tour will be held Tuesday, February 17, 2015 at 10:00 a.m. at 1919 Alliant
Energy Center Way starting in the main conference room. Firms interested in submitting a proposal
are strongly encouraged to attend this tour.

Due Date / Time: TUESDAY, FEBRUARY 24, 2015/ 2:00 P.M. Location: PUBLIC WORKS OFFICE

Performance / Payment Bond: N/A Bid Deposit: N/A

FOR INFORMATION ON THIS REQUEST FOR BIDS, PLEASE CONTACT:

ERIC URTES, PROJECT MANAGER
TELEPHONE NO.: 608/266-4798
FAX NO.: 608/267-1533
E-MAIL: URTES.ERIC@COUNTYOFDANE.COM
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DANE COUNTY DEPARTMENT of PUBLIC
WORKS, HIGHWAY and TRANSPORTATION

County Executive 1919 Alliant Energy Center Way ¢ Madison, Wisconsin 53713 Commissioner / Director
Joseph T. Parisi Phone: (608) 266-4018 * Fax: (608) 267-1533 Gerald J. Mandli

February 13, 2015

INVITATION FOR PROPOSALS

You are invited to submit a Proposal for RFP No. 315018 to provide professional architectural &
engineering design services for the Coliseum Loading Docks at the Alliant Energy Center. The Proposals
are due on or before 2:00 p.m., Tuesday, February 24, 2015. No proposal bond or performance bond is
required for this project.

GENERAL INFORMATION

Dane County is inviting proposals to provide Construction Documents for the creation of a new loading
dock at the North side of the Veterans Memorial Coliseum at the Alliant Energy Center (AEC). The new
loading dock will need to be able to accommodate the loading/unloading of two semitrailers at a time.
The existing service entrance can accommodate semitrailers, but there is no loading dock presently
available that would allow a forklift to enter the trailer bed at grade. The Coliseum was originally
constructed between 1965-1967 as a three story multi-use structure with approximately 106,600 square
feet of floor space and is the primary concert performance venue for the AEC. In addition the building
hosts sporting events, livestock shows, product shows, and the circus which would all need to be
accommodated for by the new loading docks. The scope of work will include architectural design as well
as changes to the existing structural, mechanical, electrical, and plumbing systems. Civil/site alterations
will also be required to accommodate the establishment of two new loading docks. A proposer’s facility
tour will be held on Tuesday February 17", 2015 at 10:00 a.m. at 1919Alliant Energy Center Way starting
in at the lobby of the Administration Building. Firms interested in submitting a proposal a strongly
encouraged to attend this tour. Only firms with capabilities, experience & expertise with similar projects
should obtain this Request for Proposals document & submit Proposals.

SPECIAL INSTRUCTIONS

Please be sure to complete one unbound original and three bound copies of the entire proposal package.
To return your proposal, please follow these instructions:

Place the signed Signature Page on top as page 1.
Place the signed Fair Labor Practices Certification after the Signature Page as page 2.
Place the Proposal information after Fair Labor Practices Certification.
Clearly label your envelope containing your proposal in the lower left-hand corner as follows:
“Proposal No. 315018
AJE Services for Coliseum Loading Dock
2:00 p.m., Tuesday, February 24, 2015”
4. Mail to:
Eric Urtes, Project Manager
Dane County Department of Public Works, Highway & Transportation
1919 Alliant Energy Center Way
Madison, Wisconsin 53713

wh N e



If any additional information about this Request for Proposals is needed, please call Eric Urtes at
608/266-4798 or send email to Urtes.Eric@countyofdane.com.

Sincerely,

Eric Urtes
Project Manager

Encl.: Request for Proposals No. 315018 Package
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LEGAL NOTICE

REQUEST FOR PROPOSALS

Dane County Public Works, Highway & Transportation Dept., 1919 Alliant Energy Center Way,
Madison, W1 53713, will receive sealed Proposals until:

2:00 P.M., TUESDAY, FEBRUARY 24, 2015

REQUEST FOR PROPOSALS NO. 315018
ARCHITECTURAL AND ENGINEERING DESIGN SERVICES FOR
COLISEUM LOADING DOCK
ALLIANT ENERGY CENTER
1919 ALLIANT ENERGY CENTER WAY
MADISON, WISCONSIN

Dane County is inviting Proposals for professional architectural and engineering design services
for the construction of a new loading dock on the North side of the Veterans Memorial Coliseum.
The loading dock will improve efficiency for loading and unloading of equipment by musicians
and entertainment groups performing at the Coliseum. Only firms with capabilities, experience &
expertise with similar projects should obtain this Request for Proposals document & submit
Proposals.

Request for Proposals document may be obtained after 2:00 p.m. on Friday, February 13, 2015
by downloading it from countyofdane.com/pwbids. Please call Eric Urtes, Project Manager, at
608/266-4798, or our office at 608/266-4018, for any questions or additional information.

All Proposers must be a registered vendor with Dane County & pay an annual registration fee
before award of Agreement. Complete Vendor Registration Form
at danepurchasing.com/registration or obtain one by calling 608-266-4131.

A Proposer’s facility tour will be held Tuesday, February 17, 2015 at 10:00 a.m. at 1919 Alliant
Energy Center Way starting in the main conference room. Firms interested in submitting a
proposal are strongly encouraged to attend this tour.

PUBLISH: 02/12/15 & 02/19/15 - WISCONSIN STATE JOURNAL
02/12/15 & 02/19/15 - THE DAILY REPORTER

RFP No. 315018 rev. 10/14
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County of Dane

SIGNATURE PAGE DEPARTMENT OF ADMINISTRATION
PURCHASING DIVISION

Room 425, City-County Building

210 Martin Luther King, Jr. Blvd.

Madison, Wisconsin 53703

(608) 266-4131

COMMODITY / SERVICE: Professional Design Services

REQUEST FOR PROPOSAL NO.: | PROPOSAL DUE DATE: BID BOND: PERFORMANCE BOND:
315018 02/24/15 N/A N/A

PROPOSAL INVALID WITHOUT SIGNATURE

THE UNDERSIGNED, SUBMITTING THIS PROPOSAL, HEREBY AGREES WITH ALL TERMS, CONDITIONS AND
REQUIREMENTS OF THE ABOVE REFERENCED REQUEST FOR PROPOSAL, AND DECLARES THAT THE
ATTACHED PROPOSAL AND PRICING ARE IN CONFORMITY THEREWITH.

SIGNATURE OF PROPOSER REQUIRED: (Do Not Type or Print) DATE:

SUBMITTED BY: (Typed Name) TELEPHONE: (Include Area Code)
COMPANY NAME:

ADDRESS: (Street, City, State, Zip Code)

CONTRACT COMPLIANCE PROGRAM WORKSHEET

A. Dane County has an established Contract Compliance Program that encourages targeted
groups identified below to do business with Dane County, and requires Dane County to
actively solicit bids from these businesses.

B. Information from your response to this worksheet will be entered in the Purchasing
Division’s Advanced Procurement Systems database to provide data that will be valuable to
Dane County’s Contract Compliance Program as well as establishing computerized bidder
lists for future solicitations. All vendors will be added to the database whether or not they
qualify as a targeted business.

C. Contract Compliance Program: Following are abbreviated definitions of ethnic and group
codes used by Contract Compliance Program. See reverse side for full definitions:

1. DBE Disadvantaged Business Enterprise
2. MBE Minority Business Enterprise

3. WBE Women Business Enterprise

4. ESB  Emerging Small Business

D. Please select category / categories that best describe your business by marking letter for each
column in box provided at bottom of column:

'D| DBE [B] African American Male ESB
MBE Hispanic American Female

1]
IEI v

WBE Native American / American Indian
Asian Pacific American
Asian-Indian American

v v

L] L] L]

E. Ihereby certify that all of the above information given is true. If no category / categories are
marked, | do not meet the requirements for any of the targeted groups.

Signature: Date:
(over)
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DANE COUNTY CONTRACT COMPLIANCE PROGRAM DEFINITIONS

A. Disadvantaged Business Enterprise (DBE): A small business concern:

1. Which is at least fifty-one percent (51%) owned by one or more socially and
economically disadvantaged individuals, or in the case of any publicly owned business, at
least fifty-one percent (51%) of the stock of which is owned by one or more socially and
economically disadvantages individuals; and

2. Whose management and daily business operations are controlled by one or more of the
socially and economically disadvantaged individuals who own it.

3. Socially and Economically Disadvantaged Individuals:

a) Any person having a current Section 8 (a) Certification from the Small Business

Administration is considered socially and economically disadvantaged.

b) Individuals who are citizens of the United States (of lawfully permanent residents)
are socially and economically disadvantaged:

1) Women;

2) Black Americans, which includes persons having origins in any of the black
racial groups of Africa;

3) Hispanic Americans, which includes persons of Mexican, Puerto Rican, Cuban,
Central, or South American, or other Spanish or Portuguese culture or origin,
regardless of race;

4) Native Americans, which includes persons who are American Indians, Eskimos,
Aleuts, or Native Hawaiians;

5) Asian-Pacific Americans, which includes persons whose origins are from Burma,
Thailand, Malaysian, Indonesia, Singapore, Brunei, Japan, China, Taiwan, Laos,
Cambodia, the Philippines, Samoa, Guam, the U.S. Trust territories of the Pacific
Islands (Republic of Palau), Republic of the Marshall Islands, Federated States of
Micronesia, or the Commonwealth of the Northern Mariana Islands; and

6) Asian-Indian Americans, which includes persons who origins are from India,
Pakistan, Bangladesh, Sri Lanka, Bhutan, the Maldives Islands, or Nepal.

B. Minority Business Enterprise (MBE): A minority person(s) owned and controlled
independent and valid business concern. A minority person(s) must own fifty-one percent
(51%) of the business and must control the management daily operation of the business.

C. Women Owned Enterprise (WBE): A woman or women owned and controlled
independent and valid business concern. A woman or women must own fifty-one percent
(51%) of the business and. must control the management daily operation of the business.

D. Emerging Small Business (ESB):

An independent business concern that has been in business for at least one (1) year.
Business is located in the State of Wisconsin.

Business is comprised of less than twenty-five (25) employees.

Business must not have gross sales in excess of three million over the past three (3) years.
Business does not have a history of failing to complete projects.

s
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THIS PAGE IS FOR PROPOSERS’ REFERENCE AND NEED NOT BE SUBMITTED
WITH PROPOSAL.

PROPOSERS SHOULD BE AWARE OF THE FOLLOWING:

DANE COUNTY VENDOR REGISTRATION PROGRAM

Any person proposing on any County contract must be registered with the Dane County

Purchasing Division & pay an annual registration fee. A contract will not be awarded to

an unregistered vendor. Complete a Vendor Registration Form at:
www.danepurchasing.com/registration

or obtain one by calling 608/266-4131.

EQUAL BENEFITS REQUIREMENT

By submitting a Proposal, the contractor / consultant acknowledges that a condition of this
contract is to provide equal benefits as required by Dane County Code of Ordinances
Chapter 25.016. Contractor / Consultant shall provide equal benefits as required by that
Ordinance to all required employees during the term of the contract. For more
information: www.danepurchasing.com/partner_benefit.aspx

Proposal No. 315018 SP-3 rev. 12/12
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REQUESTED SERVICES AND BUSINESS INFORMATION

1. GENERAL INFORMATION

A. Dane County is inviting proposals for professional architectural and engineering (A/E)
design services to provide Construction Documents for the creation of a new loading dock on
the North side of the existing Veterans Memorial Coliseum at the Alliant Energy Center
(AEC). The loading dock will improve efficiency for loading/unloading of equipment by
musicians and entertainment groups performing at the Coliseum. The loading dock needs to
be able to accommodate the loading/unloading of two semitrailers at a time. Only firms with
capabilities, experience & expertise with similar projects should obtain this Request for
Proposals document & submit Proposals.

B. Constructed between 1965- 1967 the Veterans Memorial Coliseum is a multi-use three story
structure with an approximate gross area of 106,600 square feet. The building is located on
the northern corner of the Alliant Energy Center property and is the most prominent visual
element on the AEC campus due to its distinctive folded plate white roof when viewed from
the major Madison arterial of John Nolan Drive. The Coliseum serves as the major concert
performance venue for the Alliant Energy Center and in addition hosts numerous indoor
sporting events (currently hosting a hockey league), livestock shows, product shows, and the
circus. The building has three primary floor levels serving the Coliseum seating along with
a wide perimeter circulation corridor that can handle large crowds. There are two major
lobbies (the west side lobby is where ticket sales are conducted) located on opposite sides of
the building. Additional public amenities include elevator access, concessions, offices and
luxury suites. The Bob Johnson Center, housing locker rooms for hockey, was built in more
recent years and is connected to the Coliseum on the south side of the building The primary
service entrance, the proposed area for the two new loading docks, is on the north side of the
building. Creation of the new loading docks will require the establishment of new grades at
the exterior of the building. The adjacent existing service entrance can accommodate semi
tractor-trailer rigs for loading/unloading, but there is no loading dock presently available that
would allow a forklift to enter the trailer bed at-grade.

C. Access to the interior rooms and areas of the Coliseum will be made available to the selected
AJ/E personnel throughout the design process and will be coordinated with the Dane County
Project Manager/AEC staff. Electronic scans of the original building drawings will be made
available at the start of the project.

2. SCOPE OF WORK

Project deliverables and specific tasks are detailed in the Architectural / Engineering
Professional Services Agreement. Construction Documents shall adhere to the Dane County
Green Building Policy (as pertains to salvage and recycling of materials where possible) but
LEED® certification is not a goal or a requirement for this project. All plans and specifications
must meet applicable State Building codes.

1. Concept /Schematic Design documents: Develop initial Concept Level sketches
illustrating the proposed design approach for review and comment by Dane County prior
to beginning Schematic Design drawings and out-line specifications for Dane County
review, input and modifications; design to include all building architectural, structural,
utility, and related professional design services. Provide Schematic Design level cost
estimates.
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Design Development documents: Working design drawings and specifications for Dane
County review, input and modifications; design to include all building architectural,
structural, utility, and related professional design services. Provide Design Development
level cost estimates.

Construction Documents: Final Design drawings and specifications for Dane County
review, input and modifications; design to include all building architectural, structural,
electrical, utility, and related professional services. Provide detailed cost estimate with
line items for Construction Work. Final Construction Documents; all drawings and
specifications to be stamped by professional architect and/or engineer and State
approved.

Bidding Process: Represent Dane County throughout the process. Modify project
design as required by Dane County Agreement and provide details for any addenda.

Construction Phase: Coordinate project with Dane County Public Works Project
Manager. Conduct construction site visits/meetings as required by the Dane County
Architectural / Engineering Professional Services Agreement and provide/distribute
meeting minutes. Approve material submittals. Process construction documents such as
construction bulletins, pay requests, change orders and shop drawings.

Kick-off Meeting: Coordinate kick-off meeting with Public Works Project Manager and
selected General Contractor. Develop and completion of project punch list. LEED®
certification is not a goal or requirement for this project.

3. PROPOSAL CONTENT

A. Interested consultants are requested to submit the following information in their proposal, in
EIGHT distinct sections or divisions:

1.

2.

Proposer’s cover letter, Signature Page and Fair Labor Practices Certification.
Description of firm’s qualifications, related experience, organization and resources.

Brief list (min. of three, max. of five) of similar projects previously completed with the
project details, name, address and telephone number of the client for whom the work was
done. Specific reference shall be made to projects involving public facilities as is being
proposed. You may separately list additional professional references.

Description of planning and design techniques to be used in approaching the project.

List of staff that will be committed to the Work with their professional resumes. Include
listing of other consultants who may participate in this project and their area of expertise.

Indicate staff availability and tentative timetable with project tasks for the Work,
including both project phases.

Provide a Lump Sum fee for the Coliseum Loading Dock project (to include all
professional services for design, bidding, and construction phases).
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8. State clearly any limitations you wish to include in Architectural / Engineering
Professional Services Agreement and advise of any conditions that you may have.

4. EVALUATION CRITERIA

A. Proposing consultants will be evaluated on this criteria:

Project Personnel 20%
Strength / Capabilities 10%
Relative Experience 20%
Approach to Project 20%
Past Project References 20%
Pricing / Cost Proposal 10%

Total 100%

5. PRICING

A. Additional details about project phases, pricing & payments are detailed in the Architectural
/ Engineering Professional Services Agreement.

B. Fee for A/E Design Services for this Request for Proposal shall be stated as a Lump Sum.

7. OWNER’S RESPONSIBILITY

A. Dane County will provide all available building site, architectural, structural, mechanical,
electrical, and plumbing drawings to selected A/E firm. These drawings and specifications
may not be complete or in an as-built condition. A/E firm will need to confirm accuracy of
drawings and specifications. Dane County will provide any necessary hazardous material
protection and abatement.

B. Dane County will provide any additional surveying services if they are determined to be
required for the Design Development & Construction Documents.

8. TIMETABLE

A. Listed below are specific and estimated dates and times of events related to this RFP. The
events with specific dates must be completed as indicated unless otherwise changed by Dane
County. In the event that Dane County finds it necessary to change any of the specific dates
and times in the calendar of events listed below, it will do so by issuing an addendum to this
RFP. There may or may not be a formal notification issued for changes in the estimated
dates and times.

DATE EVENT

February 13, 2015 RFP issued

February 17, 2015 — 10:00 a.m. Proposer’s facility tour
February 19, 2015 - 2:00 p.m.  Written inquiries due
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February 23, 2015 Addendum (if necessary)
February 24, 2015 - 2:00 p.m.  Proposals due

March 3-5, 2015 (estimated)  Oral presentations / interviews for invited proposing
companies (if determined to by the County to be

necessary).
March 10, 2015 (estimated) Notification of intent to award sent out
March 16, 2015 Agreement start date
May 29, 2015 (estimated) Design Development due
June 30, 2015 (estimated) Construction Documents due
TBD 2015 Bidding Phase
TBD 2015 Construction Phase

9. ADDITIONAL INFORMATION

A

Dane County Department of Public Works, 1919 Alliant Energy Center Way, Madison,
Wisconsin 53713, will receive your Proposal.

Information regarding this project may be obtained from Eric Urtes, AIA, Public Works
Project Manager, 608/266-4798, urtes.eric@countyofdane.com.

Since RFP documents are obtained from the Dane County web site, proposing company is
responsible to check back there regularly for Addenda.

All Proposals must be submitted by 2:00 p.m., Tuesday, February 24, 2015
Dane County reserves the right to accept or reject any Proposal submitted.

Information submitted by consultants will be reviewed and candidates selected on the basis
of the proposal review utilizing the evaluation criteria listed above in Section 4 above by the
County.

Dane County reserves the right to negotiate an Agreement after the successful firm is
selected. Selection will be based only on the proposal submitted and subsequent interviews.
Therefore, the proposals must be complete. Submission of a proposal shall constitute a valid
offer, which may be accepted by the County for a period of ninety (90) days following the
proposal due date.

Dane County is an Equal Opportunity Employer.
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FAIR LABOR PRACTICES CERTIFICATION

The undersigned, for and on behalf of the BIDDER, APPLICANT or PROPOSER named herein,
certifies as follows:

A. That he or she is an officer or duly authorized agent of the above-referenced BIDDER,
APPLICANT or PROPOSER, which has a submitted a bid, application or proposal for a
contract or agreement with the county of Dane.

B. That BIDDER, APPLICANT or PROPOSER has (check one):

not been found by the National Labor Relations Board (*NLRB”) or the Wisconsin
Employment Relations Commission (“WERC”) to have violated any statute or regulation
regarding labor standards or relations in the seven years prior to the signature date of this
Certification.

been found by the National Labor Relations Board (“NLRB”) or the Wisconsin
Employment Relations Commission (“WERC?”) to have violated any statute or regulation
regarding labor standards or relations in the seven years prior to the signature date of this
Certification.

Officer or Authorized Agent Signature Date

Printed or Typed Name and Title

Printed or Typed Business Name

NOTE: You can find information regarding the violations described above at: www.nlrb.gov
and werc.wi.gov.

For reference, Dane County Ordinance 25.11(28)(a) is as follows:

(28) BIDDER RESPONSIBILITY. (a) Any bid, application or proposal for any contract with the
county, including public works contracts regulated under chapter 40, shall include a
certification indicating whether the bidder has been found by the National Labor Relations
Board (NLRB) or the Wisconsin Employment Relations Committee (WERC) to have violated
any statute or regulation regarding labor standards or relations within the last seven years.
The purchasing manager shall investigate any such finding and make a recommendation to
the committee, which shall determine whether the conduct resulting in the finding affects the
bidder’s responsibility to perform the contract.

If you indicated that the NLRB or WERC have found you to have such a violation, you
must include copies of any relevant information regarding such violation with your
proposal, bid or application.

Include this completed Certification with your bid, application or proposal.
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COUNTY OF DANE
ARCHITECTURAL / ENGINEERING PROFESSIONAL SERVICES AGREEMENT

SIGNATURE PAGE

Date: [Date]
Project No.: 315018
Agreement No.:

THIS AGREEMENT is between the County of Dane, by its Department of Public Works, hereinafter
referred to as “COUNTY”, and [A/E Name, Address, City, State, Zip], hereinafter called the “A/E”.

WITNESSETH

WHEREAS, COUNTY proposes securing architectural / engineering services for a project described as
follows:

Architectural and Engineering Design Services for Coliseum Loading Dock

WHEREAS, COUNTY deems it advisable to engage the servi
services in connection with this project, and

f the to furnis

tu

ORE, in consideration of the premises and to their mutual and dependent agreements,

the partles hereto agree as set forth in the following pages, which are annexed hereto and made a part
hereof.

IN WITNESS WHEREOF, COUNTY and the A/E have executed this Agreement as of the above date.

[A/E Firm Name ] COUNTY OF DANE

Signature Date Joseph T. Parisi, County Executive Date
Printed Name Scott McDonell, County Clerk Date
Title

Federal Employer Identification Number (FEIN)

RFP No. 315018 PSA - Signature Page rev. 03/14



1. ARTICLE 1: SCOPE OF AGREEMENT

1.A. This Agreement between COUNTY and the person or firm, duly licensed under the laws
and in accordance with the regulations of the State of Wisconsin, hereinafter referred to as
the “A/E” shall be governed by the following Terms and Conditions.

1.B. The AJ/E shall provide technical and professional services under this Agreement. The
Terms and Conditions of this Agreement shall apply to modifications made to this
Agreement and shall apply to both the services rendered in the creation of the design and
to the additional services called for in carrying out the design.

1.C. The A/E shall serve as the professional technical advisor and consultant to COUNTY in
matters arising out of or incidental to the performance of this Agreement and in that
capacity, the A/E shall not have a contractual duty or responsibility to any other person or
party or individual regarding the services under this Agreement, except as that duty may
arise under the laws of the State of Wisconsin. The A/E is not an agent of the COUNTY
within the meaning of s. 893.80 or 895.46, Wis. Stats.

1.D. Professional services performed or furnished under this Agreement shall be based on the
care and skill ordinarily used by members of the profession involved, who practice under
the authority of and who are governed by the license issued under the Wisconsin Statutes
and the Wisconsin Administrative Code. The standard of care for architeg
engineering services under this Agreement shall in esig uildings, es
and / or related infrastructural syste con building ¢

res ssion 0
er
and

r with the

shall be performed.

ecome familiar with the current Division 00 & 01 requirements
tilized by COUNTY in construction contracts and shall provide services and work,
consistent with such requirements, so that the Contractor’s schedule is not negatively
impacted.

1.G. The AJE shall be professionally responsible for work performed under this Agreement.
Upon written approval of COUNTY, the A/E may subcontract work to an approved
consultant under this Agreement, to the specific extent authorized by COUNTY. The
authorization to subcontract shall not relieve the A/E of professional or contractual
responsibility for any work performed or delivered under this Agreement. The
authorization to subcontract shall not be construed to create any contractual relationship
between COUNTY and such consultant.

1.H. Subcontracts for services under this Agreement shall provide that work performed under
such subcontract, shall be subject to provisions of this Agreement and shall also provide
that any professional duty or responsibility pertaining thereto shall be accomplished to the
benefit of COUNTY. Upon request, an electronic copy of each such subcontract for
which COUNTY approval is granted shall be furnished to COUNTY.

1.1.  The A/E may substitute consultants or professional staff under this Agreement only to the
specific extent authorized by COUNTY in writing.

1J. In the performance of this Agreement, the A/E shall become familiar with and perform
such services in accordance with the specifications set forth in the Request for Proposals
document. The COUNTY reserves the right to update County Master Specifications
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Division 00 and Division 01 at any time, including after the signing date of this
Agreement. The A/E shall use and conform to the most current County Master
Specifications Division 00 and Division 01 available at the time of Final Review
Documents and the A/E shall not be eligible for a change order based upon alterations to
said County Master Specifications Division 00 and Division 01 occurring after the date of
Agreement signing.

2. ARTICLE 2: SCOPE OF THE SERVICES TO BE PROVIDED

2.A. General:

2.A.1) Services are to be provided by the A/E in each of the following phases:

Schematic Design Phase
Design Development Phase
Construction Documents Phase
Bidding Phase

Construction Phase

2.A.2) An assigned COUNTY Public Works Project Manager will be the A/E's contact

2.A.3) The AJE shall lo CO @ E ted desigr

in securing COUNTY direction and for arranging the necessary meetings with
COUNTY or other County Departments and obtaining the approvals re
COUNTY.

r O . This lo

un
o

2.B. Not Used.

2.C. Schematic Design Phase:

2.C.1)

2.C.2)

2.C.3)

2.C.4)

The AJ/E shall obtain from COUNTY information and materials necessary to
ascertain scope of the Project and shall verify with COUNTY program and
functional requirements of the Project. This shall include gathering information
from building users subject to approval of COUNTY Public Works Project
Manager.

Based on information, materials and requirements as verified by COUNTY, the
AJE shall prepare Schematic Design Documents consisting of drawings and other
documents illustrating scale and relationship of the Project components.
Schematic Design Documents shall be submitted to COUNTY for written
Approval.

The AJ/E shall submit to COUNTY construction cost estimates based on
information provided by COUNTY and approved Schematic Design Documents.

Schematic Design Phase deliverables shall be:

2.C.4) a. Two bound drawings (half-size) copies ; and
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2.C.4) b. Electronic version of all documents:

(1) Word 2010, AutoCAD 2010 (or earlier versions); and

(2) Adobe Acrobat 11 (or earlier version) (PDFs converted from Word,
AutoCAD, or other programs; minimize pdf file size by converting
files rather creating scan of printouts).

2.D. Design Development Phase:

2.D.1) The AJ/E shall obtain from COUNTY information and materials necessary to
ascertain scope of the Project and shall verify with COUNTY program and
functional requirements of the Project. This shall include gathering information
from building users subject to approval by the COUNTY Public Works Project
Manager.

2.D.2) The AJ/E shall review the program and functional requirements, plans and
specifications of record, (to the extent that such documents are reasonably
available), and applicable COUNTY standards and guides or other written
direction by COUNTY. The A/E shall establish the limiting parameters of the
design as defined by the instructions issued to it by COUNTY, to determine if the
design concept is achievable within the schedule and budget pro
COUNTY.

sh
om
nac

tion of th

2.D.3) To the extent
i record dr

of the program and functional requirements,

meeting to review the A/E's de3|gn concept and such other matters as are
necessary to establish that at this preliminary point, the proposed design concept
is consistent with the requirements of COUNTY.

2.D.5) The AJ/E shall document the results of design meetings, including design factors
agreed to, with any instructions furnished by COUNTY to carry out such factors,
including, but not limited to:

Program clarification
Scheduling concerns

Existing site conditions
Project cost estimates
Cost-value trade offs

Quality requirements

Special material requirements
Communications requirements
Engineering requirements

2.D.6) The AJ/E shall furnish a copy of the documentation produced under this
Paragraph to each participant attending a design concept meeting.

2.D.7) In agreements which involve renovation or remodeling of or additions to existing

facilities, the A/E shall evaluate the suitability of existing building elements,
materials and equipment for reuse in the renovated project. Reasonably
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2.D.8)

2.D.9)

accessible areas shall also be observed by the A/E or its consultants to evaluate
existing major mechanical, plumbing and electrical systems. Any of the
foregoing considered to be economically reusable shall be reported to COUNTY
and may be reused unless directed otherwise by COUNTY.

The A/E shall provide sufficient, alternative design solutions on major design
features to allow COUNTY to ascertain that the recommended design achieves a
practical programmatic and economic solution, within the limitations of the
authorized program, schedule and budget. Include staffing and occupancy
considerations provided by COUNTY.

The major design features and systems that must be evaluated include, but are not
limited to:

Structural systems

Building wall and roofing systems
Building configuration

Heating, ventilating and air conditioning
Plumbing

Electrical & Lighting Systems
Civil Site Design

Life safety systems

2.D.10) The A/E shall provide a wo= nal
in_tha- selectec v wi IS

ly cor mm
/E ning awings, specifications and other data
t p t that fix and describe the size and character of the

re project as to major design features and systems and such other
essentials outlined by COUNTY.

2.D.10) a.(1) The preliminary drawings shall include plans, elevations, sections
and details at a scale which is sufficient to fully illustrate the
design concepts, materials and finishes to be employed.
Drawings shall be in format as approved by COUNTY.

2.D.10)a.(2) The outline specifications shall include relevant specific
information for Division 01 - Bidding and Contract Requirements
and a list of the applicable technical divisions.

2.D.10) b.The A/E shall prepare a Design Report with appendix that includes:

2.D.10) b.(1) A time estimate for completion of each separate phase of the work
(Design, Construction Documents, Bidding and Construction).

2.D.10) b.(2) A detailed estimate of project cost based on the preliminary
design concept, which indicates that the project budget limitations
will not be exceeded. Factors influencing the cost feasibility of
each major division of the specification and related drawings shall
be identified.

2.D.10) b.(3) An analysis of the biddability and constructability of the project
within the time allowed by COUNTY.
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2.D.10) b.(4) An identification of any part of the work that might require
special monitoring or consideration during construction to prevent
quality control problems, delays, or cost escalation. Include any
long lead time equipment or materials, items which interface with
difficulty, areas of work requiring significant care, sequencing or
precision in installation and full or partial User occupancy during
construction.

2.D.10) b.(5) As a safeguard against unforeseen bidding conditions, the A/E
may recommend appropriate alternate bids for COUNTY's
consideration. Such alternates shall be identified and developed
at no additional cost to this Agreement.

2.D.11) Upon determination by the A/E that the final design is represented by the
preliminary drawings and specifications, those documents along with a final
Design Report shall be submitted to COUNTY for review and concurrence prior
to commencement of Construction Documents.

2.D.11) a.The A/E shall provide COUNTY with up to four (4) sets and one (1)
electronic file of the Design Report with appendix, preliminary drawings
and outline specifications for review and coordination purposes. Electroni
documents shall be in a format approved by COUNTY.

ch | correcti

2.D.11) b.COUNTY will issue
i (7 s of receip

ncorpora the

m COUNTY before proceeding with

.D.11) c. The A/E or COUNTY may call a further preliminary review meeting, when
necessary to finalize the design concept. Written replies to additional
COUNTY comments shall be made before proceeding to the Construction
Documents Phase.

2.D.11) d.Approval of these documents by COUNTY will complete the Design
Development Phase, whereupon COUNTY will issue written instruction to
the A/E to proceed to the Construction Documents Phase.

2.D.12) Design Development Phase deliverables shall be:

2.D.12) a. Two bound copies of drawings (half-size) & specifications (in 8% x 11
format-typical of all submissions); and

2.D.12) b. Electronic version of all documents:

(1) Drawings in AutoCAD 2010 (or earlier version);

(2) Specifications in Word 2010 (or earlier version); and

(3) Adobe Acrobat 11 (or earlier version) of drawings and specifications
(PDFs converted from Word, AutoCAD, or other programs; minimize
pdf file size by converting files rather creating scan of printouts).
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2.E. Construction Documents Phase:

2.E.1) Upon receipt of written instructions from COUNTY, the A/E shall prepare
Construction Documents for bidding and construction of the project. The
Construction Documents shall provide the detailed requirements for the
successful construction of the entire project.

2.E.2) Construction Documents shall comply with the COUNTY Master Specifications
Division 00 and Division 01.

2.E.3) The Construction Documents shall be internally consistent in terms of
coordination between:

2.E.3) a. Work of the A/E and its consultants.
2.E.3) b. Requirements of various divisions or trades.
2.E.3) c. Drawings and specifications.

2.E.4) During this phase, the A/E shall develop and provide documents for the systems
designed under this Agreement which will achieve a biddable and constructlble
project, compliant with all applicable building and safety codes and v
assumption of professional resp0n3|b|I|ty set forth in Agreemen
services shall include, but not be li

th ign and itate

anufacturec called for in the
le and will fit, interface and perform
red to achieve design intent.

2.E.4) a.(2) Consultants: Ensure that information necessary to their work is
provided in a timely manner and that consultants exchange
information with each other and the A/E.

2.E.4) a.(3) Utility Companies: Determine the standard operating procedures
and time requirements for obtaining the services and the cooperation
of the utility companies involved in the execution of the project.
Provide this information in writing to interested parties as needed.

2.E.4) a.(4) Occupying Agency: Ensure that program-required furniture, finishes
and equipment layout is suitable so as to be compatible but not
interfere with access to, placement or operation of the mechanical,
electrical or plumbing appurtenances.

2.E.4) a.(5) Governmental authorities having jurisdiction over the work:

2.E.4)a.(5)(a) The AJ/E shall submit documents for approval to public
agencies having jurisdiction over the project and after
obtaining such approval of those agencies, the A/E shall file
two (2) copies of such approval with COUNTY.

2.E.4) a.(6) Such other agencies, boards, associations or individuals whose
activities could impact or interfere with the successful completion of
the project.
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2.E.4) b. Inclusion in the Construction Documents of:

2.E.4) b.(1) Plans, elevations and sections at a scale which is sufficient to give a
full and complete understanding of the construction, dimensions
thereof, materials to be employed, location of utilities and any other
pertinent data.

2.E.4) b.(2) Details, diagrams, schedules, photo reproductions and other graphic
methods appropriate to define work required to be performed to
accomplish the purposes of the project.

2.E.4) b.(3) Description of existing conditions of site and / or structures with
sufficient clarity to permit their use without ambiguity in the bidding
and construction process.

2.E.4) c. Inclusion in the specifications documents of bidding and contract
requirements, special provisions and / or appendices, and technical sections.
Unless otherwise agreed to by COUNTY in writing, the format shall
generally follow the divisions of the Construction Specifications Institute.
If approved by COUNTY in writing, short form specifications for limited
scope work may be included on the drawings in lieu of Construction
Specifications Institute format specification sections.

2.E.4) c.(1) The technical

co es n er to be em(
i tru or( the work
SC ork tg d

ith suitable

n appropria
ontinuity.

echnical sections of the specifications shall be carefully worded
to allow a clear understanding of the work required by each of the
construction contractors and their subcontractors, and to describe the
responsibility for the work required to be performed by such
contractor(s), individually and collectively, for the performance of
work required to deliver the project complete, without ambiguity as
to which technical sections of the specifications cover each element
of work.

2.E.4) c.(3) The technical sections of the specifications shall clearly state the
minimum grade, quality, and type of materials and workmanship
required. These specifications shall not restrict competition, where it
is available, but shall state a level of quality, which can be
objectively determined by persons normally engaged in the type of
trade or practice described.

2.E.4) c.(4) When two (2) or more manufacturers offer on the open market
materials, equipment or devices of equal quality and usability needed
for the project, each such known manufactured product shall be
specified for potential use on the project.

2.E.4) c.(5) The professional judgment of the A/E or the direction of the
COUNTY may limit competition to a brand name, process, or
technique of manufacture.
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2.E.4) c.(6) The A/E shall compile and include in the construction contract
documents a summary listing of all submittals required for the
project from the construction contractor(s). Included shall be shop
drawings, samples, cuts, catalogs, models, mockups and other
preliminary information needed from the contractors to describe how
they will fulfill their responsibilities under their contracts.

2.E.5) Upon determination by the A/E that the final project design is represented by
completed Construction Documents, those documents shall be submitted to
COUNTY for review and concurrence prior to release for bidding.

2.E.5) a. The A/E shall provide COUNTY with up to four (4) sets of final drawings
and specifications for final review in a format and standard specified by the
COUNTY.

2.E.5) b. COUNTY will issue a list of recommended changes / corrections to be
incorporated in the final documents. The A/E shall within seven (7) days
transmit written replies from the A/E and its sub-consultants to review
comments issued by COUNTY or for which clarification requests were
identified or for which changes were authorized at the final design review
meeting and communicated to the A/E. Directions by COUNTY shall b
incorporated into the documents.

2.E.6) Prior to submission of the fi cur

meeting with C L if , to e
f ding dc con
E.7) 2 of @ do NTY,

costs, life cycle cost when requested,

2.E:8) COUNTY will print and distribute drawings and specifications for bidding
purposes without cost to the A/E. The A/E shall provide the original drawings,
original specifications and an electronic copy of both the drawings and original
specifications for printing by COUNTY, in a format as approved by COUNTY.
If the A/E is directed by COUNTY to acquire the necessary printing services,

these services shall be a reimbursable expense as provided in Article 4.C. hereof.
2.E.9) Constructions Documents Phase deliverables shall be:
2.E.9)a. 60% Construction Documents:

(1) Two bound copies of Drawings (half-size) & Specifications; and
(2) Electronic version of all documents:
a) Drawings in Adobe Acrobat 11 (or earlier version; PDFs); and
b) Specifications in Word 2010 (or earlier version).

2.E.9) b. 95% Construction Documents:

(1) Four bound copies of Drawings (half-size) & Specifications; and
(2) Electronic version of all documents:
a) Drawings in Adobe Acrobat 11 (or earlier version; PDFs); and
b) Project Manual in Word 2010 (or earlier version).
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2.E.9) c. Final Construction Documents:

(1) Original unbound copy of Drawings and Project Manual in
reproducible format;
(2) Four bound copies of Drawings (on full size & 3 half-size) and Project
Manual;
(3) One (1) bound copy of Drawings and Project Manual to be submitted
by A/E to State of Wisconsin for stamped approval; and
(4) Electronic version of all documents on CD:
a) Drawings in AutoCAD 2010 (or earlier version);
b) Drawings in Adobe Acrobat 11 (or earlier version; minimize pdf
file size by converting files from AutoCAD or other programs);
c) Project Manual in Word 2010 (or earlier version); and
d) Project Manual in Adobe Acrobat 11 (or earlier version; minimize
pdf file size by converting files from Word or other programs,
rather than scanning printouts).

2.F. Bidding Phase:

2.F.1) The Bidding Phase shall commence with the publication of the Invitation to Bid
and shall conclude with the award of the number of contracts necessary t
achieve the purposes of construction.

2.F.2) ant and 3

endum and
Y to authorize, print and

F.3)

2.F.4) The AJE shall assist COUNTY by evaluating and making recommendations to
COUNTY on the qualifications of prospective construction contractors and

subcontractors.

2.F.5) The AJ/E shall assist COUNTY in analyzing bids and negotiating with the lowest,
qualified, responsible bidders as deemed appropriate by COUNTY.

2.F.6) If the low bids submitted by qualified, responsible bidders exceed available
funds, as determined by COUNTY, the A/E shall revise and change the
Construction Documents as approved by and without additional cost to
COUNTY that will permit a proper award of the contract(s) within the approved
estimate of project cost or other funding limitation.

2.F.7) In the event that there is a reduction in scope to keep the project within budget
and this results in low bid(s) which total less than the construction budget, then
the A/E shall, at no additional fee, prepare construction bulletin(s) to add deleted
program work back into the project.

2.F.8) Upon construction contract offer, the A/E shall immediately prepare construction
documents which incorporate the bid documents, addenda issued, alternate bids
accepted and negotiated contract deductions, all of which are incorporated in the
Construction Documents. Such work shall be completed in a timely fashion, but
no later than seven (7) days, so that construction is not delayed.
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2.G. Construction Phase:

2.G.1)

2.G.2)

An assigned COUNTY Project Manager will be responsible for arranging and
conducting construction-related meetings as required and act as the point of
contact for the construction contractors. A COUNTY approved A/E
representative shall attend, take notes, publish and distribute COUNTY approved
minutes of job meetings.

After the award of the construction contract(s), the A/E shall become an on-site
technical and professional advisor to COUNTY. In this capacity the A/E will
have continuous access to the site. The AJE, through COUNTY's Project
Representative, will have access to data in the construction contractor(s) files or
offices pertaining to the quality or time requirements of the construction
contract(s), in the same mode, manner and extent that such data would be
available to COUNTY.

2.G.2) a. When requested and specifically contracted for by COUNTY, the A/E shall

provide a full-time, on-site representative who shall be qualified in
construction administration and subject to the approval of COUNTY. On
projects for which COUNTY does not authorize full-time, on-site
representation, the A/E shall provide, in accordance with ATTACHMEN

A - AGREEMENT ON CONSTRUCTION PHASE SITE V
COUNTY-approved person, with sui per in the co ion

ati the Co ion

observatio endeavor to

deficiencies in the work.

y following the pre-construction meeting and prior to the start of
construction, the A/E shall review the proposed schedule for submittals from the
construction contractor(s). The A/E shall assess the timing feasibility of such
submittals relative to the construction schedule and review needed, and advise
COUNTY in writing accordingly.

2.G.3) a. The A/E shall be responsible for the professional review and approval or

rejection of shop drawings, samples and other submittals from the
construction contractor(s) to determine conformance with the specific
portions of the Construction Documents under which the submittal was
made. Deviation from the Construction Documents as noted by the
contractor on submittals or otherwise observed by the A/E shall be brought
to the attention of COUNTY's Project Representative and concurrence
received from COUNTY before any approval is given to a contractor.
Review of the submittals which have priority status as determined by
COUNTY's Project Representative, must be completed within five (5)
working days of receipt. Review of other submittals shall be completed
within ten (10) working days of receipt, or in accordance with the submittal
schedule prepared by the General Contractor and as approved by
COUNTY and A/E at the start of construction. The A/E is responsible for
submittal activity conducted by its consultants in the same manner as if
such review were made by the A/E.
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2.G.3)b.

The A/E shall also review the results of all testing conducted during or
after construction and report to COUNTY whether these results meet the
design intent and the requirements of the Construction Documents.

2.G.4) The AJE's site representative shall observe the construction process to evaluate
the adequacy and completeness of the construction contractor(s) compliance with
the Construction Documents, and shall immediately report any noncompliance to
the COUNTY Project Manager in writing.

2.G.4)a.

2.G.4) b.

2.G.4) d.

2.G.4)e.

RFP No. 315018

The A/E shall be responsible for the coordination and performance of on-
site services performed by consultants employed by the A/E and shall
review reports and other data submitted by such consultants. The A/E and
each consultant engaged under Article 1.G. and ATTACHMENT B. - A/JE/
CONSULTANT AGREEMENT shall visit the job site as delineated in
ATTACHMENT A. - AGREEMENT ON CONSTRUCTION PHASE
SITE VISITS. The A/E shall provide in each consultant agreement, a
requirement for consultant visits to the site and a schedule for such visits
for professional evaluation of the work monitored by each consultant and a
reporting system to inform COUNTY. Site visits shall coincide with
crucial times of the construction for the specialty area involved.

Following construction site visits, the A/E shaII make routin

status reports detailing observatio uch
ein
ubn e

nta
be

'S re ntative will receive copies of reports submitted by the
Gereral Contractor and shall provide site observation to evaluate the
reports. Discovered construction variances shall immediately be reported
to COUNTY.

If it becomes necessary during construction, to interpret, construe, clarify
or to otherwise determine the reasonable meaning, application or
implementation of the Construction Documents, the A/E acting in good
faith, based upon the facts made known to it at the time, shall recommend
to COUNTY in writing, a reasonable course of conduct in connection with
the issues involved. Such recommendation(s) may be considered for
further contractual action by COUNTY.

Should the A/E become aware that the work of any contractor or
subcontractor in place or underway does not conform to the work or quality
required by the Construction Documents, the COUNTY Project Manager
shall be immediately notified in writing. It is appropriate for the A/E to
also immediately advise the contractors of substantial deficiencies, and that
notification of these deficiencies will be made to COUNTY. The A/E shall
furnish such data as necessary to inform COUNTY of the degree of the
noncompliance with the Construction Documents, the cause thereof, the
impact on schedule and cost, if known, and a recommended course of
conduct. COUNTY shall be solely responsible for implementation of the
AJE's recommendation. This assumption of responsibility by COUNTY

PSA -11 rev. 03/14



shall not relieve the A/E or its consultants for negligence in the discovery
of the condition, which was or should have been discovered.

2.G.4) f. If the AJE considers suspension of construction work appropriate, the A/E

2.G.5)

2.G.6)

2.G.7)

2.G.8)

G.9)

shall notify COUNTY in writing and state the reasons, which, in the
professional opinion of the A/E, justify such action.

Necessary professional services or construction required to repair or overcome
problems caused by errors, omissions, ambiguities or changes not authorized by
COUNTY in the preparation of the documents or design shall be the
responsibility of the A/E or its consultants, without additional cost to COUNTY.

The AJE shall review requests for information (RFIs) and shall respond within
five (5) working days.

The A/E shall develop and issue appropriate construction bulletins (CBs) at the
direction of the COUNTY Project Manager. The A/E shall then evaluate the CB
proposals received from the construction contractors and provide COUNTY with
a written recommendation regarding the appropriateness of the proposals. The
evaluation and recommendation shall be completed within five (5) working days
of receipt, or in accordance with another schedule approved by COUNTY. The
evaluation shall consider the necessity for such change, the reasonablen

ara

atic
plet
written punchlist to the COUNTY Project
COUNTY Project Manager will schedule the punchlist inspection
in conjunctlon with the User and contractors involved. The punchlist shall
contain items found not to be complete, in need of correction, replacement or
otherwise not in accordance with the Construction Documents. As part of the
Substantial Completion verification, the A/E shall perform or witness and
document functional testing and review the testing and balance report prepared
by others for all plumbing, HVAC, fire protection and electrical systems to verify
installation and operation meet the intent of their design. The A/E shall forward
the results of the functional testing and provide written recommendations for
corrective measures where systems do not meet the intent of their design. The
AJE shall prepare and distribute the Certificate of Substantial Completion when
appropriate.

2.G.10) COUNTY will provide a set of Construction Documents to General Contractor

on which daily records of changes and deviations shall be recorded. At
completion of the project, General Contractor will submit its marked-up as-built
documents to the A/E who shall, based on these marked up as-built documents,
revise the original documents, including the electronic files, showing changes in
the work made during the construction process to produce a set of Record
Documents. Electronic documents shall be in a format and on a medium required
by COUNTY. This work shall be completed and submitted to COUNTY within
thirty (30) days of receipt of the last marked up prints. The consequences of
addenda, change orders and other circumstances known by the A/E to have
caused change shall be included in the production of the Record Documents. The
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marked-up as-built documents shall be turned over to the COUNTY at the same

time as the Record Documents.

2.G.10) a.Record Documents deliverables shall be:

(1) Original unbound copy of Drawings and Project Manual in

reproducible format;

(2) Four bound copies of Drawings (one full size and three half-size) and

Project Manual; and

(3) Electronic version of all documents on CD:

a) Drawings in AutoCAD 2010 (or earlier version);

b) Drawings in Adobe Acrobat 11 (or earlier version; minimize pdf
file size by converting files from AutoCAD or other programs);

c) Project Manual in Word 2010 (or earlier version); and

d) Project Manual in Adobe Acrobat 11 (or earlier version; minimize
pdf file size by converting files from Word or other programs,

rather than scanning printouts).

2.G.11) The AJ/E shall obtain from the General Contractor, and review for compliance
with design intent, an Operating and Maintenance Manual for building systems
and operable mechanical and electrical equipment on the project, both powere

and manual. Two (2) copies of the Manuals shall be provided to C

Project Representative. These manuals s

or
re

rd
nter

guarantor of the construction contractor(s).

ation of E

ata Sheets

ed by this Agreement to impose upon the A/E the duty of a
It is, however, the intent of the

Agreement to impose upon the A/E the duty of the faithful fulfillment, in
accordance with the standard of care ordinary to the profession, of the
performance of the duties specifically enumerated herein and for the close
monitoring of the work of its consultants as if the work were performed by the
AJE. As such, this shall not preclude the entitlement to COUNTY of reasonable
expectation that systems as designed by the A/E or their consultants will operate
as anticipated by COUNTY upon faithful completion of construction.

3. ARTICLE 3: COUNTY'S RESPONSIBILITIES

3.A. COUNTY will determine the project scope for which the professional design services are

required and will fully cooperate in achieving completion of that work.

3.B. COUNTY will establish an internal operating procedure for timely and proper
performance of any COUNTY duty required to fulfill the needs of the project.

3.C. COUNTY will provide available information regarding the requirements for the project,
which set forth COUNTY's objectives for program, schedule and overall budget.
COUNTY will make available to the A/E data known to COUNTY or requested by the
AJE, which may be needed for the fulfillment of the professional responsibility of the A/E.
This data may include, but is not limited to, prints of existing buildings or record drawings
and COUNTY standards and guides. Such documents will be the most recent and accurate
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3.D.

3.E.

3.F.

3.G.

3.H.

4. ARTICLE 4: COMPENSATION

available. The use of any such data by the A/E shall be without contractual or legal
significance unless otherwise established elsewhere in this Agreement. However,
providing of documents by COUNTY shall not relieve the A/E from the responsibility for
conducting a field survey to verify existing conditions as specified herein.

COUNTY will communicate to the A/E the format of the documents required to be
submitted.

COUNTY will examine documents submitted by the A/E and will render decisions
regarding them promptly, to avoid unreasonable delay in the progress and sequence of the
AJ/E's work. COUNTY will coordinate review comments from the User agency and
COUNTY staff prior to issuance to the A/E.

COUNTY will distribute Construction Documents and any necessary addenda to
prospective bidders, and conduct the bid opening for the project.

COUNTY will prepare and process the Agreements between COUNTY and A/E, and
between COUNTY and construction contractor(s).

Unless otherwise specified in this Agreement, COUNTY will arrange for services of a
testing laboratory to furnish structural, chemical, mechanical and other laboratory tests,
inspections and reports as required by law or deemed necessary by COUNTY.

AJ/E fees ic serv b nsa D ™ ccordance th
\ foll

sur of $[

r professional services shall be in accordance with the terms
of this Agreement and based on the scope of services contained in the
Request for Proposals, dated February 13, 2015, including any subsequent

Addenda.
4.A.1) b. The A/E is authorized to proceed through completion of the [ ]
Phase. The A/E Fee is limited to $[ ], until written instructions to

proceed are provided by COUNTY.

4.A.1) c. The construction budget for this project is $[ ]. This amount
excludes all construction costs of contingency and unless stated otherwise
in this Agreement, hazardous materials abatement or remediation.

4.A.2) No change in fee shall result from change orders to construction contracts unless
such change is described as an Additional Service under Article 4.D. of this
Agreement and approved by COUNTY. When the A/E's Design Report estimate
indicates a revised project cost and such revision is approved by COUNTY, the
amount of the lump sum fee may be renegotiated.

4.A.3) In the event the lowest acceptable construction bids exceed the fixed limit of
construction, as shown above plus any COUNTY increases approved before
bidding, COUNTY will do one or more of the following:

4.A.3) a. Cooperate in revising the project scope and quality as required to reduce the
project cost;
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4.A.3) b. Authorize the rebidding of the project within a reasonable time; and / or
4.A.3) c. Give written approval of an increase in such fixed limit.

4.A.4) Inthe case of 4.A.3.a. above, the A/E shall revise the drawings and specifications
as necessary to bring the construction cost within the fixed limit. These revisions
shall be completed by the A/E without additional compensation.

4.A.5) In the case of 4.A.3.a. or 4.A.3.b. above, no additional fees will be allowed for
rebidding or for an increase in allocated funds.

4.B. The A/E's Compensation for Additional Services, as described in Article 4.D., will be
computed as follows:

4.B.1) Principals' time at a fixed rate of $[ ] per hour, unless separate amounts are
provided for each Principal. For the purposes of this Agreement, the Principals
are:
[ ]
[ 1
r e
Other design stz be the @
e S[
$[ er hour
—

$[ ] per hour

Junior designer: $[ ] perhour

Drafting: $[ ] perhour

4.B.3) Employee's time shall be computed using the employee's basic hourly salary and
include overhead costs for clerical support and mandatory and customary benefits
such as statutory employee benefits, insurance, sick leave, holidays and
vacations, pensions and similar benefits for persons in consultation, research and
design in producing drawings, specifications and other documents pertaining to
the project and for services during construction at the site.

4.C. Reimbursable Expenses:

4.C.1) Reimbursable Expenses are actual, incidental expenses incurred by the AJE, its
employees or consultants, in the interest of the project and are not included in
overhead costs for the Fees for Basic Services (4.A.) and Additional Services
(4.D.). Reimbursable Expenses shall be incurred or contracted for only with
PRIOR written approval from COUNTY. Such approval shall be based on a
written proposal delineating the nature of the services, the time involved, the
estimated cost thereof, and the individuals or firms involved. Payment Requests
from consultants and construction contractors providing these Reimbursable
Expenses shall be reviewed by the A/E to check the accuracy of and entitlement
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to the sums requested. Reimbursable Expenses may include, but are not limited
to, the following incidental expenses:

4.Cl)a.

4.C.1)b.

4.C.1)c.

Expense of reproduction of drawings and specifications, excluding the
review sets required in Article 2.

Expense of a site survey when needed.

Expense of a geotechnical investigation and soils and material testing when
required.

4.C.2) Expenses not eligible for reimbursement shall include, but are not limited to,
indirect project overhead costs associated with the Fees for Basic Services (4.A.)
and Additional Services (4.D.) such as mileage, travel, lodging, replication of
drawings for the design development meetings and subsequent design meetings,
preliminary and final review document printing, handling and postage, cost of
correspondence transmittals, telephone expenses, and CAD / electronic graphic
services. Such expenses shall be included as part of the Lump Sum fee.

4.D. Additional Services:

4.D.1) The following services are in addition to but are not covered in Arti
These services may be identified as part of the A/E’s f
with the lump sum fee as s
other services

4.D.1)a.

4.D.1) b.

4.D.1)c.

4.D.1) d.

4.D.1)e.

4D.0) T,

RFP No. 315018

ditional s
ently apg
itional se
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\% , the

e orizeu, an Agreement Change Order will be used to

S Agreement.

Providing planning surveys, program revision, site feasibility, or
comparative studies of prospective sites.

Revising previously approved drawings, specifications or other documents
after written approval of Design Development Phase, to accomplish
changes not initiated by the A/E other than record documents and revisions
normally to be expected or required to correct deficiencies in the approved
drawings and specifications.

Preparing detailed models, perspective or renderings.

Preparing documents for alternate bids or petitions for waiver when
requested by COUNTY and, requiring significant additional time and
expense on the part of the A/E or its consultants.

Obtaining or participating in third party Value Engineering / Enhancement
of the project when directed by COUNTY.

Providing services other than corrective design work and record documents,
after final payment to the construction contractor(s).
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4.D.1) g. Providing services requested by COUNTY for or in connection with the
selection of specific movable furniture, fixtures and equipment (FFE) by
the occupying agency during the Construction Phase.

4.D.1) h. Providing services as expert witness in connection with any public
hearings, arbitration proceeding, or the proceedings of a court of record
except when the A/E is party thereto.

4.D.1) i. Providing historical preservation research or documentation.

4.D.1)j. Providing specialized design services, including, but not limited to
Sustainability design or LEED certification, vibration, wind or acoustical
analysis, energy modeling.

4.D.1) k. Participation in post-project evaluations.
4.D.1) |. Preparing multiple bid packages.
4.E. Payments to the A/E:

4.E.1) Payments of the A/E's lump sum fee will be made monthly, in proportion to

services performed as confirmed by COUNTY, to increase the compe
the following percentages of the lump sum fee at the co ion of eact
the work.
ematic ha D
yn Dev t
uctio 0

0 more than ninety percent (90%) of the A/E’s lump sum fee shall be paid out
prior to substantial completion of the project. When COUNTY confirms that
development of punch lists, review of Operating & Maintenance Manuals,
submittal of record documents, has been satisfactorily completed by the A/E,
COUNTY will determine how and when the remaining lump sum fee is
disbursed.

4.E.3) Payments for COUNTY-approved Reimbursable Expenses as defined in Article
4.C. and Additional Services of the A/E as defined in Article 4.D., will be made
monthly upon request.

4.E.4) An AJE whose work is found deficient or fails to conform to the requirements set
forth in the Agreement, is not entitled to further payments, until corrected to the
satisfaction of COUNTY.

4.E.4) a. Payments to the A/E may be withheld for damages sustained by COUNTY
due to error, omission, unauthorized changes or negligence on the part of
the A/E. COUNTY will notify the A/E in writing of the alleged, specific
damages and amounts involved, on a timely basis.

4.E.5) Payments to the A/E will not be withheld due to disputes between construction
contractor(s) and COUNTY.

RFP No. 315018 PSA - 17 rev. 03/14



4.E.6) If the project is suspended for more than three (3) months in whole or in part, the
AJ/E will be paid fees for services performed prior to receipt of written notice
from COUNTY of the suspension, together with Reimbursable Expenses then
due and reasonable expenses resulting from this suspension, as approved by
COUNTY. If the project is resumed after being suspended for more than three
(3) months, the A/E's compensation will be subject to renegotiation.

5. ARTICLE 5: ACCOUNTING RECORDS

5.A. Records of the A/E's direct personnel, consultants, and reimbursable expenses pertaining

to the project shall be kept in accordance with Generally Accepted Accounting Principles
(GAAP) and shall be available to COUNTY or an authorized representative throughout
the term of this Agreement and for at least three (3) years after final payment to the A/E.

6. ARTICLE 6: TERMINATION OF AGREEMENT

6.A. This Agreement may be terminated by COUNTY without cause upon ten (10) calendar

6.B.

7.B.

7.C.

days written notice to the A/E. In the event of termination, the A/E will be paid fees for
services performed to termination date, reimbursable expenses then due, and termination
expenses as approved by COUNTY. Work performed prior to the date of termination
shall be in accordance with the terms and conditions of this Agreement. Upon
termination, the results of such work shall immediately be turned over to the

Project Manager and is a condition precedent to furth ent
In the event the Agree etwi Al - ns
terminated sults o ulte W dia

NT

ficatrons, renderings, models, scale details, approved copies of shop

rawnmgs and other such documents prepared by the A/E or any consultant pursuant to this
Agreement shall become the property of COUNTY on completion and acceptance of any
of the A/E's work, or upon termination of the Agreement, and shall be delivered to
COUNTY upon request.

Documents prepared under this Agreement may be used by COUNTY for informational
purposes without additional compensation to the A/E.

Specifications and isolated, detail drawings inherent to the architectural / engineering
design of the project, whether provided by the COUNTY or generated by the A/E, shall be
available for future use by the parties to this Agreement and other parties, each at their
own risk.

8. ARTICLE 8: LIABILITY-HOLD HARMLESS AND INDEMNIFICATION

8.A. AJE shall indemnify, hold harmless and defend COUNTY, its boards, commissions,

agencies, officers, employees and representatives against any and all liability, loss
(including, but not limited to, property damage, bodily injury and loss of life), damages,
costs or expenses which COUNTY, its officers, employees, agencies, boards,
commissions and representatives may sustain, incur or be required to pay by reason of A/E
furnishing the services required to be provided under this Agreement, provided, however,
that the provisions of this paragraph shall not apply to liabilities, losses, charges, costs, or
expenses caused or resulting from the acts or omissions of COUNTY, its agencies, boards,
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commissions, officers, employees or representatives. The obligations of A/E under this
paragraph shall survive the expiration or termination of this Agreement.

9. ARTICLE 9: PROFESSIONAL LIABILITY INSURANCE

9.A. The A/E and its consultants retained under the terms of this Agreement shall procure and
maintain professional liability insurance providing for payment of the insured's liability
for errors, omissions or negligent acts arising out of the performance of the professional
services required under this Agreement. The A/E shall provide up-to-date, accurate
professional liability information on the AE’s Data Record, including amount of
insurance, deductible, carrier and expiration date of coverage. Upon request by
COUNTY, the AJE shall furnish COUNTY with a Certificate of Insurance showing the
type, amount, deductible, effective date and date of expiration of such policy. Such
certificate shall also contain substantially the following statement: “The insurance covered
by this certificate shall not be canceled, the coverage changed or reduced by endorsement,
by the insurance company, except after thirty (30) calendar days written notice has been
received by COUNTY.” The A/E shall not cancel or materially alter this coverage without
prior written approval by COUNTY. The AJ/E shall be responsible for consultants
maintaining professional liability insurance during the life of their Agreement.

10. ARTICLE 10: OTHER INSURANCE

10.A. The A/E and its consultants retained under terms of thi eme Il
10.A.1) Maintain Work nst
oCure ker sation re
e ¢ Ites all of the 0 ant’s
Yoy ork ciated with the project under this
an

u.A.1) b. Maintain Employer’s Liability Insurance with a policy limit of not less
than 100,000/500,000/100,000 per occurrence.

10.A.2) Procure and maintain during the life of this Agreement, and until one year after
the completion of this Agreement, Commercial General Liability Insurance,
including Products and Completed Operations for all claims that might occur in
carrying out the Agreement. Minimum coverage shall be $1,000,000 per
occurrence, $1,000,000 general aggregate, combined single limit for bodily
injury, personal injury, and property damage. Such coverage shall be of the
“occurrence” type form and shall include the employees of the A/E as insureds.

10.A.3) Procure and maintain Commercial Automobile Liability Insurance for all owned,
non-owned, and hired vehicles that are used in carrying out the Agreement.
Minimum coverage shall be $1,000,000 per occurrence combined single limit for
bodily injury and property damage.

10.A.4) Provide an insurance certificate indicating the above Commercial Liability
Insurance and property damage coverage, countersigned by an insurer licensed to
do business in Wisconsin, covering and maintained for the period of the
Agreement. Upon request by COUNTY, the insurance certificate is to be
presented on or before execution of the Agreement.
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11. ARTICLE 11: MISCELLANEOQOUS PROVISIONS

11.A

11.B.

11.C.

11.D.

11.E.

11.H.

11.1.

AJE warrants that it has complied with all necessary requirements to do business in the
State of Wisconsin, that the persons executing this Agreement on its behalf are authorized
to do so.

Legal Relations. The A/E shall comply with and observe federal and state laws and
regulations and local zoning ordinances applicable to this project and in effect on the date
of this Agreement.

Approvals or Inspections. None of the approvals or inspections performed by COUNTY
shall be construed or implied to relieve the A/E from any duty or responsibility it has for
its professional performance, unless COUNTY formally assumes such responsibility in
writing from COUNTY so stating that the responsibility has been assumed.

Successors, Subrogees and Assigns. COUNTY and A/E each bind themselves, their
partners, successors, subrogees, assigns, and legal representatives to the other party to this
Agreement and to the partners, successors, subrogees, assigns and legal representatives of
such other party with respect to covenants of this Agreement.

Claims. The A/E's project manager will meet with COUNTY"s Project Manager to
attempt to resolve claims, disputes and other matters in question arising out of,
to, this Agreement or the breach thereof. Issues not se presented
to the COUNTY Assistant Public W :

of the Assistant Public Dir all progress o
eriod of ; ute or ific e parties, \
in Dal Wisc

end gen A mer ed in writing by both

is‘expressly understood and agreed to by the parties hereto that in the event of any
disagreement or controversy between the parties, Wisconsin law shall be controlling.
Venue for any legal proceedings shall be in the Dane County Circuit Court.

This Agreement is intended to be an agreement solely between the parties hereto and for
their benefit only. No part of this Agreement shall be construed to add to, supplement,
amend, abridge or repeal existing duties, rights, benefits or privileges of any third party or
parties, including but not limited to employees of either of the parties.

The entire agreement of the parties is contained herein and this Agreement supersedes any
and all oral agreements and negotiations between the parties relating to the subject matter
hereof. The parties expressly agree that this Agreement shall not be amended in any
fashion except in writing, executed by both parties.

12. ARTICLE 12: NONDISCRIMINATION IN EMPLOYMENT

12.A. During the term of this Agreement, A/E agrees not to discriminate on the basis of age,

race, ethnicity, religion, color, gender, disability, marital status, sexual orientation,
national origin, cultural differences, ancestry, physical appearance, arrest record or
conviction record, military participation or membership in the national guard, state defense
force or any other reserve component of the military forces of the United States, or
political beliefs against any person, whether a recipient of services (actual or potential) or
an employee or applicant for employment. Such equal opportunity shall include but not be
limited to the following: employment, upgrading, demotion, transfer, recruitment,
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advertising, layoff, termination, training, rates of pay, and any other form of compensation
or level of service(s). AJ/E agrees to post in conspicuous places, available to all
employees, service recipients and applicants for employment and services, notices setting
forth the provisions of this paragraph. The listing of prohibited bases for discrimination
shall not be construed to amend in any fashion state or federal law setting forth additional
bases and exceptions shall be permitted only to the extent allowable in state or federal law.

12.B. Civil Rights Compliance:

12.B.1) If A/E has twenty (20) or more employees and receives $20,000 in annual
contracts with COUNTY, the A/E shall submit to COUNTY a current Civil
Rights Compliance Plan (CRC) for Meeting Equal Opportunity Requirements
under Title VI of the Civil Rights Act of 1964, Section 504 of the Rehabilitation
Act of 1973, Title VI and XVI of the Public Service Health Act, the Age
Discrimination Act of 1975, the Omnibus Budget Reconciliation Act of 1981 and
Americans with Disabilities Act (ADA) of 1990. AJ/E shall also file an
Affirmative Action (AA) Plan with COUNTY in accordance with the
requirements of Chapter 19 of the Dane County Code of Ordinances. A/E shall
submit a copy of its discrimination complaint form with its CRC/AA Plan. The
CRC/AA Plan must be submitted prior to the effective date of this Agreement
and failure to do so by said date shall constitute grounds for immedi
termination of this Agreement by COUNTY. If an aporoved plan
received during the previous calendar cceptable. la
may cover a two- peri A/E 20) emplc

aivey more | 0 the ontracts, be

to sub ’lar Ve
com or n
orth Es a Department of

o] Department of Health and Family

Jf acceptance by the State of A/E’s Plan is sufficient.

12.B.2) AJE agrees to comply with the COUNTY'"s civil rights compliance policies and
procedures. AJ/E agrees to comply with civil rights monitoring reviews
performed by the COUNTY, including the examination of records and relevant
files maintained by the A/E. A/E agrees to furnish all information and reports
required by the COUNTY as they relate to affirmative action and non-
discrimination. AJ/E further agrees to cooperate with COUNTY in developing,
implementing, and monitoring corrective action plans that result from any
reviews.

12.B.3) A/E shall post the Equal Opportunity Policy, the name of A/E’s designated Equal
Opportunity Coordinator and the discrimination complaint process in
conspicuous places available to applicants and clients of services, applicants for
employment and employees. The complaint process will be according to
COUNTY's policies and procedures and made available in languages and formats
understandable to applicants, clients and employees. AJ/E shall supply to
COUNTY’s Contract Compliance Officer upon request a summary document of
all client complaints related to perceived discrimination in service delivery.
These documents shall include names of the involved persons, nature of the
complaints, and a description of any attempts made to achieve complaint
resolution.
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12.B.4) A/E shall provide copies of all announcements of new employment opportunities
to COUNTY’s Contract Compliance Officer when such announcements are
issued.

12.C. Domestic Partner Equal Benefits:

12.C.1) A/E agrees to provide the same economic benefits to all of its employees with
domestic partners as it does to employees with spouses or the cash equivalent if
such a benefit cannot reasonably be provided. The A/E agrees to make available
for County inspection the A/E's payroll records relating to employees providing
services on or under this Agreement or subcontract. If any payroll records of
AJE contain any false, misleading or fraudulent information, or if a A/E fails to
comply with the provisions of s. 25.016, D. C. Ordinances, the Contract
Compliance Officer may withhold payments on the Agreement; terminate, cancel
or suspend the Agreement in whole or in part; or, after a due process hearing,
deny the contractor the right to participate in bidding on future County contracts
for a period of one (1) year after the first violation is found and for a period of
three (3) years after a second or subsequent violation is found.

D,
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ATTACHMENT A
ARCHITECTURAL / ENGINEERING PROFESSIONAL SERVICES AGREEMENT
AGREEMENT ON CONSTRUCTION PHASE SITE VISITS

Project No.: 315018
Agreement No.:

Project Name: _Architectural and Engineering Design Services for Coliseum Loading Docks

Construction phase services, for the Project referenced above, shall be provided by either the A/E
or its Consultants as follows and in compliance with Article 2.G.:

1. The A/E shall visit the site a minimum of [ ] times during the construction phase (or [ ]
times per month or [ ] times per week) and attend the pre-construction meeting, weekly
progress meetings and final inspection to determine if work has been completed according to
plans and specifications. Site visits shall be conducted at essential times during the
construction phase. To be considered a site visit, close-up observation of the current building
elements in process of being constructed must be performed. Additional site visits
necessitated by AJE error, omission, unauthorized changes or negligence, shall be
accomplished without additional cost to COUNTY. Additional site visits necessitated by
significant failure on the part of the lead or other prime construction contractors to p

i the resp

rmed “i

construction contractor(s) through COUNT nere
imu ver

[ ]times straction

visit the site a minimum of [ ] times during the
r month).

4. The Plumbing Consultant shall visit the site a minimum of [ ] times during the construction
phase (or [ ] times per month).

5. The Electrical Consultant shall visit the site a minimum of [ ] times during the construction
phase (or [ ] times per month).
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ATTACHMENT B
ARCHITECTURAL / ENGINEERING PROFESSIONAL SERVICES AGREEMENT
A/E/ CONSULTANT AGREEMENT

Date: [Date]
Project No.: 315018
Agreement No.: [No.]

THIS AGREEMENT is between [A/E Name], hereinafter called "A/E", executing this Agreement, and
[Consultant Name] hereinafter called the “Consultant".

WITNESSETH

WHEREAS, the A/E has entered into an Agreement with COUNTY to furnish professional services with
a project, hereinafter named "Project”, which is described as follows:

Architectural and Engineering Design Services for Coliseum Loading Docks

WHEREAS, the A/E deems it advisable to engage the services of a Consultant to furnis
services in connection with this project, and

Nt between COU
the Consultant,

n the A/E's

NOW, THEREFORE, in consideration of the premises and to their mutual and dependent agreements,
the parties hereto agree as set forth in the Agreement between COUNTY and the A/E which are annexed
hereto and made a part hereof.

IN WITNESS WHEREOF, the A/E and the Consultant have executed this Agreement.

[Consultant Firm Name] 1 [A/E Firm Name] ]
Signature Date Signature Date
Printed Name Printed Name
Title Title

Providing the following services:
[Describe services ]
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EQUAL BENEFITS COMPLIANCE PAYMENT CERTIFICATION

PURPOSE

25.016(8) of the Dane County Ordinance requires that each contractor receiving payment for
contracted services must certify that he or she has complied fully with the requirements of
Chapter 25.016 “Equal Benefits Requirement” of the Dane County Ordinances. Such
certification must be submitted prior to the final payment on the contract.

This form should be included with a copy of the final contract invoice forwarded to your contract
representative at Dane County.

CERTIFICATION

I, certify that
Printed or Typed Name and Title

Printed or Typed Name of Contractor

has complied fully with the requirements of Chapter 25.016 of the Dane County Ordinances
“Equal Benefits Requirements”.

Signed

Date

For questions on this form, please contact Chuck Hicklin at 608-266-4109 or your contract
representative at Dane County.
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