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SECTION 01 11 16 

INVITATION TO BID 

LEGAL NOTICE 

Dane County Dept. of Public Works, Hwy & Transp., 1919 Alliant Energy Center Way, Madison, 
WI 53713, will receive sealed Bids until: 
 

2:00 P.M., TUESDAY, JUNE 9, 2020 

RFB NO. 320013 

FEN OAK GREENHOUSE 

LYMAN F. ANDERSON AGRICULTURE & CONSERVATION CENTER 

5201 FEN OAK DRIVE, MADISON, WI 
 
Dane County is inviting Bids for construction services to provide a greenhouse. Only firms with 
capabilities, experience & expertise with similar projects should obtain this Request for Bids 
(RFB) document & submit Bids. 
 
RFB document may be obtained after 2:00 p.m. on May 5, 2020 by downloading it from bids-
pwht.countyofdane.com. Please call Ryan Shore, Project Mgr., at 608/445-0109, or our office at 
608/266-4018, for any questions or additional information. 
 
A pre-bid site tour will be held May 28, 2020 at 10:00 a.m. at the Lyman F. Anderson Agriculture 
& Conservation Center. Bidders are strongly encouraged to attend this tour. 
 

PUBLISH: MAY 5 & MAY 12, 2020 - WISCONSIN STATE JOURNAL 

 MAY 6 & MAY 13, 2020 - THE DAILY REPORTER 

END OF SECTION 

https://bids-pwht.countyofdane.com/
https://bids-pwht.countyofdane.com/
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SECTION 00 41 13 

BID FORM 
 

BID NO. 320013 
PROJECT: FEN OAK GREENHOUSE 
 LYMAN F. ANDERSON AGRICULTURE & CONSERVATION CENTER 
 
TO: DANE COUNTY DEPARTMENT OF PUBLIC WORKS, HIGHWAY & 

TRANSPORTATION PROJECT MANAGER 
1919 ALLIANT ENERGY CENTER WAY 
MADISON, WISCONSIN  53713 

 

NOTE: WISCONSIN STATUTE 77.54 (9M) ALLOWS FOR NO SALES & USE TAX ON 
THE PURCHASE OF MATERIALS FOR COUNTY PUBLIC WORKS PROJECTS. 

 

BASE BID - LUMP SUM: 
Dane County is inviting Bids for construction services to provide a greenhouse with heater and 
exhaust fans from the Greenhouse Megastore as detailed in the construction documents.  The 
undersigned, having examined the site where the Work is to be executed and having become 
familiar with local conditions affecting the cost of the Work and having carefully examined the 
Drawings and Specifications, all other Construction Documents and Addenda thereto prepared by 
Dane County Department of Public Works, Highway & Transportation hereby agrees to provide 
all labor, materials, equipment and services necessary for the complete and satisfactory execution 
of the entire Work, as specified in the Construction Documents, for the Base Bid stipulated sum 
of: 
 
 
   and   /100  Dollars 
 Written Price 
 
 $  
 Numeric Price 
 
 
The undersigned agrees to add the alternate(s) portion of the Work as described, for the following 
addition(s) to or subtraction(s) from the Base Bid, as stipulated below.   
 
 
Receipt of the following addenda and inclusion of their provisions in this Bid is hereby 
acknowledged: 
 
 

Addendum No(s).    through    
 
Dated    

 
Dane County UW Extension must have this project completed by October 30, 2020.  Assuming 
this Work can be started by July 27, 2020, what dates can you commence and complete this job? 
 
 
Commencement Date:     Completion Date:    
   (final, not substantial) 
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I hereby certify that all statements herein are made on behalf of: 
 
   
 (Name of Corporation, Partnership or Person submitting Bid) 
 
Select one of the following: 
1. A corporation organized and existing under the laws of the State of   , or 
 
2. A partnership consisting of   , or 
 
3. A person conducting business as   ; 
 
Of the City, Village, or Town of     of the State of   . 
 
I have examined and carefully prepared this Bid from the associated Construction Documents and 
have checked the same in detail before submitting this Bid; that I have full authority to make such 
statements and submit this Bid in (its) (their) (my) behalf; and that the said statements are true 
and correct.  In signing this Bid, we also certify that we have not, either directly or indirectly, 
entered into any agreement or participated in any collusion or otherwise taken any action in 
restraint of free competition; that no attempt has been made to induce any other person or firm to 
submit or not to submit a Bid; that this Bid has been independently arrived at without collusion 
with any other bidder, competitor, or potential competitor; that this Bid has not been knowingly 
disclosed prior to the Bids Due Date to another bidder or competitor; that the above statement is 
accurate under penalty of perjury. 
 
The undersigned agrees to be qualified as a Best Value Contractor or will prove their exemption.  
New or updated applications are due on or before Bid Due Date / Time; qualification or rejection 
will be complete within five (5) business days after Bid Due Date. 
 
The undersigned further agrees to honor the Base Bid and the Alternate Bid(s) for sixty (60) 
calendar days from date of Award of Contract.  
 
 

SIGNATURE:    
 (Bid is invalid without signature) 
 
Print Name:     Date:    
 
Title:    
 
Address:    
 
Telephone No.:     Fax No.:    
 
Email Address:    
 
Contact Person:    
 

END OF SECTION 
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THIS PAGE IS FOR BIDDERS’ REFERENCE 

DO NOT SUBMIT WITH BID FORM. 
 

BID CHECK LIST: 
These items must be included with Bid: 
 Bid Form  Bid Bond  Fair Labor Practices Certification 
 

DANE COUNTY BEST VALUE CONTRACTING QUALIFICATION 
 

 
General Contractors & all Subcontractors must be qualified as a Best Value Contractor 
with the Dane County Public Works Engineering Division.  Qualification & listing is 
not permanent & must be renewed every 24 months.  Complete a Best Value 
Contracting Application online at:  

pwht.countyofdane.com/bvc_application.aspx 
 

 

DANE COUNTY VENDOR REGISTRATION PROGRAM 
 

 
All bidders are strongly encouraged to be a registered vendor with Dane County.  
Registering allows vendors an opportunity to receive notifications for RFBs & RFPs 
issued by the County and provides the County with up-to-date company contact 
information.  Complete a new form or renewal online at: 

danepurchasing.com/Account/Login? 
 

 

https://pwht.countyofdane.com/bvc_application.aspx
http://www.danepurchasing.com/Account/Login?
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SECTION 00 21 13 

INSTRUCTIONS TO BIDDERS 
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1.  GENERAL 
 
A. Before submitting Bid, bidder shall thoroughly examine all Construction Documents.  

Successful Bidder shall be required to provide all the Work that is shown on Drawings, set 
forth in Specifications, or reasonably implied as necessary to complete Contract for this 
project. 

B. Bidder shall visit site to become acquainted with adjacent areas, means of approach to site, 
conditions of actual site and facilities for delivering, storing, placing, and handling of 
materials and equipment. 

C. Pre-bid meeting is scheduled on May 28, 2020 at 10:00 a.m. at Lyman F. Anderson 
Agriculture & Conservation Center, 5201 Fen Oak Drive, Madison.  Attendance by all 
bidders is optional, however bidders and subcontractors are strongly encouraged to attend. 

D. Failure to visit site or failure to examine any and all Construction Documents will in no way 
relieve successful Bidder from necessity of furnishing any necessary materials or equipment, 
or performing any work, that may be required to complete the Work in accordance with 
Drawings and Specifications.  Neglect of above requirements will not be accepted as reason 
for delay in the Work or additional compensation. 

2.  DRAWINGS AND SPECIFICATIONS 
 
A. Drawings and Specifications that form part of this Contract, as stated in Article 1 of General 

Conditions of Contact are enumerated in Document Index of these Construction Documents. 
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B. Complete sets of Drawings and Specifications for all trades will be available to all Bidders, 
irrespective of category of work to be bid on, in order that all Bidders may be familiar with 
work of other trades as they affect their bid. 

3.  INTERPRETATION 
 
A. No verbal explanation or instructions will be given in regard to meaning of Drawings or 

Specifications before Bid Due Date.  Bidders shall bring inadequacies, omissions or conflicts 
to Owner or Architect / Engineer’s attention at least ten (10) calendar days before Bid Due 
Date.  Prompt clarification will be available to all bidders by Addendum. 

B. Failure to so request clarification or interpretation of Drawings and Specifications will not 
relieve successful Bidder of responsibility.  Signing of Contract will be considered as 
implicitly denoting that Contractor has thorough understanding of scope of the Work and 
comprehension of Construction Documents. 

C. Owner will not be responsible for verbal instructions. 

4.  QUALIFICATIONS OF BIDDER (CONTRACTOR AND SUBCONTRACTOR) 
 
A. Before award of Contract can be approved, Owner shall be satisfied that Bidder involved 

meets following requirements: 

1. Has completed at least one (1) project of at least fifty percent (50%) of size or value of 
Division of work being bid and type of work completed is similar to that being bid.  If 
greater magnitude of experience is deemed necessary, other than size or value of work, 
such requirements will be described in appropriate section of Specifications. 

2. Maintains permanent place of business. 

3. Can be bonded for terms of proposed Contract. 

4. Has record of satisfactorily completing past projects.  Criteria which will be considered in 
determining satisfactory completion of projects by bidder will include: 

a. Completed contracts in accordance with drawings and specifications. 
b. Diligently pursued execution of work and completed contracts according to 

established time schedule unless Owner grants extensions. 
c. Fulfilled guarantee requirements of construction documents. 
d. Is not presently on ineligible list maintained by County’s Department of 

Administration for noncompliance with equal employment opportunities and 
affirmative action requirements. 

e. Authorized to conduct business in Wisconsin.  By submitting Bid, bidder warrants 
that it has: complied with all necessary requirements to do business in State of 
Wisconsin; that persons executing contract on its behalf are authorized to do so; and, 
if corporation, that name and address of bidder’s registered agent are as set forth in 
Contract.  Bidder shall notify Owner immediately, in writing, of any change in its 
registered agent, their address, and bidder’s legal status.  For partnership, term 
“registered agent” shall mean general partner. 

 
B. County’s Public Works Project Manager will make such investigations as are deemed 

necessary to determine ability of bidder to perform the Work, and bidder shall furnish to 
County’s Public Works Project Manager or designee all such information and data for this 
purpose as County’s Public Works Project Manager may request.  Owner reserves right to 
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reject Bid if evidence submitted by, or investigation of, bidder fails to satisfy Owner that 
bidder is responsible and qualified to carry out obligations of Contract and to complete the 
Work contemplated therein. 

5.  BID GUARANTEE 
 
A. Bank certified check, cashier’s check or Bid Bond, payable to County in amount not less than 

five percent (5%) of maximum bid, shall accompany each Bid as guarantee that if Bid is 
accepted, Bidder will execute and return proposed Contract and Performance and Payment 
Bonds within ten (10) business days after being notified of acceptance of Bid.  Company 
issuing bonds must be licensed to do business in Wisconsin. 

B. Any bid, which is not accompanied by bid guarantee, will be considered “No Bid” and will 
not be read at Bid Due Date. 

C. If successful Bidder so delivers Contract, Certificate of Insurance, and Performance and 
Payment Bonds, check will be returned to Bidder.  In case Bidder fails to deliver such 
Contract, insurance, and bond, amount of bid guarantee will be forfeited to County as 
liquidated damages. 

D. All checks tendered as bid guarantee, except those of three (3) lowest qualified, responsible 
bidders, will be returned to their makers within three (3) business days after Bid Due Date.  
All such retained checks will be returned immediately upon signing of Contract and 
Performance and Payment Bonds by successful Bidder. 

6.  WITHDRAWAL OF BIDS 
 
A. Bids may be withdrawn by written request received from bidder or authorized representative 

thereof prior to time fixed for Bid Due Date, without prejudice to right of bidder to file new 
Bid.  Withdrawn Bids will be returned unopened.  Negligence on part of bidder in preparing 
their Bid confers no right for withdrawal of Bid after it has been opened. 

B. No Bid may be withdrawn for period of sixty (60) calendar days after Bid Due Date. 

C. If Bid contains error, omission or mistake, bidder may limit liability to amount of bidder’s 
guarantee by giving written Notice of Intent not to execute Contract to Owner within seventy-
two (72) hours of Bid Due Date. 

7.  CONTRACT FORM 
 
A. Sample copy of contract that successful Bidder will be required to enter into is included in 

these Construction Documents and bidders are required to familiarize themselves with all 
conditions contained therein. 

8.  CONTRACT INTERESTS BY COUNTY PUBLIC OFFICIALS 
 
A. In accordance with Wisconsin Statute 946.13, county official may not bid for or enter into 

any contract involving receipts or disbursements of more than $15,000.00 in a year, in which 
they have private pecuniary interest, direct or indirect if at same time they are authorized to 
take official action with respect to making of this Contract.  Any contract entered into in 
violation of this Statute is void and County incurs no liability thereon.  This subsection does 
not affect application and enforcement of Wisconsin Statute 946.13 by state prosecutors in 
criminal courts of this state. 
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9.  EMERGING SMALL BUSINESS PROVISIONS 
 
A. Not Used. 

10.  METHOD OF AWARD - RESERVATIONS 
 
A. Following will be basis of award of Contract, providing cost does not exceed amount of funds 

then estimated by County as available to finance Contract(s): 

1. Lowest dollar amount submitted by qualified responsible bidder on Base Bid for all work 
comprising project, combined with such additive Owner accepted alternates. 

2. Owner reserves right to reject all bids or any bid, to waive any informality in any bid, and 
to accept any bid that will best serve interests of County. 

3. Unit Prices and Informational Bids will not be considered in establishing low bidder. 

11.  SECURITY FOR PERFORMANCE AND PAYMENTS 
 
A. Simultaneous with delivery of signed Contract, Bidder shall be required to furnish 

Performance and Payment Bonds as specified in Article 29 of General Conditions of 
Contract, “Contract Security”.  Surety Company shall be licensed to do business in 
Wisconsin.  Performance and Payment Bonds must be dated same date or subsequent to date 
of Contract.  Performance and Payment Bonds must emulate information in Sample 
Performance and Payment Bonds in Construction Documents. 

B. Provide certified copy of power of attorney from Surety Company showing that agent who 
signs Bond has power of attorney to sign for Surety Company.  Secretary or Assistant 
Secretary of company must sign this certification, not attorney-in-fact.  Certification must 
bear same or later date as Bond.  Power of Attorney must emulate model power of attorney 
information detailed in Sample Performance and Payment Bonds. 

C. If Bidder is partnership or joint venture, State certified list, providing names of individuals 
constituting partnership or joint venture must be furnished.  Contract itself may be signed by 
one partner of partnership, or one partner of each firm comprising joint venture, but 
Performance and Payment Bonds must be signed by all partners. 

D. If Bidder is corporation, it is necessary that current certified copy of resolution or other 
official act of directors of corporation be submitted showing that person who signs Contract 
is authorized to sign contracts for corporation.  It is also necessary that corporate seal be 
affixed to resolution, contract, and performance and payment bonds.  If your corporation has 
no seal, it is required that above documents include statement or notation to effect that 
corporation has no seal. 

12.  TAXES 
 
A. Wisconsin Statute 77.54 (9m) allows building materials that become part of local unit 

government facilities to be exempt from sales & use tax.  Vendors & materials suppliers may 
not charge Bidders sales & use tax on these purchases.  This does not include highways, 
streets or roads.  Any other Sales, Consumer, Use & other similar taxes or fees required by 
law shall be included in Bid. 
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B. In accordance with Wisconsin Statute 71.80(16)(a),successful nonresident bidder, whether 
incorporated or not, and not otherwise regularly engaged in business in this state, shall file 
surety bond with State of Wisconsin Department of Revenue payable to Department of 
Revenue, to guarantee payment of income taxes, required unemployment compensation 
contributions, sales and use taxes and income taxes withheld from wages of employees, 
together with any penalties and interest thereon.  Amount of bond shall be three percent (3%) 
of Contract or subcontract price on all contracts of $50,000 or more. 

13.  SUBMISSION OF BIDS 
 
A. All Bids shall be submitted on standard Bid Form bound herein and only Bids that are made 

on this Bid Form will be considered.  Entire Bid Form and other supporting documents, if 
any, shall be removed or copied from Construction Documents, filled out, and submitted in 
manner specified hereinafter.  Submit completed Bid Bond with Bid as well. 

B. No bids for any subdivision or any sub-classification of this Work, except as indicated, will 
be accepted.  Any conditional Bid, amendment to Bid Form or appended item thereto, or 
inclusion of any correspondence, written or printed matter, or details of any nature other than 
that specifically called for, which would alter any essential provision of Construction 
Documents, or require consideration of unsolicited material or data in determining award of 
Contract, will disqualify Bid.  Telecommunication alterations to Bid will not be accepted. 

C. Bidders must submit single Bid for all the Work. 

D. Bid amounts shall be inserted in words and in figures in spaces provided on Bid Form; in case 
of conflict, written word amounts will govern. 

E. Addenda issued after Bid Letting shall become part of Construction Documents.  Bidders 
shall acknowledge receipt of such addenda in appropriate space provided on Bid Form.  Bid 
may be rejected if receipt of any particular addendum applicable to award of Contract has not 
been acknowledged on Bid Form. 

F. Bids shall be signed, placed in envelope, sealed and delivered before due time  to place 
designated in Invitation to Bid, and identified with project name, bid number, location, 
category of work being bid upon, Bid Due Date, name and address of bidder. 

G. Bidder shall be responsible for sealed Bid being delivered to place designated for Bid Due 
Date on or before date and time specified.  Bids received after time of closing will be rejected 
and returned to bidder unopened. 

H. Bid will be considered invalid and will be rejected if bidder has not signed it. 

I. Faxed or emailed Bids will not be accepted. 

J. Bidder’s organization shall submit completed with Bid, Fair Labor Practices Certification 
form, included in these Construction Documents. 

14.  SUBCONTRACTOR LISTING 
 
A. Bidders shall be required to submit list of major subcontractors for General Construction, 

Plumbing, HVAC, and Electrical work proposed for this project to include committed prices 
for each subcontractor.  List shall be placed in separate sealed envelope that must be clearly 
identified as “Major Subcontractor List”, for named project and name of Bidder submitting it.  
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County must receive envelope no later than date by which successful Bidder is required to 
submit his or her signed Contract, as established in Construction Documents. 

15.  ALTERNATE BIDS 
 
A. Not Applicable. 

16.  INFORMATIONAL BIDS 
 
A. Not Applicable. 

17.  UNIT PRICES 
 
A. Not Applicable. 

18.  COMMENCEMENT AND COMPLETION 
 
A. Successful Bidder shall commence work when schedule and weather permit, but no later than 

stated in Bid Form.  Contractor shall pursue the Work regularly and continuously at 
reasonable rate to insure completion of the Work within time stated in Bid. 

B. Should it be found impossible to complete the Work on or before time specified for 
completion, written request may be submitted for extension of time setting forth reasons 
believed to justify granting of such request.  Refer to Article 20 of General Conditions of 
Contract, titled “Time for Completion”. 

19.  WORK BY OWNER 
 
A. This work will be accomplished by Owner or will be let under separate contracts and will not 

be included under this Contract: 

1. Site Work and grading to prepare site for concrete work. 

20.  SPECIAL HAZARDS COVERAGE 
 
A. Not Applicable. 
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COUNTY OF DANE 

PUBLIC WORKS CONSTRUCTION CONTRACT 
 
Contract No.    Bid No.  320013  
 
Authority:  2020 RES -   
 
THIS CONTRACT, made and entered into as of the date by which authorized representatives of 
both parties have affixed their signatures, by and between the County of Dane (hereafter referred 
to as “COUNTY”) and     (hereafter, “CONTRACTOR”), 
and 
 

W I T N E S S E T H : 

 
WHEREAS, COUNTY, whose address is c/o Deputy Public Works Director, 1919 Alliant 
Energy Center Way, Madison, WI  53713, desires to have CONTRACTOR provide  a 
Greenhouse at the Lyman F. Anderson Agriculture & Conservation Center (“the Project”); and 
 
WHEREAS, CONTRACTOR, whose address is    
    is able and willing to construct the Project, 
in accordance with the Construction Documents; 
 
NOW, THEREFORE, in consideration of the above premises and the mutual covenants of the 
parties hereinafter set forth, the receipt and sufficiency of which is acknowledged by each party 
for itself, COUNTY and CONTRACTOR do agree as follows: 
 
1.  CONTRACTOR agrees to construct, for the price of $_____________ the Project and at the 
CONTRACTOR’S own proper cost and expense to furnish all materials, supplies, machinery, 
equipment, tools, superintendence labor, insurance, and other accessories and services necessary 
to complete the Project in accordance with the conditions and prices stated in the Bid Form, 
Quote, General Conditions of Contract, the drawings which include all maps, plats, plans, and 
other drawings and printed or written explanatory matter thereof, and the specifications therefore 
as prepared by      
(hereinafter referred to as “the Architect / Engineer”), and as enumerated in the Project Manual 
Table of Contents, all of which are made a part hereof and collectively evidence and constitute 
the Contract. 
 
2.  COUNTY agrees to pay the CONTRACTOR in current funds for the performance of the 
Contract subject to additions and deductions, as provided in the General Conditions of Contract, 
and to make payments on account thereof as provided in Article entitled, “Payments to 
Contractor” of the General Conditions of Contract. 
 
3.  During the term of this Contract, CONTRACTOR agrees to take affirmative action to ensure 
equal employment opportunities.  The CONTRACTOR agrees in accordance with Wisconsin 
Statute 111.321 and Chapter 19 of the Dane County Code of Ordinances not to discriminate on 
the basis of age, race, ethnicity, religion, color, gender, disability, marital status, sexual 
orientation, national origin, cultural differences, ancestry, physical appearance, arrest record or 
conviction record, military participation or membership in the national guard, state defense force 
or any other reserve component of the military forces of the United States, or political beliefs.  
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Such equal opportunity shall include, but not be limited to, the following: employment, 
upgrading, demotion, transfer, recruitment, advertising, layoff, termination, training, rates of pay, 
and any other form of compensation.  CONTRACTOR agrees to post in conspicuous places, 
available to all employees and applicants for employment, notices setting forth the provisions of 
this paragraph. 
 
4.  CONTRACTOR shall file an Affirmative Action Plan with the Dane County Contract 
Compliance Specialist in accord with Chapter 19 of the Dane County Code of Ordinances.  
CONTRACTOR must file such plan within fifteen (15) business days of the effective date of this 
Contract.  During the term of this Contract CONTRACTOR shall also provide copies of all 
announcements of employment opportunities to COUNTY’S Office of Equity & Inclusion, and 
shall report annually the number of persons, by race, ethnicity, gender, and disability status, 
which apply for employment and, similarly classified, the number hired and number rejected. 
 
5.  During the term of this Contract, all solicitations for employment placed on 
CONTRACTOR’S behalf shall include a statement to the effect that CONTRACTOR is an 
“Equal Opportunity Employer”. 
 
6.  CONTRACTOR agrees to furnish all information and reports required by COUNTY’S 
Contract Compliance Specialist as the same relate to affirmative action and nondiscrimination, 
which may include any books, records, or accounts deemed appropriate to determine compliance 
with Chapter 19, Dane County Code of Ordinances, and the provisions of this Contract. 
 
7.  This Contract is intended to be a Contract solely between the parties hereto and for their 
benefit only.  No part of this Contract shall be construed to add to, supplement, amend, abridge or 
repeal existing rights, benefits or privileges of any third party or parties including, but not limited 
to, employees of either of the parties. 
 
8.  The entire agreement of the parties is contained herein and this Contract supersedes any and 
all oral agreements and negotiations between the parties relating to the subject matter hereof.  The 
parties expressly agree that the express terms of this Contract shall not be amended in any fashion 
except in writing, executed by both parties.  
 
9.  NOT USED. 
 
10.  NOT USED. 
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IN WITNESS WHEREOF, COUNTY and CONTRACTOR, by their respective authorized 
agents, have caused this Contract and its Schedules to be executed, effective as of the date by 
which all parties hereto have affixed their respective signatures, as indicated below. 
 
 

* * * * * * * 
 

FOR CONTRACTOR: 
 
 
    
Signature  Date 

  
Printed or Typed Name and Title 

 
 
 
    
Signature  Date 

  
Printed or Typed Name and Title 

 
 
NOTE:  If CONTRACTOR is a corporation, Secretary should attest.  In accordance with IRS 
Regulations, unincorporated entities are required to provide either their Social Security or 
Employer Number in order to receive payment for services rendered. 
 

* * * * * * * 
 
This Contract is not valid or effectual for any purpose until approved by the appropriate authority 
designated below, and no work is authorized until the CONTRACTOR has been given notice to 
proceed by COUNTY’S Deputy Public Works Director. 
 

FOR COUNTY: 
 
 
    
Joseph T. Parisi, County Executive  Date 
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SECTION 00 72 12 

GENERAL CONDITIONS OF CONTRACT 
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1.  CONSTRUCTION DOCUMENTS 
 
A. Construction Documents, listed in Table of Contents of this Specification volume shall form 

part of this Contract and provisions of Construction Documents shall be as binding upon 
parties as if they were fully set forth in Contract itself. 

 
B. These shall also be considered as part of Construction Documents: Addenda, including 

additions and modifications incorporated in such addenda before execution of Contract; 
requests for information; construction bulletins; change orders; and written interpretations by 
Architect / Engineer or Public Works Project Manager that are made after execution of 
Contract. 

 
C. Construction Documents are complementary, and what is required by one shall be as binding 

as if required by all.  Intent of Construction Documents is to include all labor, materials and 
equipment necessary for proper execution of the Work. 

 

2.  DEFINITIONS 
 
A. These terms as used in this Contract are respectively defined as follows: 

1. All uses of term “County” in Construction Documents shall mean Dane County. 
2. All uses of term “Department” in Construction Documents shall mean Department of 

Public Works, Highway & Transportation, which is a unit of Dane County government.  
Department is County agency overseeing Contract with Contractor. 

3. Public Works Project Manager is appointed by and responsible to Department.  Public 
Works Project Manager has authority to act on behalf of Department and will sign change 
orders, payment requests and other administrative matters related to projects. 

4. Public Works Project Manager is responsible for supervision, administration and 
management of field operations involved in construction phase of this Work. 

5. Term “Work” includes all labor, equipment and materials necessary to produce project 
required by Construction Documents. 

6. Term “Substantial Completion” is date when project or specified area of project is 
certified by Architect / Engineer that construction is sufficiently completed, in 
accordance with Construction Documents, and as modified by any subsequent changes 
agreed to by parties, so that County may occupy project or specified area of project for 
use for which it was intended subject to permit approval for occupancy. 

7. Contractor is person, firm, or corporation with whom County makes Contract.  Though 
multiple contracts may be involved, Construction Documents treat them throughout as if 
each were of singular number. 

 

3.  ADDITIONAL INSTRUCTIONS AND DRAWINGS 
 
A. Contractor may be furnished additional instructions and detail drawings as necessary to carry 

out the Work included in Contract.  Additional drawings and instructions thus supplied to 
Contractor will coordinate with Construction Documents and will be so prepared that they 
can be reasonably interpreted as part thereof.  Contractor shall carry out the Work in 
accordance with additional detail drawings and instructions. 
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4.  SHOP DRAWINGS, PRODUCT DATA AND SAMPLES 
 
A. Unless otherwise specified, Contractor shall submit three (3) copies of all Shop Drawings for 

each submission, until receiving final approval.  After final approval, provide five (5) 
additional copies for distribution and such other copies as may be required. 

 
B. Contractor shall submit, on an on-going basis and as directed, Product Data such as brochures 

that shall contain catalog cuts and specifications of all furnished mechanical and electrical 
equipment.  After Architect / Engineer’s approval, one (1) copy shall remain in Architect / 
Engineer’s file, one (1) kept at Department’s office and one (1) kept at job site by Contractor 
for reference purposes. 

 
C. Samples shall consist of physical examples furnished by Contractor in sufficient size and 

quantity to illustrate materials, equipment or workmanship, and to establish standards to 
compare the Work. 
1. Submit Samples in sufficient quantity (minimum of two (2)) to permit Architect / 

Engineer to make all necessary tests and of adequate size showing quality, type, color 
range, finish, and texture.  Label each Sample stating material, type, color, thickness, 
size, project name, and Contractor’s name. 

2. Submit transmittal letter requesting approval, and prepay transportation charges to 
Architect / Engineer’s office on samples forwarded. 

3. Materials installed shall match approved Samples. 
 
D. Contractor shall review Shop Drawings and place their dated stamp thereon to evidence their 

review and approval and shall submit with reasonable promptness and in orderly sequence to 
cause no delay in the Work or in work of any other contractor.  At time of submission, 
Contractor shall inform Architect / Engineer in writing of any deviation in Shop Drawings or 
Samples from requirements of Construction Documents.  Architect / Engineer will not 
consider partial lists. 

 
E. Architect / Engineer will review and approve or reject Shop Drawings with reasonable 

promptness to cause no delay.  Architect / Engineer’s approval shall not relieve Contractor 
from responsibility for errors or omissions in Shop Drawings. 

 
F. Contractor shall not commence any work requiring Shop Drawing, Product Data or Sample 

submission until Architect / Engineer has approved submission.  All such work shall be in 
accordance with approved Shop Drawings, Product Data and Samples. 

 
G. Contractor shall keep on site of the Work, approved or conformed copy of Shop Drawings 

and shall at all times give Department access thereto. 
 
H. By stamping and submitting Shop Drawings, Product Data and Samples, Contractor thereby 

represents that he or she has or will determine and verify all field measurements, field 
construction criteria, materials, catalog numbers, and similar data and that he or she has 
checked and coordinated each Shop Drawing, Product Data and Sample with requirements of 
the Work and of Construction Documents.  Architect / Engineer shall return without 
examination, Shop Drawings, Product Data and Samples not so noted. 

 
I. All Shop Drawings from any one Contractor should be numbered consecutively and on cover 

sheet shall bear name and location of project, name of Contractor, date of submittal and date 
of each correction or revision and associated Specification section and page number. 

 

5.  CUTTING AND PATCHING 
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A. Contractor shall be responsible for all cutting, fitting or patching required to complete the 

Work or to make its parts fit together properly. 
 
B. Contractor shall not damage or endanger portion of the Work or fully or partially completed 

construction of County or separate contractors by cutting, patching or otherwise altering such 
construction, or by excavation.  Contractor shall not cut or otherwise alter such construction 
by County or separate contractor except with written consent of County and of such separate 
contractor; such consent shall not be unreasonably withheld.  Contractor shall not withhold 
unreasonably from County or separate contractor, Contractor’s consent to cutting or 
otherwise altering the Work. 

 

6.  CLEANING UP 
 
A. Contractor shall keep premises and surrounding area free from accumulation of waste 

materials or rubbish caused by operations under Contract.  Contractor shall remove from and 
about the Work waste materials, rubbish, Contractor’s tools, construction equipment, 
machinery, and surplus materials at completion of the Work.  Contractor shall maintain 
streets and sidewalks around the Work site in clean condition.  Contractor shall remove all 
spillage and prevent tracking of spillage arising from performance of the Work, into, out of, 
and within the Work site.  Contractor shall establish regular maintenance program of 
sweeping, vacuuming and / or hosing to minimize accumulation of dirt and dust upon such 
areas. 

 
B. If Contractor fails to clean up as directed in Construction Documents, County may do so and 

shall charge Contractor cost thereof. 
 
C. Contractor shall be responsible for broken windows and glass, and at completion of the Work 

shall replace such damaged or broken windows and glass.  After replacing damaged or 
broken windows and glass, Contractor shall remove all labels, wash and polish both sides of 
all windows and glass. 

 
D. In addition to general cleaning (sweeping, vacuuming and / or hosing, as is appropriate to 

work surface), Contractor shall perform following final cleaning for all trades at completion 
of the Work: 
1. Remove temporary protections; 
2. Remove marks, stains, fingerprints and other soil or dirt from painted, decorated and 

finished woodwork and wall surfaces; 
3. Remove spots, plaster, soil and paint from ceramic tile, marble and other finished 

materials, and wash or wipe clean; 
4. Clean fixtures, cabinet work and equipment, removing stains, paint, dirt and dust, and 

leave same in undamaged, new condition; 
5. Clean aluminum in accordance with recommendations of manufacturer; and 
6. Clean resilient floors thoroughly with well-rinsed mop containing only enough moisture 

to clean off any surface dirt or dust and buff dry by machine to bring surfaces to sheen. 
 

7.  USE OF SITE 
 
A. Contractor shall provide County and Architect / Engineer access to the Work under all 

circumstances. 
 
B. Contractor shall confine operations at site to areas permitted by County, law, ordinance, 

permits and Construction Documents and shall not unreasonably encumber site with materials 
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or equipment.  Contractor shall assure free, convenient, unencumbered, direct and safe access 
to all properties adjacent to the Work for County, its employees, invitees and guests. 

 

8.  MATERIALS AND WORKMANSHIP 
 
A. Contractor shall perform all work and furnish all supplies and materials, machinery, 

equipment, facilities and means, necessary to complete the Work required by this Contract, 
within time specified, in accordance with provisions of Construction Documents. 

 
B. All equipment and materials incorporated in the Work covered by this Contract are to be new; 

use recycled and / or recovered materials to extent that such use is technically and 
economically feasible.  Recovered materials are products recovered from solid waste in form 
identical to original form for use that is same as, or similar to original use.  Recycled 
materials are products manufactured from solid waste. 

 
C. If requested, Contractor shall furnish satisfactory evidence as to kind and quality of 

construction materials proposed or used.  Contractor shall furnish to Architect / Engineer, for 
approval, manufacturer name and model, performance capacities and other pertinent 
information of machinery, mechanical, electrical or other types of equipment, which 
Contractor plans to install. 

 
D. If not otherwise provided, materials and labor called for in this Contract shall be provided and 

performed in accordance with established practice and standards recognized by Architects, 
Engineers, Department, and construction industry. 

 
E. Reference to “Standard” specifications of any association or manufacturer, or codes of 

County authorities, intends most recent printed edition or catalog in effect on date that 
corresponds with date of Construction Documents. 

 
F. Whenever reference is made in Specifications that work shall be “performed”, “applied”, in 

accordance with “manufacturer’s directions or instructions”, Contractor to whom those 
instructions are directed shall furnish three (3) printed copies of such instructions to Architect 
/ Engineer before execution of the Work. 

 

9.  CONTRACTOR’S TITLE TO MATERIALS 
 
A. Contractor or any subcontractor shall not purchase materials or supplies for the Work subject 

to any chattel mortgage or under conditional sale contract or other agreement by which seller 
retains interest.  Contractor warrants that all materials and supplies used in the Work are free 
from all liens, claims or encumbrances and Contractor has good title to them. 

 

10.  “OR EQUAL” CLAUSE 
 
A. Whenever equipment or materials are identified on Drawings or in Specifications by 

reference to manufacturer’s or vendor’s name, trade name, catalog number, and other 
identifying information, it is intended to establish standards; and any equipment or material 
of other manufacturers and vendors which will perform adequately duties imposed by general 
design will be considered equally accepted provided equipment or material so proposed is, in 
opinion of Architect / Engineer, of equal substance and function.  Architect / Engineer and 
Department shall provide written approval before Contractor may purchase or install it. 
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B. Equipment or materials of manufacturers, other than those named, may be used only upon 
following conditions: 
1. That, in opinion of Architect / Engineer and Department, proposed material or equipment 

item is fully equal or superior (in design, materials, construction, workmanship, 
performance, finish, etc.) to named item.  No compromise in quality level, however 
small, is acceptable. 

2. That, in substituting materials or equipment, Contractor assumes responsibility for any 
changes in system or for modifications required in adjacent or related work to 
accommodate such substitution despite Architect / Engineer’s and Department’s 
approval, and all costs growing out of approval of “or equal” items shall be responsibility 
of Contractor.  No extra costs resulting from such approval shall become responsibility of 
Department, Architect / Engineer or any other separate Contractor. 

3. It shall be understood that use of materials or equipment other than those specified, or 
approved equal by Architect / Engineer and Department, shall constitute violation of 
Contract, and that Architect / Engineer and Department shall have right to require 
removal of such materials or equipment and their replacement with specified materials or 
equipment at Contractor’s expense. 

4. Product and manufacturer named first in Specifications or on information shown on 
Drawings is basis of selection of manufactured items and equipment, particularly 
mechanical equipment.  In using other than first named products or manufacturers, 
including those specified as additionally approved or acceptable, Contractor assumes 
responsibility for any changes in system and for modifications in any work required to 
accommodate them.  Architect / Engineer’s approval of such additionally acceptable 
products or manufacturers, either in Specifications or in Addendum, does not relieve 
Contractor from obligation to coordinate such optional products with other Contractors, 
whose work may be affected by them, and to pay all additional costs resulting from their 
inclusion into the Work.  Contractor’s liability shall include payment of Architect / 
Engineer’s fees for any additional services made necessary by or directly connected to 
such product changes.  No extra costs resulting from such changes shall become 
responsibility of Department, Architect / Engineer or any other separate Contractor. 

 
C. No request for approval of “or equal” materials will be entertained except from Contractor.  

Identify any request for substitution as substitution on Contractor’s letter of transmittal and 
give reasons for substitution.  Department may in its sole discretion allow substitutions of 
materials. 

 

11.  PATENTS AND ROYALTIES 
 
A. If Contractor uses any design, device or material covered by letters, patent or copyright, it is 

mutually agreed and understood, that, without exception, contract prices shall include all 
royalties or costs arising from use of such design, device or materials, in any way involved in 
the Work. 

 
B. Contractor shall indemnify and save harmless County from any and all claims for 

infringement by reason of use of such patent or copyright in connection with the Work agreed 
to be performed under this Contract, and shall indemnify County for any cost, expense or 
damage which it may be obliged to pay by reason of such infringement at any time during 
prosecution of the Work or after completion of the Work. 

 

12.  SURVEYS, PERMITS, REGULATIONS AND TAXES 
 
A. Department will furnish to Contractor all site, topography and property surveys necessary for 

execution of the Work. 
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B. Contractor shall procure all permits, licenses and approvals necessary for execution of this 

Contract. 
 
C. Contractor shall give all notices and comply with all State of Wisconsin, Federal and local 

laws, codes, rules and regulations relating to performance of the Work, protection of adjacent 
property, and maintenance of passageways, guard fences or other protective facilities. 

 
D. Contractor does not need to pay State and local sales & use taxes.  See Wisconsin Statute 

77.54 (9m). 
 
E. Contractor shall promptly notify Architect / Engineer of any variances of Drawings or 

Specifications with that of any State of Wisconsin, federal or local law, code, rule or 
regulation.  Upon such notification, Architect / Engineer will require correction of variance to 
comply with applicable law, code, rule or regulation at no additional cost to Contractor. 

 
F. Work under this Contract shall comply with all applicable State of Wisconsin, Federal and 

local laws, codes and regulations. 
 
G. Contractor shall pay charges for water, sewer and other utility connections made by 

municipalities where required by Specifications. 
 

13.  CONTRACTOR’S OBLIGATIONS AND SUPERINTENDENCE 
 
A. Contractor shall provide and pay for all materials, labor, tools, equipment, transportation and 

superintendence necessary to execute, complete and deliver the Work within specified time.  
Contractor agrees to secure at their own expense all personnel necessary to carry out the 
Work.  Such personnel shall not be deemed County employees nor shall they have or be 
deemed to have any direct contractual relationship with County. 

 
B. Performance of any work necessary after regular working hours, on Sundays or Legal 

Holidays shall be without additional expense to County.  Performance of any work at site at 
other than normal working hours must be coordinated with Public Works Project Manager. 

 
C. Contractor shall furnish, erect, maintain and remove such temporary works as may be 

required. 
 
D. Contractor shall observe, comply with, and be subject to all terms, conditions, requirements 

and limitations of Construction Documents. 
 
E. At the Work site, Contractor shall give personal superintendence to the Work or shall employ 

construction superintendent or foreman, experienced in character of work covered by 
Contract, who shall have full authority to act for Contractor.  Understand that such 
superintendent or foreman shall be acceptable to Architect / Engineer and Department. 

 
F. Remove from project or take other corrective action upon notice from Architect / Engineer or 

Department for Contractor’s employees whose work is considered by Architect / Engineer or 
Department to be unsatisfactory, careless, incompetent, unskilled or otherwise objectionable. 

 
G. Contractor and subcontractors shall be required to conform to Labor Laws of State of 

Wisconsin and various acts amendatory and supplementary thereto and to other laws, 
ordinances and legal requirements applicable to the Work. 
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H. Presence and observation of the Work by Architect / Engineer or Public Works Project 
Manager shall not relieve Contractor of any obligations. 

 

14.  WEATHER CONDITIONS 
 
A. In event of temporary suspension of work, or during inclement weather, or whenever 

Architect / Engineer shall direct, Contractor shall, and shall cause subcontractors to protect 
carefully all work and materials against damage or injury from weather.  If, in opinion of 
Architect / Engineer or Department, any work or materials that have been damaged or injured 
due to failure on part of Contractor or any subcontractors so to protect the Work, such 
materials shall be removed and replaced at expense of Contractor. 

 

15.  PROTECTION OF WORK AND PROPERTY 
 
A. Contractor shall at all times safely guard County’s property from injury or loss in connection 

with this Contract.  Contractor shall at all times safely guard and protect the Work, and 
adjacent property, from damage.  Contractor shall replace or make good any such damage, 
loss or injury unless such is caused directly by errors contained in Contract, or by County, or 
County’s duly authorized representative. 

 
B. Contractor may act diligently, without previous instructions from Architect / Engineer and / 

or Department, in emergency that threatens loss or injury of property, or safety of life.  
Contractor shall notify Architect / Engineer and / or Department immediately thereafter.  
Promptly submit any claim for compensation by Contractor due to such extra work to 
Architect / Engineer and / or Department for approval as provided for in Article 18 herein. 

 

16.  INSPECTION AND TESTING OF MATERIALS 
 
A. Authorized representatives and agents of County government shall have access at all times to 

the Work wherever it is in preparation or progress and Contractor shall provide facilities for 
such access and for inspection. 

 
B. Should it be considered necessary or advisable at any time before final acceptance of the 

Work to make examination of work already completed, by removing or tearing out same, 
Contractor shall upon request, promptly furnish all necessary facilities, labor and materials.  
If such work is found to be defective in any aspect, due to fault of Contractor or 
subcontractors thereof, Contractor shall assume all expenses of such examination and of 
satisfactory reconstruction.  Contractor will be reimbursed for such examination and 
replacement in accordance with Article 18 - A.3., of these General Conditions of Contract if 
such work is found to meet requirements of Contract. 

 
C. If Specifications, Architect / Engineer’s, or Public Works Project Manager’s instructions 

require any work to be specially tested or approved, Contractor shall give Architect / 
Engineer and Public Works Project Manager timely notice of its readiness for testing or 
inspection.  Test all materials and equipment requiring testing in accordance with accepted or 
specified standards, as applicable.  Architect / Engineer shall recommend laboratory or 
inspection agency and Department will select and pay for all initial laboratory inspection 
services.  Should retesting be required, due to failure of initial testing, cost of such retesting 
shall be borne by Contractor. 

 
D. Cost of any testing performed by manufacturers or Contractor for substantiating acceptability 

of proposed substitution of materials and equipment, or necessary conformance testing in 
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conjunction with manufacturing processes or factory assemblage, shall be borne by 
Contractor or manufacturer responsible. 

 

17.  REPORTS, RECORDS AND DATA 
 
A. Contractor shall submit to Architect / Engineer and Public Works Project Manager such 

schedule of quantities and costs, progress schedules, payrolls, reports, estimates, invoices, 
records and other data as either may request concerning work performed or to be performed 
under this Contract. 

 

18.  CHANGES IN THE WORK 
 
A. Make no changes, except in cases of emergency, in the Work covered by approved 

Construction Documents without having prior written approval of Department.  Charges or 
credits for the Work covered by approved change shall be determined by one of these 
methods: 
1. Unit bid prices previously approved. 
2. Agreed lump sum based on actual cost of: 

a) Labor, including foremen, and all fringe benefits that are associated with their wages. 
b) Materials entering permanently into the Work. 
c) Ownership or rental cost of construction tools and equipment during time of use on 

extra work. 
d) Power and consumable supplies for operation of power equipment. 
e) Workmen’s Compensation Insurance, Contractor’s Public Liability and Property 

Damage Insurance, and Comprehensive Automobile Liability Insurance. 
f) Social Security and old age and unemployment contributions. 
g) Add to cost under (2), fixed fee to be agreed upon, but not to exceed fifteen percent 

(15%) of actual cost of work performed with their own labor force.  Fee shall be 
compensation to cover cost of supervision, overhead, bond, profit and any other 
general expense. 

h) On that portion of the Work under (2) done under subcontract, Contractor may 
include not over seven and one-half percent (7½%) for supervision, overhead, bond, 
profit and any other general expense. 

i) Department may require correct amount of costs with supporting vouchers; 
Contractor shall keep and present in such form as directed. 

3. Cost-plus work, with not-to-exceed dollar limit, based on actual cost of: 
a) Labor, including foremen, and all fringe benefits that are associated with their wages. 
b) Materials entering permanently into the Work. 
c) Ownership or rental cost of construction tools and equipment during time of use on 

extra work.  Rental cost cannot exceed fifty percent (50%) replacement value of 
rented equipment. 

d) Power and consumable supplies for operation of power equipment. 
e) Workmen’s Compensation Insurance, Contractor’s Public Liability and Property 

Damage Insurance, and Comprehensive Automobile Liability Insurance. 
f) Social Security and old age and unemployment contributions. 
g) To cost under (3), there shall be added fixed fee to be agreed upon but not to exceed 

fifteen percent (15%) of actual cost of work performed with their own labor force.  
Fee shall be compensation to cover cost of supervision, overhead, bond, profit, and 
any other general expense. 

h) On that portion of the Work under (3) done under subcontract, Contractor may 
include not over seven and one-half percent (7½%) for supervision, overhead, bond, 
profit, and any other general expense. 
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i) Contractor shall keep and present, in such form as directed, correct amount of cost 
together with such supporting vouchers as may be required by Department. 

 
B. If Contractor claims that by any instructions given by Architect / Engineer, Department, by 

drawings or otherwise, regarding performance of the Work or furnishing of material under 
Contract, involves extra cost, Contractor shall give Department written notice of cost thereof 
within two (2) weeks after receipt of such instructions and in any event before proceeding to 
execute work, unless delay in executing work would endanger life or property. 

 
C. No claim for extra work or cost shall be allowed unless it was done in pursuance of written 

Change Order from Architect / Engineer and approved by Department, as previously 
mentioned, and claim presented with payment request submitted after changed or extra work 
is completed. 

 
D. Negotiation of cost for change in the Work shall not be cause for Contractor to delay 

prosecution of the Work if Contractor has been authorized in writing by Public Works Project 
Manager to proceed. 

 

19.  EXTRAS 
 
A. Without invalidating Contract, Department may order extra work or make changes by 

altering, adding to or deducting from the Work, contract sum being adjusted in accordance 
with Article 18 herein. 

 

20.  TIME FOR COMPLETION 
 
A. Contractor agrees that the Work shall be prosecuted regularly and diligently and complete the 

Work as stated in Construction Documents. 
 

21.  CORRECTION OF WORK 
 
A. All work, all materials whether incorporated in the Work or not, and all processes of 

manufacture shall at all times and places be subject to inspection of Architect / Engineer and 
Public Works Project Manager who shall be judge of quality and suitability of the Work, 
materials, and processes of manufacture for purposes for which they are used.  Should they 
fail to meet Architect / Engineer’s and Public Works Project Manager’s approval they shall 
be reconstructed, made good, replaced or corrected, by Contractor at Contractor’s expense.  
Immediately remove all rejected material from site. 

 
B. If Contractor defaults or neglects to carry out the Work in accordance with Construction 

Documents or fails to perform any provision of Contract, Department may, after ten (10) 
business days’ written notice to Contractor and without prejudice to any other remedy County 
may have, make good such deficiencies.  In such case, appropriate Change Order shall be 
issued deducting from Contractor’s payments then or thereafter, cost of correcting such 
deficiencies, including cost of Architect / Engineer’s additional services made necessary by 
such default, neglect or failure. 

 

22.  SUBSURFACE CONDITIONS FOUND DIFFERENT 
 
A. If Contractor encounters subsurface or latent conditions at site materially differing from those 

shown on Drawings or indicated in Specifications, Contractor shall immediately give notice 
to Architect / Engineer and Public Works Project Manager of such conditions before they are 
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disturbed.  Architect / Engineer will thereupon promptly investigate conditions, and if 
Architect / Engineer finds that they materially differ from those shown on Drawings or 
indicated in Specifications, Architect / Engineer will at once make such changes as necessary, 
any increase or decrease of cost resulting from such changes to be adjusted in manner 
provided in above Article 18 entitled “Changes in the Work”. 

 

23.  RIGHT OF DEPARTMENT TO TERMINATE CONTRACT 
 
A. In event that any provisions of this Contract are violated by Contractor or by any 

subcontractors, County may serve written notice upon Contractor and Surety of its intention 
to terminate Contract, such notice to contain reasons for such intention to terminate Contract, 
and unless within ten (10) business days after serving of such notice upon Contractor, such 
violation or delay shall cease and satisfactory arrangement or correction be made, Contract 
shall, upon expiration of said ten (10) business days, cease and terminate. 

 
B. In event of any such termination, County shall immediately serve notice thereof upon Surety 

and Contractor, and Surety shall have right to take over and perform Contract subject to 
County’s approval; provided, however, that if Surety does not commence performance 
thereof within ten (10) business days from date of mailing to such Surety of notice of 
termination, County may take over the Work and prosecute same to completion by contract, 
or by force account, at expense of Contractor; Contractor and Surety shall be liable to County 
for any excess cost occasioned County thereby, and in such event County may take 
possession of and utilize in completing the Work, such materials and equipment as may be on 
the Work site and therefore necessary. 

 

24.  CONSTRUCTION SCHEDULE AND PERIODIC ESTIMATES 
 
A. Contractor shall be responsible for Construction Schedule and coordination.  Immediately 

after execution and delivery of Contract and before making first payment, Contractor shall 
notify all subcontractors to furnish all required information to develop Construction 
Schedule.  Contractor and all subcontractors associated with the Work shall furnish following 
information from each Division of Specifications:  
1. List of construction activities; 
2. Start, finish and time required for completion of each activity; 
3. Sequential relationships between activities; 
4. Identify all long lead-time items, key events, meetings or activities such as required 

submittals, fabrication and delivery, procurement of materials, installation and testing; 
5. Weekly definition of extent of work and areas of activity for each trade or Subcontract; 

and 
6. Other information as determined by Public Works Project Manager. 

 
B. In addition to above requested items, Contractor shall request delivery dates for all County-

furnished equipment, materials or labor.  This shall include any work handled by Department 
under separate contracts such as asbestos abatement, air and water balancing, etc.  Indicate on 
Construction Schedule these associated delivery and installation dates. 

 
C. Progress Reporting: 

1. Contractor shall update and publish Construction Schedule on monthly basis.  Revisions 
to Schedule shall be by Contractor and made in same detail as original Schedule and 
accompanied by explanation of reasons for revision; and shall be subject to approval by 
Department. 
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2. Failure of Contractor to keep Schedule in updated format shall result in County hiring 
firm specializing in construction schedule development and deducting those costs 
associated with updating process from payments due Contractor. 

3. Contractor shall submit show actual percentage of each activity completed, estimated 
future progress, and anticipated completion time. 

 
D. Responsibility for timely completion requires: 

1. Contractor and subcontractors understand that performance of each is interdependent 
upon performance of others. 

2. Whenever it becomes apparent from current schedule, that phasing or progress 
completion dates will not be met, Contractor must take some or all following actions at 
no additional cost to County: 
a) Increase construction labor in such quantities and crafts as will eliminate backlog of 

work. 
b) Increase number of working hours per shift, shifts per working day, working days per 

week, amount of construction equipment, or any combination of foregoing to 
eliminate backlog of work. 

c) Reschedule work (yet remain in conformance with Drawings and Specifications). 
3. Prior to proceeding with any of above actions, Contractor shall notify Public Works 

Project Manager. 
 
E. Maintain current Construction Schedule at all times.  Revise Construction Schedule in same 

detail as original and accompany with explanation of reasons for revision.  Schedule shall be 
subject to approval by Architect / Engineer and Public Works Project Manager. 

 

25.  PAYMENTS TO CONTRACTOR 
 
A. Contractor shall provide:  

1. Detailed estimate giving complete breakdown of contract price by Specification Division; 
and  

2. Periodic itemized estimates of work done for purpose of making partial payments 
thereon. 

 
B. Submit these estimates for approval first to Architect / Engineer, then to Public Works Project 

Manager.  Costs employed in making up any of these schedules are for determining basis of 
partial payments and not considered as fixing basis for additions to or deductions from 
Contract price. 

 
C. County will make partial payments to Contractor for value, proportionate to amount of 

Contract, of all labor and material incorporated in the Work during preceding calendar month 
upon receipt of Application and Certificate for Payment form from Architect / Engineer and 
approval of Department. 

 
D. Contractor shall submit for approval first to Architect / Engineer, and then to Public Works 

Project Manager all Application and Certificate for Payment forms.  If requested, Application 
and Certificate for Payment shall be supported by such additional evidence as may be 
required, showing Contractor’s right to payment claimed. 

 
E. Application and Certificate for Payment for preparatory work and materials delivered and 

suitably stored at site to be incorporated into the Work at some future period, will be given 
due consideration.  Requesting payment for materials stored off site, may be rejected, 
however, if deemed essential for reasons of job progress, protection, or other sufficient cause, 
requests will be considered, conditional upon submission by Contractor of bills of sale, 
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photographs and such other procedures as will adequately protect County’s interest such as 
storage in bonded warehouse with adequate coverage.  If there is any error in payment, 
Contractor is obligated to notify Department immediately, but no longer than ten (10) 
business days from receipt of payment. 

 
F. Payments by County will be due within forty-five (45) business days after receipt by 

Department of Application and Certificate for Payment. 
 
G. County will retain five percent (5%) of each Application and Certificate for Payment until 

final completion and acceptance of all the Work covered by Contract.  However, anytime 
after fifty percent (50%) of the Work has been furnished and installed at site, County will 
make remaining payments in full if Architect / Engineer and Public Works Project Manager 
find that progress of the Work corresponds with Construction Schedule.  If Architect / 
Engineer and Public Works Project Manager find that progress of the Work does not 
correspond with Construction Schedule, County may retain up to ten percent (10%) of each 
Application and Certificate for Payment for the Work completed. 

 
H. All material and work covered by partial payments made shall become sole property of 

County, but this provision shall not be construed as relieving Contractor from sole 
responsibility for care and protection of materials and work upon which payments have been 
made, or restoration of any damaged work, or as waiver of right of County to require 
fulfillment of all of terms of Contract. 

 
I. County will make final payment within sixty (60) calendar days after final completion of the 

Work, and will constitute acceptance thereof.  Submit Equal Benefits Compliance Payment 
Certification with final pay request.  Payment may be denied if Certification is not included. 

 
J. County may make payment in full, including retained percentages and less authorized 

deductions, upon completion and acceptance of each Division where price is stated separately 
in Contract. 

 
K. Every contractor engaged in performance of any contract for Department of Public Works, 

Highway & Transportation shall submit to this Department, as requested and with final 
application for payment for work under said contract, affidavit(s) as required to prove that all 
debts and claims against this Work are paid in full or otherwise satisfied, and give final 
evidence of release of all liens against the Work and County.   

 

26.  WITHHOLDING OF PAYMENTS 
 
A. County, after having served written notice on said Contractor, may either pay directly any 

unpaid bills of which Department has written notice, or withhold from Contractor’s unpaid 
compensation sum of money deemed reasonably sufficient to pay any and all such lawful 
claims until satisfactory evidence is furnished that all liabilities have been fully discharged; 
whereupon, payment to Contractor shall be resumed in accordance with terms of this 
Contract, but in no event shall these provisions be construed to impose any obligations upon 
County to either Contractor or Contractor’s Surety. 

 
B. In paying any unpaid bills of Contractor, County shall be deemed agent of Contractor, and 

any payment so made by County, shall be considered as payment made under Contract by 
County to Contractor and County shall not be liable to Contractor for any such payment made 
in good faith. 
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C. Contractor shall indemnify, hold harmless and defend Dane County, its boards, commissions, 
agencies, officers, employees and representatives from all claims growing out of lawful 
demands of subcontractors, laborers, workers, mechanics, material men, and furnishers of 
machinery and parts thereof, equipment, power tools, and all supplies, including commissary, 
incurred in performance of this Contract. 

 
D. At Department’s request, Contractor shall furnish satisfactory evidence that all obligations of 

nature designated above have been paid, discharged or waived. 
 

27.  ACCEPTANCE OF FINAL PAYMENT AS RELEASE 
 
A. Making of final payment shall constitute waiver of all claims by County except those arising 

from: 
1. Unsettled lien; 
2. Faulty or defective work appearing after substantial completion; 
3. Failure of the Work to comply with requirements of Construction Documents; or 
4. Terms of any special guarantees required by Construction Documents. 

 
B. Acceptance of final payment shall constitute waiver of all claims by Contractor. 
 

28.  PAYMENTS BY CONTRACTOR 
 
A. Contractor shall pay following not later than fifth (5th) business day following each payment 

received from County: 
1. All transportation and utility services rendered; 
2. All materials, tools, and other expendable equipment that have been delivered at site of 

the Work to extent of ninety percent (90%) of cost thereof, and balance of cost thereof 
when said balance is paid to Contractor; and 

3. Each subcontractor, respective amount allowed Contractor because of work performed by 
subcontractor to extent of subcontractor’s interest therein. 

 

29.  CONTRACT SECURITY 
 
A. Contractor shall furnish Performance and Payment Bonds in amount at least equal to one 

hundred percent (100%) of Contract price as security for faithful performance of this Contract 
and payment of all persons performing labor on project under this Contract and furnishing 
materials in connection with this Contract. 

 
B. Sample Performance and Payment Bonds that Contractor will be required to execute is bound 

into these Construction Documents.  Before construction Contract is consummated, 
completed Performance and Payment Bonds must be approved by Department. 

 

30.  ASSIGNMENTS 
 
A. Contractor shall not assign whole or any part of this Contract or any moneys due or to 

become due hereunder without written consent of Department.  In case Contractor assigns all 
or any part of any moneys due or to become due under this Contract, instrument of 
assignment shall contain clause substantially to effect that it is agreed that right of assignee in 
and to any moneys due or to become due to Contractor shall be subject to prior claims of all 
persons, firms and corporations for services rendered or materials supplied for performance 
of the Work called for in this Contract. 
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31.  MUTUAL RESPONSIBILITY OF CONTRACTORS 
 
A. If, through acts of neglect on part of Contractor or any subcontractor shall suffer loss or 

damage on the Work, Contractor agrees to settle with such subcontractor by agreement or 
arbitration if such other subcontractor will so settle.  If such subcontractor shall assert any 
claim against County on account of any damage alleged to have been sustained, Department 
shall notify Contractor, who shall indemnify, hold harmless and defend Dane County, its 
boards, commissions, agencies, officers, employees and representatives against any such 
claim. 

 

32.  SEPARATE CONTRACTS 
 
A. Department may award other contracts for the Work and all Contractors shall fully cooperate 

with each other and carefully adjust their work to that provided under other contracts as may 
be directed by Department.  No Contractor shall commit or permit any act that will interfere 
with performance of the Work by any other Contractor. 

 
B. Contractor shall coordinate the Work with those of other Contractors.  Cooperation will be 

required in arrangement for storage of materials and in detailed execution of the Work.  
Contractor, including subcontractors, shall keep informed of progress and detail work of 
others and shall notify Architect / Engineer or Department immediately of lack of progress or 
defective workmanship on part of others.  Failure of Contractor to keep informed of the Work 
progressing on site and failure to give notice of lack of progress or defective workmanship by 
others shall be construed as acceptance by Contractor of status of the Work as being 
satisfactory for proper coordination with Contractor’s own work. 

 

33.  SUBCONTRACTS 
 
A. Contractor may use services of specialty subcontractors on those parts of the Work that, 

under normal contracting practices, are performed by specialty subcontractors. 
 
B. Contractor shall not award any work to any subcontractor without prior approval of 

Department.  Qualifications of subcontractors shall be same as qualifications of Contractor.  
Request for subcontractor approval shall be submitted to Department fifteen (15) business 
days before start of subcontractor’s work.  If subcontractors are changed or added, Contractor 
shall notify Department in writing. 

 
C. Contractor shall be as fully responsible to County for acts and omissions of subcontractors, 

and of persons either directly or indirectly employed by them, as Contractor is for acts and 
omissions of persons directly employed by Contractor. 

 
D. Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the 

Work to bind subcontractors to Contractor by terms of General Conditions of Contract and 
other Construction Documents insofar as applicable to work of subcontractors and to give 
Contractor same power as regards terminating any subcontract that Department may exercise 
over Contractor under any provision of Construction Documents. 

 
E. Nothing contained in this Contract shall create any contractual relation between any 

subcontractor and County. 
 
F. Contractor shall insert in all subcontracts, Articles 26, 33, 43 and 45, respectively entitled: 

“Withholding of Payments”, “Subcontracts”, “Affirmative Action Provision and Minority / 
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Women / Disadvantaged Business Enterprises”, and “Minimum Wages”, and shall further 
require all subcontractors to incorporate physically these same Articles in all subcontracts. 

 

34.  PROJECT MANAGER’S AUTHORITY 
 
A. Public Works Project Manager shall: 

1. Administer and ensure compliance with Construction Documents; 
2. Provide responsible on-site observations of construction and have authority to request 

work and to stop work whenever necessary to insure proper enforcement of Construction 
Documents; 

3. Convene and chair project meetings and foreman’s coordination meetings when 
necessary to coordinate resolution of conflicts between Contractors, Architects, 
Engineers, Consultants, and Department; and 

4. Check and inspect material, equipment and installation procedures of all trades for proper 
workmanship and for compliance with Drawings, Specifications and Shop Drawings, 
permit no material on project site that is not satisfactory and reject work not in 
compliance with Construction Documents. 

 

35.  CONSULTANT’S AUTHORITY 
 
A. Consultant is retained by, and is responsible to Department acting for County. 
 
B. Consultant shall determine amount, quality, acceptability, and fitness of several kinds of work 

and materials that are provided under this Contract and shall decide all questions that may 
arise in relation to said work and construction thereof. 

 
C. Consultant shall decide meaning and intent of any portion of Specifications and of any 

Drawings where they may be found obscure or be in dispute. 
 
D. Consultant shall provide responsible observation of construction.  Architect / Engineer has 

authority to stop the Work whenever such stoppage may be necessary to insure proper 
execution of Construction Documents. 

 
E. Consultant shall be interpreter of conditions of Construction Documents and judge of its 

performance. 
 
F. Within reasonable time, Consultant shall make decisions on all matters relating to progress of 

the Work or interpretation of Construction Documents. 
 
G. Consultant’s decisions are subject to review by Public Works Project Manager. 
 

36.  STATED ALLOWANCES 
 
A. Stated allowances enumerated in Instructions to Bidders shall cover net cost of materials or 

equipment, and all applicable taxes.  Contractor’s cost of delivery and unloading at site, 
handling costs on site, labor, installation costs, overhead, profit and any other incidental costs 
shall be included in Contractor’s bid, but not as part of cash allowance. 

 
B. Department will solicit at least two (2) bids on materials or equipment for which allowance is 

stated and select on basis of lowest qualified responsible bid.  Contractor will then be 
instructed to purchase “Allowed Materials”.  If actual price for purchasing “Allowed 
Materials”, including taxes, is more or less than “Cash Allowance”, Contract price shall be 
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adjusted accordingly.  Adjustment in Contract price shall not contain any cost items excluded 
from cash allowance. 

 

37.  ESTIMATES OF QUANTITIES 
 
A. Whenever estimated quantities of work to be done and materials to be furnished under this 

Contract are shown in any of Construction Documents, they are given for use in comparing 
bids and right is especially reserved to increase or diminish them as they may be deemed 
reasonably necessary or desirable by Department to complete the Work included in this 
Contract, and cost for such increase or diminution shall be adjusted in manner provided for in 
General Conditions of Contract Article 18 entitled “Changes in the Work”. 

 

38.  LANDS AND RIGHTS-OF-WAY 
 
A. Prior to start of construction, County shall furnish all land and rights-of-way necessary for 

carrying out and completion of the Work to be performed under this Contract. 
 

39.  GENERAL GUARANTEE 
 
A. Neither final certificate of payment nor any provision in Construction Documents nor partial 

or entire occupancy of premises by County shall constitute acceptance of work not done in 
accordance with Construction Documents or relieve Contractor of liability in respect to any 
expressed warranties or responsibility for faulty materials or workmanship. 
1. In no event shall making of any payment required by Contract constitute or be construed 

as waiver by County of any breach of covenants of Contract or waiver of any default of 
Contractor and making of any such payment by County while any such default or breach 
shall exist shall in no way impair or prejudice right of County with respect to recovery of 
damages or other remedy as result of such breach or default. 

 
B. Contractor shall remedy and make good all defective workmanship and materials and pay for 

any damage to other work resulting there from, which appear within period of one (1) year 
from date of substantial completion, providing such defects are not clearly due to abuse or 
misuse by County.  Department will give notice of observed defects with reasonable 
promptness. 

 
C. Guarantee on work executed after certified date of substantial completion will begin on date 

when such work is inspected and approved by Architect / Engineer and Public Works Project 
Manager. 

 
D. Where guarantees or warrantees are required in sections of Specifications for periods in 

excess of one (1) year, such longer terms shall apply; however, Contractor’s Performance and 
Payment Bonds shall not apply to any guarantee or warranty period in excess of one (1) year. 

 

40.  CONFLICTING CONDITIONS 
 
A. Any provision in any of Construction Documents which may be in conflict or inconsistent 

with any Articles in these General Conditions of Contract or Supplementary Conditions shall 
be void to extent of such conflict or inconsistency. 

 
B. In case of ambiguity or conflict between Drawings and Specifications, Specifications shall 

govern. 
 



 

Bid No. 320013 General Conditions of Contract 
rev. 10/19 00 72 13 - 18 

C. Printed dimensions shall be followed in preference to measurements by scale.  Large-scale 
drawings take precedence over small-scale drawings.  Dimensions on Drawings and details 
are subject to field measurements of adjacent work. 

 

41.  NOTICE AND SERVICE THEREOF 
 
A. Any notice to Contractor from Department relative to any part of this Contract shall be in 

writing and considered delivered and service thereof completed, when said notice is posted, 
by certified or registered mail, to Contractor at Contractor’s last given address, or delivered in 
person to said Contractor, or Contractor’s authorized representative on the Work. 

 

42.  PROTECTION OF LIVES AND HEALTH 
 
A. In order to protect lives and health of Contractor’s employees under Contract, Contractor 

shall comply with all pertinent provisions of Wisconsin Administrative Code, Rules of 
Department of Commerce, relating to Safety and Health. 

 
B. Contractor alone shall be responsible for safety, efficiency and adequacy of Contractor’s 

tools, equipment and methods, and for any damage that may result from their failure or their 
improper construction, maintenance or operation. 

 

43.  AFFIRMATIVE ACTION PROVISION AND MINORITY / WOMEN / 
DISADVANTAGED BUSINESS ENTERPRISES 
 
A. Affirmative Action Provisions. 

1. During term of their Contract, Contractor agrees not to discriminate on basis of race, 
religion, color, sex, handicap, age, sexual preference, marital status, physical appearance, 
or national origin against any person, whether recipient of services (actual or potential), 
employee, or applicant for employment.  Such equal opportunity shall include but not be 
limited to following: employment, upgrading, demotion, transfer, recruitment, 
advertising, layoff, termination, training, rates of pay, and any other form of 
compensation or level of service(s).  Contractor agrees to post in conspicuous places, 
these affirmative action standards so as to be visible to all employees, service recipients 
and applicants for this paragraph.  Listing of prohibited bases for discrimination shall no 
be construed to amend in any fashion state or federal law setting forth additional bases 
and exceptions shall be permitted only to extent allowable in state or federal law. 

2. Contractor is subject to this Article only if Contractor has ten (10) or more employees 
and receives $10,000.00 or more in annual aggregate contracts with County.  Contractor 
shall file and Affirmative Action Plan with Dane County Contract Compliance Officer in 
accord with Chapter 19 of Dane County Code of Ordinances.  Such plan must be filed 
within fifteen (15) business days of effective date of this Contract and failure to do so by 
said date shall constitute ground for immediate termination of Contract by County.  
Contractor shall also, during term of this Contract, provide copies of all announcements 
of employment opportunities to County’s Contract Compliance Office, and shall report 
annually number of persons, by race, sex and handicap status, who apply for 
employment, and, similarly classified, number hired and number rejected. 

3. Contact Dane County Contract Compliance Officer at Dane County Contract Compliance 
Office, 210 Martin Luther King, Jr. Blvd., Room 421, Madison, WI 53703, 608/266-
4114. 

4. In all solicitations for employment placed on Contractor’s behalf during term of this 
Contract, Contractor shall include statement to affect Contractor is “Equal Opportunity 
Employer”.  Contractor agrees to furnish all information and reports required by 
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County’s Contract Compliance Officer as same relate to affirmative action and 
nondiscrimination, which may include any books, records, or accounts deemed 
appropriate to determine compliance with Chapter 19, Dane County Code of Ordinances, 
and provision of this Contract. 

 
B. Minority / Women / Disadvantaged / Emerging Small Business Enterprises. 

1. Chapter 19.508 of Dane County Code of Ordinances is official policy of Dane County 
regarding utilization of, to fullest extent of, Minority Business Enterprises (MBEs), 
Women Business Enterprises (WBEs) Disadvantage Business Enterprises (DBEs) and 
Emerging Small Business Enterprises (ESBEs). 

2. Contractor may utilize MBEs / WBEs / DBEs / ESBEs as subcontractors or suppliers.  
List of subcontractors will be required of low bidder as stated in this Contract.  List shall 
indicate which are MBEs / WBEs / DBEs / ESBEs and percentage of subcontract 
awarded, shown as percentage of total dollar amount of bid. 

 

44.  COMPLIANCE WITH FAIR LABOR STANDARDS 
 
A. During term of this Contract, Contractor shall report to County Contract Compliance Officer, 

within ten (10) business days, any allegations to, or findings by National Labor Relations 
Board (NLRB) or Wisconsin Employment Relations Commission (WERC) that Contractor 
has violated statute or regulation regarding labor standards or relations.  If investigation by 
Contract Compliance Officer results in final determination that matter adversely affects 
Contractor’s responsibilities under this Contract, and which recommends termination, 
suspension or cancellation of this Contract, County may take such action. 

 
B. Contractor may appeal any adverse finding by Contract Compliance Officer as set forth in 

Dane County Ordinance 25.015(11)(c) through (e). 
 
C. Contractor shall post this statement in prominent place visible to employees:  “As condition 

of receiving and maintaining contract with Dane County, this employer shall comply with 
federal, state and all other applicable laws prohibiting retaliation or union organizing.” 

 

45.  DOMESTIC PARTNERSHIP BENEFITS 
 
A. Not Used.  
 

46.  USE AND OCCUPANCY PRIOR TO ACCEPTANCE 
 
A. Contractor agrees to use and occupancy of portion or unit of the Work before formal 

acceptance by Department, provided Department: 
1. Secures written consent of Contractor; except when in opinion of Public Works Project 

Manager, Contractor is chargeable with unwarranted delay in final cleanup of punch list 
items or other Contract requirements. 

2. Secures endorsement from insurance carrier and consent of Surety permitting occupancy 
of building or use of the Work during remaining period of construction, or, secures 
consent of Surety. 

3. Assumes all costs and maintenance of heat, electricity and water. 
4. Accepts all work completed within that portion or unit of the Work to be occupied, at 

time of occupancy. 
 

47.  MINIMUM WAGES 
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A.  Contractor shall post, at appropriate conspicuous point on site of project, schedule showing 
all determined minimum wage rates for various classes of laborers and mechanics to be 
engaged in the Work under this Contract and all deductions, if any, required by law to be 
made from unpaid wages actually earned by laborers and mechanics so engaged. 

 
B. Supplementary Conditions section in Construction Documents lists wage determinations 

required by State Law. 
 
C. If, after award of Contract, it becomes necessary to employ any person in trade or occupation 

not classified in wage determinations, such person shall be paid at not less than such rate as 
shall be determined by Wisconsin Department of Workforce Development.  Such approved 
minimum rate shall be retroactive to time of initial employment of such person in such trade 
or occupation.  Contractor shall notify Department of Contractor’s intention to employ 
persons in trades or occupations not so classified in sufficient time for Department to obtain 
approved rates for such trades or occupations. 

 
D. Specified wage rates are minimum rates only, and Department will not consider any claims 

for additional compensation made by Contractor because of payment by Contractor of any 
wage rate in excess of applicable rate contained in this Contract.  Contractor shall adjust any 
disputes in regard to payment of wages in excess of those specified in this Contract. 

 

48.  CLAIMS 
 
A. No claim may be made until Department’s Deputy Public Works Director has reviewed 

Consultant’s decision as provided for in Article 35 of General Conditions of Contract.  If any 
claim remains unresolved after such review by Department's Deputy Public Works Director 
the claim may be filed under Wisconsin Statute 893.80.  Work shall progress during period of 
any dispute or claim.  Unless specifically agreed between parties, venue will be in Dane 
County, Wisconsin. 

 

49.  ANTITRUST AGREEMENT 
 
A. Contractor and County recognize that in actual economic practice, overcharges resulting from 

antitrust violations are in fact usually borne by County.  Therefore, Contractor hereby assigns 
to County any and all claims for such overcharges as to goods and materials purchased in 
connection with this Contract, except as to overcharges which result from antitrust violations 
commencing after price is established under this Contract and any change order thereto. 

 

50.  INSURANCE 
 
A. Contractor Carried Insurance: 

1. Contractor shall not commence work under this Contract until Contractor has obtained all 
insurance required under this Article and has provided evidence of such insurance to Risk 
Manager, 425 City-County Building, 210 Martin Luther King Jr. Blvd., Madison, WI 
53703.  Contractor shall not allow any subcontractor to commence work until insurance 
required of subcontractor has been so obtained and approved.  Company providing 
insurance must be licensed to do business in Wisconsin. 

2. Worker’s Compensation Insurance: 
a) Contractor shall procure and shall maintain during life of this Contract, Worker’s 

Compensation Insurance as required by statute for all of Contractor’s employees 
engaged in work at site of project under this Contract and, in case of any such work 
sublet, Contractor shall require subcontractor similarly to provide Worker’s 
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Compensation Insurance for all of latter’s employees to be engaged in such work 
unless such employees are covered by protection afforded by Contractor’s Worker’s 
Compensation Insurance. 

b) If any claim of employees engaged in hazardous work on project under this Contract 
is not protected under Worker’s Compensation Statute, Contractor shall provide and 
shall cause each subcontractor to provide adequate Employer’s Liability Insurance 
for protection of such of Contractor’s employees as are not otherwise protected. 

3. Contractor’s Public Liability and Property Damage Insurance: 
a) Contractor shall procure and maintain during life of this Contract, Contractor’s 

Public Liability Insurance and Contractor’s Property Damage Insurance in amount 
not less than $1,000,000 bodily injury, including accidental death, to any one person, 
and subject to same limit for each person, in amount not less than $1,000,000 on 
account of one accident, and Contractor’s Property Damage Insurance in amount not 
less then $1,000,000 or combined single limit of at least $1,000,000 with excess 
coverage over and above general liability in amount not less than $5,000,000. 
Contractor shall add “Dane County” as additional insured for each project. 

b) Contractor’s Public Liability and Property Damage Insurance shall include Products, 
Completed Operation, and Contractual Liability under Insurance Contract.  
“Contractor shall in all instances save, defend, indemnify and hold harmless County 
and Architect / Engineer against all claims, demands, liabilities, damages or any other 
costs which may accrue in prosecution of the Work and that Contractor will save, 
defend, indemnify and hold harmless County and Architect / Engineer from all 
damages caused by or as result of Contractor’s operations” and each shall be listed as 
additional insured on Contractor’s and subcontractors’ insurance policies. 

c) Obligations of Contractor under Article 50.A.2.b) shall not extend to liability of 
Architect / Engineer, agents or employees thereof, arising out of: 
1) Preparation or approval of maps, drawings, opinions, reports, surveys, change 

orders, designs or specifications; or 
2) Giving of or failure to give directions or instructions by Architect / Engineer, 

agents or employees thereof provided such giving or failure to give is primary 
cause of injury or damage. 

d) Contractor shall procure and shall maintain during life of this Contract, 
Comprehensive Automobile Liability Insurance covering owned, non-owned and 
hired automobiles for limits of not less than $1,000,000 each accident single limit, 
bodily injury and property damage combined with excess coverage over and above 
general liability in amount not less than $5,000,000. 

e) Contractor shall either: 
1) Require each subcontractor to procure and to maintain during life of subcontract, 

subcontractor’s Public Liability Property Damage Insurance, and Comprehensive 
Automobile Liability Insurance of type and in same amount specified in 
preceding paragraphs; or 

2) Insure activities of subcontractors in Contractor’s own policy. 
4. Scope of Insurance and Special Hazards:  Insurance required under Article 50.A.2 & 

50.A.3. hereof shall provide adequate protection for Contractor and subcontractors, 
respectively, against damage claims which may arise from operations under this Contract, 
whether such operation be by insured or by anyone directly or indirectly employed by 
insured and also against any of special hazards which may be encountered in 
performance of this Contract as enumerated in Supplementary Conditions. 

5. Proof of Carriage of Insurance:  Contractor shall furnish Risk Manager with certificates 
showing type, amount, class of operations covered, effective dates, dates of expiration of 
policies and “Dane County” listed as additional insured.  Such certificates shall also 
contain (substantially) following statement: “Insurance covered by this certificate will not 
be canceled or materially altered, except after ten (10) business days written notice has 
been received by Risk Manager.” 
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B. Builder’s Risk: 

1. County shall provide Builder’s Risk insurance coverage for its insurable interests in 
construction or renovation projects with completed value of $1,000,000 or less.  
Therefore, if project completed value is more than $1,000,000, Contractor shall obtain 
and maintain in force, at its own expense, Builder’s Risk Insurance on all risks for 
amount equal to full completed value of covered structure or replacement value of 
alterations or additions.  Any deductible shall not exceed $25,000 for each loss.  Policy 
shall include occupancy clause and list Dane County as loss payee. 

 
C. Indemnification / Hold Harmless: 

1. Contractor shall indemnify, hold harmless and defend Dane County, its boards, 
commissions, agencies, officers, employees and representatives from and against all 
claims, damages, losses and expenses including attorneys’ fees arising out of or resulting 
from performance of the Work, provided that any such claim, damage, loss or expense is 
attributable to bodily injury, sickness, disease or death, or to injury to or destruction of 
tangible property (other than the Work itself) including loss of use resulting therefrom, 
and is caused in whole or in part by any act or omission of Contractor, any subcontractor, 
anyone directly or indirectly employed by any of them or anyone for whose acts any of 
them may be liable, regardless of whether or not it is caused in part by part indemnified 
hereunder. 

2. In any and all claims against Dane County, its boards, commissions, agencies, officers, 
employees and representatives or by any employee of Contractor, any subcontractor, 
anyone directly or indirectly employed by any of them or anyone for whose acts any of 
them may be liable, indemnification obligation under this Contract shall not be limited in 
any way by any limitation on amount or type of damages, compensation or benefits 
payable by or for Contractor or any subcontractor under worker’s compensation acts, 
disability benefits or other employee benefit acts. 

3. Obligations of Contractor under this Contract shall not extend to liability of Architect / 
Engineer, its agents or employees arising out of: 
a) Preparation or approval of maps, drawings, opinion, reports, surveys, change orders, 

designs or specifications; or 
b) Giving of or failure to give directions or instruction by Architect / Engineer, its 

agents or employees provided such giving or failure to give is primary cause of injury 
or damage. 

4. Dane County shall not be liable to Contractor for damages or delays resulting from work 
by third parties or by injunctions or other restraining orders obtained by third parties. 

 

51.  WISCONSIN LAW CONTROLLING 
 
A. It is expressly understood and agreed to by parties hereto that in event of any disagreement or 

controversy between parties, Wisconsin law shall be controlling. 

END OF SECTION 
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SECTION 00 73 00 

SUPPLEMENTARY CONDITIONS 
 

1.  APPLICATION & CERTIFICATE FOR PAYMENT 
 
A. Every contractor engaged in performance of any contract for Department of Public Works, 

Highway & Transportation shall submit partial and final Application & Certificate for 
Payment for work under said contract.  Form shall provide similar information as shown on 
AIA G702™ and G703™ forms (samples shown below).  Forms shall be submitted to Public 
Works Project Manager for approval. 
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2.  INSURANCE 
 
A. Not Used.  
 

3.  ASBESTOS DISPOSAL PROCEDURES 
 
A. Not Used.  

END OF SECTION 
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Department of Public Works, Highway & Transportation  
Public Works Engineering Division 608/266-4018 
Gerald J. Mandli, P.E. 
Commissioner / Director 

Joseph T. Parisi 
County Executive 

  
Deputy Director 
Todd Draper 

1919 Alliant Energy Center Way 
Madison, Wisconsin  53713 

Fax: 608/267-1533 
www.countyofdane.com/pwht/public_works.aspx 

 

BEST VALUE CONTRACTING APPLICATION 

 

CONTRACTORS / LICENSURE APPLICANTS 

The Dane County Department of Public Works requires all contractors & subcontractors to be a best value 
contractor before being hired.  Application documents are due to the County prior to Bid Due Date.  Approval or 
rejection shall be within five (5) days of Bid Due Date.  This document shall be completed, properly executed, 
along with the necessary attachments and additional information that the County requires for the protection and 
welfare of the public in the performance of a County contract. 

Contractors or subcontractors of any tier who attain qualification status will retain that status for a period of two 
(2) years from the date of qualification.  Contractors shall notify the Dane County Department of Public Works, 
Highway & Transportation within fifteen (15) days of any changes to its business or operations that are relevant 
to the application.  Failure to do so could result in suspension, revocation of the contractor’s qualification, 
debarment from County contracts for up to three (3) years and / or other sanctions available under the law. 

No contracts will be awarded for construction work performed on Dane County projects unless the contractor is 
currently approved as a Wisconsin Trade Trainer or has applied for approval as an Apprenticeship Trade Trainer 
to the Wisconsin Department of Workforce Development and agrees to an acceptable apprenticeship program.  
If you are not currently approved as a Wisconsin Trade Trainer, or have not applied for approval as an 
Apprenticeship Trade Trainer, please contact the Department of Workforce Development - Bureau of 
Apprenticeship Standards at 608/266-3133 or visit their web site at: https://dwd.wisconsin.gov/apprenticeship/. 

EXEMPTIONS 

• Contractors who employ less than five (5) apprenticeable trade workers are not required to qualify. 
• Contractors performing work that does not apply to an apprenticeable trade, as outlined in Appendix A. 
• The contractor / subcontractor provides sufficient documentation to demonstrate one or more of the 

following: 
o apprentices are not available in a specific geographic area; 
o the applicable apprenticeship program is unsuitable or unavailable; or 
o there is a documented depression of the local construction market which prevents compliance. 

 

https://dwd.wisconsin.gov/apprenticeship/
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SEC. PROOF OF RESPONSIBILITY CHECK IF APPLICABLE 
1 Does your firm possesses all technical qualifications and resources, 

including equipment, personnel and financial resources, necessary to 
perform the work required for any project or obtain the same through 
the use of responsible, qualified subcontractors? 

Yes:  No:  

2 Will your firm possess all valid, effective licenses, registrations or 
certificates required by federal, state, county, or local law, which are 
necessary for the type of work to be performed including, but not 
limited to, those for any type of trade work or specialty work? 

Yes:  No:  

3 Will your firm meet all bonding requirements as required by applicable 
law or contract specifications? Yes:  No:  

4 Will your firm meet all insurance requirements as required by 
applicable law or specifications, including general liability insurance, 
workers compensation insurance and unemployment insurance 
requirements? 

Yes:  No:  

5 Will your firm maintain a substance abuse policy for employees hired 
for public works contracts that comply with Wis. Stats. Sec. 103.503? Yes:  No:  

6 Will your firm fully abide by the equal opportunity and affirmative 
action requirements of all applicable laws, including County 
ordinances? 

Yes:  No:  

7 In the past three (3) years, has your firm had control or has another 
corporation, partnership or other business entity operating in the 
construction industry controlled it?  If so, please attach a statement 
explaining the nature of the firm relationship? 

Yes:  No:  
If Yes, attach details. 

8 In the past three (3) years, has your firm had any type of business, 
contracting or trade license, certification or registration revoked or 
suspended? 

Yes:  No:  
If Yes, attach details. 

9 In the past three (3) years, has your firm been debarred by any federal, 
state or local government agency? 

Yes:  No:  
If Yes, attach details. 

10 In the past three (3) years, has your firm defaulted or failed to complete 
any contract? 

Yes:  No:  
If Yes, attach details. 

11 In the past three (3) years, has your firm committed a willful violation 
of federal, state or local government safety laws as determined by a 
final decision of a court or government agency authority. 

Yes:  No:  
If Yes, attach details. 

12 In the past three (3) years, has your firm been in violation of any law 
relating to your contracting business where the penalty for such 
violation resulted in the imposition of a penalty greater than $10,000? 

Yes:  No:  
If Yes, attach details. 

13 Is your firm an active Wisconsin Trade Trainer as determined by the 
Wisconsin Bureau of Apprenticeship Standards? Yes:  No:  

14 Is your firm exempt from being qualified with Dane County? Yes:  No:  
If Yes, attach reason for exemption. 

15 Does your firm acknowledge that in doing work under any County 
Public Works Contract, it will be required to use as subcontractors only 
those contractors that are also qualified with the County or become so 
within five (5) days after the Bid Due Date?  

Yes:  No:  

16 Contractor has been in business less than one year? Yes:  No:  
17 Is your firm a first time Contractor requesting a one time exemption, 

but, intend to comply on all future contracts and are taking steps 
typical of a “good faith” effort? 

Yes:  No:  
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Your firm’s Officer, or the individual who would sign a bid and / or contract documents must sign this 
document. 

I do hereby certify that all statements herein contained are true and correct to the best of my 
knowledge: 

 

Signature:    
 (Application is invalid without signature) 

Print Name:     Date:    

Title:    

 

 

NAME AND ADDRESS OF CONTRACTOR 
Name of Firm:  

Address:  

City, State, Zip:  

Phone Number:  

Fax Number:  

E-mail Address:  

 

 

REMEMBER!  

RETURN ALL TO FORMS AND ATTACHMENTS, OR QUESTIONS TO: 

TODD DRAPER 
EMAIL: DRAPER@COUNTYOFDANE.COM 
OFFICE: (608) 267-0119,  FAX: (608) 267-1533 

 
DANE COUNTY DEPARTMENT OF PUBLIC WORKS, HGHWAY & TRANSPORTATION 

1919 ALLIANT ENERGY CENTER WAY  
MADISON, WI  53713 

 

 

SIGNATURE SECTION 

mailto:NEITZEL-KNOX@COUNTYOFDANE.COM
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 APPENDIX A  

APPRENTICEABLE TRADES: 

• Bricklayer  

• Carpenter 

• Cement Mason (Concrete Finisher)  

• Cement Mason (Heavy Highway)  

• Construction Craft Laborer 

• Data Communications Installer  

• Electrician 

• Elevator Mechanic / Technician 

• Environmental Systems Technician / HVAC Service Technician / HVAC Install & Service  

• Glazier 

• Heavy Equipment Operator / Operating Engineer  

• Insulation Worker (Heat & Frost) 

• Iron Worker (Assembler, Metal Buildings)  

• Painter / Decorator 

• Plasterer  

• Plumber 

• Roofer / Waterproofer  

• Sheet Metal Worker  

• Sprinkler Fitter 

• Steamfitter (Service & Refrigeration)  

• Taper & Finisher 

• Telecommunications (Voice, Data & Video) Installer / Technician  

• Tile Setter 

END OF SECTION 
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SECTION 00 73 11 

FAIR LABOR PRACTICES CERTIFICATION 
 
The undersigned, for and on behalf of the BIDDER, APPLICANT or PROPOSER named herein, 
certifies as follows: 
 
A. That he or she is an officer or duly authorized agent of the above-referenced BIDDER, 

APPLICANT or PROPOSER, which has a submitted a bid, application or proposal for a 
contract or agreement with the county of Dane. 

 
B. That BIDDER, APPLICANT or PROPOSER has (check one): 
 

  not been found by the National Labor Relations Board (“NLRB”) or the Wisconsin 
Employment Relations Commission (“WERC”) to have violated any statute or regulation 
regarding labor standards or relations in the seven years prior to the signature date of this 
Certification. 

 
  been found by the National Labor Relations Board (“NLRB”) or the Wisconsin 
Employment Relations Commission (“WERC”) to have violated any statute or regulation 
regarding labor standards or relations in the seven years prior to the signature date of this 
Certification. 

 
 
     
Officer or Authorized Agent Signature  Date 

  
Printed or Typed Name and Title 

  
Printed or Typed Business Name 
 
NOTE:  You can find information regarding the violations described above at: www.nlrb.gov 
and werc.wi.gov. 
 
For reference, Dane County Ordinance 25.09 is as follows: 
(1) BIDDER RESPONSIBILITY. (a) Any bid, application or proposal for any contract with the 

county, including public works contracts regulated under chapter 40, shall include a 
certification indicating whether the bidder has been found by the National Labor Relations 
Board (NLRB) or the Wisconsin Employment Relations Committee (WERC) to have violated 
any statute or regulation regarding labor standards or relations within the last seven years. 
The Controller shall investigate any such finding and make a recommendation to the 
committee, which shall determine whether the conduct resulting in the finding affects the 
bidder’s responsibility to perform the contract. 

 
If you indicated that the NLRB or WERC have found you to have such a violation, you 
must include copies of any relevant information regarding such violation with your 
proposal, bid or application. 
 
Include this completed Certification with your bid, application or proposal. 

END OF SECTION 

http://www.nlrb.gov/
http://werc.wi.gov/
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SECTION 01 00 00 

GENERAL REQUIREMENTS 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section Includes: 
1. Summary 
2. Summary of the Work 
3. Contractor Use of Premises 
4. Applications for Payment 
5. Change Procedures 
6. Alternates 
7. Lump Sum Allowances for Work 
8. Coordination 
9. Cutting and Patching 
10. Conferences 
11. Progress Meetings 
12. Job Site Administration 
13. Submittal Procedures 
14. Proposed Products List 
15. Shop Drawings 
16. Product Data 
17. Samples 
18. Manufacturers' Instructions 
19. Manufacturers' Certificates 
20. Quality Assurance / Quality Control of Installation 
21. References 
22. Interior Enclosures 
23. Protection of Installed Work 
24. Parking 
25. Staging Areas 
26. Occupancy During Construction and Conduct of Work 
27. Protection 
28. Progress Cleaning 
29. Products 
30. Transportation, Handling, Storage and Protection 
31. Product Options 
32. Substitutions 
33. Starting Systems 
34. Demonstration and Instructions 
35. Contract Closeout Procedures 
36. Final Cleaning 
37. Adjusting 
38. Operation and Maintenance Data 
39. Spare Parts and Maintenance Materials 
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40. As-Built and Record Drawings and Specifications 

 

1.2 SUMMARY OF THE WORK 

A. Project Description:  Perform the Work as specified and detailed in Construction 
Documents package. Contractor to provide construction services to furnish a heated 
greenhouse that will be added to the existing teaching garden at the Lyman F. Anderson 
Agriculture & Conservation Center. 

B. Work by Owner:   
1. Site Work and grading to prepare site for concrete work. 

C. Permits:  Prior to commencement of the Work, Contractor to secure any and all necessary 
permits for completion of the Work and facility occupancy.  Provide Public Works 
Project Manager with copies of all permits. 

D. Diggers Hotline: 
1. It is General Contractor’s responsibility to contact Diggers Hotline to have all 

utility locations marked prior to excavation and planning excavation so as not to 
delay the Work. 

2. Diggers Hotline shall also be used to obtain information on safe working 
clearances from overhead lines. 

3. Completely comply with all requirements of each affected utility company. 
4. It is General Contractor’s responsibility to contact & hire private utility locating 

services if necessary. 

1.3 CONTRACTOR USE OF PREMISES 

A. Limit use of premises to allow work by Contractors or Subcontractors and access by 
Owner. 

B. Coordinate utility outages and shutdowns with Owner. 

1.4 APPLICATIONS FOR PAYMENT 

A. Submit one (1) original copies with “wet” signatures of each application on AIA G702™ 
and G703™ forms or approved contractors invoice form. 

B. Content and Format:  Utilize Schedule of Values for listing items in Application for 
Payment. 

C. Payment Period:  Monthly. 

D. Submit Applications for Payment to Public Works Project Manager for approval & 
processing for payment. 
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1.5 CHANGE PROCEDURES 

A. Contractor's costs for Products, delivery, installation, labor, insurance, payroll, taxes, 
bonding, equipment rental, overhead and profit will be included in Change Orders 
authorizing expenditure of funds from contingency allowance. 

1.6 ALTERNATES 

A. Not Applicable. 

1.7 LUMP SUM ALLOWANCES FOR WORK 

A. Not Applicable. 

1.8 COORDINATION 

A. Coordinate scheduling, submittals, and work of various sections of Specifications to 
assure efficient and orderly sequence of installation of interdependent construction 
elements. 

B. Verify utility requirement characteristics of operating equipment are compatible with 
building utilities. 

C. Coordinate space requirements and installation of mechanical and electrical work that are 
indicated diagrammatically on Drawings. 

D. Contractor shall provide Public Works Project Manager with work plan that ensures the 
Work will be completed within required time of completion. 

E. Public Works Project Manager may choose to photograph or videotape site or workers as 
the Work progresses. 

1.9 CUTTING AND PATCHING 

A. Not used. 

1.10 CONFERENCES 

A. Project shall have pre-bid conference; see Instructions to Bidders. 

B. Owner will schedule preconstruction conference after Award of Contract for all affected 
parties. 

C. Contractor shall submit Construction Schedule at pre-construction meeting. 

D. When required in individual Specification section, convene pre-installation conference at 
project site prior to commencing work of Section. 
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1.11 PROGRESS MEETINGS 

A. Schedule and administer meetings throughout progress of the Work at minimum of one 
(1) per week, at time TBD with Public Works Project Manager. 

B. Preside at meetings, record minutes, and distribute copies within two (2) business days to 
those affected by decisions made. 

C. Attendance at progress meetings by General Contractor, subcontractors, or their 
authorized representative, is mandatory. 

D. Contractors shall give verbal reports of progress on the Work, discuss schedule for 
upcoming period and present all conflicts, discrepancies or other difficulties for 
resolution. 

E. Day & time of progress meetings to be determined at pre-construction meeting. 

1.12 JOB SITE ADMINISTRATION 

A. Contractor shall have project superintendent on site minimum of four (4) hours per day 
during progress of the Work. 

B. Contractor shall not change their project superintendent or project manager for duration 
of the Work without written permission of Public Works Project Manager. 

1.13 SUBMITTAL PROCEDURES 

A. Submittal form to identify Project, Contractor, Subcontractor or supplier; and pertinent 
Construction Documents references. 

B. Apply Contractor's stamp, signed or initialed, certifying that review, verification of 
Products required, field dimensions, adjacent construction work, and coordination of 
information is in accordance with requirements of the Work and Construction 
Documents. 

C. Identify variations from Construction Documents and Product or system limitations that 
may be detrimental to successful performance of completing the Work. 

D. Revise and resubmit submittals as required; identify all changes made since previous 
submittal. 

1.14 PROPOSED PRODUCTS LIST 

A. Within fifteen (15) business days after date of Award of Contract, submit complete list of 
major Products proposed for use, with name of manufacturer, trade name, and model 
number of each Product. 
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1.15 SHOP DRAWINGS 

A. Submit number of copies that Contractor requires, plus three (3) copies that shall be 
retained by Public Works Project Manager. 

1.16 PRODUCT DATA 

A. Submit number of copies that Contractor requires, plus two (2) copies that shall be 
retained by Public Works Project Manager.  

B. Mark each copy to identify applicable products, models, options, and other data. 
Supplement manufacturer's standard data to provide information unique to this Project. 

1.17 SAMPLES 

A. Submit samples to illustrate functional and aesthetic characteristics of Product. 

B. Submit samples of finishes from full range of manufacturers' standard colors, textures, 
and patterns for Public Works Project Manager's selection. 

1.18 MANUFACTURERS' INSTRUCTIONS 

A. When specified in individual Specification sections, submit manufacturers' printed 
instructions for delivery, storage, assembly, installation, start-up, adjusting, and finishing, 
in quantities specified for Product Data. 

1.19 MANUFACTURERS' CERTIFICATES 

A. When specified in individual Specification sections, submit manufacturers' certificate to 
Public Works Project Manager for review, in quantities specified for Product Data. 

B. Indicate material or Product conforms to or exceeds specified requirements. Submit 
supporting reference data, affidavits, and certifications as appropriate. 

1.20 QUALITY ASSURANCE / QUALITY CONTROL OF INSTALLATION 

A. Monitor quality control over suppliers, manufacturers, Products, services, site conditions, 
and workmanship, to produce work of specified quality. 

B. Comply fully with manufacturers' instructions. 

C. Comply with specified standards as minimum quality for the Work except when more 
stringent tolerances, codes, or specified requirements indicate higher standards or more 
precise workmanship. 

1.21 REFERENCES 

A. Conform to reference standard by date of issue current as of date for receiving bids. 
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B. Should specified reference standard conflict with Construction Documents, request 
clarification from Public Works Project Manager before proceeding. 

1.22 INTERIOR ENCLOSURES 

A. Provide temporary partitions as required to separate work areas from Owner occupied 
areas, to prevent distribution of dust and moisture into Owner occupied areas, and to 
prevent damage to existing materials and equipment. 

1.23 PROTECTION OF INSTALLED WORK 

A. Protect installed work and provide special protection where specified in individual 
Specification sections. 

1.24 PARKING 

A. Arrange for temporary parking areas to accommodate construction personnel. Parking 
shall be available at the Work site. 

B. All contractors and their employees shall cooperate with General Contractor and others in 
parking of vehicles to avoid interference with normal operations and construction 
activities. 

C. Do not obstruct existing service drives and parking lots with equipment, materials and / 
or vehicles.  Keep accessible for Owner’s use at all times. 

1.25 STAGING AREAS 

A. Coordinate staging areas with Public Works Project Manager prior to starting the Work. 

B. On-site space for use as staging areas and storage of materials is limited and will be 
apportioned among various Contractors as their needs dictate with due regard for storage 
requirements of each Contractor.  Each Contractor shall be responsible for safety of 
equipment and materials that are stored on site. 

1.26 OCCUPANCY DURING CONSTRUCTION AND CONDUCT OF WORK 

A. All construction material and salvage material shall be removed from facility or secured 
at day’s end. 

B. Contractors are asked to not work at facility if they are ill with something contagious. 

C. Smoking is prohibited on Dane County property. 

D. Owner reserves right at any time to dismiss from premises any Contractor or construction 
personnel that do not uphold requirements of this Section. 
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E. Owner shall not be held liable for any lost time, wages, or impacts to construction 
schedule by any Contractor or construction personnel dismissed for failure to uphold 
requirements of this Section. 

F. Work shall be done and temporary facilities furnished so as not to interfere with access to 
any occupied area and so as to cause least possible interference with normal operation of 
facility or any essential service thereof. 

G. Contractor shall provide adequate protection for all parts of facility, its contents and 
occupants wherever the Work under this Contract is to be performed. 

H. Each Contractor shall arrange with Owner to make necessary alterations, do new work, 
make connections to all utilities, etc., and at such times as will not cause interruption of 
utility services to facility.  Contractor doing this work shall protect, cap, cut off and / or 
replace and relocate existing pipes, electrical work and other active utilities encountered 
which may interfere with new construction work. 

I. Contractor is not responsible for providing & maintaining temporary toilet facilities. 

1.27 PROTECTION 

A. Contractor shall protect from damage / injury all trees, shrubs, hedges, plantings, grass, 
mechanical, electrical & plumbing equipment, walks and driveways and pay for any 
damage to same resulting from insufficient or improper protection. 

B. Contractor shall provide and maintain barricades & signage to prohibit public access to 
construction site. 

C. Contractor shall provide and maintain guard lights at all barricades, railings, obstructions 
in streets, roads or sidewalks and at all trenches adjacent to public walks or roads. 

1.28 PROGRESS CLEANING 

A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in clean and 
orderly condition. 

1.29 PRODUCTS 

A. Products:  Means new material, machinery, components, equipment, fixtures, and 
systems forming the Work, but does not include machinery and equipment used for 
preparation, fabrication, conveying and erection of the Work. Products may also include 
existing materials or components specifically identified for reuse. 

B. Do not use materials and equipment removed from existing premises, except as 
specifically identified or allowed by Construction Documents. 
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1.30 TRANSPORTATION, HANDLING, STORAGE AND PROTECTION 

A. Transport, handle, store and protect Products in accordance with manufacturer's 
instructions. 

1.31 PRODUCT OPTIONS 

A. Where definite material is specified, it is not intentional to discriminate against "equal" 
product made by another manufacturer. Intention is to set definite standard of material 
quality. Should bidder choose to bid materials other than those specified, bidder shall 
submit said materials specifications to Public Works Project Manager for approval at 
least seven (7) business days prior to Bid Due Date. 

B. Products and materials that are not specified, but have been approved for use by Public 
Works Project Manager shall be identified in addenda to all bidding contractors. 

C. Requests for material or product substitutions submitted after Bid Due Date may be 
considered. Owner reserves right to approve or reject substitutions based on Specification 
requirements and intended use. 

1.32 SUBSTITUTIONS 

A.  Public Works Project Manager shall consider requests for Substitutions only within 
fifteen (15) calendar days after date of Public Works Construction Contract. 

B. Document each request with complete data substantiating compliance of proposed 
Substitution with Construction Documents. 

C. Submit three (3) copies of requests for Substitution for consideration. Limit each request 
to one (1) proposed Substitution. 

D. Substitutions shall not change contract price established at Bid Due Date. 

1.33 STARTING SYSTEMS 

A. Provide written notification prior to start-up of each equipment item or system. 

B. Ensure that each piece of equipment or system is ready for operation. 

C. Execute start-up under supervision of responsible persons in accordance with 
manufacturers' instructions. 

D. Submit written report that equipment or system has been properly installed and is 
functioning correctly. 

1.34 DEMONSTRATION AND INSTRUCTIONS 

A. Demonstrate operation and maintenance of Products to Owner's personnel prior to date of 
final inspection. 
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B. Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing, 
maintenance, and shutdown of each item of equipment at agreed-upon times, at 
designated location. 

C. Owner may choose to photograph or videotape demonstration session; demonstration and 
demonstrator shall be to level of satisfaction of Owner. 

1.35 CONTRACT CLOSEOUT PROCEDURES 

A. Submit written certification that Construction Documents have been reviewed, the Work 
has been inspected, and the Work is complete in accordance with Construction 
Documents and ready for Public Works Project Manager's inspection. 

B. Submit final Application for Payment identifying total adjusted Contract Sum / Price, 
previous payments, and amount remaining due. 

1.36 FINAL CLEANING 

A. Execute final cleaning prior to final inspection. 

B. Clean interior and exterior surfaces exposed to view. 

C. Remove waste and surplus materials, rubbish, and construction facilities from site. 

1.37 ADJUSTING 

A. Adjust operating Products and equipment to ensure smooth and unhindered operation. 

1.38 OPERATION AND MAINTENANCE MANUAL 

A. Provide two (2) bound, hard-copy operation and maintenance manuals that include all 
systems, materials, products, equipment, mechanical and electrical equipment and 
systems supplied and installed in the Work.  Provide electronic version of operation and 
maintenance manual also. 

1.39 SPARE PARTS AND MAINTENANCE MATERIALS 

A. Provide Products, spare parts, maintenance and extra materials in quantities specified in 
individual Specification Sections. 

B. Deliver to the Work site and place in location as directed. 

1.40 AS-BUILT AND RECORD DRAWINGS AND SPECIFICATIONS 

A. Contractor-produced Drawings and Specifications shall remain property of Contractor 
whether Project for which they are made is executed or not.  Contractor shall furnish 
Public Works Project Manager with original marked up redlines of Construction 
Documents’ drawings and specifications that shall include all Addendums, Change 
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Orders, Construction Bulletins, on-site changes, field corrections, etc.  These are project 
As-Built Drawings & Specifications. 

PART 2 PRODUCTS 

Not Used. 

PART 3 EXECUTION 

Not Used. 

END OF SECTION 
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SECTION 01 74 19 

CONSTRUCTION WASTE MANAGEMENT, DISPOSAL & RECYCLING 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section Includes: 
1. Summary 
2. Waste Management Goals 
3. Construction and / or Demolition Waste Management 
4. Waste Management Plan 
5. Reuse 
6. Recycling 
7. Materials Sorting and Storage On Site 
8. Lists of Recycling Facilities Processors and Haulers 
9. Waste Management Plan Form 

B. Related Sections: 
1. Section 01 00 00 - General Requirements 

1.2 WASTE MANAGEMENT GOALS 

A. Dane County requires that as many waste materials as possible produced as result 
of this project be salvaged, reused or recycled in order to minimize impact of 
construction waste on landfills and to minimize expenditure of energy and cost in 
fabricating new materials.  Additional information may be found in Dane County 
Green Building Policy, Resolution 299, 1999-2000. 

1.3 CONSTRUCTION AND / OR DEMOLITION WASTE MANAGEMENT 

A. All construction and demolition waste suitable for recycling must go to Dane 
County Construction & Demolition Recycling Facility located at 7102 US Hwy 
12, Madison, located across from Yahara Hills Golf Course.  This facility can 
receive mixed loads of construction and demolition waste.  For complete list of 
acceptable materials see 
www.countyofdane.com/pwht/recycle/CD_Recycle.aspx. 

B. Dane County Landfill, also at 7102 US Hwy 12, Madison, must receive all other 
waste from this project.  www.countyofdane.com/pwht/recycle/landfill.aspx. 

1.4 WASTE MANAGEMENT PLAN 

A. Contractor shall develop Waste Management Plan (WMP) for this project.  Dane 
County’s Special Projects & Materials Manager may be contacted with 
questions.  Outlined in RECYCLING section of this specification are examples 
of materials that can be recycled or reused as well as recommendations for waste 
sorting methods. 

B. Contractor shall complete WMP and include cost of recycling / reuse in Bid.  
WMP will be submitted to Public Works Project Manager within fifteen (15) 

http://www.countyofdane.com/pwht/recycle/CD_Recycle.aspx
http://www.countyofdane.com/pwht/recycle/landfill.aspx
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business days of Bid Due date.  Copy of blank WMP form is in this Section.  
Submittal shall include cover letter and WMP form with: 
1. Information on: 

a. Types of waste materials produced as result of work performed 
on site; 

b. Estimated quantities of waste produced; 
c. Identification of materials with potential to be recycled or 

reused; 
d. How materials will be recycled or reused; 
e. On-site storage and separation requirements (on site containers); 
f. Transportation methods; and 
g. Destinations. 

1.5 REUSE 

A. Contractors and subcontractors are encouraged to reuse as many waste materials 
as possible.  Salvage should be investigated for materials not reusable on site. 

1.6 RECYCLING 

A. These materials must be recycled at Dane County Construction & Demolition 
Recycling Facility: 
1. Wood. 
2. Wood Pallets. 
3. PVC Plastic (pipe, siding, etc.). 
4. Asphalt & Concrete. 
5. Bricks & Masonry. 
6. Vinyl Siding. 
7. Cardboard. 
8. Metal. 
9. Unpainted Gypsum Drywall. 
10. Shingles. 

B. These materials can be recycled elsewhere in Dane County area: 
1. Fluorescent Lamps. 
2. Foam Insulation & Packaging (extruded and expanded). 
3. Carpet Padding. 
4. Barrels & Drums. 

C. All materials must be recycled at WDNR permitted waste processing facilities 
that adhere to all State Statutes. 

1.7 MATERIALS SORTING AND STORAGE ON SITE 

A. Contractor shall provide separate containers for recyclable materials.  Number of 
containers will be dependent upon project and site conditions. 

B. Contractor shall provide on-site locations for subcontractors supplied recycling 
containers to help facilitate recycling. 

C. Mixed loads of recycled materials are allowed only per instructions at 
www.countyofdane.com/pwht/recycle/CD_Recycle.aspx. 

http://www.countyofdane.com/pwht/recycle/CD_Recycle.aspx
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1.8 LISTS OF RECYCLING FACILITIES PROCESSORS AND HAULERS 

A. Refer to www.countyofdane.com/pwht/recycle/CD_Recycle.aspx for information 
on Dane County Construction & Demolition Recycling Facility. 

B. Web site www.countyofdane.com/pwht/recycle/categories.aspx lists current 
information for Dane County Recycling Markets.  Contractors can also contact 
Allison Rathsack  at 608/266-4990, or local city, village, town recycling staff 
listed at site www.countyofdane.com/pwht/recycle/contacts.aspx.  Statewide 
listings of recycling / reuse markets are available from UW Extension at 
https://www.uwgb.edu/shwec/. 

PART 2 PRODUCTS 

Not Used. 

PART 3 EXECUTION 

Not Used. 

END OF SECTION 

 

http://www.countyofdane.com/pwht/recycle/CD_Recycle.aspx
http://www.countyofdane.com/pwht/recycle/categories.aspx
http://www.countyofdane.com/pwht/recycle/contacts.aspx
https://www.uwgb.edu/shwec/
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Contractor Name:    
Address:    
   
Phone No.:    Recycling Coordinator:    

MATERIAL 
ESTIMATED 
QUANTITY 

DISPOSAL METHOD 
(CHECK ONE) 

RECYCLING / REUSE COMPANY OR 
DISPOSAL SITE 

Salvaged & 
reused building 
materials 

   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Wood 
   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Wood Pallets    units 
   Recycled     Reused 

   Landfilled     Other 

 

Name:   

PVC Plastic 
   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Asphalt & 
Concrete 

   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Bricks & 
Masonry 

   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Vinyl Siding 
   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Cardboard 
   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Metals 
   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Unpainted 
Gypsum / 
Drywall 

   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Shingles 
   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Fluorescent 
Lamps 

   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Foam Insulation 
   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Carpet Padding 
   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Barrels & Drums    units 
   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Glass 
   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   
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Other    
   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Other    
   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Other    
   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Other    
   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Other    
   Recycled     Reused 

   Landfilled     Other 

 

Name:   
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SECTION 26 05 00 1
2

GENERAL ELECTRICAL REQUIREMENTS 3
4

PART 1 - GENERAL 5 

1.01 SCOPE 6 

A. Conditions of the Contract and portions of Division One of this Project Manual apply to this Section7 
as though repeated herein.8 

1.02 GENERAL PROVISIONS 9 

10 
11 
12 

13 
14 
15 

A. In general, the work includes:  Electrical work and the kindred materials and operations as indicated 
on the drawings and as specified in the following articles of Section 26 05 00.

B. Job Information:  Obtain at building including:
1. Conditions affecting this Section of the Work.
2. Accessibility
3. Storage space. 

16 

1.03 GENERAL REQUIREMENTS 17 

A. This Section of the Specifications applies to all electrical work.  Section 01 00 00 form18 
a part of these specifications and the Contractor shall consult them in detail.  Electrical work indicated19 
in other Sections of the Specifications to be done by the Electrical Contractor shall be included in the20 
Work of this Section.21 

1.04 DEFINITIONS 22 

A. Certain terms used herein; on the drawings; and in the contract documents, shall be defined as23 
follows:24 

B. Provide:  Furnish and install complete and ready for service.25 

C. Exposed:  Exposed to view in any room, hallway, passageway, or outside.26 

D. Approval: The approval of the Engineer in writing or by signed rubber stamp applied to drawings,27 
illustrations, etc.28 

1.05 INTENT OF DRAWINGS AND SPECIFICATIONS 29 

A. These specifications and attendant drawings are intended to cover a complete installation of systems.30 
The omission of expressed reference to any item of labor or material necessary for the proper31 
execution of the work in accordance with present practice of the trade shall not relieve the Contractor32 
from providing such additional labor and materials.33 

1.06 DRAWINGS 34 

A. The Electrical drawings do not attempt to show the complete details of building construction which35 
affect the electrical installation.  The Contractor shall refer to the architectural, civil, structural and36 
mechanical drawings for additional details which affect the proper installation of this work.  The37 
Contractor is cautioned that diagrams showing electrical connections and/or circuiting are38 
diagrammatic only and must not be used for obtaining lineal runs of wire to conduit.  Wiring diagrams39 
do not necessarily show the exact physical arrangement of the equipment.40 

41 
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1.07 MATERIAL AND EQUIPMENT 1 

A. All material and equipment shall be new and of the quality used for the purpose in good commercial2 
practice, and shall be standard product of reputable manufacturers.  Each major component of3 
equipment shall have the manufacturer's name, catalog number, and capacity or rating on a nameplate,4 
securely affixed on the equipment in a conspicuous place.5 

1.08 SUBSTITUTION AND APPROVAL OF MATERIAL 6 

A. See Section 01 00 00.7 

B. Such requests shall be accompanied by three copies of all necessary illustrations, cuts, drawings and8 
descriptions of material proposed for substitution and shall fully describe all points in which it differs9 
from the articles specified.  Two copies will be retained by the Engineer and one copy returned to the10 
Contractor with approval or revisions indicated thereon.11 

1.09 DAMAGE TO OTHER WORK 12 

A. The Electrical Contractor will be held rigidly responsible for all damages to the work of his own or13 
any other trade resulting from the execution of his work.  It shall be the Contractor's responsibility to14 
adequately protect his work at all times.  All damages resulting from his operations shall be repaired15 
or the damaged portions replaced by the party originally performing the work, (to the entire16 
satisfaction of the Engineer), and all cost thereof shall be borne by the Contractor responsible for the17 
damage.18 

1.10 COOPERATION WITH OTHER TRADES 19 

A. This Contractor shall completely cooperate with all other trades in the matter of planning and20 
executing of the work.  Every reasonable effort shall be made to prevent conflict and interferences as21 
to space requirements, dimensions, locations, openings, sleeving or other matters which tend to delay22 
or obstruct the work of any trade.23 

1.11 NEGLIGENCE 24 

A. Should the Contractor fail to provide materials, templates, etc., or other necessary information causing25 
delay or expense to another party, he shall pay the actual amount of the damages to the party who26 
sustained the loss.27 

1.12 FIELD CHANGES 28 

A. Should any change in drawings or specifications be required to comply with local regulations and/or29 
field conditions, the Contractor shall refer same to Engineer for approval before any work which30 
deviates from the original requirements of the drawings and specifications is started.  In the event of31 
disagreements as to the necessity of such changes, the decision of the Engineer shall be final.32 

1.13 CUTTING AND PATCHING IN NEW CONSTRUCTION 33 

A. As necessary and with approval to permit the installation of conduit or any part of the work under this34 
branch.  Any cost caused by defective or ill-timed work shall be by the party responsible therefor.35 
Patching of holes, openings, etc. resulting from the work of this branch shall be furnished by this36 
contractor.37 

B. See Section 01 00 00 for additional requirements.38 

1.14 COMPLETION DATES 39 

A. This Contractor shall be in a position to meet all completion dates established by the Engineer and40 
shall furnish all labor of all classes required to meet such schedules and completion dates.41 

42 
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1.15 STANDARDS, CODES AND PERMITS 1 

A. All work shall be installed in accordance with National, State and Local electrical codes, laws,2 
ordinances and regulations.  Comply with all applicable OSHA regulations.3 

B. All materials shall have a U.L. label where a U.L. standards and/or test exists.4 

C. Prepare and submit to all authorities having jurisdiction, for their approval, all applications and5 
working drawings required by them.6 

D. Secure and pay for all permits and licenses required.7 

1.16 CLEAN-UP 8 

A. This Contractor shall at all times keep the premises free from excessive accumulation of waste9 
material or rubbish resulting from his work, including tools, scaffolding and surplus materials, and he10 
shall leave his work broom clean or its equivalent.11 

B. In case of dispute, Engineer may order the removal of such rubbish and charge the cost to the12 
responsible contractor as determined by the Engineer.  At the time of final clean-up all fixtures and13 
equipment shall be thoroughly cleaned and left in proper condition for their intended use.14 

1.17 SHOP DRAWINGS 15 

A. Submit to Engineer for review, copies of manufacturer's shop drawings and/or equipment brochure16 
depicting:17 
1. Lighting Fixtures18 
2. Photovoltaic System19 
3. Other materials at the request of the Engineer20 

B. Shop drawings shall bear the Contractor's stamp indicating approval.21 

C. Any equipment fabrication prior to shop drawing review shall be at the Contractor's risk.22 

1.18 WORKMANSHIP 23 

A. The installation of all work shall be made so that its several component parts will function as a24 
workable system complete with all accessories necessary for its operation, and shall be left with all25 
equipment properly adjusted and in working order.  The work shall be executed in conformity with26 
the best accepted standard practice of the trade so as to contribute to efficiency and appearance.  It27 
shall also be executed so that the installation will conform and adjust itself to the building structure,28 
its equipment and its usage.29 

1.19 DRAWINGS OF OTHER TRADES 30 

A. The Contractor shall consult the drawings of the work for the various other trades; field layouts of the31 
parties performing the work of the other trades; their shop drawings, and he shall be governed32 
accordingly in laying out his work.33 

B. Specifically examine shop drawings to confirm voltage, current characteristics, and other wiring34 
requirements for utilization equipment.  Bring any discrepancies to the attention of the A/E.35 

1.20    FIELD MEASUREMENTS 36 

A. The Contractor shall take all field measurements necessary for his work and shall assume the full37 
responsibility for their accuracy.38 

39 
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1.20 STRUCTURAL INTERFERENCES 1 

A. Should any structural interferences prevent the installation of the outlets, running of conduits, etc., at2 
points shown on drawings, the necessary minor deviation therefrom, as determined by the Engineer,3 
may be permitted.  Minor changes in the position of the outlets or equipment if decided upon before4 
any work has been done by the Contractor shall be made without additional charge.5 

1.21 EXAMINATION OF PLANS, SPECIFICATIONS AND SITE 6 

A. Before submitting a bid, the Contractor shall visit the site and familiarize himself with all features of7 
the building and site which may affect the execution of his work.  No extra payment will be allowed8 
for the failure to obtain this information.  If in the opinion of the Contractor there are omissions or9 
errors in the plans or specifications, the Contractor shall clarify these points with the Engineer before10 
submitting his bid. In lieu of written clarification by addendum, resolve all conflicts in favor of the11 
greater quantity or better quality.12 

1.22 GUARANTEE 13 

A. The Contractor shall unconditionally guarantee his work and all components thereof, excluding14 
lamps, for a period of one year from the date of his final payment. He shall remedy any defects in15 
workmanship and repair or replace any faulty equipment which shall appear within the guarantee16 
period to the entire satisfaction of the Engineer at no additional charge.17 

1.23 TEMPORARY WIRING AND SERVICE 18 

A. None required.19 

1.24 ELECTRICAL SERVICE 20 

A. The electrical service is existing.21 

1.25 BRANCH CIRCUIT WIRING 22 

A. See plans for general arrangement of circuits, conduit runs, and ratings of branch circuits and special23 
circuits.24 

B. Provide everything necessary to comply with the general scheme shown, including all types of25 
control.26 

C. Circuit numbers as shown on plans are for contractor to plan his wiring and for estimating purposes.27 
These numbers are not necessarily consecutive numbers of the panelboard breakers.  Balanced load on28 
bus is to be the determining factor in arrangement of circuits.  Balance loading to within 7 1/2%.29 

D. Minimum size of lighting system branch circuit conductors to be #12 AWG.30 

E. Conductors terminating at wired outlets shall extend at least eight (8) inches beyond outlet box31 
conduit fitting.32 

F. 120 volt circuit home runs greater than 50 feet in length shall have #10 AWG minimum size between33 
panel and first receptacle or fixture outlet.34 

G. The use of single-phase, multi-wire branch circuits with a common neutral is not permitted.  All35 
branch circuits shall be furnished and installed with an individual accompanying neutral, sized the36 
same as the phase conductors.37 

1.26    MOTOR WIRING 38 

A. Unless otherwise indicated on the drawings or elsewhere in these specifications, all motors shall be39 
furnished by others.40 

B. Motors shall be set in place by others and the associated motor starters and controllers shall be turned41 
over to this Contractor for erection and line voltage power wiring.42 

C. Any contractor supplying starters and controllers that are not part of this contract shall index same and43 
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provide this Contractor with instructions as to proper location in sufficient time to permit the 1 
installation of a concealed raceway system. 2 

D. Where this Contractor is required to provide control wiring, the Contractor supplying the controllers3 
shall provide all necessary and required wiring diagrams for proper installation.4 

E. Low voltage (less than 115 volts) control wiring shall be by others, unless noted elsewhere in the5 
specifications except that this Contractor shall extend circuit to associated transformers, wire and6 
connect to same.7 

F. This Contractor shall examine the plans and specifications of other sections and shall include in his8 
bid all control wiring, as referenced to be performed by Section 26 05 00.9 

G. Required disconnect switches furnished by other sections shall be installed by Section 26 05 00.10 
Furthermore, this Contractor shall provide all disconnect switches required by code that are not11 
furnished by other sections.12 

1.27 SPECIAL OUTLETS 13 

A. General:  Furnish and install outlets, wiring and receptacles accordingly, at locations required by14 
equipment serviced or otherwise as directed.  Extend wiring to outlets on equipment and make final15 
connection.16 

1.28 IDENTIFICATION 17 

A. General:18 
1. Materials and equipment installed under this Section shall be clearly identified as listed below.19 
2. Locate identification conspicuously.20 
3. Terminology to be approved by Engineer.21 
4. See plans for any additional items to be identified.22 
5. Loads such as motors shall be described by function rather than by the system of arbitrary23 

number as shown on electrical plans.24 
6. Use abbreviations sparingly.25 

B. Laminated Bakelite Plates:  Engraved plastic nameplate shall be securely screwed or riveted to the26 
following equipment. Size 1" x 4" with 3/8" high letters; unless space available dictates differently.27 
1. Each panelboard, contactor, time switch, starter or disconnect switch.  Locate on inside cover28 

of panels.29 
2. Each feeder at all accessible locations.30 
3. Each end of empty conduit runs to indicate the intended use of the conduit and the location of31 

opposite end. Use room numbers that are permanently assigned.32 

C. Typewritten Directory:  Each panelboard both new and existing shall be provided with a typewritten33 
directory attached to the inside of panel door and covered with clear plastic indicating load served and34 
rooms served by each protective device in the respective panel.  Spares and spaces shall be clearly35 
identified.36 

37 

D. Switch Station:38 
1. All key switches shall be engraved indicating controlled item.39 
2. All remote switches shall be engraved indicating controlled item.40 

E. Conductor Identification:41 
1. Identify each conductor at each wiring device, connector or splice point with permanently42 

attached wrap-around adhesive markers as manufactured by Brady Co. or 3M.43 
2. This identification shall include branch circuit number, control circuit, or any other appropriate44 

number or lettering that will expedite future tracing and trouble shooting.45 
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1.29 LOCATIONS OF OUTLETS AND WIRING DEVICES 1 

A. Outlets:2 
1. Locations of outlets and electrical equipment on the drawings are approximate only.  Unless3 

otherwise indicated on the drawings or established in the specifications, the exact locations of4 
electrical outlets shall be established in the field by directive from the Engineer.  Generally,5 
outlets shall be located as required for proper installation of equipment served and otherwise6 
locations shall be established by construction or code requirements and such as to be7 
coordinated with equipment of other trades.8 

2. This Section shall consult with the Engineer and refer to all details, sections, elevations and9 
equipment plans and the plans of other trades for exact location.10 

3. The Engineer reserves the right to make reasonable changes in the location of outlets,11 
apparatus or equipment up to the time of roughing in.  Such changes as directed shall be made12 
by the Contractor without additional compensation.13 

4. Dimensions taken by scale shall not be used to establish rough-in locations.14 

B. Wiring Devices:15 
1. The approximate location of wiring devices are indicated on the drawings; the specific location16 

shall be determined in accordance with "Location of Outlets" of these specifications and as17 
follows.18 

2. This Section is referred to equipment plans, equipment shop drawings, elevation drawings and19 
other detail or dimensional drawings, and he shall consult with the Engineer before installation20 
of proceeding with any work dependent upon this information.21 

3. Generally, wiring devices shall be located as follows:22 
a. Wall receptacles shall generally be centered 15" above the finished floor and 6" above23 

surface of built-in counters and tables where same abuts wall and 4" above24 
backsplashes if counters are so equipped.25 

b. Special purpose receptacles shall be located as required by equipment served.26 
c. Switches shall be centered 48" above finished floor on latch side of door opening with27 

edge of plate not more than 12" from door frame, except as noted on the drawings.28 
d. In hazardous areas, the location of wiring devices shall be established by Code29 

requirements which shall take precedence over conflicting information on the drawings30 
or included herein.31 

1.30 TELEPHONE SYSTEM 32 

A. No work required.33 

1.31 SEALING AND FIREPROOFING 34 

A. Sealing and fireproofing of openings between conduit, cable tray, wireway, trough, cablebus, busduct,35 
etc. and fire rated surfaces shall be the responsibility of the contractor whose work penetrates the36 
opening.37 
Sealing and fireproofing shall use materials and methods complying with ASTM E814 requirements38 
requirements appropriate to the rating of the material penetrated.39 

C. Materials by Dow-Corning, 3M, Specified Technologies, Inc., and Chase-Foam are acceptable if in40 
accordance with (B) above.41 

D. Submit manufacturer’s penetration details to authority having jurisdiction.  Details shall confirm42 
method’s compliance with ASTM E814.43 

E. Include copies of penetration details in Project Operation and Maintenance Manuals.44 

1.32 ALTERNATE BIDS 45 

A. See Section 01 00 00 for descriptions of alternates required.46 
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END OF SECTION 26 05 00 1 
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THIS STRUCTURE HAS BEEN DESIGNED AND DETAILED FOR THE 
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DIRECTION OF A REGISTERED ARCHITECT, CML OR STRUCTURAL 
ENGINEER. CONLEY�S MAUFACTURING & SALES Will. ASSUME NO 
RESPONSIBILITY FOR ANY LOADS NOT INDICATED, 

THIS METAL BUILDING IS DESIGNED WITH CONLEY'S MANUFACTURING 
&: SALES DESIGN PRACTICES WHICH ARE BASED ON PERTINENT 
PROCEDURES AND RECOMMENDATIONS OF THE FOLLOWING 
ORGANIZATIONS AND CODES, AND ARE ACCEPTED PRACTICES JN 
THE LOW RISE METAL AND AGRICULTURAL BUILDING INDUSTRY. 

AMERICAN INSTITUTE OE STEEL CONSIBl/CTION· 
"sPECIFICATION FOR THE DESIGN, FABRICATION AND ERECTION OF 
STRUCTURAL STEEL FOR BUILDINGS• 9TH EDffiON 

AMERlrJ.N IRON AND SJFF! INSTITUTE" 
"SPECIFICATION FOR THE DESIGN OF COLD FORMED STm 
STRUCTURAL MEMBERS• 1986 WITH 1989 ADDENDUM 

INTERNATIONAi CONFERENCE OE AIIH DING OfBCIAI s· 
"UNIFORM BUILDING CODE" 1997 EDITION 

AMERICAN Wfl PING SOCIETY· 
"STRUCTURAL WELDING CODE" A.W.S D1.1-U 

METAL sun DING MAN! (fJ,CTIJRER'S ASSOCIATION· 
"MErAL BUILDING SYSTEMS MANUAL" 1996 

1. AU. CONCRETE SHALL wtTHSTAND 2500 LBS. PER SQUARE INCH 
ULTIMATI: COMPRESSIVE STRESS AT 28 DAyS, 

2. CONTRACTOR SHALL INFORM CONLEY'S MANUFACTURING &: SALES 
OF Am DISCREPN-{CIES, OMISSIONS, OR ERRORS ON THE PLANS 
BEFORE BEGINNING CONSTRUCTION, OTI-lERWISE, IT SHALL BE DONE 
>S INTENDED BY THE ENGINEER. 

3. THE ENGINEER AND/OR CONLEY'S MANUFACTURING &: SALES 
ASSUMES NO RESPONSIBILlY FOR CONSTRUCTION SUPERVISION OR 
DEVIATION FROM THESE PLANS WITHOUT PRIOR WRITTEN APPROVAL 

+. AU.. CONSTRUCTION SHAU. COMPLY WITH THE U.B.C. LATEST 
EDmON >S AMMENDED BY THE LOCAL AGENCY HAVING JURISDICTION. 

5. DO NOT SCALE DRAWINGS. WRITTEN DIMENSIONS ON DRAWINGS 
SHAU. TAJ<E PRECEDENCE OVER SCALED DIMENSIONS. 

6. Nff ENGINEERING DESIGN PROVIDED BY OTHERS MUSf BE 
SUBMITTED FOR REVIEW AND SHALL BEAR THE STAMP AND SIGNATURE 
OF A REGISTERED ENGINEER. 

7. ALL PLUMBING, ELECTRICAL OR MISCELLANEOUS STUB OUT SHAU.. 
BE A MINIMUM OF NINE {9} INCHES CLEAR OF THE OUTSIDE 
CONCRETE IN ORDER TO CLEAR THE WAU..S. 

8. FOOTINGS SHAU. BE CENTERED ON THE CENTERLINE OF THE 
COLUMN ABOVE UNLESS OTHERWISE NOTED. 

9. AU.. FOOTINGS SHALL BEAR AGAINST ,FIRM NATURAL UNDISTURBED 
SOIL OR CERTIFIED COMPACTED FILL SOIL BEARING PRESSURE TO 
EQUAL 1000 PSF. 

10. THE MINIMUM REQUIREMENTS AND LOCAL FROST LINE 
REQUIREMENTS MAY SUPERSEDE THE DESIGN CAJ..L OUTS. CONTACT 
THE LOCAL BUILDING DEPARTMENT FOR MINIMUM DEPTH 
REQUIREMENTS. 

• BUILDINGS WITH SNOW LOADS ARE DESIGNED AS HEATED BUILDINGS 

srm, NQJQ; 

1. AU. CONSTRUCTION TO COMPLY WITH THE LATEST EDmON OF THE 
U.B.C. AND A.I.S.C. 

2. ALL MACHINE BOLTS TO COMPLY WITH A.S.T.M. A-307•. HOLES 
SHALL BE BOLT DIAMETER PLUS 1/16". (_. UNLESS OTEHRWIES 
NOTED) 

3. AU. HOT ROLLED OR COLD ROLLED SHEETS AND STRIPS USED IN 
THE FABRICATION OF COLD FORMED STRUCTURAL MEMBERS SHALL 
HAVE A MINIMUM YIELD STRENGTH OF 55 K.S.L 

4. LIGHT GAGE - COLD FORMED STRUCTURAL STEa MEMBERS SHALL 
CONFORM TO A.S.T.M, SPEC. A-500 GRADE "O" (Fy-50 K.S.I.), 
UNLESS OTHERWISE NOTED. 

5. AU. STRUstlJRAL STm. MEMBERS SHALL BE GALVANIZED. 

6. ROUND TUBES SHALL CONFORM TO A.S.T.M. SPEC. A-500 GRADE 
"C" (Fy-46K.S.I.}. 

7. CABLES SHAI...L BE OF AIRCRAFT lYPE CABLE WITH THE FOLLOWING 
BREAKlNG STRENGTHS: 1/8"• • 1,700 LBS., 3/16"• -+.200 LBS .. 
1/4"• = 7,000 LBS. 
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EQUIPMENT PLAN
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12" HAF FANS
(2) TYPICAL

NOTE
Greenhouse equipment drawings are for
equipment layout only.  Please refer to the
manufactures installation instructions and prints
for the installation of the greenhouse frame and
covering.

Junior Package

24" SHUTTER FAN
(2) TYPICAL

MODINE HD60 GAS
HEATER

30" MOTORIZED INLET SHUTTERS
(3) TYPICAL

(1) SINGLE STAGE THERMOSTAT
(1) TWO STAGE THERMOSTAT

Greenhouse
Megastore

70 Eastgate Drive
Danville, IL 61834

Phone: 217-709-1832
greenhousemegastore.com
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SIDEWALL ELEVATION

NOTE
Greenhouse equipment drawings are for
equipment layout only.  Please refer to the
manufactures installation instructions and prints
for the installation of the greenhouse frame and
covering.

Junior Package

Greenhouse
Megastore

70 Eastgate Drive
Danville, IL 61834

Phone: 217-709-1832
greenhousemegastore.com

G
ENDWALL ELEVATION ENDWALL ELEVATION

6MM CLEAR POLYCARBONATE
COVERING

INLET SHUTTERS

SHUTTER FANS

3'-0"x6'-8" WALK DOOR

3
'-0

"

18'-0" OUT TO OUT OF TRUSSES

3
'-0

"

8MM CLEAR POLYCARBONATE
COVERING

8MM CLEAR POLYCARBONATE
COVERING

36'-0" CENTER TO CENTER OF TRUSS



120 Volt
Line In

Black

Brown

Blue

Violet

To Inlet Shutters

To Shutters No. 1

To Shutter Fans No. 2 

VC109 Two Stage
Cooling Thermostat

Black

Red

24 Volt to Unit
Heater

VC115 Heating
Thermostat

C

H

G

F

E

D

B

A 2 24" SHUTTER FAN VES-24 115/230 ELECTRIC

1 MODINE GAS HEATER 60,000 BTU HD60A-01 MODINE: HD60 2.5 AMP 115 NATURAL/PROPANE

2 12" HORIZONTAL AIR FLOW FAN FA-VBG 12 J&D MANUFACTURING: VBG12 115 ELECTRIC

3 30" MOTORIZED INLET SHUTTERS FA-VRSG30A J&D MANUFACTURING: VRSG30A 115 ELECTRIC

1 COOLING THERMOSTAT CT-1005 J&D MANUFACTURING: VC109 ELECTRIC

1 HEATING THERMOSTAT CT-VC115 J&D MANUFACTURING: VC115 115 ELECTRIC

1 3'-0"X6'-8' INSULATED UTILITY DR DR-PL20S 3068 PLYCO:  

1 (2) 3'-0"X6'8" INSULATED UTILITY DR DR-PL20S 6068 PLYCO:  

1/10

1/12

1/24.8
AMPS

115

J&D MANUFACTURING: VES 24

1.12/0.56
AMPS

.56 AMP

4. ALL CONDUCTORS WILL BE COPPER THHN OR THWN 
3. ALL FLEXIBLE CONDUIT WILL BE SEALTIGHT WITH BOND
2. ALL JUNCTION AND PULL BOXES WILL BE NEMA 3R

1. ALL WIRING WILL BE INSTALLED IN EMT CONDUIT 
NOTES:

WITH COMPRESSION COUPLINGS.

UNDER GROUND.
5. ALL CIRCUITS ARE 120V, 20AMP
6. ALL WIRING TO BE DONE IN ACCORDANCE WITH 

NATIONAL ELECTRIC CODE
7. ALL WORK TO BE DONE BY COMPETENT ELECTRICAN.
8. ALL WORK TO CONFORM TO LOCAL BUILDING

AND ELECTRICAL CODES.
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ELECTRICAL PLAN
Scale: 38" = 1' - 0"

(1) SINGLE STAGE THERMOSTAT (HEATER) CIRCUIT 2
(1) TWO STAGE THERMOSTAT (COOLING) CIRCUIT 1

CIRCUIT NO.2

CIRCUIT NO.3

NOTE
Greenhouse equipment drawings are for
equipment layout only.  Please refer to the
manufactures installation instructions and prints
for the installation of the greenhouse frame and
covering.

Junior Package

Greenhouse
Megastore

70 Eastgate Drive
Danville, IL 61834

Phone: 217-709-1832
greenhousemegastore.com

G

CIRCUIT NO. 1
CIRCUIT NO. 1

CIRCUIT NO.3

CIRCUIT NO.3



INTERIOR HOSE BIB-SERVED 
WITH 3/4" WATER LINE F.B.O

EXTERIOR FROST PROOF HOSE BIB-SERVED 
WITH 3/4" WATER LINE F.B.O

1. PLUMBING PLAN IS DESIGNED TO SHOW A GENERAL LAYOUT OF HOSE BIB LOCATIONS.  ALL 
HOSE BIBS AND CONNECTIONS ARE TO BE FURNISHED BY OWNER UNLESS SPECIFIED ON 
THE IGC PROPOSAL.

2. HOSE BIB QUANTITY AND LOCATIONS CAN BE ALTERED TO OWNERS RECOMMENDATIONS.
3. GAS PRESSURE NEEDS TO BE SIZED TO MEET HEATER DEMANDS. 
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MECHANICAL PLAN
Scale: 3 8" = 1' - 0"

NOTE
Greenhouse equipment drawings are for
equipment layout only.  Please refer to the
manufactures installation instructions and prints
for the installation of the greenhouse frame and
covering.

Junior Package

HOSE BIB LOCATION AND QUANTITY
TO BE DETERMINED BY OWNER
FURNISHED BY OTHERS

4" X 18' TRENCH DRAIN
*DRAIN PIPED OUTSIDE G.H. 5'
FURNISHED BY OTHERSGAS LINE TO HEATER

*SIZED FOR HEATER
REQUIREMENTS

VENT PIPING TO BE
INSTALLED BY MECH.
CONTRACTOR

Greenhouse
Megastore

70 Eastgate Drive
Danville, IL 61834

Phone: 217-709-1832
greenhousemegastore.com
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• Aluminum extrusion frame comes
with pre-drilled mounting holes
to save installation time

• Corners are precision milled
and welded for durability

• Interlocking louvers for
maximum weather seal VC115-C

To maximize efficiency in air movement, 
shutters should be periodically cleaned of debris.VC115

Aluminum Intake Power Shutter
Aluminum Power Shutters from J&D are designed to be used as an inlet to bring 
fresh air into your building, and may also be used for free-air exhaust. All Power 
Shutters include a shutter motor kit and aluminum extrusion frame with welded 
corners for extra strength. Order without a cord, or choose our pre-wired models 
for a “No Electrician Required” installation.

Features
• Includes shutter motor kit

and hardware
• Efficient shutter with tie bar

to reduce shutter flapping
• Nylon bushings and solid

shafts for smooth performance

For “No Electrician Required” operation, choose our Aluminum Power 
Shutters pre-wired for 115 volts with a 10’ cord. Combine with our 
VC115-C single stage thermostat with 8’ cord to automatically open 
and close your shutter at the temperature set point. Simply plug the 
thermostat into your wall outlet, then plug your Power Shutter into 
the Piggyback on the thermostat for instant installation.

Power Shutter 
Pre-wired With 10’ Cord

To maximize efficiency in air movementT i i ffi i

Shutter Motor Kits Include:
• Motor
• Lever arm
• Mounting bracket with
   assembly hardware
• Chain
• S-Hooks
• Tension springs
• *VRS75 Series also includes Chain Tie Bar Assembly (not shown)

Shutter Motors and Shutter Motor Kits
Part#
Shutter Motors
VRSM10
VRSM10–C
Shutter Motor Kits (Motor & Hardware)
VRS1260
VRS1260-C
VRS75
VRS75-C

____________________________________________________________
____________________________________________________________
____________________________________________________________
____________________________________________________________
____________________________________________________________
____________________________________________________________
____________________________________________________________
____________________________________________________________

Description

Motor, 115/230V
Motor, Wired for 115V, with 10’ Cord 

Motor Kit, 12”-60” 1-2 Panel Shutter
Motor Kit, 12”-60” 1-2 Panel Shutter, with 10’ Cord 
Motor Kit, 75” 3 Panel Shutter
Motor Kit, 75” 3 Panel Shutter, with 10’ Cord

Power Shutter Pre-wired With 10’ Cord
Part#
VRSG12A-PSC
VRSG16A-PSC
VRSG18A-PSC
VRSG20A-PSC
VRSG24A-PSC
VRSG30A-PSC
VRSG36A-PSC
VRSG40A-PSC
VRSG42A-PSC
VRSG48A-PSC
VRSG54A-PSC
VRSG60A-PSC 
VRSG75A-PSC 
Optional Temperature Control
VC115-C

________________________________________________________
________________________________________________________
________________________________________________________
________________________________________________________
________________________________________________________
________________________________________________________
________________________________________________________
________________________________________________________
________________________________________________________
________________________________________________________
________________________________________________________
________________________________________________________
________________________________________________________
________________________________________________________
________________________________________________________

Size*
12” x 12”
16” x 16”
18” x 18”
20” x 20”
24” x 24”
30” x 30”
36” x 36”
40” x 40”
42” x 42”
48” x 48”
54” x 54”
60” x 60”
75” x 75”

Panel
Single
Single
Single
Single
Single
Single
Double
Double
Double
Double
Double
Double
Triple

Pre-wired for
115 Volts
115 Volts
115 Volts
115 Volts
115 Volts
115 Volts
115 Volts
115 Volts
115 Volts
115 Volts
115 Volts
115 Volts
115 Volts

Rough Opening
12.5” x 12.5”
16.5” x 16.5”
18.5” x 18.5”
20.5” x 20.5”
24.5” x 24.5”
30.5” x 30.5”
36.5” x 36.5”
40.5” x 40.5”
42.5” x 42.5”
48.5” x 48.5”
54.5” x 54.5”
60.5” x 60.5”
75.5” x 75.5”

Single Stage Thermostat with 8’ Piggyback Cord
*Actual inlet size excluding mounting flange

Part#
VRSG12A-PS
VRSG16A-PS
VRSG18A-PS
VRSG20A-PS
VRSG24A-PS
VRSG30A-PS
VRSG36A-PS
VRSG40A-PS
VRSG42A-PS
VRSG48A-PS
VRSG54A-PS
VRSG60A-PS
VRSG75A-PS
Optional Temperature Control
VC115

__________________________________________________________
__________________________________________________________
__________________________________________________________
__________________________________________________________
__________________________________________________________
__________________________________________________________
__________________________________________________________
__________________________________________________________
__________________________________________________________
__________________________________________________________
__________________________________________________________
__________________________________________________________
__________________________________________________________
__________________________________________________________
__________________________________________________________

Power Shutter Without Cord
Size*

12” x 12”
16” x 16”
18” x 18”
20” x 20”
24” x 24”
30” x 30”
36” x 36”
40” x 40”
42” x 42”
48” x 48”
54” x 54”
60” x 60”
75” x 75”

Single Stage Thermostat without Cord

Panel
Single
Single
Single
Single
Single
Single
Double
Double
Double
Double
Double
Double
Triple

Shutter Motor
115/230 Volts
115/230 Volts
115/230 Volts
115/230 Volts
115/230 Volts
115/230 Volts
115/230 Volts
115/230 Volts
115/230 Volts
115/230 Volts
115/230 Volts
115/230 Volts
115/230 Volts

Rough Opening
12.5” x 12.5”
16.5” x 16.5”
18.5” x 18.5”
20.5” x 20.5”
24.5” x 24.5”
30.5” x 30.5”
36.5” x 36.5”
40.5” x 40.5”
42.5” x 42.5”
48.5” x 48.5”
54.5” x 54.5”
60.5” x 60.5”
75.5” x 75.5”

*Actual inlet size excluding mounting flange

1 Year Warranty
on Shutter Motor
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ES Shutter Fan

Features
• Smooth and quiet operation
• Ships fully assembled and ready for installation
• Models with cord have 3-prong plug and are pre-wired for

115 Volts. No electrician required!
• Balanced 3 bladed prop with a corrosion resistant coated

steel hub
• Coated steel guard allows for easy cleaning and meets OSHA

1910.212(a)(5) requirements to mount at any height on inlet side
of fan. (When mounted, shutter side should be 7' above ground.)

• High efficiency aluminum shutters with tie bar to reduce shutter
flapping and opening on windy days

• Fully enclosed, maintenance-free, direct drive high-efficiency
motors feature sealed ball bearings and a Two Year
Warranty

J&D Manufacturing’s ES Shutter Fan is a durable agriculture grade exhaust fan perfect for barn 
and building peaks, greenhouses, warehouses and more. ES Shutter Fans are available without 
a cord, or pre-wired with a cord and plug for “No Electrician Required” installation. Fans ship 
fully assembled out of the box so you’re up and running in no time!

Weather 
Hood

VFT140855
VFT140855
VFT140856
VFT140857
VFT140858
VFT140859

____________________
____________________
____________________
____________________
____________________
____________________

Shutter 
Fan Size

10”
12”
16”
20”
24”
30”

Weather hood for exterior shutter side of fan

Optional Weather Hood

No
Electrician
Required

for Corded Models
Part#
With Cord
Single Phase
VES10C
VES12C
VES161C
VES201C
VES20C
VES24C
VES30C
No Cord
Single Phase
VES12
VES161
VES201
VES20
VES24
VES30
Three Phase
VES243
VES303

Size

10”
12”
16”
20”
20”
24”
30”

12”
16”
20”
20”
24”
30”

24”
30”

Ph

1
1
1
1
1
1
1

1
1
1
1
1
1

3
3

Spd

3
1/Var^
1/Var^
1/Var^
1/Var^
1/Var^

1

1/Var^
1/Var^
1/Var^
1/Var^
1/Var^

1

1
1

Prop

3-Alm
3-Alm
3-Alm
3-Alm
3-Alm
3-Alm
3-Alm

3-Alm
3-Alm
3-Alm
3-Alm
3-Alm
3-Alm

3-Glv
3-Alm

Rough
Opening

121/2” x 121/2”
121/2” x 121/2”
161/2” x 161/2”
201/2” x 201/2”
201/2” x 201/2”
241/2” x 241/2”
301/2” x 301/2”

121/2” x 121/2”
161/2” x 161/2”
201/2” x 201/2”
201/2” x 201/2”
241/2” x 241/2”
301/2” x 301/2”

241/2” x 241/2”
301/2” x 301/2”

_______________________________________________________
_______________________________________________________
_______________________________________________________
_______________________________________________________
_______________________________________________________
_______________________________________________________
_______________________________________________________
_______________________________________________________
_______________________________________________________
_______________________________________________________
_______________________________________________________
_______________________________________________________
_______________________________________________________
_______________________________________________________
_______________________________________________________
_______________________________________________________
_______________________________________________________
_______________________________________________________
_______________________________________________________
_______________________________________________________
_______________________________________________________

CFM

480
800

1,220
780

2,760
4,080
5,840

800
1,220

780
2,760
4,080
5,840

4,080
5,940

CFM/
Watt

6.4
8.7

11.9
7.4
9.2
9.0

10.3

8.7
11.9
7.4
9.2
9.0

10.3

9.0
12.1

 ^ Variable speed fans require separate variable speed control
    to adjust fan speed.
    Bold red text is data based on testing performed by
    an accredited lab using ANSI/AMCA Standard 230-12.

@0.10” SP

30



1/4" x 1/2" S.S. Bolt

Inside

Fan Cage

Fan Motor

Fan
Motor

Fan
Cage

Vertical Glazing / Support Bar
Vertical

Glazing /
 Support Bar

Horizontal Support Bars

Hobby Greenhouse
Exhaust Fan Installation (Typical)

Inside

www.greenhousemegastore.com
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Greenhouses require a specialized HAF (Horizontal Air Flow) fan, and J&D Manufacturing’s Green 
Breeze is the most versatile, energy efficient, best-valued HAF fan on the market today. 

J&D’s Green Breeze assists in reducing winter heating costs by 
efficiently moving air throughout the greenhouse creating a 
more uniform temperature. Then for overall improved 
plant health and to harden plants before shipping 
them to market, reduce the fan speed and 
adjust the air pattern towards the plants 
to stimulate hardiness and growth.

Green Breeze HAF Fan

Features
• Available in 12”, 20” and 24”

• Includes hot dip galvanized
mounting bracket with u-bolts
and hardware

• Patented Open
Front Guard cuts
maintenance time and costs

• Variable speed motors for
year-round air circulation
(requires separate variable
speed control to adjust fan speed)

• Attached 10’ cord with 3-prong plug
pre-wired for 115 Volts

• Direct drive - no belts or bearings to maintain

• Corrosion resistant, white powder coated guards

• Mounting bracket mounts directly to the yoke of
motor to reduce vibration for smooth fan operation

• Fan ships completely assembled and ready for installation

• The tapered side guard creates a tight air pattern that throws air much farther than conventional basket fans

• Provides airflow that helps eliminate hot and cold spots throughout the greenhouse

• Totally enclosed, maintenance-free, high-efficiency motors have completely sealed ball bearings, UL and CUL
recognized, and are covered by a Two Year Warranty

• Can be used with our misting/fogging product lines to reduce temperature and/or increase humidity for plants

No electrician needed!

Hang it up 
Plug it in

49
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Patented Open Front Guard
The Green Breeze is the only HAF fan on the market with 
the patented open front feature. The unique design helps 
cut cleaning time and maintenance costs so you are back 
to full energy efficient, high-output operation in no time. 
U.S. patent No. 5,348,447

J&D Manufacturing’s design allows for more air flow and a consistent air pattern. This maximizes heat distribution and humidity control by 
mixing the air, from ceiling to floor – under, over and around your plants.

The Green Breeze HAF fan has precise guard spacing to greatly reduce air restriction when compared to conventional basket fans. Wider 
gaps also minimizes dirt bridging on the guards ensuring a more uniform performance between cleaning and longer motor life.

Green Breeze HAF Fan

VRSBR736-U
VRSBR8-U
VRSBR5-U

Gutter
Gutter

Structure air-flow pattern for 
gutter connected greenhouses

___________________________________________
___________________________________________
___________________________________________
___________________________________________

Prop

3-Alm
3-Alm
3-Alm

Included 
Bracket

VRSBR736-U
VRSBR8-U
VRSBR5-U

Size

12”
20”
24”

Ph

1
1
1

Spd

1/Var^
1/Var^
1/Var^

Thrust
CFM

 
1,020
3,650
5,250

Thrust
CFM/
Watt

 
  8.8
11.8
12.1

Drive

Direct
Direct
Direct

Part#˜
Single Phase
VBG12
VBG20
VBG24

˜  These units come pre-wired for 115 Volts (electrician may rewire for 230 Volts) 

^Variable speed fans require separate variable speed control to adjust fan speed 
  Bold red text is data based on testing performed by an accredited lab 
   using ANSI/AMCA Standard 230-12 
   OSHA requires this fan to be mounted a minimum of 7’ above the floor

50
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1” - angle, mounting brackets are slotted to accommodate joists 

on 16” or 24” centerlines.

Top and Bottom 1" 1"

Access Side 18" 18"

Non-Access Side 1" 1"

Rear 18" 18"

Vent Connector 4" 4"

HD30 HD45 HD60 HD75 HD100 HD125

30,000 45,000 60,000 75,000 100,000 125,000

24,000 36,000 48,000 60,000 80,000 100,000

505 720 990 1,160 1,490 1,980

523 749 653 769 565 747

44 46 45 48 50 47

10 10 12 14 12 16

25 27 36 38 42 56

1/15 1/15 1/12 1/12 1/12 1/8

1,550 1,550 1,625 1,625 1,050 1,550

S.P. S.P. P.S.C. P.S.C. S.P. P.S.C.

2.4 2.4 1.2 1.2 2.7 2.2

3.7 3.7 2.5 2.5 4.7 4.2

3 3 3 3 4 4

Models

Btu/Hr Input

Btu/Hr Output

Entering Airflow (CFM)

Outlet Velocity

Air Temp. Rise (°F)

Mounting Height (Max ft.)

Heat Throw (ft.)

Unit Total Amps

Vent Connector Size (in.)

Performance

Horsepower

RPM

Type

Amps

Motor
Data

HD30 HD45 HD60 HD75 HD100/125

26.8 26.8 26.8 26.8 35.5

12.2 12.2 18.0 18.0 20.5

16.5 16.5 16.5 16.5 22.0

14.9 14.9 14.9 14.9 22.5

10.1 10.1 15.9 15.9 18.4

7.5 7.5 10.7 10.7 14.0

18.5 18.5 18.5 18.5 24.0

7.6 7.6 7.8 7.8 8.4

1/2 1/2 1/2 1/2 1/2

34.5 34.5 34.5 34.5 43.0

22 22 25 25 31.0

10 10 14 14 18.0

55 60 80 85 125

Models

A

B

C

D

E

F

G

H

Gas Connection

I

J

Fan Diameter

Approx. Shipping Weight (lbs.)

Dimensions (inches)

Control Options

HD100/125

HD30-75

.0
0

1
.1
0

3
.1
0

5
.1
0

7
.1
0

9
.1
0

1
7
.1
0

1
9
.1
0

2
1
.1
0

2
3
.1
0

2
5
.1
0

2
6
.2
0

.0
0

1
.5
0

3
.5
0

5
.5
0

7
.5
0

9
.5
0

1
1
.5
0

1
3
.5
0

2
1
.5
0

2
3
.5
0

2
5
.5
0

2
7
.5
0

2
9
.5
0

3
1
.5
0

3
3
.5
0

3
5
.0
0

Mounting Clearances

Unit Side
Clearance To

Combustible Materials

Recommended

Service Clearance

Control Description
Control Service Thermostat Type of Model

Code No. Voltage Voltage Gas Size

Single-Stage, Direct Spark Ignition, 100% Shut-Off with Continuous Retry 11 115V 24V natural 30-125

- Utilizes a single-stage combination gas control with ignition control.

Gas is lit with a direct spark igniter on call for heat. 21 115V 24V propane 30-125

Two-Stage, Direct Spark Ignition, 100% Shut-Off with Continuous Retry 12 115V 24V natural 75-125

- Utilizes a two-stage combination gas control with built-in ignition control.

Firing rate is 100% and 50% of full rated input. Gas is lit with a direct spark 22 115V 24V propane 75-125

igniter on call for heat.

Power-Exhausted, Gas-Fired 
Unit Heater Specifications 
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www.jdmfg.com      jdmfg@jdmfg.com       P:1-800-998-2398       F:1-888-972-4454

WARNING: This product can expose you to chemicals including chromium, which is known to the State of California to cause 
cancer and birth defects or other reproductive harm. For more information go to  www.P65Warnings.ca.gov/product. 

!

Due to our continual effort to provide the best products available and adhere to market conditions; literature, products, prices and availability are subject to change without notice.

VC115, VC115-C & VC109
Single Stage & 2 Stage Moisture Proof Thermostat

Features
• Rugged, weather resistant NEMA 4x enclosure
• Use for heating or cooling
• Large visible dial
• 3°F (1.3°C) differential
• Coiled stainless steel sensor provides

rapid response to temperature change
• UL listed (File# E50023)
• CSA certified (#030247_0_000) VC115 VC115-C VC109

_________________________________________________________________________________________________________________________
_________________________________________________________________________________________________________________________
_________________________________________________________________________________________________________________________

Part#
VC115
VC115-C
VC109

Volts
115/230/277

115
115/230/277

Amps
16/12/10
16/12/10
16/12/10

Hz
50/60

60
50/60

Stages
1
1
2

Description
Single Stage Thermostat
Single Stage Thermostat with 8’ Cord
Two Stage Moisture Proof Thermostat

Size
3” x 6½” x 2½”
3” x 6½” x 2½”
3½” x 7” x 5”

Dial Set Points
40° to 110°F (5°to 43°C)
40° to 110°F (5°to 43°C)
40° to 100°F (5°to 38°C)

J&D Manufacturing’s rugged VC115 thermostat is perfect for applications that require a simple weather resistant control.  It may be 
wired for heating or cooling to control your exhaust fan, circulation fan, power shutter, heater or heat lamp. For plug-and-go operation, 
the VC115-C is pre-wired with a 115 Volt 8’ piggyback cord. Simply plug the thermostat into a grounded outlet, then plug your exhaust 
fan, circulation fan, or power shutter into the back of the thermostat plug for instant operation. No electrician required!

The VC109 is a durable, dual stage thermostat that is ideal for greenhouses, animal confinement buildings, walk-in coolers, freezers, 
garages, warehouses and any other application requiring a weatherproof mechanical thermostat. 

VC012 & VC012-C
Simple Single Stage Dependable Thermostat

J&D Manufacturing’s rugged VC012 thermostat is perfect for applications that require a simple control.  It may be wired for heating or 
cooling to control your exhaust fan, circulation fan, power shutter, heater or heat lamp. For plug-and-go operation, the VC012-C is 
pre-wired with a 115 Volt 8’ piggyback cord. Simply plug the thermostat into a grounded outlet, then plug your exhaust fan, circulation 
fan, or power shutter into the back of the thermostat plug for instant operation. No electrician required!

__________________________________________________________________________________________________________________________
__________________________________________________________________________________________________________________________
Part#
VC012
VC012-C

Volts
120-240
120-240

Size
4½” x 6¾” x 2½”
4½” x 6¾” x 2½”

Amps
12/10
12/10 

Hz
50/60

60

Stages
1
1

Description
Single Stage Thermostat
Single Stage Thermostat with 8’ Cord

Dial Set Points
40° to 100°F (5°to 38°C)
40° to 100°F (5°to 38°C)

Features
• Rugged UL50 Type 2 enclosure
• Use for heating or cooling
• Large visible dial
• 2.4°F (1.3°C) differential
• Coiled stainless steel sensor provides

rapid response to temperature change
• Recalibratable
• UL listed (File# E357053)

VC012 VC012-C

VC012VC012 VC012VC012
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	1.2 SUMMARY OF THE WORK
	A. Project Description:  Perform the Work as specified and detailed in Construction Documents package. Contractor to provide construction services to furnish a heated greenhouse that will be added to the existing teaching garden at the Lyman F. Anders...
	B. Work by Owner:
	1. Site Work and grading to prepare site for concrete work.

	C. Permits:  Prior to commencement of the Work, Contractor to secure any and all necessary permits for completion of the Work and facility occupancy.  Provide Public Works Project Manager with copies of all permits.
	D. Diggers Hotline:
	1. It is General Contractor’s responsibility to contact Diggers Hotline to have all utility locations marked prior to excavation and planning excavation so as not to delay the Work.
	2. Diggers Hotline shall also be used to obtain information on safe working clearances from overhead lines.
	3. Completely comply with all requirements of each affected utility company.
	4. It is General Contractor’s responsibility to contact & hire private utility locating services if necessary.


	1.3 CONTRACTOR USE OF PREMISES
	A. Limit use of premises to allow work by Contractors or Subcontractors and access by Owner.
	B. Coordinate utility outages and shutdowns with Owner.

	1.4 APPLICATIONS FOR PAYMENT
	A. Submit one (1) original copies with “wet” signatures of each application on AIA G702™ and G703™ forms or approved contractors invoice form.
	B. Content and Format:  Utilize Schedule of Values for listing items in Application for Payment.
	C. Payment Period:  Monthly.
	D. Submit Applications for Payment to Public Works Project Manager for approval & processing for payment.

	1.5 CHANGE PROCEDURES
	A. Contractor's costs for Products, delivery, installation, labor, insurance, payroll, taxes, bonding, equipment rental, overhead and profit will be included in Change Orders authorizing expenditure of funds from contingency allowance.

	1.6 ALTERNATES
	A. Not Applicable.

	1.7 LUMP SUM ALLOWANCES FOR WORK
	A. Not Applicable.

	1.8 COORDINATION
	A. Coordinate scheduling, submittals, and work of various sections of Specifications to assure efficient and orderly sequence of installation of interdependent construction elements.
	B. Verify utility requirement characteristics of operating equipment are compatible with building utilities.
	C. Coordinate space requirements and installation of mechanical and electrical work that are indicated diagrammatically on Drawings.
	D. Contractor shall provide Public Works Project Manager with work plan that ensures the Work will be completed within required time of completion.
	E. Public Works Project Manager may choose to photograph or videotape site or workers as the Work progresses.

	1.9 CUTTING AND PATCHING
	A. Not used.

	1.10 CONFERENCES
	A. Project shall have pre-bid conference; see Instructions to Bidders.
	B. Owner will schedule preconstruction conference after Award of Contract for all affected parties.
	C. Contractor shall submit Construction Schedule at pre-construction meeting.
	D. When required in individual Specification section, convene pre-installation conference at project site prior to commencing work of Section.

	1.11 PROGRESS MEETINGS
	A. Schedule and administer meetings throughout progress of the Work at minimum of one (1) per week, at time TBD with Public Works Project Manager.
	B. Preside at meetings, record minutes, and distribute copies within two (2) business days to those affected by decisions made.
	C. Attendance at progress meetings by General Contractor, subcontractors, or their authorized representative, is mandatory.
	D. Contractors shall give verbal reports of progress on the Work, discuss schedule for upcoming period and present all conflicts, discrepancies or other difficulties for resolution.
	E. Day & time of progress meetings to be determined at pre-construction meeting.

	1.12 JOB SITE ADMINISTRATION
	A. Contractor shall have project superintendent on site minimum of four (4) hours per day during progress of the Work.
	B. Contractor shall not change their project superintendent or project manager for duration of the Work without written permission of Public Works Project Manager.

	1.13 SUBMITTAL PROCEDURES
	A. Submittal form to identify Project, Contractor, Subcontractor or supplier; and pertinent Construction Documents references.
	B. Apply Contractor's stamp, signed or initialed, certifying that review, verification of Products required, field dimensions, adjacent construction work, and coordination of information is in accordance with requirements of the Work and Construction ...
	C. Identify variations from Construction Documents and Product or system limitations that may be detrimental to successful performance of completing the Work.
	D. Revise and resubmit submittals as required; identify all changes made since previous submittal.

	1.14 PROPOSED PRODUCTS LIST
	A. Within fifteen (15) business days after date of Award of Contract, submit complete list of major Products proposed for use, with name of manufacturer, trade name, and model number of each Product.

	1.15 SHOP DRAWINGS
	A. Submit number of copies that Contractor requires, plus three (3) copies that shall be retained by Public Works Project Manager.

	1.16 PRODUCT DATA
	A. Submit number of copies that Contractor requires, plus two (2) copies that shall be retained by Public Works Project Manager.
	B. Mark each copy to identify applicable products, models, options, and other data. Supplement manufacturer's standard data to provide information unique to this Project.

	1.17 SAMPLES
	A. Submit samples to illustrate functional and aesthetic characteristics of Product.
	B. Submit samples of finishes from full range of manufacturers' standard colors, textures, and patterns for Public Works Project Manager's selection.

	1.18 MANUFACTURERS' INSTRUCTIONS
	A. When specified in individual Specification sections, submit manufacturers' printed instructions for delivery, storage, assembly, installation, start-up, adjusting, and finishing, in quantities specified for Product Data.

	1.19 MANUFACTURERS' CERTIFICATES
	A. When specified in individual Specification sections, submit manufacturers' certificate to Public Works Project Manager for review, in quantities specified for Product Data.
	B. Indicate material or Product conforms to or exceeds specified requirements. Submit supporting reference data, affidavits, and certifications as appropriate.

	1.20 QUALITY ASSURANCE / QUALITY CONTROL OF INSTALLATION
	A. Monitor quality control over suppliers, manufacturers, Products, services, site conditions, and workmanship, to produce work of specified quality.
	B. Comply fully with manufacturers' instructions.
	C. Comply with specified standards as minimum quality for the Work except when more stringent tolerances, codes, or specified requirements indicate higher standards or more precise workmanship.

	1.21 REFERENCES
	A. Conform to reference standard by date of issue current as of date for receiving bids.
	B. Should specified reference standard conflict with Construction Documents, request clarification from Public Works Project Manager before proceeding.

	1.22 INTERIOR ENCLOSURES
	A. Provide temporary partitions as required to separate work areas from Owner occupied areas, to prevent distribution of dust and moisture into Owner occupied areas, and to prevent damage to existing materials and equipment.

	1.23 PROTECTION OF INSTALLED WORK
	A. Protect installed work and provide special protection where specified in individual Specification sections.

	1.24 PARKING
	A. Arrange for temporary parking areas to accommodate construction personnel. Parking shall be available at the Work site.
	B. All contractors and their employees shall cooperate with General Contractor and others in parking of vehicles to avoid interference with normal operations and construction activities.
	C. Do not obstruct existing service drives and parking lots with equipment, materials and / or vehicles.  Keep accessible for Owner’s use at all times.

	1.25 STAGING AREAS
	A. Coordinate staging areas with Public Works Project Manager prior to starting the Work.
	B. On-site space for use as staging areas and storage of materials is limited and will be apportioned among various Contractors as their needs dictate with due regard for storage requirements of each Contractor.  Each Contractor shall be responsible f...

	1.26 OCCUPANCY DURING CONSTRUCTION AND CONDUCT OF WORK
	A. All construction material and salvage material shall be removed from facility or secured at day’s end.
	B. Contractors are asked to not work at facility if they are ill with something contagious.
	C. Smoking is prohibited on Dane County property.
	D. Owner reserves right at any time to dismiss from premises any Contractor or construction personnel that do not uphold requirements of this Section.
	E. Owner shall not be held liable for any lost time, wages, or impacts to construction schedule by any Contractor or construction personnel dismissed for failure to uphold requirements of this Section.
	F. Work shall be done and temporary facilities furnished so as not to interfere with access to any occupied area and so as to cause least possible interference with normal operation of facility or any essential service thereof.
	G. Contractor shall provide adequate protection for all parts of facility, its contents and occupants wherever the Work under this Contract is to be performed.
	H. Each Contractor shall arrange with Owner to make necessary alterations, do new work, make connections to all utilities, etc., and at such times as will not cause interruption of utility services to facility.  Contractor doing this work shall protec...
	I. Contractor is not responsible for providing & maintaining temporary toilet facilities.

	1.27 PROTECTION
	A. Contractor shall protect from damage / injury all trees, shrubs, hedges, plantings, grass, mechanical, electrical & plumbing equipment, walks and driveways and pay for any damage to same resulting from insufficient or improper protection.
	B. Contractor shall provide and maintain barricades & signage to prohibit public access to construction site.
	C. Contractor shall provide and maintain guard lights at all barricades, railings, obstructions in streets, roads or sidewalks and at all trenches adjacent to public walks or roads.

	1.28 PROGRESS CLEANING
	A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in clean and orderly condition.

	1.29 PRODUCTS
	A. Products:  Means new material, machinery, components, equipment, fixtures, and systems forming the Work, but does not include machinery and equipment used for preparation, fabrication, conveying and erection of the Work. Products may also include e...
	B. Do not use materials and equipment removed from existing premises, except as specifically identified or allowed by Construction Documents.

	1.30 TRANSPORTATION, HANDLING, STORAGE AND PROTECTION
	A. Transport, handle, store and protect Products in accordance with manufacturer's instructions.

	1.31 PRODUCT OPTIONS
	A. Where definite material is specified, it is not intentional to discriminate against "equal" product made by another manufacturer. Intention is to set definite standard of material quality. Should bidder choose to bid materials other than those spec...
	B. Products and materials that are not specified, but have been approved for use by Public Works Project Manager shall be identified in addenda to all bidding contractors.
	C. Requests for material or product substitutions submitted after Bid Due Date may be considered. Owner reserves right to approve or reject substitutions based on Specification requirements and intended use.

	1.32 SUBSTITUTIONS
	A.  Public Works Project Manager shall consider requests for Substitutions only within fifteen (15) calendar days after date of Public Works Construction Contract.
	B. Document each request with complete data substantiating compliance of proposed Substitution with Construction Documents.
	C. Submit three (3) copies of requests for Substitution for consideration. Limit each request to one (1) proposed Substitution.
	D. Substitutions shall not change contract price established at Bid Due Date.

	1.33 STARTING SYSTEMS
	A. Provide written notification prior to start-up of each equipment item or system.
	B. Ensure that each piece of equipment or system is ready for operation.
	C. Execute start-up under supervision of responsible persons in accordance with manufacturers' instructions.
	D. Submit written report that equipment or system has been properly installed and is functioning correctly.

	1.34 DEMONSTRATION AND INSTRUCTIONS
	A. Demonstrate operation and maintenance of Products to Owner's personnel prior to date of final inspection.
	B. Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing, maintenance, and shutdown of each item of equipment at agreed-upon times, at designated location.
	C. Owner may choose to photograph or videotape demonstration session; demonstration and demonstrator shall be to level of satisfaction of Owner.

	1.35 CONTRACT CLOSEOUT PROCEDURES
	A. Submit written certification that Construction Documents have been reviewed, the Work has been inspected, and the Work is complete in accordance with Construction Documents and ready for Public Works Project Manager's inspection.
	B. Submit final Application for Payment identifying total adjusted Contract Sum / Price, previous payments, and amount remaining due.

	1.36 FINAL CLEANING
	A. Execute final cleaning prior to final inspection.
	B. Clean interior and exterior surfaces exposed to view.
	C. Remove waste and surplus materials, rubbish, and construction facilities from site.

	1.37 ADJUSTING
	A. Adjust operating Products and equipment to ensure smooth and unhindered operation.

	1.38 OPERATION AND MAINTENANCE MANUAL
	A. Provide two (2) bound, hard-copy operation and maintenance manuals that include all systems, materials, products, equipment, mechanical and electrical equipment and systems supplied and installed in the Work.  Provide electronic version of operatio...

	1.39 SPARE PARTS AND MAINTENANCE MATERIALS
	A. Provide Products, spare parts, maintenance and extra materials in quantities specified in individual Specification Sections.
	B. Deliver to the Work site and place in location as directed.

	1.40 AS-BUILT AND RECORD DRAWINGS AND SPECIFICATIONS
	A. Contractor-produced Drawings and Specifications shall remain property of Contractor whether Project for which they are made is executed or not.  Contractor shall furnish Public Works Project Manager with original marked up redlines of Construction ...


	PART 2 PRODUCTS
	Not Used.

	PART 3 EXECUTION
	Not Used.


	320013-01 74 19-Construction Waste Mgmt
	PART 1 GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Summary
	2. Waste Management Goals
	3. Construction and / or Demolition Waste Management
	4. Waste Management Plan
	5. Reuse
	6. Recycling
	7. Materials Sorting and Storage On Site
	8. Lists of Recycling Facilities Processors and Haulers
	9. Waste Management Plan Form

	B. Related Sections:
	1. Section 01 00 00 - General Requirements


	1.2 WASTE MANAGEMENT GOALS
	A. Dane County requires that as many waste materials as possible produced as result of this project be salvaged, reused or recycled in order to minimize impact of construction waste on landfills and to minimize expenditure of energy and cost in fabric...

	1.3 CONSTRUCTION AND / OR DEMOLITION WASTE MANAGEMENT
	A. All construction and demolition waste suitable for recycling must go to Dane County Construction & Demolition Recycling Facility located at 7102 US Hwy 12, Madison, located across from Yahara Hills Golf Course.  This facility can receive mixed load...
	B. Dane County Landfill, also at 7102 US Hwy 12, Madison, must receive all other waste from this project.  www.countyofdane.com/pwht/recycle/landfill.aspx.

	1.4 WASTE MANAGEMENT PLAN
	A. Contractor shall develop Waste Management Plan (WMP) for this project.  Dane County’s Special Projects & Materials Manager may be contacted with questions.  Outlined in RECYCLING section of this specification are examples of materials that can be r...
	B. Contractor shall complete WMP and include cost of recycling / reuse in Bid.  WMP will be submitted to Public Works Project Manager within fifteen (15) business days of Bid Due date.  Copy of blank WMP form is in this Section.  Submittal shall inclu...
	1. Information on:
	a. Types of waste materials produced as result of work performed on site;
	b. Estimated quantities of waste produced;
	c. Identification of materials with potential to be recycled or reused;
	d. How materials will be recycled or reused;
	e. On-site storage and separation requirements (on site containers);
	f. Transportation methods; and
	g. Destinations.



	1.5 REUSE
	A. Contractors and subcontractors are encouraged to reuse as many waste materials as possible.  Salvage should be investigated for materials not reusable on site.

	1.6 RECYCLING
	A. These materials must be recycled at Dane County Construction & Demolition Recycling Facility:
	1. Wood.
	2. Wood Pallets.
	3. PVC Plastic (pipe, siding, etc.).
	4. Asphalt & Concrete.
	5. Bricks & Masonry.
	6. Vinyl Siding.
	7. Cardboard.
	8. Metal.
	9. Unpainted Gypsum Drywall.
	10. Shingles.

	B. These materials can be recycled elsewhere in Dane County area:
	1. Fluorescent Lamps.
	2. Foam Insulation & Packaging (extruded and expanded).
	3. Carpet Padding.
	4. Barrels & Drums.

	C. All materials must be recycled at WDNR permitted waste processing facilities that adhere to all State Statutes.

	1.7 MATERIALS SORTING AND STORAGE ON SITE
	A. Contractor shall provide separate containers for recyclable materials.  Number of containers will be dependent upon project and site conditions.
	B. Contractor shall provide on-site locations for subcontractors supplied recycling containers to help facilitate recycling.
	C. Mixed loads of recycled materials are allowed only per instructions at www.countyofdane.com/pwht/recycle/CD_Recycle.aspx.

	1.8 LISTS OF RECYCLING FACILITIES PROCESSORS AND HAULERS
	A. Refer to www.countyofdane.com/pwht/recycle/CD_Recycle.aspx for information on Dane County Construction & Demolition Recycling Facility.
	B. Web site www.countyofdane.com/pwht/recycle/categories.aspx lists current information for Dane County Recycling Markets.  Contractors can also contact Allison Rathsack  at 608/266-4990, or local city, village, town recycling staff listed at site www...
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	PART 3 EXECUTION
	Contractor Name:   
	Address:   
	Phone No.:    Recycling Coordinator:   

	26 05 00-General Elec. Req
	PART 1 -  GENERAL
	1.01 SCOPE
	A. Conditions of the Contract and portions of Division One of this Project Manual apply to this Section as though repeated herein.

	1.02 GENERAL PROVISIONS
	A. In general, the work includes:  Electrical work and the kindred materials and operations as indicated on the drawings and as specified in the following articles of Section 26 05 00,   26 05 11, 26 31 10, 26 31 11, and 26 31 12.
	B. Job Information:  Obtain at building including:
	1. Conditions affecting this Section of the Work.
	2. Accessibility
	3. Storage space.


	1.03 GENERAL REQUIREMENTS
	A. This Section of the Specifications applies to all electrical work.  Sections 01 00 00 and 01 91 00 form a part of these specifications and the Contractor shall consult them in detail.  Electrical work indicated in other Sections of the Specificatio...

	1.04 DEFINITIONS
	A. Certain terms used herein; on the drawings; and in the contract documents, shall be defined as follows:
	B. Provide:  Furnish and install complete and ready for service.
	C. Exposed:  Exposed to view in any room, hallway, passageway, or outside.
	D. Approval: The approval of the Engineer in writing or by signed rubber stamp applied to drawings, illustrations, etc.

	1.05 INTENT OF DRAWINGS AND SPECIFICATIONS
	A. These specifications and attendant drawings are intended to cover a complete installation of systems. The omission of expressed reference to any item of labor or material necessary for the proper execution of the work in accordance with present pra...

	1.06 DRAWINGS
	A. The Electrical drawings do not attempt to show the complete details of building construction which affect the electrical installation.  The Contractor shall refer to the architectural, civil, structural and mechanical drawings for additional detail...

	1.07  MATERIAL AND EQUIPMENT
	A. All material and equipment shall be new and of the quality used for the purpose in good commercial practice, and shall be standard product of reputable manufacturers.  Each major component of equipment shall have the manufacturer's name, catalog nu...

	1.08 SUBSTITUTION AND APPROVAL OF MATERIAL
	A. See Section 01 00 00.
	B. Such requests shall be accompanied by three copies of all necessary illustrations, cuts, drawings and descriptions of material proposed for substitution and shall fully describe all points in which it differs from the articles specified.  Two copie...

	1.09 DAMAGE TO OTHER WORK
	A. The Electrical Contractor will be held rigidly responsible for all damages to the work of his own or any other trade resulting from the execution of his work.  It shall be the Contractor's responsibility to adequately protect his work at all times....

	1.10 COOPERATION WITH OTHER TRADES
	A. This Contractor shall completely cooperate with all other trades in the matter of planning and executing of the work.  Every reasonable effort shall be made to prevent conflict and interferences as to space requirements, dimensions, locations, open...

	1.11 NEGLIGENCE
	A. Should the Contractor fail to provide materials, templates, etc., or other necessary information causing delay or expense to another party, he shall pay the actual amount of the damages to the party who sustained the loss.

	1.12 FIELD CHANGES
	A. Should any change in drawings or specifications be required to comply with local regulations and/or field conditions, the Contractor shall refer same to Engineer for approval before any work which deviates from the original requirements of the draw...

	1.13 CUTTING AND PATCHING IN NEW CONSTRUCTION
	A. As necessary and with approval to permit the installation of conduit or any part of the work under this branch.  Any cost caused by defective or ill-timed work shall be by the party responsible therefor. Patching of holes, openings, etc. resulting ...
	B. See Section 01 00 00 for additional requirements.

	1.14 COMPLETION DATES
	A. This Contractor shall be in a position to meet all completion dates established by the Engineer and shall furnish all labor of all classes required to meet such schedules and completion dates.

	1.15  STANDARDS, CODES AND PERMITS
	A. All work shall be installed in accordance with National, State and Local electrical codes, laws, ordinances and regulations.  Comply with all applicable OSHA regulations.
	B. All materials shall have a U.L. label where a U.L. standards and/or test exists.
	C. Prepare and submit to all authorities having jurisdiction, for their approval, all applications and working drawings required by them.
	D. Secure and pay for all permits and licenses required.

	1.16 CLEAN-UP
	A. This Contractor shall at all times keep the premises free from excessive accumulation of waste material or rubbish resulting from his work, including tools, scaffolding and surplus materials, and he shall leave his work broom clean or its equivalent.
	B. In case of dispute, Engineer may order the removal of such rubbish and charge the cost to the responsible contractor as determined by the Engineer.  At the time of final clean-up all fixtures and equipment shall be thoroughly cleaned and left in pr...
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	1.17 SHOP DRAWINGS
	A. Submit to Engineer for review, copies of manufacturer's shop drawings and/or equipment brochure depicting:
	1. Lighting Fixtures
	1.
	1.
	1.
	1.
	1.
	1.
	1.
	1.
	1.
	1.
	1.
	2. Photovoltaic System
	1.
	1.
	1.
	1.
	3. Other materials at the request of the Engineer

	B. Shop drawings shall bear the Contractor's stamp indicating approval.
	C. Any equipment fabrication prior to shop drawing review shall be at the Contractor's risk.

	1.18 WORKMANSHIP
	A. The installation of all work shall be made so that its several component parts will function as a workable system complete with all accessories necessary for its operation, and shall be left with all equipment properly adjusted and in working order...

	1.19 DRAWINGS OF OTHER TRADES
	A. The Contractor shall consult the drawings of the work for the various other trades; field layouts of the parties performing the work of the other trades; their shop drawings, and he shall be governed accordingly in laying out his work.
	B. Specifically examine shop drawings to confirm voltage, current characteristics, and other wiring requirements for utilization equipment.  Bring any discrepancies to the attention of the A/E.

	1.20    FIELD MEASUREMENTS
	A. The Contractor shall take all field measurements necessary for his work and shall assume the full responsibility for their accuracy.

	1.20  STRUCTURAL INTERFERENCES
	A. Should any structural interferences prevent the installation of the outlets, running of conduits, etc., at points shown on drawings, the necessary minor deviation therefrom, as determined by the Engineer, may be permitted.  Minor changes in the pos...

	1.21 EXAMINATION OF PLANS, SPECIFICATIONS AND SITE
	A. Before submitting a bid, the Contractor shall visit the site and familiarize himself with all features of the building and site which may affect the execution of his work.  No extra payment will be allowed for the failure to obtain this information...

	1.22 GUARANTEE
	A. The Contractor shall unconditionally guarantee his work and all components thereof, excluding lamps, for a period of one year from the date of his final payment. He shall remedy any defects in workmanship and repair or replace any faulty equipment ...

	1.23 TEMPORARY WIRING AND SERVICE
	A.
	A.
	A.
	A. Engineer
	A. None required.

	1.01
	1.24 ELECTRICAL SERVICE
	A.
	A.
	A. The electrical service is existing.

	1.25 BRANCH CIRCUIT WIRING
	A. See plans for general arrangement of circuits, conduit runs, and ratings of branch circuits and special circuits.
	B. Provide everything necessary to comply with the general scheme shown, including all types of control.
	C. Circuit numbers as shown on plans are for contractor to plan his wiring and for estimating purposes.  These numbers are not necessarily consecutive numbers of the panelboard breakers.  Balanced load on bus is to be the determining factor in arrange...
	D. Minimum size of lighting system branch circuit conductors to be #12 AWG.
	E. Conductors terminating at wired outlets shall extend at least eight (8) inches beyond outlet box conduit fitting.
	F. 120 volt circuit home runs greater than 50 feet in length shall have #10 AWG minimum size between panel and first receptacle or fixture outlet.
	G. The use of single-phase, multi-wire branch circuits with a common neutral is not permitted.  All branch circuits shall be furnished and installed with an individual accompanying neutral, sized the same as the phase conductors.
	1.26    MOTOR WIRING
	A. Unless otherwise indicated on the drawings or elsewhere in these specifications, all motors shall be furnished by others.
	B. Motors shall be set in place by others and the associated motor starters and controllers shall be turned over to this Contractor for erection and line voltage power wiring.
	C. Any contractor supplying starters and controllers that are not part of this contract shall index same and provide this Contractor with instructions as to proper location in sufficient time to permit the installation of a concealed raceway system.
	D. Where this Contractor is required to provide control wiring, the Contractor supplying the controllers shall provide all necessary and required wiring diagrams for proper installation.
	E. Low voltage (less than 115 volts) control wiring shall be by others, unless noted elsewhere in the specifications except that this Contractor shall extend circuit to associated transformers, wire and connect to same.
	F. This Contractor shall examine the plans and specifications of other sections and shall include in his bid all control wiring, as referenced to be performed by Section 26 05 00.
	G. Required disconnect switches furnished by other sections shall be installed by Section 26 05 00.  Furthermore, this Contractor shall provide all disconnect switches required by code that are not furnished by other sections.

	1.27 SPECIAL OUTLETS
	A. General:  Furnish and install outlets, wiring and receptacles accordingly, at locations required by equipment serviced or otherwise as directed.  Extend wiring to outlets on equipment and make final connection.

	1.28 IDENTIFICATION
	A. General:
	1. Materials and equipment installed under this Section shall be clearly identified as listed below.
	2. Locate identification conspicuously.
	3. Terminology to be approved by Engineer.
	4. See plans for any additional items to be identified.
	5. Loads such as motors shall be described by function rather than by the system of arbitrary number as shown on electrical plans.
	6. Use abbreviations sparingly.

	B. Laminated Bakelite Plates:  Engraved plastic nameplate shall be securely screwed or riveted to the following equipment. Size 1" x 4" with 3/8" high letters; unless space available dictates differently.
	1. Each panelboard, contactor, time switch, starter or disconnect switch.  Locate on inside cover of panels.
	2. Each feeder at all accessible locations.
	3. Each end of empty conduit runs to indicate the intended use of the conduit and the location of opposite end. Use room numbers that are permanently assigned.

	C. Typewritten Directory:  Each panelboard both new and existing shall be provided with a typewritten directory attached to the inside of panel door and covered with clear plastic indicating load served and rooms served by each protective device in th...
	D.
	D. Switch Station:
	1. All key switches shall be engraved indicating controlled item.
	2. All remote switches shall be engraved indicating controlled item.

	E. Conductor Identification:
	1. Identify each conductor at each wiring device, connector or splice point with permanently attached wrap-around adhesive markers as manufactured by Brady Co. or 3M.
	2. This identification shall include branch circuit number, control circuit, or any other appropriate number or lettering that will expedite future tracing and trouble shooting.


	1.29 LOCATIONS OF OUTLETS AND WIRING DEVICES
	A. Outlets:
	1. Locations of outlets and electrical equipment on the drawings are approximate only.  Unless otherwise indicated on the drawings or established in the specifications, the exact locations of electrical outlets shall be established in the field by dir...
	2. This Section shall consult with the Engineer and refer to all details, sections, elevations and equipment plans and the plans of other trades for exact location.
	3. The Engineer reserves the right to make reasonable changes in the location of outlets, apparatus or equipment up to the time of roughing in.  Such changes as directed shall be made by the Contractor without additional compensation.
	4. Dimensions taken by scale shall not be used to establish rough-in locations.

	B. Wiring Devices:
	1. The approximate location of wiring devices are indicated on the drawings; the specific location shall be determined in accordance with "Location of Outlets" of these specifications and as follows.
	2. This Section is referred to equipment plans, equipment shop drawings, elevation drawings and other detail or dimensional drawings, and he shall consult with the Engineer before installation of proceeding with any work dependent upon this information.
	3. Generally, wiring devices shall be located as follows:
	a. Wall receptacles shall generally be centered 15" above the finished floor and 6" above surface of built-in counters and tables where same abuts wall and 4" above backsplashes if counters are so equipped.
	b. Special purpose receptacles shall be located as required by equipment served.
	c. Switches shall be centered 48" above finished floor on latch side of door opening with edge of plate not more than 12" from door frame, except as noted on the drawings.
	d. In hazardous areas, the location of wiring devices shall be established by Code requirements which shall take precedence over conflicting information on the drawings or included herein.



	1.30 TELEPHONE SYSTEM
	A.
	A.
	A.
	A.
	A.
	A.
	A.
	A. EngineerNo work required.

	1.31 SEALING AND FIREPROOFING
	A. Sealing and fireproofing of openings between conduit, cable tray, wireway, trough, cablebus, busduct, etc. and fire rated surfaces shall be the responsibility of the contractor whose work penetrates the opening.
	B. Sealing and fireproofing shall use materials and methods complying with ASTM E814 requirements appropriate to the rating of the material penetrated.
	C. Materials by Dow-Corning, 3M, Specified Technologies, Inc., and Chase-Foam are acceptable if in accordance with (B) above.
	D. Submit manufacturer’s penetration details to authority having jurisdiction.  Details shall confirm method’s compliance with ASTM E814.
	E. Include copies of penetration details in Project Operation and Maintenance Manuals.

	1.32 ALTERNATE BIDS
	A. See Section 01 00 00 for descriptions of alternates required.
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