
  
 

 
DANE COUNTY DEPARTMENT OF PUBLIC WORKS,  

HIGHWAY AND TRANSPORTATION 
 

PUBLIC WORKS SOLID WASTE DIVISION 
1919 ALLIANT ENERGY CENTER WAY 

MADISON, WISCONSIN  53713 

RFP NO. 314028 

 
 
 

REQUEST FOR PROPOSALS NO. 314028 
ARCHITECTURAL AND ENGINEERING DESIGN SERVICES FOR 

A CONSTRUCTION AND DEMOLITION WASTE 
RECYCLING FACILITY 

7102 U.S. HIGHWAY 12 & 18 
MADISON, WISCONSIN 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 Due Date / Time:  THURSDAY, NOVEMBER 13, 2014 / 2:00 P.M. Location:  PUBLIC WORKS OFFICE 
 
 Performance / Payment Bond:  N/A Bid Deposit:  N/A 
 
 
  

 
 

FOR INFORMATION ON THIS REQUEST FOR PROPOSALS, PLEASE CONTACT: 
 

MIKE RUPIPER, SPECIAL PROJECTS MANAGER 
TELEPHONE NO.:  608/266-4990 

FAX NO.:  608/267-1533 
E-MAIL:  RUPIPER.MICHAEL@COUNTYOFDANE.COM 



 

DANE  COUNTY  DEPARTMENT of PUBLIC 
WORKS, HIGHWAY and TRANSPORTATION 

 County Executive 1919 Alliant Energy Center Way  Madison, Wisconsin  53713 Commissioner / Director 
 Joseph T. Parisi Phone:  (608) 266-4018  Fax:  (608) 267-1533 Gerald J. Mandli 

 

 

October 23, 2014 

 

INVITATION FOR PROPOSALS 
 
You are invited to submit a Proposal for RFP No. 314028 Architectural and Engineering Design Services 
for a Construction and Demolition Waste Recycling Facility at the Dane County Waste Transfer Station 
in Madison, WI.  The Proposals are due on or before 2:00 p.m., Thursday, November 13, 2014. 
 

SPECIAL INSTRUCTIONS 
 
Please be sure to complete one unbound original and four bound copies of the entire proposal package.  
To return your proposal, please follow these instructions: 
 

1. Place the signed Signature Page on top as page 1. 
2. Place the signed Fair Labor Practices Certification after the Signature Page as page 2. 
2. Place the Proposal information after Fair Labor Practices Certification. 
3. Clearly label your envelope containing your proposal in the lower left-hand corner as follows: 

“Proposal No. 314028 
Architectural and Engineering Design Services 
Construction and Demolition Waste Recycling Facility 
2:00 p.m., Thursday, November 13, 2014” 

4. Mail to: 
Mike Rupiper, Special Projects Manager 
Dane County Department of Public Works, Highway & Transportation 
1919 Alliant Energy Center Way 
Madison, Wisconsin  53713 

 
If any additional information about this Request for Proposals is needed, please call Mike Rupiper at 
(608) 266-4990 or send email to rupiper.michael@countyofdane.com. 
 
Sincerely, 
 
   Mike Rupiper 
 
Special Projects Manager  
 
 
Encl.: Request for Proposals No. 314028 Package 
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DOCUMENT INDEX FOR RFP NO. 314028 

 

PROPOSAL REQUIREMENTS 
RFP Cover  
RFP Cover Letter 
Documents Index  
Invitation to Propose (Legal Notice) 
Signature Page and Additional Dane County Requirements 
Fair Labor Practices Certification 
Equal Benefits Compliance Payment Certification 
Requested Services and Business Information 

 
APPENDICES 

Appendix A  Site Plan and Waste Transfer Station Plans 
Appendix B  Conceptual C&D Recycling Facility Plan 
Appendix C  Sample A/E Professional Services Agreement 
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LEGAL NOTICE 

INVITATION TO PROPOSE 

 
 
Dane County Public Works, Highway & Transportation Dept., 1919 Alliant Energy Center Way, 
Madison, WI 53713, will receive sealed Proposals until: 
 
 

2:00 P.M., THURSDAY, NOVEMBER 13, 2014 

 

REQUEST FOR PROPOSALS NO. 314028 

ARCHITECTURAL AND ENGINEERING DESIGN SERVICES FOR 

A CONSTRUCTION AND DEMOLITION WASTE RECYCLING FACILITY 

7102 U.S. HIGHWAY 12 & 18 

MADISON, WISCONSIN 
 
Dane County is inviting Proposals for professional architectural and engineering design services 
for a Construction and Demolition Waste Recycling Facility at the Dane County Waste Transfer 
Station in Madison, WI.  The project consists of providing the design services necessary to 
modify and expand the existing Dane County Waste Transfer Station to operate as a construction 
and demolition waste recycling facility. 
 
Request for Proposals package may be obtained by downloading it from 
countyofdane.com/pwbids.  Please call Mike Rupiper, Special Projects Manager, at 608/266-
4990, with any questions or for additional information. 
 
All Proposers must be a registered vendor with Dane County & pay an annual registration fee 
before award of Contract.  Complete Vendor Registration Form at 
danepurchasing.com/registration or obtain one by calling 608/266-4131. 
 
A site tour for Proposers will be held Monday, November 3, 2014 at 10:00 a.m. at the Dane 
County Waste Transfer Station, 7102 US Highway 12 & 18, Madison, WI starting at the scale 
building.  Proposers are strongly encouraged to attend this optional tour. 
 

PUBLISH: OCTOBER 23 & OCTOBER 30, 2014 - WISCONSIN STATE JOURNAL 

 OCTOBER 23 & OCTOBER 30, 2014 - THE DAILY REPORTER 
 

http://countyofdane.com/pwbids
http://danepurchasing.com/registration
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 SIGNATURE PAGE 
County of Dane 

DEPARTMENT OF ADMINISTRATION 
PURCHASING DIVISION 

Room 425, City-County Building 
210 Martin Luther King, Jr. Blvd. 

Madison, Wisconsin  53703 
(608) 266-4131 

 
COMMODITY / SERVICE: A/E DESIGN SERVICES for C&D WASTE RECYCLING FACILITY 
REQUEST FOR PROPOSAL NO.: 

314028 
PROPOSAL DUE DATE: 

11/13/14 
BID BOND: 

N/A 
PERFORMANCE BOND: 

N/A 
    
 PROPOSAL INVALID WITHOUT SIGNATURE   

 
THE UNDERSIGNED, SUBMITTING THIS PROPOSAL, HEREBY AGREES WITH ALL TERMS, CONDITIONS AND 
REQUIREMENTS OF THE ABOVE REFERENCED REQUEST FOR PROPOSAL, AND DECLARES THAT THE 
ATTACHED PROPOSAL AND PRICING ARE IN CONFORMITY THEREWITH. 

 

 SIGNATURE OF PROPOSER REQUIRED: (Do Not Type or Print) 
 
 

DATE: 
 

 

 SUBMITTED BY: (Typed Name) 
  

TELEPHONE: (Include Area Code) 
 

 

 COMPANY NAME: 
  

 

 ADDRESS: (Street, City, State, Zip Code) 
  

 

    

CONTRACT COMPLIANCE PROGRAM WORKSHEET 

A. Dane County has an established Contract Compliance Program that encourages targeted 
groups identified below to do business with Dane County, and requires Dane County to 
actively solicit bids from these businesses. 

B. Information from your response to this worksheet will be entered in the Purchasing 
Division’s Advanced Procurement Systems database to provide data that will be valuable to 
Dane County’s Contract Compliance Program as well as establishing computerized bidder 
lists for future solicitations.  All vendors will be added to the database whether or not they 
qualify as a targeted business. 

C. Contract Compliance Program:  Following are abbreviated definitions of ethnic and group 
codes used by Contract Compliance Program.  See reverse side for full definitions: 
1. DBE Disadvantaged Business Enterprise  
2. MBE Minority Business Enterprise  
3. WBE Women Business Enterprise  
4. ESB Emerging Small Business  

D. Please select category / categories that best describe your business by marking letter for each 
column in box provided at bottom of column: 

        

D DBE B African American L Male E ESB 
M MBE H Hispanic American F Female   
W WBE N Native American / American Indian     
  A Asian Pacific American     
  I Asian-Indian American     
        

        
        

 

E. I hereby certify that all of the above information given is true.  If no category / categories are 
marked, I do not meet the requirements for any of the targeted groups. 

 
Signature:    Date:    

(over)
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DANE COUNTY CONTRACT COMPLIANCE PROGRAM DEFINITIONS 
 
A. Disadvantaged Business Enterprise (DBE):  A small business concern:  

1. Which is at least fifty-one percent (51%) owned by one or more socially and 
economically disadvantaged individuals, or in the case of any publicly owned business, 
at least fifty-one percent (51%) of the stock of which is owned by one or more socially 
and economically disadvantages individuals; and  

2. Whose management and daily business operations are controlled by one or more of the 
socially and economically disadvantaged individuals who own it. 

3. Socially and Economically Disadvantaged Individuals: 
a) Any person having a current Section 8 (a) Certification from the Small Business 

Administration is considered socially and economically disadvantaged.  
b) Individuals who are citizens of the United States (of lawfully permanent residents) 

are socially and economically disadvantaged: 
1) Women;  
2) Black Americans, which includes persons having origins in any of the black 

racial groups of Africa;  
3) Hispanic Americans, which includes persons of Mexican, Puerto Rican, Cuban, 

Central, or South American, or other Spanish or Portuguese culture or origin, 
regardless of race;  

4) Native Americans, which includes persons who are American Indians, Eskimos, 
Aleuts, or Native Hawaiians;  

5) Asian-Pacific Americans, which includes persons whose origins are from Burma, 
Thailand, Malaysian, Indonesia, Singapore, Brunei, Japan, China, Taiwan, Laos, 
Cambodia, the Philippines, Samoa, Guam, the U.S. Trust territories of the 
Pacific Islands (Republic of Palau), Republic of the Marshall Islands, Federated 
States of Micronesia, or the Commonwealth of the Northern Mariana Islands; 
and  

6) Asian-Indian Americans, which includes persons who origins are from India, 
Pakistan, Bangladesh, Sri Lanka, Bhutan, the Maldives Islands, or Nepal.  

 
B. Minority Business Enterprise (MBE):  A minority person(s) owned and controlled 

independent and valid business concern.  A minority person(s) must own fifty-one percent 
(51%) of the business and must control the management daily operation of the business.  

 
C. Women Owned Enterprise (WBE):  A woman or women owned and controlled 

independent and valid business concern.  A woman or women must own fifty-one percent 
(51%) of the business and. must control the management daily operation of the business.  

 
D. Emerging Small Business (ESB): 

1. An independent business concern that has been in business for at least one (1) year. 
2. Business is located in the State of Wisconsin.  
3. Business is comprised of less than twenty-five (25) employees.  
4. Business must not have gross sales in excess of three million over the past three (3) 

years. 
5. Business does not have a history of failing to complete projects.  
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THIS PAGE IS FOR PROPOSERS’ REFERENCE AND NEED NOT BE SUBMITTED 
WITH PROPOSAL. 
 
 

PROPOSERS SHOULD BE AWARE OF THE FOLLOWING: 

 

DANE COUNTY VENDOR REGISTRATION PROGRAM 
 

 
Any person proposing on any County contract must be registered with the Dane County 
Purchasing Division & pay an annual registration fee.  A contract will not be awarded 
to an unregistered vendor.  Complete a Vendor Registration Form at: 

www.danepurchasing.com/registration  
or obtain one by calling 608/266-4131. 
 

 

EQUAL BENEFITS REQUIREMENT 
 

 
By submitting a Proposal, the contractor / consultant acknowledges that a condition of 
this contract is to provide equal benefits as required by Dane County Code of Ordinances 
Chapter 25.016.  Contractor / Consultant shall provide equal benefits as required by that 
Ordinance to all required employees during the term of the contract.  For more 
information:         www.danepurchasing.com/partner_benefit.aspx 

 

 

LIVING WAGE REQUIREMENT 
 

 
By submitting a Proposal, the contractor / consultant acknowledges that a condition of 
this contract is to provide a living wage as required by Dane County Code of Ordinances 
Chapter 25.015.  Contractor / Consultant shall provide living wages as required by that 
Ordinance to all required employees during the term of the contract.  For more 
information:         https://www.danepurchasing.com/living_wage.aspx 

 
 
 

http://www.danepurchasing.com/registration
http://www.danepurchasing.com/partner_benefit.aspx
https://www.danepurchasing.com/living_wage.aspx
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FAIR LABOR PRACTICES CERTIFICATION 

 
The undersigned, for and on behalf of the BIDDER, APPLICANT or PROPOSER named herein, 
certifies as follows: 
 
A. That he or she is an officer or duly authorized agent of the above-referenced BIDDER, 

APPLICANT or PROPOSER, which has a submitted a proposal, bid or application for a 
contract with the county of Dane. 

 
B. That BIDDER, APPLICANT or PROPOSER has (check one): 
 

  not been found by the National Labor Relations Board (“NLRB”) or the Wisconsin 
Employment Relations Commission (“WERC”) to have violated any statute or regulation 
regarding labor standards or relations in the seven years prior to the signature date of this 
Certification. 

 
  been found by the National Labor Relations Board (“NLRB”) or the Wisconsin 
Employment Relations Commission (“WERC”) to have violated any statute or regulation 
regarding labor standards or relations in the seven years prior to the signature date of this 
Certification. 

 
 
     
Officer or Authorized Agent Signature  Date 

  
Printed or Typed Name and Title 

  
Printed or Typed Business Name 

 
NOTE:  You can find information regarding the violations described above at: www.nlrb.gov 
and werc.wi.gov. 
 
For reference, Dane County Ordinance 25.11(28)(a) is as follows: 
(28) BIDDER RESPONSIBILITY. (a) Any bid, application or proposal for any contract with the 

county, including public works contracts regulated under chapter 40, shall include a 
certification indicating whether the bidder has been found by the National Labor Relations 
Board (NLRB) or the Wisconsin Employment Relations Committee (WERC) to have 
violated any statute or regulation regarding labor standards or relations within the last seven 
years. The purchasing manager shall investigate any such finding and make a 
recommendation to the committee, which shall determine whether the conduct resulting in 
the finding affects the bidder’s responsibility to perform the contract. 

 
If you indicated that the NLRB or WERC have found you to have such a violation, you 
must include copies of any relevant information regarding such violation with your 
proposal, bid or application. 
 

http://www.nlrb.gov/
http://werc.wi.gov/


 

RFP No. 314028 EBCPC - 1  ver. 06/12 

EQUAL BENEFITS COMPLIANCE PAYMENT CERTIFICATION 

 

PURPOSE 
 
25.016(8) of the Dane County Ordinance requires that each contractor receiving payment for 
contracted services must certify that he or she has complied fully with the requirements of 
Chapter 25.016 “Equal Benefits Requirement” of the Dane County Ordinances.  Such 
certification must be submitted prior to the final payment on the contract. 
 
This form should be included with a copy of the final contract invoice forwarded to your contract 
representative at Dane County. 
 

CERTIFICATION 
 
I,   certify that 
Printed or Typed Name and Title 
 
  
Printed or Typed Name of Contractor 
 
has complied fully with the requirements of Chapter 25.016 of the Dane County Ordinances 
“Equal Benefits Requirements”. 
 
 
Signed   
 
Date   
 
 
For questions on this form, please contact Chuck Hicklin at 608-266-4109 or your contract 
representative at Dane County. 
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REQUESTED SERVICES AND BUSINESS INFORMATION 

 

1. GENERAL BACKGROUND INFORMATION 
 

A. Dane County is inviting proposals for the architectural and engineering design services necessary 
for the expansion and modification of the existing Dane County waste transfer station building to 
create a construction and demolition waste recycling facility at the site.  The 20,850 square foot 
transfer station was constructed in 2012 and opened for operation in January 2013.  General floor 
plan and elevation drawings for the building are included in Appendix A.  A complete plan set 
for the existing building can be provided to the selected Proposer.  The annual quantity of 
construction and demolition waste acceptance at the transfer station is projected to be 33,000 
tons in 2014.  The facility should be designed to be capable of processing 25 to 30 tons per hour. 

B. As the result of a competitive request for proposal process, Dane County and Landfill Reduction 
& Recycling, Inc. (LRR) of Appleton, WI are currently in negotiations to have LRR operate the 
facility.  Landfill Reduction & Recycling has prepared a conceptual plan for the necessary 
equipment, and building and site modifications based on their experience in operating a facility.  
The conceptual plan is included in Appendix B.  Proposers are encouraged to include Landfill 
Reduction & Recycling as a sub consultant on their design team.  The conceptual plan is 
intended to provide Proposers with general design guidelines for this facility.  However, Dane 
County is interested in Proposer’s creativity and design ability, especially as it relates to alternate 
designs for the facility that would increase its functionality and/or reduce its cost based on the 
design experience of the Proposer.   

C. The conceptual design for the construction and demolition waste recycling facility includes the 
following elements: 
 
1. 30’ x 160’ enclosed sorting platform with 2 sort lines. 
2. Control tower 
3. Classified as a utility building for code design purposes. 
4. Sprinkled throughout building. 
5. 24 ga architectural metal wall panels. 
6. 24 ga standing seam roof with 20 year roof warranty. 
7. Insulated walls and roof. 
8. Design lighting at 50 foot-candles. 
9. Windows or translucent panels to provide natural light. 
10. Design building according to any ventilation or air exchange rates required by code. 
11. The sorting area and control tower will be heated with an in-floor or below-floor radiant heat 

system designed to use the existing engine waste heat loop that heats the Clean Sweep 
building. 

12. Bunker walls: 12” thick concrete with steel sheeting. 
13. Stationary equipment includes: apron conveyor, finger screen, picking conveyor, infeed 

conveyor, transfer conveyors, sorting conveyor, secondary screen, fines conveyor with 
magnetic head pulley, fines cross belt magnet, cross belt magnet for second sort line, and an 
electric wood grinder. 

14. Incoming materials are expected to be sorted into the following categories: vinyl siding, 
cardboard, metal, grade A wood, clean aggregate, grade B wood, plywood, drywall, shingles, 
and residuals. 
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15. Chain link fence with slats and fabric for dust control, traffic control, and visual barrier of 
load out area. 

16. Ramp for loading outbound materials. 

 

2. SCOPE OF WORK 
 

A. The scope of professional architectural and engineering (A/E) design services for the 
construction and demolition waste recycling facility that will be included in a Professional 
Services Agreement are: 

1. Schematic Design Documents: 
a) Conceptual design for Dane County review, input and modifications; and 
b) Initial cost estimate 

 
2. Design Development Documents: 

a) Working design drawings and specifications for Dane County review, input, and 
modifications.  Design to include all building architectural, structural, mechanical, 
electrical, plumbing, telecommunications, fire protection, security and utility services, 
and stationary processing and sorting equipment; and 

b) Design Development level cost estimates. 
 
3. Construction Documents: 

a) Final design drawings and specifications for Dane County review, input, and 
modifications.  Design to include all building architectural, structural, mechanical, 
electrical, plumbing, telecommunications, fire protection, security and utility services, 
and stationary processing and sorting equipment;  

b) Detailed cost estimates; and 
c) Final Construction Documents; all drawings and specifications to be stamped by 

professional architect and/or engineer and State approved. 
 
4. Bidding Process: 

a) Prepare documents for bid of the facility construction including equipment installation.  
Dane County will provide its standard front end Division 00 language for incorporation 
into the bid documents; 

b) Represent Dane County throughout process;  
c) Modify project design as required by Dane County Agreement; 
d) Provide details for any Addenda, Change Orders or Construction Bulletins; and 
e) Provide engineering interpretation during the bidding phase and review and approval of 

shop drawings and submittals. 
 
5. Construction Management: 

a) Coordinate project with Dane County Public Works Project Engineer;  
b) Provide construction inspection (two inspections/week – minimum) and oversee 

construction meetings (two meetings/month) including construction meeting minutes;  
c) Process construction documents such as pay requests, change orders and shop drawings; 
d) Obtain all necessary certificates of inspection reports, or other administrative work from 

any governmental or organizational agency, in order to enable full performance of the 
terms of this Agreement; 
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e) All testing, borings, major copying, reproductions and postage are to be done by third 
parties and paid directly by Dane County.  A/E is to administer and advise on all these 
issues and obtain best value for Dane County; 

f) Coordinate start-up with Public Works Project Engineer and facility operator;  
g) Provide development and completion of project punch list; and  

 

3. PROPOSAL CONTENT 
 

Proposers are requested to submit the following information in their proposal, in seven distinct 
sections or divisions: 

Section 1 - Signature Page and Additional Dane County Requirements 

Proposer’s cover letter, Signature Page and Fair Labor Practices Certification. 

Section 2 – Proposer’s Qualifications 

Description of firm’s qualifications, experience, organization and resources.  This description 
must pay specific attention to the planning and design of construction and demolition waste 
recycling facilities.  Description must include: 

a) Corporate/business structure, including primary and secondary businesses; 
b) Experience with associated professional design standards, regulations, codes, etc.;  
c) Related design and construction experience;  
d) Resumes describing the professional affiliations, educational and work experiences for 

each of the key staff (including sub-contractors) that would be assigned to this Work; 
these key staff shall retain project involvement and oversight throughout the course of 
the Work.  These key staff should be present for the interview process if firm is short-
listed. 

e) Separate descriptions, as appropriate, for each member if there is a consortium or 
partnership of two of more firms proposing, and a description of the relationship between 
the entities for this Proposal. 

f) Listing of other firms who will participate in this Work and their area of expertise. 
 

Section 3 – Previous Design Experience 
Listing of up to three projects completed by the Proposer that are similar to the one being 
proposed. Listing shall include for each project: 

a) Brief description of the project including services provided;  
b) Detail the proposing company’s role(s) in the project;  
c) Project references (name of the organization, contact person or responsible official, 

address, telephone and fax numbers, e-mail address);  
d) Start and end dates of services; and  
e) Specific details of original project budget and time of completion and final (actual) 

project budget and time of completion. 
 

You may separately list additional professional references. 

Section 4 – Design Approach 
 
Description of planning and design techniques to be used in approaching the Work.  Close 
attention will be paid to the A/E firm’s knowledge and understanding of: 
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a) Construction and demolition waste recycling facilities 
b) State and federal statutes, regulations and codes for the same 
 
This section should also include an initial assessment of the conceptual facility design prepared 
by Landfill Reduction and Recycling.  Proposers should identify elements of the design they 
would recommend changing, if any, describe potential design alternatives, and explain the reason 
for the change.  Creative alternatives that would improve the economics or result in cost savings 
to Dane County are encouraged. 
 
Section 5 – Key Staff 

List of key staff that will be committed to the project with their resumes and the office location 
that they work from.  These key staff shall retain project involvement and oversight throughout 
the course of the project.  Include listing of key staff from other firms who may participate in this 
project and their area of expertise. 

Section 6 – Schedule 

Indicate individual staff availability and tentative project timetable for all phases of the project 
including schematic design, design development, construction documents, bidding, and 
construction management assuming a contract start date of January 1, 2015. 

In addition to the phases listed above, indicate any critical path tasks, any tasks that will take a 
significant amount of time, and any equipment with long lead times.  Also, indicate any 
opportunities for shortening the project schedule and estimated associated costs. 

Section 7 – Design Fees 

Proposals should include two separate fixed fees for services; one fixed fee for Design and 
Bidding, which includes the Schematic Design, Design Development, Construction Documents, 
and Bidding phases of work and one fixed fee for Construction Management, which includes the 
Construction phase of the work.  Payments of these fees shall be made monthly in proportion to 
services performed so that compensation at completion of each phase shall equal following 
percentages of the total fixed fee: 

a) Design and Bidding Fee: 
Schematic Design Phase    15% 
Design Development Phase    35% 
Construction Documents Phase    75% 
Bidding Phase 100% 

b) Construction Management Fee: 
Construction Phase  100% 
 

Dane County may elect not to include Construction Management as part of this Agreement.  In 
the case that Dane County chooses not to extend the successful Proposer’s contract to include 
Construction Management services, successful Proposer shall still be responsible for engineering 
interpretation during the bidding phase and review of shop drawings and submittals. Therefore, 
costs associated with this work must be included in the Design and Bidding Fee. 
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A sample Professional Services Agreement is included in Appendix C.  State clearly any 
limitations you wish to include in the Agreement and advise of any conditions that you may have.   

4. EVALUATION CRITERIA 
 

A. Proposals will be evaluated, scored, and ranked according to the following criteria: 

 Experience / Personnel 40% 
 Pricing / Cost 30% 
 Approach to Project 30% 
 Total 100% 

 

5. SITE / FACILITY TOUR 
 

A site / facility tour will be held on Monday, November 3, 2014 at 10:00 a.m. at the Dane County 
Waste Transfer Station, 7102 U.S. Highway 12 & 18, Madison, Wisconsin, starting at the scale 
building.  This cursory tour will go until approximately 12:00 noon.  Proposing companies are 
encouraged to attend this tour, however attendance is optional. 

6. OWNER’S RESPONSIBILITY 
 

A. Dane County will provide all available soil borings, drawings, and specifications for the existing 
facility to the selected A/E firm. These drawings and specifications may not be complete or in an 
as-built condition. A/E firm will need to confirm accuracy of drawings and specifications. 

B. Dane County will be responsible for obtaining any WDNR permit modifications and any other 
permits and approvals required for the project.  However, the successful Proposer must provide 
the construction drawings and site maps necessary for all permitting and approval requirements. 

C. Dane County will provide its standard front end Division 00 language required for the 
construction bid documents. 

D. All testing, borings, major copying, reproductions and postage are to be done by third parties and 
paid directly by Dane County. 

7. TIMETABLE 
 

A. Listed below are specific and estimated dates and times of events related to this RFP.  The events 
with specific dates must be completed as indicated unless otherwise changed by Dane County.  In 
the event that Dane County finds it necessary to change any of the specific dates and times in the 
calendar of events listed below, it will do so by issuing an addendum to this RFP.  There may or 
may not be a formal notification issued for changes in the estimated dates and times. 

DATE EVENT  
October 23, 2014 RFP issued 
November 3, 2014 - 10:00 a.m. Site / Facility tour 
November 6, 2014 Written inquiries due 
November 10, 2014 Last Addendum (if necessary) 
November 13, 2014 - 2:00 p.m. Proposals due 
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November 20, 2014 (estimated) Interviews / Submit additional information (if necessary) 
December 2, 2014 (estimated) Contract and terms of sale negotiated 
January 1, 2015 (estimated) Contract start date 

 

8. ADDITIONAL INFORMATION 
 

A. Dane County Department of Public Works, Highway & Transportation, 1919 Alliant Energy 
Center Way, Madison, Wisconsin 53713, will receive your Proposal. 

B. To obtain additional information regarding this project, submit all questions in writing by 
November 6, 2014 to Mike Rupiper, Special Projects Manager, at 
rupiper.michael@countyofdane.com.  All responses to questions will be posted on the Dane 
County web site, www.countyofdane.com/pwht/bid/logon.aspx, in the form of Addenda. 

C. Since RFP documents are obtained from the Dane County web site, 
www.countyofdane.com/pwht/bid/logon.aspx, proposing company is responsible to check back 
there regularly for Addenda. 

D. All Proposals must be submitted by 2:00 p.m., Thursday, November 13, 2014. 

E. Dane County reserves the right to accept or reject any Proposal submitted.  Those who submit 
proposals agree to do so without recourse against Dane County for either rejection or failure to 
execute a contract for any reason. 

F. To be considered for this project, the Proposer must meet or exceed the following criteria: 

1. Have been in business for a period of not less than two (2) years. 

2. Must have successfully completed the design and operation of at least one (1) facility of 
similar scope and size. 

3. Consideration will be given to joint ventures consisting of two or more firms organized for the 
purpose of furnishing professional services as a single entity, providing the assignment of and 
provisions for continuity of the various responsibilities within the joint venture are approved 
by the County, and further providing that either of the individual firms constituting the joint 
venture meets the eligibility requirements listed above. 

G. Dane County reserves the right to negotiate an Agreement after the successful firm is selected.  
Selection will be based only on the proposal submitted and any additional information requested.  
Therefore, the proposals must be complete.  Submission of a proposal shall constitute a valid 
offer, which may be accepted by the County for a period of ninety (90) days following the 
proposal due date. 

H. Dane County reserves the right, without qualification and in its sole discretion, to reject any 
and/or all proposals or to waive any informality, technicality or deficiency in proposals received.  
Dane County reserves the right to consider proposals or alternatives outside of this solicitation.  
In addition, Dane County reserves the right, in its sole discretion, to modify or waive any of the 
criteria contained herein and/or the process described herein.  Those who submit proposals agree 
to do so without recourse against Dane County for either rejection or failure to execute a contract 
for any reason. 

mailto:rupiper.michael@countyofdane.com
http://www.countyofdane.com/pwht/bid/logon.aspx
http://www.countyofdane.com/pwht/bid/logon.aspx
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J. All costs of proposal development are to be borne by the Proposer.  Dane County will not 
reimburse any Proposer for costs incurred in responding to this RFP or for the costs incurred 
during any subsequent negotiations. 
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COUNTY OF DANE 

ARCHITECTURAL / ENGINEERING PROFESSIONAL SERVICES AGREEMENT 

SIGNATURE PAGE 

 Date:  [Date]  

 Project No.:  314028  

 Agreement No.:    

THIS AGREEMENT is between the County of Dane, by its Department of Public Works, hereinafter 
referred to as “COUNTY”, and [A/E Name, Address, City, State, Zip], hereinafter called the “A/E”. 

WITNESSETH 
 
WHEREAS, COUNTY proposes securing architectural / engineering services for a project described as 
follows: 

Construction and Demolition Waste Recycling Facility at the Dane County Waste Transfer Station 

WHEREAS, COUNTY deems it advisable to engage the services of the A/E to furnish professional 
services in connection with this project, and 

WHEREAS, COUNTY has authority to engage such services, and 

WHEREAS, the A/E represents that it is in compliance with the applicable Wisconsin Statutes relating to 
the registration of architects and professional engineers and designers, and has agreed to furnish 
professional services for COUNTY, 

NOW, THEREFORE, in consideration of the premises and to their mutual and dependent agreements, 
the parties hereto agree as set forth in the following pages, which are annexed hereto and made a part 
hereof. 

IN WITNESS WHEREOF, COUNTY and the A/E have executed this Agreement as of the above date. 

[A/E Firm Name ] COUNTY OF DANE 

 
    
  Signature Date    Joseph T. Parisi, County Executive Date 
 
 
    
  Printed Name    Scott McDonell, County Clerk Date 
 
  
  Title 
 
  
  Federal Employer Identification Number (FEIN) 
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1. ARTICLE 1:  SCOPE OF AGREEMENT 

1.A. This Agreement between COUNTY and the person or firm, duly licensed under the laws 
and in accordance with the regulations of the State of Wisconsin, hereinafter referred to as 
the “A/E” shall be governed by the following Terms and Conditions. 

1.B. The A/E shall provide technical and professional services under this Agreement.  The 
Terms and Conditions of this Agreement shall apply to modifications made to this 
Agreement and shall apply to both the services rendered in the creation of the design and 
to the additional services called for in carrying out the design. 

1.C. The A/E shall serve as the professional technical advisor and consultant to COUNTY in 
matters arising out of or incidental to the performance of this Agreement and in that 
capacity, the A/E shall not have a contractual duty or responsibility to any other person or 
party or individual regarding the services under this Agreement, except as that duty may 
arise under the laws of the State of Wisconsin.  The A/E is not an agent of the COUNTY 
within the meaning of s. 893.80 or 895.46, Wis. Stats. 

1.D. Professional services performed or furnished under this Agreement shall be based on the 
care and skill ordinarily used by members of the profession involved, who practice under 
the authority of and who are governed by the license issued under the Wisconsin Statutes 
and the Wisconsin Administrative Code.  The standard of care for architectural and 
engineering services under this Agreement shall include designing buildings, structures 
and / or related infrastructural systems that comply with all applicable building and safety 
codes. 

1.E. By accepting this Agreement, the A/E represents possession of the necessary skill and 
other qualifications to perform work under this Agreement and is familiar with the 
practices in the locality where such services and work shall be performed. 

1.F. The A/E shall review and become familiar with the current Division 00 & 01 requirements 
utilized by COUNTY in construction contracts and shall provide services and work, 
consistent with such requirements, so that the Contractor’s schedule is not negatively 
impacted.  

1.G. The A/E shall be professionally responsible for work performed under this Agreement.  
Upon written approval of COUNTY, the A/E may subcontract work to an approved 
consultant under this Agreement, to the specific extent authorized by COUNTY.  The 
authorization to subcontract shall not relieve the A/E of professional or contractual 
responsibility for any work performed or delivered under this Agreement.  The 
authorization to subcontract shall not be construed to create any contractual relationship 
between COUNTY and such consultant. 

1.H. Subcontracts for services under this Agreement shall provide that work performed under 
such subcontract, shall be subject to provisions of this Agreement and shall also provide 
that any professional duty or responsibility pertaining thereto shall be accomplished to the 
benefit of COUNTY.  Upon request, an electronic copy of each such subcontract for 
which COUNTY approval is granted shall be furnished to COUNTY. 

1.I. The A/E may substitute consultants or professional staff under this Agreement only to the 
specific extent authorized by COUNTY in writing. 

1.J. In the performance of this Agreement, the A/E shall become familiar with and perform 
such services in accordance with the specifications set forth in the Request for Proposals 
document.  The COUNTY reserves the right to update County Master Specifications 
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Division 00 and Division 01 at any time, including after the signing date of this 
Agreement. The A/E shall use and conform to the most current County Master 
Specifications Division 00 and Division 01 available at the time of Final Review 
Documents and the A/E shall not be eligible for a change order based upon alterations to 
said County Master Specifications Division 00 and Division 01 occurring after the date of 
Agreement signing. 

2. ARTICLE 2:  SCOPE OF THE SERVICES TO BE PROVIDED 

2.A. General: 

2.A.1) Services are to be provided by the A/E in each of the following phases: 

 Schematic Design Phase 
 Design Development Phase 
 Construction Documents Phase 
 Bidding Phase 
 Construction Phase 
 

2.A.2) An assigned COUNTY Public Works Project Manager will be the A/E's contact 
in securing COUNTY direction and for arranging the necessary meetings with 
COUNTY or other County Departments and obtaining the approvals required by 
COUNTY. 

2.A.3) The A/E shall create a log of all COUNTY and A/E generated design changes 
resulting from meetings and communications from COUNTY.  This log shall be 
kept throughout the entire design process and submitted to COUNTY every two 
(2) months. 

2.A.4) The term “written” or “in writing” may be either electronic or hard copy 
documentation, unless otherwise stated or directed by COUNTY. 

2.B. NOT USED 

2.C. Schematic Design Phase: 

2.C.1) The A/E shall obtain from COUNTY information and materials necessary to 
ascertain scope of the Project and shall verify with COUNTY program and 
functional requirements of the Project.  This shall include gathering information 
from building users subject to approval of COUNTY Public Works Project 
Manager. 

2.C.2) Based on information, materials and requirements as verified by COUNTY, the 
A/E shall prepare Schematic Design Documents consisting of drawings and other 
documents illustrating scale and relationship of the Project components.  
Schematic Design Documents shall be submitted to COUNTY for written 
Approval. 

2.C.3) The A/E shall submit to COUNTY construction cost estimates based on 
information provided by COUNTY and approved Schematic Design Documents. 

2.C.4) Schematic Design Phase deliverables shall be: 

2.C.4) a. Three bound copies ; and 
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2.C.4) b. Electronic version of all documents: 

(1) Word 2010, AutoCAD 2014 (or earlier versions); and 
(2) Adobe Acrobat 11 (or earlier version) (PDFs converted from Word, 

AutoCAD, or other programs; minimize pdf file size by converting 
files rather creating scan of printouts). 

2.D. Design Development Phase: 

2.D.1) The A/E shall review the program and functional requirements, plans and 
specifications of record, (to the extent that such documents are reasonably 
available), and applicable COUNTY standards and guides or other written 
direction by COUNTY.  The A/E shall establish the limiting parameters of the 
design as defined by the instructions issued to it by COUNTY, to determine if the 
design concept is achievable within the schedule and budget proposed by 
COUNTY. 

2.D.2) To the extent necessary, the A/E shall facilitate investigation of the site for 
existing conditions which differ from those indicated in the record drawings or 
which could have a detrimental impact on the achievement of the work called for 
under the project. 

2.D.3) Within seven (7) days of receipt of the program and functional requirements, 
plans and specifications of record, the A/E and COUNTY shall schedule a 
meeting to review the A/E's design concept and such other matters as are 
necessary to establish that at this preliminary point, the proposed design concept 
is consistent with the requirements of COUNTY. 

2.D.4) The A/E shall document the results of design meetings, including design factors 
agreed to, with any instructions furnished by COUNTY to carry out such factors, 
including, but not limited to: 

 Program clarification 
 Scheduling concerns 
 Existing site conditions 
 Project cost estimates 
 Cost-value trade offs 
 Quality requirements 
 Special material requirements 
 Communications requirements 
 Engineering requirements 
 

2.D.5) The A/E shall furnish a copy of the documentation produced under this 
Paragraph to each participant attending a design concept meeting. 

2.D.6) In agreements which involve renovation or remodeling of or additions to existing 
facilities, the A/E shall evaluate the suitability of existing building elements, 
materials and equipment for reuse in the renovated project.  Reasonably 
accessible areas shall also be observed by the A/E or its consultants to evaluate 
existing major mechanical, plumbing and electrical systems.  Any of the 
foregoing considered to be economically reusable shall be reported to COUNTY 
and may be reused unless directed otherwise by COUNTY. 

2.D.7) The A/E shall provide sufficient, alternative design solutions on major design 
features to allow COUNTY to ascertain that the recommended design achieves a 
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practical programmatic and economic solution, within the limitations of the 
authorized program, schedule and budget.  Include staffing and occupancy 
considerations provided by COUNTY. 

2.D.8) The major design features and systems that must be evaluated include, but are not 
limited to: 

 Structural systems 
 Building wall and roofing systems 
 Building configuration 
 Heating, ventilating and air conditioning 
 Plumbing 
 Electrical 
 Lighting systems 
 Life safety systems 
 

2.D.9) The A/E shall provide a working analysis of each major design feature included 
in the selected design concept, with constraints and dependencies that is 
sufficiently complete to allow commencement of the Construction Documents 
Phase. 

2.D.9) a. The A/E shall prepare preliminary drawings, specifications and other data 
tailored to the project that fix and describe the size and character of the 
entire project as to major design features and systems and such other 
essentials outlined by COUNTY. 

2.D.9) a.(1) The preliminary drawings shall include plans, elevations, sections 
and details at a scale which is sufficient to fully illustrate the 
design concepts, materials and finishes to be employed.  
Drawings shall be in format as approved by COUNTY. 

2.D.9) a.(2) The outline specifications shall include relevant specific 
information for Division 01 - Bidding and Contract Requirements 
and a list of the applicable technical divisions. 

2.D.9) b. The A/E shall prepare a Design Report with appendix that includes: 

2.D.9) b.(1) A time estimate for completion of each separate phase of the work 
(Design, Construction Documents, Bidding and Construction). 

2.D.9) b.(2) A detailed estimate of project cost based on the preliminary 
design concept, which indicates that the project budget limitations 
will not be exceeded.  Factors influencing the cost feasibility of 
each major division of the specification and related drawings shall 
be identified. 

2.D.9) b.(3) An analysis of the biddability and constructability of the project 
within the time allowed by COUNTY. 

2.D.9) b.(4) An identification of any part of the work that might require 
special monitoring or consideration during construction to prevent 
quality control problems, delays, or cost escalation.  Include any 
long lead time equipment or materials, items which interface with 
difficulty, areas of work requiring significant care, sequencing or 
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precision in installation and full or partial User occupancy during 
construction. 

2.D.9) b.(5) As a safeguard against unforeseen bidding conditions, the A/E 
may recommend appropriate alternate bids for COUNTY's 
consideration.  Such alternates shall be identified and developed 
at no additional cost to this Agreement. 

2.D.10) Upon determination by the A/E that the final design is represented by the 
preliminary drawings and specifications, those documents along with a final 
Design Report shall be submitted to COUNTY for review and concurrence prior 
to commencement of Construction Documents. 

2.D.10) a. The A/E shall provide COUNTY with up to four (4) sets and one (1) 
electronic file of the Design Report with appendix, preliminary drawings 
and outline specifications for review and coordination purposes.  Electronic 
documents shall be in a format approved by COUNTY. 

2.D.10) b. COUNTY will issue a list of recommended changes / corrections to be 
incorporated into the documents.  Within seven (7) days of receipt, the A/E 
shall transmit written replies to review comments issued by COUNTY.  
Directions by COUNTY shall be incorporated into the design, unless the 
A/E shall have explained objections to COUNTY and obtained prior 
written approval of noncompliance from COUNTY before proceeding with 
related work. 

2.D.10) c. The A/E or COUNTY may call a further preliminary review meeting, when 
necessary to finalize the design concept.  Written replies to additional 
COUNTY comments shall be made before proceeding to the Construction 
Documents Phase. 

2.D.10) d. Approval of these documents by COUNTY will complete the Design 
Development Phase, whereupon COUNTY will issue written instruction to 
the A/E to proceed to the Construction Documents Phase. 

2.D.11) Design Development Phase deliverables shall be: 

2.D.11) a.  Three bound copies of drawings (full size-typical of all submissions) & 
specifications (in 8½ x 11 format-typical of all submissions); and 

2.D.11) b. Electronic version of all documents: 

(1) Drawings in AutoCAD 2014 (or earlier version); 
(2) Specifications in Word 2010 (or earlier version); and 
(3) Adobe Acrobat 11 (or earlier version) of drawings and specifications 

(PDFs converted from Word, AutoCAD, or other programs; minimize 
pdf file size by converting files rather creating scan of printouts). 

2.E. Construction Documents Phase: 

2.E.1) Upon receipt of written instructions from COUNTY, the A/E shall prepare 
Construction Documents for bidding and construction of the project.  The 
Construction Documents shall provide the detailed requirements for the 
successful construction of the entire project. 
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2.E.2) Construction Documents shall comply with the COUNTY Master Specifications 
Division 00 and Division 01. 

2.E.3) The Construction Documents shall be internally consistent in terms of 
coordination between: 

2.E.3) a. Work of the A/E and its consultants. 

2.E.3) b. Requirements of various divisions or trades. 

2.E.3) c. Drawings and specifications. 

2.E.4) During this phase, the A/E shall develop and provide documents for the systems 
designed under this Agreement which will achieve a biddable and constructible 
project, compliant with all applicable building and safety codes and within the 
assumption of professional responsibility set forth in this Agreement.  These 
services shall include, but not be limited to: 

2.E.4) a. Coordination, to protect the integrity of the design and facilitate 
construction with: 

2.E.4) a.(1) Manufacturers:  Ensure that manufactured items called for in the 
documents are currently available and will fit, interface and perform 
as required to achieve design intent. 

2.E.4) a.(2) Consultants:  Ensure that information necessary to their work is 
provided in a timely manner and that consultants exchange 
information with each other and the A/E. 

2.E.4) a.(3) Utility Companies:  Determine the standard operating procedures 
and time requirements for obtaining the services and the cooperation 
of the utility companies involved in the execution of the project.  
Provide this information in writing to interested parties as needed. 

2.E.4) a.(4) Occupying Agency:  Ensure that program-required furniture, finishes 
and equipment layout is suitable so as to be compatible but not 
interfere with access to, placement or operation of the mechanical, 
electrical or plumbing appurtenances. 

2.E.4) a.(5) Governmental authorities having jurisdiction over the work: 

2.E.4) a.(5)(a) The A/E shall submit documents for approval to public 
agencies having jurisdiction over the project and after 
obtaining such approval of those agencies, the A/E shall file 
two (2) copies of such approval with COUNTY. 

2.E.4) a.(6) Such other agencies, boards, associations or individuals whose 
activities could impact or interfere with the successful completion of 
the project. 

2.E.4) b. Inclusion in the Construction Documents of: 

2.E.4) b.(1) Plans, elevations and sections at a scale which is sufficient to give a 
full and complete understanding of the construction, dimensions 
thereof, materials to be employed, location of utilities and any other 
pertinent data. 
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2.E.4) b.(2) Details, diagrams, schedules, photo reproductions and other graphic 
methods appropriate to define work required to be performed to 
accomplish the purposes of the project. 

2.E.4) b.(3) Description of existing conditions of site and / or structures with 
sufficient clarity to permit their use without ambiguity in the bidding 
and construction process. 

2.E.4) c. Inclusion in the specifications documents of bidding and contract 
requirements, special provisions and / or appendices, and technical sections.  
Unless otherwise agreed to by COUNTY in writing, the format shall 
generally follow the divisions of the Construction Specifications Institute.  
If approved by COUNTY in writing, short form specifications for limited 
scope work may be included on the drawings in lieu of Construction 
Specifications Institute format specification sections. 

2.E.4) c.(1) The technical sections of the specifications shall completely and 
concisely describe the materials and services to be employed or 
installed by the construction contractor(s) in the work.  These 
specifications shall describe the work to be done and shall be 
arranged by work or material in appropriate divisions with suitable 
cross-references for clarity and continuity. 

2.E.4) c.(2) The technical sections of the specifications shall be carefully worded 
to allow a clear understanding of the work required by each of the 
construction contractors and their subcontractors, and to describe the 
responsibility for the work required to be performed by such 
contractor(s), individually and collectively, for the performance of 
work required to deliver the project complete, without ambiguity as 
to which technical sections of the specifications cover each element 
of work. 

2.E.4) c.(3) The technical sections of the specifications shall clearly state the 
minimum grade, quality, and type of materials and workmanship 
required.  These specifications shall not restrict competition, where it 
is available, but shall state a level of quality, which can be 
objectively determined by persons normally engaged in the type of 
trade or practice described. 

2.E.4) c.(4) When two (2) or more manufacturers offer on the open market 
materials, equipment or devices of equal quality and usability needed 
for the project, each such known manufactured product shall be 
specified for potential use on the project. 

2.E.4) c.(5) The professional judgment of the A/E or the direction of the 
COUNTY may limit competition to a brand name, process, or 
technique of manufacture. 

2.E.4) c.(6) The A/E shall compile and include in the construction contract 
documents a summary listing of all submittals required for the 
project from the construction contractor(s).  Included shall be shop 
drawings, samples, cuts, catalogs, models, mockups and other 
preliminary information needed from the contractors to describe how 
they will fulfill their responsibilities under their contracts. 
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2.E.5) Upon determination by the A/E that the final project design is represented by 
completed Construction Documents, those documents shall be submitted to 
COUNTY for review and concurrence prior to release for bidding. 

2.E.5) a. The A/E shall provide COUNTY with up to four (4) sets of final drawings 
and specifications for final review in a format and standard specified by the 
COUNTY. 

2.E.5) b. COUNTY will issue a list of recommended changes / corrections to be 
incorporated in the final documents.  The A/E shall within seven (7) days 
transmit written replies from the A/E and its sub-consultants to review 
comments issued by COUNTY or for which clarification requests were 
identified or for which changes were authorized at the final design review 
meeting and communicated to the A/E.  Directions by COUNTY shall be 
incorporated into the documents. 

2.E.6) Prior to submission of the final documents, the A/E shall call for a final review 
meeting with COUNTY, if needed, to finalize and prepare for publication of the 
final bidding documents, with any conditions required by COUNTY. 

2.E.7) At the time of delivery of the final documents, the A/E shall report to COUNTY, 
in writing with updated estimates of project costs, life cycle cost when requested, 
and schedules. 

2.E.8) COUNTY will print and distribute drawings and specifications for bidding 
purposes without cost to the A/E.  The A/E shall provide the original drawings, 
original specifications and an electronic copy of both the drawings and original 
specifications for printing by COUNTY, in a format as approved by COUNTY.  
If the A/E is directed by COUNTY to acquire the necessary printing services, 
these services shall be a reimbursable expense as provided in Article 4.C. hereof. 

2.E.9) Constructions Documents Phase deliverables shall be: 

2.E.9) a. 60% Construction Documents: 

(1) Three bound copies of Drawings & Specifications; and 
(2) Electronic version of all documents: 

a) Drawings in Adobe Acrobat 11 (or earlier version; PDFs); and 
b) Specifications in Word 2010 (or earlier version). 

2.E.9) b. 95% Construction Documents: 

(1) Three bound copies of Drawings & Specifications; and 
(2) Electronic version of all documents: 

a) Drawings in Adobe Acrobat 11 (or earlier version; PDFs); and 
b) Project Manual in Word 2010 (or earlier version). 

2.E.9) c. Final Construction Documents: 

(1) Original unbound copy of Drawings and Project Manual in 
reproducible format; 

(2) Three bound copies of Drawings and Project Manual; 
(3) One (1) bound copy of Drawings and Project Manual to be submitted 

by A/E to [State of Wisconsin, City of Madison, other entity] for 
stamped approval; and 
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(4) Electronic version of all documents on CD: 
a) Drawings in AutoCAD 2014 (or earlier version); 
b) Drawings in Adobe Acrobat 11 (or earlier version; minimize pdf 

file size by converting files from AutoCAD or other programs); 
c) Project Manual in Word 2010 (or earlier version); and 
d) Project Manual in Adobe Acrobat 11 (or earlier version; minimize 

pdf file size by converting files from Word or other programs, 
rather than scanning printouts). 

2.F. Bidding Phase: 

2.F.1) The Bidding Phase shall commence with the publication of the Invitation to Bid 
and shall conclude with the award of the number of contracts necessary to 
achieve the purposes of construction. 

2.F.2) The A/E shall serve as the professional technical consultant and advisor to 
COUNTY during the bidding process, including the preparation for and 
participation in Pre-Bid Conferences. 

2.F.3) The A/E shall answer all pre-bid questions from contractors in an addendum and 
prepare any additional addenda necessary, for COUNTY to authorize, print and 
distribute as appropriate. 

2.F.4) The A/E shall assist COUNTY by evaluating and making recommendations to 
COUNTY on the qualifications of prospective construction contractors and 
subcontractors. 

2.F.5) The A/E shall assist COUNTY in analyzing bids and negotiating with the lowest, 
qualified, responsible bidders as deemed appropriate by COUNTY. 

2.F.6) If the low bids submitted by qualified, responsible bidders exceed available 
funds, as determined by COUNTY, the A/E shall revise and change the 
Construction Documents as approved by and without additional cost to 
COUNTY that will permit a proper award of the contract(s) within the approved 
estimate of project cost or other funding limitation. 

2.F.7) In the event that there is a reduction in scope to keep the project within budget 
and this results in low bid(s) which total less than the construction budget, then 
the A/E shall, at no additional fee, prepare construction bulletin(s) to add deleted 
program work back into the project. 

2.F.8) Upon construction contract offer, the A/E shall immediately prepare construction 
documents which incorporate the bid documents, addenda issued, alternate bids 
accepted and negotiated contract deductions, all of which are incorporated in the 
Construction Documents.  Such work shall be completed in a timely fashion, but 
no later than seven (7) days, so that construction is not delayed. 

2.G. Construction Phase: 

2.G.1) An assigned COUNTY Project Manager will be responsible for arranging and 
conducting construction-related meetings as required and act as the point of 
contact for the construction contractors.  A COUNTY approved A/E 
representative shall attend, take notes, publish and distribute COUNTY approved 
minutes of job meetings. 
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2.G.2) After the award of the construction contract(s), the A/E shall become an on-site 
technical and professional advisor to COUNTY.  In this capacity the A/E will 
have continuous access to the site.  The A/E, through COUNTY's Project 
Representative, will have access to data in the construction contractor(s) files or 
offices pertaining to the quality or time requirements of the construction 
contract(s), in the same mode, manner and extent that such data would be 
available to COUNTY. 

2.G.2) a. When requested and specifically contracted for by COUNTY, the A/E shall 
provide a full-time, on-site representative who shall be qualified in 
construction administration and subject to the approval of COUNTY.  On 
projects for which COUNTY does not authorize full-time, on-site 
representation, the A/E shall provide, in accordance with ATTACHMENT 
A - AGREEMENT ON CONSTRUCTION PHASE SITE VISITS, a 
COUNTY-approved person, with suitable experience in the construction 
process to visit the site in order to monitor and report the progress, quality, 
and timely performance of the work relative to the Construction 
Documents, as such work is being performed by the construction 
contractor(s).  The A/E shall keep COUNTY informed of the progress and 
quality of the work based on on-site observations and shall endeavor to 
protect COUNTY against defects and deficiencies in the work. 

2.G.3) Immediately following the pre-construction meeting and prior to the start of 
construction, the A/E shall review the proposed schedule for submittals from the 
construction contractor(s).  The A/E shall assess the timing feasibility of such 
submittals relative to the construction schedule and review needed, and advise 
COUNTY in writing accordingly. 

2.G.3) a. The A/E shall be responsible for the professional review and approval or 
rejection of shop drawings, samples and other submittals from the 
construction contractor(s) to determine conformance with the specific 
portions of the Construction Documents under which the submittal was 
made.  Deviation from the Construction Documents as noted by the 
contractor on submittals or otherwise observed by the A/E shall be brought 
to the attention of COUNTY's Project Representative and concurrence 
received from COUNTY before any approval is given to a contractor.  
Review of the submittals which have priority status as determined by 
COUNTY's Project Representative, must be completed within five (5) 
working days of receipt.  Review of other submittals shall be completed 
within ten (10) working days of receipt, or in accordance with the submittal 
schedule prepared by the General Contractor and as approved by 
COUNTY and A/E at the start of construction.  The A/E is responsible for 
submittal activity conducted by its consultants in the same manner as if 
such review were made by the A/E. 

2.G.3) b. The A/E shall also review the results of all testing conducted during or 
after construction and report to COUNTY whether these results meet the 
design intent and the requirements of the Construction Documents. 

2.G.4) The A/E's site representative shall observe the construction process to evaluate 
the adequacy and completeness of the construction contractor(s) compliance with 
the Construction Documents, and shall immediately report any noncompliance to 
the COUNTY Project Manager in writing. 
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2.G.4) a. The A/E shall be responsible for the coordination and performance of on-
site services performed by consultants employed by the A/E and shall 
review reports and other data submitted by such consultants.  The A/E and 
each consultant engaged under Article 1.G. and ATTACHMENT B. - A/E / 
CONSULTANT AGREEMENT shall visit the job site as delineated in 
ATTACHMENT A. - AGREEMENT ON CONSTRUCTION PHASE 
SITE VISITS.  The A/E shall provide in each consultant agreement, a 
requirement for consultant visits to the site and a schedule for such visits 
for professional evaluation of the work monitored by each consultant and a 
reporting system to inform COUNTY.  Site visits shall coincide with 
crucial times of the construction for the specialty area involved. 

2.G.4) b. Following construction site visits, the A/E shall make routine, written 
status reports detailing observations and activities on the project, at such 
intervals as is elsewhere herein established and in a format approved by 
COUNTY.  The A/E shall submit the reports within three (3) days of the 
site visit by the A/E's representative.  Reporting requirements for full-time, 
on-site representation shall be established by each Agreement for such 
professional services. 

2.G.4) c. The A/E's site representative will receive copies of reports submitted by the 
General Contractor and shall provide site observation to evaluate the 
reports.  Discovered construction variances shall immediately be reported 
to COUNTY. 

2.G.4) d. If it becomes necessary during construction, to interpret, construe, clarify 
or to otherwise determine the reasonable meaning, application or 
implementation of the Construction Documents, the A/E acting in good 
faith, based upon the facts made known to it at the time, shall recommend 
to COUNTY in writing, a reasonable course of conduct in connection with 
the issues involved.  Such recommendation(s) may be considered for 
further contractual action by COUNTY. 

2.G.4) e. Should the A/E become aware that the work of any contractor or 
subcontractor in place or underway does not conform to the work or quality 
required by the Construction Documents, the COUNTY Project Manager 
shall be immediately notified in writing.  It is appropriate for the A/E to 
also immediately advise the contractors of substantial deficiencies, and that 
notification of these deficiencies will be made to COUNTY.  The A/E shall 
furnish such data as necessary to inform COUNTY of the degree of the 
noncompliance with the Construction Documents, the cause thereof, the 
impact on schedule and cost, if known, and a recommended course of 
conduct.  COUNTY shall be solely responsible for implementation of the 
A/E's recommendation.  This assumption of responsibility by COUNTY 
shall not relieve the A/E or its consultants for negligence in the discovery 
of the condition, which was or should have been discovered. 

2.G.4) f. If the A/E considers suspension of construction work appropriate, the A/E 
shall notify COUNTY in writing and state the reasons, which, in the 
professional opinion of the A/E, justify such action. 

2.G.5) Necessary professional services or construction required to repair or overcome 
problems caused by errors, omissions, ambiguities or changes not authorized by 
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COUNTY in the preparation of the documents or design shall be the 
responsibility of the A/E or its consultants, without additional cost to COUNTY. 

2.G.6) The A/E shall review requests for information (RFIs) and shall respond within 
five (5) working days. 

2.G.7) The A/E shall develop and issue appropriate construction bulletins (CBs) at the 
direction of the COUNTY Project Manager.  The A/E shall then evaluate the CB 
proposals received from the construction contractors and provide COUNTY with 
a written recommendation regarding the appropriateness of the proposals.  The 
evaluation and recommendation shall be completed within five (5) working days 
of receipt, or in accordance with another schedule approved by COUNTY.  The 
evaluation shall consider the necessity for such change, the reasonableness of the 
proposed change, and an analysis of the cost proposed for effecting the change. 

2.G.8) The A/E shall assist in the preparation of applications for energy incentive 
programs, when applicable. 

2.G.9) Upon contractor’s written notification and the COUNTY Project Manager’s 
confirmation that Substantial Completion has taken place, the A/E shall observe 
the construction and provide a written punchlist to the COUNTY Project 
Manager.  The COUNTY Project Manager will schedule the punchlist inspection 
in conjunction with the User and contractors involved.  The punchlist shall 
contain items found not to be complete, in need of correction, replacement or 
otherwise not in accordance with the Construction Documents. As part of the 
Substantial Completion verification, the A/E shall perform or witness and 
document functional testing and review the testing and balance report prepared 
by others for all plumbing, HVAC, fire protection and electrical systems to verify 
installation and operation meet the intent of their design.  The A/E shall forward 
the results of the functional testing and provide written recommendations for 
corrective measures where systems do not meet the intent of their design.  The 
A/E shall prepare and distribute the Certificate of Substantial Completion when 
appropriate. 

2.G.10) COUNTY will provide a set of Construction Documents to General Contractor 
on which daily records of changes and deviations shall be recorded.  At 
completion of the project, General Contractor will submit its marked-up as-built 
documents to the A/E who shall, based on these marked up as-built documents, 
revise the original documents, including the electronic files, showing changes in 
the work made during the construction process to produce a set of Record 
Documents.  Electronic documents shall be in a format and on a medium required 
by COUNTY.  This work shall be completed and submitted to COUNTY within 
thirty (30) days of receipt of the last marked up prints.  The consequences of 
addenda, change orders and other circumstances known by the A/E to have 
caused change shall be included in the production of the Record Documents.  The 
marked-up as-built documents shall be turned over to the COUNTY at the same 
time as the Record Documents. 

2.G.10) a. Record Documents deliverables shall be: 

(1) Original unbound copy of Drawings and Project Manual in 
reproducible format; 

(2) Three bound copies of Drawings and Project Manual; and 
(3) Electronic version of all documents on CD: 
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a) Drawings in AutoCAD 2014 (or earlier version); 
b) Drawings in Adobe Acrobat 11 (or earlier version; minimize pdf 

file size by converting files from AutoCAD or other programs); 
c) Project Manual in Word 2010 (or earlier version); and 
d) Project Manual in Adobe Acrobat 11 (or earlier version; minimize 

pdf file size by converting files from Word or other programs, 
rather than scanning printouts). 

2.G.11) The A/E shall obtain from the General Contractor, and review for compliance 
with design intent, an Operating and Maintenance Manual for building systems 
and operable mechanical and electrical equipment on the project, both powered 
and manual.  Two (2) copies of the Manuals shall be provided to COUNTY's 
Project Representative.  These manuals shall include: 

2.G.11) a. Manufacturer's Instruction for Maintenance and Operation of Equipment 
and Systems, including a Spare Parts List; and 

2.G.11) b. Temperature Control Record Drawings and Equipment Data Sheets 
including recommended maintenance procedures. 

2.G.12) It is not intended by this Agreement to impose upon the A/E the duty of a 
guarantor of the construction contractor(s).  It is, however, the intent of the 
Agreement to impose upon the A/E the duty of the faithful fulfillment, in 
accordance with the standard of care ordinary to the profession, of the 
performance of the duties specifically enumerated herein and for the close 
monitoring of the work of its consultants as if the work were performed by the 
A/E.  As such, this shall not preclude the entitlement to COUNTY of reasonable 
expectation that systems as designed by the A/E or their consultants will operate 
as anticipated by COUNTY upon faithful completion of construction. 

 
3. ARTICLE 3:  COUNTY'S RESPONSIBILITIES 

3.A. COUNTY will determine the project scope for which the professional design services are 
required and will fully cooperate in achieving completion of that work. 

3.B. COUNTY will establish an internal operating procedure for timely and proper 
performance of any COUNTY duty required to fulfill the needs of the project. 

3.C. COUNTY will provide available information regarding the requirements for the project, 
which set forth COUNTY's objectives for program, schedule and overall budget.  
COUNTY will make available to the A/E data known to COUNTY or requested by the 
A/E, which may be needed for the fulfillment of the professional responsibility of the A/E.  
This data may include, but is not limited to, prints of existing buildings or record drawings 
and COUNTY standards and guides.  Such documents will be the most recent and accurate 
available.  The use of any such data by the A/E shall be without contractual or legal 
significance unless otherwise established elsewhere in this Agreement.  However, 
providing of documents by COUNTY shall not relieve the A/E from the responsibility for 
conducting a field survey to verify existing conditions as specified herein. 

3.D. COUNTY will communicate to the A/E the format of the documents required to be 
submitted. 

3.E. COUNTY will examine documents submitted by the A/E and will render decisions 
regarding them promptly, to avoid unreasonable delay in the progress and sequence of the 
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A/E's work.  COUNTY will coordinate review comments from the User agency and 
COUNTY staff prior to issuance to the A/E. 

3.F. COUNTY will distribute Construction Documents and any necessary addenda to 
prospective bidders, and conduct the bid opening for the project. 

3.G. COUNTY will prepare and process the Agreements between COUNTY and A/E, and 
between COUNTY and construction contractor(s). 

3.H. Unless otherwise specified in this Agreement, COUNTY will arrange for services of a 
testing laboratory to furnish structural, chemical, mechanical and other laboratory tests, 
inspections and reports as required by law or deemed necessary by COUNTY. 

4. ARTICLE 4:  COMPENSATION 

4.A. A/E fees for basic services will be compensated by COUNTY in accordance with the 
Terms and Conditions of this Agreement as follows: 

4.A.1) COUNTY will pay the A/E a lump sum fee of $[             ]. 

4.A.1) a. The A/E fee for professional services shall be in accordance with the terms 
of this Agreement and based on the scope of services contained in the 
[Request for Proposals, Request for Quotations, Scope of Work document, 
A/E Proposal, Consultant Proposal], dated [Month, Day, 20XX], including 
any subsequent Addenda. 

4.A.1) b. The A/E is authorized to proceed through completion of the [             ] 
Phase.  The A/E Fee is limited to $[             ], until written instructions to 
proceed are provided by COUNTY. 

4.A.1) c. The construction budget for this project is $[             ].  This amount 
excludes all construction costs of contingency and unless stated otherwise 
in this Agreement, hazardous materials abatement or remediation. 

4.A.2) No change in fee shall result from change orders to construction contracts unless 
such change is described as an Additional Service under Article 4.D. of this 
Agreement and approved by COUNTY.  When the A/E's Design Report estimate 
indicates a revised project cost and such revision is approved by COUNTY, the 
amount of the lump sum fee may be renegotiated. 

4.A.3) In the event the lowest acceptable construction bids exceed the fixed limit of 
construction, as shown above plus any COUNTY increases approved before 
bidding, COUNTY will do one or more of the following: 

4.A.3) a. Cooperate in revising the project scope and quality as required to reduce the 
project cost; 

4.A.3) b. Authorize the rebidding of the project within a reasonable time; and / or 

4.A.3) c. Give written approval of an increase in such fixed limit. 

4.A.4) In the case of 4.A.3.a. above, the A/E shall revise the drawings and specifications 
as necessary to bring the construction cost within the fixed limit.  These revisions 
shall be completed by the A/E without additional compensation. 
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4.A.5) In the case of 4.A.3.a. or 4.A.3.b. above, no additional fees will be allowed for 
rebidding or for an increase in allocated funds. 

4.B. The A/E's Compensation for Additional Services, as described in Article 4.D., will be 
computed as follows: 

4.B.1) Principals' time at a fixed rate of $[        ] per hour, unless separate amounts are 
provided for each Principal.  For the purposes of this Agreement, the Principals 
are: 

[ ] 
 
[ ] 
 
[ ] 
 

4.B.2) Other design staff shall be billed at these fixed rates: 

Senior design architect / engineer: $[      ] per hour 
 
Junior design architect / engineer: $[      ] per hour 
 
Senior designer: $[      ] per hour 
 
Junior designer: $[      ] per hour 
 
Drafting: $[      ] per hour 
 

4.B.3) Employee's time shall be computed using the employee's basic hourly salary and 
include overhead costs for clerical support and mandatory and customary benefits 
such as statutory employee benefits, insurance, sick leave, holidays and 
vacations, pensions and similar benefits for persons in consultation, research and 
design in producing drawings, specifications and other documents pertaining to 
the project and for services during construction at the site. 

4.C. Reimbursable Expenses: 

4.C.1) Reimbursable Expenses are actual, incidental expenses incurred by the A/E, its 
employees or consultants, in the interest of the project and are not included in 
overhead costs for the Fees for Basic Services (4.A.) and Additional Services 
(4.D.).  Reimbursable Expenses shall be incurred or contracted for only with 
PRIOR written approval from COUNTY.  Such approval shall be based on a 
written proposal delineating the nature of the services, the time involved, the 
estimated cost thereof, and the individuals or firms involved.  Payment Requests 
from consultants and construction contractors providing these Reimbursable 
Expenses shall be reviewed by the A/E to check the accuracy of and entitlement 
to the sums requested.  Reimbursable Expenses may include, but are not limited 
to, the following incidental expenses: 

4.C.1) a. Expense of reproduction of drawings and specifications, excluding the 
review sets required in Article 2. 

4.C.1) b. Expense of a site survey when needed. 
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4.C.1) c. Expense of a geotechnical investigation and soils and material testing when 
required. 

4.C.2) Expenses not eligible for reimbursement shall include, but are not limited to, 
indirect project overhead costs associated with the Fees for Basic Services (4.A.) 
and Additional Services (4.D.) such as mileage, travel, lodging, replication of 
drawings for the design development meetings and subsequent design meetings, 
preliminary and final review document printing, handling and postage, cost of 
correspondence transmittals, telephone expenses, and CAD / electronic graphic 
services.  Such expenses shall be included as part of the Lump Sum fee. 

4.D. Additional Services: 

4.D.1) The following services are in addition to but are not covered in Article 4.A. 
These services may be identified as part of the A/E’s fee proposal and included 
with the lump sum fee as such.  Compensation for these additional services or 
other services must be requested by the A/E, and subsequently approved by 
COUNTY PRIOR to proceeding with the work.  If the additional services are 
requested after the Agreement has been issued, such authorization shall be based 
on a written proposal delineating the nature of the services, the time involved, the 
estimated cost thereof, the effect on the project schedule and the individuals or 
firms involved.  When authorized, an Agreement Change Order will be used to 
modify the A/E’s Agreement. 

4.D.1) a. Providing planning surveys, program revision, site feasibility, or 
comparative studies of prospective sites. 

4.D.1) b. Revising previously approved drawings, specifications or other documents 
after written approval of Design Development Phase, to accomplish 
changes not initiated by the A/E other than record documents and revisions 
normally to be expected or required to correct deficiencies in the approved 
drawings and specifications. 

4.D.1) c. Preparing detailed models, perspective or renderings. 

4.D.1) d. Preparing documents for alternate bids or petitions for waiver when 
requested by COUNTY and, requiring significant additional time and 
expense on the part of the A/E or its consultants. 

4.D.1) e. Obtaining or participating in third party Value Engineering / Enhancement 
of the project when directed by COUNTY. 

4.D.1) f. Providing services other than corrective design work and record documents, 
after final payment to the construction contractor(s). 

4.D.1) g. Providing services requested by COUNTY for or in connection with the 
selection of specific movable furniture, fixtures and equipment (FFE) by 
the occupying agency during the Construction Phase. 

4.D.1) h. Providing services as expert witness in connection with any public 
hearings, arbitration proceeding, or the proceedings of a court of record 
except when the A/E is party thereto. 

4.D.1) i. Providing historical preservation research or documentation. 
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4.D.1) j. Providing specialized design services, including, but not limited to 
Sustainability design or LEED certification, vibration, wind or acoustical 
analysis, energy modeling. 

4.D.1) k. Participation in post-project evaluations. 

4.D.1) l. Preparing multiple bid packages. 

4.E. Payments to the A/E: 

4.E.1) Payments of the A/E's lump sum fee will be made monthly, in proportion to 
services performed as confirmed by COUNTY, to increase the compensation to 
the following percentages of the lump sum fee at the completion of each phase of 
the work. 

 Design and Bidding Fee: 
 Schematic Design Phase    15% 
 Design Development Phase    35% 
 Construction Documents Phase    75% 
 Bidding Phase 100% 
  
 Construction Management Fee: 
 Construction Phase  100% 
 

4.E.2) No more than ninety percent (90%) of the A/E’s lump sum fee shall be paid out 
prior to substantial completion of the project.  When COUNTY confirms that 
development of punch lists, review of Operating & Maintenance Manuals, 
submittal of record documents, has been satisfactorily completed by the A/E, 
COUNTY will determine how and when the remaining lump sum fee is 
disbursed. 

4.E.3) Payments for COUNTY-approved Reimbursable Expenses as defined in Article 
4.C. and Additional Services of the A/E as defined in Article 4.D., will be made 
monthly upon request. 

4.E.4) An A/E whose work is found deficient or fails to conform to the requirements set 
forth in the Agreement, is not entitled to further payments, until corrected to the 
satisfaction of COUNTY. 

4.E.4) a. Payments to the A/E may be withheld for damages sustained by COUNTY 
due to error, omission, unauthorized changes or negligence on the part of 
the A/E.  COUNTY will notify the A/E in writing of the alleged, specific 
damages and amounts involved, on a timely basis. 

4.E.5) Payments to the A/E will not be withheld due to disputes between construction 
contractor(s) and COUNTY. 

4.E.6) If the project is suspended for more than three (3) months in whole or in part, the 
A/E will be paid fees for services performed prior to receipt of written notice 
from COUNTY of the suspension, together with Reimbursable Expenses then 
due and reasonable expenses resulting from this suspension, as approved by 
COUNTY.  If the project is resumed after being suspended for more than three 
(3) months, the A/E's compensation will be subject to renegotiation. 

5. ARTICLE 5:  ACCOUNTING RECORDS 
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5.A. Records of the A/E's direct personnel, consultants, and reimbursable expenses pertaining 
to the project shall be kept in accordance with Generally Accepted Accounting Principles 
(GAAP) and shall be available to COUNTY or an authorized representative throughout 
the term of this Agreement and for at least three (3) years after final payment to the A/E. 

6. ARTICLE 6:  TERMINATION OF AGREEMENT 

6.A. This Agreement may be terminated by COUNTY without cause upon ten (10) calendar 
days written notice to the A/E.  In the event of termination, the A/E will be paid fees for 
services performed to termination date, reimbursable expenses then due, and termination 
expenses as approved by COUNTY.  Work performed prior to the date of termination 
shall be in accordance with the terms and conditions of this Agreement.  Upon 
termination, the results of such work shall immediately be turned over to the COUNTY 
Project Manager and is a condition precedent to further payment by COUNTY. 

6.B. In the event the Agreement between the A/E and any consultant on this project is 
terminated, the results of work by that consultant shall immediately be turned over to the 
A/E. 

7. ARTICLE 7:  OWNERSHIP OF DOCUMENTS 

7.A. All drawings and specifications, renderings, models, scale details, approved copies of shop 
drawings and other such documents prepared by the A/E or any consultant pursuant to this 
Agreement shall become the property of COUNTY on completion and acceptance of any 
of the A/E's work, or upon termination of the Agreement, and shall be delivered to 
COUNTY upon request. 

7.B. Documents prepared under this Agreement may be used by COUNTY for informational 
purposes without additional compensation to the A/E. 

7.C. Specifications and isolated, detail drawings inherent to the architectural / engineering 
design of the project, whether provided by the COUNTY or generated by the A/E, shall be 
available for future use by the parties to this Agreement and other parties, each at their 
own risk. 

8. ARTICLE 8:  LIABILITY- HOLD HARMLESS AND INDEMNIFICATION 

8.A. A/E shall indemnify, hold harmless and defend COUNTY, its boards, commissions, 
agencies, officers, employees and representatives against any and all liability, loss 
(including, but not limited to, property damage, bodily injury and loss of life), damages, 
costs or expenses which COUNTY, its officers, employees, agencies, boards, 
commissions and representatives may sustain, incur or be required to pay by reason of A/E 
furnishing the services required to be provided under this Agreement, provided, however, 
that the provisions of this paragraph shall not apply to liabilities, losses, charges, costs, or 
expenses caused or resulting from the acts or omissions of COUNTY, its agencies, boards, 
commissions, officers, employees or representatives.  The obligations of A/E under this 
paragraph shall survive the expiration or termination of this Agreement. 

9. ARTICLE 9:  PROFESSIONAL LIABILITY INSURANCE 

9.A. The A/E and its consultants retained under the terms of this Agreement shall procure and 
maintain professional liability insurance providing for payment of the insured's liability 
for errors, omissions or negligent acts arising out of the performance of the professional 
services required under this Agreement. The A/E shall provide up-to-date, accurate 
professional liability information on the AE’s Data Record, including amount of 
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insurance, deductible, carrier and expiration date of coverage.   Upon request by 
COUNTY, the A/E shall furnish COUNTY with a Certificate of Insurance showing the 
type, amount, deductible, effective date and date of expiration of such policy.  Such 
certificate shall also contain substantially the following statement: “The insurance covered 
by this certificate shall not be canceled, the coverage changed or reduced by endorsement, 
by the insurance company, except after thirty (30) calendar days written notice has been 
received by COUNTY.”  The A/E shall not cancel or materially alter this coverage without 
prior written approval by COUNTY.  The A/E shall be responsible for consultants 
maintaining professional liability insurance during the life of their Agreement. 

10. ARTICLE 10:  OTHER INSURANCE 

10.A. The A/E and its consultants retained under terms of this Agreement shall: 

10.A.1) Maintain Worker’s Compensation Insurance: 

10.A.1) a. Procure and maintain Worker’s Compensation Insurance as required by 
State of Wisconsin Statutes for all of the A/E’s and consultant’s 
employees engaged in work associated with the project under this 
Agreement. 

10.A.1) b. Maintain Employer’s Liability Insurance with a policy limit of not less 
than 100,000/500,000/100,000 per occurrence. 

10.A.2) Procure and maintain during the life of this Agreement, and until one year after 
the completion of this Agreement, Commercial General Liability Insurance, 
including Products and Completed Operations for all claims that might occur in 
carrying out the Agreement.  Minimum coverage shall be $1,000,000 per 
occurrence, $1,000,000 general aggregate, combined single limit for bodily 
injury, personal injury, and property damage.  Such coverage shall be of the 
“occurrence” type form and shall include the employees of the A/E as insureds. 

10.A.3) Procure and maintain Commercial Automobile Liability Insurance for all owned, 
non-owned, and hired vehicles that are used in carrying out the Agreement.  
Minimum coverage shall be $1,000,000 per occurrence combined single limit for 
bodily injury and property damage. 

10.A.4) Provide an insurance certificate indicating the above Commercial Liability 
Insurance and property damage coverage, countersigned by an insurer licensed to 
do business in Wisconsin, covering and maintained for the period of the 
Agreement.  Upon request by COUNTY, the insurance certificate is to be 
presented on or before execution of the Agreement. 

11. ARTICLE 11:  MISCELLANEOUS PROVISIONS 

11.A. A/E warrants that it has complied with all necessary requirements to do business in the 
State of Wisconsin, that the persons executing this Agreement on its behalf are authorized 
to do so. 

11.B. Legal Relations.  The A/E shall comply with and observe federal and state laws and 
regulations and local zoning ordinances applicable to this project and in effect on the date 
of this Agreement. 

11.C. Approvals or Inspections.  None of the approvals or inspections performed by COUNTY 
shall be construed or implied to relieve the A/E from any duty or responsibility it has for 
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its professional performance, unless COUNTY formally assumes such responsibility in 
writing from COUNTY so stating that the responsibility has been assumed. 

11.D. Successors, Subrogees and Assigns.  COUNTY and A/E each bind themselves, their 
partners, successors, subrogees, assigns, and legal representatives to the other party to this 
Agreement and to the partners, successors, subrogees, assigns and legal representatives of 
such other party with respect to covenants of this Agreement. 

11.E. Claims.  The A/E's project manager will meet with COUNTY's Project Manager to 
attempt to resolve claims, disputes and other matters in question arising out of, or relating 
to, this Agreement or the breach thereof.  Issues not settled are to be presented in writing 
to the COUNTY Assistant Public Works Director for review and resolution.  The decision 
of the Assistant Public Works Director shall be final. Work shall progress during the 
period of any dispute or claim.  Unless specifically agreed between the parties, venue will 
be in Dane County, Wisconsin. 

11.F. Amendment of Agreement.  This Agreement may be amended in writing by both 
COUNTY and A/E. 

11.G. It is expressly understood and agreed to by the parties hereto that in the event of any 
disagreement or controversy between the parties, Wisconsin law shall be controlling.  
Venue for any legal proceedings shall be in the Dane County Circuit Court. 

11.H. This Agreement is intended to be an agreement solely between the parties hereto and for 
their benefit only.  No part of this Agreement shall be construed to add to, supplement, 
amend, abridge or repeal existing duties, rights, benefits or privileges of any third party or 
parties, including but not limited to employees of either of the parties. 

11.I. The entire agreement of the parties is contained herein and this Agreement supersedes any 
and all oral agreements and negotiations between the parties relating to the subject matter 
hereof.  The parties expressly agree that this Agreement shall not be amended in any 
fashion except in writing, executed by both parties. 

12. ARTICLE 12:  NONDISCRIMINATION IN EMPLOYMENT 

12.A. During the term of this Agreement, A/E agrees not to discriminate on the basis of age, 
race, ethnicity, religion, color, gender, disability, marital status, sexual orientation, 
national origin, cultural differences, ancestry, physical appearance, arrest record or 
conviction record, military participation or membership in the national guard, state defense 
force or any other reserve component of the military forces of the United States, or 
political beliefs against any person, whether a recipient of services (actual or potential) or 
an employee or applicant for employment.  Such equal opportunity shall include but not be 
limited to the following:  employment, upgrading, demotion, transfer, recruitment, 
advertising, layoff, termination, training, rates of pay, and any other form of compensation 
or level of service(s).  A/E agrees to post in conspicuous places, available to all 
employees, service recipients and applicants for employment and services, notices setting 
forth the provisions of this paragraph.  The listing of prohibited bases for discrimination 
shall not be construed to amend in any fashion state or federal law setting forth additional 
bases and exceptions shall be permitted only to the extent allowable in state or federal law. 

12.B. Civil Rights Compliance: 

12.B.1) If A/E has twenty (20) or more employees and receives $20,000 in annual 
contracts with COUNTY, the A/E shall submit to COUNTY a current Civil 
Rights Compliance Plan (CRC) for Meeting Equal Opportunity Requirements 
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under Title VI of the Civil Rights Act of 1964, Section 504 of the Rehabilitation 
Act of 1973, Title VI and XVI of the Public Service Health Act, the Age 
Discrimination Act of 1975, the Omnibus Budget Reconciliation Act of 1981 and 
Americans with Disabilities Act (ADA) of 1990.  A/E shall also file an 
Affirmative Action (AA) Plan with COUNTY in accordance with the 
requirements of Chapter 19 of the Dane County Code of Ordinances.  A/E shall 
submit a copy of its discrimination complaint form with its CRC/AA Plan.  The 
CRC/AA Plan must be submitted prior to the effective date of this Agreement 
and failure to do so by said date shall constitute grounds for immediate 
termination of this Agreement by COUNTY.  If an approved plan has been 
received during the previous calendar year, a plan update is acceptable.  The plan 
may cover a two-year period.  If A/E has less than twenty (20) employees, but 
receives more than $20,000 from the COUNTY in annual contracts, it may be 
required to submit a CRC Action Plan to correct any problems discovered as the 
result of a complaint investigation or other Civil Rights Compliance monitoring 
efforts set forth herein below. If A/E submits a CRC/AA Plan to a Department of 
Workforce Development Division or to a Department of Health and Family 
Services Division that covers the services purchased by COUNTY, a verification 
of acceptance by the State of A/E’s Plan is sufficient. 

12.B.2) A/E agrees to comply with the COUNTY's civil rights compliance policies and 
procedures.  A/E agrees to comply with civil rights monitoring reviews 
performed by the COUNTY, including the examination of records and relevant 
files maintained by the A/E.  A/E agrees to furnish all information and reports 
required by the COUNTY as they relate to affirmative action and non-
discrimination.  A/E further agrees to cooperate with COUNTY in developing, 
implementing, and monitoring corrective action plans that result from any 
reviews. 

12.B.3) A/E shall post the Equal Opportunity Policy, the name of A/E’s designated Equal 
Opportunity Coordinator and the discrimination complaint process in 
conspicuous places available to applicants and clients of services, applicants for 
employment and employees.  The complaint process will be according to 
COUNTY's policies and procedures and made available in languages and formats 
understandable to applicants, clients and employees.  A/E shall supply to 
COUNTY’s Contract Compliance Officer upon request a summary document of 
all client complaints related to perceived discrimination in service delivery.  
These documents shall include names of the involved persons, nature of the 
complaints, and a description of any attempts made to achieve complaint 
resolution. 

12.B.4) A/E shall provide copies of all announcements of new employment opportunities 
to COUNTY’s Contract Compliance Officer when such announcements are 
issued. 

12.C. Domestic Partner Equal Benefits: 

12.C.1) A/E agrees to provide the same economic benefits to all of its employees with 
domestic partners as it does to employees with spouses or the cash equivalent if 
such a benefit cannot reasonably be provided.  The A/E agrees to make available 
for County inspection the A/E's payroll records relating to employees providing 
services on or under this Agreement or subcontract.  If any payroll records of 
A/E contain any false, misleading or fraudulent information, or if a A/E fails to 
comply with the provisions of s. 25.016, D. C. Ordinances, the Contract 
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Compliance Officer may withhold payments on the Agreement; terminate, cancel 
or suspend the Agreement in whole or in part; or, after a due process hearing, 
deny the contractor the right to participate in bidding on future County contracts 
for a period of one (1) year after the first violation is found and for a period of 
three (3) years after a second or subsequent violation is found. 
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ATTACHMENT A 

ARCHITECTURAL / ENGINEERING PROFESSIONAL SERVICES AGREEMENT 

AGREEMENT ON CONSTRUCTION PHASE SITE VISITS 
 
 Project No.:  [No.]  

 Agreement No.:  [No.]  

Project Name:  [Public Works Project Title]  

Construction phase services, for the Project referenced above, shall be provided by either the A/E 
or its Consultants as follows and in compliance with Article 2.G.: 
 
****************************************** 
Edit the first sentence below as is appropriate for your project.  Choose: total # of visits, visits per 
month or visits per week.  If specific Consultants / designers do not apply to your project, delete 
those lines. 
****************************************** 
1. The A/E shall visit the site a minimum of [    ] times during the construction phase (or [    ] 

times per month or [    ] times per week) and attend the pre-construction meeting, [weekly, bi-
weekly, monthly] progress meetings and final inspection to determine if work has been 
completed according to plans and specifications.  Site visits shall be conducted at essential 
times during the construction phase.  To be considered a site visit, close-up observation of the 
current building elements in process of being constructed must be performed.  Additional site 
visits necessitated by A/E error, omission, unauthorized changes or negligence, shall be 
accomplished without additional cost to COUNTY.  Additional site visits necessitated by 
significant failure on the part of the lead or other prime construction contractors to perform, 
will be given consideration as additional services, reimbursable by the responsible 
construction contractor(s) through COUNTY.  Where specialty work is performed “in-house” 
or by an outside Consultant, the minimum number of separate site visits by that specialist 
shall be as indicated below. 

2. The Structural Consultant shall visit the site a minimum of [    ] times during the construction 
phase (or [    ] times per month). 

3. The Mechanical Consultant shall visit the site a minimum of [    ] times during the 
construction phase (or [    ] times per month). 

4. The Plumbing Consultant shall visit the site a minimum of [    ] times during the construction 
phase (or [    ] times per month). 

5. The Electrical Consultant shall visit the site a minimum of [    ] times during the construction 
phase (or [    ] times per month). 

****************************************** 
Remove the next sentence below if not needed; add more lines if multiple consultants are 
required on the project. 
****************************************** 
6. The [                    ] Consultant shall visit the site a minimum of [    ] times during the 

construction phase (or [    ] times per month). 
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ATTACHMENT B 

ARCHITECTURAL / ENGINEERING PROFESSIONAL SERVICES AGREEMENT 

A/E / CONSULTANT AGREEMENT 
 
 Date:  [Date]  

 Project No.:  [No.]  

 Agreement No.:  [No.]  

THIS AGREEMENT is between [A/E Name], hereinafter called "A/E", executing this Agreement, and 
[Consultant Name] hereinafter called the "Consultant". 

WITNESSETH 
 
WHEREAS, the A/E has entered into an Agreement with COUNTY to furnish professional services with 
a project, hereinafter named "Project", which is described as follows: 

[Public Works Project Title] 

WHEREAS, the A/E deems it advisable to engage the services of a Consultant to furnish professional 
services in connection with this project, and 

WHEREAS, the A/E and Consultant agree that the terms of the Agreement between COUNTY and the 
A/E also apply to this Agreement as though fully set forth and binding upon the Consultant, and 

WHEREAS, the Consultant agrees that in the event of conflict between the A/E's Agreement with 
COUNTY and the A/E's Agreement with the Consultant, the A/E's Agreement with COUNTY shall take 
precedence, and 

WHEREAS, the Consultant has signified willingness to furnish services for the A/E; 

NOW, THEREFORE, in consideration of the premises and to their mutual and dependent agreements, 
the parties hereto agree as set forth in the Agreement between COUNTY and the A/E which are annexed 
hereto and made a part hereof. 

IN WITNESS WHEREOF, the A/E and the Consultant have executed this Agreement. 

[Consultant Firm Name] ] [A/E Firm Name] ] 

 
    
  Signature Date    Signature Date 
 
 
    
  Printed Name    Printed Name 
 
    
  Title    Title 
 
Providing the following services: 
[Describe services ] 
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