



DANE COUNTY DEPARTMENT of PUBLIC WORKS, HIGHWAY and TRANSPORTATION

County Executive
Kathleen M. Falk

1919 Alliant Energy Center Way ♦ Madison, Wisconsin 53713
Phone: (608) 266-4018 ♦ Fax: (608) 267-1533

Commissioner / Director
Gerald J. Mandli

MARCH 20, 2008

ATTENTION ALL REQUEST FOR BID (RFB) HOLDERS

RFB NO. 108047 - ADDENDUM NO. 1

POWERHOUSE CHIMNEY REMOVAL

BIDS DUE: THURSDAY, MARCH 27, 2008, 2:00 PM. DUE DATE AND TIME ARE NOT CHANGED BY THIS ADDENDUM.

This Addendum is issued to modify, explain or clarify the original Request for Bid (RFB) and is hereby made a part of the RFB. Please attach this Addendum to the RFB.

PLEASE MAKE THE FOLLOWING CHANGES:

1. Section 01000

Page 1 - Item 1.2.B.2.a.:

Change: “ ... remain as is; and ”, to: “ ... remain as is. ”

Page 1 - Item 1.2.B.2.:

Insert the following:

- “ c. Do not fill concrete base with masonry removed from chimney.
- d. Move all masonry debris to stockpile ~175' from chimney base as directed by Owner. ”

Page 1 - Item 1.2.C.:

Insert the following:

- “ 3. Recycling / disposal / removal of all masonry debris from contractor created stockpile. ”

If any additional information about this Addendum is needed, please call Scott Carlson at 608/266-4179.

Sincerely,
Scott Carlson
Project Engineer

Enclosures:
N/A

S:\PubWork\Shared\Engineering Division\Scott Carlson\106081 - BP New Facility Design\Site work related\108047 - Chimney Demo\Addendum 1.doc

Addendum No. 1
RFB No. 108047