



DANE COUNTY DEPARTMENT of PUBLIC WORKS, HIGHWAY and TRANSPORTATION

County Executive
Kathleen M. Falk

1919 Alliant Energy Center Way ♦ Madison, Wisconsin 53713
Phone: (608) 266-4018 ♦ Fax: (608) 267-1533

Commissioner / Director
Gerald J. Mandli

Monday, August 25, 2008

ATTENTION ALL REQUEST FOR PROPOSAL (RFP) HOLDERS

RFP NO. 108112 - ADDENDUM NO. 1

ARCHITECTURAL & ENGINEERING DESIGN SERVICES FOR PHASE I: EAST SIDE GARAGE & SALT STORAGE FACILITY

PROPOSALS DUE: THURSDAY, SEPTEMBER 11, 2008, 2:00 PM. DUE DATE IS CHANGED BY THIS ADDENDUM.

This Addendum is issued to modify, explain or clarify the original Request for Proposal (RFP) and is hereby made a part of the RFP. Please attach this Addendum to the RFP.

PLEASE MAKE THE FOLLOWING CHANGES:

- 1. DUE DATE:** Change original due date of September 4, 2008 to new due date, Thursday, September 11, 2008 at 2:00 PM.
- 2. FACILITY TOUR:** A second facility tour is scheduled for Wednesday, September 3, 2008 at 9:00 AM. Those who wish to attend will meet at Springfield Highway Garage located at 6159 Hwy 12, Dane, WI 53529. The tour is not mandatory, however attendance is strongly encouraged.

If any additional information about this Addendum is needed, please call Rob Nebel at 608/267-0119, nebel@co.dane.wi.us.

Sincerely,
Rob Nebel
Project Engineer

Enclosures:
N/A