



**DANE COUNTY DEPT. OF  
PUBLIC WORKS, HIGHWAY &  
TRANSPORTATION**

1919 Alliant Energy Center Way  
Madison, Wisconsin 53713  
Office: 608/266-4018 ♦ Fax: 608/267-1533  
Public Works Engineering Division

# **ADDENDUM**

December 15, 2020

**ATTENTION ALL REQUEST FOR PROPOSAL (RFP) HOLDERS**

**RFP NO. 320040 - ADDENDUM NO. 2**

**MCCARTHY PARK TIMBER SHELTER, PARKING, AND PICNIC AREA**

---

**PROPOSALS DUE: JANUARY 12, 2021, 2:00 PM. DUE DATE AND  
TIME ARE CHANGED BY THIS ADDENDUM.**

---

This Addendum is issued to modify, explain or clarify the original Request for Proposals (RFP) and is hereby made a part of the RFP. Please attach this Addendum to the RFP.

**PLEASE MAKE THE FOLLOWING CHANGES:**

**1. Proposal Due Date Change**

The proposal due date has been changed. All references to the original due date (December 22, 2020) are to be changed to the new due date (January 12, 2021).

**2. Section 00 52 98 – Sample Architectural/Engineering Professional Services Agreement**

New Professional Services Agreement to be issued in a later Addendum. More information will follow in the later Addendum.

If any additional information about this Addendum is needed, please call Eric Urtes at 608/266-4798, [urtes.eric@countyofdane.com](mailto:urtes.eric@countyofdane.com).

Sincerely,  
*Eric Urtes, AIA*  
Project Manager

Enclosures:None

H:\Shared\ENGINEERING DIVISION\Eric Urtes\320040 - McCarthy Park Shelter (Design)\02 - RFP docs\C - Addenda\Addm2\320040 - Addendum 2.docx