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LEGAL NOTICE

INVITATION TO BID

Dane County Public Works, Highway & Transportation Dept., 1919 Alliant Energy Center Way,
Madison, W1 53713, will receive sealed Bids until:

2:00 P.M., TUESDAY, AUGUST 11, 2015

REQUEST FOR BIDS NO. 315038
PAOLI SNOWMOBILE BRIDGE - STATE CORRIDOR #38
SUGAR RIVER
PAOLI, WISCONSIN

Dane County is inviting Bids for the construction of a 100 - foot clear-span snowmobile bridge
across the Sugar River. Only firms with capabilities, experience & expertise with similar projects
should obtain this Request for Bids document & submit Bids.

Request for Bids document may be obtained after 2:00 p.m. on Friday, July 24, 2015 by
downloading it from countyofdane.com/pwbids. Please call Rob Nebel, Assistant Public Works
Director at 608/267-0119, or our office at 608/266-4018, for any questions or additional
information. Alternate contacts are Darren Marsh 608/224-3766, marsh@countyofdane.com and
Madison Moore 608/220-9762, moore.madison@countyofdane.com.

All Bidders must be a registered vendor with Dane County & pay an annual registration fee &
must be pre-qualified as a Best Value Contractor before award of Contract. Complete Vendor
Registration Form at danepurchasing.com/registration or obtain one by calling 608/266-4131.
Complete Pre-qualification Application for Contractors

at countyofdane.com/pwht/BVC_Application.aspx or obtain one by calling 608/266-4029.

A pre-bid site tour will be held Wednesday, July 29, 2015 at 1:00 p.m. at the bridge site.
Bidders are strongly encouraged to attend this tour.

PUBLISH: JULY 23 & 30, 2015 - WISCONSIN STATE JOURNAL
JULY 23 & 30, 2015 - THE DAILY REPORTER
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DANE COUNTY DEPARTMENT of PUBLIC
si)  WORKS, HIGHWAY and TRANSPORTATION

County Executive 1919 Alliant Energy Center Way ¢ Madison, Wisconsin 53713 Commissioner / Director
Joseph T. Parisi Phone: (608) 266-4018 ¢ FAX: (608) 267-1533 Gerald J. Mandli

BEST VALUE CONTRACTING APPLICATION

CONTRACTORS / LICENSURE APPLICANTS

The Dane County Department of Public Works requires all contractors to be pre-qualified as a
best value contractor with the County prior to being awarded a contract. In addition, the County
pre-qualifies potential contractors and sub-contractors who wish to work on County contracts.
Subcontractors must become pre-qualified ten (10) days prior to commencing work under any
Dane County Public Works Contract. Potential subcontractors are urged to become pre-qualified
as early as possible. This document shall be completed, properly executed, along with the
necessary attachments and additional information that the County requires for the protection and
welfare of the public in the performance of a County contract.

Contractors or subcontractors of any tier who attain pre-qualification status will retain that status
for a period of two (2) years from the date of qualification. Contractors shall notify the Dane
County Department of Public Works, Highway & Transportation within fifteen (15) days of any
changes to its business or operations that are relevant to the pre-qualification application. Failure
to do so could result in suspension, revocation of the contractor’s pre-qualification, debarment
from County contracts for up to three (3) years and / or other sanctions available under the law.

No contracts will be awarded for construction work performed on Dane County projects unless
the contractor is currently approved as a Wisconsin Trade Trainer or has applied for approval as
an Apprenticeship Trade Trainer to the Wisconsin Department of Workforce Development and
agrees to an acceptable apprenticeship program. If you are not currently approved as a Wisconsin
Trade Trainer, or have not applied for approval as an Apprenticeship Trade Trainer, please
contact the Department of Workforce Development - Bureau of Apprenticeship Standards at
608/266-3133 or visit their web site at: dwd.wisconsin.gov/apprenticeship/.

EXEMPTIONS

o Contractors who employ less than five (5) apprenticeable trade workers are not required to
pre-qualify.

e Contractors performing work that does not apply to an apprenticeable trade, as outlined in
Appendix A.

e The contractor / subcontractor provides sufficient documentation to demonstrate one or more
of the following:
O apprentices are not available in a specific geographic area;
0 the applicable apprenticeship program is unsuitable or unavailable; or
0 there is a documented depression of the local construction market which prevents
compliance.
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SEC. PROOF OF RESPONSIBILITY CHECK IF APPLICABLE

1 Does your firm possesses all technical qualifications and resources, Yes: [] No: []
including equipment, personnel and financial resources, necessary to
perform the work required for any project or obtain the same through
the use of responsible, pre-qualified subcontractors?

2 Will your firm possess all valid, effective licenses, registrations or Yes: [] No: []
certificates required by federal, state, county, or local law, which are
necessary for the type of work to be performed including, but not
limited to, those for any type of trade work or specialty work?

3 Will your firm meet all bonding requirements as required by applicable | Yes: [] No: []
law or contract specifications?

4 Will your firm meet all insurance requirements as required by Yes: [] No: []
applicable law or specifications, including general liability insurance,
workers compensation insurance and unemployment insurance
requirements?

5 Will your firm maintain a substance abuse policy for employees hired | Yes: [] No: []
for public works contracts that comply with Wis. Stats. Sec. 103.503?

6 Does your firm acknowledge that it must pay all craft employees on Yes: [] No: []
public works projects the wage rates and benefits required under
Section 66.0903 of the Wisconsin Statutes?

7 Will your firm fully abide by the equal opportunity and affirmative Yes: [] No: []
action requirements of all applicable laws, including County
ordinances?

8 In the past three (3) years, has your firm had control or has another Yes: [] No: []
corporation, partnership or other business entity operating in the If Yes, attach details.
construction industry controlled it? If so, please attach a statement
explaining the nature of the firm relationship?

9 In the past three (3) years, has your firm had any type of business, Yes: [] No: []
contracting or trade license, certification or registration revoked or If Yes, attach details.
suspended?

10 In the past three (3) years, has your firm been debarred by any federal, | Yes: [ ] No: []
state or local government agency? If Yes, attach details.

11 In the past three (3) years, has your firm defaulted or failed to complete | Yes: [ ] No: []
any contract? If Yes, attach details.

12 In the past three (3) years, has your firm committed a willful violation | Yes: [] No: []
of federal, state or local government safety laws as determined by a If Yes, attach details.
final decision of a court or government agency authority.

13 | In the past three (3) years, has your firm been in violation of any law Yes: [] No: []
relating to your contracting business where the penalty for such If Yes, attach details.
violation resulted in the imposition of a penalty greater than $10,000?

14 Is your firm Executive Order 108 precertified with the State of Yes: No: []
Wisconsin?

15 Is your firm an active Wisconsin Trade Trainer as determined by the Yes: [] No: []
Wisconsin Bureau of Apprenticeship Standards?

16 Is your firm exempt from being pre-qualified with Dane County? Yes: [] No: []

If Yes, attach reason for exemption.

17 Does your firm acknowledge that in doing work under any County Yes: [] No: []
Public Works Contract, it will be required to use as subcontractors only
those contractors that are also pre-qualified with the County or become
so ten days prior to commencing work?

18 Contractor has been in business less than one year? Yes: [] No: []

19 Is your firm a first time Contractor requesting a one time exemption, Yes: [] No: []
but, intend to comply on all future contracts and are taking steps
typical of a “good faith” effort?

20 Not applicable. My firm does not intend to work on Best Value Yes: [] No: []
Contracts. Note: Best Value Contracting is required to bid on most
Public Works Contracts (if unclear, please call Jan Neitzel Knox 608-

266-4029).
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SIGNATURE SECTION

Your firm’s Officer, or the individual who would sign a bid and / or contract documents must
sign this document.

I do hereby certify that all statements herein contained are true and correct to the best of my
knowledge:

Signature Date

Printed or Typed Name and Title

NAME AND ADDRESS OF CONTRACTOR

Name of Firm:
Address:
City, State, Zip:

Telephone Number:

Fax Number:
E-mail Address:

REMEMBER!

Return all to forms and attachments, or questions to:

JAN NEITZEL KNOX
EMAIL: NEITZEL-KNOX@COUNTYOFDANE.COM
OFFICE: (608)266-4029, FAX: (608)267-1533

DANE COUNTY DEPARTMENT OF PUBLIC WORKS,
HGHWAY & TRANSPORTATION
1919 ALLIANT ENERGY CENTER WAY
MADISON, WI 53713
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APPENDIX A

APPRENTICEABLE TRADES

Bricklayer

Carpenter

Cement Mason (Concrete Finisher)

Cement Mason (Heavy Highway)

Construction Craft Laborer

Data Communications Installer

Electrician

Elevator Mechanic / Technician

Environmental Systems Technician / HVAC Service Technician / HVAC Install & Service
Glazier

Heavy Equipment Operator / Operating Engineer
Insulation Worker (Heat & Frost)

Iron Worker (Assembler, Metal Buildings)
Painter / Decorator

Plasterer

Plumber

Roofer / Waterproofer

Sheet Metal Worker

Sprinkler Fitter

Steamfitter (Service & Refrigeration)

Taper & Finisher

Telecommunications (Voice, Data & Video) Installer / Technician
Tile Setter
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1. GENERAL

A. Before submitting Bid, bidder shall thoroughly examine all Construction Documents.
Successful Bidder shall be required to provide all the Work that is shown on Drawings, set
forth in Specifications, or reasonably implied as necessary to complete Contract for this
project.

B. Bidder shall visit site to become acquainted with adjacent areas, means of approach to site,
conditions of actual site and facilities for delivering, storing, placing, and handling of
materials and equipment.

C. Pre-bid meeting is scheduled on July 29, 2015 at 1:00 p.m. at the project site. Attendance by
all bidders is optional, however bidders and subcontractors are strongly encouraged to attend.

D. Failure to visit site or failure to examine any and all Construction Documents will in no way
relieve successful Bidder from necessity of furnishing any necessary materials or equipment,
or performing any work, that may be required to complete the Work in accordance with
Drawings and Specifications. Neglect of above requirements will not be accepted as reason
for delay in the Work or additional compensation.

2. DRAWINGS AND SPECIFICATIONS

A. Drawings and Specifications that form part of this Contract, as stated in Article 1 of General
Conditions of Contact, are enumerated in Document Index of these Construction Documents.

B. Complete sets of Drawings and Specifications for all trades will be available to all Bidders,
irrespective of category of work to be bid on, in order that all Bidders may be familiar with
work of other trades as they affect their bid.

RFB No. 315038 ITB-1 rev. 03/15



3. INTERPRETATION

A

C.

No verbal explanation or instructions will be given in regard to meaning of Drawings or
Specifications before Bid Due Date. Bidders shall bring inadequacies, omissions or conflicts
to Owner or Architect / Engineer’s attention at least ten (10) days before Bid Due Date.
Prompt clarification will be available to all bidders by Addendum.

Failure to so request clarification or interpretation of Drawings and Specifications will not
relieve successful Bidder of responsibility. Signing of Contract will be considered as
implicitly denoting that Contractor has thorough understanding of scope of the Work and
comprehension of Construction Documents.

Owner or Architect / Engineer will not be responsible for verbal instructions.

4. QUALIFICATIONS OF BIDDER (CONTRACTOR AND SUBCONTRACTOR)

A. Before award of Contract can be approved, Owner shall be satisfied that Bidder involved

meets following requirements:

1. Has completed at least one (1) project of at least fifty percent (50%) of size or value of

Division of work being bid and type of work completed is similar to that being bid. If
greater magnitude of experience is deemed necessary, other than size or value of work,
such requirements will be described in appropriate section of Specifications.

Maintains permanent place of business.
Can be bonded for terms of proposed Contract.

Has record of satisfactorily completing past projects and supplies list of three (3) most
recent, similar projects, with architect or engineer’s and owner’s names, addresses and
telephone numbers for each project. Submit to Public Works Project Engineer within
three (3) days after Bid Due Date. Criteria which will be considered in determining
satisfactory completion of projects by bidder will include:

a. Completed contracts in accordance with drawings and specifications.

b. Diligently pursued execution of work and completed contracts according to
established time schedule unless Owner grants extensions.

c. Fulfilled guarantee requirements of construction documents.

d. Isnot presently on ineligible list maintained by County’s Department of
Administration for noncompliance with equal employment opportunities and
affirmative action requirements.

e. Authorized to conduct business in Wisconsin. By submitting Bid, bidder warrants
that it has: complied with all necessary requirements to do business in State of
Wisconsin; that persons executing contract on its behalf are authorized to do so; and,
if corporation, that name and address of bidder’s registered agent are as set forth in
Contract. Bidder shall notify Owner immediately, in writing, of any change in its
registered agent, their address, and bidder’s legal status. For partnership, term
“registered agent” shall mean general partner.

B. County’s Public Works Project Engineer will make such investigations as are deemed
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necessary to determine ability of bidder to perform the Work, and bidder shall furnish to
County’s Public Works Project Engineer or designee all such information and data for this
purpose as County’s Public Works Project Engineer may request. Owner reserves right to
reject Bid if evidence submitted by, or investigation of, bidder fails to satisfy Owner that



5.

A

6.

7.

A

8.

bidder is responsible and qualified to carry out obligations of Contract and to complete the
Work contemplated therein.

BID GUARANTEE

Bank certified check, cashier’s check or Bid Bond, payable to County in amount not less than
five percent (5%) of maximum bid, shall accompany each Bid as guarantee that if Bid is
accepted, Bidder will execute and return proposed Contract and Performance and Payment
Bonds within ten (10) days after being notified of acceptance of Bid. Company issuing bonds
must be licensed to do business in Wisconsin.

Any bid, which is not accompanied by bid guarantee, will be considered “No Bid” and will
not be read at Bid Due Date.

If successful Bidder so delivers Contract, Certificate of Insurance, and Performance and
Payment Bonds, check will be returned to Bidder. In case Bidder fails to deliver such
Contract, insurance, and bond, amount of bid guarantee will be forfeited to County as
liquidated damages.

All checks tendered as bid guarantee, except those of three (3) lowest qualified, responsible

bidders, will be returned to their makers within three (3) days after Bid Due Date. All such

retained checks will be returned immediately upon signing of Contract and Performance and
Payment Bonds by successful Bidder.

WITHDRAWAL OF BIDS

Bids may be withdrawn by written request received from bidder or authorized representative
thereof prior to time fixed for Bid Due Date, without prejudice to right of bidder to file new
Bid. Withdrawn Bids will be returned unopened. Negligence on part of bidder in preparing
their Bid confers no right for withdrawal of Bid after it has been opened.

No Bid may be withdrawn for period of sixty (60) days after Bid Due Date.

If Bid contains error, omission or mistake, bidder may limit liability to amount of bidder’s
guarantee by giving written Notice of Intent not to execute Contract to Owner within seventy-
two (72) hours of Bid Due Date.

CONTRACT FORM

Sample copy of contract that successful Bidder will be required to enter into is included in
these Construction Documents and bidders are required to familiarize themselves with all
conditions contained therein.

CONTRACT INTERESTS BY COUNTY PUBLIC OFFICIALS

In accordance with Wisconsin Statute 946.13, county official may not bid for or enter into
any contract involving receipts or disbursements of more than $15,000.00 in a year, in which
they have private pecuniary interest, direct or indirect if at same time they are authorized to
take official action with respect to making of this Contract. Any contract entered into in
violation of this Statute is void and County incurs no liability thereon. This subsection does
not affect application and enforcement of Wisconsin Statute 946.13 by state prosecutors in
criminal courts of this state.

RFB No. 315038 ITB-3 rev. 03/15



9. EMERGING SMALL BUSINESS PROVISIONS

A. Emerging Small Business Definition. For purposes of this provision, ESB is defined as:
1. Independent business concern that has been in business minimum of one year;
2. Business located in State of Wisconsin;
3. Business comprised of less than twenty-five (25) employees;

4. Business must not have gross sales in excess of three million dollars ($3,000,000.00) over
past three years; and

5. Business does not have history of failing to complete projects.

B. Emerging Small Business (ESB) Involvement. Bidder shall make good faith effort to
award minimum of ten percent (10%) of the Work to ESBs. Bidder shall submit report to
Dane County Contract Compliance Officer within twenty-four (24) hours after Bid Due Date
demonstrating such efforts. Good faith efforts means significant contact with ESBs for
purposes of soliciting bids from them. Failure to make or demonstrate good faith efforts will
be grounds for disqualification.

C. Emerging Small Business Report. Emerging Small Business Enterprise Report is to be
submitted by Bidder in separate envelope marked “Emerging Small Business Report”. This
report is due by 2:00 p.m. following specified twenty-four (24) hours after Bid Due Date.
Bidder who fails to submit Emerging Small Business Report shall be deemed not responsive.

D. ESB Goal. Goal of this project is ten percent (10%) ESB participation. ESB utilizations are
shown as percentage of total Bid. If Bidder meets or exceeds specified goal, Bidder is only
required to submit Form A - Certification, and Form B - Involvement. Goal shall be met if
Bidder qualifies as ESB.

E. Report Contents. Following award of Contract, Bidder shall submit copies of executed
contracts for all Emerging Small Businesses. Emerging Small Business Report shall consist
of these:

1. Form A - Certification;

2. Form B - Involvement;

3. Form C - Contacts;

4. Form D - Certification Statement (if appropriate); and

5. Supportive documentation (i.e., copies of correspondence, telephone logs, copies of
advertisements).

F. ESB Listing. Bidders will solicit bids from ESB listing provided by Dane County.

G. ESB Certification. All contractors, subcontractors and suppliers seeking ESB certification
must complete and submit Emerging Small Business Certification Application to Dane
County Contract Compliance Program.

H. Certification Statement. If ESB firm has not been certified by County as ESB prior to
submittal of this Bid, ESB Report cannot be used to fulfill ESB goal for this project unless
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firm provides “Form D - Certification Statement”. Certification statement must be completed
and signed by ESB firm.

I.  Questions. Questions concerning Emerging Small Business provisions shall be directed to:

Dane County Contract Compliance Officer
City-County Building, Room 421

210 Martin Luther King, Jr. Blvd.
Madison, W1 53703

608/266-5623

J.  Substituting ESBs. In event of any significant changes in subcontract arrangements or if
need arises to substitute ESBs, Bidder shall report such proposed changes to Contract
Compliance Officer to making any official changes and request authorization to substitute
ESB firm. Bidder further agrees to make every possible effort to replace ESB firm with
another qualified ESB firm.

K. Good Faith Efforts. Good faith efforts can be demonstrated by meeting all of these
obligations:

1.

Selecting portions of the Work to be performed by ESBs in order to increase likelihood
of meeting ESB goal including, where appropriate, breaking down Contract into smaller
units to facilitate ESB participation.

Advertising in general circulation, trade associations and women / minority focus media
concerning subcontracting opportunities.

Providing written notices to reasonable number of specific ESBs that their interest in
Contract was being solicited in sufficient time to allow ESBs to participate effectively.

Following up on initial solicitations of interest by contacting ESBs within five (5)
working days prior to Bid Due Date to determine with certainty whether ESB were
interested, to allow ESBs to prepare bids.

Providing interested ESB with adequate information about Drawings, Specifications and
requirements of Contract.

Using services of available minority, women and small business organizations and other
organizations that provide assistance in recruitment of MBEs / WBEs / ESBs.

Negotiating in good faith with interested ESBs, not rejecting ESBs as unqualified without
sound reason based on thorough investigation of their capabilities.

Submitting required project reports and accompanying documents to County’s Contract
Compliance Officer within twenty-four (24) hours after Bid Due Date.

L. Appeals Disqualification of Bid. Bidder who is disqualified may appeal to Public Works &
Transportation Committee and Equal Opportunity Commission.

10. METHOD OF AWARD - RESERVATIONS

Following will be basis of award of Contract, providing cost does not exceed amount of funds

then estimated by County as available to finance Contract(s):
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11.

A

12.

13.

1. Lowest dollar amount submitted by qualified responsible bidder on Base Bid for all work
comprising project, combined with such additive Owner accepted alternates.

2. Owner reserves right to reject all bids or any bid, to waive any informality in any bid, and
to accept any bid that will best serve interests of County.

3. Unit Prices and Informational Bids will not be considered in establishing low bidder.

SECURITY FOR PERFORMANCE AND PAYMENTS

Simultaneous with delivery of signed Contract, Bidder shall be required to furnish
Performance and Payment Bonds as specified in Article 29 of General Conditions of
Contract, “Contract Security”, Surety Company shall be licensed to do business in
Wisconsin. Performance and Payment Bonds must be dated same date or subsequent to date
of Contract. Performance and Payment Bonds must emulate information in Sample
Performance and Payment Bonds in Construction Documents.

Provide certified copy of power of attorney from Surety Company showing that agent who
signs Bond has power of attorney to sign for Surety Company. Secretary or Assistant
Secretary of company must sign this certification, not attorney-in-fact. Certification must
bear same or later date as Bond. Power of Attorney must emulate model power of attorney
information detailed in Sample Performance and Payment Bonds.

If Bidder is partnership or joint venture, State certified list, providing names of individuals
constituting partnership or joint venture must be furnished. Contract itself may be signed by
one partner of partnership, or one partner of each firm comprising joint venture, but
Performance and Payment Bonds must be signed by all partners.

If Bidder is a corporation, it is necessary that current certified copy of resolution or other
official act of directors of corporation be submitted showing that person who signs Contract
is authorized to sign contracts for corporation. It is also necessary that corporate seal be
affixed to resolution, contract, and performance and payment bonds. If your corporation has
no seal, it is required that above documents include statement or notation to effect that
corporation has no seal.

TAXES

Bidder shall include in Bid, all Sales, Consumer, Use and other similar taxes required by law.

In accordance with Wisconsin Statute 71.80(16)(a),successful nonresident bidder, whether
incorporated or not, and not otherwise regularly engaged in business in this state, shall file
surety bond with State of Wisconsin Department of Revenue payable to Department of
Revenue, to guarantee payment of income taxes, required unemployment compensation
contributions, sales and use taxes and income taxes withheld from wages of employees,
together with any penalties and interest thereon. Amount of bond shall be three percent (3%)
of Contract or subcontract price on all contracts of $50,000 or more.

SUBMISSION OF BIDS

All Bids shall be submitted on standard Bid Form bound herein and only Bids that are made
on this Bid Form will be considered. Entire Bid Form and other supporting documents, if
any, shall be removed or copied from Construction Documents, filled out, and submitted in
manner specified hereinafter. Submit completed Bid Bond with Bid as well.
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14.

17.

18.

No bids for any subdivision or any sub-classification of this Work, except as indicated, will
be accepted. Any conditional Bid, amendment to Bid Form or appended item thereto, or
inclusion of any correspondence, written or printed matter, or details of any nature other than
that specifically called for, which would alter any essential provision of Construction
Documents, or require consideration of unsolicited material or data in determining award of
Contract, will disqualify Bid. Telecommunication alterations to Bid will not be accepted.

Bidders must submit single Bid for all the Work.

Bid amounts shall be inserted in words and in figures in spaces provided on Bid Form; in case
of conflict, written word amounts will govern.

Addenda issued after Bid Letting shall become part of Construction Documents. Bidders
shall acknowledge receipt of such addenda in appropriate space provided on Bid Form. Bid
may be rejected if receipt of any particular addendum applicable to award of Contract has not
been acknowledged on Bid Form.

Bids shall be signed, placed in envelope, sealed and delivered before due time to place
designated in Invitation to Bid, and identified with project name, bid number, location,
category of work being bid upon, Bid Due Date, name and address of bidder.

Bidder shall be responsible for sealed Bid being delivered to place designated for Bid Due
Date on or before date and time specified. Bids received after time of closing will be rejected
and returned to bidder unopened.

Bid will be considered invalid and will be rejected if bidder has not signed it.
Faxed or emailed Bids will not be accepted.

Bidder’s organization shall submit completed with Bid, Fair Labor Practices Certification
form, included in these Construction Documents.

SUBCONTRACTOR LISTING

Bidders shall be required to submit list of major subcontractors for General Construction,
work proposed for this project to include committed prices for each subcontractor. List shall
be placed in separate sealed envelope that must be clearly identified as “Major Subcontractor
List”, for named project and name of Bidder submitting it. County must receive envelope no
later than date by which successful Bidder is required to submit his or her signed Contract, as
established in Construction Documents.

UNIT PRICES

Not Applicable.

COMMENCEMENT AND COMPLETION

Successful Bidder shall commence work when schedule and weather permit, but no later than
stated in Bid Form. Contractor shall pursue the Work regularly and continuously at
reasonable rate to insure completion of the Work within time stated in Bid.

Should it be found impossible to complete the Work on or before time specified for
completion, written request may be submitted for extension of time setting forth reasons
believed to justify granting of such request. Refer to Article 20 of General Conditions of
Contract, titled “Time for Completion.
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FORM A

DANE COUNTY
EMERGING SMALL BUSINESS REPORT - CERTIFICATION

In accordance with General Conditions of Contract, submit this Emerging Small Business Report
within 24 hours after Bid Due Date.

PROJECT NAME:

BID NO.: BID DUE DATE:

BIDDER INFORMATION

COMPANY NAME:

ADDRESS:

TELEPHONE NO.:

CONTACT PERSON:

EMAIL ADDRESS:

RFB No. 315038 ITB-9 rev. 03/15



FORM B

Page
DANE COUNTY (Copy this Form as necessary to provide complete information)
EMERGING SMALL BUSINESS REPORT - INVOLVEMENT

COMPANY NAME:

_of

PROJECT NAME:

BID NO.: BID DUE DATE:

ESB NAME:

CONTACT PERSON:

ADDRESS:

PHONE NO & EMAIL.:

Indicate percentage of financial commitment to this ESB: % Amount: $

ESB NAME:

CONTACT PERSON:

ADDRESS:

PHONE NO & EMAIL.:

Indicate percentage of financial commitment to this ESB: % Amount: $

RFB No. 315038 ITB-10

rev. 03/15



1)

2)

3)

4)

5)

6)

7)

8)

FORM C

Page  of

DANE COUNTY (Copy this Form as necessary to provide complete information)

EMERGING SMALL BUSINESS REPORT - Contacts

COMPANY NAME:

PROJECT NAME:

BID NO.: BID DUE DATE:

DID ACC-

ESB FIRM NAME PERSON ESB EPT REASON FOR
CONTACTED DATE CONTACTED BID? BID? REJECTION

RFB No. 315038 ITB - 11 rev. 03/15



FORM D
DANE COUNTY
EMERGING SMALL BUSINESS REPORT - CERTIFICATION STATEMENT

I, of

Name Title

certify to best of my knowledge and

Company
belief that this business meets Emerging Small Business definition as indicated in Article 9 and

that information contained in this Emerging Small Business Report is true and correct.

Bidder’s Signature Date

RFB No. 315038 ITB-12 rev. 03/15



SUBSURFACE DRILLING AND SAMPLING INFORMATION

BID NO. 315038
PROJECT: PAOLI SNOWMOBILE AND PEDESTRIAN BRIDGE
MONTROSE, WISCOSNIN

INVESTIGATION DATA

Subsurface investigations have been made and soil boring report by CGC, Inc. (3 pages) are
included following this page. This information was obtained for use in preparing the design;
however, Bidders shall draw their own conclusions therefrom. No responsibility for subsoil
quality or conditions are assumed by the Engineer or the County..

Bid No. 315038 ver. 09/13
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SNOWMOBILE BRIDGE — PAOLI, W
EXISTING SITE PLAN
PAGE: 1 OF 1
DATED: MAY 21, 2015
QUAM ENGINEERING, LLC

Resdenta and Comme-cil 51z Design Consultants

Legend
_¢_ Denotes Boring Location and Number

Notes

2. Base map prepared by Quam Engineering.

5’::‘ ® B en.quanenpineering.con =

O e 608 8387150, Fox (508) 8087152
Job No SOIL BORING LOCATION MAP

c1 4178. Proposed Snowmobile Bridge
1. Borings drilled by Badger State Drilling on June 3, 2015. Over Sugar River
Town of Montrose, Dane Co., WI
Date: CGC, Inc.
07/2014

3. Boring locations are approximate.




LOG OF TEST BORING . 1
BoringNo. .1 ...
(CGC |nC) Project ... Proposed Snowmobile Bridge Surface Elevation (ft). 898.5% _
b Over Sugar River .. ... ... . JobNo. . ... CI5178 . .
Location  Town of Montrose, Dane County, WI Sheet . .. 1 of . 1.
2921 Perry Street, Madison, WI 53713 (608) 288-4100, FAX (608) 288-7887
SAMPLE VISUAL CLASSIFICATION SOIL PROPERTIES
T
No. g Rec | oist | Pepth and Remarks (2‘:) W L | PL LI
Pl(in.) | o) (tsf)
C P TiniTOPOLIILOD___________ =
1 100 M |12 i FILL: Medium Dense, Dark Gray-Brown Sandy
— Silt, Scattered Sand Pockets, Trace Roots -
2 § 10| M 7210 \ ' |
i \\ Auger refusal at 3 ft; switched to mud rotary/roller
e o.__________ !
3 01 ¢ poa ’l"— Very Dense, Red-Brown Fine to Medium SAND,
— Some Gravel, Trace to Little Silt (SP/SP-SM -
4 01| (- SO/O":_— Probable Weathered Sandstone Bedrock)
| Drove bedrock (no recovery) at 6 ft and 8.5 ft
=
=
C
E End Boring/Auger Refusal atl3 ft
l_
E 7] Borehole backfilled with bentonite slurry and chips
.
-
',_
[
::—— 20—
|___
r
=
—
[l
E— 25—
l_
C
.
-
—
[— 30—
|_
-
I_
-
[
E— 35—
l,_.._
(-
'_
L
|.._.
LE— 40—
WATER LEVEL OBSERVATIONS ENERAL NOTE
While Drilling ¥ Upon Completion of Drilling Start  6/3/14 _ End  6/3/14
Time After Drilling Driller BSD Chief = MC Rig CME-75
Depth to Water ¥ |Logger DB _Editor DAS .
Depth to Cave in Drill Method . 4.25" HSA 0'-3'; 3-7/8" .
The stratification lines represent the approximate boundary between RB/DM3'-13': Autohammer ''''''''''
soil types and the transition may be gradual. [T s e e e




LOG OF TEST BORING
Proposed Snowmobile Bridge Surface Elevation (ft) 897+

Boring No. 2

......................... Over SugarRiver | JobNo. __ CI5178
Location _ Town of Montrose, Dane County, WI_ . Sheet . 1 of . 1.
2921 Perry Street, Madison, WI 53713 (608) 288-4100, FAX (608) 288-7887
vo. [ ™ huoser | w 1P and Remarks @ | w ||| o
= (in.) I (ft) (tsf)
r % §in £TOPSOIL(OL) _____________ ]
1 8| M |6 'I‘_ /// Loos.e, Dark Gray/Black Organic to Clayey Fine to 14.8 24
— 24 MedumSAND (OL/SC) -~
2 122 M1 4 L— Z Very Loose to Loose, Black Organic SILT to
" s—,,+ Sedimentary PEAT, Scattered Sand Seams (OL/PT), 33.5 5.8
I
3 41 W |23 K : _
" Medium Dense, Brown/Red-Brown, Gravelly Fine )
t to Coarse SAND, Trace to Little Silt, Scattered
4 8| W 126 Cobbles/Boulders (SP/SP-SM)
|

7 Hs W 60/10’

8 ﬂo W 50/’

Scattered fine sand seams near 15 ft

Very gravelly zone near 20 ft

1 Color change to red-brown with scattered clay

Very Dense, Red-Brown Fine to Medium SAND,
Some Gravel, Trace to Little Silt (SP/SP-SM -
Probable Weathered Sandstone Bedrock)

Drove bedrock (no recovery) at 28.5 ft and 33.5 ft

9 [I 0 wW kon"
35— 3351t

ATATOTT T AT T T AT T R T AT AT AT AT AT T

7

End Boring/Auger and Split-Spoon Refusal at

Borehole backfilled with bentonite chips and slurry

2
>
—
m

{ LEVEL OBSERVATIONS

ENERAL NOTE

While Drilling ¥ 6.
Time After Drilling

=
b

Upon Completion of Drilling

Depth to Water

Depth to Cave in

The stratification lines represent the approximate boundary between

soil types and the transition may be gradual.

Start 6/3/14. End 6/3/14

Driller | BSD _ Chief = MC Rig CME-75

Logger DB Editor . DAS = .




Name of Bidding Firm:

BID FORM

BID NO. 315038
PROJECT: PAOLI SNOWMOBILE BRIDGE
PAOLI, WISCONSIN

TO: DANE COUNTY DEPARTMENT OF PUBLIC WORKS, HIGHWAY &
TRANSPORTATION PROJECT MANAGER
1919 ALLIANT ENERGY CENTER WAY
MADISON, WISCONSIN 53713

BASE BID - LUMP SUM:

Dane County is inviting Bids for the construction of a 100 - foot clear-span snowmobile bridge
across the Sugar River. The undersigned, having examined the site where the Work is to be
executed and having become familiar with local conditions affecting the cost of the Work and
having carefully examined the Drawings and Specifications, all other Construction Documents
and Addenda thereto prepared by Dane County Department of Public Works, Highway &
Transportation hereby agrees to provide all design expertise labor, materials, equipment and
services necessary for the complete and satisfactory execution of the entire Work, as specified in
the Construction Documents, for the Base Bid stipulated sum of:

and /100 Dollars

Written Price

$

Numeric Price

Receipt of the following addenda and inclusion of their provisions in this Bid is hereby
acknowledged:

Addendum No(s). through

Dated

Dane County Public Works must have this project completed by November 30, 2015. Assuming
this Work can be started by September 15, 2015, what dates can you commence and complete this
job?

Commencement Date: Completion Date:
(final, not substantial)

Bid No. 315038 BF -1 ver. 02/15



I hereby certify that all statements herein are made on behalf of:

(Name of Corporation, Partnership or Person submitting Bid)

Select one of the following:
1. A corporation organized and existing under the laws of the State of , or

2. A partnership consisting of ,or

3. A person conducting business as ;

Of the City, Village, or Town of of the State of

I have examined and carefully prepared this Bid from the associated Construction Documents and
have checked the same in detail before submitting this Bid; that | have full authority to make such
statements and submit this Bid in (its) (their) (my) behalf; and that the said statements are true
and correct. In signing this Bid, we also certify that we have not, either directly or indirectly,
entered into any agreement or participated in any collusion or otherwise taken any action in
restraint of free competition; that no attempt has been made to induce any other person or firm to
submit or not to submit a Bid; that this Bid has been independently arrived at without collusion
with any other bidder, competitor, or potential competitor; that this Bid has not been knowingly
disclosed prior to the Bids Due Date to another bidder or competitor; that the above statement is
accurate under penalty of perjury.

The undersigned further agrees to honor the Base Bid and the Alternate Bid(s) for sixty (60) days
from date of Award of Contract.

SIGNATURE:
(Bid is invalid without signature)
Print Name: Date:
Title:
Address:
Telephone No.: Fax No.:

Email Address:

Contact Person:

Bid No. 315038 BF -2 ver. 02/15



THIS PAGE IS FOR BIDDERS’ REFERENCE AND NEED NOT BE SUBMITTED WITH
BID FORM.

BID CHECK LIST:
These items must be included with Bid:

O Bid Form O Bid Bond O Fair Labor Practices Certification

BIDDERS SHOULD BE AWARE OF THE FOLLOWING:

DANE COUNTY VENDOR REGISTRATION PROGRAM

Any person bidding on any County contract must be registered with the Dane County
Purchasing Division & pay an annual registration fee. A contract will not be awarded to
an unregistered vendor. Obtain a Vendor Registration Form by calling 608/266-4131 or
complete a new form or renewal online at:

www.danepurchasing.com/registration

DANE COUNTY BEST VALUE CONTRACTING PRE-QUALIFICATION

Contractors must be pre-qualified as a Best Value Contractor with the Dane County

Public Works Engineering Division before the award of contract. Obtain a Best Value

Contracting Application by calling 608/266-4018 or complete one online at:
www.countyofdane.com/pwht/BVC_Application.aspx

EQUAL BENEFITS REQUIREMENT

By submitting a Bid, the contractor acknowledges that a condition of this contract is to
provide equal benefits as required by Dane County Code of Ordinances Chapter 25.016.
Contractor shall provide equal benefits as required by that Ordinance to all required
employees during the term of the contract. Equal Benefits Compliance Payment
Certification shall be submitted with final pay request. For more information:
www.danepurchasing.com/partner_benefit.aspx

Bid No. 315038 BF -3 ver. 02/15



http://www.danepurchasing.com/partner_benefit.aspx

FAIR LABOR PRACTICES CERTIFICATION

The undersigned, for and on behalf of the BIDDER, APPLICANT or PROPOSER named herein,
certifies as follows:

A. That he or she is an officer or duly authorized agent of the above-referenced BIDDER,
APPLICANT or PROPOSER, which has a submitted a bid, application or proposal for a
contract or agreement with the county of Dane.

B. That BIDDER, APPLICANT or PROPOSER has (check one):

not been found by the National Labor Relations Board (*NLRB”) or the Wisconsin
Employment Relations Commission (“WERC”) to have violated any statute or regulation
regarding labor standards or relations in the seven years prior to the signature date of this
Certification.

been found by the National Labor Relations Board (“NLRB”) or the Wisconsin
Employment Relations Commission (“WERC”) to have violated any statute or regulation
regarding labor standards or relations in the seven years prior to the signature date of this
Certification.

Officer or Authorized Agent Signature Date

Printed or Typed Name and Title

Printed or Typed Business Name

NOTE: You can find information regarding the violations described above at: www.nlrb.gov
and werc.wi.gov.

For reference, Dane County Ordinance 25.11(28)(a) is as follows:

(28) BIDDER RESPONSIBILITY. (a) Any bid, application or proposal for any contract with the
county, including public works contracts regulated under chapter 40, shall include a
certification indicating whether the bidder has been found by the National Labor Relations
Board (NLRB) or the Wisconsin Employment Relations Committee (WERC) to have violated
any statute or regulation regarding labor standards or relations within the last seven years.
The purchasing manager shall investigate any such finding and make a recommendation to
the committee, which shall determine whether the conduct resulting in the finding affects the
bidder’s responsibility to perform the contract.

If you indicated that the NLRB or WERC have found you to have such a violation, you
must include copies of any relevant information regarding such violation with your
proposal, bid or application.

Include this completed Certification with your bid, application or proposal.

Bid No. 315038 FLPC-1 ver. 09/14
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COUNTY OF DANE

PUBLIC WORKS CONSTRUCTION CONTRACT

Contract No. Bid No. 315038

Authority: 2015 RES -

THIS CONTRACT, made and entered into as of the date by which authorized representatives of
both parties have affixed their signatures, by and between the County of Dane (hereafter referred
to as “COUNTY”) and (hereafter, “CONTRACTOR?”),
and

WITNESSETH:

WHEREAS, COUNTY, whose address is c/o Assistant Public Works Director, 1919 Alliant
Energy Center Way, Madison, WI 53713, desires to have CONTRACTOR provide steel

pedestrian/snowmobile bridge across the Sugar River. (“the Project”); and
WHEREAS, CONTRACTOR, whose address is , /I é

llipg to construct the Projec

e premijses and the mutual covena
ged by each party

TOF the Project and at the
CONTRA CTOR S own proper cost and expense to furnish all materials, supplies, machinery,
equipment, tools, superintendence labor, insurance, and other accessories and services necessary
to complete the Project in accordance with the conditions and prices stated in the Bid Form,
General Conditions of Contract, which include all maps, plats, drawings and printed or written
explanatory matter thereof, and the specifications as included in the RFB Bid Package all of
which are made a part hereof and collectively evidence and constitute the Contract.

2. COUNTY agrees to pay the CONTRACTOR in current funds for the performance of the
Contract subject to additions and deductions, as provided in the General Conditions of Contract,
and to make payments on account thereof as provided in Article entitled, “Payments to
Contractor” of the General Conditions of Contract.

3. During the term of this Contract, CONTRACTOR agrees to take affirmative action to ensure
equal employment opportunities. The CONTRACTOR agrees in accordance with Wisconsin
Statute 111.321 and Chapter 19 of the Dane County Code of Ordinances not to discriminate on
the basis of age, race, ethnicity, religion, color, gender, disability, marital status, sexual
orientation, national origin, cultural differences, ancestry, physical appearance, arrest record or
conviction record, military participation or membership in the national guard, state defense force
or any other reserve component of the military forces of the United States, or political beliefs.
Such equal opportunity shall include, but not be limited to, the following: employment,
upgrading, demotion, transfer, recruitment, advertising, layoff, termination, training, rates of pay,
and any other form of compensation. CONTRACTOR agrees to post in conspicuous places,

RFB No. 315038 PWCC-1 rev. 12/14



available to all employees and applicants for employment, notices setting forth the provisions of
this paragraph.

4. CONTRACTOR shall file an Affirmative Action Plan with the Dane County Contract
Compliance Officer in accord with Chapter 19 of the Dane County Code of Ordinances.
CONTRACTOR must file such plan within fifteen (15) days of the effective date of this Contract.
During the term of this Contract CONTRACTOR shall also provide copies of all announcements
of employment opportunities to COUNTY’S Contract Compliance Office, and shall report
annually the number of persons, by race, ethnicity, gender, and disability status, which apply for
employment and, similarly classified, the number hired and number rejected.

5. During the term of this Contract, all solicitations for employment placed on
CONTRACTOR'’S behalf shall include a statement to the effect that CONTRACTOR is an
“Equal Opportunity Employer.”

6. CONTRACTOR agrees to comply with provisions of Chapter 25.016 of the Dane County
Code of Ordinances, which pertains to domestic partnership benefits.

7. CONTRACTOR agrees to furnish all information and reports required by COUNTY’S
Contract Compliance Officer as the same relate to affirmative action and nondlscrlmlnatlon
which may include any books, records, or accounts deemed approprlate to determme comp

y C
ed U

) ontract solely between the parties hereto and for their
t of this Contract shall be construed to add to, supplement, amend, abridge or
repea eX|st|ng rights, benefits or privileges of any third party or parties including, but not limited
to, employees of either of the parties.

10. The entire agreement of the parties is contained herein and this Contract supersedes any and
all oral agreements and negotiations between the parties relating to the subject matter hereof. The
parties expressly agree that the express terms of this Contract shall not be amended in any fashion
except in writing, executed by both parties.

11. CONTRACTOR must be pre-qualified as a Best Value Contractor with Dane County Public

Works Engineering Division before award of Contract. Subcontractors must be pre-qualified ten
(10) days prior to commencing Work under this Contract.

RFB No. 315038 PWCC - 2 rev. 12/14



IN WITNESS WHEREOF, COUNTY and CONTRACTOR, by their respective authorized
agents, have caused this Contract and its Schedules to be executed, effective as of the date by
which all parties hereto have affixed their respective signatures, as indicated below.

E R I I e

FOR CONTRACTOR:

Signature Date

Printed or Typed Name and Title

Signature Date

Printed or Typed Name and Title

NOTE: If CONTRACTOR is a corporation, S
Regulations, unincorporated entiti
Employer Number inordento recei

ary;
provi
erv

* 4

FOR COUNTY:

Joseph T. Parisi, County Executive Date

Scott McDonell, County Clerk Date

RFB No. 315038 PWCC -3 rev. 12/14



THE AMERICAN INSTITUTE OF ARCHITECTS

:.h-_l_ 4

AIA Document A310

Bid Bond Bond No.

KNOW ALL MEN BY THESE PRESENTS, that we

(Here insert full name and address or legal title of Contractor)

as Principal, hereinafter called the Principal, and
(Here insert full name and address or legal title of Surety)

a corporation duly organized under the laws of the State of WI as Surety, hereinafter called the Surety, are
held and firmly bound unto
(Here insert full name and address or legal title of Owner)

as Obligee, hereinafter called Obligee, in the sum of ( ) Percent of total amount bid

Dollars ($ Percen

For the payment of which sum well and truly
ourselves, our heirs, executors, admind
presents.

the Pricipﬁass bmitted a bid for Projec

NOW, THEREFORE, if the Obligee shall accept the bid of the Principal and the Principal shall enter into a Contract with the Obligee
in accordance with the terms of such bid, and give such bond or bonds as may be specified in the bidding or Contract Documents with
good and sufficient surety for the faithful performance of such Contract and for the prompt payment of labor and material furnished in
the prosecution thereof, or in the event of the failure of the Principal to enter such Contract and give such bond or bonds, if the
Principal shall pay to the Obligee the difference not to exceed the penalty hereof between the amount specified in said bid and such
larger amount for which the Obligee may in good faith contract with another party to perform the Work covered by said bid, then this

obligation shall be null and void, otherwise to remain in full force and effect.

Signed and sealed this day of , 20
(Principal) (Seal)
(Witness)
(Title)
(Surety) (Seal)
(Witness)

ATTORNEY-IN-FACT

AIA DOCUMENT A310 *BID BOND * AIA * Feb. 1970 ED. * THE AMERICAN INSTITUTE OF ARCHITECTS
1735 N.Y. AVE, N.W., WASHINGTON, D.C. 20006



THE AMERICAN INSTITUTE OF ARCHITECTS

Bond No.

AIA Document A312

Performance Bond

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.

CONTRACTOR (Name and Address):

OWNER (Name and Address):

BOND
Date (Not earlier than Construction Contract Date):
Amount: $

SURETY (Name and Principal Place of Business):

Modifications to this Bond: [ 1None [ ]1See Page 3
CONTRACTOR AS PRINCIPAL SURETY COMPANY:

COMPANY: (Corporate Seal) (Corporate Seal)
Signature: Signature:

Name and Title:

(Any additional signatures appear on page 3)

Name and Title:
Attorney-in-Fact

FOR INFORMATION ONLY-Name, Address and Telephone
AGENT OR BROKER:

OWNER'S REPRESENTATIVE (Architect,
Engineer or other party):

AIA DOCUMENT A312 PERFORMANCE BOND AND PAYMENT BOND DECEMBER 1984 ED., AIA ® A 312-1984 1
THE AMERICAN INSTITUTE OF ARCHITECTS, 1735 NEW YORK AVE., N.W., WASHINGTON D.C. 20006
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1. The Contractor and the Surety, jointly and severally,
bind themselves, their heirs, executors, administrators,
successors, and assigns to the Owner for the
performance of the Construction Contract, which is
incorporated herein by reference.

2. If the Contractor performs the Construction Contract,
the Surety and the Contractor shall have no obligation
under this Bond, except to participate in conferences as
provided in Subparagraph 3.1.

3. If there is no Owner Default, the Surety's obligation
under this Bond shall arise after:

3.1 The Owner has notified the Contractor and the
Surety at its address described in Paragraph 10 below
that the Owner is considering declaring a Contractor
Default and has requested and attempted to arrange a
conference with the Contractor and the Surety to be
held not later than fifteen days after receipt of such
notice to discuss methods of performing the
Construction Contract. If the Owner, the Contractor
and the Surety agree, the Contractor shall be allowed
a reasonable time to perform the Construction
Contract, but such an agreement shall not waive the
Owner's right, if any, subsequently to declare a
Contractor Default; and

3.2 The Owner has declared a Contractor Default and
formally terminated the Contractor's right to complete
the contract. Such Contractor Default shall n

4. When the Owner has satisfied the conditions of
Paragraph 3, the Surety shall promptly and at the
Surety's expense take one of the following actions:

4.1 Arrange for the Contractor, with consent of the
Owner, to perform and complete the Construction
Contract; or

4.2 Undertake to perform and complete the
Construction Contract itself, through its agents or
through independent contractors; or

4.3 Obtain bids or negotiated proposals from qualified
contractors acceptable to the Owner for a contract for
performance and completion of the Construction
Contract, arrange for a contract to be prepared for
execution by the Owner and the contractor selected
with the Owner's concurrence, to be secured with
performance and payment bonds executed by a
qualified surety equivalent to the bonds issued on the
Construction Contract, and pay to the Owner the
amount of damages as described in Paragraph 6 in
excess of the Balance of the Contract Price incurred
by the Owner resulting from the Contractor's default;
or

4.4 Waive its rights to perform and complete, arrange
for completion, or obtain a new contractor and with
reasonable promptness under the circumstances:

1. After investigation, determine the amount for

which it may be liable to the Owner and, as soon as
practicable after the amount is determined, tender
payment therefor to the Owner; or

2. Deny liability in whole or in part and notify the
Owner citing reasons therefor.

5. If the Surety does not proceed as provided in
Paragraph 4 with reasonable promptness, the Surety
shall be deemed to be in default on this Bond fifteen
days after receipt of an additional written notice from the
Owner to the Surety demanding that the Surety perform
its obligations under this Bond, and the Owner shall be
entitled to enforce any remedy available to the Owner. If
the Surety proceeds as provided in Subparagraph 4.4,
and the Owner refuses the payment tendered or the
Surety has denied liability, in whole or in part, without
further notice the Owner shall be entitled to enforce any
remedy available to the Owner.

6. After the Owner has terminated the Contractor's right
to complete the Construction Contract, and if the Surety
elects to act under Subparagraph 4.1, 4.2, or 4.3 above,
then the responsibilities of the Surety to the Owner shall
not be greater than those of the Contractor under the
Construction Contract, and the responsibilities of the
Owner to the Surety shall not be greater than those of
the Owner under the Construction Contract. To
of the amount of this Bond, but subject to commitment b
the Owner of the Balance of the Contract Price
mitjgation of costs\and|damages on the Constr
Col tract;i;Suret is|obligated without duplication for:

esponsibilities of| the Contractor fo
etion of the

esign professional and delay

sosts resulting from the Contractor's Default, and
resulting from the actions or failure to act of the Surety
under Paragraph 4; and

6.3 Liquidated damages, or if no liquidated damages
are specified in the Construction Contract, actual
damages caused by delayed performance or non-
performance of the Contractor.

7. The Surety shall not be liable to the Owner or others
for obligations of the Contractor that are unrelated to the
Construction Contract, and the Balance of the Contract
Price shall not be reduced or set off on account of any
such unrelated obligations. No right of action shall
accrue on this Bond to any person or entity other than
the Owner or its heirs, executors, administrators, or
successors.

8. The Surety hereby waives notice of any change,
including changes of time, to the Construction Contract
or to related subcontracts, purchase orders and other
obligations.

9. Any proceeding, legal or equitable, under this Bond
may be instituted in any court of competent jurisdiction in
the location in which the work or part of the work is
located and shall be instituted within two years after
Contractor Default or within two years after the
Contractor ceased working or within two years after the
Surety refuses or fails to perform its obligations under
this Bond, whichever occurs first. If the provisions of this
Paragraph are void or prohibited by law, the minimum
period of limitation available to sureties as a defense in
the jurisdiction of the suit shall be applicable.

AIA DOCUMENT A312 PERFORMANCE BOND AND PAYMENT BOND DECEMBER 1984 ED., AIA ®
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10. Notice to the Surety, the Owner or the Contractor
shall be mailed or delivered to the address shown on the
signature page.

11. When this Bond has been furnished to comply with a
statutory or other legal requirement in the location where
the construction was to be performed, any provision in
this Bond conflicting with said statutory or legal
requirement shall be deemed deleted here from and
provisions conforming to such statutory or other legal
requirement shall be deemed incorporated herein. The
intent is that this Bond shall be construed as a statutory
bond and not as a common law bond.

12 DEFINITIONS

12.1 Balance of the Contract Price: The total amount
payable by the Owner to the Contractor under the
Construction Contract after all proper adjustments
have been made, including allowance to the
Contractor of any amounts received or to be received
by the Owner in settlement of insurance or other

MODIFICATIONS TO THIS BOND ARE AS FOLLOWS:

claims for damages to which the Contractor is entitled,
reduced by all valid and proper payments made to or
on behalf of the Contractor under the Construction
Contract.

12.2 Construction Contract: The agreement between
the Owner and the Contractor identified on the
signature page, including all Contract Documents and
changes thereto.

12.3 Contractor Default: Failure of the Contractor,
which has neither been remedied nor waived, to
perform or otherwise to comply with the terms of the
Construction Contract.

12.4 Owner Default: Failure of the Owner, which has
neither been remedied nor waived, to pay the
Contractor as required by the Construction Contract or
to perform and complete or comply with the other
terms thereof.

(Space is provided below for additional signatures of added parties, other than those appearing on the cover page.)

CONTRACTOR AS PRINCIPAL
Company: (Corporate Seal)

Signature:
Name and Title:
Address:

Signature:

SURETY
Company:

(Corporate Seal)

Name and Title:
Address:
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THE AMERICAN INSTITUTE OF ARCHITECTS

Bond No.
AIA Document A312
Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.
CONTRACTOR (Name and Address): SURETY (Name and Principal Place of Business):

OWNER (Name and Address):

BOND
Date (Not earlier than Construction Contract Date):
Amount: $
Modifications to this Bond: [ 1None [ ]1See Page 6
CONTRACTOR AS PRINCIPAL SURETY COMPANY:
COMPANY: (Corporate Seal) (Corporate Seal)
Signature: Signature:
Name and Title: Name and Title:

Attorney-in-Fact

(Any additional signatures appear on page 6)

FOR INFORMATION ONLY-Name, Address and Telephone ~ OWNER'S REPRESENTATIVE (Architect,
AGENT OR BROKER: Engineer or other party):
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1. The Contractor and the Surety, jointly and severally,
bind themselves, their heirs, executors, administrators,
successors, and assigns to the Owner to pay for labor,
materials and equipment furnished for use in the
performance of the Construction Contract, which is
incorporated herein by reference.

2. With respect to the Owner, this obligation shall be
null and void if the Contractor:

2.1 Promptly makes payment, directly, or indirectly,
for all sums due Claimants, and

2.2 Defends, indemnifies and holds harmless the
Owner from claims, demands, liens or suits by any
person or entity whose claim, demand, lien or suit is
for the payment for labor, materials, or equipment
furnished for use in the performance of the
Construction Contract, provided the Owner has
promptly notified the Contractor and the Surety (at
the address described in Paragraph 12) of any
claims, demands, liens, or suits and tendered
defense of such claims, demands, liens or suits to
the Contractor and the Surety, and provided there is
no Owner Default.

3. With respect to Claimants, this obligation shall be
null and void if the Contractor promptly makes payment,
directly or indirectly, for all sums due.

4. The Surety shall have no obligation to Claimants
under this Bond until:

the Contractor:
1. Have furnished written notice to the Contractor

and sent a copy, or notice thereof, to the Owner,
within 90 days after having last performed labor or
last furnished materials or equipment included in
the claim stating, with substantial accuracy, the
amount of the claim and the name of the party to
whom the materials were furnished or supplied or
for whom the labor was done or performed; and

2. Have either received a rejection in whole or in
part from the Contractor, or not received within 30
days of furnishing the above notice any
communication from the Contractor by which the
Contractor has indicated the claim will be paid
directly or indirectly; and

3. Not having been paid within the above 30 days,
have sent a written notice to the Surety (at the
address described in Paragraph 12) and sent a
copy, or notice thereof, to the Owner, stating that a
claim is being made under this Bond and
enclosing a copy of the previous written notice
furnished to the Contractor.

5. If a notice required by Paragraph 4 is given by the
Owner to the Contractor or to the Surety, that is
sufficient compliance.

6. When the Claimant has satisfied the conditions of
Paragraph 4, the Surety shall promptly and at the
Surety's expense take the following actions:

6.1 Send an answer to the Claimant, with a copy to
the Owner, within 45 days after receipt of the claim,
stating the amounts that are undisputed and the

basis for challenging any amounts that are disputed.

6.2 Pay or arrange for payment of any undisputed
amounts.

7. The Surety's total obligation shall not exceed the
amount of this Bond, and the amount of this Bond shall
be credited for any payments made in good faith by the
Surety.

8. Amounts owed by the Owner to the Contractor
under the Construction Contract shall be used for the
performance of the Construction Contract and to satisfy
claims, if any, under any Construction Performance
Bond. By the Contractor furnishing and the Owner
accepting this Bond, they agree that all funds earned by
the Contractor in the performance of the Construction
Contract are dedicated to satisfy obligations of the
Contractor and the Surety under this Bond, subject to
the Owner's priority to use the funds for the completion
of the work.

9. The Surety shall not be liable to the Owner,
Claimants or others for obligations of the Contractor

11. No suit or action shall be commenced by a
Claimant under this Bond other than in a court of
competent jurisdiction in the location in which the work
or part of the work is located or after the expiration of
one year from the date (1) on which the Claimant gave
the notice required by Subparagraph 4.1 or Clause
4.2.3, or (2) on which the last labor or service was
performed by anyone or the last materials or equipment
were furnished by anyone under the Construction
Contract, whichever of (1) or (2) first occurs. If the
provisions of this Paragraph are void or prohibited by
law, the minimum period of limitation available to
sureties as a defense in the jurisdiction of the suit shall
be applicable.

12. Notice to the Surety, the Owner or the Contractor
shall be mailed or delivered to the address shown on
the signature page. Actual receipt of notice by Surety,
the Owner or the Contractor, however accomplished,
shall be sufficient compliance as of the date received at
the address shown on the signature page.

13. When this Bond has been furnished to comply with
a statutory or other legal requirement in the location
where the construction was to be performed, any
provision in this Bond conflicting with said statutory or
legal requirement shall be deemed deleted herefrom
and provisions conforming to such statutory or other
legal requirement shall be deemed incorporated herein.
The intent is that this Bond shall be construed as a
statutory bond and not as a common law bond.

14. Upon request by any person or entity appearing to
be a potential beneficiary of this Bond, the Contractor
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shall promptly furnish a copy of this Bond or shall
permit a copy to be made.

15. DEFINITIONS

15.1 Claimant: An individual or entity having a direct
contract with the Contractor or with a subcontractor
of the Contractor to furnish labor, materials or
equipment for use in the performance of the
Contract. The intent of this Bond shall be to include
without limitation in the terms "labor, materials or
equipment" that part of water, gas, power, light, heat,
oil, gasoline, telephone service or rental equipment
used in the Construction Contract, architectural and
engineering services required for performance of the
work of the Contractor and the Contractor's

MODIFICATIONS TO THIS BOND ARE AS FOLLOWS:

subcontractors, and all other items for which a
mechanic's lien may be asserted in the jurisdiction
where the labor, materials or equipment were
furnished.

15.2 Construction Contract: The agreement
between the Owner and the Contractor identified on
the signature page, including all Contract Documents
and changes thereto.

15.3 Owner Default: Failure of the Owner, which
has neither been remedied nor waived, to pay the
Contractor as required by the Construction Contract
or to perform and complete or comply with the other
terms thereof.

(Space is provided below for additional signatures of added parties, other than those appearing on the cover page.)

CONTRACTOR AS PRINCIPAL SURETY
Company: (Corporate Seal) Company: (Corporate Seal)
Signature: Signature:
Name and Title: Name and Title:
Address: Address:
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EQUAL BENEFITS COMPLIANCE PAYMENT CERTIFICATION

PURPOSE

25.016(8) of the Dane County Ordinance requires that each contractor receiving payment for
contracted services must certify that he or she has complied fully with the requirements of
Chapter 25.016 “Equal Benefits Requirement” of the Dane County Ordinances. Such
certification must be submitted prior to the final payment on the contract.

This form should be included with a copy of the final contract invoice forwarded to your contract
representative at Dane County.

CERTIFICATION

I, certify that
Printed or Typed Name and Title

Printed or Typed Name of Contractor

has complied fully with the requirements of Chapter 25.016 of the Dane County Ordinances
“Equal Benefits Requirements”.

Signed

Date

For questions on this form, please contact Chuck Hicklin at 608-266-4109 or your contract
representative at Dane County.
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1. CONSTRUCTION DOCUMENTS

A

Construction Documents, listed in Table of Contents of this Specification volume shall form
part of this Contract and provisions of Construction Documents shall be as binding upon
parties as if they were fully set forth in Contract itself.

These shall also be considered as part of Construction Documents: Addenda, including
additions and modifications incorporated in such addenda before execution of Contract;
requests for information; construction bulletins; change orders; and written interpretations by
Project Manager or Public Works Project Manager that are made after execution of Contract.

Construction Documents are complementary, and what is required by one shall be as binding
as if required by all. Intent of Construction Documents is to include all labor, materials and
equipment necessary for proper execution of the Work.

2. DEFINITIONS

A

These terms as used in this Contract are respectively defined as follows:

1. All uses of term “County” in Construction Documents shall mean Dane County.

2. All uses of term “Department” in Construction Documents shall mean Department of
Public Works, Highway & Transportation, which is a unit of Dane County government.
Department is County agency overseeing Contract with Contractor.

3. Public Works Project Manager is appointed by and responsible to Department. Public
Works Project Manager has authority to act on behalf of Department and will sign change
orders, payment requests and other administrative matters related to projects.

4. Public Works Project Manager is responsible for supervision, administration and
management of field operations involved in construction phase of this Work.

5. Term “Work” includes all labor, equipment and materials necessary to produce project
required by Construction Documents.

6. Term “Substantial Completion” is date when project or specified area of project is
certified by Project Manager that construction is sufficiently completed, in accordance
with Construction Documents, and as modified by any subsequent changes agreed to by
parties, so that County may occupy project or specified area of project for use for which
it was intended subject to permit approval for occupancy.

7. Contractor is person, firm, or corporation with whom County makes Contract. Though
multiple contracts may be involved, Construction Documents treat them throughout as if
each were of singular number.

3. ADDITIONAL INSTRUCTIONS AND DRAWINGS

A

Contractor may be furnished additional instructions and detail drawings as necessary to carry
out the Work included in Contract. Additional drawings and instructions thus supplied to
Contractor will coordinate with Construction Documents and will be so prepared that they
can be reasonably interpreted as part thereof. Contractor shall carry out the Work in
accordance with additional detail drawings and instructions.

4. SHOP DRAWINGS, PRODUCT DATA AND SAMPLES

A

Unless otherwise specified, Contractor shall submit three (3) copies of all Shop Drawings for
each submission, until receiving final approval. After final approval, provide five (5)
additional copies for distribution and such other copies as may be required.
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5.

A

6.

A

Contractor shall submit, on an on-going basis and as directed, Product Data such as brochures
that shall contain catalog cuts and specifications of all furnished mechanical and electrical
equipment. After Project Managers approval, one (1) copy shall remain in Project Managers
file, one (1) kept at Department’s office and one (1) kept at job site by Contractor for
reference purposes.

Samples shall consist of physical examples furnished by Contractor in sufficient size and

guantity to illustrate materials, equipment or workmanship, and to establish standards to

compare the Work.

1. Label each Sample stating material, type, color, thickness, size, project name, and
Contractor’s name.

2. Submit transmittal letter requesting approval, and prepay transportation charges to
Project Manager’s office on samples forwarded.

3. Materials installed shall match approved Samples.

Contractor shall place their dated stamp thereon to evidence their review and approval and
shall submit with reasonable promptness and in orderly sequence to cause no delay in the
Work or in work of any other contractor. At time of submission, Contractor shall inform
Project Manager in writing of any deviation in Shop Drawings or Samples from requirements
of Construction Documents.

Project Manager will review and approve or reject Shop Drawings with reasonable
promptness to cause no delay. Project Manager’s approval shall not relieve Contractor from
responsibility for errors or omissions in Shop Drawings.

Contractor shall not commence any work requiring Shop Drawing submission until Project
Manager has approved submission. All design work on the bridge and abutments is the
responsibility of the Contractor and shall be stamped by the engineer; review of any Shop
Drawing is only for general conformance with the project intent.

Contractor shall keep on site of the Work, approved or conformed copy of Shop Drawings
and shall at all-time give Department access thereto.

By stamping and submitting Shop Drawings, Product Data and Samples, Contractor thereby
represents that he or she has or will determine and verify all field measurements, field
construction criteria, materials, , and similar data.

All Shop Drawings from any one Contractor should be numbered consecutively and on cover
sheet shall bear name and location of project, name of Contractor, date of submittal and date
of each correction or revision and associated Specification section and page number.

CUTTING AND PATCHING

Not Applicable

CLEANING UP

Contractor shall keep premises and surrounding area free from accumulation of waste
materials or rubbish caused by operations under Contract. Contractor shall remove from and
about the Work waste materials, rubbish, Contractor’s tools, construction equipment,
machinery, and surplus materials at completion of the Work. Contractor shall maintain
streets and sidewalks around the Work site in clean condition. Contractor shall remove all
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7.

8.

9.

10.

spillage and prevent tracking of spillage arising from performance of the Work, into, out of,
and within the Work site.

If Contractor fails to clean up as directed in Construction Documents, County may do so and
shall charge Contractor cost thereof.

USE OF SITE
Contractor shall provide County access to the Work under all circumstances.

Contractor shall confine operations at site to areas permitted by County, law, ordinance,
permits and Construction Documents and shall not unreasonably encumber site with materials
or equipment. Contractor shall assure free, convenient, unencumbered, direct and safe access
to all properties adjacent to the Work for County, its employees, invitees and guests.

MATERIALS AND WORKMANSHIP

Contractor shall perform all work and furnish all supplies and materials, machinery,
equipment, facilities and means, necessary to complete the Work required by this Contract,
within time specified, in accordance with provisions of Construction Documents.

All equipment and materials incorporated in the Work covered by this Contract are to be new;
use recycled and / or recovered materials to extent that such use is technically and
economically feasible. Recovered materials are products recovered from solid waste in form
identical to original form for use that is same as, or similar to original use. Recycled
materials are products manufactured from solid waste.

If requested, Contractor shall furnish satisfactory evidence as to kind and quality of
construction materials proposed or used.

If not otherwise provided, materials and labor called for in this Contract shall be provided and
performed in accordance with established practice and standards recognized by Dane County
and construction industry.

Reference to “Standard” specifications of any association or manufacturer, or codes of
County authorities, intends most recent printed edition or catalog in effect on date that
corresponds with date of Construction Documents.

CONTRACTOR’S TITLE TO MATERIALS

Contractor or any subcontractor shall not purchase materials or supplies for the Work subject
to any chattel mortgage or under conditional sale contract or other agreement by which seller
retains interest. Contractor warrants that all materials and supplies used in the Work are free
from all liens, claims or encumbrances and Contractor has good title to them.

“OR EQUAL” CLAUSE

Whenever equipment or materials are identified on Drawings or in Specifications by
reference to manufacturer’s or vendor’s name, trade name, catalog number, and other
identifying information, it is intended to establish standards; and any equipment or material
of other manufacturers and vendors which will perform adequately duties imposed by general
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11.

12.

design will be considered equally accepted provided equipment or material so proposed is, in
opinion of Project Manager, of equal substance and function. Project Manager shall provide
written approval before Contractor may purchase or install it.

Equipment or materials of manufacturers, other than those named, may be used only upon

following conditions:

1. That, in opinion of the Project Manager, proposed material or equipment item is fully
equal or superior (in design, materials, construction, workmanship, performance, finish,
etc.) to named item. No compromise in quality level, however small, is acceptable.

No request for approval of “or equal” materials will be entertained except from Contractor.
Identify any request for substitution as substitution on Contractor’s letter of transmittal and
give reasons for substitution. Department may in its sole discretion allow substitutions of
materials.

PATENTS AND ROYALTIES

If Contractor uses any design, device or material covered by letters, patent or copyright, it is
mutually agreed and understood, that, without exception, contract prices shall include all
royalties or costs arising from use of such design, device or materials, in any way involved in
the Work.

Contractor shall indemnify and save harmless County from any and all claims for
infringement by reason of use of such patent or copyright in connection with the Work agreed
to be performed under this Contract, and shall indemnify County for any cost, expense or
damage which it may be obliged to pay by reason of such infringement at any time during
prosecution of the Work or after completion of the Work.

SURVEYS, PERMITS, REGULATIONS AND TAXES

Department will furnish to Contractor all site, topography and property surveys necessary for
execution of the Work.

Contractor shall procure all permits, licenses and approvals necessary for execution of this
Contract.

Contractor shall give all notices and comply with all State of Wisconsin, Federal and local
laws, codes, rules and regulations relating to performance of the Work, protection of adjacent
property, and maintenance of passageways, guard fences or other protective facilities.

Contractor shall pay all Sales, Consumer, Use and other similar taxes required by law.

Contractor shall promptly notify Project Manager of any variances of Drawings or
Specifications with that of any State of Wisconsin, federal or local law, code, rule or
regulation. Upon such notification, Project Manager will require correction of variance to
comply with applicable law, code, rule or regulation at no additional cost to Contractor.

Work under this Contract shall comply with all applicable State of Wisconsin, Federal and
local laws, codes and regulations.

Contractor shall pay charges for water, sewer and other utility connections made by
municipalities where required by Specifications.
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13.

A

14.

15.

CONTRACTOR’S OBLIGATIONS AND SUPERINTENDENCE

Contractor shall provide and pay for all materials, labor, tools, equipment, transportation and
superintendence necessary to execute, complete and deliver the Work within specified time.
Contractor agrees to secure at their own expense all personnel necessary to carry out the
Work. Such personnel shall not be deemed County employees nor shall they have or be
deemed to have any direct contractual relationship with County.

Performance of any work necessary after regular working hours, on Sundays or Legal
Holidays shall be without additional expense to County. Performance of any work at site at
other than normal working hours must be coordinated with Public Works Project Manager.

Contractor shall furnish, erect, maintain and remove such temporary works as may be
required.

Contractor shall observe, comply with, and be subject to all terms, conditions, requirements
and limitations of Construction Documents.

At the Work site, Contractor shall give personal superintendence to the Work or shall employ
construction superintendent or foreman, experienced in character of work covered by
Contract, who shall have full authority to act for Contractor. Understand that such
superintendent or foreman shall be acceptable to Project Manager.

Remove from project or take other corrective action upon notice from Project Manager for
Contractor’s employees whose work is considered by Project Manager to be unsatisfactory,
careless, incompetent, unskilled or otherwise objectionable.

Contractor and subcontractors shall be required to conform to Labor Laws of State of
Wisconsin and various acts amendatory and supplementary thereto and to other laws,
ordinances and legal requirements applicable to the Work.

Presence and observation of the Work by Project Manager shall not relieve Contractor of any
obligations.

WEATHER CONDITIONS

In event of temporary suspension of work, or during inclement weather, or whenever Project
Manager shall direct, Contractor shall, and shall cause subcontractors to protect carefully all
work and materials against damage or injury from weather. If, in opinion of Project Manager
or Department, any work or materials that have been damaged or injured due to failure on
part of Contractor or any subcontractors so to protect the Work, such materials shall be
removed and replaced at expense of Contractor.

PROTECTION OF WORK AND PROPERTY

Contractor shall at all times safely guard County’s property from injury or loss in connection
with this Contract. Contractor shall at all times safely guard and protect the Work, and
adjacent property, from damage. Contractor shall replace or make good any such damage,
loss or injury unless such is caused directly by errors contained in Contract, or by County, or
County’s duly authorized representative.
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16.

17.

18.

Contractor may act diligently, without previous instructions from Project Manager and / or
Department, in emergency that threatens loss or injury of property, or safety of life.
Contractor shall notify Project Manager and / or Department immediately thereafter.
Promptly submit any claim for compensation by Contractor due to such extra work to Project
Manager and / or Department for approval as provided for in Article 18 herein.

INSPECTION AND TESTING OF MATERIALS

Authorized representatives and agents of County government shall have access at all times to
the Work wherever it is in preparation or progress and Contractor shall provide facilities for
such access and for inspection.

Should it be considered necessary or advisable at any time before final acceptance of the
Work to make examination of work already completed, by removing or tearing out same,
Contractor shall upon request, promptly furnish all necessary facilities, labor and materials.
If such work is found to be defective in any aspect, due to fault of Contractor or
subcontractors thereof, Contractor shall assume all expenses of such examination and of
satisfactory reconstruction. Contractor will be reimbursed for such examination and
replacement in accordance with Article 18 - A.3., of these General Conditions of Contract if
such work is found to meet requirements of Contract.

If Specifications, Project Manager’s instructions require any work to be specially tested or
approved, Contractor shall give Project Manager and Public Works Project Manager timely
notice of its readiness for testing or inspection. Test all materials and equipment requiring
testing in accordance with accepted or specified standards, as applicable. Project Manager
shall recommend laboratory or inspection agency and Department will select and pay for all
initial laboratory inspection services. Should retesting be required, due to failure of initial
testing, cost of such retesting shall be borne by Contractor.

Cost of any testing performed by manufacturers or Contractor for substantiating acceptability
of proposed substitution of materials and equipment, or necessary conformance testing in
conjunction with manufacturing processes or factory assemblage, shall be borne by
Contractor or manufacturer responsible.

REPORTS, RECORDS AND DATA

Contractor shall submit to Project Manager and Public Works Project Manager such schedule
of quantities and costs, progress schedules, payrolls, reports, estimates, invoices, records and
other data as either may request concerning work performed or to be performed under this
Contract.

CHANGES IN THE WORK

Make no changes, except in cases of emergency, in the Work covered by approved
Construction Documents without having prior written approval of Department. Charges or
credits for the Work covered by approved change shall be determined by one of these
methods:
1. Unit bid prices previously approved.
2. Agreed lump sum based on actual cost of:
a) Labor, including foremen, and all fringe benefits that are associated with their wages.
b) Materials entering permanently into the Work.
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B.

c) Ownership or rental cost of construction tools and equipment during time of
extra work.

d) Power and consumable supplies for operation of power equipment.

e) Workmen’s Compensation Insurance, Contractor’s Public Liability and Prop
Damage Insurance, and Comprehensive Automobile Liability Insurance.

f) Social Security and old age and unemployment contributions.

use on

erty

g) Add to cost under (2), fixed fee to be agreed upon, but not to exceed fifteen percent
(15%) of actual cost of work performed with their own labor force. Fee shall be
compensation to cover cost of supervision, overhead, bond, profit and any other

general expense.

h) On that portion of the Work under (2) done under subcontract, Contractor may
include not over seven and one-half percent (7%2%) for supervision, overhead, bond,

profit and any other general expense.
i) Department may require correct amount of costs with supporting vouchers;
Contractor shall keep and present in such form as directed.
3. Cost-plus work, with not-to-exceed dollar limit, based on actual cost of:

a) Labor, including foremen, and all fringe benefits that are associated with their wages.

b) Materials entering permanently into the Work.
c) Ownership or rental cost of construction tools and equipment during time of

use on

extra work. Rental cost cannot exceed fifty percent (50%) replacement value of

rented equipment.

d) Power and consumable supplies for operation of power equipment.

e) Workmen’s Compensation Insurance, Contractor’s Public Liability and Prop
Damage Insurance, and Comprehensive Automobile Liability Insurance.

f) Social Security and old age and unemployment contributions.

g) To cost under (3), there shall be added fixed fee to be agreed upon but not to

erty

exceed

fifteen percent (15%) of actual cost of work performed with their own labor force.
Fee shall be compensation to cover cost of supervision, overhead, bond, profit, and

any other general expense.

h) On that portion of the Work under (3) done under subcontract, Contractor may
include not over seven and one-half percent (7%2%) for supervision, overhead, bond,

profit, and any other general expense.

i) Contractor shall keep and present, in such form as directed, correct amount of cost

together with such supporting vouchers as may be required by Department.

If Contractor claims that by any instructions given by Project Manager, Department,

by

drawings or otherwise, regarding performance of the Work or furnishing of material under
Contract, involves extra cost, Contractor shall give Department written notice of cost thereof
within two (2) weeks after receipt of such instructions and in any event before proceeding to

execute work, unless delay in executing work would endanger life or property.

No claim for extra work or cost shall be allowed unless it was done in pursuance of written
Change Order from Project Manager and approved by Department, as previously mentioned,

and claim presented with payment request submitted after changed or extra work is
completed.

Negotiation of cost for change in the Work shall not be cause for Contractor to delay

prosecution of the Work if Contractor has been authorized in writing by Public Works Project

Manager to proceed.

19. EXTRAS
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Without invalidating Contract, Department may order extra work or make changes by
altering, adding to or deducting from the Work, contract sum being adjusted in accordance
with Article 18 herein.

TIME FOR COMPLETION

Contractor agrees that the Work shall be prosecuted regularly and diligently and complete the
Work as stated in Construction Documents.

CORRECTION OF WORK

All work, all materials whether incorporated in the Work or not, and all processes of
manufacture shall at all times and places be subject to inspection of Project Manager and
Public Works Project Manager who shall be judge of quality and suitability of the Work,
materials, and processes of manufacture for purposes for which they are used. Should they
fail to meet Project Manager’s and Public Works Project Manager’s approval they shall be
reconstructed, made good, replaced or corrected, by Contractor at Contractor’s expense.
Immediately remove all rejected material from site.

If Contractor defaults or neglects to carry out the Work in accordance with Construction
Documents or fails to perform any provision of Contract, Department may, after ten (10)
days’ written notice to Contractor and without prejudice to any other remedy County may
have, make good such deficiencies. In such case, appropriate Change Order shall be issued
deducting from Contractor’s payments then or thereafter, cost of correcting such deficiencies,
including cost of Project Manager’s additional services made necessary by such default,
neglect or failure.

SUBSURFACE CONDITIONS FOUND DIFFERENT

If Contractor encounters subsurface or latent conditions at site materially differing from those
shown on Drawings or indicated in Specifications, Contractor shall immediately give notice
to Project Manager and Public Works Project Manager of such conditions before they are
disturbed. Project Manager will thereupon promptly investigate conditions, and if Project
Manager finds that they materially differ from those shown on Drawings or indicated in
Specifications, Project Manager will at once make such changes as necessary, any increase or
decrease of cost resulting from such changes to be adjusted in manner provided in above
Acrticle 18 entitled “Changes in the Work”.

RIGHT OF DEPARTMENT TO TERMINATE CONTRACT

In event that any provisions of this Contract are violated by Contractor or by any
subcontractors, County may serve written notice upon Contractor and Surety of its intention
to terminate Contract, such notice to contain reasons for such intention to terminate Contract,
and unless within ten (10) days after serving of such notice upon Contractor, such violation or
delay shall cease and satisfactory arrangement or correction be made, Contract shall, upon
expiration of said ten (10) days, cease and terminate.

In event of any such termination, County shall immediately serve notice thereof upon Surety
and Contractor, and Surety shall have right to take over and perform Contract subject to
County’s approval; provided, however, that if Surety does not commence performance
thereof within ten (10) days from date of mailing to such Surety of notice of termination,
County may take over the Work and prosecute same to completion by contract, or by force
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account, at expense of Contractor; Contractor and Surety shall be liable to County for any
excess cost occasioned County thereby, and in such event County may take possession of and
utilize in completing the Work, such materials and equipment as may be on the Work site and
therefore necessary.

CONSTRUCTION SCHEDULE AND PERIODIC ESTIMATES

Contractor shall be responsible for Construction Schedule and coordination. Immediately

after execution and delivery of Contract and before making first payment, Contractor shall

notify all subcontractors to furnish all required information to develop Construction

Schedule. Contractor and all subcontractors associated with the Work shall furnish following

information from each Division of Specifications:

1. List of construction activities;

2. Start, finish and time required for completion of each activity;

3. Sequential relationships between activities;

4. ldentify all long lead-time items, key events, meetings or activities such as required
submittals, fabrication and delivery, procurement of materials, installation and testing;

5. Weekly definition of extent of work and areas of activity for each trade or Subcontract;
and

6. Other information as determined by Public Works Project Manager.

Progress Reporting:

1. Contractor shall provide a construction schedule. Revisions to Schedule shall be by
Contractor and made in same detail as original Schedule and accompanied by explanation
of reasons for revision; and shall be subject to approval by Project Manager.

Responsibility for timely completion requires:

1. Contractor and subcontractors understand that performance of each is interdependent
upon performance of others.

2. Whenever it becomes apparent from current schedule, that phasing or progress
completion dates will not be met, Contractor must take some or all following actions at
no additional cost to County:

a) Increase construction labor in such quantities and crafts as will eliminate backlog of
work.

b) Increase number of working hours per shift, shifts per working day, working days per
week, amount of construction equipment, or any combination of foregoing to
eliminate backlog of work.

¢) Reschedule work (yet remain in conformance with Drawings and Specifications).

3. Prior to proceeding with any of above actions, Contractor shall notify Public Works
Project Manager.

Maintain current Construction Schedule at all times. Revise Construction Schedule in same
detail as original and accompany with explanation of reasons for revision. Schedule shall be
subject to approval by Project Manager.

PAYMENTS TO CONTRACTOR

Contractor shall provide:

1. Detailed estimate giving complete breakdown of contract price by Specification Division;
and

2. Periodic itemized estimates of work done for purpose of making partial payments
thereon.
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B. Submit these estimates for approval first to Project Manager, then to Public Works Project
Manager. Costs employed in making up any of these schedules are for determining basis of
partial payments and not considered as fixing basis for additions to or deductions from
Contract price.

C. County will make partial payments to Contractor for value, proportionate to amount of
Contract, of all labor and material incorporated in the Work during preceding calendar month
upon receipt of Application and Certificate for Payment form from Project Manager and
approval of Department.

D. Contractor shall submit for approval first to Project Manager, and then to Public Works
Project Manager all Application and Certificate for Payment forms. If requested, Application
and Certificate for Payment shall be supported by such additional evidence as may be
required, showing Contractor’s right to payment claimed.

E. Application and Certificate for Payment for preparatory work and materials delivered and
suitably stored at site to be incorporated into the Work at some future period, will be given
due consideration. Requesting payment for materials stored off site, may be rejected,
however, if deemed essential for reasons of job progress, protection, or other sufficient cause,
requests will be considered, conditional upon submission by Contractor of bills of sale,
photographs and such other procedures as will adequately protect County’s interest such as
storage in bonded warehouse with adequate coverage. If there is any error in payment,
Contractor is obligated to notify Department immediately, but no longer than ten (10) days
from receipt of payment.

F. Payments by County will be due within forty-five (45) days after receipt by Department of
Application and Certificate for Payment.

G. County will retain five percent (5%) of each Application and Certificate for Payment until
final completion and acceptance of all the Work covered by Contract. However, anytime
after fifty percent (50%) of the Work has been furnished and installed at site, County will
make remaining payments in full if Project Manager and Public Works Project Manager find
that progress of the Work corresponds with Construction Schedule. If Project Manager and
Public Works Project Manager find that progress of the Work does not correspond with
Construction Schedule, County may retain up to ten percent (10%) of each Application and
Certificate for Payment for the Work completed.

H. All material and work covered by partial payments made shall become sole property of
County, but this provision shall not be construed as relieving Contractor from sole
responsibility for care and protection of materials and work upon which payments have been
made, or restoration of any damaged work, or as waiver of right of County to require
fulfillment of all of terms of Contract.

I.  County will make final payment within sixty (60) days after final completion of the Work,
and will constitute acceptance thereof. Submit Equal Benefits Compliance Payment
Certification with final pay request. Payment may be denied if Certification is not included.

J. County may make payment in full, including retained percentages and less authorized
deductions, upon completion and acceptance of each Division where price is stated separately
in Contract.

K. Every contractor engaged in performance of any contract for Department of Public Works,
Highway & Transportation shall submit to this Department, as requested and with final
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application for payment for work under said contract, affidavit(s) as required to prove that all
debts and claims against this Work are paid in full or otherwise satisfied, and give final
evidence of release of all liens against the Work and County. If Wisconsin Prevailing Wage
Rate Determination is required for this Work, use “Prime Contractor Affidavit of Compliance
with Prevailing Wage Rate Determination” and “Agent or Subcontractor Affidavit of
Compliance with Prevailing Wage Rate Determination” (if applicable). If Wisconsin
Prevailing Wage Rate Determination is not required for this Work, use “Dane County,
Wisconsin_Contractor Wage Affidavit”. Forms of such affidavits are included in
Supplementary Conditions.

WITHHOLDING OF PAYMENTS

County, after having served written notice on said Contractor, may either pay directly any
unpaid bills of which Department has written notice, or withhold from Contractor’s unpaid
compensation sum of money deemed reasonably sufficient to pay any and all such lawful
claims until satisfactory evidence is furnished that all liabilities have been fully discharged;
whereupon, payment to Contractor shall be resumed in accordance with terms of this
Contract, but in no event shall these provisions be construed to impose any obligations upon
County to either Contractor or Contractor’s Surety.

In paying any unpaid bills of Contractor, County shall be deemed agent of Contractor, and
any payment so made by County, shall be considered as payment made under Contract by
County to Contractor and County shall not be liable to Contractor for any such payment made
in good faith.

Contractor shall indemnify, hold harmless and defend Dane County, its boards, commissions,
agencies, officers, employees and representatives from all claims growing out of lawful
demands of subcontractors, laborers, workers, mechanics, material men, and furnishers of
machinery and parts thereof, equipment, power tools, and all supplies, including commissary,
incurred in performance of this Contract.

At Department’s request, Contractor shall furnish satisfactory evidence that all obligations of
nature designated above have been paid, discharged or waived.

ACCEPTANCE OF FINAL PAYMENT AS RELEASE

Making of final payment shall constitute waiver of all claims by County except those arising
from:

1. Unsettled lien;

2. Faulty or defective work appearing after substantial completion;

3. Failure of the Work to comply with requirements of Construction Documents; or

4. Terms of any special guarantees required by Construction Documents.

Acceptance of final payment shall constitute waiver of all claims by Contractor.

PAYMENTS BY CONTRACTOR

Contractor shall pay following not later than fifth (5™ day following each payment received
from County:
1. All transportation and utility services rendered;

Bid No. 315038 GC-12 rev. 03/15



29.

A

30.

31.

32.

2. All materials, tools, and other expendable equipment that have been delivered at site of
the Work to extent of ninety percent (90%) of cost thereof, and balance of cost thereof
when said balance is paid to Contractor; and

3. Each subcontractor, respective amount allowed Contractor because of work performed by
subcontractor to extent of subcontractor’s interest therein.

CONTRACT SECURITY

Contractor shall furnish Performance and Payment Bonds in amount at least equal to one
hundred percent (100%) of Contract price as security for faithful performance of this Contract
and payment of all persons performing labor on project under this Contract and furnishing
materials in connection with this Contract.

Sample Performance and Payment Bonds that Contractor will be required to execute is bound
into these Construction Documents. Before construction Contract is consummated,
completed Performance and Payment Bonds must be approved by Department.

ASSIGNMENTS

Contractor shall not assign whole or any part of this Contract or any moneys due or to
become due hereunder without written consent of Department. In case Contractor assigns all
or any part of any moneys due or to become due under this Contract, instrument of
assignment shall contain clause substantially to effect that it is agreed that right of assignee in
and to any moneys due or to become due to Contractor shall be subject to prior claims of all
persons, firms and corporations for services rendered or materials supplied for performance
of the Work called for in this Contract.

MUTUAL RESPONSIBILITY OF CONTRACTORS

If, through acts of neglect on part of Contractor or any subcontractor shall suffer loss or
damage on the Work, Contractor agrees to settle with such subcontractor by agreement or
arbitration if such other subcontractor will so settle. If such subcontractor shall assert any
claim against County on account of any damage alleged to have been sustained, Department
shall notify Contractor, who shall indemnify, hold harmless and defend Dane County, its
boards, commissions, agencies, officers, employees and representatives against any such
claim.

SEPARATE CONTRACTS

Department may award other contracts for the Work and all Contractors shall fully cooperate
with each other and carefully adjust their work to that provided under other contracts as may
be directed by Department. No Contractor shall commit or permit any act that will interfere

with performance of the Work by any other Contractor.

Contractor shall coordinate the Work with those of other Contractors. Cooperation will be
required in arrangement for storage of materials and in detailed execution of the Work.
Contractor, including subcontractors, shall keep informed of progress and detail work of
others and shall notify Project Manager immediately of lack of progress or defective
workmanship on part of others. Failure of Contractor to keep informed of the Work
progressing on site and failure to give notice of lack of progress or defective workmanship by
others shall be construed as acceptance by Contractor of status of the Work as being
satisfactory for proper coordination with Contractor’s own work.
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SUBCONTRACTS

Contractor may use services of specialty subcontractors on those parts of the Work that,
under normal contracting practices, are performed by specialty subcontractors.

Contractor shall not award any work to any subcontractor without prior approval of
Department. Qualifications of subcontractors shall be same as qualifications of Contractor.
Request for subcontractor approval shall be submitted to Department fifteen (15) days before
start of subcontractor’s work. If subcontractors are changed or added, Contractor shall notify
Department in writing.

Contractor shall be as fully responsible to County for acts and omissions of subcontractors,
and of persons either directly or indirectly employed by them, as Contractor is for acts and
omissions of persons directly employed by Contractor.

Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the
Work to bind subcontractors to Contractor by terms of General Conditions of Contract and
other Construction Documents insofar as applicable to work of subcontractors and to give
Contractor same power as regards terminating any subcontract that Department may exercise
over Contractor under any provision of Construction Documents.

Nothing contained in this Contract shall create any contractual relation between any
subcontractor and County.

Contractor shall insert in all subcontracts, Articles 26, 33, 43 and 45, respectively entitled:
“Withholding of Payments”, “Subcontracts”, “Affirmative Action Provision and Minority /
Women / Disadvantaged Business Enterprises”, and “Minimum Wages”, and shall further
require all subcontractors to incorporate physically these same Articles in all subcontracts.

PUBLIC WORKS PROJECT MANAGER’S AUTHORITY

Public Works Project Manager shall:

1. Administer and ensure compliance with Construction Documents;

2. Provide responsible on-site observations of construction and have authority to request
work and to stop work whenever necessary to insure proper enforcement of Construction
Documents;

3. Convene and chair project meetings and foreman’s coordination meetings when
necessary to coordinate resolution of conflicts between Contractors, Architects,
Engineers, Consultants, and Department; and

4. Check and inspect material, equipment and installation procedures of all trades for proper
workmanship and for compliance with Drawings, Specifications and Shop Drawings,
permit no material on project site that is not satisfactory and reject work not in
compliance with Construction Documents.

PROJECT MANAGER’S AUTHORITY
Project Manager is retained by, and is responsible to Department acting for County.
Project Manager shall determine amount, quality, acceptability, and fitness of several kinds of

work and materials that are provided under this Contract and shall decide all questions that
may arise in relation to said work and construction thereof.
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Project Manager shall decide meaning and intent of any portion of Specifications and of any
Drawings where they may be found obscure or be in dispute.

Project Manager shall provide responsible observation of construction. Project Manager has
authority to stop the Work whenever such stoppage may be necessary to insure proper
execution of Construction Documents.

Project Manager shall be interpreter of conditions of Construction Documents and judge of its
performance.

Within reasonable time, Project Manager shall make decisions on all matters relating to
progress of the Work or interpretation of Construction Documents.

Project Manager’s decisions are subject to review by Public Works Project Manager.

STATED ALLOWANCES

Not Applicable

ESTIMATES OF QUANTITIES

Whenever estimated quantities of work to be done and materials to be furnished under this
Contract are shown in any of Construction Documents, they are given for use in comparing
bids and right is especially reserved to increase or diminish them as they may be deemed
reasonably necessary or desirable by Department to complete the Work included in this
Contract, and cost for such increase or diminution shall be adjusted in manner provided for in
General Conditions of Contract Article 18 entitled “Changes in the Work”.

LANDS AND RIGHTS-OF-WAY

Prior to start of construction, County shall furnish all land and rights-of-way necessary for
carrying out and completion of the Work to be performed under this Contract.

GENERAL GUARANTEE

Neither final certificate of payment nor any provision in Construction Documents nor partial
or entire occupancy of premises by County shall constitute acceptance of work not done in
accordance with Construction Documents or relieve Contractor of liability in respect to any
expressed warranties or responsibility for faulty materials or workmanship.

1. Inno event shall making of any payment required by Contract constitute or be construed
as waiver by County of any breach of covenants of Contract or waiver of any default of
Contractor and making of any such payment by County while any such default or breach
shall exist shall in no way impair or prejudice right of County with respect to recovery of
damages or other remedy as result of such breach or default.

Contractor shall remedy and make good all defective workmanship and materials and pay for
any damage to other work resulting there from, which appear within period of one (1) year
from date of substantial completion, providing such defects are not clearly due to abuse or
misuse by County. Department will give notice of observed defects with reasonable
promptness.
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Guarantee on work executed after certified date of substantial completion will begin on date
when such work is inspected and approved by Project Manager and Public Works Project
Manager.

Where guarantees or warrantees are required in sections of Specifications for periods in
excess of one (1) year, such longer terms shall apply; however, Contractor’s Performance and
Payment Bonds shall not apply to any guarantee or warranty period in excess of one (1) year.

CONFLICTING CONDITIONS

Any provision in any of Construction Documents which may be in conflict or inconsistent
with any Acrticles in these General Conditions of Contract or Supplementary Conditions shall
be void to extent of such conflict or inconsistency.

In case of ambiguity or conflict between Drawings and Specifications, Specifications shall
govern.

Printed dimensions shall be followed in preference to measurements by scale. Large-scale
drawings take precedence over small-scale drawings. Dimensions on Drawings and details
are subject to field measurements of adjacent work.

NOTICE AND SERVICE THEREOF

Any notice to Contractor from Department relative to any part of this Contract shall be in
writing and considered delivered and service thereof completed, when said notice is posted,
by certified or registered mail, to Contractor at Contractor’s last given address, or delivered in
person to said Contractor, or Contractor’s authorized representative on the Work.

PROTECTION OF LIVES AND HEALTH

In order to protect lives and health of Contractor’s employees under Contract, Contractor
shall comply with all pertinent provisions of Wisconsin Administrative Code, Rules of
Department of Commerce, relating to Safety and Health.

Contractor alone shall be responsible for safety, efficiency and adequacy of Contractor’s

tools, equipment and methods, and for any damage that may result from their failure or their
improper construction, maintenance or operation.

AFFIRMATIVE ACTION PROVISION AND MINORITY / WOMEN /

DISADVANTAGED BUSINESS ENTERPRISES

A

Affirmative Action Provisions.

1. During term of their Contract, Contractor agrees not to discriminate on basis of race,
religion, color, sex, handicap, age, sexual preference, marital status, physical appearance,
or national origin against any person, whether recipient of services (actual or potential),
employee, or applicant for employment. Such equal opportunity shall include but not be
limited to following: employment, upgrading, demotion, transfer, recruitment,
advertising, layoff, termination, training, rates of pay, and any other form of
compensation or level of service(s). Contractor agrees to post in conspicuous places,
these affirmative action standards so as to be visible to all employees, service recipients
and applicants for this paragraph. Listing of prohibited bases for discrimination shall no
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be construed to amend in any fashion state or federal law setting forth additional bases
and exceptions shall be permitted only to extent allowable in state or federal law.

2. Contractor is subject to this Article only if Contractor has ten (10) or more employees
and receives $10,000.00 or more in annual aggregate contracts with County. Contractor
shall file and Affirmative Action Plan with Dane County Contract Compliance Officer in
accord with Chapter 19 of Dane County Code of Ordinances. Such plan must be filed
within fifteen (15) days of effective date of this Contract and failure to do so by said date
shall constitute ground for immediate termination of Contract by County. Contractor
shall also, during term of this Contract, provide copies of all announcements of
employment opportunities to County’s Contract Compliance Office, and shall report
annually number of persons, by race, sex and handicap status, who apply for
employment, and, similarly classified, number hired and number rejected.

3. Contact Dane County Contract Compliance Officer at Dane County Contract Compliance
Office, 210 Martin Luther King, Jr. Blvd., Room 421, Madison, WI 53703, 608/266-
4114,

4. In all solicitations for employment placed on Contractor’s behalf during term of this
Contract, Contractor shall include statement to affect Contractor is “Equal Opportunity
Employer”. Contractor agrees to furnish all information and reports required by
County’s Contract Compliance Officer as same relate to affirmative action and
nondiscrimination, which may include any books, records, or accounts deemed
appropriate to determine compliance with Chapter 19, Dane County Code of Ordinances,
and provision of this Contract.

Minority / Women / Disadvantaged / Emerging Small Business Enterprises.

1. Chapter 19.508 of Dane County Code of Ordinances is official policy of Dane County
regarding utilization of, to fullest extent of, Minority Business Enterprises (MBES),
Women Business Enterprises (WBES) Disadvantage Business Enterprises (DBESs) and
Emerging Small Business Enterprises (ESBES).

2. Contractor may utilize MBEs / WBEs / DBEs / ESBEs as subcontractors or suppliers.
List of subcontractors will be required of low bidder as stated in this Contract. List shall
indicate which are MBEs / WBEs / DBEs / ESBEs and percentage of subcontract
awarded, shown as percentage of total dollar amount of bid.

COMPLIANCE WITH FAIR LABOR STANDARDS

During term of this Contract, Contractor shall report to County Contract Compliance Officer,
within ten (10) days, any allegations to, or findings by National Labor Relations Board
(NLRB) or Wisconsin Employment Relations Commission (WERC) that Contractor has
violated statute or regulation regarding labor standards or relations. If investigation by
Contract Compliance Officer results in final determination that matter adversely affects
Contractor’s responsibilities under this Contract, and which recommends termination,
suspension or cancellation of this Contract, County may take such action.

Contractor may appeal any adverse finding by Contract Compliance Officer as set forth in
Dane County Ordinance 25.015(11)(c) through (e).

Contractor shall post this statement in prominent place visible to employees: “As condition

of receiving and maintaining contract with Dane County, this employer shall comply with
federal, state and all other applicable laws prohibiting retaliation or union organizing.”

DOMESTIC PARTNERSHIP BENEFITS
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Contractor agrees to provide same economic benefits to all of its employees with domestic
partners as it does to employees with spouses, or cash equivalent if such benefit cannot
reasonably be provided. Contractor agrees to make available for County inspection
Contractor’s payroll records relating to employees providing services on or under this
Contract or subcontract. If any payroll records of Contractor contain any false, misleading or
fraudulent information, or if Contractor fails to comply with provisions of Chapter 25.016,
Dane County Ordinances, contract compliance officer may withhold payments on Contract;
terminate, cancel or suspend Contract in whole or in part; or, after due process hearing, deny
Contractor right to participate in bidding on future County contracts for period of one year
after first violation is found and for period of three years after second or subsequent violation
is found.

USE AND OCCUPANCY PRIOR TO ACCEPTANCE

Contractor agrees to use and occupancy of portion or unit of the Work before formal

acceptance by Department, provided Department:

1. Secures written consent of Contractor; except when in opinion of Public Works Project
Manager, Contractor is chargeable with unwarranted delay in final cleanup of punch list
items or other Contract requirements.

2. Secures endorsement from insurance carrier and consent of Surety permitting occupancy
of building or use of the Work during remaining period of construction, or, secures
consent of Surety.

3. Assumes all costs and maintenance of heat, electricity and water.

4. Accepts all work completed within that portion or unit of the Work to be occupied, at
time of occupancy.

MINIMUM WAGES

Contractor shall post, at appropriate conspicuous point on site of project, schedule showing
all determined minimum wage rates for various classes of laborers and mechanics to be
engaged in the Work under this Contract and all deductions, if any, required by law to be
made from unpaid wages actually earned by laborers and mechanics so engaged.

Supplementary Conditions section in Construction Documents lists wage determinations
required by State Law.

If, after award of Contract, it becomes necessary to employ any person in trade or occupation
not classified in wage determinations, such person shall be paid at not less than such rate as
shall be determined by Wisconsin Department of Workforce Development. Such approved
minimum rate shall be retroactive to time of initial employment of such person in such trade
or occupation. Contractor shall notify Department of Contractor’s intention to employ
persons in trades or occupations not so classified in sufficient time for Department to obtain
approved rates for such trades or occupations.

Specified wage rates are minimum rates only, and Department will not consider any claims
for additional compensation made by Contractor because of payment by Contractor of any
wage rate in excess of applicable rate contained in this Contract. Contractor shall adjust any
disputes in regard to payment of wages in excess of those specified in this Contract.

Submit required affidavit(s) to Department of Public Works, Highway & Transportation, as
requested and with final application for payment for work under said contract. Affidavit(s)
shall clearly indicate name, trade or occupation, and paid wages of every laborer, worker or
mechanic employed by Contractor and all subcontractors during billing period including
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accurate record of number of hours worked by each employee and actual wages paid as
stipulated in Wisconsin Statue 66.0903. If Wisconsin Prevailing Wage Rate Determination is
required for this Work, use “Prime Contractor Affidavit of Compliance with Prevailing Wage
Rate Determination” and “Agent or Subcontractor Affidavit of Compliance with Prevailing
Wage Rate Determination” (if applicable). If Wisconsin Prevailing Wage Rate
Determination is not required for this Work, use “Dane County, Wisconsin Contractor Wage
Affidavit”. Forms of such affidavits are included in Supplementary Conditions.

CLAIMS

No claim may be made until Department’s Assistant Public Works Director has reviewed
Project Manager’s decision as provided for in Article 35 of General Conditions of Contract.
If any claim remains unresolved after such review by Department's Assistant Public Works
Director the claim may be filed under Wisconsin Statute 893.80. Work shall progress during
period of any dispute or claim. Unless specifically agreed between parties, venue will be in
Dane County, Wisconsin.

ANTITRUST AGREEMENT

Contractor and County recognize that in actual economic practice, overcharges resulting from
antitrust violations are in fact usually borne by County. Therefore, Contractor hereby assigns
to County any and all claims for such overcharges as to goods and materials purchased in
connection with this Contract, except as to overcharges which result from antitrust violations
commencing after price is established under this Contract and any change order thereto.

INSURANCE

Contractor Carried Insurance:

1. Contractor shall not commence work under this Contract until Contractor has obtained all
insurance required under this Article and has provided evidence of such insurance to Risk
Manager, 425 City-County Building, 210 Martin Luther King Jr. Blvd., Madison, WI
53703. Contractor shall not allow any subcontractor to commence work until insurance
required of subcontractor has been so obtained and approved. Company providing
insurance must be licensed to do business in Wisconsin.

2. Worker’s Compensation Insurance:

a) Contractor shall procure and shall maintain during life of this Contract, Worker’s
Compensation Insurance as required by statute for all of Contractor’s employees
engaged in work at site of project under this Contract and, in case of any such work
sublet, Contractor shall require subcontractor similarly to provide Worker’s
Compensation Insurance for all of latter’s employees to be engaged in such work
unless such employees are covered by protection afforded by Contractor’s Worker’s
Compensation Insurance.

b) If any claim of employees engaged in hazardous work on project under this Contract
is not protected under Worker’s Compensation Statute, Contractor shall provide and
shall cause each subcontractor to provide adequate Employer’s Liability Insurance
for protection of such of Contractor’s employees as are not otherwise protected.

3. Contractor’s Public Liability and Property Damage Insurance:

a) Contractor shall procure and maintain during life of this Contract, Contractor’s
Public Liability Insurance and Contractor’s Property Damage Insurance in amount
not less than $1,000,000 bodily injury, including accidental death, to any one person,
and subject to same limit for each person, in amount not less than $1,000,000 on
account of one accident, and Contractor’s Property Damage Insurance in amount not
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less then $1,000,000 or combined single limit of at least $1,000,000 with excess

coverage over and above general liability in amount not less than $5,000,000.

Contractor shall add “Dane County” as additional insured for each project.

b) Contractor’s Public Liability and Property Damage Insurance shall include Products,
Completed Operation, and Contractual Liability under Insurance Contract.
“Contractor shall in all instances save, defend, indemnify and hold harmless County
and Project Manager against all claims, demands, liabilities, damages or any other
costs which may accrue in prosecution of the Work and that Contractor will save,
defend, indemnify and hold harmless County and Project Manager from all damages
caused by or as result of Contractor’s operations” and each shall be listed as
additional insured on Contractor’s and sub-contractors’ insurance policies.

c) Obligations of Contractor under Article 50.A.2.b) shall not extend to liability of
Project Manager, agents or employees thereof, arising out of:

1) Preparation or approval of maps, drawings, opinions, reports, surveys, change
orders, designs or specifications; or

2) Giving of or failure to give directions or instructions by Project Manager, agents
or employees thereof provided such giving or failure to give is primary cause of
injury or damage.

d) Contractor shall procure and shall maintain during life of this Contract,
Comprehensive Automobile Liability Insurance covering owned, non-owned and
hired automobiles for limits of not less than $1,000,000 each accident single limit,
bodily injury and property damage combined with excess coverage over and above
general liability in amount not less than $5,000,000.

e) Contractor shall either:

1) Require each subcontractor to procure and to maintain during life of subcontract,
subcontractor’s Public Liability Property Damage Insurance, and Comprehensive
Automobile Liability Insurance of type and in same amount specified in
preceding paragraphs; or

2) Insure activities of subcontractors in Contractor’s own policy.

4. Scope of Insurance and Special Hazards: Insurance required under Article 50.A.2 &
50.A.3. hereof shall provide adequate protection for Contractor and subcontractors,
respectively, against damage claims which may arise from operations under this Contract,
whether such operation be by insured or by anyone directly or indirectly employed by
insured and also against any of special hazards which may be encountered in
performance of this Contract as enumerated in Supplementary Conditions.

5. Proof of Carriage of Insurance: Contractor shall furnish Risk Manager with certificates
showing type, amount, class of operations covered, effective dates, dates of expiration of
policies and “Dane County” listed as additional insured. Such certificates shall also
contain (substantially) following statement: “Insurance covered by this certificate will not
be canceled or materially altered, except after ten (10) days written notice has been
received by Risk Manager.”

B. Builder’s Risk:
1. County shall provide Builder’s Risk policy. Terms of this policy will be made available
by County’s Risk Manager, upon Contractor’s request. By executing this Contract,
Contractor warrants it is familiar with terms of said policy.

C. Indemnification / Hold Harmless:

1. Contractor shall indemnify, hold harmless and defend Dane County, its boards,
commissions, agencies, officers, employees and representatives from and against all
claims, damages, losses and expenses including attorneys’ fees arising out of or resulting
from performance of the Work, provided that any such claim, damage, loss or expense is
attributable to bodily injury, sickness, disease or death, or to injury to or destruction of
tangible property (other than the Work itself) including loss of use resulting therefrom,
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and is caused in whole or in part by any act or omission of Contractor, any subcontractor,
anyone directly or indirectly employed by any of them or anyone for whose acts any of
them may be liable, regardless of whether or not it is caused in part by part indemnified
hereunder.

2. Inany and all claims against Dane County, its boards, commissions, agencies, officers,
employees and representatives or by any employee of Contractor, any subcontractor,
anyone directly or indirectly employed by any of them or anyone for whose acts any of
them may be liable, indemnification obligation under this Contract shall not be limited in
any way by any limitation on amount or type of damages, compensation or benefits
payable by or for Contractor or any subcontractor under worker’s compensation acts,
disability benefits or other employee benefit acts.

3. Obligations of Contractor under this Contract shall not extend to liability of Project
Manager, its agents or employees arising out of:

a) Preparation or approval of maps, drawings, opinion, reports, surveys, change orders,
designs or specifications; or

b) Giving of or failure to give directions or instruction by Project Manager, its agents or
employees provided such giving or failure to give is primary cause of injury or
damage.

4. Dane County shall not be liable to Contractor for damages or delays resulting from work
by third parties or by injunctions or other restraining orders obtained by third parties.

51. WISCONSIN LAW CONTROLLING

A. Itis expressly understood and agreed to by parties hereto that in event of any disagreement or
controversy between parties, Wisconsin law shall be controlling.
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SUPPLEMENTARY CONDITIONS

1. APPLICATION & CERTIFICATE FOR PAYMENT

A. Every contractor engaged in performance of any contract for Department of Public Works,
Highway & Transportation shall submit partial and final Application & Certificate for
Payment for work under said contract. Form shall provide similar information as shown on
AIA G702™ and G703™ forms (samples shown below). Forms shall be submitted to Public
Works Project Manager for approval.
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2. PREVAILING WAGE RATE DETERMINATION

A. A prevailing wage rate determination (PWRD) may be required on this project depending on

the total project cost. A PWRD is not required if the total bid is below $100,000. If the bid is
$100,000 or more, the Contractor shall apply the PWRD. The PWRD shall also be applied if
the bid is a single trade project for $48,000 or more. A single trade project is one in which no
single trade accounts for eighty-five percent (85%) or more of the total labor cost of the
project.

. These supplements shall modify, delete, and / or add to General Conditions of Contract.
Where any article, paragraph, or subparagraph in General Conditions of Contract is
supplemented by one of these paragraphs, provisions of such article, paragraph, or
subparagraph shall remain in effect and supplementary provisions shall be considered as
added thereto. Where any article, paragraph, or subparagraph in General Conditions of
Contract is amended, voided, or superseded by any of these paragraphs, provisions of such
article, paragraph, or subparagraph not so amended, voided, or superseded shall remain in
effect.
1. General Conditions of Contract Article 47, “Minimum Wages”, paragraph B. Following
Prevailing Wage Rate Determination No. 201502193 is added to General Conditions of
Contract.

. These State of Wisconsin forms, hereinafter set forth in this section, shall be filled out and

submitted to Department of Public Works, Highway & Transportation:

1. Disclosure of Ownership (ERD-7777)

2. Prime Contractor Affidavit of Compliance With Prevailing Wage Rate Determination
(ERD-5724)
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3. List of Agents and Subcontractors (Page 2 - ERD-5724)

4. Agent or Subcontractor Affidavit of Compliance With Prevailing Wage Rate
Determination (ERD-10584)

5. List of Agents and Subcontractors (Page 2 - ERD-10584)

6. Request To Employ Subjourneyperson (ERD-10880)

D. Ata minimum, these wage rates must be displayed in a place where all workers can access

them, but not inside the job trailer. If this isn’t easily done based on job conditions, the State
requires they be displayed at a library or other public building.
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State of Wisconsin

Department of Workforce Development DEPA RTMENTAL ORDER

Equal Rights Division

ISSUE DATE: 7/20/2015

PROJECT:

PAOLI SNOWMOBILE BRIDGE — STATE CORRIDOR #38
PAOLI, DANE COUNTY, WI
Determination No. 201502193 [Owner Project No. 315038]

PROJECT OWNER: REQUESTER:
ERIC URTES, PROJECT MANAGER ERIC URTES, PROJECT MANAGER
DANE COUNTY PUBLIC WORKS DANE COUNTY PUBLIC WORKS
1919 ALLIANT ENERGY CENTER WAY 1919 ALLIANT ENERGY CENTER WAY
MADISON, WI 53713 MADISON, WI 53713

ADDITIONAL CONTACT:

NOTE: The Requester must provide a copy of this Project
Determination and enclosures to the Project Owner and Additional
Contact.

The department received an application for prevailing wage rate determination for the above-captioned
project. The department conducted a survey to determine the prevailing wage rate for the trade(s) or
occupation(s) needed to complete the project. The survey’s findings appear in the attached project
determination.

If you believe that the wage rate for any trade or occupation does not accurately reflect the prevailing
wage rate in the city, village or town where the project is located, you may ask the department to
conduct an administrative review of such wage rate. You must submit this request in writing within 30
days from the date indicated above. Additionally, your request must include wage rate information from
at least three similar projects in the city, village or town where the proposed project is located and on
which some work has been performed by the contested trade(s) during the current survey period and
was previously considered by the department in issuing the attached determination. See DWD 290.10
of the Wisconsin Administrative Code and either s. 66.0903(3)(br), Stats., or s. 103.49(3)(c), Stats., for
a complete explanation of the administrative review process.

Enclosures

It is hereby ordered that the prevailing wage rates set forth in the attached project determination shall
only be applicable to the above referenced project. This order is a FINAL ORDER of the department
unless a timely request for an administrative review is filed with the department.

ISSUED BY:
Equal Rights Division
Labor Standards Bureau
Construction Wage Standards Section
P.O. Box 8928, Madison, WI 53708-8928
(608)266-6861

Web Site: http://dwd.wisconsin.gov/er/

ERD-16866 (R. 06/2013)



PREVAILING WAGE RATE DETERMINATION
Issued by the State of Wisconsin
Department of Workforce Development
Pursuant to s. 66.0903, Wis. Stats.
Issued On: 7/20/2015

DETERMINATION NUMBER: 201502193

EXPIRATION DATE:

PROJECT NAME:

PROJECT LOCATION:

Prime Contracts MUST Be Awarded or Negotiated On Or Before
1/16/2016. If NOT, You MUST Reapply.

PAOLI SNOWMOBILE BRIDGE — STATE CORRIDOR #38

PROJECT NO: 315038

PAOLI, DANE COUNTY, WI

CONTRACTING AGENCY: DANE COUNTY PUBLIC WORKS

CLASSIFICATION:

OVERTIME:

FUTURE INCREASE:

PREMIUM PAY:

DOT PREMIUM:

APPRENTICES:

SUBJOURNEY:

Contractors are responsible for correctly classifying their workers. Either call the Department of
Workforce Development (DWD) with trade or classification questions or consult DWD'’s Dictionary of
Occupational Classifications & Work Descriptions on the DWD website at:
dwd.wisconsin.gov/er/prevailing_wage_rate/Dictionary/dictionary_main.htm.

Time and one-half must be paid for all hours worked:
- over 10 hours per day on prevailing wage projects
- over 40 hours per calendar week
- Saturday and Sunday
- on all of the following holidays: January 1; the last Monday in May; July 4;
the 1st Monday in September; the 4th Thursday in November; December
25;
- The day before if January 1, July 4 or December 25 falls on a Saturday;
- The day following if January 1, July 4 or December 25 falls on a Sunday.
Apply the time and one-half overtime calculation to whichever is higher between the Hourly Basic Rate
listed on this project determination or the employee's regular hourly rate of pay. Add any applicable
Premium or DOT Premium to the Hourly Basic Rate before calculating overtime.

A DOT Premium (discussed below) may supersede this time and one-half requirement.

When a specific trade or occupation requires a future increase, you MUST add the full hourly increase
to the "TOTAL" on the effective date(s) indicated for the specific trade or occupation.

If indicated for a specific trade or occupation, the full amount of such pay MUST be added to the
"HOURLY BASIC RATE OF PAY" indicated for such trade or occupation, whevenever such pay is
applicable.

This premium only applies to highway and bridge projects owned by the Wisconsin Department of
Transportation and to the project type heading "Airport Pavement or State Highway Construction." DO
NOT apply the premium calculation under any other project type on this determination.

Pay apprentices a percentage of the applicable journeyperson's hourly basic rate of pay and hourly
fringe benefit contributions specified in this determination. Obtain the appropriate percentage from
each apprentice’s contract or indenture.

Subjourney wage rates may be available for some of the trades or occupations indicated below with
the exception of laborers, truck drivers and heavy equipment operators. Any employer interested in
using a subjourney classification on this project MUST complete Form ERD-10880 and request the
applicable wage rate from the Department of Workforce Development PRIOR to using the subjourney
worker on this project.
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This document MUST BE POSTED by the CONTRACTING AGENCY in at least one conspicuous and easily accessible place on
the site of the project . A local governmental unit may post this document at the place normally used to post public notices if
there is no common site on the project. This document MUST remain posted during the entire time any worker is employed on
the project and MUST be physically incorporated into the specifications and all contracts and subcontracts. If you have any
guestions, please write to the Equal Rights Division, Labor Standards Bureau, P.O. Box 8928, Madison, Wisconsin 53708 or call
(608) 266-6861.

The following statutory provisions apply to local governmental unit projects of public works and are set forth below
pursuant to the requirements of s. 66.0903(8), Stats.

S.66.0903 (1) (f) & s. 103.49 (1) (c) "PREVAILING HOURS OF LABOR" for any trade or occupation in any area means 10
hours per day and 40 hours per week and may not include any hours worked on a Saturday or Sunday or on any of the following
holidays:

. January 1.

. The last Monday in May.

. July 4.

. The first Monday in September.

. The 4th Thursday in November.

. December 25.

. The day before if January 1, July 4 or December 25 falls on a Saturday.

. The day following if January 1, July 4 or December 25 falls on a Sunday.

O~NOUTA WNPE

S. 66.0903 (10) RECORDS; INSPECTION; ENFORCEMENT.

(a) Each contractor, subcontractor, or contractor's or subcontractor's agent performing work on a project of public works that is
subject to this section shall keep full and accurate records clearly indicating the name and trade or occupation of every person
performing the work described in sub. (4) and an accurate record of the number of hours worked by each of those persons and
the actual wages paid for the hours worked.

S. 66.0903 (11) LIABILITY AND PENALTIES.

(a) 1. Any contractor, subcontractor, or contractor's or subcontractor's agent who fails to pay the prevailing wage rate determined
by the department under sub. (3) or who pays less than 1.5 times the hourly basic rate of pay for all hours worked in excess of
the prevailing hours of labor is liable to any affected employee in the amount of his or her unpaid wages or his or her unpaid
overtime compensation and in an additional amount as liquidated damages as provided under subd. 2., 3., whichever is
applicable.

2. If the department determines upon inspection under sub. (10) (b) or (c) that a contractor, subcontractor, or contractor's or
subcontractor's agent has failed to pay the prevailing wage rate determined by the department under sub. (3) or has paid less
than 1.5 times the hourly basic rate of pay for all hours worked in excess of the prevailing hours of labor, the department shall
order the contractor to pay to any affected employee the amount of his or her unpaid wages or his or her unpaid overtime
compensation and an additional amount equal to 100 percent of the amount of those unpaid wages or that unpaid overtime
compensation as liquidated damages within a period specified by the department in the order.

3. In addition to or in lieu of recovering the liability specified in subd. 1. as provided in subd. 2., any employee for and in behalf of
that employee and other employees similarly situated may commence an action to recover that liability in any court of competent
jurisdiction. If the court finds that a contractor, subcontractor, or contractor's or subcontractor's agent has failed to pay the
prevailing wage rate determined by the department under sub. (3) or has paid less than 1.5 times the hourly basic rate of pay for
all hours worked in excess of the prevailing hours of labor, the court shall order the contractor, subcontractor, or agent to pay to
any affected employee the amount of his or her unpaid wages or his or her unpaid overtime compensation and an additional
amount equal to 100 percent of the amount of those unpaid wages or that unpaid overtime compensation as liquidated damages.
5. No employee may be a party plaintiff to an action under subd. 3. unless the employee consents in writing to become a party
and the consent is filed in the court in which the action is brought. Notwithstanding s. 814.04 (1), the court shall, in addition to any
judgment awarded to the plaintiff, allow reasonable attorney fees and costs to be paid by the defendant.
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BUILDING OR HEAVY CONSTRUCTION

Includes sheltered enclosures with walk-in access for the purpose of housing persons, employees, machinery,
equipment or supplies and non-sheltered work such as canals, dams, dikes, reservoirs, storage tanks, etc. A sheltered
enclosure need not be "habitable" in order to be considered a building. The installation of machinery and/or equipment,
both above and below grade level, does not change a project's character as a building. On-site grading, utility work and
landscaping are included within this definition. Residential buildings of four (4) stories or less, agricultural buildings,
parking lots and driveways are NOT included within this definition.

102

103

104

105

106

107

108

109

110

SKILLED TRADES

Fringe Benefits Must Be Paid On All Hours Worked
TRADE OR OCCUPATION

Acoustic Ceiling Tile Installer

Future Increase(s):
Add $1.42/hr on 6/1/2015; Add $1.42/hr on 6/1/2016.

Boilermaker

Future Increase(s):
Add $1.50/hr. on 01/01/2016

Bricklayer, Blocklayer or Stonemason

Future Increase(s):
Add $1.40 on 06/01/2015; Add $1.45 on 06/06/2016
Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Cabinet Installer

Future Increase(s):
Add $1.42/hr on 6/1/2015; Add $1.42/hr on 6/1/2016.

Carpenter

Future Increase(s):
Add $1.42/hr on 6/1/2015; Add $1.42/hr on 6/1/2016.

Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on

Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Carpet Layer or Soft Floor Coverer

Future Increase(s):
Add $1.42/hr on 6/1/2015; Add $1.42/hr on 6/1/2016.

Cement Finisher
Drywall Taper or Finisher

Electrician

Future Increase(s):
Add $1.20/hr on 6/1/15; Add $1.25/hr on 6/1/16.

Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on

Sunday, New Year’s Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Elevator Constructor

HOURLY

BASIC RATE

OF PAY

$

32.72

33.35

32.82

32.72

32.72

32.72

31.98

26.05

34.82

43.84

HOURLY
FRINGE

BENEFITS

$
16.00

28.24

18.66

16.00

16.00

16.00

12.04

18.23

19.67

27.09

61.59

51.48

48.72

48.72

48.72

44.02

44.28

54.49

70.93
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Fringe Benefits Must Be Paid On All Hours Worked
CODE TRADE OR OCCUPATION

111 Fence Erector
112 Fire Sprinkler Fitter

113 Glazier

Future Increase(s):
Add $.75/hr eff. 06/01/2015; Add $.90/hr eff. 06/01/2016

114 Heat or Frost Insulator

115 Insulator (Batt or Blown)

Future Increase(s):
Add $1.42/hr on 6/1/2015; Add $1.42/hr on 6/1/2016.

116 Ironworker

117 Lather

118 Line Constructor (Electrical)
119 Marble Finisher

120 Marble Mason

121 Metal Building Erector

122 Millwright

Future Increase(s):
Add $1.47/hr on 6/1/2015; Add $1.47/hr on 6/1/2016.

123 Overhead Door Installer
124 Painter
125 Pavement Marking Operator

126 Piledriver

Future Increase(s):
Add $1.50/hr on 6/1/2015; Add $1.60/hr on 6/1/2016.
Premium Increase(s):
Add $.65/hr for Piledriver Loftsman; Add $.75/hr for
Sheet Piling Loftsman. DOT PREMIUM: Pay two times
the hourly basic rate on Sunday, New Year's Day,
Memorial Day, Independence Day, Labor Day,
Thanksgiving Day & Christmas Day.

127 Pipeline Fuser or Welder (Gas or Utility)

129 Plasterer

Future Increase(s):
Add $1.56 on 06/01/2015; Add $1.61 on 06/01/2016;

Add$1.66 on 06/01/2017

130 Plumber

Future Increase(s):
Add $1.80 on 6/1/15

HOURLY

BASIC RATE

OF PAY

$

18.00
36.79

37.07

33.43

32.72

31.50
31.40
39.50
16.25
32.09
19.05

34.44

27.46
25.75
30.10

30.11

30.83

32.65

37.57

HOURLY
FRINGE

BENEFITS

$
6.09

18.81

14.42

25.81

16.00

20.01
15.90
17.73
2.32
18.04
8.08

16.07

1.98
16.60
17.34

26.51

20.89

19.36

17.47
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59.24

48.72

51.51
47.30
57.23
18.57
50.13
27.13

50.51

29.44
42.35
47.44

56.62

51.72

52.01

55.04
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Fringe Benefits Must Be Paid On All Hours Worked HOURLY
BASIC RATE
CODE TRADE OR OCCUPATION OF PAY
$
132 Refrigeration Mechanic 44.20

Future Increase(s):
Add $1.80 on 6/1/15

133 Roofer or Waterproofer 29.40
134 Sheet Metal Worker 34.45
135 Steamfitter 44.20

Future Increase(s):
Add $1.80/hr on 6/1/15.

137 Teledata Technician or Installer 22.50

Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on

Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

138 Temperature Control Installer 42.95
139 Terrazzo Finisher 16.25
140 Terrazzo Mechanic 31.18
141 Tile Finisher 23.85
142 Tile Setter 29.81
143 Tuckpointer, Caulker or Cleaner 23.60
144 Underwater Diver (Except on Great Lakes) 35.40
146 Well Driller or Pump Installer 25.32
147 Siding Installer 36.17
150 Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION 30.16
ONLY
151 Light Equipment Operator -ELECTRICAL LINE CONSTRUCTION ONLY 31.60
152 Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY 27.65
153 Light Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY 27.83
154 Groundman - ELECTRICAL LINE CONSTRUCTION ONLY 21.90

TRUCK DRIVERS

Fringe Benefits Must Be Paid On All Hours Worked HOURLY
BASIC RATE
CODE TRADE OR OCCUPATION OF PAY
$
201 Single Axle or Two Axle 32.89

203 Three or More Axle 18.00

HOURLY
FRINGE

BENEFITS

$
18.26

11.31
22.54

18.26

12.74

15.04

2.32
17.35
17.18
17.18

7.10
15.90
15.65
19.44

15.11

26.76
14.49
15.01

9.83

HOURLY
FRINGE

BENEFITS

$
18.96

21.99
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40.71
56.99

62.46

35.24

57.99
18.57
48.53
41.03
46.99
30.70
51.30
40.97
55.61

45.27

58.36
42.14
42.84

31.73
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205

207

302
303
310

311

314

315

Fringe Benefits Must Be Paid On All Hours Worked

TRADE OR OCCUPATION

Articulated, Euclid, Dumptor, Off Road Material Hauler

Future Increase(s):

Add $1.60/hr on 6/2/2015; Add $1.60/hr on 6/3/2016.

Pavement Marking Vehicle

Truck Mechanic

LABORERS

Fringe Benefits Must Be Paid On All Hours Worked

TRADE OR OCCUPATION

General Laborer
Future Increase(s):

Add $1.35/hr eff. 06/01/2015; Add $1.25/hr eff.

06/06/2016
Premium Increase(s):

Add $1.00/hr for certified welder; Add $.25/hr for mason

tender
Asbestos Abatement Worker

Landscaper

Gas or Utility Pipeline Laborer (Other Than Sewer and Water)

Fiber Optic Laborer (Outside, Other Than Concrete Encased)

Premium Increase(s):

DOT PREMIUMS: Pay two times the hourly basic rate

on New Year's Day, Memorial Day, Independence Day,

Labor Day, Thanksgiving Day & Christmas Day.

Railroad Track Laborer

Final Construction Clean-Up Worker
Future Increase(s):

Add $1.35/hr eff. 06/01/2015; Add $1.25/hr eff.

06/06/2016

HOURLY
BASIC RATE
OF PAY
$
33.69
20.85
18.00
HOURLY
BASIC RATE
OF PAY
$
24.97
18.00
18.75
21.55
18.82
14.50
24.97

HOURLY
FRINGE
BENEFITS
$
19.78
11.02
21.99
HOURLY
FRINGE
BENEFITS
$
15.12
9.58
10.26
14.14
14.16
5.29
15.12

Page 6 of 21

31.87

39.99

27.58
29.01
35.69

32.98

19.79

40.09
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502

503

504

505

HEAVY EQUIPMENT OPERATORS
SITE PREPARATION, UTILITY OR LANDSCAPING WORK ONLY

Fringe Benefits Must Be Paid On All Hours Worked HOURLY
BASIC RATE
TRADE OR OCCUPATION OF PAY
$
Air Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster; 33.69

Asphalt Milling Machine; Boring Machine (Directional, Horizontal or
Vertical); Backhoe (Track Type) Having a Mfgr's Rated Capacity of
130,000 Lbs. or Over; Backhoe (Track Type) Having a Mfgr's Rated
Capacity of Under 130,000 Lbs., Backhoe (Mini, 15,000 Lbs. & Under);
Bulldozer or Endloader (Over 40 hp); Compactor (Self-Propelled 85 Ft
Total Drum Width & Over, or Tractor Mounted, Towed & Light Equipment);
Concrete Batch Plant, Batch Hopper; Concrete Breaker (Large, Auto,
Vibratory/Sonic, Manual or Remote); Crane, Shovel, Dragline, Clamshells;
Forklift (Machinery Moving or Steel Erection, 25 Ft & Over); Gradall
(Cruz-Aire Type); Grader or Motor Patrol; Master Mechanic; Mechanic or
Welder; Robotic Tool Carrier (With or Without Attachments); Scraper (Self
Propelled or Tractor Drawn) 5 cu yds or More Capacity; Tractor or Truck
Mounted Hydraulic Backhoe; Tractor or Truck Mounted Hydraulic Crane
(10 Tons or Under); Tractor (Scraper, Dozer, Pusher, Loader); Trencher
(Wheel Type or Chain Type Having Over 8 Inch Bucket).

Future Increase(s):

Add $1.60/hr on 6/2/2015; Add $1.60/hr on 6/3/2016.

Backfiller; Broom or Sweeper; Bulldozer or Endloader (Under 40 hp); 33.69
Environmental Burner; Forestry Equipment, Timbco, Tree Shear, Tub

Grinder, Processor; Jeep Digger; Screed (Milling Machine); Skid Rig;

Straddle Carrier or Travel Lift; Stump Chipper; Trencher (Wheel Type or

Chain Type Having 8 Inch Bucket & Under).

Future Increase(s):
Add $1.60/hr on 6/2/2015; Add $1.60/hr on 6/3/2016.

Air Compressor (&/or 400 CFM or Over); Augers (Vertical & Horizontal); 31.62
Compactor (Self-Propelled 84 Ft Total Drum Width & Under, or Tractor

Mounted, Towed & Light Equipment); Crusher, Screening or Wash Plant;

Farm or Industrial Type Tractor; Forklift; Generator (&/or 150 KW or Over);

Greaser; High Pressure Utility Locating Machine (Daylighting Machine);

Mulcher; Oiler; Post Hole Digger or Driver; Pump (3 Inch or Over) or Well

Points; Refrigeration Plant or Freeze Machine; Rock, Stone Breaker; Skid

Steer Loader (With or Without Attachments); Vibratory Hammer or

Extractor, Power Pack.

Future Increase(s):
Add $1.60/hr on 6/2/2015; Add $1.60/hr on 6/3/2016.

Work Performed on the Great Lakes Including Diver; Wet Tender or 41.65
Hydraulic Dredge Engineer.

Work Performed on the Great Lakes Including Crane or Backhoe 41.65
Operator; Assistant Hydraulic Dredge Engineer; Hydraulic Dredge
Leverman or Diver's Tender; Mechanic or Welder; 70 Ton & Over Tug
Operator.
Premium Increase(s):
Add $.50/hr for Friction Crane, Lattice Boom or Crane
Certification (CCO).

HOURLY
FRINGE
BENEFITS
$
19.78
19.78
19.78
21.71
21.71
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507

509

510

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE

TRADE OR OCCUPATION OF PAY BENEFITS
$ $

Work Performed on the Great Lakes Including Deck Equipment Operator 35.72 17.85

or Machineryman (Maintains Cranes Over 50 Tons or Backhoes 115,000

Lbs. or More); Tug, Launch or Loader, Dozer or Like Equipment When

Operated on a Barge, Breakwater Wall, Slip, Dock or Scow, Deck

Machinery.

Work Performed on the Great Lakes Including Deck Equipment Operator, 35.46 20.40

Machineryman or Fireman (Operates 4 Units or More or Maintains Cranes
50 Tons or Under or Backhoes 115,000 Lbs. or Under); Deck Hand, Deck
Engineer or Assistant Tug Operator; Off Road Trucks - Great Lakes
ONLY.

HEAVY EQUIPMENT OPERATORS
EXCLUDING SITE PREPARATION, UTILITY, PAVING LANDSCAPING WORK

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE

TRADE OR OCCUPATION OF PAY BENEFITS

$ $

Boring Machine (Directional); Crane, Tower Crane, Pedestal Tower or 36.67 19.78
Derrick, With or Without Attachments, With a Lifting Capacity of Over 100
Tons, Self-Erecting Tower Crane With a Lifting Capacity of Over 4,000
Lbs., Crane With Boom Dollies; Crane, Tower Crane, Pedestal Tower or
Derrick, With Boom, Leads &/or Jib Lengths Measuring 176 Ft or Over;
Master Mechanic.
Future Increase(s):
Add $1.60/hr on 6/2/2015; Add $1.60/hr on 6/3/2016.
Premium Increase(s):
Add $.50/hr for >200 Ton; Add $1/hr at 300 Ton; Add
$1.50/hr at 400 Ton; Add $2/hr at 500 Ton & Over.

Backhoe (Track Type) Having a Mfgr's Rated Capacity of 130,000 Lbs. or 35.42 19.78
Over; Boring Machine (Horizontal or Vertical); Caisson Rig; Crane, Tower
Crane, Portable Tower, Pedestal Tower or Derrick, With or Without
Attachments, With a Lifting Capacity of 100 Tons or Under, Self-Erecting
Tower Crane With A Lifting Capacity Of 4,000 Lbs. & Under; Crane, Tower
Crane, Portable Tower, Pedestal Tower or Derrick, With Boom, Leads
&/or Jib Lengths Measuring 175 Ft or Under; Pile Driver; Versi Lifts,
Tri-Lifts & Gantrys (20,000 Lbs. & Over).
Future Increase(s):
Add $1.60/hr on 6/2/2015; Add $1.60/hr on 6/3/2016.
Premium Increase(s):
Add $.25/hr for all >45 Ton lifting capacity cranes.

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of Under 130,000 34.22 19.78
Lbs., Backhoe (Mini, 15,000 Lbs. & Under); Concrete Bump Cultter,
Grinder, Planing or Grooving Machine; Concrete Laser/Screed; Concrete
Paver (Slipform); Concrete Pump (Over 46 Meter), Concrete Conveyor
(Rotec or Bidwell Type); Concrete Slipform Placer Curb & Gutter Machine;
Concrete Spreader & Distributor; Dredge (NOT Performing Work on the
Great Lakes); Forklift (Machinery Moving or Steel Erection, 25 Ft & Over);
Gradall (Cruz-Aire Type); Hydro-Blaster (10,000 PSI or Over); Milling
Machine; Skid Rig; Traveling Crane (Bridge Type).

Future Increase(s):

Add $1.60/hr on 6/2/2015; Add $1.60/hr on 6/3/2016.

Page 8 of 21
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Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
511 Air, Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster; 33.69 19.78 53.47

Bulldozer or Endloader (Over 40 hp); Compactor (Self-Propelled 85 Ft
Total Drum Width & Over, or Tractor Mounted, Towed & Light Equipment);
Concrete Pump (46 Meter & Under), Concrete Conveyor (Rotec or Bidwell
Type); Crane (Carry Deck, Mini) or Truck Mounted Hydraulic Crane (10
Tons or Under); Environmental Burner; Gantrys (Under 20,000 Lbs.);
Grader or Motor Patrol; High Pressure Utility Locating Machine
(Daylighting Machine); Manhoist; Material or Stack Hoist; Mechanic or
Welder; Railroad Track Rail Leveling Machine, Tie Placer, Extractor,
Tamper, Stone Leveler or Rehabilitation Equipment; Roller (Over 5 Ton);
Scraper (Self Propelled or Tractor Drawn) 5 cu yd or More Capacity;
Screed (Milling Machine); Sideboom; Straddle Carrier or Travel Lift; Tining
or Curing Machine; Tractor (Scraper, Dozer, Pusher, Loader); Tractor or
Truck Mounted Hydraulic Backhoe; Tractor or Truck Mounted Hydraulic
Crane (10 Tons or Under); Trencher (Wheel Type or Chain Type Having
Over 8-Inch Bucket).

Future Increase(s):
Add $1.60/hr on 6/2/2015; Add $1.60/hr on 6/3/2016.

512 Backfiller; Broom or Sweeper; Bulldozer or Endloader (Under 40 hp); 31.62 19.78 51.40
Compactor (Self-Propelled 84 Ft Total Drum Width & Under, or Tractor
Mounted, Towed & Light Equipment); Concrete Batch Plant, Batch
Hopper; Concrete Breaker (Large, Auto, Vibratory/Sonic, Manual or
Remote); Concrete Conveyor System; Concrete Finishing Machine (Road
Type); Fireman (Pile Driver & Derrick NOT Performing Work on the Great
Lakes); Grout Pump; Hoist (Tugger, Automatic); Industrial Locomotives;
Jeep Digger; Lift Slab Machine; Mulcher; Roller (Rubber Tire, 5 Ton or
Under); Screw or Gypsum Pumps; Stabilizing or Concrete Mixer
(Self-Propelled or 14S or Over); Stump Chipper; Trencher (Wheel Type or
Chain Type Having 8-Inch Bucket & Under); Winches & A-Frames.

Future Increase(s):
Add $1.60/hr on 6/2/2015; Add $1.60/hr on 6/3/2016.

513 Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking 30.99 19.78 50.77
System; Augers (Vertical & Horizontal); Boatmen (NOT Performing Work
on the Great Lakes); Boiler (Temporary Heat); Crusher, Screening or
Wash Plant; Elevator; Farm or Industrial Type Tractor; Fireman (Asphalt
Plant NOT Performing Work on the Great Lakes); Forklift; Generator (&/or
150 KW or Over); Greaser; Heaters (Mechanical); Loading Machine
(Conveyor); Oiler; Post Hole Digger or Driver; Prestress Machine; Pump
(3 Inch or Over) or Well Points; Refrigeration Plant or Freeze Machine;
Robotic Tool Carrier (With or Without Attachments); Rock, Stone Breaker;
Skid Steer Loader (With or Without Attachments); Vibratory Hammer or
Extractor, Power Pack.

Future Increase(s):
Add $1.60/hr on 6/2/2015; Add $1.60/hr on 6/3/2016.

514 Gas or Utility Pipeline, Except Sewer & Water (Primary Equipment). 36.34 22.14 58.48

Future Increase(s):
Add $1/hr on 6/1/2015; Add $1/hr on 5/30/2016.

515 Gas or Utility Pipeline, Except Sewer & Water (Secondary Equipment). 33.12 19.35 52.47
Future Increase(s):
Add $1.65/hr on 6/1/2015.

516 Fiber Optic Cable Equipment 28.89 17.95 46.84
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SEWER, WATER OR TUNNEL CONSTRUCTION

Includes those projects that primarily involve public sewer or water distribution, transmission or collection systems and

related tunnel work (excluding buildings).

103

105

107

109

111
116
118
125
126
130
135
137
143

144

SKILLED TRADES

Fringe Benefits Must Be Paid On All Hours Worked HOURLY
BASIC RATE
TRADE OR OCCUPATION OF PAY
$
Bricklayer, Blocklayer or Stonemason 32.09
Carpenter 34.13
Future Increase(s):
Add $1.50/hr on 6/1/2015; Add $1.65/hr on 6/1/2016.
Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.
Cement Finisher 35.18
Future Increase(s):
Add $1.87 on 6/1/15; Add $1.75 on 6/1/16.
Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.40/hr when the Wisconsin
Department of Transportation or responsible governing
agency requires that work be performed at night under
artificial illumination with traffic control and the work is
completed after sunset and before sunrise.
Electrician 33.93
Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year’s Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.
Fence Erector 18.00
Ironworker 31.50
Line Constructor (Electrical) 39.50
Pavement Marking Operator 30.10
Piledriver 29.56
Plumber 21.50
Steamfitter 42.95
Teledata Technician or Installer 22.25
Tuckpointer, Caulker or Cleaner 23.60
Underwater Diver (Except on Great Lakes) 35.40

HOURLY
FRINGE

BENEFITS

$
18.04

20.61

16.78

22.77

6.09
20.01
17.73
17.34
25.71

0.00
17.81
12.24

7.10

15.90

51.96

56.70

24.09
51.51
57.23
47.44
55.27
21.50
60.76
34.49
30.70

51.30
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Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
146 Well Driller or Pump Installer 25.32 15.65 40.97
150 Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION 35.55 15.57 51.12
ONLY
151 Light Equipment Operator -ELECTRICAL LINE CONSTRUCTION ONLY 31.60 15.19 46.79
152 Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY 27.65 13.44 41.09
153 Light Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY 25.68 13.28 38.96
154 Groundman - ELECTRICAL LINE CONSTRUCTION ONLY 21.75 12.97 34.72

TRUCK DRIVERS

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
201 Single Axle or Two Axle 25.18 18.31 43.49

Future Increase(s):
Add $1.15/hr on 6/1/2015.

Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on

Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

203 Three or More Axle 19.50 4.97 24.47
204 Articulated, Euclid, Dumptor, Off Road Material Hauler 32.89 18.96 51.85
205 Pavement Marking Vehicle 20.85 11.02 31.87
207 Truck Mechanic 19.50 4.97 24.47
LABORERS
Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
301 General Laborer 26.34 15.13 41.47

Future Increase(s):
Add $1.35/hr eff. 06/01/2015; Add $1.25/hr eff.

06/06/2016

Premium Increase(s):
Add $.20 for blaster, bracer, manhole builder, caulker,

bottomman and power tool; Add $.55 for pipelayer; Add
$1.00 for tunnel work 0-15 Ibs. compressed air; Add
$2.00 for over 15-30 Ibs. compressed air; Add $3.00 for
over 30 lbs. compressed air.

303 Landscaper 39.43 0.00 39.43
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304
311

314

522

523

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE

TRADE OR OCCUPATION OF PAY BENEFITS

$ $
Flagperson or Traffic Control Person 31.95 0.00

Fiber Optic Laborer (Outside, Other Than Concrete Encased) 18.33 13.65

Railroad Track Laborer 14.50 5.29

HEAVY EQUIPMENT OPERATORS
SEWER, WATER OR TUNNEL WORK

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE

TRADE OR OCCUPATION OF PAY BENEFITS

$ $

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or 37.24 20.10
Over; Caisson Rig; Crane, Tower Crane, Pedestal Tower or Derrick, With

Boom, Leads &/or Jib Lengths Measuring 176 Ft or Over; Crane, Tower

Crane, Pedestal Tower or Derrick, With or Without Attachments, With a

Lifting Capacity of Over 100 Tons, Self-Erecting Tower Crane With a

Lifting Capacity Of Over 4,000 Lbs., Crane With Boom Dollies; Master

Mechanic; Pile Driver.

Future Increase(s):
Add $1.55/hr on 6/1/2015.

Premium Increase(s):
Add $.25/hr for operating tower crane.

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of Under 130,000 34.22 19.78
Lbs., Backhoe (Mini, 15,000 Lbs. & Under); Boring Machine (Directional);
Concrete Bump Cutter, Grinder, Planing or Grooving Machine; Concrete
Laser/Screed; Concrete Paver (Slipform); Concrete Pump (Over 46
Meter), Concrete Conveyor (Rotec or Bidwell Type); Concrete Spreader &
Distributor; Crane, Tower Crane, Portable Tower, Pedestal Tower or
Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or Under;
Crane, Tower Crane, Portable Tower, Pedestal Tower or Derrick, With or
Without Attachments, With a Lifting Capacity of 100 Tons or Under,
Self-Erecting Tower Crane With a Lifting Capacity of 4,000 Lbs. & Under;
Dredge (NOT Performing Work on the Great Lakes); Milling Machine; Skid
Rig; Telehandler; Traveling Crane (Bridge Type).

Future Increase(s):
Add $1.60/hr on 6/2/2015; Add $1.60/hr on 6/3/2016.

Air Track, Rotary or Percussion Drilling Machine &or Hammers, Blaster; 33.69 19.78
Boring Machine (Horizontal or Vertical); Bulldozer or Endloader (Over 40
hp); Crane (Carry Deck, Mini) or Truck Mounted Hydraulic Crane (10 Tons
or Under); Concrete Pump (46 Meter & Under), Concrete Conveyor (Rotec
or Bidwell Type); Concrete Slipform Placer Curb & Gutter Machine;
Gradall (Cruz-Aire Type); Grader or Motor Patrol; Hydro-Blaster (10,000
PSI or Over); Manhoist; Material or Stack Hoist; Mechanic or Welder;
Roller (Over 5 Ton); Scraper (Self Propelled or Tractor Drawn) 5 cu yd or
More Capacity; Screed (Milling Machine); Sideboom; Straddle Carrier or
Travel Lift; Tractor (Scraper, Dozer, Pusher, Loader); Tractor or Truck
Mounted Hydraulic Backhoe; Tractor or Truck Mounted Hydraulic Crane
(10 Tons or Under); Trencher (Wheel Type or Chain Type Having Over
8-Inch Bucket).

Future Increase(s):
Add $1.60/hr on 6/2/2015; Add $1.60/hr on 6/3/2016.
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525

526

527

528

529

530

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE

TRADE OR OCCUPATION OF PAY BENEFITS

$ $

Backfiller; Broom or Sweeper; Bulldozer or Endloader (Under 40 hp); 30.82 18.96
Compactor (Self-Propelled 85 Ft Total Drum Width & Over, or Tractor
Mounted, Towed & Light Equipment); Concrete Batch Plant, Batch
Hopper; Concrete Breaker (Large, Auto, Vibratory/Sonic, Manual or
Remote); Concrete Conveyor System; Concrete Finishing Machine (Road
Type); Environmental Burner; Fireman (Pile Driver & Derrick NOT
Performing Work on the Great Lakes); Forestry Equipment, Timbco, Tree
Shear, Tub Grinder, Processor; Hoist (Tugger, Automatic); Grout Pump;
Jeep Digger; Lift Slab Machine; Mulcher; Power Subgrader; Pump (3 Inch
or Over) or Well Points; Robotic Tool Carrier (With or Without
Attachments); Roller (Rubber Tire, 5 Ton or Under); Screw or Gypsum
Pumps; Stabilizing or Concrete Mixer (Self-Propelled or 14S or Over);
Stump Chipper; Tining or Curing Machine; Trencher (Wheel Type or Chain
Type Having 8-Inch Bucket & Under); Winches & A-Frames.

Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking 30.69 18.46
System; Augers (Vertical & Horizontal); Compactor (Self-Propelled 84 Ft

Total Drum Width & Under, or Tractor Mounted, Towed & Light

Equipment); Crusher, Screening or Wash Plant; Farm or Industrial Type

Tractor; Fireman (Asphalt Plant NOT Performing Work on the Great

Lakes); Generator (&/or 150 KW or Over); Heaters (Mechanical); High

Pressure Utility Locating Machine (Daylighting Machine); Loading Machine

(Conveyor); Post Hole Digger or Driver; Refrigeration Plant or Freeze

Machine; Rock, Stone Breaker; Skid Steer Loader (With or Without

Attachments); Vibratory Hammer or Extractor, Power Pack.

Boiler (Temporary Heat); Forklift; Greaser; Oiler. 30.19 18.96

Work Performed on the Great Lakes Including Diver; Wet Tender or 41.65 21.71
Hydraulic Dredge Engineer.

Work Performed on the Great Lakes Including 70 Ton & Over Tug 41.65 21.71
Operator; Assistant Hydraulic Dredge Engineer; Crane or Backhoe

Operator; Hydraulic Dredge Leverman or Diver's Tender; Mechanic or

Welder.

Work Performed on the Great Lakes Including Deck Equipment Operator 35.72 17.85
or Machineryman (Maintains Cranes Over 50 Tons or Backhoes 115,000

Lbs. or More); Tug, Launch or Loader, Dozer or Like Equipment When

Operated on a Barge, Breakwater Wall, Slip, Dock or Scow, Deck

Machinery.

Work Performed on the Great Lakes Including Deck Equipment Operator; 35.46 20.40
Machineryman or Fireman (Operates 4 Units or More or Maintains Cranes

50 Tons or Under or Backhoes 115,000 Lbs. or Under), Deck Hand, Deck

Engineer or Assistant Tug Operator; Off Road Trucks - Great Lakes

ONLY.
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| LOCAL STREET OR MISCELLANEOUS PAVING CONSTRUCTION |

Includes roads, streets, alleys, trails, bridges, paths, racetracks, parking lots and driveways (except residential or
agricultural), public sidewalks or other similar projects (excluding projects awarded by the Wisconsin Department of
Transportation).

SKILLED TRADES

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
103 Bricklayer, Blocklayer or Stonemason 32.09 18.04 50.13
105 Carpenter 32.72 16.00 48.72

Future Increase(s):
Add $1.42/hr on 6/1/2015; Add $1.42/hr on 6/1/2016.

Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on

Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

107 Cement Finisher 35.18 16.78 51.96
Future Increase(s):
Add $1.87 on 6/1/15; Add $1.75 on 6/1/16.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic

rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.40/hr when the Wisconsin
Department of Transportation or responsible governing
agency requires that work be performed at night under
artificial illumination with traffic control and the work is
completed after sunset and before sunrise.

109 Electrician 35.72 19.17 54.89
111 Fence Erector 18.00 6.09 24.09
116 Ironworker 31.50 20.01 51.51
118 Line Constructor (Electrical) 39.50 17.73 57.23
124 Painter 25.75 16.60 42.35
125 Pavement Marking Operator 30.10 17.34 47.44
126 Piledriver 29.56 25.71 56.27
133 Roofer or Waterproofer 29.40 11.31 40.71
137 Teledata Technician or Installer 22.25 12.24 34.49
143 Tuckpointer, Caulker or Cleaner 23.60 7.10 30.70
144 Underwater Diver (Except on Great Lakes) 35.40 15.90 51.30
150 Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION 35.55 15.57 51.12

ONLY
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Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
151 Light Equipment Operator -ELECTRICAL LINE CONSTRUCTION ONLY 31.60 15.19 46.79
152 Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY 27.65 13.44 41.09
153 Light Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY 25.68 13.28 38.96
154 Groundman - ELECTRICAL LINE CONSTRUCTION ONLY 21.75 12.97 34.72

TRUCK DRIVERS

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
201 Single Axle or Two Axle 25.18 18.31 43.49

Future Increase(s):
Add $1.15/hr on 6/1/2015.

Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on

Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

203 Three or More Axle 16.00 0.00 16.00
204 Articulated, Euclid, Dumptor, Off Road Material Hauler 33.69 19.78 53.47

Future Increase(s):
Add $1.60/hr on 6/2/2015; Add $1.60/hr on 6/3/2016.

205 Pavement Marking Vehicle 20.85 11.02 31.87
206 Shadow or Pilot Vehicle 24.37 17.77 42.14
207 Truck Mechanic 16.00 0.00 16.00
LABORERS
Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
301 General Laborer 29.32 12.44 41.76
303 Landscaper 30.13 15.14 45.27

Future Increase(s):
Add $1.05/hr eff. 06/01/2015; Add $1.00/hr eff.

06/01/2016; Add $1.00/hr eff. 06/01/2017
Premium Increase(s):
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CODE

304
311

314

Fringe Benefits Must Be Paid On All Hours Worked HOURLY
BASIC RATE
TRADE OR OCCUPATION OF PAY
$
DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.25/hr for work on projects
involving temporary traffic control setup, for lane and
shoulder closures, when work under artificial illumination
conditions is necessary as required by the project
provisions (including prep time prior to and/or cleanup
after such time period).
Flagperson or Traffic Control Person 19.06
Fiber Optic Laborer (Outside, Other Than Concrete Encased) 18.33
Railroad Track Laborer 14.50
HEAVY EQUIPMENT OPERATORS
CONCRETE PAVEMENT OR BRIDGE WORK
Fringe Benefits Must Be Paid On All Hours Worked HOURLY
BASIC RATE
TRADE OR OCCUPATION OF PAY
$
Crane, Tower Crane, Pedestal Tower or Derrick, With or Without 37.72

Attachments, With a Lifting Capacity of Over 100 Tons, Self-Erecting
Tower Crane With a Lifting Capacity Of Over 4,000 Lbs., Crane With
Boom Dollies; Crane, Tower Crane, Pedestal Tower or Derrick, With
Boom, Leads &/or Jib Lengths Measuring 176 Ft or Over; Master
Mechanic.

Future Increase(s):
Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016;

Add $1.25/hr on 6/1/2017.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic

rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of
this night work premium at; http://www.dot.wi.gov/busine
ss/civilrights/laborwages/pwc.htm.

HOURLY
FRINGE

BENEFITS

$

14.29
13.65

5.29

HOURLY
FRINGE

BENEFITS

$
21.15
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543

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE

TRADE OR OCCUPATION OF PAY BENEFITS

$ $

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or 37.22 21.15
Over; Caisson Rig; Crane, Tower Crane, Portable Tower, Pedestal Tower

or Derrick, With or Without Attachments, With a Lifting Capacity of 100

Tons or Under, Self-Erecting Tower Crane With a Lifting Capacity of 4,000

Lbs. & Under; Crane, Tower Crane Portable Tower, Pedestal Tower or

Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or Under;

Dredge (NOT Performing Work on the Great Lakes); Licensed Boat Pilot

(NOT Performing Work on the Great Lakes); Pile Driver.

Future Increase(s):
Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016;

Add $1.25/hr on 6/1/2017.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic

rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of
this night work premium at: http://www.dot.wi.gov/busine
ss/civilrights/laborwages/pwc.htm.

Air Track, Rotary or Percussion Drilling Machine &or Hammers, Blaster; 35.72 17.85
Automatic Subgrader (Concrete); Backhoe (Track Type) Having a Mfgr.'s
Rated Capacity of Under 130,000 Lbs., Backhoe (Mini, 15,000 Lbs. &
Under); Boring Machine (Directional, Horizontal or Vertical); Bridge
(Bidwell) Paver; Bulldozer or Endloader; Concrete Batch Plant, Batch
Hopper; Concrete Breaker (Large, Auto, Vibratory/Sonic, Manual or
Remote); Concrete Bump Cutter, Grinder, Planing or Grooving Machine;
Concrete Conveyor System; Concrete Laser/Screed; Concrete Paver
(Slipform); Concrete Pump, Concrete Conveyor (Rotec or Bidwell Type);
Concrete Slipform Placer Curb & Gutter Machine; Concrete Spreader &
Distributor; Crane (Carry Deck, Mini) or Truck Mounted Hydraulic Crane
(10 Tons or Under); Crane With a Lifting Capacity of 25 Tons or Under;
Forestry Equipment, Timbco, Tree Shear, Tub Grinder, Processor; Gradall
(Cruz-Aire Type); Grader or Motor Patrol; Grout Pump; Hydro-Blaster
(10,000 PSI or Over); Loading Machine (Conveyor); Manhoist; Material or
Stack Hoist; Mechanic or Welder; Milling Machine; Post Hole Digger or
Driver; Scraper (Self Propelled or Tractor Drawn) 5 cu yds or More
Capacity; Shoulder Widener; Sideboom; Skid Rig; Stabilizing or Concrete
Mixer (Self-Propelled or 14S or Over); Straddle Carrier or Travel Lift;
Tractor (Scraper, Dozer, Pusher, Loader); Tractor or Truck Mounted
Hydraulic Backhoe; Trencher (Wheel Type or Chain Type); Tube Finisher;
Tugger (NOT Performing Work on the Great Lakes); Winches &
A-Frames.
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545

546

547

548

549

550

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE

TRADE OR OCCUPATION OF PAY BENEFITS

$ $

Backfiller; Belting, Burlap, Texturing Machine; Broom or Sweeper; 36.46 21.15
Compactor (Self-Propelled or Tractor Mounted, Towed & Light
Equipment); Concrete Finishing Machine (Road Type); Environmental
Burner; Farm or Industrial Type Tractor; Fireman (Pile Driver & Derrick
NOT Performing Work on the Great Lakes); Forklift; Greaser; Jeep Digger;
Joint Sawer (Multiple Blade); Launch (NOT Performing Work on the Great
Lakes); Lift Slab Machine; Mechanical Float; Mulcher; Power Subgrader;
Robotic Tool Carrier (WIth or Without Attachments); Self Propelled Chip
Spreader; Shouldering Machine; Skid Steer Loader (With or Without
Attachments); Telehandler; Tining or Curing Machine.
Future Increase(s):
Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016;
Add $1.25/hr on 6/1/2017.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic

rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of
this night work premium at: http://www.dot.wi.gov/busine
ss/civilrights/laborwages/pwc.htm.

Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking 35.17 20.40
System; Automatic Belt Conveyor & Surge Bin; Boiler (Temporary Heat);

Concrete Proportioning Plant; Crusher, Screening or Wash Plant;

Generator (&/or 150 KW or Over); Heaters (Mechanical); High Pressure

Utility Locating Machine (Daylighting Machine); Mudjack; Oiler; Prestress

Machine; Pug Mill; Pump (3 Inch or Over) or Well Points; Rock, Stone

Breaker; Screed (Milling Machine); Stump Chipper; Tank Car Heaters;

Vibratory Hammer or Extractor, Power Pack.

Fiber Optic Cable Equipment. 28.89 17.95

Work Performed on the Great Lakes Including Diver; Wet Tender or 41.65 21.71
Hydraulic Dredge Engineer.

Work Performed on the Great Lakes Including 70 Ton & Over Tug 41.65 21.71
Operator; Assistant Hydraulic Dredge Engineer; Crane or Backhoe

Operator; Hydraulic Dredge Leverman or Diver's Tender; Mechanic or

Welder.

Work Performed on the Great Lakes Including Deck Equipment Operator 35.72 17.85
or Machineryman (Maintains Cranes Over 50 Tons or Backhoes 115,000

Lbs. or more); Tug, Launch or Loader, Dozer or Like Equipment When

Operated on a Barge, Breakwater Wall, Slip, Dock or Scow, Deck

Machinery.

Work Performed on the Great Lakes Including Deck Equipment Operator; 35.46 20.40
Machineryman or Fireman (Operates 4 Units or More or Maintains Cranes

50 Tons or Under or Backhoes 115,000 Lbs. or Under); Deck Hand, Deck

Engineer or Assistant Tug Operator; Off Road Trucks - Great Lakes

ONLY.
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552

553

HEAVY EQUIPMENT OPERATORS
ASPHALT PAVEMENT OR OTHER WORK

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE

TRADE OR OCCUPATION OF PAY BENEFITS

$ $

Crane, Tower Crane, Pedestal Tower or Derrick, With or Without 36.72 20.40
Attachments, With a Lifting Capacity of Over 100 Tons, Self Erecting

Tower Crane With a Lifting Capacity of Over 4,000 Lbs., Crane With Boom

Dollies; Crane, Tower Crane, Pedestal Tower or Derrick, With Boom,

Leads and/or Jib Lengths Measuring 176 Ft or Over; Master Mechanic.

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or 37.22 21.15
Over; Caisson Rig; Crane, Tower Crane, Portable Tower, Pedestal Tower
or Derrick, With or Without Attachments, With a Lifting Capacity of 100
Tons or Under, Self-Erecting Tower Crane With a Lifting Capacity Of
4,000 Lbs. & Under; Crane, Tower Crane, Portable Tower, Pedestal
Tower or Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or
Under; Dredge (NOT Performing Work on the Great Lakes); Licensed
Boat Pilot (NOT Performing Work on the Great Lakes); Pile Driver.
Future Increase(s):
Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016;
Add $1.25/hr on 6/1/2017.
Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of
this night work premium at: http://www.dot.wi.gov/busine
ss/civilrights/laborwages/pwc.htm.

Air, Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster; 33.69 19.78
Asphalt Heater, Planer & Scarifier; Asphalt Milling Machine; Asphalt
Screed; Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of Under
130,000 Lbs., Backhoe (Mini, 15,000 Lbs. & Under); Bituminous (Asphalt)
Plant & Paver, Screed; Boring Machine (Directional, Horizontal or
Vertical); Bulldozer or Endloader; Concrete Breaker (Large, Auto,
Vibratory/Sonic, Manual or Remote); Concrete Conveyor System;
Concrete Laser/Screed; Concrete Slipform Placer Curb & Gutter Machine;
Crane (Carry Deck, Mini) or Truck Mounted Hydraulic Crane (10 Tons or
Under); Crane With a Lifting Capacity of 25 Tons or Under; Forestry
Equipment, Timbco, Tree Shear, Tub Grinder, Processor; Gradall
(Cruz-Aire Type); Grader or Motor Patrol; Hydro-Blaster (10,000 PSI or
Over); Loading Machine (Conveyor); Manhoist; Material or Stack Hoist;
Mechanic or Welder; Milling Machine; Post Hole Digger or Driver; Railroad
Track Rail Leveling Machine, Tie Placer, Extractor, Tamper, Stone Leveler
or Rehabilitation Equipment; Roller (Over 5 Ton); Scraper (Self Propelled
or Tractor Drawn) 5 cu yds or More Capacity; Shoulder Widener;
Sideboom; Skid Rig; Stabilizing or Concrete Mixer (Self-Propelled or 14S
or Over); Tractor (Scraper, Dozer, Pusher, Loader); Tractor or Truck
Mounted Hydraulic Backhoe; Trencher (Wheel Type or Chain Type); Tube
Finisher; Tugger (NOT Performing Work on the Great Lakes); Winches &
A-Frames.

Future Increase(s):
Add $1.60/hr on 6/2/2015; Add $1.60/hr on 6/3/2016.
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Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
554 Backfiller; Broom or Sweeper; Compactor (Self-Propelled or Tractor 36.17 20.80 56.97

Mounted, Towed & Light Equipment); Concrete Finishing Machine (Road
Type); Environmental Burner; Farm or Industrial Type Tractor; Fireman
(Asphalt Plant, Pile Driver & Derrick NOT Performing Work on the Great
Lakes); Forklift; Greaser; Hoist (Tugger, Automatic); Jeep Digger; Joint
Sawer (Multiple Blade); Launch (NOT Performing Work on the Great
Lakes); Lift Slab Machine; Mechanical Float; Mulcher; Power Subgrader;
Robotic Tool Carrier (With or Without Attachments); Roller (Rubber Tire, 5
Ton or Under); Self-Propelled Chip Spreader; Shouldering Machine; Skid
Steer Loader (With or Without Attachments); Telehandler.

Future Increase(s):
Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016;

Add $1.25/hr on 6/1/2017.

555 Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking 36.17 21.15 57.32
System; Augers (Vertical & Horizontal); Automatic Belt Conveyor & Surge
Bin; Boiler (Temporary Heat); Crusher, Screening or Wash Plant;
Generator (&/or 150 KW or Over); Heaters (Mechanical); High Pressure
Utility Locating Machine (Daylighting Machine); Mudjack; Oiler; Prestress
Machine; Pug Mill; Pump (3 Inch or Over) or Well Points; Rock, Stone
Breaker; Screed (Milling Machine); Stump Chipper; Tank Car Heaters;
Vibratory Hammer or Extractor, Power Pack.

Future Increase(s):
Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016;

Add $1.25/hr on 6/1/2017.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic

rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of
this night work premium at: http://www.dot.wi.gov/busine
ss/civilrights/laborwages/pwc.htm.

556 Fiber Optic Cable Equipment. 27.89 17.20 45.09
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Department of Workforce Development
Equal Rights Division

P.C. Box 8928

Madison, Wl 53708-8928

Telephone: (608) 266-6860

Fax {608) 267-4592

TTY: (608) 264-8752

STATE OF WISCONSIN

Department of Workiorce Development

Scott Walker, Governor

Reginald J. Newson, Secratary

The documents foliowing the Prevailing Wage Rate Determination consist of eighteen
pages (including this one) of various forms/documents that will be used throughout the
completion of the project. The chart below lists the form number, form/document name,
the party who uses the document, and the document’s number of pages. If you have any
guestions regarding these forms please call the Prevailing Wage Ofiice at (608)266-6861.

Prevailing Wage - Pubiic Entity Explanation of project owner 2
Project Owners responsibilities
16056 Post the White Sheet Contracting agency 1
10808 Consolidated List of Debarred Any party contracting someone to 3
Contractors complete work on a prevailing wage
project
Prevailing Wage — Contractors Explanation of contractor 2
responsibilities
7777 Disciosure of Ownership Contractors that meet the criteria set 1
out in (3)(A)&(B) of the form
5724 Prime Contractor Affidavit of Prime contractor files with contracting 2
Compliance agency upon completion of the work

before receiving final payment

10584 | Agent or Subcontractor Affidavit of | Subcontractors file with their awarding 2
Compliance ' contractor upon completion of their
work on the project before receiving
final payment

10880 Request to Employ Contractors wishing to employ a 1
Subjourneyperson subjourneyperson(s)
Additional General Prevailing Wage | General information for public entity or 3
Law Information any other interested party

6/1/2015

ERD-7087-MAD-E (R. 01/2011}



Departiment of Workforce Development STATE OF WISCONSIN
Equal Rights Division

P.O. Box 8828

Madison, Wl 53708-8928
Telephone: (608) 266-6860
Fax: (608) 267-4592
TTY: (608) 264-8752

Department of Workforce Development

Scott Waiker, Governor
Reginald J. Newson, Secretary

PREVAILING WAGE — Public Entity Project Owners

Any public works project that has a total estimated project cost that equals or exceeds
single-trade or multiple-trade project thresholds requires a prevailing wage rate
determination issued by the Department of Workforce Development (DWD). Public
works include erecting, constructing, remodeling, repairing, demolishing, alterations,
painting and decorating projects for a local governmental unit or state agency. State
law excludes minor service or maintenance work, warranty work, or work under a
supply-and-installation contract. There is a statutory definition for most of these
exclusions. The prevailing wage law that applies to local governmental units is
§66.0903, Wis. Stats. The prevailing wage law that applies to state agencies is §103.49,
Wis. Stats. The applicable administrative rules for all public entities are DWD 290 and
DWD 294, Wis. Adm. Code.

Thresholds
A “single-trade project of public works” means a project in which a single trade accounts for 85% or
more of the total labor cost of the project. The single trade threshold is $48,000.
A “multiple-trade project of public works” means a project in which no single trade accounts for 85%
or more of the total labor cost of the project.
(a) The multiple-trade threshold is $100,000, unless a municipality falls under the description in
{b).
(b} The multiple-trade threshold of 5234,000 applies to public works projects erected,
constructed, repaired, remodeled, or demolished by a private contractor for ea city or village
with a population less than 2500 or ®a town.

A local governmental unit or state agency that has a public works project that equals or
exceeds the prevailing wage thresholds must do all of the following:

e Request a prevailing wage rate determination for the project from DWD at least
30 days before soliciting bids or negotiating contracts. An Application for
Prevailing Wage Rate Determination is- available on the DWD website:
http://dwd.wisconsin.gov/er/prevailing wage rate/default.htm
To avoid waiting for a project determination use the on-line application system
that permits the user to generate a determination immediately and save all
documents in PDF form to the user’s computer. Use this project determination on
line application at the following address:

ERD-7087-MAD-E (R. 01/2011)



http://dwd.wisconson.gov/er/prevailing wage rate/pw online determinations.htm

e Tell potential contractors the project is subject to state prevailing wage law when
soliciting bids.

e Include the prevailing wage rate determination in the construction contract, or if
there is no written contract, provide a copy of the project determination to each
prime contractor.

e Award contracts to contractors who do not appear on the “Consolidated List of
Debarred Contractors.”

e Notify contractors that they are required to have a written substance abuse
testing program in place that fulfills the requirements of §103.503, Wis. Stats.,
before commencing work on the prevailing wage project.

e Post the prevailing wage rate determination on the project site. (This document is
often referred to as “the white sheet.”)

e Notify project contractors that if DWD finds that a contractor violated the
prevailing wage law, DWD will assess liquidated damages of 100% of the wages
owed to employees.

e Obtain an Affidavit of Compliance from each prime contractor before making final
payment for the project.

If the total estimated cost of the project exceeds the prevailing wage thresholds, a
local governmental unit or state agency also must obtain a prevailing wage rate
determination under the following circumstances:

e when a completed facility is leased, purchased, lease-purchased or otherwise
acquired by or dedicated to a public entity in lieu of the public entity contracting
for the project,

e when one public entity does work for another public entity,

e when a private entity will construct a road, street, bridge, sanitary sewer or water
main project and dedicate it to a local governmental unit or the state for its
ownership or maintenance {except for some residential subdivisions).

For more information, visit the prevailing wage website:
http://dwd.wisconsin.gov/er/prevailing wage rate/default.htm. For further
assistance, call the Equal Rights Division at 608-266-6861 and ask for prevailing wage.

Project Owner —02/14-JE




State of Wisconsin

Department of Workforce Development
Equal Rights Division

Labor Standards Bureau

POST THE WHITE SHEET

As the public entity receiving this
prevailing wage rate determination, YOU
ARE REQUIRED by law to post the
prevailing wage rate determination (i.e.,
white sheet) in at least one conspicuous
and easily accessible place on the project
site that is available to all construction
workers. The white sheet must remain
posted from the onset of the project until
all construction labor on the project has

been completed.
[See, Wis. Admin. Code SDWD 290.12(1)]

Posting the white sheet inside the general contractor’s
trailer does not meet this requirement. That placement
is not available/accessible to all workers and is not a
location over which you have control.

If you have questions about posting, please call
(608)266-6861 and ask for prevailing wage intake.

ERD-16056-P (N.10/2007)
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Department of Workforce Development STAT E OF WISC 0 NSIN
Equal Rights Division

Madison, WI 53708-8928 AL
Telephone: (608) 266-6860 Department of Workforoe Develo t
Fax: (608) 267-4592 epariment O rifor avelopmern
7Y (608) 264-8752

Scott Walker, Governor
Reginald J. Newson, Secretary

PREVAILING WAGE — Contractors

Any public works project that has a total estimated project cost that equals or exceeds
prevailing wage project thresholds requires a prevailing wage rate determination
issued by the Department of Workforce Development (DWD). Public works include
erecting, constructing, remodeling, repairing, demolishing, alterations, painting and
decorating projects for a local governmental unit or state agency. State law excludes
minor service or maintenance work, warranty work, or work under a supply-and-
installation contract. There is a statutory definition for most of these exclusions. The
prevailing wage laws that apply to local governmental units and their contractors are
§§66.0903 and 103.503, Wis. Stats. The prevailing wage laws that apply to state
agencies and their contractors are §§103.49 and 103.503, Wis. Stats. The applicable
administrative rules for all prevailing wage projects are DWD 290 and DWD 294, Wis.
Adm. Code. These laws include provisions that apply to all contractors and
subcontractors working on prevailing wage projects.

Any contractor or subcontractor working on a local governmental unit or state
agency’s public works project that equals or exceeds current prevailing wage project
thresholds must do all of the following: :

e Receive and review the project’s prevailing wage rate determination (i.e., white
sheet).

e Tell subcontractors the project is subject to state prevailing wage law and include
the prevailing wage rate determination in the construction contract, or if there is
no written contract, provide a copy of the project determination to each
subcontractor. :

e Hire subcontractors who do not appear on the “Consolidated List of Debarred
Contractors.”

e Have a written substance abuse testing program in place that fulfills the
requirements of §103.503, Wis. Stats., before commencing work on the project.

ERD-7087-MAD-E (R. 01/2011)




e Notify subcontractors that if DWD finds that a contractor or subcontractor
violated the prevailing wage law, DWD will assess liquidated damages of 100% of
the wages owed to employees.

¢ Apply to DWD for subjourney wage rates prior to employing these individuals on
the project.

e Receive and retain a completed Affidavit of Compliance from each subcontractor
brought on to the project before providing final payment to those subcontractors.

e Submit a completed Affidavit of Compliance to the contractor who brought the
subcontractor on to the project before receiving final payment for the project.

e Maintain payroll records for 3 years that comply with §§66.0903(10)(a) or
103.49(5)(a), Stats. and DWD 274.06.

e Respond to requests from DWD or the project owner to provide payroll records
and/or respond to prevailing wage complaints filed by employees or third parties.

For more information, visit the prevailing wage website:
http://dwd.wisconsin.gov/er/prevailing wage rate/default.htm. For further assist-
ance, call the Equal Rights Division at 608-266-6861 and ask for prevailing wage.

Contractors —02/14-JE




State of Wisconsin

Department of Workforce Development Disclosure of Ownership
Equal Rights Division

The statutory authaority for the use of this form is prescribed in Sections 66.0903(12)(d), 66.0904(10)(d) and 103.48(7}(d), Wisconsin
Statutes.

The use of this form is mandatory. The penalty for failing to complete this form is prescribed in Section 103.005(12), Wisconsin
Statutes.

Personal information you provide may be used for secondary purposes [Privacy Law, s. 15.04(1) (m), Wisconsin Statutes].

{1) On the date a contractor submits a bid fo or completes negotiations with a state agency, local governmental unit, or
developer, investor or owner on a project subject to Section 66.0903, 86.0904 or 103.49, Wisconsin Statutes, the
contractor shall disciose fo such state agency, local governmerntal unit, or developer, investor or owner, the name of
any “other construction business,” which the contractor, or a shareholder, officer or partner of the contractor, owns or
has owned within the preceding three (3) years.

(2} The term “other construction business” means any business engaged in the erection, construction, remodeling,
repairing, demolition, altering or painting and decorating of buildings, structures or facilities. It alsoc means any
business engaged in supplying mineral aggregate, or hauling excavated material or spoil as provided by Sections
66.0903(3), 66.0904{2), 103.49(2) and 103.50(2), Wisconsin Statutes.

(3) This form must ONLY be filed, with the state agency project owner, local governmental unit project owner, or
developer, investor or owner of a publicly funded private construction project that will be awarding the contract, if both
{A) and (B) are met.

(A) The contractor, or a shareholder, officer or partner of the contractor:

(1) Owns at least a 25% interest in the “other construction business,” indicated below, on the date the contractor -
submits a bid or completes negotiations; or

(2) Has owned at least a 25% interest in the "other construction business’™ at any time within the preceding three
(3) years.

{B) The Wisconsin Department of Workforce Development (DWD) has determined that the “other construction
business” has failed to pay the prevailing wage rate or time and one-half the required hourly basic rate of pay, for
hours worked in excess of the prevailing hours of labor, to any employee at any time within the preceding three (3)
years.

Other Construction Business

Business Name

Street Address or P O Box City State | Zip Code

Business Name

Street Address or P O Box City State | Zip Code

Business Name

Street Address or P O Box City State | Zip Code

Business Name

Street Address or P O Box City State | Zip Code

| hereby state under penalty of perjury that the information, contained in this document, is true and
accurate according to my knowledge and belief.

Print the Name of Authorized Officer

Authorized Officer Signature Date Signed

Corporation, Partnership or Sole Proprietorship Name

Street Address or P O Box City State | Zip Code

if you have any guestions call (608) 266-6861
ERD-7777 (R. 01/2011)




State of Wisconsin Prime Contractor Affidavit of Compliance

Department of Workforce Development

Equal Rights Division With Prevailing Wage Rate Determination

Authorization for this form is provided under Sections 66.0903(9)(c), 66.0904(7)(c) and 103.49(4r)(c)}
Wisconsin Siatutes.

The use of this form is mandatory. The penalty for failing to complete this form is prescribed in Section
103.005(12), Wisconsin Statutes. '
Personal information you provide may be used for secondary purposes [Privacy Law, s. 15.04(1)(m),
Wisconsin Statutes].

This form must ONLY be filed with the Awarding Agency indicated below.

Project Name

DWD Determination Number Project Number {if applicable)
State Of )
Date Determination lssued Date of Contract
¥SS '
Awarding Agency
County Of )

Date Work Completed

After being duly sworn, the person whose name and signature appears below hereby states under penalty of

perjury that

¢« [ am the duly authorized officer of the corporation, parinership, sole proprietorship or business indicated
below and have recently completed all of the work required under the terms and conditions of a contract
with the above-named awarding agency and make this affidavit in accordance with the requirements set
forth in Section 66.0903(9)(c), 66.0904(7)(c) or 103.49(4r){c), Wisconsin Statuies and Chapter DWD 290
of the Wisconsin Administrative Code in order to obtain FINAL PAYMENT from such awarding agency.

¢ | have fully complied with all the wage and hour requirements applicable to this project, including all of the
requirements set forth in the prevailing wage rate determination indicated above which was issued for
such project by the Department of Workforce Development on the date indicated above.

e | have received the required affidavit of compliance from each of my agents and subcontractors that
performed work on this project and have listed each of their names and addresses on page 2 of this
affidavit.

¢ | have full and accurate records that clearly indicate the name and trade or occupation of every worker(s)
that | employed on this project, including an accurate record of the hours worked and actual wages paid to
such worker(s).

o | will retain the records and affidavit(s) described above and make them available for inspection for a
period of at [east three (3) years from the completion date indicated above at the address indicated below
and shall not remove such records or affidavit(s) without pricr notification to the awarding agency indicated
above.

Name of Corporation, Partnership, Sole Proprietorship, Business, State Agency or Local Governmental Unit

Street Address City State | Zip Code | Telephone Number

Print Name of Authorized Officer Date Signed

Signature of Authorized Officer

ERD-5724 (R. 11/2010)



List of Agents and Subcontractors

Name Name

Street Address Street Address

City State | Zip Code City State | Zip Code
Telephone Number Telephone Number

Name Name

Street Address Street Address

City State | Zip Code City State | Zip Code
Telephone Number Telephone Number

Namé Name

Street Address Street Address

City State | Zip Code City State | Zip Code
Telepheone Number Telephone Number

Name Name

Street Address Street Address

City State | Zip Code City State | Zip Code
Telephone Number Telephone Number |

Name Name

Street Address Streef Address

City State |Zip Code City State | Zip Code
Telephone Number Telephone Number

Name Name

Street Address Street Address

City State | Zip Code City State | Zip Code

Telephone Number

Telephone Number

If you have any questions call (608) 266-6861

Page 2 — ERD 5724




State of Wisconsin Agent or Subcontractor Affidavit of Compliance
Department of Workforce Development

Equal Rights Division With Prevailing Wage Rate Determination

Authorization for this form is provided under Sections 86.0903(9)(b), 66.0904(7}(b) and 103.49(4r)(9b),
Wisconsin Statutes. The use of this form is mandatory. The penalty for failing to complete this form is
prescribed in Section 103.005(12), Wisconsin Statutes.

Personal information you provide may be used for secondary purposes [Privacy Law, Section 15.04(1)(m),
Wisconsin Statutes). ' -

This form must ONLY be filed with the Awarding Contractor indicated below.

Project Name

DWD Determination Number Project Number (if applicable)
State Of )
Date Determination Issued Date of Subcontract
)88
Awarding Contractor
County Of )

Date Work Completed

After being duly swormn, the person whose name and signature appears below hereby states under penalty of

perjury that

e | am the duly authorized officer of the corporation, partnership, sole proprietorship or business indicated
below. We have recently completed all of the work required under the terms and conditions of a
subcontract with the above-named awarding contractor. We make this affidavit in accordance with the
requirements set forth in Section 66.0903(9)(b), 66.0904(7)(b) or 103.49(4r)(b), Wisconsin Statutes and
Chapter DWD 290 of the Wisconsin Administrative Code in order to obtain FINAL PAYMENT from such
awarding confractor.

s | have fully complied with the entire wage and hour requirements applicable to this project, including all of
the requirements set forth in the prevailing wage rate determination indicated above which-was issued for
such project by the Department of Workforce Development on the date indicated above.

e | have received the required affidavit of compliance from each of my agents and subcontractors that
performed work on this project and have listed each of their names and addresses on page 2 of this
affidavit.

e | have full and accurate records that clearly indicate the name and trade or occupation of every worker(s)
that | employed on this project, including an accurate record of the hours worked and actual wages paid to
such worker(s).

« | will retain the records and affidavit(s) described above and make them available for inspection for a
period of at least three (3} years from the completion date indicated above at the address indicated below
and shall not remove such records or affidavit(s) without prior notification to the awarding contractor.

Name of Corporation, Partnership, Sole Proprietorship, Business, State Agency or Lecal Governmental Unit

Street Address or PO Box City State | Zip Code | Telephone Number
)

Print Name of Authorized Officer _ Date Signed

Authorized Officer Signature

ERD-10584 {R. 11/2010)



List of Agents and Subcontractors

Name Name

Street Address Street Address

City State Zip Code | City State Zip Code
Telephone Number Telephone Number

( ) { )

Name Name

Street Address Street Address

City State Zip Code | City State Zip Code
Telephone Number Telephone Number

( ) ( ) :

Name Name

Street Address Street Address

City State Zip Code | City State Zip Code
Telephone Number Telephone Number

{ ) ( )

Name Name

Street Address Sireet Address

City State Zip Code | City State 7ip Code
Telephone Number Telephone Number

( ) { )

Name Name

Street Address Street Address

City State Zip Code | City State Zip Code
Telephone Numbe Telephone Number

( ) - ( )

Name Name

Sireet Address Street Address

City State Zip Cade | City State Zip Code

Telephone Number

( )

Telephone Number

( )

If you have any questions call (608) 266-6861

Page 2 —~ ERD 10584
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ADDITIONAL GENERAL PREVAILING WAGE LAW INFORMATION
{This document updated February 2014}

For prevailing wage laws and frequently asked questions, refer to the prevailing wage website at:
hitp://dwd.wisconsin.gov/er/prevailing_wage_rate/default.htm

Topi rief de
Non-applicability | All public Prevaili or
entities maintenance work, warranty work, or work under a supply and
installation contract.
Non-applicability: | Local Minor service or maintenance work means a project of public
Minor service or | governmental works that is limited to
maintenance units & e minor crack filling, chip or slurry sealing, or other minor
work Contractors pavement patching, not including overiays, that has a

projected life span of ne longer than 5 years or that is
performed for a TOWN and is not funded under §86.31,
regardiess of projected life span;

o the depositing of gravel on an existing gravel road applied
solely to maintain the read;

e road shoulder maintenance;

e cleaning of drainage or sewer ditches or structures; or

« any other limited, minor work on public facilities or equip-
mient that is routinely performed to prevent breakdown or
deterioration.

Non-applicability:

Minor service or
maintenance
work

State agencies

Minor service or maintenance work means a project of public
works that is limited to

e minor crack filling, chip or slurry sezaling, or other minor
pavement patching, not including overlays, that has a projected
life span of no longer than 5 years;

e cleaning of drainage or sewer ditches or structures: or

e any other limited, minor work on public facilities or equip-
ment that is routinely performed to prevent breakdown or
deterioration.

Non-applicability: | All pubiic Supply and installation contract means a contract under which
Supply & entities the material is installed by means of simple fasteners or
installation connectors such as screws or nuts and bolts and no other work
contract is performed on the site of the project of public works, and the
total labor cost 1o install the material does not exceed 20
: percent of the total cost of the contract.

Non-applicability: | All public Prevailing wage laws §§66.0903 & 103.49, Stats., do not apply
Work which a entities to work performed on a project of public works for which the
contractor or local governmental unit or the state or the state agency
individual contracting for the project is not required to compensate any

donates to a
public entity

contractor, subcontractor, contractor’s or subcontractor’s
agent, or individual for performing the work.




Additional General Prevailing Wage Law Information
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inspection
request by any
person

Complainants

Topic Wi ct f description of requirement under §66.0903 or §103.49
Non-applicability: | All public A prevailing wage rate determination is not required for the
Residential entities erection, construction, repair, remodeling, or demolition of a

residential property containing 2 dwelling units or less.
Non-applicability: | All public A prevailing wage rate determination is not required for a road,
Residential entities street, bridge, sanitary sewer, or water main project thatis a
subdivision part of a development in which at least 80 percent of the lots
infrastructure contain or will contain 2 dwelling units or less, as determined
by the local governmental unit at the time of approval of the
development, and that, on completion, is acquired by, or
dedicated to, a local governmental unit {including under
§236.13(2}, Stats.), or the state, for ownership or maintenance
by the local governmental unit or the state.
Electronic Contractors The requirement that every contractor on a prevailing wage
certified payroll project submit to DWD monthly a certified record of employees
record who worked on the project and that DWD post these certified
records on its Internet website was discontinued effective July
1, 2011. Contractors are still required to maintain payroll
records and provide them upon request from DWD &/or the
project owner.
Payroli record Contractors & Any person may request DWD to inspect the payroil recerds of

any contractor working on a prevailing wage project. On
receipt of such a request, the contractor must submit to DWD a
certified record of its payroll records, other than personally
identifiable information relating to an employee of the
contractor, for no longer than a 4-week period. DWD may
request records from a contractor under this provision no more
than once per calendar quarter for each project of public works
on which the contractor is performing work. The department
may not charge a requester a fee for obtaining that
information. DWD must make these certified records available
for public inspection.

Statewide Local govern- A local governmental unit may not enact & administer a

uniformity mental units prevailing wage ordinance/provision for public works or
publicly funded private censtruction projects. Any extant laws
to that effect are void.

Substance Abuse | Contractors & Before commencing work on a prevailing wage project, a

Testing Workers contractor must have a written substance abuse testing

program in place that complies with §103.503, Wis. Stats.

No employee may use, possess, attempt to possess, distribute,
deliver, or be under the influence of a drug or under the
influence of aicohol while performing work on a prevailing
wage project.
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 Topic ho's affected cription of requirement under §66.0903 or §103.4
Covered Truck drivers & | A laborer, worker, mechanic, or truck driver who is employed to
employees Other workers & | process, manufacture, pick up, or deliver materials or products

Contractors from a commercial establishment that has a fixed place of

business from which the establishment supplies processed or
manufactured materials or products or from a facility that is not
dedicated exclusively, or nearly so, to a project of public works
is NOT entitled to receive the prevailing wage rate UNLESS any
of the following applies:

1) the laborer, worker, mechanic, or truck driver is
employed to go to the source of mineral aggregate such as
sand, gravel, or stone and deliver that mineral aggregate to
the site of a project of public works by depositing the
material directly in final place, from the transporting vehicle
or through spreaders from the transporting vehicle.

2) the laborer, worker, mechanic, or truck driver is
employed to go to the site of a project of public works, pick
up excavated material or spoil from the site of the project,
and transport that excavated material or spoil away from the
site of the project.




PART 1 GENERAL

SECTION 01 00 00

BASIC REQUIREMENTS

11 SECTION SUMMARY

A

Bid No. 315038

Section Includes:

©COoNoOk~wWNE

Section Summary

Summary of the Work
Contractor Use of Premises
Applications for Payment

Change Procedures

Alternates

Coordination

Cutting and Patching

Conferences

Progress Meetings

Submittal Procedures

Proposed Products List

Shop Drawings

Product Data

Samples

Manufacturers' Instructions

Manufacturers' Certificates

Quality Assurance / Quality Control of Installation
References

Interior Enclosures

Protection of Installed Work

Parking

Staging Areas

Occupancy During Construction and Conduct of Work
Protection

Progress Cleaning

Products

Transportation, Handling, Storage and Protection
Product Options

Substitutions

Starting Systems

Demonstration and Instructions

Contract Closeout Procedures

Final Cleaning

Adjusting

Operation and Maintenance Data

Spare Parts and Maintenance Materials

As-Built and Record Drawings and Specifications

Basic Requirements
010000-1



1.2 SUMMARY OF THE WORK

A.

Project Description: Perform the Work as specified and detailed in Construction
Documents package. Contractor to provide all engineering and design services for bridge
design and bridge abutments from a registered Wisconsin professional engineer.
Contractor to construct 100 steel clear span bridge and abutments in accordance with
specs.

Work by Owner: Demolition of existing bridge.

Permits: Prior to commencement of the Work, Contractor to secure any and all necessary
permits for completion of the Work and facility occupancy.

Diggers Hotline:

1. It is the responsibility of the General Contractor to contact Diggers Hotline to
have all utility locations marked prior to excavation and planning an excavation
in a timely manner so as not to delay the Work.

2. Diggers Hotline shall also be used to obtain information on safe working
clearances from overhead lines.
3. It is the responsibility of the General Contractor to contact & hire private utility

locating services if necessary.

1.3 CONTRACTOR USE OF PREMISES

A

Limit use of premises to allow work by Contractors or Subcontractors and access by
Owner.

14 APPLICATIONS FOR PAYMENT

A

C.

D.

Submit two (2) original copies with “wet” signatures of each application on AIA G702™
and G703™ forms or approved contractors invoice form.

Content and Format: Utilize Schedule of Values for listing items in Application for
Payment.

Payment Period: Monthly.

Submit Applications for Payment to Public Works Project Manager for approval.

1.5 CHANGE PROCEDURES

A.

Bid No. 315038

If required all Change Orders must be authorized by Dane County Public Works prior to
commencement of any Work.

Contractor's costs for Products, delivery, installation, labor, insurance, payroll, taxes,
bonding, equipment rental, overhead and profit will be included in Change Orders
authorizing expenditure of funds from the contingency allowance.

Basic Requirements
010000-2



1.6

1.7

1.8

1.9

1.10

1.11

ALTERNATES
A Not Applicable.

COORDINATION

A. Coordinate scheduling, submittals, and work of various sections of Specifications to
assure efficient and orderly sequence of installation of interdependent construction
elements.

B. Verify utility requirement characteristics of operating equipment are compatible with

building utilities.

C. Coordinate space requirements and installation of mechanical and electrical work that are
indicated diagrammatically on Drawings.

CUTTING AND PATCHING

A. Submit written request in advance of cutting or altering structural elements.

B. Fit work tight to adjacent elements. Maintain integrity of bridge structure.

C. Refinish surfaces to match adjacent finishes.

CONFERENCES

A. Owner will schedule a preconstruction conference after Award of Contract for all

affected parties.
B. Contractor shall submit Construction Schedule at the pre-construction meeting.

C. Contractor to convene a pre-construction meeting conference at project site with County
staff prior to commencing Work.

PROGRESS MEETINGS

A. Schedule and administer meetings throughout progress of the Work at minimum of one
(1) per week.

B. Preside at meetings, record minutes, and distribute copies within two (2) days to those
affected by decisions made.

SUBMITTAL PROCEDURES

A Submittal form to identify Project, Contractor, Subcontractor or supplier; and pertinent
Construction Documents references.

B. Apply Contractor's stamp, signed or initialed, certifying that review, verification of
Products required, field dimensions, adjacent construction work, and coordination of

Basic Requirements

Bid No. 315038 010000-3



1.12

1.13

1.14

1.15

1.16

1.17

1.18

information is in accordance with requirements of the Work and Construction
Documents.

C. Identify variations from Construction Documents and Product or system limitations that
may be detrimental to successful performance of completing the Work.

D. Revise and resubmit submittals as required; identify all changes made since previous
submittal.

PROPOSED PRODUCTS LIST

A. Within fifteen (15) days after date of Award of Contract, submit complete list of major
Products proposed for use, with name of manufacturer, trade name, and model number of
each Product.

SHOP DRAWINGS

A. Submit number of copies that Contractor requires, plus three (3) copies that shall be
retained by Public Works Project Manager.

PRODUCT DATA

A. Submit number of copies that Contractor requires, plus two (2) copies that shall be
retained by Public Works Project Manager.

SAMPLES

A Submit samples of the wood to be used for the railings and the decking.

MANUFACTURERS' INSTRUCTIONS

A. When specified in individual Specification sections, submit manufacturers' printed
instructions for delivery, storage, assembly, installation, start-up, adjusting, and finishing,
in quantities specified for Product Data.

MANUFACTURERS' CERTIFICATES

A When specified in individual Specification sections, submit manufacturers' certificate to
Public Works Project Manager for review, in quantities specified for Product Data.

B. Submit supporting reference data, affidavits, and certifications as appropriate for
materials used on the bridge if requested by Project Manager..

QUALITY ASSURANCE / QUALITY CONTROL OF INSTALLATION

A. Monitor quality control over suppliers, manufacturers, Products, services, site conditions,
and workmanship, to produce work of specified quality.

B. Comply fully with manufacturers' instructions.

Basic Requirements

Bid No. 315038 010000 -4



1.19

1.20

1.21

1.22

1.23

1.24

C. Comply with specified standards as minimum quality for the Work except when more
stringent tolerances, codes, or specified requirements indicate higher standards or more
precise workmanship.

REFERENCES
A. Conform to reference standard by date of issue current as of date for receiving bids.
B. Should specified reference standard conflict with Construction Documents, request

clarification from Public Works Project Manager before proceeding.
INTERIOR ENCLOSURES
A. Not Applicable
PROTECTION OF INSTALLED WORK

A. Protect installed work and provide special protection where specified in individual
Specification sections.

PARKING

A Parking for employees shall be available at the Work site.

STAGING AREAS

A. Coordinate staging areas with Public Works Project Manager prior to starting the Work.

B. On-site space for use as staging areas and storage of materials is limited to the areas
designated at the pre-bid meeting, as designated by the County. Contractor shall be
responsible for safety of equipment and materials that are stored on site.

C. Primary access to staging area will be on the west side of Sugar River (see location map)
from roadway. Access will be reviewed at the pre-bid conference.

OCCUPANCY DURING CONSTRUCTION AND CONDUCT OF WORK

A. Work may be done during normal business hours (7:00 am to 5:30 pm), but confer with
County, schedule work and store materials so as to interfere as little as possible with
normal use of premises. Notify County when coring or similar noise making work is to
be done and obtain County's written approval of schedule. If schedule is not convenient
for Owner, reschedule and resubmit new times for Owner approval.

B. Work shall be done and temporary facilities furnished so as not to interfere with access to
any occupied area and so as to cause least possible interference with normal operation of
adjacent property.

C. Contractor is responsible for providing & maintaining temporary toilet facilities.

Basic Requirements
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1.25

1.26

1.27

1.28

1.29

1.30

PROTECTION

A. Contractor shall protect from injury all adjacent buildings, trees, and driveways and pay
for any damage to same resulting from insufficient or improper protection.

B. Contractor shall provide and maintain barricades & signage to prohibit public access to
construction site.

C. Contractor shall provide all necessary silt socks, silt fence, and erosion control measures.
12” silt sock to be placed downhill of all work to prevent debris from entering stream.

PROGRESS CLEANING

A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in clean and
orderly condition.

PRODUCTS

A. Products: Means new material, machinery, components, equipment, fixtures, and
systems forming the Work, but does not include machinery and equipment used for
preparation, fabrication, conveying and erection of the Work.

TRANSPORTATION, HANDLING, STORAGE AND PROTECTION

A. Transport, handle, store and protect Products in accordance with manufacturer's
instructions.

PRODUCT OPTIONS

A. Where definite material is specified, it is not intentional to discriminate against "equal”
product made by another manufacturer. Intention is to set definite standard of material
quality. Should bidder choose to bid materials other than those specified, bidder shall
submit said materials specifications to Public Works Project Manager for approval at
least seven (7) days prior to Bid Due Date.

B. Products and materials that are not specified, but have been approved for use by Public
Works Project Manager shall be identified in addenda to all bidding contractors.

C. Requests for material or product substitutions submitted after Bid Due Date may be
considered. Owner reserves right to approve or reject substitutions based on Specification
requirements and intended use.

SUBSTITUTIONS

A Public Works Project Manager shall consider requests for Substitutions only within
fifteen (15) days after date of Public Works Construction Contract.

Basic Requirements
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1.31

1.32

1.33

1.34

1.35

1.36

1.37

1.38

B. Document each request with complete data substantiating compliance of proposed
Substitution with Construction Documents.

C. Submit three (3) copies of requests for Substitution for consideration. Limit each request
to one (1) proposed Substitution.

D. Substitutions shall not change contract price established at Bid Due Date.

STARTING SYSTEMS

A Not Applicable.

DEMONSTRATION AND INSTRUCTIONS

A. Not Applicable.

CONTRACT CLOSEOUT PROCEDURES

A Submit written certification that Construction Documents have been reviewed, the Work
has been inspected, and the Work is complete in accordance with Construction

Documents and ready for Public Works Project Manager's inspection.

B. Submit final Application for Payment identifying total adjusted Contract Sum / Price,
previous payments, and amount remaining due.

FINAL CLEANING

A. Execute final cleaning prior to final inspection.

B. Remove waste and surplus materials, rubbish from site.

ADJUSTING

A. Adjust operating Products and equipment to ensure smooth and unhindered operation.

OPERATION AND MAINTENANCE MANUAL

A. Not Applicable

SPARE PARTS AND MAINTENANCE MATERIALS

A Not Applicable.

AS-BUILT AND RECORD DRAWINGS AND SPECIFICATIONS

A Contractor-produced Drawings and Specifications shall remain property of Contractor

whether Project for which they are made is executed or not. Contractor shall furnish
Project Manager with original marked up redlines of drawings and specifications that

Basic Requirements
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shall include all Addendums, Change Orders, Construction Bulletins, on-site changes,
field corrections, etc. These are the project As-Built Drawings & Specifications.

END OF SECTION

Basic Requirements
Bid No. 315038 010000-8



SECTION 01 74 19

RECYCLING

PART 1 GENERAL

11 SUMMARY

A

Section Includes:

1. Waste Management Goals

2. Waste Management Plan

3. Reuse

4. Recycling

5. Materials Sorting and Storage On Site

6. Lists of Recycling Facilities Processors and Haulers
7. Waste Management Plan Form

Related Sections:

1. Section 01 00 00 - Basic Requirements

2. Section 01 50 00 - Temporary Facilities and Controls
3. Section 02 40 00 - Demolition & Structure Moving

1.2 WASTE MANAGEMENT GOALS

A

Dane County requires that as many waste materials as possible produced as result of this
project be salvaged, reused or recycled in order to minimize impact of construction waste
on landfills and to minimize expenditure of energy and cost in fabricating new materials.
Additional information may be found in The Dane County Green Building Policy,
Resolution 299, 1999-2000.

Contractor shall develop, with assistance of Public Works Project Manager and Architect
/ Engineer, Waste Management Plan (WMP) for this project. Outlined in RECYCLING
section of this specification are examples of materials that can be recycled or reused as
well as recommendations for waste sorting methods.

13 WASTE MANAGEMENT PLAN

A.

Bid No. 315038

Contractor shall complete WMP and include cost of recycling / reuse in Bid. WMP will
be submitted to Public Works Project Manager within fifteen (15) days of Notice to
Proceed date. Copy of blank WMP form is in this Section. Submittal shall include cover
letter and WMP form with:

1. Information on:

Types of waste materials produced as result of work performed on site;
Estimated quantities of waste produced;

Identification of materials with potential to be recycled or reused;

How materials will be recycled or reused;

On-site storage and separation requirements (on site containers);
Transportation methods; and

D o0 T

Recycling
017419-1



14

15

1.6

1.7

g. Destinations.
REUSE

A. Contractors and subcontractors are encouraged to reuse as many waste materials as
possible. Salvage should be investigated for materials not reusable on site.

RECYCLING

A These materials can be recycled in Dane County area:
1 Wood.
2 Wood Pallets.
3 Fluorescent Lamps.
4. Foam Insulation & Packaging (extruded and expanded).
5. PVC Plastic (pipe, siding, etc.).
6 Asphalt & Concrete.
7 Bricks & Masonry
8 Corrugated Cardboard.
9. Metal.
10. Carpet Padding.
11. Gypsum Drywall.

12. Shingles.
13. Barrels & Drums.
14, Solvents.

MATERIALS SORTING AND STORAGE ON SITE

A. Contractor shall provide separate containers for recyclable materials. Number of
containers will be dependent upon project and site conditions.

B. Contractor shall provide on-site locations for subcontractors supplied recycling
containers to help facilitate recycling.

LISTS OF RECYCLING FACILITIES PROCESSORS AND HAULERS

A. Web site www.countyofdane.com/pwht/recycle/categories.aspx lists current information
for Dane County Recycling Markets. Contractors can also contact Dane County’s
Special Projects & Materials Manager at 608/266-4990, or local city, village, town
recycling staff listed at site www.countyofdane.com/pwht/recycle/contacts.aspx.
Statewide listings of recycling / reuse markets are available from UW Extension
at www4.uwm.edu/shwec/wrmd/search.cfm.

Recycling
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1.8 WASTE MANAGEMENT PLAN FORM

A. Contractor Information:
Name:
Address:
Phone No.: Recycling Coordinator:
ESTIMATED DISPOSAL METHOD RECYCLING / REUSE COMPANY
MATERIAL QUANTITY (CHECK ONE) OR DISPOSAL SITE
Salvaged & Recycled Reused
reused building | ———— cu. yds. i
materials tons Landfilled Other Name:
Ccu. vds. Recycled Reused
Glass — Y
tons Landfilled Other Name:
cu. yds. Recycled Reused
Wood -
tons Landfilled Other Name:
Recycled Reused
Wood Pallets units
Landfilled Other Name:
Fluorescent cu. ft. Recycled Reused
Lamps Ibs. Landfilled Other Name:
cu. ft. Recycled Reused
Foam Insulation
Ibs. Landfilled Other Name:
Asphalt & cu. ft. Recycled Reused
Concrete Ibs. Landfilled Other Name:
Bricks & cu. ft. Recycled Reused
Masonry Ibs. Landfilled Other Name:
cu. ft. Recycled Reused
PVC Plastic i
Ibs. Landfilled Other Name:
Corrugated cu. ft. Recycled Reused
Cardboard Ibs. Landfilled Other Name:
cu. yds. Recycled Reused
Metals - i
tons Landfilled Other Name:
cu. ft. Recycled Reused
Carpet Padding ! i
Ibs. Landfilled Other Name:
Gypsum / cu. yds. Recycled Reused
Drywall tons Landfilled Other Name:

Bid No. 315038

Recycling
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cu. yds. Recycled Reused
Shingles -
tons Landfilled Other Name:
Recycled Reused
Barrels & Drums units
Landfilled Other Name:
Sol Recycled Reused
olvents
gallons Landfilled Other Name:
Recycled Reused
Other
Landfilled Other Name:
Recycled Reused
Other
Landfilled Other Name:
Recycled Reused
Other
Landfilled Other Name:
Recycled Reused
Other
Landfilled Other Name:
Recycled Reused
Other
Landfilled Other Name:
PART 2 PRODUCTS
Not Used.
PART 3 EXECUTION
Not Used.

Bid No. 315038

END OF SECTION
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SECTION 32 34 00
PREFABRICATED STEEL BRIDGE
PART 1 GENERAL

1.1 SECTION SUMMARY

A. Section Includes
1. Basic Information
2. Features of Design
3. Design Requirements

1.2 BASIC INFORMATION

A. This specification is for a prefabricated clear span bridge designed to carry snowmobile and
pedestrian traffic.

B. Contractor is responsible for hiring a licensed Professional Engineer (PE) to design and approve
bridge abutments and bridge. Proposed bridge and abutment design must be submitted to Public
Works Project Manager for approval prior to beginning construction.

1.3 FEATURES OF DESIGN

A. Span:
1. Total span between existing abutments is approximately 100°.

2. Bridge shall be a clear span design with abutments on either end and no central support.

3. Contractor shall verify span. Location of new abutments shall not significantly change bridge
span.

B. Width:
1. Width of usable bridge deck shall be a minimum of 11°. Usable bridge deck shall be defined
as shortest distance across (perpendicular to centerline) bridge deck from any component
above bridge deck.

2. Total width of bridge shall be 12°.
C. Structural Steel
1. All structural steel shall meet ASTM-A 572 Grade 50/A992 with minimum yield strength of
50,000 psi.

2. All structural steel shall be primed with red oxide primer, military standard TT-P-664D.
Contractor to touch up in field as required.

Prefabricated Steel Bridge
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D. Railings:
1. Railings shall be MCA treated Southern Yellow Pine #1.

2. Horizontal safety railings shall cover both sides of bridge for entire span of bridge. Railings
shall be a minimum of 42" above bridge deck.

3. Additional safety protection shall be installed between bridge deck and horizontal railing for
the entire span length. Protection between deck and railings shall be designed to prevent a 6”
sphere from passing through.

E. Deck
1. Bridge deck shall be wooden deck supported on structural steel

2. Wood shall be MCA treated Southern Yellow Pine #1. Fresh cut ends of wood shall be
treated to prevent deterioration.

3. Deck plank span shall be minimized to prevent excessive deflection.
F. Abutments
1. Acceptable abutments types include; timber pilings, concrete wall abutments, helical pilings,
or concrete piers. Abutments are to be designed by registered Wisconsin professional

engineer.

G. Miscellaneous
1. All hardware shall be galvanized or stainless steel grade 304.

2. Provide steel tread plate as required.

3. Anurban/net free erosion control mat shall be placed in all disturbed areas, including area
underneath bridge.

4. Disturbed areas to be seeded and mulched until project closeout.
5. Contractor is responsible for ensuring all design and materials meet DNR regulations.
1.4 DESIGN REQUIRMENTS

A. Design of bridge and abutments shall be done by Professional Engineer registered in the state of
Wisconsin.

B. Bridge Structure:
1. Bridge design shall be in accordance with AASHTO LRFD Bridge Design Specifications.

Prefabricated Steel Bridge
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2. Bridge design load shall be capable of supporting trail groomer and multiple snowmobile
traffic as determined by engineer.

PART 2 PRODUCTS

2.1 PREFABRICATED BRIDGE MANUFACTURERS

A. The following is a list of approved prefabricated bridge manufacturers:
1. Custom Manufacturing Inc.
2. Wickcraft, Inc.
3. Wheeler Bridge
4. American Bridge

B. See section 01 00 00 Basic Requirements, for information on requesting substitutions.

PART 3 EXECUTION

3.1 REMOVAL

A. Existing bridge to be removed prior to commencement date. Removal of existing bridge is not
part of this contract.

3.2 CONCRETE
A. All concrete materials and workmanship shall conform to the American Concrete Institute’s
Building Code Requirements for Reinforced Concrete, ACI 318-02.

B. Mix design shall be sent to Public Works project manager a minimum of seven (7) days prior to
pouring concrete. County shall provide third party technician for compressive cylinder testing.
Concrete shall have a minimum 28 day concrete strength of 3500 PSI for all applications except
slab on grade which shall have minimum strength of 4000 PSI.

C. The contractor shall follow the requirements of ACI 305R-99 Hot Weather Concreting and ACI
306R-88 Cold Weather Concreting as jobsite weather conditions dictate.

D. Reinforcing steel materials, bending and placement details shall conform to ACI 315-99 Manual
of Standard Practice for Details and Detailing of Concrete Reinforcement. Provide County with
reinforcing steel placement shop drawings prior to fabrication.

E. Minimum concrete cover for foundation reinforcing steel shall be:

1. Footings and Foundations: 3”
2. Walls & Columns: 1 -1/2”

F. Saw cut slab on grade control joints within three (3) hours after finishing operations are complete.

Prefabricated Steel Bridge
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G. Concrete shall be moist cured for a minimum of five (5) days after placement or by alternate
approved method, submit product data to County.

H. Anchor bolts, Dowels, and other embedded items shall be securely tied in place prior to pouring
concrete. Contractor to verify all lines and levels.

I.  Sleeves, pipes, and conduits shall not be embedded in structural concrete.

3.3 ERECTION

A. Protect waterway from debris and pollution. All applicable DNR and EPA regulations must be
followed.

B. Coordinate shutoff of power line with transmission company and County. County to pay shutoff
cost.

C. Contractor shall be responsible for repairing damage to site and staging areas caused by
equipment or materials.

D. All disturbed areas shall be covered with urban/net free erosion control mat and seeded and
mulched daily.

Prefabricated Steel Bridge
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Location Map

Snowmobile Corridor #38, Paoli Bridge-Sugar River 0 500 1000 1500
Paoli, Wisconsin (2015) DE
Town of Montrose (TSN R8E, s. 10) Map created April 16, 2015 by Dane County LWRD.
Map Location in Dane County
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	16-01 00 00 Basic Req.
	PART 1 GENERAL
	1.1 SECTION SUMMARY
	A. Section Includes:
	1. Section Summary
	2. Summary of the Work
	3. Contractor Use of Premises
	4. Applications for Payment
	5. Change Procedures
	6. Alternates
	7. Coordination
	8. Cutting and Patching
	9. Conferences
	10. Progress Meetings
	11. Submittal Procedures
	12. Proposed Products List
	13. Shop Drawings
	14. Product Data
	15. Samples
	16. Manufacturers' Instructions
	17. Manufacturers' Certificates
	18. Quality Assurance / Quality Control of Installation
	19. References
	20. Interior Enclosures
	21. Protection of Installed Work
	22. Parking
	23. Staging Areas
	24. Occupancy During Construction and Conduct of Work
	25. Protection
	26. Progress Cleaning
	27. Products
	28. Transportation, Handling, Storage and Protection
	29. Product Options
	30. Substitutions
	31. Starting Systems
	32. Demonstration and Instructions
	33. Contract Closeout Procedures
	34. Final Cleaning
	35. Adjusting
	36. Operation and Maintenance Data
	37. Spare Parts and Maintenance Materials
	38. As-Built and Record Drawings and Specifications


	1.2 SUMMARY OF THE WORK
	A. Project Description:  Perform the Work as specified and detailed in Construction Documents package. Contractor to provide all engineering and design services for bridge design and bridge abutments from a registered Wisconsin professional engineer. ...
	B. Work by Owner:  Demolition of existing bridge.
	C. Permits:  Prior to commencement of the Work, Contractor to secure any and all necessary permits for completion of the Work and facility occupancy.
	D. Diggers Hotline:
	1. It is the responsibility of the General Contractor to contact Diggers Hotline to have all utility locations marked prior to excavation and planning an excavation in a timely manner so as not to delay the Work.
	2. Diggers Hotline shall also be used to obtain information on safe working clearances from overhead lines.
	3. It is the responsibility of the General Contractor to contact & hire private utility locating services if necessary.


	1.3 CONTRACTOR USE OF PREMISES
	A. Limit use of premises to allow work by Contractors or Subcontractors and access by Owner.

	1.4 APPLICATIONS FOR PAYMENT
	A. Submit two (2) original copies with “wet” signatures of each application on AIA G702™ and G703™ forms or approved contractors invoice form.
	B. Content and Format:  Utilize Schedule of Values for listing items in Application for Payment.
	C. Payment Period:  Monthly.
	D. Submit Applications for Payment to Public Works Project Manager for approval.

	1.5 CHANGE PROCEDURES
	A. If required all Change Orders must be authorized by Dane County Public Works prior to commencement of any Work.
	B. Contractor's costs for Products, delivery, installation, labor, insurance, payroll, taxes, bonding, equipment rental, overhead and profit will be included in Change Orders authorizing expenditure of funds from the contingency allowance.

	1.6 ALTERNATES
	A. Not Applicable.

	1.7 COORDINATION
	A. Coordinate scheduling, submittals, and work of various sections of Specifications to assure efficient and orderly sequence of installation of interdependent construction elements.
	B. Verify utility requirement characteristics of operating equipment are compatible with building utilities.
	C. Coordinate space requirements and installation of mechanical and electrical work that are indicated diagrammatically on Drawings.

	1.8 CUTTING AND PATCHING
	A. Submit written request in advance of cutting or altering structural elements.
	B. Fit work tight to adjacent elements. Maintain integrity of bridge structure.
	C. Refinish surfaces to match adjacent finishes.

	1.9 CONFERENCES
	A. Owner will schedule a preconstruction conference after Award of Contract for all affected parties.
	B. Contractor shall submit Construction Schedule at the pre-construction meeting.
	C. Contractor to  convene a pre-construction meeting conference at project site with County staff prior to commencing Work.

	1.10 PROGRESS MEETINGS
	A. Schedule and administer meetings throughout progress of the Work at minimum of one (1) per week.
	B. Preside at meetings, record minutes, and distribute copies within two (2) days to those affected by decisions made.

	1.11 SUBMITTAL PROCEDURES
	A. Submittal form to identify Project, Contractor, Subcontractor or supplier; and pertinent Construction Documents references.
	B. Apply Contractor's stamp, signed or initialed, certifying that review, verification of Products required, field dimensions, adjacent construction work, and coordination of information is in accordance with requirements of the Work and Construction ...
	C. Identify variations from Construction Documents and Product or system limitations that may be detrimental to successful performance of completing the Work.
	D. Revise and resubmit submittals as required; identify all changes made since previous submittal.

	1.12 PROPOSED PRODUCTS LIST
	A. Within fifteen (15) days after date of Award of Contract, submit complete list of major Products proposed for use, with name of manufacturer, trade name, and model number of each Product.

	1.13 SHOP DRAWINGS
	A. Submit number of copies that Contractor requires, plus three (3) copies that shall be retained by Public Works Project Manager.

	1.14 PRODUCT DATA
	A. Submit number of copies that Contractor requires, plus two (2) copies that shall be retained by Public Works Project Manager.

	1.15 SAMPLES
	A. Submit samples of the wood to be used for the railings and the decking.

	1.16 MANUFACTURERS' INSTRUCTIONS
	A. When specified in individual Specification sections, submit manufacturers' printed instructions for delivery, storage, assembly, installation, start-up, adjusting, and finishing, in quantities specified for Product Data.

	1.17 MANUFACTURERS' CERTIFICATES
	A. When specified in individual Specification sections, submit manufacturers' certificate to Public Works Project Manager for review, in quantities specified for Product Data.
	B. Submit supporting reference data, affidavits, and certifications as appropriate for materials used on the bridge if requested by Project Manager..

	1.18 QUALITY ASSURANCE / QUALITY CONTROL OF INSTALLATION
	A. Monitor quality control over suppliers, manufacturers, Products, services, site conditions, and workmanship, to produce work of specified quality.
	B. Comply fully with manufacturers' instructions.
	C. Comply with specified standards as minimum quality for the Work except when more stringent tolerances, codes, or specified requirements indicate higher standards or more precise workmanship.

	1.19 REFERENCES
	A. Conform to reference standard by date of issue current as of date for receiving bids.
	B. Should specified reference standard conflict with Construction Documents, request clarification from Public Works Project Manager before proceeding.

	1.20 INTERIOR ENCLOSURES
	A. Not Applicable

	1.21 PROTECTION OF INSTALLED WORK
	A. Protect installed work and provide special protection where specified in individual Specification sections.

	1.22 PARKING
	A. Parking for employees shall be available at the Work site.

	1.23 STAGING AREAS
	A. Coordinate staging areas with Public Works Project Manager prior to starting the Work.
	B. On-site space for use as staging areas and storage of materials is limited to the areas designated at the pre-bid meeting, as designated by the County.  Contractor shall be responsible for safety of equipment and materials that are stored on site.
	C. Primary access to staging area will be on the west side of  Sugar River (see location map) from roadway.  Access will be reviewed at the pre-bid conference.

	1.24 OCCUPANCY DURING CONSTRUCTION AND CONDUCT OF WORK
	A. Work may be done during normal business hours (7:00 am to 5:30 pm), but confer with County, schedule work and store materials so as to interfere as little as possible with normal use of premises.  Notify County when coring or similar noise making w...
	B. Work shall be done and temporary facilities furnished so as not to interfere with access to any occupied area and so as to cause least possible interference with normal operation of adjacent property.
	C. Contractor is responsible for providing & maintaining temporary toilet facilities.

	1.25 PROTECTION
	A. Contractor shall protect from injury all adjacent buildings, trees, and driveways and pay for any damage to same resulting from insufficient or improper protection.
	B. Contractor shall provide and maintain barricades & signage to prohibit public access to construction site.
	C. Contractor shall provide all necessary silt socks, silt fence, and erosion control measures. 12” silt sock to be placed downhill of all work to prevent debris from entering stream.

	1.26 PROGRESS CLEANING
	A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in clean and orderly condition.

	1.27 PRODUCTS
	A. Products:  Means new material, machinery, components, equipment, fixtures, and systems forming the Work, but does not include machinery and equipment used for preparation, fabrication, conveying and erection of the Work.

	1.28 TRANSPORTATION, HANDLING, STORAGE AND PROTECTION
	A. Transport, handle, store and protect Products in accordance with manufacturer's instructions.

	1.29 PRODUCT OPTIONS
	A. Where definite material is specified, it is not intentional to discriminate against "equal" product made by another manufacturer. Intention is to set definite standard of material quality. Should bidder choose to bid materials other than those spec...
	B. Products and materials that are not specified, but have been approved for use by Public Works Project Manager shall be identified in addenda to all bidding contractors.
	C. Requests for material or product substitutions submitted after Bid Due Date may be considered. Owner reserves right to approve or reject substitutions based on Specification requirements and intended use.

	1.30 SUBSTITUTIONS
	A. Public Works Project Manager shall consider requests for Substitutions only within fifteen (15) days after date of Public Works Construction Contract.
	B. Document each request with complete data substantiating compliance of proposed Substitution with Construction Documents.
	C. Submit three (3) copies of requests for Substitution for consideration. Limit each request to one (1) proposed Substitution.
	D. Substitutions shall not change contract price established at Bid Due Date.

	1.31 STARTING SYSTEMS
	A. Not Applicable.

	1.32 DEMONSTRATION AND INSTRUCTIONS
	A. Not Applicable.

	1.33 CONTRACT CLOSEOUT PROCEDURES
	A. Submit written certification that Construction Documents have been reviewed, the Work has been inspected, and the Work is complete in accordance with Construction Documents and ready for Public Works Project Manager's inspection.
	B. Submit final Application for Payment identifying total adjusted Contract Sum / Price, previous payments, and amount remaining due.

	1.34 FINAL CLEANING
	A. Execute final cleaning prior to final inspection.
	B. Remove waste and surplus materials, rubbish  from site.

	1.35 ADJUSTING
	A. Adjust operating Products and equipment to ensure smooth and unhindered operation.

	1.36 OPERATION AND MAINTENANCE MANUAL
	A. Not Applicable

	1.37 SPARE PARTS AND MAINTENANCE MATERIALS
	A. Not Applicable.

	1.38 AS-BUILT AND RECORD DRAWINGS AND SPECIFICATIONS
	A. Contractor-produced Drawings and Specifications shall remain property of Contractor whether Project for which they are made is executed or not.  Contractor shall furnish Project Manager with original marked up redlines of drawings and specification...



	17-01 74 19 Recycling
	PART 1 GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Waste Management Goals
	2. Waste Management Plan
	3. Reuse
	4. Recycling
	5. Materials Sorting and Storage On Site
	6. Lists of Recycling Facilities Processors and Haulers
	7. Waste Management Plan Form

	B. Related Sections:
	1. Section 01 00 00 - Basic Requirements
	2. Section 01 50 00 - Temporary Facilities and Controls
	3. Section 02 40 00 - Demolition & Structure Moving


	1.2 WASTE MANAGEMENT GOALS
	A. Dane County requires that as many waste materials as possible produced as result of this project be salvaged, reused or recycled in order to minimize impact of construction waste on landfills and to minimize expenditure of energy and cost in fabric...
	B. Contractor shall develop, with assistance of Public Works Project Manager and Architect / Engineer, Waste Management Plan (WMP) for this project.  Outlined in RECYCLING section of this specification are examples of materials that can be recycled or...

	1.3 WASTE MANAGEMENT PLAN
	A. Contractor shall complete WMP and include cost of recycling / reuse in Bid.  WMP will be submitted to Public Works Project Manager within fifteen (15) days of Notice to Proceed date.  Copy of blank WMP form is in this Section.  Submittal shall incl...
	1. Information on:
	a. Types of waste materials produced as result of work performed on site;
	b. Estimated quantities of waste produced;
	c. Identification of materials with potential to be recycled or reused;
	d. How materials will be recycled or reused;
	e. On-site storage and separation requirements (on site containers);
	f. Transportation methods; and
	g. Destinations.



	1.4 REUSE
	A. Contractors and subcontractors are encouraged to reuse as many waste materials as possible.  Salvage should be investigated for materials not reusable on site.

	1.5 RECYCLING
	A. These materials can be recycled in Dane County area:
	1. Wood.
	2. Wood Pallets.
	3. Fluorescent Lamps.
	4. Foam Insulation & Packaging (extruded and expanded).
	5. PVC Plastic (pipe, siding, etc.).
	6. Asphalt & Concrete.
	7. Bricks & Masonry
	8. Corrugated Cardboard.
	9. Metal.
	10. Carpet Padding.
	11. Gypsum Drywall.
	12. Shingles.
	13. Barrels & Drums.
	14. Solvents.


	1.6 MATERIALS SORTING AND STORAGE ON SITE
	A. Contractor shall provide separate containers for recyclable materials.  Number of containers will be dependent upon project and site conditions.
	B. Contractor shall provide on-site locations for subcontractors supplied recycling containers to help facilitate recycling.

	1.7 LISTS OF RECYCLING FACILITIES PROCESSORS AND HAULERS
	A. Web site 28TUwww.countyofdane.com/pwht/recycle/categories.aspxU28T lists current information for Dane County Recycling Markets.  Contractors can also contact Dane County’s Special Projects & Materials Manager at 608/266-4990, or local city, village...

	1.8  WASTE MANAGEMENT PLAN FORM
	A. Contractor Information:
	Name:
	Address:
	Phone No.:    Recycling Coordinator:
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