



DANE COUNTY DEPARTMENT of PUBLIC WORKS, HIGHWAY and TRANSPORTATION

County Executive
Joseph T. Parisi

1919 Alliant Energy Center Way ♦ Madison, Wisconsin 53713
Phone: (608) 266-4018 ♦ Fax: (608) 267-1533

Commissioner / Director
Gerald J. Mandli

MARCH 20, 2015

ATTENTION ALL REQUEST FOR BID (RFB) HOLDERS

RFB NO. 315019 - ADDENDUM NO. 1

PEDESTRIAN / BICYCLE BRIDGE, MILITARY RIDGE TRAIL

BIDS DUE: THURSDAY, MARCH 26, 2015, 2:00 PM. DUE DATE AND TIME ARE NOT CHANGED BY THIS ADDENDUM.

This Addendum is issued to modify, explain or clarify the original Request for Bid (RFB) and is hereby made a part of the RFB. Please attach this Addendum to the RFB.

PLEASE MAKE THE FOLLOWING CHANGES:

1. Project Manual Cover

At the bottom of the page:

Change: " E-MAIL: PETERSEN@COUNTYOFDANE.COM "

To: " E-MAIL: PETERSEN.GREG@COUNTYOFDANE.COM OR RICE@COUNTYOFDANE.COM "

2. Advertisement for Bids (Legal Notice)

In the middle of the page:

Change: " Please call Greggar Petersen, Project Manager, at 608/266-9081, or our office at 608/266-4012, for any questions or additional information."

To: "Please call Greggar Petersen, Project Manager, at 608/266-9081, Matt Rice, Project Engineer, at 608/266-4037, or our office at 608/266-4012, for any questions or additional information. "

3. Instructions To Bidders

Page ITB-1 - Item 1.C.:

Change: " ... junction of Division St. & Mounds View Rd. in Blue Mounds. ", to: " ... junction of Division St. & County Highway F in Blue Mounds. "

Page ITB-1 - Item 2.A.:

Change: " ... Article 1 of General Conditions of Contract, are ... ", to: " ... Article 1 of General Conditions of Contract, are ... "

Pages ITB-8 - Item 18.C.10.:

Change: "MHTC to reconnect fiber optic 09/21/2015 ",

To: "Mount Horeb Telephone Co. to reconnect fiber optic 09/21/2015 "

Addendum No. 1

RFB No. 315019

Pages ITB-9 - Item 19.A.2.:

Change: “ CTH F ... ”, to: “ County Hwy F ... ”.

4. General Conditions of Contract

Page GC - 7 - Item 12.B.:

Change: “ Contractor shall procure all permits, licenses ... ”, to: “ Except as specifically noted otherwise, Contractor shall procure all permits, licenses ... ”.

Page GC - 8 - Item 16.C.:

Change: “ If Specifications, Public Works Project Manager’s instructions ... ”, to: “ If Specifications or Public Works Project Manager’s instructions ... ”.

Page GC - 22 - Item 50.A.3.c):

Change: “ Article 48.A.2)b) ... ”, to: “ Article 50.A.2.b) ... ”.

Page GC - 22 - Item 50.A.4.:

Change: “ Article 48.A.2 ... ”, to: “ Article 50.A.2. ... ”.

5. Supplemental Conditions

Page SC - 3 - Item 3.D.: After this item, insert the following:

“ 4. OWNERSHIP & WARRANTY

- A. Upon completion of the Work, ownership shall transfer from Dane County to the State of Wisconsin Dept. of Natural Resources. All future communications and warranty obligations shall be with this Agency. For additional information contact:

Kevin Swenson
WDNR
608/437-5711
kevin.swenson@wisconsin.gov ”

6. Section 01 00 00

Page 1 - Item 1.1.A.30: After this item, insert the following:

“ 31. Change Procedures ”

Page 7 - Item 1.30: After this item, insert the following:

“ 31. CHANGE PROCEDURES

- A. Contractor's costs for Products, delivery, installation, labor, insurance, payroll, taxes, bonding, equipment rental, overhead and profit will be included in Change Orders authorizing expenditure of funds from the contingency allowance. ”

7. Section 02 41 16

Page 2 - Item 3.2.A.: Delete the current paragraph & insert the following:

- “ A. Verify with Mount Horeb Telephone Company that all their fiber optic cable & conduit work is complete before starting any demolition work.
1. Contact Kevin Mayne, 608/437-5551
200 E. Main St., Mount Horeb, WI 53572 ”

8. Section 32 34 13

Page 2 - Item 1.4.E.:

Change: “ WDNR
101 South Webster Street
POB 7921
Madison, WI 53707 ”
To: “ Kevin Swenson
WDNR
608/437-5711
kevin.swenson@wisconsin.gov ”

Page 6 - Item 3.1.A.1:

Change: “ ... removed by the utility prior to ... ”, to: “ ... removed by the Mount Horeb Telephone Co. (MHTC) prior to ... ”.

Page 6 - Item 3.1.A.1: After this item, insert the following:

- “ a. Before any demolition, coordinate with MHTC regarding timing, location and size of coring in abutments to accommodate new conduits to be provided by MHTC.
- b. Contractor shall provide all required coring in abutments.
- c. Refer to Section 02 41 16 for MHTC contact information. ”

Page 6 - Item 3.1.A.2.b.:

Change: “ ... required to complete the work is the responsibility ... ”, to: “ ... required to complete the Work is the responsibility ... ”.

Page 6 - Item 3.1.A.2.c.: Delete the current paragraph & insert the following:

- “ c. Contractor shall alert MHTC and coordinate their work for MHTC to reattach fiber cable conduit to new bridge. ”

If any additional information about this Addendum is needed, please call Greggar Petersen at 608/266-9081, petersen.greg@countyofdane.com or Matt Rice at 608/266-4037, rice@countyofdane.com.

Sincerely,

Greggar Petersen

Project Manager

Enclosures:

N/A

S:\PubWork\Shared\Engineering Division\Scott Carlson\315019 - Blue Mounds Bridge\03 - Addendum\315019-Addendum1.docx