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SECTION 01 11 16
INVITATION TO BID

LEGAL NOTICE

Dane County Dept. of Public Works, Hwy & Transp., 1919 Alliant Energy Center Way, Madison,
WI 53713, will receive sealed Bids until:

2:00 P.M., TUESDAY, JUNE 8, 2021
RFB NO. 321018
RANGE ROAD REPAVE
LAW ENFORCEMENT TRAINING CENTER
5184 STATE RD 19, WAUNAKEE, WI

Dane County is inviting Bids for construction services for access road repaving and drainage
improvements. Only firms with capabilities, experience & expertise with similar projects should
obtain this Request for Bids (RFB) document & submit Bids.

RFB document may be obtained after 2:00 p.m. on May 4, 2021 by downloading it from bids-
pwht.countyofdane.com. Please call Ryan Shore, Project Mgr., at 608/445-0109, or our office at
608/266-4018, for any questions or additional information.

All Bidders must be qualified as a Best Value Contractor before Bid Due Date / Time. Complete
Pre-qualification Application for Contractors at publicworks.countyofdane.com/bvc or obtain one
by calling 608/267-0119.

A pre-bid site tour will be held May 27, 2021 at 2:00 p.m. at the site. Bidders are strongly
encouraged to attend this tour. See RFB for mandatory disease transmission prevention practices.

PUBLISH: MAY 4 & MAY 11, 2021 - WISCONSIN STATE JOURNAL
MAY 5 & MAY 12 - THE DAILY REPORTER

END OF SECTION
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1. GENERAL

A. Before submitting Bid, bidder shall thoroughly examine all Construction Documents.
Successful Bidder shall be required to provide all the Work that is shown on Drawings, set
forth in Specifications, or reasonably implied as necessary to complete Contract for this
project.

B. Bidder shall visit site to become acquainted with adjacent areas, means of approach to site,
conditions of actual site and facilities for delivering, storing, placing, and handling of
materials and equipment.

C. Pre-bid meeting is scheduled on Thursday, May 27, 2021 at 2:00 p.m., Attendance by all
bidders is optional, however bidders and subcontractors are strongly encouraged to attend.

D. Safe distancing & face masks are required for all tour attendees. Tours will be limited to 10
people; please limit number of attending staff & subcontractors. If there are more than 10
people, group will be split & there will be two or more tours. Allow sufficient time if you do
not make it in to first tour group. Do not visit the site if you are or have recently been ill.

E. Failure to visit site or failure to examine any and all Construction Documents will in no way
relieve successful Bidder from necessity of furnishing any necessary materials or equipment,
or performing any work, that may be required to complete the Work in accordance with
Drawings and Specifications. Neglect of above requirements will not be accepted as reason
for delay in the Work or additional compensation.
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2. DRAWINGS AND SPECIFICATIONS

A.

Drawings and Specifications that form part of this Contract, as stated in Article 1 of General
Conditions of Contract, are enumerated in Document Index of these Construction
Documents.

Complete sets of Drawings and Specifications for all trades will be available to all Bidders,
irrespective of category of work to be bid on, in order that all Bidders may be familiar with
work of other trades as they affect their bid.

3. INTERPRETATION

A.

C.

No verbal explanation or instructions will be given in regard to meaning of Drawings or
Specifications before Bid Due Date. Bidders shall bring inadequacies, omissions or conflicts
to Owner or Architect / Engineer’s attention at least ten (10) calendar days before Bid Due
Date. Prompt clarification will be available to all bidders by Addendum.

Failure to so request clarification or interpretation of Drawings and Specifications will not
relieve successful Bidder of responsibility. Signing of Contract will be considered as
implicitly denoting that Contractor has thorough understanding of scope of the Work and
comprehension of Construction Documents.

Owner will not be responsible for verbal instructions.

4. QUALIFICATIONS OF BIDDER (CONTRACTOR AND SUBCONTRACTOR)

A.

Before award of Contract can be approved, Owner shall be satisfied that Bidder involved
meets following requirements:

1. Has completed at least one (1) project of at least fifty percent (50%) of size or value of
Division of work being bid and type of work completed is similar to that being bid. If
greater magnitude of experience is deemed necessary, other than size or value of work,
such requirements will be described in appropriate section of Specifications.

2. Maintains permanent place of business.
3. Can be bonded for terms of proposed Contract.

4. Contractor and subcontractors shall meet all applicable Best Value Contractor
requirements.

5. Has record of satisfactorily completing past projects. Criteria which will be considered in
determining satisfactory completion of projects by bidder will include:

a. Completed contracts in accordance with drawings and specifications.

b. Diligently pursued execution of work and completed contracts according to
established time schedule unless Owner grants extensions.

c. Fulfilled guarantee requirements of construction documents.

d. Isnot presently on ineligible list maintained by County’s Department of
Administration for noncompliance with equal employment opportunities and
affirmative action requirements.

e. Authorized to conduct business in Wisconsin. By submitting Bid, bidder warrants
that it has: complied with all necessary requirements to do business in State of
Wisconsin; that persons executing contract on its behalf are authorized to do so; and,
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B.

if corporation, that name and address of bidder’s registered agent are as set forth in
Contract. Bidder shall notify Owner immediately, in writing, of any change in its
registered agent, their address, and bidder’s legal status. For partnership, term
“registered agent” shall mean general partner.

County’s Public Works Project Manager will make such investigations as are deemed
necessary to determine ability of bidder to perform the Work, and bidder shall furnish to
County’s Public Works Project Manager or designee all such information and data for this
purpose as County’s Public Works Project Manager may request. Owner reserves right to
reject Bid if evidence submitted by, or investigation of, bidder fails to satisfy Owner that
bidder is responsible and qualified to carry out obligations of Contract and to complete the
Work contemplated therein.

5. BID GUARANTEE

A.

A.

Bank certified check, cashier’s check or Bid Bond, payable to County in amount not less than
five percent (5%) of maximum bid, shall accompany each Bid as guarantee that if Bid is
accepted, Bidder will execute and return proposed Contract and Performance and Payment
Bonds within ten (10) business days after being notified of acceptance of Bid. Company
issuing bonds must be licensed to do business in Wisconsin.

. Any bid, which is not accompanied by bid guarantee, will be considered “No Bid” and will

not be read at Bid Due Date.

If successful Bidder so delivers Contract, Certificate of Insurance, and Performance and
Payment Bonds, check will be returned to Bidder. In case Bidder fails to deliver such
Contract, insurance, and bond, amount of bid guarantee will be forfeited to County as
liquidated damages.

All checks tendered as bid guarantee, except those of three (3) lowest qualified, responsible
bidders, will be returned to their makers within three (3) business days after Bid Due Date.
All such retained checks will be returned immediately upon signing of Contract and
Performance and Payment Bonds by successful Bidder.

WITHDRAWAL OF BIDS

Bids may be withdrawn by written request received from bidder or authorized representative
thereof prior to time fixed for Bid Due Date, without prejudice to right of bidder to file new

Bid. Withdrawn Bids will be returned unopened. Negligence on part of bidder in preparing
their Bid confers no right for withdrawal of Bid after it has been opened.

No Bid may be withdrawn for period of sixty (60) calendar days after Bid Due Date.

If Bid contains error, omission or mistake, bidder may limit liability to amount of bidder’s
guarantee by giving written Notice of Intent not to execute Contract to Owner within seventy-
two (72) hours of Bid Due Date.

CONTRACT FORM

Sample copy of contract that successful Bidder will be required to enter into is included in
these Construction Documents and bidders are required to familiarize themselves with all
conditions contained therein.
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8. CONTRACT INTERESTS BY COUNTY PUBLIC OFFICIALS

A.

In accordance with Wisconsin Statute 946.13, county official may not bid for or enter into
any contract involving receipts or disbursements of more than $15,000.00 in a year, in which
they have private pecuniary interest, direct or indirect if at same time they are authorized to
take official action with respect to making of this Contract. Any contract entered into in
violation of this Statute is void and County incurs no liability thereon. This subsection does
not affect application and enforcement of Wisconsin Statute 946.13 by state prosecutors in
criminal courts of this state.

9. EMERGING SMALL BUSINESS PROVISIONS

A.

Emerging Small Business Definition. For purposes of this section, ESB is defined as:
1. Independent business concern that has been in business minimum of one year;

2. Business located in State of Wisconsin;

3. Business comprised of less than twenty-five (25) employees;

4. Business must not have gross sales in excess of three million dollars ($3,000,000.00) over
past three years; and

5. Business does not have history of failing to complete projects.

Emerging Small Business (ESB) Involvement. Bidder shall make good faith effort to
award minimum of ten percent (10%) of the Work to ESBs. Bidder shall submit report to
Dane County Contract Compliance Specialist within ten (10) business days of Bid Due Date
demonstrating such efforts. Good faith efforts means significant contact with ESBs for
purposes of soliciting bids from them. Failure to make or demonstrate good faith efforts will
be grounds for disqualification.

Emerging Small Business Report. Emerging Small Business Enterprise Report is to be
submitted by Bidder in separate envelope marked “Emerging Small Business Report”. This
report is due by 2:00 p.m. following specified ten (10) business days after Bid Due Date.
Bidder who fails to submit Emerging Small Business Report shall be deemed not responsive.

ESB Goal. Goal of this project is ten percent (10%) ESB participation. ESB utilizations are
shown as percentage of total Bid. If Bidder meets or exceeds specified goal, Bidder is only
required to submit Form A - Certification, and Form B - Involvement. Goal shall be met if
Bidder qualifies as ESB.

Report Contents. Following award of Contract, Bidder shall submit copies of executed
contracts for all Emerging Small Businesses. Emerging Small Business Report shall consist
of these:

1. Form A - Certification;
2. Form B - Involvement;
3. Form C - Contacts;

4. Form D - Certification Statement (if appropriate); and
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5. Supportive documentation (i.e., copies of correspondence, telephone logs, copies of
advertisements).

F. ESB Listing. Bidders may solicit bids from Dane County Targeted Business Directory by
going to this website. Do not click as a link; copy & paste address into a web browser.
https://equity.countyofdane.com/documents/PDFs/Targeted-Business-Directory.xlsx

G. DBE Listing. Bidders may also solicit bids from State of Wisconsin DOT Disadvantaged
Business Enterprise Unified Certification Program (DBE / UCP) Directory by going to this
website. These are not only transportation-related designers & contractors. Do not click as a
link; copy & paste address into a web browser.

https://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xlsx

H. ESB Certification. All contractors, subcontractors and suppliers seeking ESB certification
must complete and submit Emerging Small Business Report to Dane County Contract
Compliance Program.

I. Certification Statement. If ESB firm has not been certified by County as ESB prior to
submittal of this Bid, ESB Report cannot be used to fulfill ESB goal for this project unless
firm provides “Form D - Certification Statement”. Certification statement must be completed
and signed by ESB firm.

J.  Questions. Questions concerning Emerging Small Business provisions shall be directed to:

OEl@countyofdane.com
or
Dane County Contract Compliance Specialist
City-County Building, Room 356
210 Martin Luther King, Jr. Blvd.
Madison, WI 53703
608/266-4192

K. Substituting ESBs. In event of any significant changes in subcontract arrangements or if
need arises to substitute ESBs, Bidder shall report such proposed changes to Contract
Compliance Specialist to making any official changes and request authorization to substitute
ESB firm. Bidder further agrees to make every possible effort to replace ESB firm with
another qualified ESB firm.

L. Good Faith Efforts. Good faith efforts can be demonstrated by meeting all of these
obligations:

1. Selecting portions of the Work to be performed by ESBs in order to increase likelihood
of meeting ESB goal including, where appropriate, breaking down Contract into smaller
units to facilitate ESB participation.

2. Advertising in general circulation, trade associations and women / minority focus media
concerning subcontracting opportunities.

3. Providing written notices to reasonable number of specific ESBs that their interest in
Contract was being solicited in sufficient time to allow ESBs to participate effectively.

4. Following up on initial solicitations of interest by contacting ESBs within five (5)
business days prior to Bid Due Date to determine with certainty whether ESB were
interested, to allow ESBs to prepare bids.

RFB No. 321018 Instructions to Bidders
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10.

11.

5. Providing interested ESB with adequate information about Drawings, Specifications and
requirements of Contract.

6. Using services of available minority, women and small business organizations and other
organizations that provide assistance in recruitment of MBEs / WBEs / ESBs.

7. Negotiating in good faith with interested ESBs, not rejecting ESBs as unqualified without
sound reason based on thorough investigation of their capabilities.

8. Submitting required project reports and accompanying documents to County’s Contract
Compliance Specialist within twenty-four (24) hours after Bid Due Date.

. Appeals Disqualification of Bid. Bidder who is disqualified may appeal to Public Works &

Transportation Committee and Equal Opportunity Commission.

METHOD OF AWARD - RESERVATIONS

Following will be basis of award of Contract, providing cost does not exceed amount of funds
then estimated by County as available to finance Contract(s):

1. Lowest dollar amount submitted by qualified responsible bidder on Base Bid for all work
comprising project, combined with such additive Owner accepted alternates.

2. Owner reserves right to reject all bids or any bid, to waive any informality in any bid, and
to accept any bid that will best serve interests of County.

3. Unit Prices and Informational Bids will not be considered in establishing low bidder.

SECURITY FOR PERFORMANCE AND PAYMENTS

Simultaneous with delivery of signed Contract, Bidder shall be required to furnish
Performance and Payment Bonds as specified in Article 29 of General Conditions of
Contract, “Contract Security”. Surety Company shall be licensed to do business in
Wisconsin. Performance and Payment Bonds must be dated same date or subsequent to date
of Contract. Performance and Payment Bonds must emulate information in Sample
Performance and Payment Bonds in Construction Documents.

. Provide certified copy of power of attorney from Surety Company showing that agent who

signs Bond has power of attorney to sign for Surety Company. Secretary or Assistant
Secretary of company must sign this certification, not attorney-in-fact. Certification must
bear same or later date as Bond. Power of Attorney must emulate model power of attorney
information detailed in Sample Performance and Payment Bonds.

If Bidder is partnership or joint venture, State certified list, providing names of individuals
constituting partnership or joint venture must be furnished. Contract itself may be signed by
one partner of partnership, or one partner of each firm comprising joint venture, but
Performance and Payment Bonds must be signed by all partners.

If Bidder is corporation, it is necessary that current certified copy of resolution or other
official act of directors of corporation be submitted showing that person who signs Contract
is authorized to sign contracts for corporation. It is also necessary that corporate seal be
affixed to resolution, contract, and performance and payment bonds. If your corporation has
no seal, it is required that above documents include statement or notation to effect that
corporation has no seal.

RFB No. 321018 Instructions to Bidders
rev. 03/21 002113-6



12.

A.

13.

TAXES

Wisconsin Statute 77.54 (9m) allows building materials that become part of local unit
government facilities to be exempt from sales & use tax. Vendors & materials suppliers may
not charge Bidders sales & use tax on these purchases. This does not include highways,
streets or roads. Any other Sales, Consumer, Use & other similar taxes or fees required by
law shall be included in Bid.

In accordance with Wisconsin Statute 71.80(16)(a),successful nonresident bidder, whether
incorporated or not, and not otherwise regularly engaged in business in this state, shall file
surety bond with State of Wisconsin Department of Revenue payable to Department of
Revenue, to guarantee payment of income taxes, required unemployment compensation
contributions, sales and use taxes and income taxes withheld from wages of employees,
together with any penalties and interest thereon. Amount of bond shall be three percent (3%)
of Contract or subcontract price on all contracts of $50,000 or more.

SUBMISSION OF BIDS

All Bids shall be submitted on standard Bid Form bound herein and only Bids that are made
on this Bid Form will be considered. Entire Bid Form and other supporting documents, if
any, shall be removed or copied from Construction Documents, filled out, and submitted in
manner specified hereinafter. Submit completed Bid Bond with Bid as well.

No bids for any subdivision or any sub-classification of the Work, except as indicated, will be
accepted. Any conditional Bid, amendment to Bid Form or appended item thereto, or
inclusion of any correspondence, written or printed matter, or details of any nature other than
that specifically called for, which would alter any essential provision of Construction
Documents, or require consideration of unsolicited material or data in determining award of
Contract, will disqualify Bid. Telecommunication alterations to Bid will not be accepted.

Bidders must submit single Bid for all the Work.

Bid amounts shall be inserted in words and in figures in spaces provided on Bid Form; in case
of conflict, written word amounts will govern.

Addenda issued after Bid Letting shall become part of Construction Documents. Bidders
shall acknowledge receipt of such addenda in appropriate space provided on Bid Form. Bid
may be rejected if receipt of any particular addendum applicable to award of Contract has not
been acknowledged on Bid Form.

Bids shall be signed, placed in envelope, sealed and delivered before due time to place
designated in Invitation to Bid, and identified with project name, bid number, location,
category of work being bid upon, Bid Due Date, name and address of bidder.

Bidder shall be responsible for sealed Bid being delivered to place designated for Bid Due
Date on or before date and time specified. Use the drop box just inside our Office if you
choose to hand deliver. Bids received after time of closing will be rejected and returned to
bidder unopened.

Current conditions prevent public bid openings.

Bids dropped off at Public Works’ physical address should be placed in the “Public Works
Bids & Proposals” box inside the building’s front vestibule.

RFB No. 321018 Instructions to Bidders
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J.  Bid will be opened on listed due date & time & results should be available within 24 hours at
bids-pwht.countyofdane.com.

K. Bid will be considered invalid and will be rejected if bidder has not signed it.

L. Faxed or emailed Bids will not be accepted.

M. Bidder’s organization shall submit completed with Bid, Fair Labor Practices Certification
form, included in these Construction Documents.

14. SUBCONTRACTOR LISTING

A. Bidders are required to submit Section 00 43 36, Proposed Subcontractors Form listing all
subcontractors for this project including committed prices for each subcontractor. Project
Manager must receive Form no later than when successful Bidder submits their signed
Contract. Failure to submit may delay progress payments.

15. ALTERNATE BIDS

A. Bidder shall carefully read requests for Alternate Bids, and thoroughly examine Drawings
and Specifications to determine extent various changes and conditions will affect Bid.

B. Space is provided in Bid Form for requested Alternate Bids. Failure to submit bid for any
requested Alternate Bids may result in rejection of entire Bid.

C. Bidder shall state amount to be added / subtracted to Base Bid for providing alternates,
including all incidentals, omissions, additions, and adjustments as may be necessary or
required by such changes. If there is no difference in price, Bidder shall state, “No Change”.

D. Descriptions of requested Alternate Bids are as set forth in Construction Documents.

16. INFORMATIONAL BIDS

A. Not Applicable. .

17. UNIT PRICES

A. Provide unit prices where requested on Bid Form. Unit prices will include all costs for
materials, labor, insurance, taxes, overhead and profit necessary to perform specified work.
Estimated quantities are approximate only. Payment will be based upon actual quantities
placed, provided or installed. Failure to provide requested unit prices may result in rejection
of entire Bid.

B. Owner reserves right to accept or reject any unit prices as given in Bid.

C. Bidder shall refer to Bid Form and applicable specification section to determine basis of unit
measure and detailed information related to each unit price item requested.

18. COMMENCEMENT AND COMPLETION

A. Successful Bidder shall commence work when schedule and weather permit, but no later than
stated in Bid Form. Contractor shall pursue the Work regularly and continuously at
reasonable rate to insure completion of the Work within time stated in Bid.

RFB No. 321018 Instructions to Bidders
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19.

20.

Should it be found impossible to complete the Work on or before time specified for
completion, written request may be submitted for extension of time setting forth reasons
believed to justify granting of such request. Refer to Article 20 of General Conditions of
Contract, titled “Time for Completion”.

WORK BY OWNER

Not Applicable.

SPECIAL HAZARDS COVERAGE

Not Applicable.

RFB No. 321018 Instructions to Bidders
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FORM A

DANE COUNTY
EMERGING SMALL BUSINESS REPORT - CERTIFICATION

In accordance with General Conditions of Contract, submit this Emerging Small Business Report
within ten (10) days after Bid Due Date.

PROJECT NAME:

BID NO.: BID DUE DATE:

BIDDER INFORMATION

COMPANY NAME:

ADDRESS:

TELEPHONE NO.:

CONTACT PERSON:

EMAIL ADDRESS:

RFB No. 321018 Instructions to Bidders
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FORM B

Page  of
DANE COUNTY (Copy this Form as necessary to provide complete information)
EMERGING SMALL BUSINESS REPORT - INVOLVEMENT

COMPANY NAME:

PROJECT NAME:

BID NO.: BID DUE DATE:

ESB NAME:

CONTACT PERSON:

ADDRESS:

PHONE NO & EMAIL.:

Indicate percentage of financial commitment to this ESB: % Amount: $

ESB NAME:

CONTACT PERSON:

ADDRESS:

PHONE NO & EMAIL.:

Indicate percentage of financial commitment to this ESB: % Amount: §

RFB No. 321018 Instructions to Bidders
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1)

2)

3)

4)

5)

6)

7)

8)

FORM C

Page  of

DANE COUNTY (Copy this Form as necessary to provide complete information)

EMERGING SMALL BUSINESS REPORT - CONTACTS

COMPANY NAME:

PROJECT NAME:

BID NO.: BID DUE DATE:

DID ACC-

ESB FIRM NAME PERSON ESB EPT REASON FOR
CONTACTED DATE CONTACTED BID? BID? REJECTION

RFB No. 321018 Instructions to Bidders
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FORM D
DANE COUNTY
EMERGING SMALL BUSINESS REPORT - CERTIFICATION STATEMENT

I, , of
Name Title

certify to best of my knowledge and

Company
belief that this business meets Emerging Small Business definition as indicated in Article 9 and

that information contained in this Emerging Small Business Report is true and correct.

Bidder’s Signature Date

RFB No. 321018 Instructions to Bidders
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SECTION 00 31 32
GEOTECHNICAL DATA

SUBSURFACE DRILLING AND SAMPLING INFORMATION

INVESTIGATION DATA
Subsurface investigations have been made and soil boring report by CGC, Inc. are included as an
attachment. This information was obtained for use in preparing the design; however, Bidders

shall draw their own conclusions therefrom. No responsibility for subsoil quality or conditions
are assumed by Owner.

RFB No. 321018 Geotechnical Data
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Name of Bidding Firm:
SECTION 00 41 13

BID FORM

BID NO. 321018
PROJECT: RANGE ROAD REPAVE
LAW ENFORCEMENT TRAINING CENTER

TO: DANE COUNTY DEPARTMENT OF PUBLIC WORKS, HIGHWAY &
TRANSPORTATION PROJECT MANAGER
1919 ALLIANT ENERGY CENTER WAY
MADISON, WISCONSIN 53713

NOTE: WISCONSIN STATUTE 77.54 (9M) ALLOWS FOR NO SALES & USE TAX ON

THE PURCHASE OF MATERIALS FOR COUNTY PUBLIC WORKS PROJECTS. THIS
DOES NOT APPLY TO HIGHWAYS, STREETS AND ROADS PROJECTS.

BASE BID - LUMP SUM:

Indicate price for construction services for access road widening, realignment, drainage
improvements and repaving. The undersigned, having examined the site where the Work is to be
executed and having become familiar with local conditions affecting the cost of the Work and
having carefully examined the Drawings and Specifications, all other Construction Documents
and Addenda thereto prepared by Dane County Department of Public Works, Highway &
Transportation hereby agrees to provide all labor, materials, equipment and services necessary for
the complete and satisfactory execution of the entire Work, as specified in the Construction
Documents, for the Base Bid stipulated sum of:

and /100 Dollars

Written Price

$

Numeric Price

UNIT PRICING:

Provide unit pricing as follows:
Undercut & backfill (EBS): @ $ /cu.yd.
945 ton hot mix asphalt @ $ /ton

ALTERNATE BID 1 - LUMP SUM:
Add price for providing gravel shoulder at edge of new asphalt pavement:

Total: $
Numeric Price
and __ /100 Dollars
Written Price
Bid No. 321018 Bid Form
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ALTERNATE BID 2 - UNIT PRICING:
Add price for providing 4” diameter draintile with sock, wash stone bedding and PVC outlet

e 1300 In.ft. - 4” perforated draintile w/ sock & washed stone bedding @ $ / In.ft.

Total: §

Numeric Price

and __ /100 Dollars

Written Price

Receipt of the following addenda and inclusion of their provisions in this Bid is hereby
acknowledged:

Addendum No(s). through

Dated

Dane County Sheriff’s Office must have this project completed by September 3, 2021. Assuming
this Work can be started by July 19, 2021, what dates can you commence and complete this job?

Commencement Date: Completion Date:
(final, not substantial)

I hereby certify that all statements herein are made on behalf of:

(Name of Corporation, Partnership or Person submitting Bid)

Select one of the following:
1. A corporation organized and existing under the laws of the State of , or

2. A partnership consisting of , Or

3. A person conducting business as ;

Of the City, Village, or Town of of the State of

I have examined and carefully prepared this Bid from the associated Construction Documents and
have checked the same in detail before submitting this Bid; that I have full authority to make such
statements and submit this Bid in (its) (their) (my) behalf; and that the said statements are true
and correct. In signing this Bid, we also certify that we have not, either directly or indirectly,
entered into any agreement or participated in any collusion or otherwise taken any action in
restraint of free competition; that no attempt has been made to induce any other person or firm to
submit or not to submit a Bid; that this Bid has been independently arrived at without collusion
with any other bidder, competitor, or potential competitor; that this Bid has not been knowingly
disclosed prior to the Bids Due Date to another bidder or competitor; that the above statement is
accurate under penalty of perjury.

RFB No. 321018 Bid Form
rev. 01/21 004113-2



The undersigned is qualified as a Best Value Contractor or has proven their exemption.
Qualification or exemption shall be complete before Bid Due Date / Time.

The undersigned further agrees to honor the Base Bid and the Alternate Bid(s) for sixty (60)
calendar days from date of Award of Contract.

SIGNATURE:

(Bid is invalid without signature)

Print Name: Date:

Title:

Address:

Telephone No.: Fax No.:

Email Address:

Contact Person:

END OF SECTION

RFB No. 321018 Bid Form
rev. 01/21 004113-3



THIS PAGE IS FOR BIDDERS’ REFERENCE
DO NOT SUBMIT WITH BID FORM.

BID CHECK LIST:
These items must be included with Bid:
O Bid Form O Bid Bond O Fair Labor Practices Certification

DANE COUNTY BEST VALUE CONTRACTING QUALIFICATION

General Contractors & all Subcontractors must be qualified as a Best Value Contractor
with the Dane County Public Works Engineering Division. Qualification & listing is
not permanent & must be renewed every 24 months. Complete a Best Value
Contracting Application online at:

pwht.countyofdane.com/bvc_application.aspx

DANE COUNTY VENDOR REGISTRATION PROGRAM

All bidders are strongly encouraged to be a registered vendor with Dane County.
Registering allows vendors an opportunity to receive notifications for RFBs & RFPs
issued by the County and provides the County with up-to-date company contact
information. Complete a new form or renewal online at:
danepurchasing.com/Account/Login?

RFB No. 321018 Bid Form
rev. 01/21 004113-4



https://pwht.countyofdane.com/bvc_application.aspx
http://www.danepurchasing.com/Account/Login?

SECTION 00 43 36
PROPOSED SUBCONTRACTORS FORM

General Contractor Name: Bid No: 321018

Instructions:

1. Complete all information in table below.

2. Include this Form with signed Construction Contract (Section 00 52 96).

3. General contractors & subcontractors must be qualified & registered as Best Value
Contractor (Dane County Ordinances, Chapter 40.07). General contractors must be qualified
& registered before bids are due. Subcontractors must be qualified & registered 10 working
days before performing any work related to Construction Contract. No contractor can
perform work without being qualified & registered.

4. Sample Best Value Contracting Application is included in this RFB package for
informational purposes; fill out form online (publicworks.countyofdane.com/bvc).

SUBCONTRACTOR $$ AMOUNT OF
NAME ADDRESS & PHONE NO. DIVISION OF WORK CONTRACT

Check box if there is another form page attached to include additional subcontractors. [

The undersigned, for and on behalf of the General Contractor named herein, certifies the
information on this Form is accurate.

Officer or Authorized Agent Signature Date

Printed or Typed Name and Title

Bid No. 321018 Proposed Subcontractors Form
rev. 01/21 004336-1



https://publicworks.countyofdane.com/bvc

SUBCONTRACTOR
NAME

ADDRESS & PHONE NO.

DIVISION OF WORK

$$ AMOUNT OF
CONTRACT

Bid No. 321018
rev. 01/21

END OF SECTION

Proposed Subcontractors Form

004336-2




COUNTY OF DANE

PUBLIC WORKS CONSTRUCTION CONTRACT

Contract No. Bid No. 321018

Authority: 2021 RES -

THIS CONTRACT, made and entered into as of the date by which authorized representatives of
both parties have affixed their signatures, by and between the County of Dane (hereafter referred
to as “COUNTY”) and (hereafter, “CONTRACTOR?”),
and

WITNESSETH:

WHEREAS, COUNTY, whose address is ¢/o Deputy Public Works Director, 1919 Alliant
Energy Center Way, Madison, WI 53713, desires to have CONTRACTOR provide Range Road
Repave, 5184 State Road 19, Waunakee including Alternate Bid (“the Project”); and

WHEREAS, CONTRACTOR, whose address is

is able and willing to construct the Project,

in accordance with the Construction Documents;

NOW, THEREFORE, in consideration of the above premises and the mutual covenants of the
parties hereinafter set forth, the receipt and sufficiency of which is acknowledged by each party
for itself, COUNTY and CONTRACTOR do agree as follows:

1. CONTRACTOR agrees to construct, for the price of $ the Project and at the
CONTRACTOR'’S own proper cost and expense to furnish all materials, supplies, machinery,
equipment, tools, superintendence labor, insurance, and other accessories and services necessary
to complete the Project in accordance with the conditions and prices stated in the [Bid Form,
Quote], [General Conditions of Contract, Conditions of Contract], the drawings which include all
maps, plats, plans, and other drawings and printed or written explanatory matter thereof, and the
specifications therefore as prepared by
(hereinafter referred to as “the Architect / Engineer”), and as enumerated in the Project Manual
Table of Contents, all of which are made a part hereof and collectively evidence and constitute
the Contract.

2. COUNTY agrees to pay the CONTRACTOR in current funds for the performance of the
Contract subject to additions and deductions, as provided in the General Conditions of Contract,
and to make payments on account thereof as provided in Article entitled, “Payments to
Contractor” of the General Conditions of Contract.

3. During the term of this Contract, CONTRACTOR agrees to take affirmative action to ensure
equal employment opportunities. The CONTRACTOR agrees in accordance with Wisconsin
Statute 111.321 and Chapter 19 of the Dane County Code of Ordinances not to discriminate on
the basis of age, race, ethnicity, religion, color, gender, disability, marital status, sexual
orientation, national origin, cultural differences, ancestry, physical appearance, arrest record or
conviction record, military participation or membership in the national guard, state defense force
or any other reserve component of the military forces of the United States, or political beliefs.

Bid No. 321018 Public Works Construction Contract
rev. 11/2020 005296 -1



Such equal opportunity shall include, but not be limited to, the following: employment,
upgrading, demotion, transfer, recruitment, advertising, layoff, termination, training, rates of pay,
and any other form of compensation. CONTRACTOR agrees to post in conspicuous places,
available to all employees and applicants for employment, notices setting forth the provisions of
this paragraph.

4. CONTRACTOR shall file an Affirmative Action Plan with the Dane County Contract
Compliance Specialist in accord with Chapter 19 of the Dane County Code of Ordinances.
CONTRACTOR must file such plan within fifteen (15) business days of the effective date of this
Contract. During the term of this Contract CONTRACTOR shall also provide copies of all
announcements of employment opportunities to COUNTY’S Office of Equity & Inclusion, and
shall report annually the number of persons, by race, ethnicity, gender, and disability status,
which apply for employment and, similarly classified, the number hired and number rejected.

5. During the term of this Contract, all solicitations for employment placed on
CONTRACTOR'’S behalf shall include a statement to the effect that CONTRACTOR is an
“Equal Opportunity Employer”.

6. CONTRACTOR agrees to furnish all information and reports required by COUNTY’S
Contract Compliance Specialist as the same relate to affirmative action and nondiscrimination,
which may include any books, records, or accounts deemed appropriate to determine compliance
with Chapter 19, Dane County Code of Ordinances, and the provisions of this Contract.

7. This Contract is intended to be a Contract solely between the parties hereto and for their
benefit only. No part of this Contract shall be construed to add to, supplement, amend, abridge or
repeal existing rights, benefits or privileges of any third party or parties including, but not limited
to, employees of either of the parties.

8. The entire agreement of the parties is contained herein and this Contract supersedes any and
all oral agreements and negotiations between the parties relating to the subject matter hereof. The
parties expressly agree that the express terms of this Contract shall not be amended in any fashion
except in writing, executed by both parties.

9. CONTRACTOR must be qualified as a Best Value Contractor or have proven their exemption
with Dane County Public Works Engineering Division before Bid Due Date / Time. All
contractors and subcontractors must be qualified as a Best Value Contractor or have proven their
exemption to perform any work under this Contract.

Bid No. 321018 Public Works Construction Contract
rev. 11/2020 005296-2



IN WITNESS WHEREOF, COUNTY and CONTRACTOR, by their respective authorized
agents, have caused this Contract and its Schedules to be executed, effective as of the date by
which all parties hereto have affixed their respective signatures, as indicated below.

% sk sk sk ok ok ok

FOR CONTRACTOR:
Signature Date
Printed or Typed Name and Title
Signature Date

Printed or Typed Name and Title

NOTE: If CONTRACTOR is a corporation, Secretary should attest. In accordance with IRS
Regulations, unincorporated entities are required to provide either their Social Security or
Employer Number in order to receive payment for services rendered.

% ok ok ok ok ok ok
This Contract is not valid or effectual for any purpose until approved by the appropriate authority

designated below, and no work is authorized until the CONTRACTOR has been given notice to
proceed by COUNTY’S Deputy Public Works Director.

FOR COUNTY:
Joseph T. Parisi, County Executive Date
Scott McDonell, County Clerk Date
Bid No. 321018 Public Works Construction Contract

rev. 11/2020 005296-3
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S ATA pocument A310™ - 2010

Bid Bond

CONTRACTOR: SURETY:
{Name, legal stafis and address) {Name, legal stafus and principal place
of business)
This document has important legal
conseqguences. Congultation with
OWNER: an attormey is encouraged with
r ] respect to its completion or
{Name, legal status and address) odifeation
Any gingular reference to
Contractor, Surety, Owner or
BOND AMOUNT: other party shall be considered

plural where applicable.

PROJECT:
{Name, location or address, and Praject mumber, if any)

The Contractor and Surety are bound to the Owner in the amwount set-forth above, for the payment of which the
Contractor and Surety bind themselves, their heirs, executors, administrators, successors.and assigns, jointly and
severally, as provided herein. The conditions of this Bond are such that if the Owner accepts the bid of the Confractor
within the time specified in the bid documents, or within such time period as may be agreed to by the Owner and
Contractor, and the Contractor either (1) enters into a contract with the Owner in accordance with the terms of such
bid, and gives such bond or bonds as may be specified in the bidding or Confract Documents, with a surety admitted
in the jurisdiction of the Project and otherwise acceptable to the Owner, for the faithful performance of such Contract
and for the prompt payment of labor and material firnished in the prosecufion thereof; or (2) pays fo the Owner the
difference, not to exceed the amount of this Bond. between the amount specified in said bid and such larger amount
for which the Craner may in good faith confract with another party to perform the work covered by said bid, then this
obligation shall be null and void. otherwise to remam in full force and effect. The Surefy hereby waives any notice of
an agreement between the Cramer and Contractor to extend the ttime in which the Owner may accept the bid. Warver of
nofice by the Surety shall not apply to any extension exceeding sixty (00) days in the aggregate beyond the fune for
acceptance of bids specified in the bid documents. and the Cramner and Contractor shall obtain the Surefy’s consent for
an extension beyond sixty (60) days.

If this Bond is issued in connection with a subcontractor’s bid to a Contractor, the term Contractor in this Bond shall
be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

When this Bond has been furnished to comply with a statutory or other legal requirement in the location of the Project,
any provision in this Bond conflicting with said statwtory or legal requirement shall be deemed deleted herefrom and
provisions conforming to such stamutory or other legal requirement shall be deemed incorporated herein. When so
furnished. the intent is that this Bond shall be construed as a statutory bond and not as a common law bond.

Signed and sealed this day of

{Contractor as Principal) {Seal)
{Witness)

{Title)

{Surety) {Seal)
{Wimess)

{Title)

CAUTION: You should gign an original AlA Contract Document, on which this text appears in RED. An original assures that
changes will not be obscured,

AlA Document A310™ — 2010 (rev. 1072010). Copyright © 1863, 1970 and 2010 by The American Institute of Architects. All rights reserved.
WARNING: This AIA" Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this
AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible
under the law. Purchasers are permitted to reproeduce ten (10) copies of this document when completed. To report copynight viclations of AlA Contract
Diocuments, e-mail The American Insttute of Architects” legal counsel, copyrighti@aia.org. ACDOTTEID



S AILA pocument A312 - 2010

Performance Bond
CONTRACTOR: SURETY:

{Name, legal status and address)
of business)

OWNER:
{Name, legal stafus and address)

CONSTRUCTION CONTRACT
Date:

Amount:

Description:
{Name and location)

BOND
Date:
{Not earlier than Consfruction Contract Dare)

Amount:

Modifications to this Bond: -~ O None [0 See Section 16

CONTRACTOR AS PRINCIPAL SURETY
Company: {Corporate Seal) Company:

Signature: Signature:

{Name, legal status and principal place

This document has important legal
conseguences. Consultation with
an attorney is encouraged with
respect to its completion or
modification.

Any gingular reference to
Contractor, Surety, Owner or
other party shall be considered
plural where applicable.

Ala Documnent A312-2010
combines two separate bonds, a
Performance Bond and a
Payment Bond, into one form.
This is not a single combined
Performance and Payment Bond.

{Corporare Seal)

Name Nam

e
and Title: and Title:

{Any additional signatures appear on the last page of this Performance Bond )

{FOR INFORMATION ONLY — Name, address and relephone)
AGENT or BROKER:

OWNER'S REPRESENTATIVE:

{Architect, Engineer or ather pariy:)

AlA Document AZ12™ — 2010. The American Institute of Architects.
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§ 1 The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors
and assigns to the Owner for the performance of the Construction Contract, which 15 incorporated herein by reference.

§ 2 If the Contractor performs the Construction Confract, the Surety and the Confractor shall have no obligation under
this Bond, except when applicable to participate in a conference as provided in Section 3.

§ 3 If there iz no Owner Default under the Construction Contract, the Surety’s obligation under this Bond shall arise
after
A the Owner first provides notice to the Contractor and the Surety that the Owner is considering declaring
a Contractor Default. Such notice shall indicate whether the Owner is requesting a conference among
the Owner, Contractor and Surety to discuss the Contractor’s performance. If the Crwvner does not
request a conference, the Surety may, within five (5) business days after receipt of the Onwner s notice,
request such a conference. If the Surety tumely requests a conference, the Owner shall attend. Unless
the Owner agrees otherwise, any conference requested under this Section 3.1 shall be held within ten
(10 business days of the Surety’s receipt of the Cramer s notice. If the Crwner, the Contractor and the
Surety agree, the Confractor shall be allowed a reasonable fime to perform the Construction Contract,
but such an agreement shall not waive the Owner’s nght, if any, subsequently to declare a Contractor
Default:
.2 the Owner declares a Contractor Default, terminates the Construction Contract and nefifies the Surety;
and
.3 the Owner has agreed to pay the Balance of the Contract Price in accordance with the terms of the
Construction Contract to the Surety or to a contractor selected to perform the Construction Contract.

§ 4 Failure on the part of the Owner to comply with the notice requirement in Section 3.1 shall not constifute a failure
to comply with a condition precedent to the Surety’s obligations, or release the Surefy from its obligations, except to
the extent the Surety demonstrates actual prejudice.

§ 5 When the Owner has satisfied the conditions of Section 3, the Surety shall promptly and at the Surety’s expense
take one of the following actions:

§ 5.1 Arrange for the Confractor, with the consent of the Owner. to perform and complete the Construction Confract;

§ 5.2 Undertake to perform and complete the Construction Contract itself. through its agents or independent
confractors;

§ 5.3 Obtam bids or negotiated proposals from qualified contractors acceptable to the Owner for a contract for
performance and completion of the Construcfion Confract, arrange for a confract fo be prepared for execution by the
Orwner and a contractor selected with the Onwner’s concurrence, to be secured with performance and pavment bonds
executed by a qualified surety equivalent to the bonds issued on the Construction Contract, and pay to the Owner the
amount of damages as described in Section 7 in excess of the Balance of the Contract Price incurred by the Onwner as
a result of the Contractor Default; or

§ 5.4 Waive its right to perform and complete, arrange for completion, or obtain a new contractor and with reasonable
promptuess under the circumstances:
A After mvestigation. determine the amount for which 1t may be liable to the Owner and, as soon as
practicable after the amount 15 determined, make payvment to the Owner; or
.2 Deny lhiability in whole or in part and notify the Owner, citing the reasons for denial.

§ 6 If the Surety does not proceed as provided in Section 5 with reasonable prompiness, the Surety shall be deemed fo
be in default on this Bond seven days after receipt of an additional written notice from the Owner to the Surety
demanding that the Surety perform its obligations under this Bond, and the Owner shall be entitled to enforce any
remedy available to the Owner. If the Surety proceeds as provided in Section 5.4, and the Owner refuses the payment
of the Surefy has denied liability, in whole or in part, without further notice the Owner shall be entitled fo enforce any
remedy available to the Owner.

AlA Document A212™ — 2010. The Amernican Institute of Architects.
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§ 7 If the Surety elects to act under Section 5.1, 5.2 or 5.3, then the responsibilities of the Surety to the Owner shall not
be greater than those of the Contractor under the Construction Contract, and the responsibilities of the Owner to the
Surety shall not be greater than those of the Cwner under the Construction Contract. Subject to the commitment by the
Onwner to pay the Balance of the Contract Price. the Surety is obligated, without duplication, for
A1 the responsibilities of the Contractor for correction of defective work and completion of the
Construction Contract;
2 additional legal. design professional and delay costs resulting from the Contractor’s Default, and
resulting from the actions or failure to act of the Surety under Section 5; and
.3 liquidated damages. or if no liqudated damages are specified m the Construction Contract, actual
damages caused by delaved performance or non-performance of the Contractor.

§ B If the Surety elects to act under Section 5.1, 5.3 or 5 4, the Surety’s liability is limited to the amount of this Bond.

§ 9 The Surety shall not be liable to the Owner or others for obligations of the Contractor that are unrelated to the
Construction Confract, and the Balance of the Contract Price shall not be reduced or set off on account of any such
unrelated obligations. No right of action shall accrue on this Bond to any person or enfify other than the Owner or ifs
heirs, executors, administrators, successors and assigns.

§ 10 The Surety hereby waives notice of any change, including changes of time, to the Construction Contract or to
related subcontracts, purchase orders and other obligations.

§ 11 Any proceeding, legal or equitable, under this Bond may be instituted in any court of competent jurisdiction in
the location in which the work or part of the work is located and shall be instituted within two years after a declaration
of Contractor Default or within two vears after the Contractor ceased working or within two years after the Surefy
refiises or fails to perform its obligations under this Bond, whichever occurs first. If the provisions of this Paragraph
are void or prohibited by law, the mininmim period of limitation available to sureties as-a defense in the jurisdiction of
the suit shall be applicable.

§ 12 Notice fo the Surety, the Owner or the Confractor shall be mailed or delivered to the address shown on the page
on which their signature appears.

§ 13 When thus Bond has been furnished to comply with a stahutory or other legal requirement in the location where
the construction was to be performed, any provision in this Bond conflicting with said statutory or legal requirement
shall be deemed deleted herefrom and provisions confornung to such statutory or other legal requirement shall be
deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and
not as a common law bond.

§ 14 Definitions

§ 14.1 Balance of the Contract Price. The total amount pavable by the Owner to the Contractor under the Construction
Confract after all proper adjustments have been made. including allowance to the Contractor of any amounts received
or fo be received by the Owner in settlement of insurance or other claims for damages to which the Contractor 1s
entitled, reduced bj, all valid and proper payments made to or on behalf of the Contractor under the Construction
Contract.

§ 14.2 Construction Contract. The agreement between the Owner and Contractor idenfified on the cover page,
including all Contract Docoments and changes made to the agreement and the Contract Documents.

§ 14.3 Contractor Default. Failure of the Contractor, which has not been remedied or waived, to perform or otherwise to
comply with a material ferm of the Construction Contract.

§ 14.4 Owner Default. Failure of the Owner, which has not been remedied or waived, to pay the Contractor as required
under the Construction Contract or to perform and complete or comply with the other material terms of the
Construction Contract.

§ 14.5 Contract Documents. All the documents that comprise the agreement between the Owner and Confractor.

§ 15 If this Bond is issued for an agreement between a Confractor and subcontractor, the term Contractor in this Bond
shall be deemed fo be Subcontractor and the term Owner shall be deemed to be Contractor.

AlA Document A312™ — 2010, The American Institute of Architects.



§ 16 Modifications to this bond are as follows:

{Space is provided below for additional signatures of added parties, other than those appearing on the cover page.)

CONTRACTOR AS PRINCIPAL SURETY

Company: {Corporate Seal) Company: {Corporate Seal)
Signature: Signature:

Name and Title: Name and Title:

Address Address

CAUTION: ¥ou should sign an original AlA Contract Document, on which this text appears in RED. An original assures that
changes will not be obscured.

Init AlA Document A312™ — 2010, The American Institute of Architects.
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S AILA pocument A312 - 2010

Payment Bond
CONTRACTOR: SURETY:

{Name, legal status and address)
of business)

OWNER:
{Name, legal stafus and address)

CONSTRUCTION CONTRACT
Date:

Amount:

Description:
{Name and location)

EOND
Date:
{Not earlier than Consfruction Contract Dare)

Amount:

Modifications to this Bond: -~ O None [0 See Section 18

CONTRACTOR AS PRINCIPAL SURETY
Company: {Corporate Seal) Company:

Signature: Signature:

{Name, legal status and principal place

This document has important legal
conseguences. Consultation with
an attormey is encouraged with
respect to its completion or
modification.

Any singular reference to
Contractor, Surety, Owner or
other party shall be considered
plural where applicable.

Ala Documnent A312-2010
combines two separate bonds, a
Performance Bond and a
Payment Bond, into one form.
This is not a single combined
Performance and Payment Bond.

{Corporare Seal)

MName Nam

e
and Title: and Title:

{Any additional signatures appear on the last page of this Payment Bond.)

{FOR INFORMATION ONLY — Name, address and relephone)
AGENT or BROKER:

OWNER'S REPRESENTATIVE:

{Architect, Engineer or ather pariy:)

AlA Document AZ12™ — 2010. The American Institute of Architects.

oE1110



Init.

!

& 1 The Confractor and Surefy. jointly and severally. bind themselves, their heirs, executors, admimistrators, successors
and assigns fo the Owner to pay for labor, matenals and equipment furmished for use in the performance of the
Construction Contract, which 1s incorporated herein by reference. subject to the following terms.

§ 2 If the Contractor promptly makes payment of all sums due to Claimants, and defends, indemnifies and holds
harmless the Owner from claims, demands, liens or suits by any person or entity seeking payment for labor, materials
of equipment furmished for use in the performance of the Construction Contract, then the Surety and the Contractor
shall have no obligation under this Bond.

§ 3 If there 1s no Owner Default under the Construction Contract, the Surefy’s obligation to the Crwner under this Bond
shall anise after the Orwner has promptly notified the Contractor and the Surety (at the address described m Section 13)
of claims, demands, liens or suits against the Owner or the Owner's property by any person or entity seeking payment
for labor, materials or equipment furnished for use in the performance of the Construction Contract and tendered
defense of such claims, demands, liens or suits to the Contractor and the Surety.

§ 4 When the Owner has satisfied the conditions in Section 3. the Surety shall promptly and at the Suretv’s expense
defend, indemnify and hold harmless the Craner against a duly tendered claim demand, lien or smt.

& § The Surety's obligations fo a Claimant under this Bond shall anse after the following:

§ 5.1 Claimants, who do not have a direct contract with the Contractor,

.1 have furnished a written notice of non-payment to the Confractor, stating with substantial accuracy the
amount claimed and the name of the party to whom the materials were, or equipment was, furnished or
supplied or for whom the labor was done or performed, within ninety (90) days after having last
performed labor or last furnished materials or equipment included in the Claim; and

2 have senf a Claim to the Surety (at the address described in Section 13).

§ 5.2 Claimants. who are emploved by or have a direct contract with the Contractor, have sent a Claim to the Surefy (at
the address described in Section 13).

§ 6 If a notice of non-payment required by Section 5:1.1 is given by the Owner to the Confractor, that is sufficient to
satisfy a Claimant’s obligation to furnish a written notice of nen-pavment under Section 5.1.1.

§ 7 When a Claimant has safisfied the conditions of Sections 5.1 or 5.2, whichever is applicable, the Surefy shall
promptly and at the Surety’s expense take the following actions:

§ 7.1 Send an answer to the Claimant, with a copy to the Owner, within sixty (60) days after receipt of the Claim,
stating the amounts that are indisputed and the basis for challenging any amounts that are disputed; and

§ 7.2 Pay or arrange for payment of any undisputed amounts.

§ 7.3 The Surefy s failure to discharge its obligations under Section 7.1 or Section 7.2 shall not be deemed fo
constitute 3 warver of defenses the Surety or Contractor may have or acquire as to a Claim except as to undisputed
amounts for which the Surety and Claimant have reached agreement. If. however, the Surety fails to discharge ifs
obligations under Section 7.1 or Section 7.2, the Surety shall indemmify the Claimant for the reasonable attorney’s
fees the Claimant incurs thereafter to recover any sums found to be due and owing to the Claimant.

§ 8 The Surety’s total obligation shall not exceed the amount of this Bond, plus the amount of reasonable attorney’s
fees provided under Section 7.3, and the amount of this Bond shall be credited for any payvments made in good faith
by the Surety.

§ 9 Amounts owed by the Owner to the Contractor under the Construction Contract shall be used for the performance
of the Construction Contract and to satisfy claims, if any, under any construction performance bond. By the
Contractor furnishing and the Owner accepting this Bond, they agree that all funds earned by the Contractor in the
performance of the Construction Contract are dedicated to satisfy obligations of the Contractor and Surety under this
Bond, subject to the Owner's priorify to use the funds for the completion of the work

AlA Document A312™ — 2010. The Amenican Institute of Architects.
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§ 10 The Surety shall not be liable to the Owner, Claimants or others for obligations of the Contractor that are
unrelated to the Construction Contract. The Owner shall not be liable for the pavment of any costs or expenses of any
Claimant under this Bond. and shall have under this Bond no obligation to make payments to, or give notice on behalf
of Claimants or otherwise have any obligations fo Claimants under this Bond.

§ 11 The Surety hereby waives notice of any change, including changes of fime, to the Construction Contfract or to
related subcontracts, purchase orders and other obligations.

§ 12 No suit or action shall be commenced by a Claimant under tlus Bond other than in a court of competent
jurisdiction in the state in which the project that 15 the subject of the Construction Contract is located or after the
expiration of one vear from the date (1) on which the Claimant sent a Claim to the Surety pursuant to

Section 5.12 or 52, or (2) on which the 1ast labor or service was performed by anvone or the last materials or
equipment were fumished by anyone under the Construction Contract. whichever of (1) or (2) first occurs. If the
provisions of this Paragraph are void or prohibited by law. the numinmm period of limitation available fo sureties as a
defense in the junisdiction of the suit shall be applicable.

§ 13 Notice and Claims to the Surety, the Owner or the Contractor shall be mailed or delivered to the address shown
on the page on which their signature appears. Actual receipt of notice or Claims, however accomplished, shall be
sufficient compliance as of the date recerved.

§ 14 When this Bond has been furnished to comply with a statutory or other legal requirement in the location where
the construction was to be performed. any provision in this Bond conflicting with said statutory or legal requirement
shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be
deemed incorporated herein. When so fiurnished. the infent is that this Bond shall be construed as a statutory bond and
not as a commeon law bond.

§ 15 Upon request by any person or entity appearing to be a potential beneficiary of this Bond, the Confractor and
Owner shall promptly furnish a copy of this Bond or shall permit a copy to be made.

§ 16 Definitions
§16.1 Claim. A written statement by the Claimant including at a mimnmum:
.1 the name of the Claimant;
2 theuaﬂmofthepﬁ"soﬂfor“humthclaborwasduﬂcorma’rma]surcmnpm&nlﬁmshai
3 acopy of the agreement or purchase order pursuant to-which labor. materials or equipment was
furnished for use m the performance of the Construction Contract;
4 abnef description of the labor, matenals or eguipment furmished;
.5 the date on which the Claimant last performed labor or last furnished materials or equipment for use in
the performance of the Construction Contract;
.6 the fotal amount earned by the Claimant for labor. materials or equipment firnished as of the date of
the Clain;
.1 the total amount of previous payments received by the Claimant; and
.8 - the total amount due and unpaid to the Claimant for 1abor, materials or equipment furnished as of the
date of the Claim.

§ 16.2 Claimant. An individual or entity having a direct contract with the Contractor or with a subcontractor of the
Contractor to furnish labor, materials or equipment for use in the performance of the Construction Contract. The term
Claimant also mcludes any individual or enfity that has rightfolly asserted a claim under an applicable mechanic’s lien
or similar statute against the real property upon which the Project is located. The intent of this Bond shall be to
include without limitation in the terms “labor. materials or equipment™ that part of water. gas. power. light. heat. oil.
gaso].mn telephone service or rental equipment used in the Construction Contract, architectural and engineering
services required for performance of the work of the Contractor and the Contractor's subcontractors, and all other
items for which a mechanic’s lien may be asserted in the jurisdiction where the labor, materials or equipment were
furnished.

§ 16.3 Construction Contract. The agreement between the Owner and Confractor identified on the cover page,
inchuding all Contract Documents and all changes made to the agreement and the Confract Documents.
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§ 16.4 Owner Default. Failure of the Owner, which has not been remedied or waived, to pay the Contractor as required
under the Construction Contract or to perform and complete or comply with the other material terms of the
Construction Confract.

§ 16.5 Contract Documents. All the documents that comprise the agreement between the Owner and Contractor.

§ 17 If this Bond is issued for an agreement between a Confractor and subcontractor, the term Confractor in this Bond
shall be deemed fo be Subcontractor and the term Owner shall be deemed to be Confractor.

§ 18 Modifications to this bond are as follows:

{Space is provided below for additional signatures of added parties, other than those appearing on the cover page.)

CONTRACTOR AS PRINCIPAL SURETY

Company: {Corporate Seal) Company: {Corporate Seal)
Signature: Signature:

Name and Title: Name and Title:

Address Address

CAUTION: ¥ou should sign an original AlA Contract Document, on which this text appears in RED. An original assures that
changes will not be obscured.
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1. CONSTRUCTION DOCUMENTS

A. Construction Documents, listed in Table of Contents of this Specification volume shall form
part of this Contract and provisions of Construction Documents shall be as binding upon
parties as if they were fully set forth in Contract itself.

B. These shall also be considered as part of Construction Documents: Addenda, including
additions and modifications incorporated in such addenda before execution of Contract;
requests for information; construction bulletins; change orders; and written interpretations by
Architect / Engineer or Public Works Project Manager that are made after execution of
Contract.

C. Construction Documents are complementary, and what is required by one shall be as binding
as if required by all. Intent of Construction Documents is to include all labor, materials and
equipment necessary for proper execution of the Work.

2. DEFINITIONS

A. These terms as used in this Contract are respectively defined as follows:

1. All uses of term “County” in Construction Documents shall mean Dane County.

2. All uses of term “Department” in Construction Documents shall mean Department of
Public Works, Highway & Transportation,, which is a unit of Dane County government.
Department is County agency overseeing Contract with Contractor.

3. Public Works Project Manager is appointed by and responsible to Department. Public
Works Project Manager has authority to act on behalf of Department and will sign change
orders, payment requests and other administrative matters related to projects.

4. Public Works Project Manager is responsible for supervision, administration and
management of field operations involved in construction phase of this Work.

5. Term “Work” includes all labor, equipment and materials necessary to produce project
required by Construction Documents.

6. Term “Substantial Completion” is date when project or specified area of project is
certified by Architect / Engineer that construction is sufficiently completed, in
accordance with Construction Documents, and as modified by any subsequent changes
agreed to by parties, so that County may occupy project or specified area of project for
use for which it was intended subject to permit approval for occupancy.

7. Contractor is person, firm, or corporation with whom County makes Contract. Though
multiple contracts may be involved, Construction Documents treat them throughout as if
each were of singular number.

3. ADDITIONAL INSTRUCTIONS AND DRAWINGS

A. Contractor may be furnished additional instructions and detail drawings as necessary to carry
out the Work included in Contract. Additional drawings and instructions thus supplied to
Contractor will coordinate with Construction Documents and will be so prepared that they
can be reasonably interpreted as part thereof. Contractor shall carry out the Work in
accordance with additional detail drawings and instructions.
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4. SHOP DRAWINGS, PRODUCT DATA AND SAMPLES

A.

Unless otherwise specified, Contractor shall submit three (3) copies of all Shop Drawings for
each submission, until receiving final approval. After final approval, provide five (5)
additional copies for distribution and such other copies as may be required.

Contractor shall submit, on an on-going basis and as directed, Product Data such as brochures
that shall contain catalog cuts and specifications of all furnished mechanical and electrical
equipment. After Architect/ Engineer’s approval, one (1) copy shall remain in Architect /
Engineer’s file, one (1) kept at Department’s office and one (1) kept at job site by Contractor
for reference purposes.

Samples shall consist of physical examples furnished by Contractor in sufficient size and
quantity to illustrate materials, equipment or workmanship, and to establish standards to
compare the Work.

1. Submit Samples in sufficient quantity (minimum of two (2)) to permit Architect /
Engineer to make all necessary tests and of adequate size showing quality, type, color
range, finish, and texture. Label each Sample stating material, type, color, thickness,
size, project name, and Contractor’s name.

2. Submit transmittal letter requesting approval, and prepay transportation charges to
Architect / Engineer’s office on samples forwarded.

3. Materials installed shall match approved Samples.

Contractor shall review Shop Drawings and place their dated stamp thereon to evidence their
review and approval and shall submit with reasonable promptness and in orderly sequence to
cause no delay in the Work or in work of any other contractor. At time of submission,
Contractor shall inform Architect / Engineer in writing of any deviation in Shop Drawings or
Samples from requirements of Construction Documents. Architect / Engineer will not
consider partial lists.

Architect / Engineer will review and approve or reject Shop Drawings with reasonable
promptness to cause no delay. Architect / Engineer’s approval shall not relieve Contractor
from responsibility for errors or omissions in Shop Drawings.

Contractor shall not commence any work requiring Shop Drawing, Product Data or Sample
submission until Architect / Engineer has approved submission. All such work shall be in
accordance with approved Shop Drawings, Product Data and Samples.

Contractor shall keep on site of the Work, approved or conformed copy of Shop Drawings
and shall at all times give Department access thereto.

By stamping and submitting Shop Drawings, Product Data and Samples, Contractor thereby
represents that he or she has or will determine and verify all field measurements, field
construction criteria, materials, catalog numbers, and similar data and that he or she has
checked and coordinated each Shop Drawing, Product Data and Sample with requirements of
the Work and of Construction Documents. Architect / Engineer shall return without
examination, Shop Drawings, Product Data and Samples not so noted.

All Shop Drawings from any one Contractor should be numbered consecutively and on cover
sheet shall bear name and location of project, name of Contractor, date of submittal and date
of each correction or revision and associated Specification section and page number.

5. CUTTING AND PATCHING

Bid No. 321018 General Conditions of Contract
rev. 01/21 007213-3



A. Contractor shall be responsible for all cutting, fitting or patching required to complete the
Work or to make its parts fit together properly.

B. Contractor shall not damage or endanger portion of the Work or fully or partially completed
construction of County or separate contractors by cutting, patching or otherwise altering such
construction, or by excavation. Contractor shall not cut or otherwise alter such construction
by County or separate contractor except with written consent of County and of such separate
contractor; such consent shall not be unreasonably withheld. Contractor shall not withhold
unreasonably from County or separate contractor, Contractor’s consent to cutting or
otherwise altering the Work.

6. CLEANING UP

A. Contractor shall keep premises and surrounding area free from accumulation of waste
materials or rubbish caused by operations under Contract. Contractor shall remove from and
about the Work waste materials, rubbish, Contractor’s tools, construction equipment,
machinery, and surplus materials at completion of the Work. Contractor shall maintain
streets and sidewalks around the Work site in clean condition. Contractor shall remove all
spillage and prevent tracking of spillage arising from performance of the Work, into, out of,
and within the Work site. Contractor shall establish regular maintenance program of
sweeping, vacuuming and / or hosing to minimize accumulation of dirt and dust upon such
areas.

B. If Contractor fails to clean up as directed in Construction Documents, County may do so and
shall charge Contractor cost thereof.

C. Contractor shall be responsible for broken windows and glass, and at completion of the Work
shall replace such damaged or broken windows and glass. After replacing damaged or
broken windows and glass, Contractor shall remove all labels, wash and polish both sides of
all windows and glass.

D. In addition to general cleaning (sweeping, vacuuming and / or hosing, as is appropriate to
work surface), Contractor shall perform following final cleaning for all trades at completion
of the Work:

1. Remove temporary protections;
2. Remove marks, stains, fingerprints and other soil or dirt from painted, decorated and
finished woodwork and wall surfaces;
3. Remove spots, plaster, soil and paint from ceramic tile, marble and other finished
materials, and wash or wipe clean;
4. Clean fixtures, cabinet work and equipment, removing stains, paint, dirt and dust, and
leave same in undamaged, new condition;

Clean aluminum in accordance with recommendations of manufacturer; and

6. Clean resilient floors thoroughly with well-rinsed mop containing only enough moisture
to clean off any surface dirt or dust and buff dry by machine to bring surfaces to sheen.

hd

7. USE OF SITE

A. Contractor shall provide County and Architect / Engineer access to the Work under all
circumstances.

B. Contractor shall confine operations at site to areas permitted by County, law, ordinance,
permits and Construction Documents and shall not unreasonably encumber site with materials
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or equipment. Contractor shall assure free, convenient, unencumbered, direct and safe access
to all properties adjacent to the Work for County, its employees, invitees and guests.

8. MATERIALS AND WORKMANSHIP

A.

10.

Contractor shall perform all work and furnish all supplies and materials, machinery,
equipment, facilities and means, necessary to complete the Work required by this Contract,
within time specified, in accordance with provisions of Construction Documents.

All equipment and materials incorporated in the Work covered by this Contract are to be new;
use recycled and / or recovered materials to extent that such use is technically and
economically feasible. Recovered materials are products recovered from solid waste in form
identical to original form for use that is same as, or similar to original use. Recycled
materials are products manufactured from solid waste.

If requested, Contractor shall furnish satisfactory evidence as to kind and quality of
construction materials proposed or used. Contractor shall furnish to Architect / Engineer, for
approval, manufacturer name and model, performance capacities and other pertinent
information of machinery, mechanical, electrical or other types of equipment, which
Contractor plans to install.

If not otherwise provided, materials and labor called for in this Contract shall be provided and
performed in accordance with established practice and standards recognized by Architects,
Engineers, Department, and construction industry.

Reference to “Standard” specifications of any association or manufacturer, or codes of
County authorities, intends most recent printed edition or catalog in effect on date that
corresponds with date of Construction Documents.

Whenever reference is made in Specifications that work shall be “performed”, “applied”, in
accordance with “manufacturer’s directions or instructions”, Contractor to whom those
instructions are directed shall furnish three (3) printed copies of such instructions to Architect
/ Engineer before execution of the Work.

CONTRACTOR’S TITLE TO MATERIALS

Contractor or any subcontractor shall not purchase materials or supplies for the Work subject
to any chattel mortgage or under conditional sale contract or other agreement by which seller
retains interest. Contractor warrants that all materials and supplies used in the Work are free
from all liens, claims or encumbrances and Contractor has good title to them.

“OR EQUAL” CLAUSE

Whenever equipment or materials are identified on Drawings or in Specifications by
reference to manufacturer’s or vendor’s name, trade name, catalog number, and other
identifying information, it is intended to establish standards; and any equipment or material
of other manufacturers and vendors which will perform adequately duties imposed by general
design will be considered equally accepted provided equipment or material so proposed is, in
opinion of Architect / Engineer, of equal substance and function. Architect / Engineer and
Department shall provide written approval before Contractor may purchase or install it.
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B. Equipment or materials of manufacturers, other than those named, may be used only upon
following conditions:

1. That, in opinion of Architect / Engineer and Department, proposed material or equipment
item is fully equal or superior (in design, materials, construction, workmanship,
performance, finish, etc.) to named item. No compromise in quality level, however
small, is acceptable.

2. That, in substituting materials or equipment, Contractor assumes responsibility for any
changes in system or for modifications required in adjacent or related work to
accommodate such substitution despite Architect / Engineer’s and Department’s
approval, and all costs growing out of approval of “or equal” items shall be responsibility
of Contractor. No extra costs resulting from such approval shall become responsibility of
Department, Architect / Engineer or any other separate Contractor.

3. It shall be understood that use of materials or equipment other than those specified, or
approved equal by Architect / Engineer and Department, shall constitute violation of
Contract, and that Architect / Engineer and Department shall have right to require
removal of such materials or equipment and their replacement with specified materials or
equipment at Contractor’s expense.

4. Product and manufacturer named first in Specifications or on information shown on
Drawings is basis of selection of manufactured items and equipment, particularly
mechanical equipment. In using other than first named products or manufacturers,
including those specified as additionally approved or acceptable, Contractor assumes
responsibility for any changes in system and for modifications in any work required to
accommodate them. Architect/ Engineer’s approval of such additionally acceptable
products or manufacturers, either in Specifications or in Addendum, does not relieve
Contractor from obligation to coordinate such optional products with other Contractors,
whose work may be affected by them, and to pay all additional costs resulting from their
inclusion into the Work. Contractor’s liability shall include payment of Architect /
Engineer’s fees for any additional services made necessary by or directly connected to
such product changes. No extra costs resulting from such changes shall become
responsibility of Department, Architect / Engineer or any other separate Contractor.

C. No request for approval of “or equal” materials will be entertained except from Contractor.
Identify any request for substitution as substitution on Contractor’s letter of transmittal and
give reasons for substitution. Department may in its sole discretion allow substitutions of
materials.

11. PATENTS AND ROYALTIES

A. If Contractor uses any design, device or material covered by letters, patent or copyright, it is
mutually agreed and understood, that, without exception, contract prices shall include all
royalties or costs arising from use of such design, device or materials, in any way involved in
the Work.

B. Contractor shall indemnify and save harmless County from any and all claims for
infringement by reason of use of such patent or copyright in connection with the Work agreed
to be performed under this Contract, and shall indemnify County for any cost, expense or
damage which it may be obliged to pay by reason of such infringement at any time during
prosecution of the Work or after completion of the Work.

12. SURVEYS, PERMITS, REGULATIONS AND TAXES

A. Department will furnish to Contractor all site, topography and property surveys necessary for
execution of the Work.
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13.

Contractor shall procure all permits, licenses and approvals necessary for execution of this
Contract.

Contractor shall give all notices and comply with all State of Wisconsin, Federal and local
laws, codes, rules and regulations relating to performance of the Work, protection of adjacent
property, and maintenance of passageways, guard fences or other protective facilities.

Contractor does not need to pay State and local sales & use taxes on building materials that
become part of local unit government facilities. See Wisconsin Statute 77.54 (9m). This
does not include materials for highways, streets or roads. Contractor shall pay any other
Sales, Consumer, Use & other similar taxes or fees required by law.

Contractor shall promptly notify Architect / Engineer of any variances of Drawings or
Specifications with that of any State of Wisconsin, federal or local law, code, rule or
regulation. Upon such notification, Architect / Engineer will require correction of variance to
comply with applicable law, code, rule or regulation at no additional cost to Contractor.

Work under this Contract shall comply with all applicable State of Wisconsin, Federal and
local laws, codes and regulations.

Contractor shall pay charges for water, sewer and other utility connections made by
municipalities where required by Specifications.

CONTRACTOR’S OBLIGATIONS AND SUPERINTENDENCE

Contractor shall provide and pay for all materials, labor, tools, equipment, transportation and
superintendence necessary to execute, complete and deliver the Work within specified time.
Contractor agrees to secure at their own expense all personnel necessary to carry out the
Work. Such personnel shall not be deemed County employees nor shall they have or be
deemed to have any direct contractual relationship with County.

Performance of any work necessary after regular working hours, on Sundays or Legal
Holidays shall be without additional expense to County. Performance of any work at site at
other than normal working hours must be coordinated with [Public Works, Waste &
Renewables] Project Manager.

Contractor shall furnish, erect, maintain and remove such temporary works as may be
required.

Contractor shall observe, comply with, and be subject to all terms, conditions, requirements
and limitations of Construction Documents.

At the Work site, Contractor shall give personal superintendence to the Work or shall employ
construction superintendent or foreman, experienced in character of work covered by
Contract, who shall have full authority to act for Contractor. Understand that such
superintendent or foreman shall be acceptable to Architect / Engineer and Department.

Remove from project or take other corrective action upon notice from Architect / Engineer or
Department for Contractor’s employees whose work is considered by Architect / Engineer or
Department to be unsatisfactory, careless, incompetent, unskilled or otherwise objectionable.

Bid No. 321018 General Conditions of Contract
rev. 01/21 007213-7



G. Contractor and subcontractors shall be required to conform to Labor Laws of State of
Wisconsin and various acts amendatory and supplementary thereto and to other laws,
ordinances and legal requirements applicable to the Work.

H. Presence and observation of the Work by Architect / Engineer or Public Works Project
Manager shall not relieve Contractor of any obligations.

14. WEATHER CONDITIONS

A. In event of temporary suspension of work, or during inclement weather, or whenever
Architect / Engineer shall direct, Contractor shall, and shall cause subcontractors to protect
carefully all work and materials against damage or injury from weather. If, in opinion of
Architect / Engineer or Department, any work or materials that have been damaged or injured
due to failure on part of Contractor or any subcontractors so to protect the Work, such
materials shall be removed and replaced at expense of Contractor.

15. PROTECTION OF WORK AND PROPERTY

A. Contractor shall at all times safely guard County’s property from injury or loss in connection
with this Contract. Contractor shall at all times safely guard and protect the Work, and
adjacent property, from damage. Contractor shall replace or make good any such damage,
loss or injury unless such is caused directly by errors contained in Contract, or by County, or
County’s duly authorized representative.

B. Contractor may act diligently, without previous instructions from Architect / Engineer and /
or Department, in emergency that threatens loss or injury of property, or safety of life.
Contractor shall notify Architect / Engineer and / or Department immediately thereafter.
Promptly submit any claim for compensation by Contractor due to such extra work to
Architect / Engineer and / or Department for approval as provided for in Article 18 herein.

16. INSPECTION AND TESTING OF MATERIALS

A. Authorized representatives and agents of County government shall have access at all times to
the Work wherever it is in preparation or progress and Contractor shall provide facilities for
such access and for inspection.

B. Should it be considered necessary or advisable at any time before final acceptance of the
Work to make examination of work already completed, by removing or tearing out same,
Contractor shall upon request, promptly furnish all necessary facilities, labor and materials.
If such work is found to be defective in any aspect, due to fault of Contractor or
subcontractors thereof, Contractor shall assume all expenses of such examination and of
satisfactory reconstruction. Contractor will be reimbursed for such examination and
replacement in accordance with Article 18 - A.3., of these General Conditions of Contract if
such work is found to meet requirements of Contract.

C. If Specifications, Architect / Engineer’s, or Public Works Project Manager’s instructions
require any work to be specially tested or approved, Contractor shall give Architect /
Engineer and Public Works Project Manager timely notice of its readiness for testing or
inspection. Test all materials and equipment requiring testing in accordance with accepted or
specified standards, as applicable. Architect / Engineer shall recommend laboratory or
inspection agency and Department will select and pay for all initial laboratory inspection
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services. Should retesting be required, due to failure of initial testing, cost of such retesting
shall be borne by Contractor.

D. Cost of any testing performed by manufacturers or Contractor for substantiating acceptability
of proposed substitution of materials and equipment, or necessary conformance testing in
conjunction with manufacturing processes or factory assemblage, shall be borne by
Contractor or manufacturer responsible.

17. REPORTS, RECORDS AND DATA

A. Contractor shall submit to Architect / Engineer and Public Works Project Manager such
schedule of quantities and costs, progress schedules, payrolls, reports, estimates, invoices,
records and other data as either may request concerning work performed or to be performed
under this Contract.

18. CHANGES IN THE WORK

A. Make no changes, except in cases of emergency, in the Work covered by approved
Construction Documents without having prior written approval of Department. Charges or
credits for the Work covered by approved change shall be determined by one of these
methods:

1. Unit bid prices previously approved.
2. Agreed lump sum based on actual cost of:

a) Labor, including foremen, and all fringe benefits that are associated with their wages.

b) Materials entering permanently into the Work.

¢) Ownership or rental cost of construction tools and equipment during time of use on
extra work.

d) Power and consumable supplies for operation of power equipment.

e) Workmen’s Compensation Insurance, Contractor’s Public Liability and Property
Damage Insurance, and Comprehensive Automobile Liability Insurance.

f) Social Security and old age and unemployment contributions.

g) Add to cost under (2), fixed fee to be agreed upon, but not to exceed fifteen percent
(15%) of actual cost of work performed with their own labor force. Fee shall be
compensation to cover cost of supervision, overhead, bond, profit and any other
general expense.

h) On that portion of the Work under (2) done under subcontract, Contractor may
include not over seven and one-half percent (7/2%) for supervision, overhead, bond,
profit and any other general expense.

i) Department may require correct amount of costs with supporting vouchers;
Contractor shall keep and present in such form as directed.

3. Cost-plus work, with not-to-exceed dollar limit, based on actual cost of:

a) Labor, including foremen, and all fringe benefits that are associated with their wages.

b) Materials entering permanently into the Work.

¢) Ownership or rental cost of construction tools and equipment during time of use on
extra work. Rental cost cannot exceed fifty percent (50%) replacement value of
rented equipment.

d) Power and consumable supplies for operation of power equipment.

e) Workmen’s Compensation Insurance, Contractor’s Public Liability and Property
Damage Insurance, and Comprehensive Automobile Liability Insurance.

f) Social Security and old age and unemployment contributions.

g) To cost under (3), there shall be added fixed fee to be agreed upon but not to exceed
fifteen percent (15%) of actual cost of work performed with their own labor force.
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Fee shall be compensation to cover cost of supervision, overhead, bond, profit, and
any other general expense.

h) On that portion of the Work under (3) done under subcontract, Contractor may
include not over seven and one-half percent (7/2%) for supervision, overhead, bond,
profit, and any other general expense.

i) Contractor shall keep and present, in such form as directed, correct amount of cost
together with such supporting vouchers as may be required by Department.

B. If Contractor claims that by any instructions given by Architect / Engineer, Department, by
drawings or otherwise, regarding performance of the Work or furnishing of material under
Contract, involves extra cost, Contractor shall give Department written notice of cost thereof
within two (2) weeks after receipt of such instructions and in any event before proceeding to
execute work, unless delay in executing work would endanger life or property.

C. No claim for extra work or cost shall be allowed unless it was done in pursuance of written
Change Order from Architect / Engineer and approved by Department, as previously
mentioned, and claim presented with payment request submitted after changed or extra work
is completed.

D. Negotiation of cost for change in the Work shall not be cause for Contractor to delay
prosecution of the Work if Contractor has been authorized in writing by Public Works Project
Manager to proceed.

19. EXTRAS

A. Without invalidating Contract, Department may order extra work or make changes by
altering, adding to or deducting from the Work, contract sum being adjusted in accordance
with Article 18 herein.

20. TIME FOR COMPLETION

A. Contractor agrees that the Work shall be prosecuted regularly and diligently and complete the
Work as stated in Construction Documents.

21. CORRECTION OF WORK

A. All work, all materials whether incorporated in the Work or not, and all processes of
manufacture shall at all times and places be subject to inspection of Architect / Engineer and
Public Works Project Manager who shall be judge of quality and suitability of the Work,
materials, and processes of manufacture for purposes for which they are used. Should they
fail to meet Architect / Engineer’s and Public Works Project Manager’s approval they shall
be reconstructed, made good, replaced or corrected, by Contractor at Contractor’s expense.
Immediately remove all rejected material from site.

B. If Contractor defaults or neglects to carry out the Work in accordance with Construction
Documents or fails to perform any provision of Contract, Department may, after ten (10)
business days’ written notice to Contractor and without prejudice to any other remedy County
may have, make good such deficiencies. In such case, appropriate Change Order shall be
issued deducting from Contractor’s payments then or thereafter, cost of correcting such
deficiencies, including cost of Architect / Engineer’s additional services made necessary by
such default, neglect or failure.
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A.

23.

24.

C.

SUBSURFACE CONDITIONS FOUND DIFFERENT

If Contractor encounters subsurface or latent conditions at site materially differing from those
shown on Drawings or indicated in Specifications, Contractor shall immediately give notice
to Architect / Engineer and Public Works Project Manager of such conditions before they are
disturbed. Architect / Engineer will thereupon promptly investigate conditions, and if
Architect / Engineer finds that they materially differ from those shown on Drawings or
indicated in Specifications, Architect / Engineer will at once make such changes as necessary,
any increase or decrease of cost resulting from such changes to be adjusted in manner
provided in above Article 18 entitled “Changes in the Work”.

RIGHT OF DEPARTMENT TO TERMINATE CONTRACT

In event that any provisions of this Contract are violated by Contractor or by any
subcontractors, County may serve written notice upon Contractor and Surety of its intention
to terminate Contract, such notice to contain reasons for such intention to terminate Contract,
and unless within ten (10) business days after serving of such notice upon Contractor, such
violation or delay shall cease and satisfactory arrangement or correction be made, Contract
shall, upon expiration of said ten (10) business days, cease and terminate.

. In event of any such termination, County shall immediately serve notice thereof upon Surety

and Contractor, and Surety shall have right to take over and perform Contract subject to
County’s approval; provided, however, that if Surety does not commence performance
thereof within ten (10) business days from date of mailing to such Surety of notice of
termination, County may take over the Work and prosecute same to completion by contract,
or by force account, at expense of Contractor; Contractor and Surety shall be liable to County
for any excess cost occasioned County thereby, and in such event County may take
possession of and utilize in completing the Work, such materials and equipment as may be on
the Work site and therefore necessary.

CONSTRUCTION SCHEDULE AND PERIODIC ESTIMATES

Contractor shall be responsible for Construction Schedule and coordination. Immediately

after execution and delivery of Contract and before making first payment, Contractor shall

notify all subcontractors to furnish all required information to develop Construction

Schedule. Contractor and all subcontractors associated with the Work shall furnish following

information from each Division of Specifications:

1. List of construction activities;

2. Start, finish and time required for completion of each activity;

3. Sequential relationships between activities;

4. Identify all long lead-time items, key events, meetings or activities such as required
submittals, fabrication and delivery, procurement of materials, installation and testing;

5. Weekly definition of extent of work and areas of activity for each trade or Subcontract;
and

6. Other information as determined by Public Works Project Manager.

. In addition to above requested items, Contractor shall request delivery dates for all County-

furnished equipment, materials or labor. This shall include any work handled by Department
under separate contracts such as asbestos abatement, air and water balancing, etc. Indicate on
Construction Schedule these associated delivery and installation dates.

Progress Reporting:
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1. Contractor shall update and publish Construction Schedule on monthly basis. Revisions
to Schedule shall be by Contractor and made in same detail as original Schedule and
accompanied by explanation of reasons for revision; and shall be subject to approval by
Department.

2. Failure of Contractor to keep Schedule in updated format shall result in County hiring
firm specializing in construction schedule development and deducting those costs
associated with updating process from payments due Contractor.

3. Contractor shall submit show actual percentage of each activity completed, estimated
future progress, and anticipated completion time.

Responsibility for timely completion requires:

1. Contractor and subcontractors understand that performance of each is interdependent
upon performance of others.

2. Whenever it becomes apparent from current schedule, that phasing or progress
completion dates will not be met, Contractor must take some or all following actions at
no additional cost to County:

a) Increase construction labor in such quantities and crafts as will eliminate backlog of
work.

b) Increase number of working hours per shift, shifts per working day, working days per
week, amount of construction equipment, or any combination of foregoing to
eliminate backlog of work.

¢) Reschedule work (yet remain in conformance with Drawings and Specifications).

3. Prior to proceeding with any of above actions, Contractor shall notify Public Works
Project Manager.

Maintain current Construction Schedule at all times. Revise Construction Schedule in same
detail as original and accompany with explanation of reasons for revision. Schedule shall be
subject to approval by Architect / Engineer and Public Works Project Manager.

PAYMENTS TO CONTRACTOR

Contractor shall provide:

1. Detailed estimate giving complete breakdown of contract price by Specification Division;
and

2. Periodic itemized estimates of work done for purpose of making partial payments
thereon.

Submit these estimates for approval first to Architect / Engineer, then to Public Works Project
Manager. Costs employed in making up any of these schedules are for determining basis of
partial payments and not considered as fixing basis for additions to or deductions from
Contract price.

County will make partial payments to Contractor for value, proportionate to amount of
Contract, of all labor and material incorporated in the Work during preceding calendar month
upon receipt of Application and Certificate for Payment form from Architect / Engineer and
approval of Department.

Contractor shall submit for approval first to Architect / Engineer, and then to Public Works
Project Manager all Application and Certificate for Payment forms. If requested, Application
and Certificate for Payment shall be supported by such additional evidence as may be
required, showing Contractor’s right to payment claimed.
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Application and Certificate for Payment for preparatory work and materials delivered and
suitably stored at site to be incorporated into the Work at some future period, will be given
due consideration. Requesting payment for materials stored off site, may be rejected,
however, if deemed essential for reasons of job progress, protection, or other sufficient cause,
requests will be considered, conditional upon submission by Contractor of bills of sale,
photographs and such other procedures as will adequately protect County’s interest such as
storage in bonded warehouse with adequate coverage. If there is any error in payment,
Contractor is obligated to notify Department immediately, but no longer than ten (10)
business days from receipt of payment.

Payments by County will be due within forty-five (45) business days after receipt by
Department of Application and Certificate for Payment.

County will retain five percent (5%) of each Application and Certificate for Payment until
final completion and acceptance of all the Work covered by Contract. However, anytime
after fifty percent (50%) of the Work has been furnished and installed at site, County will
make remaining payments in full if Architect / Engineer and Public Works Project Manager
find that progress of the Work corresponds with Construction Schedule. If Architect /
Engineer and Public Works Project Manager find that progress of the Work does not
correspond with Construction Schedule, County may retain up to ten percent (10%) of each
Application and Certificate for Payment for the Work completed.

All material and work covered by partial payments made shall become sole property of
County, but this provision shall not be construed as relieving Contractor from sole
responsibility for care and protection of materials and work upon which payments have been
made, or restoration of any damaged work, or as waiver of right of County to require
fulfillment of all of terms of Contract.

County will make final payment within sixty (60) calendar days after final completion of the
Work, and will constitute acceptance thereof.

County may make payment in full, including retained percentages and less authorized
deductions, upon completion and acceptance of each Division where price is stated separately
in Contract.

Every contractor engaged in performance of any contract for Department of Public Works,
Highway & Transportation shall submit to this Department, as requested and with final
application for payment for work under said contract, affidavit(s) as required to prove that all
debts and claims against this Work are paid in full or otherwise satisfied, and give final
evidence of release of all liens against the Work and County.

WITHHOLDING OF PAYMENTS

County, after having served written notice on said Contractor, may either pay directly any
unpaid bills of which Department has written notice, or withhold from Contractor’s unpaid
compensation sum of money deemed reasonably sufficient to pay any and all such lawful
claims until satisfactory evidence is furnished that all liabilities have been fully discharged;
whereupon, payment to Contractor shall be resumed in accordance with terms of this
Contract, but in no event shall these provisions be construed to impose any obligations upon
County to either Contractor or Contractor’s Surety.

In paying any unpaid bills of Contractor, County shall be deemed agent of Contractor, and
any payment so made by County, shall be considered as payment made under Contract by
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28.

29.

30.

County to Contractor and County shall not be liable to Contractor for any such payment made
in good faith.

Contractor shall indemnify, hold harmless and defend Dane County, its boards, commissions,
agencies, officers, employees and representatives from all claims growing out of lawful
demands of subcontractors, laborers, workers, mechanics, material men, and furnishers of
machinery and parts thereof, equipment, power tools, and all supplies, including commissary,
incurred in performance of this Contract.

At Department’s request, Contractor shall furnish satisfactory evidence that all obligations of
nature designated above have been paid, discharged or waived.

ACCEPTANCE OF FINAL PAYMENT AS RELEASE

Making of final payment shall constitute waiver of all claims by County except those arising
from:

1. Unsettled lien;

2. Faulty or defective work appearing after substantial completion;

3. Failure of the Work to comply with requirements of Construction Documents; or

4. Terms of any special guarantees required by Construction Documents.

Acceptance of final payment shall constitute waiver of all claims by Contractor.

PAYMENTS BY CONTRACTOR

Contractor shall pay following not later than fifth (5") business day following each payment

received from County:

1. All transportation and utility services rendered;

2. All materials, tools, and other expendable equipment that have been delivered at site of
the Work to extent of ninety percent (90%) of cost thereof, and balance of cost thereof
when said balance is paid to Contractor; and

3. Each subcontractor, respective amount allowed Contractor because of work performed by
subcontractor to extent of subcontractor’s interest therein.

CONTRACT SECURITY

Contractor shall furnish Performance and Payment Bonds in amount at least equal to one
hundred percent (100%) of Contract price as security for faithful performance of this Contract
and payment of all persons performing labor on project under this Contract and furnishing
materials in connection with this Contract.

Sample Performance and Payment Bonds that Contractor will be required to execute is bound
into these Construction Documents. Before construction Contract is consummated,
completed Performance and Payment Bonds must be approved by Department.

ASSIGNMENTS

Contractor shall not assign whole or any part of this Contract or any moneys due or to
become due hereunder without written consent of Department. In case Contractor assigns all
or any part of any moneys due or to become due under this Contract, instrument of
assignment shall contain clause substantially to effect that it is agreed that right of assignee in
and to any moneys due or to become due to Contractor shall be subject to prior claims of all
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32,

33.

persons, firms and corporations for services rendered or materials supplied for performance
of the Work called for in this Contract.

MUTUAL RESPONSIBILITY OF CONTRACTORS

If, through acts of neglect on part of Contractor or any subcontractor shall suffer loss or
damage on the Work, Contractor agrees to settle with such subcontractor by agreement or
arbitration if such other subcontractor will so settle. If such subcontractor shall assert any
claim against County on account of any damage alleged to have been sustained, Department
shall notify Contractor, who shall indemnify, hold harmless and defend Dane County;, its
boards, commissions, agencies, officers, employees and representatives against any such
claim.

SEPARATE CONTRACTS

Department may award other contracts for the Work and all Contractors shall fully cooperate
with each other and carefully adjust their work to that provided under other contracts as may
be directed by Department. No Contractor shall commit or permit any act that will interfere
with performance of the Work by any other Contractor.

Contractor shall coordinate the Work with those of other Contractors. Cooperation will be
required in arrangement for storage of materials and in detailed execution of the Work.
Contractor, including subcontractors, shall keep informed of progress and detail work of
others and shall notify Architect / Engineer or Department immediately of lack of progress or
defective workmanship on part of others. Failure of Contractor to keep informed of the Work
progressing on site and failure to give notice of lack of progress or defective workmanship by
others shall be construed as acceptance by Contractor of status of the Work as being
satisfactory for proper coordination with Contractor’s own work.

SUBCONTRACTS

Contractor may use services of specialty subcontractors on those parts of the Work that,
under normal contracting practices, are performed by specialty subcontractors.

Contractor shall not award any work to any subcontractor without prior approval of
Department. Qualifications of subcontractors shall be same as qualifications of Contractor.
Request for subcontractor approval shall be submitted to Department fifteen (15) business
days before start of subcontractor’s work. If subcontractors are changed or added, Contractor
shall notify Department in writing.

Contractor shall be as fully responsible to County for acts and omissions of subcontractors,
and of persons either directly or indirectly employed by them, as Contractor is for acts and
omissions of persons directly employed by Contractor.

Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the
Work to bind subcontractors to Contractor by terms of General Conditions of Contract and
other Construction Documents insofar as applicable to work of subcontractors and to give
Contractor same power as regards terminating any subcontract that Department may exercise
over Contractor under any provision of Construction Documents.

Nothing contained in this Contract shall create any contractual relation between any
subcontractor and County.
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3s.

36.

Contractor shall insert in all subcontracts, Articles 26, 33, 43 and 45, respectively entitled:
“Withholding of Payments”, “Subcontracts”, “Affirmative Action Provision and Minority /
Women / Disadvantaged Business Enterprises”, and “Minimum Wages”, and shall further
require all subcontractors to incorporate physically these same Articles in all subcontracts.

PROJECT MANAGER’S AUTHORITY

Public Works Project Manager shall:

1. Administer and ensure compliance with Construction Documents;

2. Provide responsible on-site observations of construction and have authority to request
work and to stop work whenever necessary to insure proper enforcement of Construction
Documents;

3. Convene and chair project meetings and foreman’s coordination meetings when
necessary to coordinate resolution of conflicts between Contractors, Architects,
Engineers, Consultants, and Department; and

4. Check and inspect material, equipment and installation procedures of all trades for proper
workmanship and for compliance with Drawings, Specifications and Shop Drawings,
permit no material on project site that is not satisfactory and reject work not in
compliance with Construction Documents.

CONSULTANT’S AUTHORITY
Engineer, Consultant is retained by, and is responsible to Department acting for County.

Engineer, Consultant shall determine amount, quality, acceptability, and fitness of several
kinds of work and materials that are provided under this Contract and shall decide all
questions that may arise in relation to said work and construction thereof.

Engineer, Consultant shall decide meaning and intent of any portion of Specifications and of
any Drawings where they may be found obscure or be in dispute.

Engineer, Consultant shall provide responsible observation of construction. Architect/
Engineer has authority to stop the Work whenever such stoppage may be necessary to insure
proper execution of Construction Documents.

Engineer, Consultant shall be interpreter of conditions of Construction Documents and judge
of its performance.

Within reasonable time, Engineer, Consultant shall make decisions on all matters relating to
progress of the Work or interpretation of Construction Documents.

Engineer’s, Consultant’s decisions are subject to review by Public Works Project Manager.

STATED ALLOWANCES

Stated allowances enumerated in Instructions to Bidders shall cover net cost of materials or
equipment, and all applicable taxes. Contractor’s cost of delivery and unloading at site,
handling costs on site, labor, installation costs, overhead, profit and any other incidental costs
shall be included in Contractor’s bid, but not as part of cash allowance.
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38.

39.

40.

Department will solicit at least two (2) bids on materials or equipment for which allowance is
stated and select on basis of lowest qualified responsible bid. Contractor will then be
instructed to purchase “Allowed Materials”. If actual price for purchasing “Allowed
Materials”, including taxes, is more or less than “Cash Allowance”, Contract price shall be
adjusted accordingly. Adjustment in Contract price shall not contain any cost items excluded
from cash allowance.

ESTIMATES OF QUANTITIES

Whenever estimated quantities of work to be done and materials to be furnished under this
Contract are shown in any of Construction Documents, they are given for use in comparing
bids and right is especially reserved to increase or diminish them as they may be deemed
reasonably necessary or desirable by Department to complete the Work included in this
Contract, and cost for such increase or diminution shall be adjusted in manner provided for in
General Conditions of Contract Article 18 entitled “Changes in the Work”.

LANDS AND RIGHTS-OF-WAY

Prior to start of construction, County shall furnish all land and rights-of-way necessary for
carrying out and completion of the Work to be performed under this Contract.

GENERAL GUARANTEE

Neither final certificate of payment nor any provision in Construction Documents nor partial
or entire occupancy of premises by County shall constitute acceptance of work not done in
accordance with Construction Documents or relieve Contractor of liability in respect to any
expressed warranties or responsibility for faulty materials or workmanship.

1. In no event shall making of any payment required by Contract constitute or be construed
as waiver by County of any breach of covenants of Contract or waiver of any default of
Contractor and making of any such payment by County while any such default or breach
shall exist shall in no way impair or prejudice right of County with respect to recovery of
damages or other remedy as result of such breach or default.

. Contractor shall remedy and make good all defective workmanship and materials and pay for

any damage to other work resulting there from, which appear within period of one (1) year
from date of substantial completion, providing such defects are not clearly due to abuse or
misuse by County. Department will give notice of observed defects with reasonable
promptness.

Guarantee on work executed after certified date of substantial completion will begin on date
when such work is inspected and approved by [Architect / Engineer’s, Engineer’s,
Consultant’s] and [Public Works, Waste & Renewables] Project Manager.

Where guarantees or warrantees are required in sections of Specifications for periods in
excess of one (1) year, such longer terms shall apply; however, Contractor’s Performance and
Payment Bonds shall not apply to any guarantee or warranty period in excess of one (1) year.

CONFLICTING CONDITIONS

Any provision in any of Construction Documents which may be in conflict or inconsistent
with any Articles in these General Conditions of Contract or Supplementary Conditions shall
be void to extent of such conflict or inconsistency.
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B. In case of ambiguity or conflict between Drawings and Specifications, Specifications shall
govern.

C. Printed dimensions shall be followed in preference to measurements by scale. Large-scale
drawings take precedence over small-scale drawings. Dimensions on Drawings and details
are subject to field measurements of adjacent work.

41. NOTICE AND SERVICE THEREOF

A. Any notice to Contractor from Department relative to any part of this Contract shall be in
writing and considered delivered and service thereof completed, when said notice is posted,
by certified or registered mail, to Contractor at Contractor’s last given address, or delivered in
person to said Contractor, or Contractor’s authorized representative on the Work.

42. PROTECTION OF LIVES AND HEALTH

A. In order to protect lives and health of Contractor’s employees under Contract, Contractor
shall comply with all pertinent provisions of Wisconsin Administrative Code, Rules of
Department of Commerce, relating to Safety and Health.

B. Contractor alone shall be responsible for safety, efficiency and adequacy of Contractor’s
tools, equipment and methods, and for any damage that may result from their failure or their
improper construction, maintenance or operation.

43. AFFIRMATIVE ACTION PROVISION AND MINORITY / WOMEN /
DISADVANTAGED BUSINESS ENTERPRISES

A. Affirmative Action Provisions.

1. During term of their Contract, Contractor agrees not to discriminate on basis of race,
religion, color, sex, handicap, age, sexual preference, marital status, physical appearance,
or national origin against any person, whether recipient of services (actual or potential),
employee, or applicant for employment. Such equal opportunity shall include but not be
limited to following: employment, upgrading, demotion, transfer, recruitment,
advertising, layoff, termination, training, rates of pay, and any other form of
compensation or level of service(s). Contractor agrees to post in conspicuous places,
these affirmative action standards so as to be visible to all employees, service recipients
and applicants for this paragraph. Listing of prohibited bases for discrimination shall no
be construed to amend in any fashion state or federal law setting forth additional bases
and exceptions shall be permitted only to extent allowable in state or federal law.

2. Contractor is subject to this Article only if Contractor has twenty (20) or more employees
and receives $20,000.00 or more in annual aggregate contracts with County. Contractor
shall file and Affirmative Action Plan with Dane County Contract Compliance Specialist
in accord with Chapter 19 of Dane County Code of Ordinances. Such plan must be filed
within fifteen (15) business days of effective date of this Contract and failure to do so by
said date shall constitute ground for immediate termination of Contract by County.
Contractor shall also, during term of this Contract, provide copies of all announcements
of employment opportunities to County’s Office of Equity & Inclusion, and shall report
annually number of persons, by race, sex and handicap status, who apply for
employment, and, similarly classified, number hired and number rejected.
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45.

46.

3. Contact Dane County Contract Compliance Specialist at Dane County Office of Equity &
Inclusion, 210 Martin Luther King, Jr. Blvd., Room 356, Madison, WI 53703, 608/266-
4192.

4. In all solicitations for employment placed on Contractor’s behalf during term of this
Contract, Contractor shall include statement to affect Contractor is “Equal Opportunity
Employer”. Contractor agrees to furnish all information and reports required by
County’s Contract Compliance Specialist as same relate to affirmative action and
nondiscrimination, which may include any books, records, or accounts deemed
appropriate to determine compliance with Chapter 19, Dane County Code of Ordinances,
and provision of this Contract.

Minority / Women / Disadvantaged / Emerging Small Business Enterprises.

1. Chapter 19.508 of Dane County Code of Ordinances is official policy of Dane County
regarding utilization of, to fullest extent of, Minority Business Enterprises (MBEs),
Women Business Enterprises (WBEs) Disadvantage Business Enterprises (DBEs) and
Emerging Small Business Enterprises (ESBEs).

2. Contractor may utilize MBEs / WBEs / DBEs / ESBEs as subcontractors or suppliers.
List of subcontractors will be required of low bidder as stated in this Contract. List shall
indicate which are MBEs / WBEs / DBEs / ESBEs and percentage of subcontract
awarded, shown as percentage of total dollar amount of bid.

COMPLIANCE WITH FAIR LABOR STANDARDS

During term of this Contract, Contractor shall report to County Contract Compliance
Specialist, within ten (10) business days, any allegations to, or findings by National Labor
Relations Board (NLRB) or Wisconsin Employment Relations Commission (WERC) that
Contractor has violated statute or regulation regarding labor standards or relations. If
investigation by Contract Compliance Specialist results in final determination that matter
adversely affects Contractor’s responsibilities under this Contract, and which recommends
termination, suspension or cancellation of this Contract, County may take such action.

Contractor may appeal any adverse finding by Contract Compliance Specialist as set forth in
Dane County Ordinance 25.015(11)(c) through (e).

Contractor shall post this statement in prominent place visible to employees: “As condition
of receiving and maintaining contract with Dane County, this employer shall comply with
federal, state and all other applicable laws prohibiting retaliation or union organizing.”

DOMESTIC PARTNERSHIP BENEFITS

Not Used.

USE AND OCCUPANCY PRIOR TO ACCEPTANCE

Contractor agrees to use and occupancy of portion or unit of the Work before formal

acceptance by Department, provided Department:

1. Secures written consent of Contractor; except when in opinion of Public Works Project
Manager, Contractor is chargeable with unwarranted delay in final cleanup of punch list
items or other Contract requirements.

2. Secures endorsement from insurance carrier and consent of Surety permitting occupancy
of building or use of the Work during remaining period of construction, or, secures
consent of Surety.
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3. Assumes all costs and maintenance of heat, electricity and water.
4. Accepts all work completed within that portion or unit of the Work to be occupied, at
time of occupancy.

47. MINIMUM WAGES

A.

48.

49.

50.

Contractor shall post, at appropriate conspicuous point on site of project, schedule showing
all determined minimum wage rates for various classes of laborers and mechanics to be
engaged in the Work under this Contract and all deductions, if any, required by law to be
made from unpaid wages actually earned by laborers and mechanics so engaged.

Supplementary Conditions section in Construction Documents lists wage determinations
required by State Law.

If, after award of Contract, it becomes necessary to employ any person in trade or occupation
not classified in wage determinations, such person shall be paid at not less than such rate as
shall be determined by Wisconsin Department of Workforce Development. Such approved
minimum rate shall be retroactive to time of initial employment of such person in such trade
or occupation. Contractor shall notify Department of Contractor’s intention to employ
persons in trades or occupations not so classified in sufficient time for Department to obtain
approved rates for such trades or occupations.

Specified wage rates are minimum rates only, and Department will not consider any claims
for additional compensation made by Contractor because of payment by Contractor of any
wage rate in excess of applicable rate contained in this Contract. Contractor shall adjust any
disputes in regard to payment of wages in excess of those specified in this Contract.

CLAIMS

No claim may be made until Department’s Deputy Public Works Director has reviewed
Engineer’s, Consultant’s decision as provided for in Article 35 of General Conditions of
Contract. If any claim remains unresolved after such review by Department's Deputy Public
Works Director, the claim may be filed under Wisconsin Statute 893.80. Work shall progress
during period of any dispute or claim. Unless specifically agreed between parties, venue will
be in Dane County, Wisconsin.

ANTITRUST AGREEMENT

Contractor and County recognize that in actual economic practice, overcharges resulting from
antitrust violations are in fact usually borne by County. Therefore, Contractor hereby assigns
to County any and all claims for such overcharges as to goods and materials purchased in
connection with this Contract, except as to overcharges which result from antitrust violations
commencing after price is established under this Contract and any change order thereto.

INSURANCE

Contractor Carried Insurance:

1. Contractor shall not commence work under this Contract until Contractor has obtained all
insurance required under this Article and has provided evidence of such insurance to Risk
Manager, 425 City-County Building, 210 Martin Luther King Jr. Blvd., Madison, WI
53703. Contractor shall not allow any subcontractor to commence work until insurance
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required of subcontractor has been so obtained and approved. Company providing

insurance must be licensed to do business in Wisconsin.

2. Worker’s Compensation Insurance:

a) Contractor shall procure and shall maintain during life of this Contract, Worker’s
Compensation Insurance as required by statute for all of Contractor’s employees
engaged in work at site of project under this Contract and, in case of any such work
sublet, Contractor shall require subcontractor similarly to provide Worker’s
Compensation Insurance for all of latter’s employees to be engaged in such work
unless such employees are covered by protection afforded by Contractor’s Worker’s
Compensation Insurance.

b) Ifany claim of employees engaged in hazardous work on project under this Contract
is not protected under Worker’s Compensation Statute, Contractor shall provide and
shall cause each subcontractor to provide adequate Employer’s Liability Insurance
for protection of such of Contractor’s employees as are not otherwise protected.

3. Contractor’s Public Liability and Property Damage Insurance:

a) Contractor shall procure and maintain during life of this Contract, Contractor’s
Public Liability Insurance and Contractor’s Property Damage Insurance in amount
not less than $1,000,000 bodily injury, including accidental death, to any one person,
and subject to same limit for each person, in amount not less than $1,000,000 on
account of one accident, and Contractor’s Property Damage Insurance in amount not
less then $1,000,000 or combined single limit of at least $1,000,000 with excess
coverage over and above general liability in amount not less than $5,000,000.
Contractor shall add “Dane County” as additional insured for each project.

b) Contractor’s Public Liability and Property Damage Insurance shall include Products,
Completed Operation, and Contractual Liability under Insurance Contract.
“Contractor shall in all instances save, defend, indemnify and hold harmless County
and Architect / Engineer against all claims, demands, liabilities, damages or any other
costs which may accrue in prosecution of the Work and that Contractor will save,
defend, indemnify and hold harmless County and Architect / Engineer from all
damages caused by or as result of Contractor’s operations” and each shall be listed as
additional insured on Contractor’s and subcontractors’ insurance policies.

¢) Obligations of Contractor under Article 50.A.2.b) shall not extend to liability of
Architect / Engineer, agents or employees thereof, arising out of:

1) Preparation or approval of maps, drawings, opinions, reports, surveys, change
orders, designs or specifications; or

2) Giving of or failure to give directions or instructions by Architect / Engineer,
agents or employees thereof provided such giving or failure to give is primary
cause of injury or damage.

d) Contractor shall procure and shall maintain during life of this Contract,
Comprehensive Automobile Liability Insurance covering owned, non-owned and
hired automobiles for limits of not less than $1,000,000 each accident single limit,
bodily injury and property damage combined with excess coverage over and above
general liability in amount not less than $5,000,000.

e) Contractor shall either:

1) Require each subcontractor to procure and to maintain during life of subcontract,
subcontractor’s Public Liability Property Damage Insurance, and Comprehensive
Automobile Liability Insurance of type and in same amount specified in
preceding paragraphs; or

2) Insure activities of subcontractors in Contractor’s own policy.

4. Scope of Insurance and Special Hazards: Insurance required under Article 50.A.2 &
50.A.3. hereof shall provide adequate protection for Contractor and subcontractors,
respectively, against damage claims which may arise from operations under this Contract,
whether such operation be by insured or by anyone directly or indirectly employed by
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insured and also against any of special hazards which may be encountered in
performance of this Contract as enumerated in Supplementary Conditions.

Proof of Carriage of Insurance: Contractor shall furnish Risk Manager with certificates
showing type, amount, class of operations covered, effective dates, dates of expiration of
policies and “Dane County” listed as additional insured. Such certificates shall also
contain (substantially) following statement: “Insurance covered by this certificate will not
be canceled or materially altered, except after ten (10) business days written notice has
been received by Risk Manager.”

Builder’s Risk:

1.

County shall provide Builder’s Risk insurance coverage for its insurable interests in
construction or renovation projects with completed value of $1,000,000 or less.
Therefore, if project completed value is more than $1,000,000, Contractor shall obtain
and maintain in force, at its own expense, Builder’s Risk Insurance on all risks for
amount equal to full completed value of covered structure or replacement value of
alterations or additions. Any deductible shall not exceed $25,000 for each loss. Policy
shall include occupancy clause and list Dane County as loss payee.

Indemnification / Hold Harmless:

1.

Contractor shall indemnify, hold harmless and defend Dane County, its boards,
commissions, agencies, officers, employees and representatives from and against all
claims, damages, losses and expenses including attorneys’ fees arising out of or resulting
from performance of the Work, provided that any such claim, damage, loss or expense is
attributable to bodily injury, sickness, disease or death, or to injury to or destruction of
tangible property (other than the Work itself) including loss of use resulting therefrom,
and is caused in whole or in part by any act or omission of Contractor, any subcontractor,
anyone directly or indirectly employed by any of them or anyone for whose acts any of
them may be liable, regardless of whether or not it is caused in part by part indemnified
hereunder.
In any and all claims against Dane County, its boards, commissions, agencies, officers,
employees and representatives or by any employee of Contractor, any subcontractor,
anyone directly or indirectly employed by any of them or anyone for whose acts any of
them may be liable, indemnification obligation under this Contract shall not be limited in
any way by any limitation on amount or type of damages, compensation or benefits
payable by or for Contractor or any subcontractor under worker’s compensation acts,
disability benefits or other employee benefit acts.
Obligations of Contractor under this Contract shall not extend to liability of Architect /
Engineer, its agents or employees arising out of:
a) Preparation or approval of maps, drawings, opinion, reports, surveys, change orders,
designs or specifications; or
b) Giving of or failure to give directions or instruction by Architect / Engineer, its
agents or employees provided such giving or failure to give is primary cause of injury
or damage.
Dane County shall not be liable to Contractor for damages or delays resulting from work
by third parties or by injunctions or other restraining orders obtained by third parties.

WISCONSIN LAW CONTROLLING

It is expressly understood and agreed to by parties hereto that in event of any disagreement or
controversy between parties, Wisconsin law shall be controlling.

END OF SECTION
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SECTION 00 73 00

SUPPLEMENTARY CONDITIONS

1. APPLICATION & CERTIFICATE FOR PAYMENT

A. Every contractor engaged in performance of any contract for Department of Public Works,
Highway & Transportation shall submit partial and final Application & Certificate for
Payment for work under said contract. Form shall provide similar information as shown on
AIA G702™ and G703™ forms (samples shown below). Forms shall be submitted to Public
Works Project Manager for approval.

gAIA Document G702" - 1992

Application and Certificate for Payment

TO OWNER: PROJECT: APPLICATION NO: Distribution to:
PERIOD TO: R
CONTRACT FOR: ARCHTECT O
FROM CONTRACTOR: VIA ARCHITECT: CONTRACT DATE: CONTRACTOR OO
PROJECT NOS: : - Y
OTHER O

CONTRACTOR'S APPLICATION FOR PAYMENT The undersigned Contracior cemtifies that. o the best of the Contractor’s knowledge, information

and belief the Werk covered by this Application for Payment has been complered m accordance
with die Contract Documents, that all amounts have been paid by the Contractor for Werk for
whach previons Certificates for Payment were nsued and payments recerved from the Owner. and

Application 15 made for payment, as shown below, in connection wath the Contract.
AIA Document G703™, Continuation Sheet. is attached

1. ORIGINAL CONTRACTSUM .. ... s that current payment shown herein 1s now due.
2. NET CHANGE BY CHANGE ORDERS . s CONTRACTOR:
3, CONTRACT SUM TO DATE (Zime ] =2} o iy # By Date:
4, TOTAL COMPLETED & STORED TO DATE (Colunin G e G703) $ Suate of
5 RETAINAGE: Couary. of:
a %o of Completed Work Subscribed and swomn to before
(Colunms D + E on G703) s me this day of
b. %o of Stored Material
(Calunm F on G703} 5 Notary Public:

WV commssion expires:
Total Retamage (Lines Sa + 35, or Teval in Column I of G703 ., §

6 TOTAL EARNED LESS RETAINAGE £ LA ARCHITECT'S CERTIFICATE FOR PAYMENT
(Line 4 minus Line 5 Tosal) In accordance with the Contract Documents, based on on-site observations and the data comprising
7. LESS PREVIOUS CERTIFIGATES FOR PAYMENT $ this application. the Aschitect cemifies to the Owner that to the best of the Architect’s knowledge,

Ak ot a0 belief the Work has progressed as indicated, the quabity of the Work 3 i
{Line 6 from prior Certificate) accordance with the Contract Documents, and the Coutractor 15 entiled 1o payment of the

OCURRENTERMENTONE ... [ ] AU D

8, BALANCE TO FINISH, INCLUDING RETAINAGE AMOUNT CERTIFIED . 5

{Line 3 minus Line'd) L {Attach explanation if amonnt carrified differs from the amount applied. Initial all figures on this
Application and on the Cominuation Sheet that are changed te conforn with the ameunt certifiod )
ICHANGE ORDER SUMMARY ADDITIONS DEDUCTIONS ARCHITECT:
Total changes approved i previous months by Owner | § ] By Date
[Fotal approved this month $ ] This Cenificate is not negotiable. The AMOUNT CERTIFIED is payable oaly to the Contractor
TOTAL | 5 named herein, Issuance, payment and acceptance of payment are without prejudice to any nghts of
ET CHANGES by Change Order s the Owner or Contractor under this Coatract
CAUTION: You should sign an original AlA Contract Document, on which this text appears in RED. An original assures that changes will not be obscured
ALA Document GT02™ - 1992 Copyright & 1953, 1963, 1965, 1071, 1978, 1683 and 1992 by The Améncan Insiute of Areltects. All rights reserved. WARNING: This AIA® Document s protectid by U, Copymight Law
and Treaties. Unauthorized reproduction or of this AIA® Docisment, of any portion of It, may result in severs civil s criminal penalties, and will be prosecited to the maximum extent
possible under the law. Purchasers are permitted 1o reproduce ten (10) coples of this document when compieted. To report copynght violations of ALA Contract Documents, e-mail The Amencan Institute of Architects” legal
‘oounsal, copyrightgdaia on 2 Hatne
RFB No. 321018 Supplementary Conditions
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EAIA Document G703" - 1992

Continuation Sheet
ATA Document GT02T-1992, Appheaton and Cernificate for Pavment, or G732T80009, APPLICATION NO:
Application and Canficate for Payment, Construction Manager as Adviser Edinon. LICA 5
contumng Contractor’'s signed certification 15 attached. APP TIOH BATE:
In tabulations below, smounts are in US dollars PERIOD TO:
Use Column I on Contracts where vanable retainage for line items nay apply ARCHITECT'S PROJECT NO:
A B c D [ E F G H 1
'WORK COMPLETED
TTEM DESCRIPTION OF WORE. SCHEDULED FROM PREVIOUS mﬁE‘T::LLi m‘?l"‘;‘] AND %a BALFAL{:EEIE © RETAINAGE
NO. " VALUE APPLICATION | THIS PERIOD STORED STORED TODATE | (G~ C) i (@f vartabie rae)
- -G
D+E (Net#n D or E} (D<E+F).
GRAND TOTAL

CAUTION: You should sign an original AlA Contract Document, on which this text appears in RED. An original assures that changes will not be obscured,

ALA Document GT00™ - 1992. Copyright © 1963, 1965, 10668, 1957, 1670, 1678, 1683 and 1592 by The Amencan instiute of Archilects. All rights reserved, WARNING: This AIA" Document is protected by U.S. Copyright
Law ond Treaties, o of this AlA" Doctament, or any portion of if, may result in severe civil and criminal penaities, and will be prosecuted 1o the maximum extent
2 act Documents, e-mad The American Institute of Architects’ legal

possible under the lvw, Puichasers ane permitted 10 reproduce ten (10) copies of this document when
wounsel, copyrightifaia org.

RFB No. 321018
rev. 01/2020
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SECTION 00 73 00

BEST VALUE CONTRACTING

1. CONTRACTORS / LICENSURE APPLICANTS

The Dane County Department of Public Works requires contractors & subcontractors to be a Best
Value Contractor (BVC) before being hired. Contractor & subcontractor application documents
should be turned in immediately. Contractor approval or exemption must be complete prior to Bid
Due Date / Time. All subcontractors must also be approved or prove their exemption ten (10)
business or more days before performing any work under a County contract. This document shall be
completed, properly executed, along with the necessary attachments and additional information that
the County requires for the protection and welfare of the public in the performance of a County

contract.

Contractors or subcontractors of any tier who attain qualification status will retain that status for a
period of three (3) years from the date of qualification. Contractors shall notify the Dane County
Department of Public Works, Highway & Transportation within fifteen (15) days of any changes to its
business or operations that are relevant to the application or status. Failure to do so could result in
suspension, revocation of the contractor’s qualification, debarment from County contracts for up to
three (3) years and / or other sanctions available under the law.

No contracts will be awarded for construction work performed on Dane County projects unless the
contractor is currently approved as a Wisconsin Trade Trainer or has applied for approval as an
Apprenticeship Trade Trainer to the Wisconsin Department of Workforce Development and agrees to
an acceptable apprenticeship program. If you are not currently approved as a Wisconsin Trade
Trainer, or have not applied for approval as an Apprenticeship Trade Trainer, please contact the
Department of Workforce Development - Bureau of Apprenticeship Standards at 608/266-3133 or
visit their web site at: https://dwd.wisconsin.gov/apprenticeship/.

Fill out the BVC Application at the Public Works Engineering Division web site
(publicworks.countyofdane.com/bvc). This document is only provided in the RFB for reference. The

following page shows what the questions are on the application.

2. EXEMPTIONS TO QUALIFICATION

Contractors performing work that does not apply to an apprenticeable trade, as outlined in Item 4.
Apprenticeable Trades, is the only reason for claiming an exemption if not an active Wisconsin
Trades Trainer. See Question 18A.

3. APPLICATION QUESTIONS

NO.

PROOF OF RESPONSIBILITY

CHECK IF APPLICABLE

1

Does your firm acknowledge that in doing work under any County
Public Works Contract, it will be required to use as subcontractors
only those contractors that are also qualified with the County or
become so ten (10) or more days before beginning any work?

Yes: |:| No: |:|

Does your firm possesses all technical qualifications and resources,
including equipment, personnel and financial resources, necessary to
perform the work required for any project or obtain the same
through the use of responsible, qualified subcontractors?

Yes: |:| No: |:|

Will your firm possess all valid, effective licenses, registrations or
certificates required by federal, state, county, or local law, which are
necessary for the type of work to be performed including, but not
limited to, those for any type of trade work or specialty work?

Yes: |:| No: |:|

rev. 03/21
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4 Will your firm meet all bonding requirements as required by
applicable law or contract specifications? Yes: [] No: []
5 Will your firm meet all insurance requirements as required by
applicable law or specifications, including general liability insurance,
workers compensation insurance and unemployment insurance Yes: I:' No: I:'
requirements?
6 Will your firm maintain a substance abuse policy for employees
hired for public works contracts that comply with Wis. Stats. Sec. . .
103.503? Yes: L] No:[]
7 Will your employees who will perform work on a Public Works
project all be covered under a current workers compensation Yes: |:| No: |:|
policy and be properly classified under such policy?
8 Will your employees who will perform work on a Public Works
project have the opportunity to enroll in minimum essential
coverage and not be subject to an enrollment period of more than Yes: |:| No: |:|
60 days per the federal Affordable Care Act, Sec. 1513?
9 Will your firm fully abide by the equal opportunity and affirmative
action requirements of all applicable laws, including County . .
ordinances? Yes: D No |:|
10 Has your firm been the subject of any order or judgement from any
State or Federal Agency or court concerning employment practice,
including but not limited to: classification of employees under state
unemployment or workers compensation laws; minimum wage, Yes: [] No: []
overtime pay, recordkeeping, and child labor standards imposed by If Yes, attach details.
federal or state law; and employment discrimination or unfair labor
practices prohibited by federal or state law. (Attach copies of any
order or judgement)
11 Is your firm authorized or registered to transact business in the
state by the Department of Financial Institutions in compliance Yes: |:| No: |:|
with Wis. Stat. Chaps. 178, 179, 180, 181, or 183? If Yes, attach details.
12 In the past three (3) years, has your firm had control or has another
corporation, partnership or other business entity operating in the Yes: I:‘ No: |:|
construction industry controlled it? If so, please attach a statement If Yes, attach details.
explaining the nature of the firm relationship?
13 In the past three (3) years, has your firm had any type of business,
contracting or trade license, certification or registration revoked or Yes: |:| No: |:|
suspended? If Yes, attach details.
14 In the past three (3) years, has your firm been debarred by any federal, Yes: I:‘ No: |:|
state or local government agency? IFYes. attach details
15 In the past three (3) years, has your firm defaulted or failed to complete | y - |:| No: |:|
?
any contract: If Yes, attach details.
16 In the past three (3) years, has your firm committed a willful violation of]
federal, state or local government safety laws as determined by a final | Yes: |:| No: |:|
decision of a court or government agency authority. If Yes, attach details.
17 In the past three (3) years, has your firm been in violation of any law
relating to your contracting business where the penalty for such Yes: |:| No: |:|
violation resulted in the imposition of a penalty greater than $10,000? If Yes, attach details.
18 Is your firm an active Wisconsin Trade Trainer as determined by the Yes: |:| No: |:|
Wisconsin Bureau of Apprenticeship Standards? .
If Yes, attach details.

rev. 03/21
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18A | Is your firm claiming an exemption to qualification?
Y & P q Yes: |:| No: |:|

If Yes, attach details.

19 Contractor has been in business less than one year?

Yes: |:| No: |:|

N

. APPRENTICEABLE TRADES:

e Bricklayer

e Boilermaker

e Carpenter

e Cement Mason (Concrete Finisher)

e Cement Mason (Heavy Highway)

e Construction Craft Laborer

e Data Communications Installer

e Flectrician

e FElevator Mechanic / Technician

e Environmental Systems Technician / HVAC Service Technician / HVAC Install & Service
e Glazier

e Heavy Equipment Operator / Operating Engineer
e Insulation Worker (Heat & Frost)

e [ron Worker (Assembler, Metal Buildings)

e Painter / Decorator

e Plasterer

e Plumber

e Roofer / Waterproofer

e Sheet Metal Worker

e Sprinkler Fitter

e Steamfitter (Service & Refrigeration)

e Taper & Finisher

e Telecommunications (Voice, Data & Video) Installer / Technician

e Tile Setter

END OF SECTION
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SECTION 00 73 11

FAIR LABOR PRACTICES CERTIFICATION

The undersigned, for and on behalf of the BIDDER, APPLICANT or PROPOSER named herein,
certifies as follows:

A.

That he or she is an officer or duly authorized agent of the above-referenced BIDDER,
APPLICANT or PROPOSER, which has a submitted a bid, application or proposal for a
contract or agreement with the county of Dane.

That BIDDER, APPLICANT or PROPOSER has (check one):

not been found by the National Labor Relations Board (“NLRB”) or the Wisconsin
Employment Relations Commission (“WERC”) to have violated any statute or regulation
regarding labor standards or relations in the seven years prior to the signature date of this
Certification.

been found by the National Labor Relations Board (“NLRB”) or the Wisconsin
Employment Relations Commission (“WERC”) to have violated any statute or regulation
regarding labor standards or relations in the seven years prior to the signature date of this
Certification.

Officer or Authorized Agent Signature Date

Printed or Typed Name and Title

Printed or Typed Business Name

NOTE: You can find information regarding the violations described above at: www.nlrb.gov
and werc.wi.gov.

For reference, Dane County Ordinance 25.09 is as follows:
(1) BIDDER RESPONSIBILITY. (a) Any bid, application or proposal for any contract with the

county, including public works contracts regulated under chapter 40, shall include a
certification indicating whether the bidder has been found by the National Labor Relations
Board (NLRB) or the Wisconsin Employment Relations Committee (WERC) to have violated
any statute or regulation regarding labor standards or relations within the last seven years.
The Controller shall investigate any such finding and make a recommendation to the
committee, which shall determine whether the conduct resulting in the finding affects the
bidder’s responsibility to perform the contract.

If you indicated that the NLRB or WERC have found you to have such a violation, you
must include copies of any relevant information regarding such violation with your
proposal, bid or application.

Include this completed Certification with your bid, application or proposal.

END OF SECTION

Bid No. 321018 Fair Labor Practices Certification
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PART 1 GENERAL

1.1 SUMMARY

A.
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GENERAL REQUIREMENTS

Section Includes:
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Summary

Summary of the Work

Contractor Use of Premises
Applications for Payment

Change Procedures

Alternates

Lump Sum Allowances for Work
Coordination

Cutting and Patching

Conferences

Progress Meetings

Job Site Administration

Submittal Procedures

Proposed Products List

Shop Drawings

Product Data

Samples

Manufacturers' Instructions
Manufacturers' Certificates

Quality Assurance / Quality Control of Installation
References

Interior Enclosures

Protection of Installed Work

Parking

Staging Areas

Occupancy During Construction and Conduct of Work
Protection

Progress Cleaning

Products

Transportation, Handling, Storage and Protection
Product Options

Substitutions

Starting Systems

Demonstration and Instructions
Contract Closeout Procedures

Final Cleaning

Adjusting

Operation and Maintenance Data
Spare Parts and Maintenance Materials
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40. As-Built and Record Drawings and Specifications
1.2 SUMMARY OF THE WORK
A. Project Description: Perform the Work as specified and detailed in Construction
Documents package. Contractor to provide asphalt replacement and alternate drainage
improvements (if accepted)
B. Work by Owner: Not applicable.
C. Permits: Not applicable.

D. Diggers Hotline:

1. It is General Contractor’s responsibility to contact Diggers Hotline to have all
utility locations marked prior to excavation and planning excavation so as not to
delay the Work.

2. Diggers Hotline shall also be used to obtain information on safe working

clearances from overhead lines.

Completely comply with all requirements of each affected utility company.

4. It is General Contractor’s responsibility to contact & hire private utility locating
services if necessary.

W

1.3 CONTRACTOR USE OF PREMISES

A. Limit use of premises to allow work by Contractors or Subcontractors and access by
Owner.

B. Coordinate utility outages and shutdowns with Owner.

C. Contractors or Subcontractors shall not visit the site if they are or have recently been ill.

1.4 APPLICATIONS FOR PAYMENT

A. Submit each Application for Payment on AIA G702™ and G703™ forms or approved
contractors invoice form. Contractor shall have these forms notarized and signed.

B. Content and Format: Utilize Schedule of Values for listing items in Application for
Payment.

C. Payment Period: Monthly.

D. Submit Applications for Payment to Public Works Project Manager for approval &
processing for payment.

1.5 CHANGE PROCEDURES

A. Contractor's costs for Products, delivery, installation, labor, insurance, payroll, taxes,
bonding, equipment rental, overhead and profit will be included in Change Orders
authorizing expenditure of funds from contingency allowance.

Bid No. 321018 General Requirements
rev. 11/2020 010000-2



1.6 ALTERNATES

A. Alternates quoted on Bid Form shall be reviewed and accepted or rejected at Owner's
option.
B. Coordinate related work and modify surrounding work as required.

C. Schedule of Alternates:

1. Alternate Bid 1 = Gravel Shouldering
a.. Gravel shoulder at edge of new asphalt pavement.
2. Alternate Bid 2 = Drainage Improvements.
a. Installation of drain tile at Ranges 5 & 6 and eastern perimeter of road as

detailed in drawings

1.7 LUMP SUM ALLOWANCES FOR WORK
A. Not Applicable.

1.8 COORDINATION

A. Coordinate scheduling, submittals, and work of various sections of Specifications to
assure efficient and orderly sequence of installation of interdependent construction
elements.

B. Verify utility requirement characteristics of operating equipment are compatible with
building utilities.

C. Coordinate space requirements and installation of mechanical and electrical work that are

indicated diagrammatically on Drawings.

D. Contractor shall provide Public Works Project Manager with work plan that ensures the
Work will be completed within required time of completion.

E. Construct work in stages to accommodate Dane County Sheriff’s Office operations. All
activities shall be coordinated one (1) week in advance with Public Works Project
Manager unless noted otherwise in these specifications.

F. Public Works Project Manager may choose to photograph or videotape site or workers as
the Work progresses.

1.9 CUTTING AND PATCHING

A. Employ skilled and experienced installer to perform cutting and patching new work;
restore work with new Products.

B. Submit written request in advance of cutting or altering structural or building enclosure
elements.

Bid No. 321018 General Requirements
rev. 11/2020 01 0000-3



C.

D.

Fit work tight to adjacent elements. Maintain integrity of wall, ceiling, or floor
construction; completely seal voids.

Refinish surfaces to match adjacent finishes.

1.10  CONFERENCES

A.

B.

Project shall have pre-bid conference; see Instructions to Bidders.

Owner will schedule preconstruction conference after Award of Contract for all affected
parties.

Contractor shall submit Construction Schedule at pre-construction meeting.

When required in individual Specification section, convene pre-installation conference at
project site prior to commencing work of Section.

1.11  PROGRESS MEETINGS

A.

B.

Day & time of progress meetings to be determined at pre-construction meeting.

Schedule and administer meetings throughout progress of the Work at minimum of one
(1) per week, at time TBD with Public Works Project Manager, involved Dane County
staff & other individuals as required.

Preside at meetings, record minutes, and distribute copies within two (2) business days to
those affected by decisions made.

Attendance at progress meetings by General Contractor, subcontractors, or their
authorized representative, is mandatory.

Contractors shall give verbal reports of progress on the Work, discuss schedule for
upcoming period and present all conflicts, discrepancies or other difficulties for
resolution.

In-person meetings shall be limited & shall follow current Public Health - Madison &
Dane County procedures & recommendations (see
publichealthmdc.com/documents/office_space checklist.pdf and
publichealthmdc.com/coronavirus/forward-dane/current-order). Dane County reserves
right to mandate safe physical distancing & use of face masks by all personnel while
inside any County facility or on any County grounds.

1.12 JOB SITE ADMINISTRATION

A.

Bid No. 321018

rev. 11/2020

Contractor shall have project superintendent on site minimum of four (4), hours per day
during progress of the Work.

Contractor shall not change their project superintendent or project manager for duration
of the Work without written permission of Public Works Project Manager.
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1.13  SUBMITTAL PROCEDURES

A.

Submittal form to identify Project, Contractor, Subcontractor or supplier; and pertinent
Construction Documents references.

Apply Contractor's stamp, signed or initialed, certifying that review, verification of
Products required, field dimensions, adjacent construction work, and coordination of
information is in accordance with requirements of the Work and Construction
Documents.

Identify variations from Construction Documents and Product or system limitations that
may be detrimental to successful performance of completing the Work.

Revise and resubmit submittals as required; identify all changes made since previous
submittal.

1.14  PROPOSED PRODUCTS LIST

A.

Within fifteen (15) business days after date of Award of Contract, submit complete list of
major Products proposed for use, with name of manufacturer, trade name, and model
number of each Product.

1.15 SHOP DRAWINGS

A.

Submit number of copies that Contractor requires, plus three (3) copies that shall be
retained by Public Works Project Manager.

1.16 PRODUCT DATA

A.

B.

Submit number of copies that Contractor requires, plus two (2) copies that shall be
retained by Public Works Project Manager.

Mark each copy to identify applicable products, models, options, and other data.
Supplement manufacturer's standard data to provide information unique to this Project.

1.17  SAMPLES

A.

B.

Submit samples to illustrate functional and aesthetic characteristics of Product.

Submit samples of finishes from full range of manufacturers' standard colors, textures,
and patterns for Public Works Project Manager's selection.

1.18 MANUFACTURERS' INSTRUCTIONS

A.

Bid No. 321018
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When specified in individual Specification sections, submit manufacturers' printed
instructions for delivery, storage, assembly, installation, start-up, adjusting, and finishing,
in quantities specified for Product Data.
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1.19

MANUFACTURERS' CERTIFICATES

A. When specified in individual Specification sections, submit manufacturers' certificate to
Public Works Project Manager for review, in quantities specified for Product Data.

B. Indicate material or Product conforms to or exceeds specified requirements. Submit
supporting reference data, affidavits, and certifications as appropriate.

1.20 QUALITY ASSURANCE / QUALITY CONTROL OF INSTALLATION

A. Monitor quality control over suppliers, manufacturers, Products, services, site conditions,
and workmanship, to produce work of specified quality.

B. Comply fully with manufacturers' instructions.

C. Comply with specified standards as minimum quality for the Work except when more
stringent tolerances, codes, or specified requirements indicate higher standards or more
precise workmanship.

1.21  REFERENCES

A. Conform to reference standard by date of issue current as of date for receiving bids.

B. Should specified reference standard conflict with Construction Documents, request
clarification from Public Works Project Manager before proceeding.

1.22  INTERIOR ENCLOSURES

A. Provide temporary partitions as required to separate work areas from Owner occupied
areas, to prevent distribution of dust and moisture into Owner occupied areas, and to
prevent damage to existing materials and equipment.

1.23  PROTECTION OF INSTALLED WORK

A. Protect installed work and provide special protection where specified in individual

Specification sections.
1.24  PARKING

A. Arrange for temporary parking areas to accommodate construction personnel. [Parking
shall be available at the Work site,

B. All contractors and their employees shall cooperate with General Contractor and others in
parking of vehicles to avoid interference with normal operations and construction
activities.

C. Do not obstruct existing service drives and parking lots with equipment, materials and /
or vehicles. Keep accessible for Owner’s use at all times.

Bid No. 321018 General Requirements
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1.25 STAGING AREAS

A.

Coordinate staging areas with Public Works Project Manager prior to starting the Work.

1.26  OCCUPANCY DURING CONSTRUCTION AND CONDUCT OF WORK

A.

B.

Bid No. 321018
rev. 11/2020

Contractors are asked to not work at facility if they are ill with something contagious.
Smoking is prohibited on Dane County property.

Owner reserves right at any time to dismiss from premises any Contractor or construction
personnel that do not uphold requirements of this Section.

Owner shall not be held liable for any lost time, wages, or impacts to construction
schedule by any Contractor or construction personnel dismissed for failure to uphold
requirements of this Section.

Areas of existing facility will be occupied during period when the Work is in progress.
Work may be done during hours 6:00 am to 8:00 pm), but confer with Owner, schedule
work and store materials so as to interfere as little as possible with normal use of
premises. Work performed on Saturday shall be by permission of Owner.

Work shall be done and temporary facilities furnished so as not to interfere with access to
any occupied area and so as to cause least possible interference with normal operation of
facility or any essential service thereof.

Contractor shall, at all times, provide approved, safe walkways and facility entrances for
use by Owner, employees and public.

Contractor shall provide adequate protection for all parts of facility, its contents and
occupants wherever the Work under this Contract is to be performed.

Each Contractor shall arrange with Owner to make necessary alterations, do new work,
make connections to all utilities, etc., and at such times as will not cause interruption of
utility services to facility. Contractor doing this work shall protect, cap, cut off and / or
replace and relocate existing pipes, electrical work and other active utilities encountered
which may interfere with new construction work.

New work in extension of existing work shall correspond in all respects with that to
which it connects or similar existing work unless otherwise indicated or specified.

1. Existing work shall be cut, altered, removed or replaced as necessary for
performance of Contract obligations.

2. Work remaining in place, damaged or defaced by reason of work done under this
Contract shall be restored equal to its condition at time of Award of Contract.

3. If removal of work exposes discolored or unfinished surfaces or work out of

alignment, such surfaces shall be refinished or materials replaced as necessary to
make continuous work uniform and harmonious.

Contractor is not responsible for providing & maintaining temporary toilet facilities.

General Requirements
010000 -7



Contractor & subcontractors shall follow all current Public Health - Madison & Dane
County procedures & recommendations (see
publichealthmde.com/documents/office_space_checklist.pdf and
publichealthmdec.com/coronavirus/forward-dane/current-order). Dane County reserves
right to mandate safe physical distancing & use of face masks by all personnel while
inside any County facility or on any County grounds.

1.27  PROTECTION

A.

Contractor shall protect from damage / injury all trees, shrubs, hedges, plantings, grass,
mechanical, electrical & plumbing equipment, walks and driveways and pay for any
damage to same resulting from insufficient or improper protection.

1.28  PROGRESS CLEANING

A.

Maintain areas free of waste materials, debris, and rubbish. Maintain site in clean and
orderly condition.

1.29  PRODUCTS

A.

Products: Means new material, machinery, components, equipment, fixtures, and
systems forming the Work, but does not include machinery and equipment used for
preparation, fabrication, conveying and erection of the Work. Products may also include
existing materials or components specifically identified for reuse.

Do not use materials and equipment removed from existing premises, except as
specifically identified or allowed by Construction Documents.

1.30 TRANSPORTATION, HANDLING, STORAGE AND PROTECTION

A.

Transport, handle, store and protect Products in accordance with manufacturer's
instructions.

1.31  PRODUCT OPTIONS

A.

Bid No. 321018
rev. 11/2020

Where definite material is specified, it is not intentional to discriminate against "equal”
product made by another manufacturer. Intention is to set definite standard of material
quality. Should bidder choose to bid materials other than those specified, bidder shall
submit said materials specifications to Public Works, Waste & Renewables Project
Manager for approval at least seven (7) business days prior to Bid Due Date.

Products and materials that are not specified, but have been approved for use by Public
Works Project Manager shall be identified in addenda to all bidding contractors.

Requests for material or product substitutions submitted after Bid Due Date may be
considered. Owner reserves right to approve or reject substitutions based on Specification
requirements and intended use.

General Requirements
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1.32  SUBSTITUTIONS

A.

D.

Public Works Project Manager shall consider requests for Substitutions only within
fifteen (15) calendar days after date of Public Works Construction Contract.

Document each request with complete data substantiating compliance of proposed
Substitution with Construction Documents.

Submit one (1) electronic copy of request for Substitution for consideration. Limit each
request to one (1) proposed Substitution.

Substitutions shall not change contract price established at Bid Due Date.

1.33  STARTING SYSTEMS

A.

B.

Provide written notification prior to start-up of each equipment item or system.
Ensure that each piece of equipment or system is ready for operation.

Execute start-up under supervision of responsible persons in accordance with
manufacturers' instructions.

Submit written report that equipment or system has been properly installed and is
functioning correctly.

1.34  DEMONSTRATION AND INSTRUCTIONS

A.

Demonstrate operation and maintenance of Products to Owner's personnel prior to date of
final inspection.

Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing,
maintenance, and shutdown of each item of equipment at agreed-upon times, at
designated location.

Owner may choose to photograph or videotape demonstration session; demonstration and
demonstrator shall be to level of satisfaction of Owner.

1.35 CONTRACT CLOSEOUT PROCEDURES

A.

Submit written certification that Construction Documents have been reviewed, the Work
has been inspected, and the Work is complete in accordance with Construction
Documents and ready for Public Works Project Manager's inspection.

Submit final Application for Payment identifying total adjusted Contract Sum / Price,
previous payments, and amount remaining due.

1.36  FINAL CLEANING

A.

Bid No. 321018
rev. 11/2020

Execute final cleaning prior to final inspection.

General Requirements
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B. Clean interior and exterior surfaces exposed to view.

C. Remove waste and surplus materials, rubbish, and construction facilities from site.
1.37 ADJUSTING
A. Adjust operating Products and equipment to ensure smooth and unhindered operation.
1.38  OPERATION AND MAINTENANCE MANUAL
A. Provide two (2) bound, hard-copy operation and maintenance manuals that include all
systems, materials, products, equipment, mechanical and electrical equipment and
systems supplied and installed in the Work. Provide electronic version of operation and
maintenance manual also.
1.39 SPARE PARTS AND MAINTENANCE MATERIALS
A. Provide Products, spare parts, maintenance and extra materials in quantities specified in
individual Specification Sections.
B. Deliver to the Work site and place in location as directed.
1.40  AS-BUILT AND RECORD DRAWINGS AND SPECIFICATIONS
A. Contractor-produced Drawings and Specifications shall remain property of Contractor
whether Project for which they are made is executed or not. Contractor shall furnish
Public Works Project Manager with original marked up redlines of Construction
Documents’ drawings and specifications that shall include all Addendums, Change
Orders, Construction Bulletins, on-site changes, field corrections, etc. These are project
As-Built Drawings & Specifications. Record Drawings & Specifications shall be created
from these As-Builts by Public Works.
PART 2 PRODUCTS

Not Used.

PART 3 EXECUTION

Not Used.

END OF SECTION

Bid No. 321018 General Requirements
rev. 11/2020 010000-10



SECTION 01 74 19

CONSTRUCTION WASTE MANAGEMENT, DISPOSAL & RECYCLING

PART 1 GENERAL

1.1 SUMMARY

A.

Section Includes:

Materials Sorting and Storage On Site
Lists of Recycling Facilities Processors and Haulers
Waste Management Plan Form

1. Summary

2. Waste Management Goals

3. Construction and / or Demolition Waste Management
4. Waste Management Plan

5. Reuse

6. Recycling

7.

8.

0.

Related Sections:
1. Section 01 00 00 - General Requirements

1.2 WASTE MANAGEMENT GOALS

A.

Dane County requires that as many waste materials as possible produced as result
of this project be salvaged, reused or recycled in order to minimize impact of
construction waste on landfills and to minimize expenditure of energy and cost in
fabricating new materials. Additional information may be found in Dane County
Green Building Policy, Resolution 299, 1999-2000.

1.3 CONSTRUCTION AND / OR DEMOLITION WASTE MANAGEMENT

A.

All construction and demolition waste suitable for recycling may go to Dane
County Construction & Demolition Recycling Facility located at 7102 US Hwy
12, Madison, located across from Yahara Hills Golf Course. This facility can
receive mixed loads of construction and demolition waste. For complete list of
acceptable materials see
www.countyofdane.com/pwht/recycle/CD_Recycle.aspx.

Dane County Landfill, also at 7102 US Hwy 12, Madison, must receive all other
waste from this project. www.countyofdane.com/pwht/recycle/landfill.aspx.

1.4 WASTE MANAGEMENT PLAN

A.

Bid No. 321018
rev. 08/19

Contractor shall develop Waste Management Plan (WMP) for this project. Dane
County’s Special Projects & Materials Manager may be contacted with
questions. Outlined in RECYCLING section of this specification are examples
of materials that can be recycled or reused as well as recommendations for waste
sorting methods.

Contractor shall complete WMP and include cost of recycling / reuse in Bid.
WMP will be submitted to Public Works Project Manager within fifteen (15)

Construction Waste Management, Disposal & Recycling
017419-1
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1.5 REUSE

A.

business days of Bid Due date. Copy of blank WMP form is in this Section.
Submittal shall include cover letter and WMP form with:

I. Information on:

a. Types of waste materials produced as result of work performed
on site;

b. Estimated quantities of waste produced;
Identification of materials with potential to be recycled or
reused;

d. How materials will be recycled or reused;

e. On-site storage and separation requirements (on site containers);

f. Transportation methods; and

g. Destinations.

Contractors and subcontractors are encouraged to reuse as many waste materials
as possible. Salvage should be investigated for materials not reusable on site.

1.6 RECYCLING

A.

These materials may be recycled at Dane County Construction & Demolition
Recycling Facility:

Wood.

Wood Pallets.

PVC Plastic (pipe, siding, etc.).
Asphalt & Concrete.

Bricks & Masonry.

Vinyl Siding.

Cardboard.

Metal.

Unpainted Gypsum Drywall.

0. Shingles.

i SR BRI

These materials can be recycled elsewhere in Dane County area:
1. Fluorescent Lamps.

2. Foam Insulation & Packaging (extruded and expanded).
3. Carpet Padding.

4. Barrels & Drums.

All materials must be recycled at WDNR permitted waste processing facilities
that adhere to all State Statutes.

1.7 MATERIALS SORTING AND STORAGE ON SITE

A.

Bid No. 321018
rev. 08/19

Contractor shall provide separate containers for recyclable materials. Number of
containers will be dependent upon project and site conditions.

Contractor shall provide on-site locations for subcontractors supplied recycling
containers to help facilitate recycling.

Mixed loads of recycled materials are allowed only per instructions at
www.countyofdane.com/pwht/recycle/CD_Recycle.aspx.

Construction Waste Management, Disposal & Recycling
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1.8 LISTS OF RECYCLING FACILITIES PROCESSORS AND HAULERS

A. Refer to www.countyofdane.com/pwht/recycle/CD_Recycle.aspx for information
on Dane County Construction & Demolition Recycling Facility.

B. Web site www.countyofdane.com/pwht/recycle/categories.aspx lists current
information for Dane County Recycling Markets. Contractors can also contact
Allison Rathsack at 608/266-4990, or local city, village, town recycling staff
listed at site www.countyofdane.com/pwht/recycle/contacts.aspx. Statewide
listings of recycling / reuse markets are available from UW Extension at
https://www.uwgb.edu/shwec/.

PART 2 PRODUCTS

Not Used.

PART 3 EXECUTION

Not Used.

END OF SECTION

Bid No. 321018 Construction Waste Management, Disposal & Recycling
rev. 08/19 017419-3
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v Address:

WASTE MANAGEMENT PLAN FORM

Contractor Name:

Phone No.:

Recycling Coordinator:

ESTIMATED DISPOSAL METHOD RECYCLING / REUSE COMPANY OR
MATERIAL QUANTITY (CHECK ONE) DISPOSAL SITE
Salvaged & cu. yds. Recycled Reused
reused building
materials tons Landfilled Other Name:
cu. yds. Recycled Reused
Wood
tons Landfilled Other Name:
Recycled Reused
Wood Pallets units
Landfilled Other Name:
cu. ft. Recycled Reused
PVC Plastic
Ibs. Landfilled Other Name:
Asphalt & cu. ft. Recycled Reused
Concrete Ibs. Landfilled Other Name:
Bricks & cu. ft. Recycled Reused
Masonry Ibs. Landfilled Other Name:
cu. ft. Recycled Reused
Vinyl Siding
Ibs. Landfilled Other Name:
f Recycled Reused
Cardboard cu
Ibs. Landfilled Other Name:
cu. yds. Recycled Reused
Metals
tons Landfilled Other Name:
Unpainted cu. yds. Recycled Reused
Gypsum /
Drywall tons Landfilled Other Name:
cu. yds. Recycled Reused
Shingles
tons Landfilled Other Name:
Fluorescent cu. ft. Recycled Reused
Lamps Ibs. Landfilled Other Name:
cu. ft. Recycled Reused
Foam Insulation
Ibs. Landfilled Other Name:
cu. ft. Recycled Reused
Carpet Padding
Ibs. Landfilled Other Name:
Recycled Reused
Barrels & Drums units
Landfilled Other Name:
cu. yds. Recycled Reused
Glass
tons Landfilled Other Name:

Bid No. 321018
rev. 08/19

Construction Waste Management, Disposal & Recycling

017419-4




WASTE MANAGEMENT PLAN FORM

Recycled Reused

Other
Landfilled Other Name:
Recycled Reused

Other
Landfilled Other Name:
Recycled Reused

Other
Landfilled Other Name:
Recycled Reused

Other
Landfilled Other Name:
Recycled Reused

Other
Landfilled Other Name:

Bid No. 321018 Construction Waste Management, Disposal & Recycling

rev. 08/19 017419-5



SECTION 32 11 23
CRUSHED AGGREGATE BASE COURSE

PART 1 - GENERAL

1.01
A.

1.02

Section Includes

Furnishing and placing crushed aggregate base course as a foundation for asphaltic concrete
pavement.

References
ASTM C136 - Sieve Analysis of Fine and Coarse Aggregate.

ASTM D1557 - Standard Test Methods Laboratory Compaction Characteristics of Soil Using
Modified Effort (56,000 ft-Ibf/ft (2,700 kN-m/m3)).

Wisconsin Department of Transportation, Standard Specifications for Highway and Structure
Construction, Current Edition (WisDOT).

Submittals
Submit aggregate gradation; ASTM C136.

Submit truck weight slips. Include as a minimum, truck number, date, time, gross weight, tare
weight and net weight.

PART 2 - PRODUCTS

2.01
A.
B.

11/16

Crushed Aggregate

Meet material requirements of WisDOT.

Gradation
1. Except for reclaimed asphaltic pavement, conform to the gradations listed in the following
table:
Percentage Passing By Weight
Sieve Size 3-Inch Base 1 1/4-Inch Base 3/4-Inch Base
3-Inch 90 - 100 --- ---
1 1/2-Inch 60 - 85 --- ---
1 1/4-Inch --- 95 -100 ---
1-Inch --- --- 100
3/4-Inch 40 - 65 70-93 95 - 100
3/8-Inch --- 42 - 80 50-90
No. 4 15-40 25-63 35-70
No. 10 10-30 16 - 48 15-55
No. 40 5-20 8-28 10-35
No. 200 2-12 2-12ac 5-15°

a. Limited to a maximum of 8 percent in base course placed between new and old
pavement.

b. 8 - 15 percent passing when base is > 50% crushed gravel.

C. 4 - 10 percent passing when base is > 50% crushed gravel.

2. Use 1 1/4-Inch Base in top 4 or more inches of base. Use 3-Inch Base or 1 1/4-Inch Base in

the lower base layers.

3. Use 3/4-Inch Base in the top 3 inches of unpaved portion of the shoulder. Also, if using 3-Inch

Base in the lower base layers, use 3/4-Inch Base in the top 3 inches of the shoulder
foreslopes. Use 3/4-Inch Base or 1 1/4-Inch Base elsewhere in shoulders.

Crushed Aggregate Base Course

32 11 23-1 Standard



2.02
A.

Reclaimed Asphaltic Pavement

If Contract Documents allow reclaimed asphaltic pavement, the material shall conform to the
following:

100 percent passing a 1 1/4-inch sieve.

75 percent or less passing a No. 4 sieve.

Asphalt content between 3 and 6.5 percent.

PART 3 - EXECUTION

3.01
A.
B.
C.

3.02

3.03

3.04

11/16

Preparation
Check subgrade for conformity with grade and cross section.
Remove depressions and ruts that may have been caused after subgrade completion.

Proof-roll subgrade prior to placing aggregate with a loaded tandem-axle dump truck under the
observance of the Engineer. Subgrade shall not rut or displace significantly under the weight of the
loaded truck. Soft or unstable areas that cannot be improved by additional compaction shall be
undercut, replaced with suitable fill material, and recompacted.

Lines and Grade

Construct the base course to the line, grade and cross section as shown on the Drawings or as
directed by the Engineer.

For streets without curb and gutter, the Engineer will provide grade stakes at a minimum distance of
50 feet along the centerline. For streets with curb and gutter, the Engineer will stake the curb and
gutter and will provide centerline cuts and fills from the curb stakes. Provide Engineer with a
minimum of 48 hours notice of the need for grade stakes.

Contractor may use slope meters or GPS type controls on machines for grade control. However,
the contractor is responsible for verifying the finish grade elevations with a level at a minimum of
every 50 feet along the centerline.

Equipment

The weight, type, capacity and method of operation of all hauling and spreading equipment shall be
appropriate for the work and shall not damage the subgrade or previously laid base course.
Spreading equipment shall be designed and operated to spread the material in uniform layers
without significant segregation.

Motor graders used for mixing and shaping shall have weight, rigidity and design suitable for the
work.

Compaction equipment shall be of the rolling type, vibratory type or combination thereof. Tamping
rollers shall exert a weight of not less than 150 pounds per square inch of tamping surface on each
tamping foot in a transverse row. Pneumatic-tire rollers or other equipment shall have a weight of

not less than 150 pounds per linear inch of overall rolling width.

Placing Base Course

Place material in a manner to minimize segregation and to facilitate spreading in a uniform layer.

Place material in maximum 6-inch thick compacted layers. If material is placed in more than one
layer, each layer shall be approximately the same thickness.

Compact each layer to 95 percent of the maximum dry density in accordance with ASTM D1557. If
material is deficient in moisture content for readily attaining the required density, moisten the
material as necessary.

All material placed on the subgrade or previous layer shall be spread, shaped and compacted on
the same day.

Proposed Gravel Shoulder shall be 4” Thick, 12" Wide min., Slope 6:1 max, Shape to match

Crushed Aggregate Base Course
32 11 23-2 Standard



existing grades, Slope 3:1 max beyond 12”

3.05 Constructing Aggregate Shoulders

A

3.06

3.07

3.08

11/16

General

1. Construct aggregate shoulders to the elevations and typical sections the plans show, except
for minor modifications needed to conform to other work.

2. Use equipment that does not damage or mar the pavement surface, curbs, or appurtenances.

3. Place aggregate directly on the shoulder area between the pavement edge and the outer
shoulder limits. Recover uncontaminated material deposited outside the limits and place
within the limits.

4. Do not deposit aggregate on the pavement during placement, unless the engineer specifically
allows. Do not leave aggregate on the pavement overnight. After placing the shoulder
aggregate, keep the pavement surface free of lose aggregate.

5 Spread and compact the aggregate in compacted layers of 4 inches or less.

6 After final compaction, shape the shoulders to remove longitudinal ridges and transition to
existing grade to ensure proper drainage.

7. Clean any aggregate material from the trail surface.

S

1

houlders Adjacent to Concrete Pavement or Base
Construct shoulders along concrete pavement or concrete base so the completed shoulder is
at the approximate grade and cross-section before opening the pavement to public traffic.

Shoulders Adjacent to Asphaltic Pavement or Surfacing

1. If the trail is closed to through traffic during construction, construct the aggregate shoulders
before opening the trail.

2. Unless the special provisions specify otherwise, provide aggregate shoulder material
compacted to a temporary 3:1 or flatter cross slope from the surface of the pavement edge.

3. Provide and maintain signing and other traffic protection and control devices until completing
shoulder construction to the required cross-section and flush with the asphaltic pavement
surfacing.

Shaping Shoulders

1. Do not contaminate the shoulder aggregate with deleterious material. Incorporate material
obtained from shaping shoulders in the new shoulder or as the plans show.

Tolerances

Smoothness: Maximum variation of 3/8 inch when measured with a 10-foot straight edge.

Compacted Thickness: Plus or minus 1/4 inch.

Proof Rolling

Proof roll the completed base course with a loaded tri-axle dump truck with a minimum gross weight

of 30 tons. The surface shall not rut, displace, or roll under the weight of the loaded truck. Soft or

unstable areas that cannot be improved by additional compaction shall be replaced and

recompacted. Proof rolling shall be done in the presence of the Engineer.

Field Quality Control

Contractor is responsible for meeting the compaction requirements. The Engineer or authorized

representative of the owner has the option to require the Contractor to hire an independent testing

firm, at the Contractor’s expense, to perform compaction tests to confirm the in-place density.

Field inspection will be performed by the Engineer or an authorized representative of the Owner.

Determination of moisture content shall be in accordance with ASTM D3017. Determination of
density shall be in accordance with ASTM D2922.

If tests indicate the work does not meet the specified requirements, remove and replace the work.

END OF SECTION

Crushed Aggregate Base Course
32 11 23-3 Standard
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SECTION 32 12 16

ASPHALTIC CONCRETE PAVEMENT

PART 1 GENERAL

1.01

1.02

1.03

1.04

1.05

APPLICABLE PROVISIONS
A. Applicable provisions of Division 01 shall govern the work of this section.
APPLICABLE PUBLICATIONS

A. The following publications of the issues listed below, but referred to thereafter by
basic designation only, form a part of this specification to the extent indicated by the
reference thereto.

1. State of Wisconsin, Department of Transportation, Standard Specifications
for Highway and Structure Construction, Current Edition at time of bid
opening.

DESCRIPTION OF WORK
A. The work under this section includes all materials, equipment, supervision, and labor

necessary to construct a plant-mixed asphaltic concrete pavement on the prepared
foundation of base course or existing surface, as indicated on the contract drawings
and specified herein.

B. All work shall conform to the requirements specified in the State of Wisconsin,
Department of Transportation, Standard Specifications for the particular class, type
and grade of material specified.

RELATED WORK ELSEWHERE

A. Procurement and Contracting Requirements - Division 00 (All Sections)
B. Submittals - Division 01

C. Aggregate Base Course - Division 32

D. Asphaltic Tack Coat - Division 32

SUBMITTALS

A. Contractor shall submit such product literature and catalog cuts of materials to be
supplied to relate these materials to the specifications. Information shall be in
conformance with requirements of Submittals - Division 01 of these specifications.

Asphaltic Concrete Pavement
3212 16-1
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Job Mix Formula. Contractor shall submit a Wisconsin Department of
Transportation approved Job Mix Formula for the asphaltic mixture to be used to the
Engineer prior to paving. If requested, the Contractor shall submit a history of recent
testing results.

1.06 OPERATION/MAINTENANCE MANUALS AND INSTRUCTIONS (NONE)

PART 2 PRODUCTS AND MATERIALS

2.01 GENERAL

A.

All materials shall conform to the requirements of the State of Wisconsin,
Department of Transportation, Standard Specifications, unless specified otherwise
herein or in Special Procedures - Division 0O1.

Asphaltic concrete pavement shall be Asphaltic Concrete Pavement, Classification
LT, unless indicated otherwise in the Bid Schedule or Special Procedures -
Division 01.

Asphaltic concrete pavement shall meet the requirements in ASP-6, effective
December 2016, for asphalt pavement void reduction per Sec 460.2.1 General.
Asphalt pavement shall also meet the densities in ASP-6, Sec 460.3.3.1 Minimum
Required Density.

2.02 ASPHALTIC MATERIAL

A.

Asphaltic Concrete Pavement shall be of WisDOT Classification 4 LT 58-28 S with
ASP-6 Void Reduction per Sec. 460.2.1 of WisDOT Standard Specifications
effective December 2016. The Contractor shall place a compacted 3.5-inch thick
layer of asphaltic surface course throughout the corridor as specified in the contract
documents. The asphalt shall be placed in accordance with Asphaltic Concrete
Pavement — Division 32.

Items from the State of Wisconsin, Department of Transportation, Standard

Specifications excluded from this specification section include:

1. Ride Quality Requirements and Testing (Section 440).

2. PG Asphalt Binder and Tack Coat Sampling and Testing (Sections 455.2.2
and 455.2.3).

3. Safety Edge (Section 450.3.2.11)

PART 3 CONSTRUCTION METHODS

3.01 GENERAL

A.

All work shall conform to the requirements specified in the State of Wisconsin,
Department of Transportation, Standard Specifications for the particular class, type

Asphaltic Concrete Pavement
3212 16-2
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3.02

3.03

3.04

and grade of material specified, unless specified otherwise herein or in Special
Procedures - Division 0O1.

SAWCUTTING

A.

All existing asphaltic concrete pavement removals, including driveway removals,
shall be saw cut to the limits designated as pavement removal on the contract
drawings or to the limits staked by the Engineer in the field. Typically, all pavement
sawcuts shall be parallel or perpendicular to the centerline of the roadway.

The Contractor shall provide a one-time sawcut to the existing pavement at joint
locations. The sawcut shall be square to the existing pavement and straight.

If the pavement beyond the sawcut is damaged by the Contractor or construction
equipment during the project and prior to paving, the additional area shall be sawcut
by the contractor as incidental to the original sawcut.

The Contractor shall remove all the asphaltic material necessary to provide a straight
line cut in the existing pavement and the removal shall be incidental to the pavement
sawcutting cost.

CONSTRUCTION LAYOUT

A.

The Contractor shall layout the pavement edges based on the existing configuration
to provide driveways, parking areas, and 12-foot wide access road. The Owner will
review the layout prior to pavement. The layout may be done with spray paint,
flagging, or other means as desired by the Contractor that can be viewed in the field
by the Owner. The Contractor shall provide a 48-hour notice to the Owner as to
when the layout is planned so that the Owner can review the layout and paving can
commence as planned by the Contractor.

If the base area is determined to not be wide enough to meet the desired plan widths,
the Contractor shall notify the Owner immediately so that the area can be reviewed
and a plan set forth moving forward determining any additional work.

PREPARATION

A.

Prior to the application of the tack coat or construction of asphaltic concrete, the
surface of the prepared foundation shall be compacted and proof-rolled

Apply tack coat as specified in Asphaltic Tack Coat - Division 32 to existing
pavement and each layer of a plant-mixed asphaltic base or pavement that will be
overlaid with asphaltic mixture.

The Contractor shall perform all final shaping and grading of aggregate bases
necessary to produce the required roadway cross sectional contour. All valve boxes,

Asphaltic Concrete Pavement
3212 16-3
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3.05

3.06

3.07

manhole frames, and other utility appurtenances shall be adjusted to the final grade
prior to the placement of the upper layer of asphalt.

PLACEMENT

A. Asphaltic concrete pavements shall be placed in reasonable conformity with the
thickness shown on the contract drawings, Bid Schedule, or specified in Special
Procedures - Division 01.

B. The following thickness limits shall apply unless specified otherwise:
ASPHALT NOMINAL MINIMUM MAXIMUM MAXIMUM
MIX AGGREGATE LAYER LOWER UPPER
GRADATION SIZE THICKNESS LAYER LAYER
(Nmas) (inches) (inches) (inches) (inches)
1 1.5 3.5 5 4.5
2 1.0 3.25 5 4
3 3/4 2.25 4 3
4 1/2 1.75 3 25
5 3/8 1.5 3 2
COMPACTION
A. Compaction methods and requirements shall conform to Sections 450.3.2.6 and
460.3.3 of the State of Wisconsin, Department of Transportation, Standard
Specifications.
B. The Contractor shall perform field pavement density tests. Tests shall be performed

to determine the necessary compaction methods to achieve the required minimum
density. The Contractor shall not operate below the specified minimum density on a
continuing basis.

C. Additional tests shall be performed as directed by the Engineer for varying paving
conditions, such as different weather conditions, base conditions, job mix, layer
thickness, and construction methods.

D. Documentation of all testing shall be provided to the Engineer.

QUALITY CONTROL

A. The Contractor shall provide and maintain a quality control program.

B. If requested by the Owner or Engineer, submit samples and sampling data of all

proposed materials for test and analysis.

Asphaltic Concrete Pavement
3212 16-4
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PART 4 MEASUREMENT AND PAYMENT

4.01

4.02

4.03

4.04

GENERAL

A. Asphaltic concrete pavement shall be paid for at the bid price in accordance with one
of the following methods, unless indicated otherwise in the Bid Schedule.

B. All work specified herein shall be considered in each of the measurement and
payment method(s) stipulated, unless indicated otherwise in the Bid Schedule.

ASPHALTIC CONCRETE PAVEMENT, 3.5-INCH

A. Asphaltic Concrete Pavement, 3.5-Inch Ton. Measurement shall be per ton of
asphaltic binder course and surface course compacted in place. The Contractor shall
supply the Engineer with load tickets to verify the amount of material used. Payment
shall be made at the contract unit price bid per ton for asphaltic concrete pavement
installed.

SAWCUTTING
A. Sawcutting. Sawcutting is incidental to the work.
CONSTRUCTION LAYOUT

A. Construction Layout. Construction layout to provide the widths and dimensions in
the plans over the prepared base course is incidental to the work.

END OF SECTION

Asphaltic Concrete Pavement
3212 16-5



DANE COUNTY LAW ENFORCEMENT TRAINING CENTER
RANGE ROAD REPAVE & DRAINAGE IMPROVEMENTS
LOCATION MAP







LETC - Range Road Repave
Construction detail - Building area

Remove existing asphalt & replace with
washed stone, 2.5' depth, underlain with
geotextile & 4" drain tile, outlet to
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NOTES:

Law Enforcement Training Center
Range Road Repave
Project Notes

All existing paved surfaces to be prepared for repaving using “Full Depth Reclamation” as
described in the geotechnical report prepared by CGC Inc.

New paved road width is to be 12 feet.

Areas requiring undercut (EBS), if necessary, will be calculated on a per-cubic-yard basis as
determined by County project manager.

Area of existing asphalt immediately adjacent to north side of LETC offices is to be removed and
excavated to 2.5’ depth, lined with geotextile, have 4” perforated tile underdrain installed and

be backfilled with washed stone to match grade.

Areas of new asphalt shall have a minimum 9” dense graded base installed and compacted prior
to placement of new asphalt

Drain tile installation along eastern perimeter of road and Ranges 5 & 6 to be bid as an alternate
item.

Gravel shouldering to be bid as an alternate item.

Asphalt quantity is estimated at 945 tons

Contractor to provide density testing of new asphalt.



(CGC, Inc.)

Construction * Geotechnical
Consulting Engineering/Testing

April 21, 2021
C21132

Mr. Ryan Shore

Dane County Public Works
1919 Alliant Energy Center Way
Madison, WI 53713

Re:  Geotechnical Exploration Report
Proposed Pavement Reconstruction
Dane County Law Enforcement Training Center
Waunakee, Wisconsin

Dear Mr. Shore:

Construction * Geotechnical Consultants, Inc. (CGC) has completed the subsurface exploration
program for the above-referenced project. The purpose of this program was to evaluate the
subsurface conditions within existing pavement areas and to provide geotechnical recommendations
regarding pavement design/reconstruction. We are sending you an electronic copy of this report, and
we can provide a paper copy upon request.

SITE AND PROJECT DESCRIPTION

We understand that the existing firing range loop and associated access drives, which are currently
asphalt paved, located at the Dane County Law Enforcement Training Center in Waunakee,
Wisconsin are planned to be reconstructed. The planned reconstruction is anticipated to consist of
either milling/overlaying, pulverization of the existing pavement (i.e., full depth reclamation), and/or
complete reconstruction (dependent upon the existing conditions encountered). Further, the existing
pavement is planned to be widened from its current width (about 10 ft) to about 12 ft, with the
addition of gravel shoulders. Finished site grades are anticipated to remain at or slightly above
existing grades, in an effort to improve drainage away from the pavement areas.

The existing pavement along the firing range loop and associated drives is understood to be
approximately 25 years in age. In general, the existing asphalt pavement was observed to generally
be in fair to very poor condition. Widespread areas of extensive alligator, longitudinal and transverse
cracking were observed, as well as isolated sections of rutting and birdbaths. At the time of CGC’s
initial site walk-through on March 9, 2021, standing water and/or evidence of moisture was observed
within the majority of the pavement areas exhibiting significant distress. Limited evidence of
pavement maintenance, in the form of crack sealing, was also noted.

Existing site grades are fairly flat with little to no elevation change around the firing range loop.
However, the perimeter of the firing range is surrounded by relatively tall earthen berms, which drain
toward the existing paved loop and firing range stations. Existing site grades at the boring locations

2921 Perry Street, Madison WI 53713
Telephone: 608/288-4100
FAX: 608/288-7887
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ranged between about EL 987 and 990+ ft, based on topographic site information viewed on-line via
the Dane County DCi Map application.

SUBSURFACE CONDITIONS

Subsurface conditions on site were explored by drilling 16 Standard Penetration Test (SPT) soil
borings to a depth of about 2.5 ft below existing pavement grades at locations selected and located in
the field by CGC. The borings were drilled on April 7, 2021 by Badger State Drilling (under
subcontract to CGC) using a truck-mounted CME-55 rotary drill rig equipped with hollow-stem
augers and an automatic SPT hammer. The approximate boring locations are shown in plan on the
Soil Boring Location Exhibit attached in Appendix A. Ground surface elevations at the boring
locations were estimated by CGC using a publicly available online topographic site map (Dane
County DCi Map, 1-ft contours) and should therefore be considered approximate (1+ ft).

The pavement, base course and subgrade conditions encountered in the borings varied to some
degree, but generally consisted of the following (in descending order):

* About 1.5 to 4.5 in. of asphalt pavement (with 2 to 3 in. being more typical);
over

» About 4 to 8 in. of base course (with 5.5 to 7.5 in. being more typical);
underlain by

« Medium stiff to very stiff lean clay or loose to dense sand, extending to the
maximum depths explored. Several borings encountered a mixture of clay and
sand, likely signifying the presence of fill material.

As an exception, Boring 9 encountered very stiff organic clay below the existing pavement section.

Natural moisture contents of clay samples tested ranged between 12.0% and 23.6%, indicating
generally moist conditions. The organic clay encountered in Boring 9 yielded a moisture content of
23.1% and an organic content via loss-on-ignition (LOI) testing of 4.4% (with less than 4% being
considered inorganic). Calibrated hand penetrometer readings (an estimate of unconfined
compressive strength within cohesive soils) obtained within clay subgrade samples ranged between
0.5 to 3.0 tsf (with 1.5 to 2.5 tsf being more typical), indicating a medium stiff to very stiff
comparative consistency.

Groundwater was not encountered in the borings during or shortly after drilling. Although
groundwater levels can be expected to fluctuate with seasonal variations in precipitation, infiltration,
evapotranspiration, and other factors, we expect that groundwater will remain below excavation
depths for this project. However, dependent upon the time of year that construction occurs, water
trapped within the existing base course may be encountered. A more detailed description of the site
soil and groundwater conditions is presented on the Soil Boring Logs attached in Appendix B.
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DISCUSSION AND RECOMMENDATIONS

Based on the subgrade conditions encountered, in conjunction with the anticipate vehicle traffic, the
majority of the existing pavement section thicknesses encountered are less than the typically
recommended pavement section following the latest Wisconsin Asphalt Pavement Association
(WAPA) Asphalt Pavement Design Guide recommendations, which is discussed further in
subsequent sections of this report.

Subject to the limitations discussed below, in our opinion, full depth reclamation (FDR) of the
existing range loop and access drives appears to be the preferred reconstruction approach, based on
the desire to slightly raise finished pavement grades. The FDR approach would develop a thicker
base course section with which to pave upon, while resulting in an elevated road base. The
anticipated higher cost associated with complete reconstruction? does not appear to be warranted,
recognizing that the fairly thin existing pavement section generally performed satisfactorily over its
expected 20 year design life. Milling and overlaying® (MAO) also does not appear to be a preferred
reconstruction approach, based on the relatively thin asphalt pavement section encountered in the
borings performed, as well as the widespread distress present within the existing pavement. For
purposes of this report, recommendations associated MAO or complete reconstruction have not been
provided, as FDR appears to be the most applicable approach to the planned pavement rehabilitation.
However, if complete reconstruction or MAO are preferred, CGC can provide associated
recommendations upon request.

We expect that soft/unstable areas will be encountered (and/or may develop during construction)
along the loop and access drives, as well as within newly widened areas, that will need to be
undercut/removed to develop a suitable subgrade for subsequent pavement support, based on the
subgrade conditions encountered in the borings. Therefore, we recommend that the project budget
include a generous contingency for subgrade improvement.

Our recommendations for pavement design/reconstruction are presented in the following
subsections. Additional information regarding the conclusions and recommendations presented in
this report is discussed in Appendix B.

! Full depth reclamation is a ‘green’ practice that consists of the uniform pulverization and blending of the full
depth of asphalt and a predetermined portion of the underlying base course materials to produce a stabilized base on
which to pave.

2 Complete reconstruction consists of the removal of the existing asphalt and base course layers, followed by
cutting of the underlying subgrade materials to a predetermined depth (or filling to raise grades) to allow for
placement of the specified new base course and asphalt pavement section.

® Milling and overlaying consists of a milling machine grinding down the top course of existing asphalt to a
desired depth, and the resulting ground asphalt (millings) loaded into dump trucks via conveyor to then be hauled
off-site for recycling. A new layer of asphalt is then paved to the thickness that was removed (or potentially
greater).

S:\DOC\April 2021\C21132.geo.rjp.docx
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1. Overview of Pavement and Subgrade Conditions

The average asphalt and base course thicknesses encountered at the boring locations were 2.7 in. and
6.2 in., respectively. The existing pavement was observed to be in fair to very poor condition and
exhibited signs of significant distress, with little evidence of pavement maintenance observed. In our
opinion, the existing pavement appears to have exceeded its serviceable design life.

The pavement subgrade soils encountered in the borings consisted of lean clay, sand and/or a
mixture of sand/clay. Unconfined compressive strengths within the clay subgrade samples were
typically 2.5 tsf, with the exceptions of Borings 13 and 15 (1.0 tsf or less), and moisture contents
were generally fairly high (20% or more). In our experience, clay soils exhibiting unconfined
compressive strengths of less than about 1.5 tsf and/or moisture contents of 20% or more are
considered marginal for pavement support. Therefore, we expect that soft/unstable areas will be
encountered (or may develop during construction) that will need to be undercut/removed to develop
a suitable and stable subgrade. We therefore recommend that the project budget include a generous
contingency for subgrade improvement.

The subgrade materials encountered are sensitive to moisture, freeze/thaw, and resulting instability.
The detrimental effects of frost action on the prevalent subgrade materials have likely been
manifested by non-uniform heave of pavements during winter months and/or the loss of strength of
the subgrade during thawing periods, especially within pavement areas where water frequently pools.
It is important to also note that the extensive pavement cracking observed has provided a means for
surface water to migrate into the base course and subgrade materials through the years, likely leading
to base course contamination, increased frost action and/or subgrade softening.

2. Site Preparation

We recommend that surficial topsoil be stripped/removed at least 5 ft beyond the planned pavement
edges in areas planned to be widened, including areas required for cuts and fills beyond the proposed
pavement shoulders. Trees and root zones should also be removed from these areas prior to or in
conjunction with topsoil stripping. The topsoil can be stockpiled on-site and re-used as fill in
landscaped areas. Existing topsoil thicknesses were not explored by the soil borings, but variable
topsoil thicknesses should be expected due to previous site grading activities.

Following tree and topsoil removal adjacent to the existing paved loop and drives, the exposed
subgrades are expected to consist of a combination of lean clay and/or sand, portions of which have
been classified as existing fill. Exposed clay soils in planned new pavement areas should be statically
recompacted (without vibration) and proof-rolled with a large, rubber-tired piece of construction
equipment (i.e., loaded dump truck, scraper, or front-end loader). As previously discussed, some
soft/unstable areas will likely be encountered that will need to be stabilized to develop a suitable
subgrade. Where soft, loose and/or yielding areas are encountered, consideration could be given to
scarifying (aerating) and drying of such areas in an effort to develop a firm, stable subgrade.
However, it is important to note the scarification efforts typically require extended periods of warm,
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dry weather to adequately dry the subgrade materials. If such efforts are ineffective or the project
schedule does not allow adequate time for drying, unstable areas should be selectively undercut (e.qg.,
excavation below subgrade, EBS) and replaced with coarse aggregate (e.g., 3-in. dense graded base
(DGB) or select crushed material (SCM), WisDOT Standard Specification for Highway and
Structure Construction, Sections 305 and 312, respectively). The thickness of the
undercut/stabilization layer, which typically is between 12 to 18 in., should be determined in the
field during proof-rolling. If long, continuous sections of soft/yielding soils are encountered, a
geogrid (e.g., Tensar Type 1 or 2 (BX 1100 or 1200) or equivalents) could be considered to provide
additional reinforcement, and to potentially reduce the thickness of the aggregate stabilization layer.

The need for undercutting/stabilization will likely depend on the weather conditions during
construction, as the anticipated subgrade soils will be susceptible to disturbance/weakening from
precipitation and construction traffic. If construction occurs during fairly wet weather without
adequate time to dry, undercutting/stabilization could be more widespread. Conversely, if warm/dry
conditions prevail during construction, less undercutting/ stabilization may be necessary.

In order to maintain a relatively dry subgrade condition and reduce the potential for frost action, it is
important to control surface water runoff and water seepage. Adequate slope should be provided
within and around the pavement areas to minimize surface ponding and to divert surface water away
from the pavement subgrade.

Following the development of a firm, stable subgrade within planned new or widened pavement
areas, placement of the recommended base course materials (See Table 1 in the Pavement
Rehabilitation section of this report) to establish the design pavement subgrade elevations can
proceed. We recommend that the base course materials be thoroughly compacted until deflection
ceases to occur.

3. Pavement Rehabilitation

Based on the field observations and the subsurface conditions encountered in the borings, it is our
opinion that full depth reclamation (FDR) of the existing pavement should be considered over the
project area. FDR of the existing asphalt will provide a desirable thicker base course layer for
support of a new asphalt section (which should be at least the recommended thickness provided in
Table 1 of this report), as well as raising of finished pavement grades to promote drainage away from
the pavement. The total thickness of the existing pavement section encountered in the borings ranged
between 6 and 12 in., and averaged a thickness of 8.9 in.

Pulverization of the existing pavement should be performed with suitable equipment and to a depth
that extends through the existing HMA surface and into the existing base course, but not into the
underlying subgrade soils. This will likely require adjustment of the pulverizing depth and should be
monitored to prevent intermixing the silty and clayey subgrades into the recycled base material.
Concrete pavement, if present, will require removal with an excavator or similar equipment, as FDR
in areas of existing concrete will not be feasible.
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After pulverization of the existing pavement, the exposed recycled base materials should be prepared
as outlines in Section 211 of WisDOT Standard Specifications. Due to the pulverization and
inherent low moisture content of the existing asphalt, the recycled base material must be properly
moisture conditioned to within about 3% percent of optimum. This will likely require the addition of
water. The recycled base should then be thoroughly compacted with a large vibratory smooth drum
or sheepsfoot roller until deflection ceases to occur.

Following compaction, the recycled base material, as well as newly placed base course materials
within new or widened pavement areas, should be proof-rolled with a loaded tri-axle dump truck to
delineate any soft/yielding areas. Note that proof-rolling should not be performed within 48 hours of
a rainfall exceeding %-in. It must be recognized that isolated undercutting of areas of instability that
develop as a result of construction traffic may be necessary. Undercutting should be performed in a
similar fashion to that discussed previously in the Site Preparation section. Construction traffic on
prepared areas should be limited, especially during and shortly after rain events.

We anticipate that the asphalt pavement within the project area will be primarily exposed to light
passenger vehicle traffic and occasional heavier SWAT vehicles. In view of this, we have assumed
Traffic Class | following WAPA Asphalt Pavement Design Guide recommendations is applicable.
The pavement section summarized in Table 1 below was selected assuming a Soil Support Value
“SSV” of about 4.0 for a firm or adequately stabilized cohesive subgrade and a design life of 20
years. It is worth noting that the recommended pavement section in Table 1 is thicker than the
existing pavement section encountered at each of the boring locations. Additionally, the mixture of
asphalt millings and existing base course following FDR may result in a thickness less than the
recommended base course section in Table 1, such as at Borings 5, 6, and 14. As a result, these areas
should be carefully evaluated via proof-rolling, as described previously, to determine whether the
thinner mixed base section is acceptable and stable.

TABLE 1 - Recommended Pavement Section

Thicknesses (in.)
Material Traffic Class | WDOT Specification®
(Light Duty)

Bituminous Upper Layer?® 1.75 Section 460, Table 460-1
Bituminous Lower Layer?® 1.75 Section 460, Table 460-1
Dense Graded Base 9.0 Sections 301 and 305,
Course®* ' 3in.and 1-¥ in.
Total Thickness 125
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Notes:

1)

2)

3)

4)

The recommended pavement sections assume regular maintenance (crack sealing, etc.) will occur, as
needed. Note that if traffic volumes are greater than those assumed, CGC should be allowed to
review the recommended pavement sections and adjust them accordingly. Alternative pavement
designs may prove acceptable and should be reviewed by CGC. If there is a delay between subgrade

Wisconsin DOT Standard Specifications for Highway and Structure Construction,
latest edition, including supplemental specifications, and Wisconsin Asphalt
Pavement Association 2020 Asphalt Pavement Design Guide.

Compaction requirements:
- Bituminous concrete: Refer to Section 460-3.
- Base course: Refer to Section 301.3.4.2, Standard Compaction

Mixture Type LT bituminous; refer to Section 460, Table 460-2 of the Standard
Specifications. Mixture type MT is recommended in heavy duty traffic areas.

In new or widened pavement areas, the upper 3 to 4 in. should consist of 1¥%-in.
DGB; the bottom portion of the layer can consist of 3-in. DGB. Where FDR is
performed, the section will consist of a mixture of asphalt millings and existing base
course.

preparation and placing the base course, the subgrade should be recompacted.

Due to variations in weather, construction methods and other factors, specific construction problems
are difficult to predict. Soil related difficulties which could be encountered on the site are discussed

below:

CONSTRUCTION CONSIDERATIONS

« Contingencies in the project budget for subgrade stabilization with coarse
aggregate should be increased if the project schedule requires that work proceed
during adverse weather conditions.

« Pavement reconstruction during the late fall through early spring could be
complicated as a result of wet weather and freezing temperatures. During cold
weather, exposed subgrades should be protected from freezing before and after
footing construction. Fill should never be placed while frozen or on frozen
ground.

» Excavations extending greater than 4 ft in depth below the existing ground
surface should be sloped or braced in accordance with current OSHA standards.
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RECOMMENDED CONSTRUCTION MONITORING

The quality of the pavement subgrades will be largely determined by the level of care exercised
during site development. To check that earthwork construction proceeds in accordance with our
recommendations, the following operations should be monitored by CGC:

»  Subgrade proof-rolling/compaction; and
*  Fill/backfill placement and compaction; and
» Asphalt paving

E R

It has been a pleasure to serve you on this project. If you have any questions or need additional
consultation, please contact us.

Sincerely,

CGC, Inc.

Ryan J. Portman, PE, CST
Consulting Professional

Alex J. Bina, PE, CST
Project Engineer

Encl: Appendix A - Soil Boring Location Exhibit
Logs of Test Borings (16)
Log of Test Boring-General Notes
Unified Soil Classification System
Appendix B - Document Qualifications
Appendix C - Recommended Compacted Fill Specifications
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APPENDIX A

BORING LOCATION EXHIBIT
LOGS OF TEST BORINGS (16)
LOG OF TEST BORING-GENERAL NOTES
UNIFIED SOIL CLASSIFICATION SYSTEM



Legend

Notes
1. Soil

Denotes Approximate Boring Location and Number

Job No.
C21132

borings were performed by Badger State Drilling

on April 7, 2021. Date:
2. Base map was provided by Dane County. :
3. Boring locations are approximate. 3/29/21

SOIL BORING LOCATION EXHIBIT
Dane County Law Enforcement
Training Center — Pavement
Reconstruction
Waunakee, Wisconsin




LOG OF TEST BORING . 1
BoringNo. ..V
CCGC |nC) Project . Dane County Law Enforcement Surface Elevation (ft) 989+
: v Pavement Reconstruction . . JobNo. .. .. C21132 .
Location . ... .. Waunakee, Wisconsin Sheet ... 1 of .. | S
2921 Perry Street, Madison, WI 53713 (608) 288-4100, FAX (608) 288-7887
SAMPLE VISUAL CLASSIFICATION SOIL PROPERTIES
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WATER LEVEL OBSERVATIONS ENERAL NOITE
While Drilling Y NW Upon Completion of Drilling Start  4/7/21 End  4/7/21
Time After Drilling Driller _ BSD Chief _ MC.  Rig CME-55
Depth to Water ¥|Logger . DC _ Editor BSM =
Depth to Cave in Drill Method  2.25" HSA; Autohammer
The stratification lines represent the approximate boundary between
s D o e e e aquap roximate POURALY DELWESN | .




LOG OF TEST BORING .
BoringNo. . &
CCGC |nC) Project . Dane County Law Enforcement Surface Elevation (ft) 988+
: oo Pavement Reconstruction JobNo. .. .. 21132 .
Location . ... . Waunakee, Wisconsin Sheet of ... |
Perry Street, Madison, WI 53713 (608) 288-4100, FAX (608) 288-7887
SAMPLE VISUAL CLASSIFICATION SOIL PROPERTIES
vo. [ ®° | and Remarks & Lo | s
E (in.) | (tsf)
i 1.5+ in. Asphalt Pavement / 7.5+ in. Base Course
|
L
D
: 149 FILL: Medium Dense, Brown Fine to Medium
T 0 I H{ Sand, Some Silt and Gravel, Scattered Lean Clay
: 1117 and Asphalt Fragments
| 8 .
I 1114
| 44—
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:— 110
| 110
I 110
| End of Boring at 2.5 ft
|
}— Borehole Backfilled with Soil Cuttings and Asphalt
| Cold Patch
|
:_ *No Recovery - Sample of Auger Cuttings was
: Collected
i
|
|
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|
|
|
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|
|
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|
|
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|
|
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|
|
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|
|
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|
|
L
EVEL OBSERVAIIONS ENERA TE
While Drilling Upon Completion of Drilling Start  4/7/21 End  4/7/21
Time After Drilling Driller  BSD . Chief  MC  Rig CME-5§
Depth to Water ¥|Logger . DC _ Editor BSM =
Depth to Cave in Drill Method  2.25" HSA; Autohammer
The stratification lines represent the approximate boundary between
i LD e e e aduag roXImate DOURdary BELWOEn |




LOG OF TEST BORING . 3
BoringNo. .. .2
CCGC |nC) Project . Dane County Law Enforcement Surface Elevation (ft) 988+
: v Pavement Reconstruction . . JobNo. .. .. C21132 .
Location . ... .. Waunakee, Wisconsin Sheet ... 1 of .. | S
2921 Perry Street, Madison, WI 53713 (608) 288-4100, FAX (608) 288-7887
SAMPLE VISUAL CLASSIFICATION SOIL PROPERTIES
vo. 117 luoser | n 1 PP and Remarks O R
gl (in.) | (ft) (tsf)
i 4.5+ in. Asphalt Pavement / 7.5+ in. Base Course
|
L
|
R N I
1 14 M |16 Medium Dense, Brown Fine to Medium SAND,
: Some Silt and Gravel, Scattered Cobbles/Boulders
r (SM)
|
|
=
| B
| A
| End of Boring at 2.5 ft
|
}— Borehole Backfilled with Soil Cuttings and Asphalt
| Cold Patch
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WATER LEVEL OBSERVATIONS ENERAL NOITE
While Drilling Y NW Upon Completion of Drilling Start  4/7/21 End  4/7/21
Time After Drilling Driller _ BSD Chief _ MC.  Rig CME-55
Depth to Water ¥ Logger DC  Editor BSM
Depth to Cave in Drill Method  2.25" HSA; Autohammer
The stratification lines represent the approximate boundary between
i LD e e e aduag roXImate DOURdary BELWOEn |




LOG OF TEST BORING . 4
BoringNo. .. %
CCGC |nC) Project ... Dane County Law Enforcement Surface Elevation (ft) . 989+
: oo Pavement Reconstruction JobNo. .. .. 21132 .
Location . ... . Waunakee, Wisconsin Sheet .. 1 of . . |
2921 Perry Street, Madison, WI 53713 (608) 288-4100, FAX (608) 288-7887
SAMPLE VISUAL CLASSIFICATION SOIL PROPERTIES
vo. 117 luoser | n 1 PP and Remarks O R
gl (in.) | (ft) (tsf)
i 1.5+ in. Asphalt Pavement / 8+ in. Base Course
|
L
-
: Medium Dense, Brown Fine to Medium SAND,
1 61 ™M 115 I Some Silt and Gravel, Scattered Cobbles/Boulders
} (SM - Probable Fill)
|
{' 12.0
|
B
|
|
| End of Boring at 2.5 ft
|
}— Borehole Backfilled with Soil Cuttings and Asphalt
| Cold Patch
|
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|
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WATER LEVEL OBSERVATIONS ENERAL NOITE
While Drilling Y NW Upon Completion of Drilling Start  4/7/21 End  4/7/21
Time After Drilling Driller _ BSD Chief _ MC.  Rig CME-55
Depth to Water ¥ |Logger DC  Editor BSM
Depth to Cave in Drill Method  2.25" HSA; Autohammer
The stratification lines represent the approximate boundary between
i LD e e e aduag roXImate DOURdary BELWOEn |




LOG OF TEST BORING . 5
BoringNo. .. ..
CCGC |nC) Project Dane County Law Enforcement Surface Elevation (ft) 988+
: v Pavement Reconstruction . . JobNo. .. .. C21132 .
Location . ... .. Waunakee, Wisconsin Sheet ... 1 of .. | S
2921 Perry Street, Madison, WI 53713 (608) 288-4100, FAX (608) 288-7887
SAMPLE VISUAL CLASSIFICATION SOIL PROPERTIES
vo. 117 luoser | n 1 PP and Remarks O R
gl (in.) | (ft) (tsf)
i 2+ in. Asphalt Pavement / 4+ in. Base Course
L
| 1] FILL: Hard, Brown to Gray Lean Clay, Little Sand |
: H{ and Gravel
T Wizl ™ |15, -
| 414
| 1433
AR i (4.0) [142
| 1433
:— 117
| 1
| 1433
| End of Boring at 2.5 ft
|
}— Borehole Backfilled with Soil Cuttings and Asphalt
| Cold Patch
|
|_
|
|
i
|
|
L
|
|
|
— 5
|
|
L
|
|
|
-
|
|
F
|
|
=
|
|
=
|
|
-
WATER LEVEL OBSERVATIONS ENERAL NOIE
While Drilling Y NW Upon Completion of Drilling Start  4/7/21 End  4/7/21
Time After Drilling Driller _ BSD Chief _ MC.  Rig CME-55
Depth to Water ¥ Logger DC  Editor BSM
Depth to Cave in Drill Method  2.25" HSA; Autohammer
The stratification lines represent the approximate boundary between
s D o e e e aquap roximate POURALY DELWESN | .




LOG OF TEST BORING .
BoringNo. ... .9
CCGC |nC) Project . Dane County Law Enforcement Surface Elevation (ft) 988+
: oo Pavement Reconstruction JobNo. .. .. 21132 .
Location . ... . Waunakee, Wisconsin Sheet .. 1 of . . |
2921 Perry Street, Madison, WI 53713 (608) 288-4100, FAX (608) 288-7887
SAMPLE VISUAL CLASSIFICATION SOIL PROPERTIES
vo. 117 luoser | n 1 PP and Remarks O R
gl (in.) | (ft) (tsf)
i 2+ in. Asphalt Pavement / 5.5+ in. Base Course
|
-
| Loose to Medium Dense, Brown Fine to Medium |
! SAND, Some Silt and Gravel, Scattered
1 12 M |10 Cobbles/Boulders (SM - Probable Fill)
|
|
F
|
|
B
|
|
| End of Boring at 2.5 ft
|
}— Borehole Backfilled with Soil Cuttings and Asphalt
| Cold Patch
|
|_
|
|
r
|
|
L
|
|
|
— 5
|
|
L
|
|
|
B
|
|
F
|
|
B
|
|
=
|
|
-
WATER LEVEL OBSERVATIONS ENERAL NOITE
While Drilling Y NW Upon Completion of Drilling Start  4/7/21 End  4/7/21
Time After Drilling Driller _ BSD Chief _ MC.  Rig CME-55
Depth to Water ¥|Logger . DC _ Editor BSM =
Depth to Cave in Drill Method  2.25" HSA; Autohammer
The stratification lines represent the approximate boundary between
i LD e e e aduag roXImate DOURdary BELWOEn |




LOG OF TEST BORING . 7
BoringNo. .. O
CCGC |nC) Project Dane County Law Enforcement Surface Elevation (ft) 988+
: v Pavement Reconstruction . . JobNo. .. .. C21132 .
Location . ... .. Waunakee, Wisconsin Sheet ... 1 of .. | S
2921 Perry Street, Madison, WI 53713 (608) 288-4100, FAX (608) 288-7887
SAMPLE VISUAL CLASSIFICATION SOIL PROPERTIES
vo. 117 luoser | n 1 PP and Remarks O R
gl (in.) | (ft) (tsf)
i 4+ in. Asphalt Pavement / 6.5+ in. Base Course
|
L
|
|
: 1] FILL: Very Stiff, Brown Lean Clay, Trace Sand |
1 4] M |8 | NNEE
| 1117 and Gravel
l 111
" 1 (2.5 |228
| 1433
}— 11
| 1433
[ 143
| End of Boring at 2.5 ft
|
}— Borehole Backfilled with Soil Cuttings and Asphalt
| Cold Patch
|
|_
|
|
i
|
|
L
|
|
|
— 5
|
|
L
|
|
|
-
|
|
F
|
|
o
|
|
=
|
|
-
WATER LEVEL OBSERVATIONS ENERAL NOIE
While Drilling Y NW Upon Completion of Drilling Start  4/7/21 End  4/7/21
Time After Drilling Driller _ BSD Chief _ MC.  Rig CME-55
Depth to Water ¥ Logger DC  Editor BSM
Depth to Cave in Drill Method  2.25" HSA; Autohammer
The stratification lines represent the approximate boundary between
s D o e e e aquap roximate POURALY DELWESN | .




LOG OF TEST BORING . 8
BoringNo. ... 9
CCGC |nC) Project . Dane County Law Enforcement Surface Elevation (ft) 988+
: oo Pavement Reconstruction JobNo. .. .. 21132 .
Location . ... . Waunakee, Wisconsin Sheet .. 1 of . . |
2921 Perry Street, Madison, WI 53713 (608) 288-4100, FAX (608) 288-7887
SAMPLE VISUAL CLASSIFICATION SOIL PROPERTIES
vo. 117 luoser | n 1 PP and Remarks O R
gl (in.) | (ft) (tsf)
i 2.5+ in. Asphalt Pavement / 6+ in. Base Course
|
L
D
: EEE FILL: Loose, Brown Fine to Medium Sand, Some
1 ARV i e Silt and Gravel, Intermixed with Brown Lean Clay
| 1117
I 11
" H 15.8
| 101
:— 110
| 110
I 110
| End of Boring at 2.5 ft
|
}— Borehole Backfilled with Soil Cuttings and Asphalt
| Cold Patch
|
|_
|
|
r
|
|
L
|
|
|
— 5
|
|
L
|
|
|
B
|
|
F
|
|
B
|
|
=
|
|
-
WATER LEVEL OBSERVATIONS ENERAL NOITE
While Drilling Y NW Upon Completion of Drilling Start  4/7/21 End  4/7/21
Time After Drilling Driller . BSD  Chief = MC  Rig CME-55
Depth to Water ¥|Logger . DC _ Editor BSM =
Depth to Cave in Drill Method  2.25" HSA; Autohammer
The stratification lines represent the approximate boundary between
i LD e e e aduag roXImate DOURdary BELWOEn |




LOG OF TEST BORING . 9
BoringNo. .. .9
CCGC |nC) Project . Dane County Law Enforcement Surface Elevation (ft) 988+
: v Pavement Reconstruction . . JobNo. .. .. C21132 .
Location . ... .. Waunakee, Wisconsin Sheet ... 1 of .. | S
2921 Perry Street, Madison, WI 53713 (608) 288-4100, FAX (608) 288-7887
SAMPLE VISUAL CLASSIFICATION SOIL PROPERTIES
vo. 117 luoser | n 1 PP and Remarks O R
gl (in.) | (ft) (tsf)
i 2+ in. Asphalt Pavement / 7+ in. Base Course
|
L
|
! Very Stiff, Black Organic CLAY (OL) |
1 10 M | 8
|
{' (3.5 |23.1 4.4
|
=
|
|
| End of Boring at 2.5 ft
|
}— Borehole Backfilled with Soil Cuttings and Asphalt
| Cold Patch
|
|_
|
|
i
|
|
L
|
|
|
— 5
|
|
L
|
|
|
-
|
|
F
|
|
=
|
|
=
|
|
-
WATER LEVEL OBSERVATIONS ENERAL NOITE
While Drilling Y NW Upon Completion of Drilling Start  4/7/21 End  4/7/21
Time After Drilling Driller _ BSD Chief _ MC.  Rig CME-55
Depth to Water ¥ Logger DC  Editor BSM
Depth to Cave in Drill Method  2.25" HSA; Autohammer
The stratification lines represent the approximate boundary between
s D o e e e aquap roximate POURALY DELWESN | .




LOG OF TEST BORING

Boring No. 1 0 ..........
CCGC |nC) Project . Dane County Law Enforcement Surface Elevation (ft) 987+
: oo Pavement Reconstruction JobNo. .. .. 21132 .
Location . ... . Waunakee, Wisconsin Sheet .. 1 of . . |
2921 Perry Street, Madison, WI 53713 (608) 288-4100, FAX (608) 288-7887
SAMPLE VISUAL CLASSIFICATION SOIL PROPERTIES
vo. 4 ™ luoser | w 1 2P and Remarks @ | w || e | o
gl (in.) | (ft) (tsf)
i 2+ in. Asphalt Pavement / 7.5+ in. Base Course
|
L
-
: Medium Dense, Brown Fine to Medium SAND,
I Some Silt and Gravel, Scattered Cobbles/Boulders
1 16| M |24 |
| (SM)
|
F
|
|
B
|
|
| End of Boring at 2.5 ft
|
}— Borehole Backfilled with Soil Cuttings and Asphalt
| Cold Patch
|
|_
|
|
i
|
|
-
|
|
|
— 57
|
|
L
|
|
|
B
|
|
F
|
|
B
|
|
=
|
|
-
WATER LEVEL OBSERVATIONS ENERAL NOITE
While Drilling Y NW Upon Completion of Drilling Start  4/7/21 End  4/7/21
Time After Drilling Driller _ BSD Chief _ MC.  Rig CME-55
Depth to Water ¥|Logger . DC _ Editor BSM =
Depth to Cave in Drill Method  2.25" HSA; Autohammer

The stratification lines represent the approximate boundary between

soil types and the transition may be gradual. e




LOG OF TEST BORING | 11
BoringNo. . bb oo
CCGC |nC) Project . Dane County Law Enforcement Surface Elevation (ft) 987+
: oo Pavement Reconstruction JobNo. .. .. 21132 .
Location . ... . Waunakee, Wisconsin Sheet .. 1 of . . |
2921 Perry Street, Madison, WI 53713 (608) 288-4100, FAX (608) 288-7887
SAMPLE VISUAL CLASSIFICATION SOIL PROPERTIES
vo. 117 luoser | n 1 PP and Remarks O R
gl (in.) | (ft) (tsf)
i 3+ in. Asphalt Pavement / 5.5+ in. Base Course
|
L
D
: EEE FILL: Medium Dense, Brown Fine to Medium
1 S T M |40 i 1 Eand, Some Silt and Gravel, Scattered Asphalt
| 1177 ragments
| 8 .
I 1114
| 44—
| 101
:— 110
| 110
I 110
| End of Boring at 2.5 ft
|
}— Borehole Backfilled with Soil Cuttings and Asphalt
| Cold Patch
|
|_
|
|
r
|
|
L
|
|
|
— 5
|
|
L
|
|
|
B
|
|
F
|
|
B
|
|
=
|
|
-
WATER LEVEL OBSERVATIONS ENERAL NOITE
While Drilling Y NW Upon Completion of Drilling Start  4/7/21 End  4/7/21
Time After Drilling Driller . BSD  Chief = MC  Rig CME-55
Depth to Water ¥|Logger . DC _ Editor BSM =
Depth to Cave in Drill Method  2.25" HSA; Autohammer
The stratification lines represent the approximate boundary between
i LD e e e aduag roXImate DOURdary BELWOEn |




LOG OF TEST BORING

Boring No. 1 2 ..........
CCGC |nC) Project ... Dane County Law Enforcement Surface Elevation (ft) . 987+
: ... Pavement Reconstruction JobNo. 132
Location Waunakee, Wisconsin Sheet I of 1
2921 Perry Street, Madison, WI 53713 (608) 288-4100, FAX (608) 288-7887
SAMPLE VISUAL CLASSIFICATION SOIL PROPERTIES
vo. 117 luoser | n 1 PP and Remarks O R
gl (in.) | (ft) (tsf)
i 2.5+ in. Asphalt Pavement / 6.5+ in. Base Course
|
L
-
: Dense, Brown Fine to Medium SAND, Some Silt
1 S [ M |33 i and Gravel, Scattered Cobbles/Boulders (SM)
|
I
F
|
|
B
|
|
| End of Boring at 2.5 ft
|
}— Borehole Backfilled with Soil Cuttings and Asphalt
| Cold Patch
|
|_
|
|
-
|
|
|_
|
|
|
— 5
|
|
L
|
|
|
-
|
I
F
|
|
B
|
|
=
|
|
-
WATE EVEL OBSERVAIIONS ENERAL NOITE
While Drilling Y NW Upon Completion of Drilling Start  4/7/21 End  4/7/21
Time After Drilling Driller _ BSD Chief _ MC.  Rig CME-55
Depth to Water ¥|Logger . DC _ Editor BSM
Depth to Cave in Drill Method ~ 2.25" HSA; Autohammer |

The stratification lines represent the approximate boundary between

soil types and the transition may be gradual. e




LOG OF TEST BORING

Boring No. 1 3 ..........
CCGC |nC) Project Dane County Law Enforcement Surface Elevation (ft) 987+
: ... Pavement Reconstruction JobNo. c21132
Location Waunakee, Wisconsin Sheet 1 of 1.
2921 Perry Street, Madison, WI 53713 (608) 288-4100, FAX (608) 288-7887
SAMPLE VISUAL CLASSIFICATION SOIL PROPERTIES
vo. 117 luoser | n 1 PP and Remarks O R
gl (in.) | (ft) (tsf)
i 4.5+ in. Asphalt Pavement / 6+ in. Base Course
|
L
|
|
1 0T ™M 19 i Medium Stiff to Stiff, Brown Lean CLAY (CL)
|
|
{' (0.75-1.5) | 20.6
|
ﬁ
|
|
| End of Boring at 2.5 ft
|
}— Borehole Backfilled with Soil Cuttings and Asphalt
| Cold Patch
|
|_
|
|
—
|
|
[
|
|
|
— 5
|
|
L
|
|
|
-
|
|
:
|
|
ﬁ
|
|
a
|
|
-
WATER LEVEL OBSERVATIONS ENERAL NOTE
While Drilling Y NW Upon Completion of Drilling Start  4/7/21 End  4/7/21
Time After Drilling Driller _BSD  Chief = MC Rig CME-55
Depth to Water ¥ Logger DC Editor BSM
Depth to Cave in Drill Method  2.25" HSA; Autohammer

The stratification lines represent the approximate boundary between

soil types and the transition may be gradual. e




LOG OF TEST BORING

Boring No. 1 4 ..........
CCGC |nC) Project Dane County Law Enforcement Surface Elevation (ft) 989+
: vvvvei....... Pavement Reconstruction JobNo. . .. c21132 .
Location . . . . . Waunakee, Wisconsin Sheet . .. 1 of . 1.
2921 Perry Street, Madison, WI 53713 (608) 288-4100, FAX (608) 288-7887
SAMPLE VISUAL CLASSIFICATION SOIL PROPERTIES
vo. 117 luoser | n 1 PP and Remarks O R
gl (in.) | (ft) (tsf)
i 2+ in. Asphalt Pavement / 4.5+ in. Base Course
|
L <<
: Medium Dense, Brown Fine to Medium SAND,
! Some Silt and Gravel, Scattered Cobbles/Boulders
1 18| M |18 (SM)
|
|
-
|
|
o
|
|
| End of Boring at 2.5 ft
|
}— Borehole Backfilled with Soil Cuttings and Asphalt
| Cold Patch
|
|_
|
|
i
|
|
-
|
|
|
— 5
|
|
L
|
|
|
-
|
|
-
|
|
o
|
|
=
|
|
-
WATER LEVEL OBSERVATIONS ENERAL NOIE
While Drilling Y NW Upon Completion of Drilling Start  4/7/21 End  4/7/21
Time After Drilling Driller  BSD  Chief = MC Rig CME-55
Depth to Water ¥ Logger DC  Editor BSM
Depth to Cave in Drill Method  2.25" HSA; Autohammer

The stratification lines represent the approximate boundary between

soil types and the transition may be gradual. e




LOG OF TEST BORING . 15
BoringNo. 19
CCGC |nC) Project . Dane County Law Enforcement Surface Elevation (ft) 990+
: v Pavement Reconstruction . . JobNo. .. .. C21132 .
Location . ... .. Waunakee, Wisconsin Sheet ... 1 of .. | S
2921 Perry Street, Madison, WI 53713 (608) 288-4100, FAX (608) 288-7887
SAMPLE VISUAL CLASSIFICATION SOIL PROPERTIES
vo. 117 luoser | n 1 PP and Remarks O R
gl (in.) | (ft) (tsf)
i 3+ in. Asphalt Pavement / 5+ in. Base Course
|
-
| T FILL: Medium Stiff, Brown Lean Clay, Scattered |
! H{{ Brown Fine to Medium Sand, Some Silt and Gravel
1 10| M | 3 ]
e
{' - 0.5) |23.6
| 1114
:— 1113
| 110
| 111
| End of Boring at 2.5 ft
|
}— Borehole Backfilled with Soil Cuttings and Asphalt
| Cold Patch
|
|_
|
|
i
|
|
L
|
|
|
— 5
|
|
L
|
|
|
-
|
|
F
|
|
=
|
|
=
|
|
-
WATER LEVEL OBSERVATIONS ENERAL NOITE
While Drilling Y NW Upon Completion of Drilling Start  4/7/21 End  4/7/21
Time After Drilling Driller _ BSD Chief _ MC.  Rig CME-55
Depth to Water ¥|Logger . DC _ Editor BSM =
Depth to Cave in Drill Method  2.25" HSA; Autohammer
The stratification lines represent the approximate boundary between
i LD e e e aduag roXImate DOURdary BELWOEn |




LOG OF TEST BORING . 16
BoringNo. 19
CCGC |nC) Project . Dane County Law Enforcement Surface Elevation (ft) 989+
: oo Pavement Reconstruction JobNo. .. .. 21132 .
Location . ... . Waunakee, Wisconsin Sheet .. 1 of . . |
2921 Perry Street, Madison, WI 53713 (608) 288-4100, FAX (608) 288-7887
SAMPLE VISUAL CLASSIFICATION SOIL PROPERTIES
vo. 117 luoser | n 1 PP and Remarks O R
gl (in.) | (ft) (tsf)
i 3.5+ in. Asphalt Pavement / 5.5+ in. Base Course
|
L
D
: {H-H FILL: Medium Dense, Brown to Gray Fine to
] TIBYRBER H4 Medium Sand, Some Silt and Gravel, Intermixed
: 1117 Wth Brown Lean Clay
| 8 .
I 1114
| 44—
| 101
:— 110
| 110
I 110
| End of Boring at 2.5 ft
|
}— Borehole Backfilled with Soil Cuttings and Asphalt
| Cold Patch
|
|_
|
|
i
|
|
L
|
|
|
= 5
|
|
L
|
|
|
B
|
|
F
|
|
B
|
|
=
|
|
-
WATER LEVEL OBSERVATIONS ENERAL NOITE
While Drilling Y NW Upon Completion of Drilling Start  4/7/21 End  4/7/21
Time After Drilling Driller . BSD  Chief = MC  Rig CME-55
Depth to Water ¥|Logger . DC _ Editor BSM =
Depth to Cave in Drill Method  2.25" HSA; Autohammer
The stratification lines represent the approximate boundary between
i LD e e e aduag roXImate DOURdary BELWOEn |




) / SYMBOLS \

CGC, Inc. - _
Drilling and Sampling
LOG OF TEST BORING CS - Continuous Sampling
General Notes RC — Rock Coring: Size AW, BW, NW, 2”"W
Y, RQD — Rock Quality Designation
RB - Rock Bit/Roller Bit
FT - Fish Tail
DC - Drove Casing
DESCRIPTIVE SOIL CLASSIFICATION C - Casing: Size 2 '.”, NW, 4”7, HW
CW - Clear Water
Grain Size Terminolo DM - Drilling Mud
qy HSA — Hollow Stem Auger
Soil Fracti particle Si U.S. Standard Si S FA — Flight Auger
oil Fraction article Size .S. Standard Sieve Size HA — Hand Auger
» » COA - Clean-Out Auger
Boulders ......ccccccovviiiiieiennnnn. Larger than 12” .................... Larger than 12 ;
Cobbles 3 tg » ”g ” SS - 2” Dia. Split-Barrel Sample
............... 012 3" to 12 . .
G . 3/ ” 3/ » 2ST - 2” Dia. Thin-Walled Tube Sample
ravel: Coarse.... .. ¥%"to3 74" to 3 - .
: - 2 3ST - 3” Dia. Thin-Walled Tube Sample
Fine ... 476 mmto %" ... #4to ¥a » .
. PT — 3” Dia. Piston Tube Sample
Sand: Coarse.......ccccoecuvvennnn #10 to #4
. AS — Auger Sample
Medium #40 to #10
) WS - Wash Sample
Fine ...ccooooiiiiiins #200 to #40
) PTS — Peat Sample
Silt e 0.005 mm to 0.074 mm.......... Smaller than #200 PS — Pitcher Sample
Clay oo Smaller than 0.005 mm......... Smaller than #200 NR — No Recovery
S - Sounding
Plasticity characteristics differentiate between silt and clay. PMT - Borehole Pressuremeter Test
. . . VS —Vane Shear Test
General Terminology Relative Density WPT — Water Pressure Test
Physical Characteristics Term “N” Value
Color, moisture, grain shape, fineness, etc. Very Loose.......... .0-4 Laboratory Tests
Major Constituents Loose.....ccoeuvunennne 4-10
Clay, silt, sand, gravel Medium Dense......10 - 30 ga— Penetrometer Reading, tons/sq ft
Structure Dense.......ccceuvenen 30-50 ga— Unconfined Strength, tons/sq ft
Laminated, varved, fibrous, stratified, Very Dense.......... Over 50 W — Moisture Content, %
cemented, fissured, etc. LL — Liquid Limit, %
Geologic Origin PL - Plastic Limit, %
Glacial, alluvial, eolian, residual, etc. SL - Shrinkage Limit, %
LI - Loss on Ignition
Relative Proportions D - Dry Unit Weight, Ibs/cu ft .
Of Cohesionless Soils Consistenc:g pH — Measure of Soil Alkalinity or Acidity
FS - Free Swell, %
Proportional Defining Range by Term gu-tons/sq. ft
Term Percentage of Weight Very Soft........... 0.0to 0.25
SOfterreereeern 0.25 to 0.50 Water Level Measurement
................................. 0% - 5% Medium..............0.50 to 1.0
.............................. 5% - 12% Stiff..eeieiiieieieeeeen. 1.0t0 2.0 V- Water Level at Time Shown
... 12% - 35% very Stiff....iieeunn. 2.0 to 4.0 NW — No Water Encountered
............................. 35% - 50% Hard......ccceeeeueee.....Over 4.0 WD — While Drilling
BCR - Before Casing Removal
Organic Content by ACR - After Casing Removal
. . CW — Cave and Wet
Combustion Method Plasticity CM — Caved and Moist
Soil Description Loss on Ignition Term Plastic Index )
NON OrganiC....ceeuveeenrenennns Less than 4% None to Slight............0 - 4 Note: Water level measurement_s_ shown on
Organic Silt/Clay............... 4-12% Slight....cveeveeeeeeens 5.7 the boring logs represent conditions at the
Sedimentary Peat............. 12% - 50% Medium..............oo. 8-22 time indicated and may not reflect static
Fibrous and Woody Peat... More than 50% High to Very High .. Over 22 levels, especially in cohesive soils.
The penetration resistance, N, is the summation of the number of blows
required to effect two successive 6” penetrations of the 2” split-barrel
sampler. The sampler is driven with a 140 Ib. weight falling 30” and is seated
to a depth of 6” before commencing the standard penetration test.

\_ /
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CGC, Inc.

Madison - Milwaukee

Unified Soil
Classification System

UNIFIED SOIL CLASSIFICATION AND SYMBOL CHART

LABORATORY CLASSIFICATION CRITERIA

COARSE-GRAINED SOILS

(more than 50% of material is larger than No. 200 sieve size)

Clean Gravels (Less than 5% fines)

D
cw |Well-graded gravels, gravel-sand GW Cu= D_60 greater than 4; C¢ = ﬁ between 1 and 3
mixtures, little or no fines 10 10 7 =60
GRAVELS GP Poorly-graded gravels, gravel-sand
More than 50% of mixtures, little or no fines GP  Not meeting all gradation requirements for GW
coarse fraction
larger than No. 4 Gravels with fines (More than 12% fines)
sieve size bl . I Atterberg limts below "A"
if GM |Silty gravels, gravel-sand-silt mixtures GM line or P 1. less than 4 Above "A" line with P.I. between 4
DM and 7 are borderline cases requiring
‘?‘;"’E*’r‘ GC |[Clayey gravels, gravel-sand-clay mixtures GC Atterberg limts above "A use of dual symbols
?ﬁ% line or P.I. greater than 7
AT ETVIAY
Clean Sands (Less than 5% fines)
] Do D3
Well-graded sands, gravelly sands, little or SW Cy = — greater than 4; Cc = ———— between 1and 3
SW 1o fines P1o D10 X Do
SANDS Poorly graded sands, gravelly sands, little

SP

50% or more of or no fines

coarse fraction

smaller than No. 4 Sands with fines (More than 12% fines)

SP Not meeting all gradation requirements for GW

sieve size

Atterberg limits below "A"

SM |[Silty sands, sand-silt mixtures SM line or P 1. less than 4 Limits plotting in shaded zone with
P.l. between 4 and 7 are borderline
SC |Clayey sands, sand-clay mixtures SC Atterberg limits above "A" |cases requiring use of dual symbols

line with P.I. greater than 7

FINE-GRAINED SOILS
(50% or more of material is smaller than No. 200 sieve size.)

Determine percentages of sand and gravel from grain-size curve. Depending
on percentage of fines (fraction smaller than No. 200 sieve size), coarse-
grained soils are classified as follows:

Inorganic silts and very fine sands, rock Lessthan 5 percent .........cccoiiuiiiiiiiiiiiiii, GW, GP, SW, SP
ML [flour, silty or clayey fine sands or clayey More than 12 percent ............ccoiiiiiiiiiiii, GM, GC, SM, SC
SILTS AND silts with slight plasticity 5to12percent .......ccoeiiiiiiiiiiinis Borderline cases requiring dual symbols
CLAYS Inorganic clays of low to medium plasticity, PLASTICITY CHART
Liquid limit less gravelly clays, sandy clays, silty clays, o
than 50% lean clays /

Organic silts and organic silty clays of low

oL plasticity

Inorganic silts, micaceous or
MH  [diatomaceous fine sandy or silty soils,

SILTS AND elastic silts

CLAYS 17

CH |Inorganic clays of high plasticity, fat clays

I ANNN NN

Liquid limit 50% or %
greater =< Organic clays of medium to high plasticity,

organic silts

HIGHLY

ORGANIC SOILS st PT |Peat and other highly organic soils

A

CH /
A LINE:
/ PI=0.73(LL-20)

PLASTICITY INDEX (P} (%)

20 //
7
ML&OL
1
a 10 20 30 ao 0 S 20 0 % 100

LIQUID LIMIT (LL) (%)
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APPENDIX B
DOCUMENT QUALIFICATIONS

I. GENERAL RECOMMENDATIONS/LIMITATIONS

CGC, Inc. should be provided the opportunity for a general review of
the final design and specifications to confirm that earthwork and
foundation requirements have been properly interpreted in the design
and specifications. CGC should be retained to provide soil
engineering services during excavation and subgrade preparation.
This will allow us to observe that construction proceeds in
compliance with the design concepts, specifications and
recommendations, and also will allow design changes to be made in
the event that subsurface conditions differ from those anticipated
prior to the start of construction. CGC does not assume responsibility
for compliance with the recommendations in this report unless we are
retained to provide construction testing and observation services.

This report has been prepared in accordance with generally accepted
soil and foundation engineering practices and no other warranties are
expressed or implied. The opinions and recommendations submitted
in this report are based on interpretation of the subsurface
information revealed by the test borings indicated on the location
plan. The report does not reflect potential variations in subsurface
conditions between or beyond these borings. Therefore, variations in
soil conditions can be expected between the boring locations and
fluctuations of groundwater levels may occur with time. The nature
and extent of the variations may not become evident until
construction.

Il. IMPORTANT INFORMATION
ABOUT YOUR
GEOTECHNICAL ENGINEERING REPORT

Subsurface problems are a principal cause of construction delays,
cost overruns, claims, and disputes. While you cannot eliminate all
such risks, you can manage them. The following information is
provided to help.

Geotechnical engineers structure their services to meet the specific
needs of their clients. A geotechnical engineering study conducted
for a civil engineer may not fulfill the needs of a construction
contractor or even another civil engineer. Because each geotechnical
engineering study is unique, each geotechnical engineering report is
unique, prepared solely for the client. No one except you should rely
on your geotechnical engineering report without first conferring with
the geotechnical engineer who prepared it. And no one - not even you
- should apply the report for any purpose or project except the one
originally contemplated.

READ THE FULL REPORT

Serious problems have occurred because those relying on a
geotechnical engineering report did not read it all. Do not rely on an
executive summary. Do not read selected elements only.

A GEOTECHNICAL ENGINEERING REPORT IS BASED ON
A UNIQUE SET OF PROJECT-SPECIFIC FACTORS

Geotechnical engineers consider a number of unique, project-specific
factors when establishing the scope of a study. Typical factors
include: the client’s goals, objectives, and risk management
preferences; the general nature of the structure involved, its size, and
configuration; the location of the structure on the site; and other
planned or existing site improvements, such as access roads, parking
lots, and underground utilities. Unless the geotechnical engineer who
conducted the study specifically indicates otherwise, do not rely on a
geotechnical engineering report that was:

*  not prepared for you,

«  not prepared for your project,

* not prepared for the specific site explored, or

«  completed before important project changes were made.

CGC, Inc.

Typical changes that can erode the reliability of an existing
geotechnical report include those that affect:

« the function of the proposed structure, as when it’s changed
from a parking garage to an office building, or from a light
industrial plant to a refrigerated warehouse,

» elevation, configuration, location, orientation, or weight of the
proposed structure,

»  composition of the design team, or project ownership.

As a general rule, always inform your geotechnical engineer of
project changes - even minor ones - and request an assessment of
their impact. CGC cannot accept responsibility or liability for
problems that occur because our reports do not consider
developments of which we were not informed.

SUBSURFACE CONDITIONS CAN CHANGE

A geotechnical engineering report is based on conditions that existed
at the time the geotechnical engineer performed the study. Do not
rely on a geotechnical engineering report whose adequacy may have
been affected by: the passage of time; by man-made events, such as
construction on or adjacent to the site; or by natural events, such as
floods, earthquakes, or groundwater fluctuations. Always contact the
geotechnical engineer before applying the report to determine if it is
still reliable. A minor amount of additional testing or analysis could
prevent major problems.

MOST GEOTECHNICAL FINDINGS ARE PROFESSIONAL
OPINION

Site exploration identifies subsurface conditions only at those points
where subsurface tests are conducted or samples are taken.
Geotechnical engineers review field and laboratory data and then
apply their professional judgement to render an opinion about
subsurface conditions throughout the site.  Actual subsurface
conditions may differ - sometimes significantly - from those
indicated in your report. Retaining the geotechnical engineer who
developed your report to provide construction observation is the most
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effective method of managing the risks associated with unanticipated
conditions.

A REPORT’S RECOMMENDATIONS ARE NOT FINAL

Do not over-rely on the confirmation-dependent recommendations
included in your report. Those confirmation-dependent
recommendations are not final, because geotechnical engineers
develop them principally from judgement and opinion. Geotechnical
engineers can finalize their recommendations only by observing
actual subsurface conditions revealed during construction. CGC
cannot assume responsibility or liability for the report’s
confirmation-dependent recommendations if we do not perform the
geotechnical-construction observation required to confirm the
recommendations’ applicability.

A GEOTECHNICAL ENGINEERING REPORT IS SUBJECT
TO MISINTERPRETATION

Other design team members’ misinterpretation of geotechnical
engineering reports has resulted in costly problems. Confront that
risk by having your geotechnical engineer confer with appropriate
members of the design team after submitting the report. Also retain
your geotechnical engineer to review pertinent elements of the design
team’s plans and specifications. Constructors can also misinterpret a
geotechnical engineering report. Confront that risk by having CGC
participate in prebid and preconstruction conferences, and by
providing geotechnical construction observation.

DO NOT REDRAW THE ENGINEER’S LOGS

Geotechnical engineers prepare final boring and testing logs based
upon their interpretation of field logs and laboratory data. To prevent
errors or omissions, the logs included in a geotechnical engineering
report should never be redrawn for inclusion in architectural or other
design drawings. Only photographic or electronic reproduction is
acceptable, but recognize that separating logs from the report can
elevate risk.

GIVE CONSTRUCTORS A COMPLETE REPORT AND
GUIDANCE

Some owners and design professionals mistakenly believe they can
make constructors liable for unanticipated subsurface conditions by
limiting what they provide for bid preparation. To help prevent
costly problems, give constructors the complete geotechnical
engineering report, but preface it with a clearly written letter of
transmittal. In that letter, advise constructors that the report was not
prepared for purposes of bid development and that the report’s
accuracy is limited; encourage them to confer with the geotechnical
engineer who prepared the report (a modest fee may be required)
and/or to conduct additional study to obtain the specific types of
information they need or prefer. A prebid conference can also be
valuable. Be sure constructors have sufficient time to perform
additional study. Only then might you be in a position to give
constructors the best information available to you, while requiring
them to at least share some of the financial responsibilities stemming
from unanticipated conditions.

READ RESPONSIBILITY PROVISIONS CLOSELY
Some clients, design professionals, and constructors do not recognize

that geotechnical engineering is far less exact than other engineering
disciplines.  This lack of understanding has created unrealistic
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expectations that have led to disappointments, claims, and disputes.
To help reduce the risk of such outcomes, geotechnical engineers
commonly include a variety of explanatory provisions in their
reports. Sometimes labeled “limitations,” many of these provisions
indicate where geotechnical engineer’s responsibilities begin and end,
to help others recognize their own responsibilities and risks. Read
these provisions closely. Ask questions. Your geotechnical engineer
should respond fully and frankly.

ENVIRONMENTAL CONCERNS ARE NOT COVERED

The equipment, techniques, and personnel used to perform an
environmental study differ significantly from those used to perform a
geotechnical study. For that reason, a geotechnical engineering
report does not usually relate any environmental findings,
conclusions, or recommendations; e.g., about the likelihood of
encountering underground storage tanks or regulated contaminants.
Unanticipated environmental problems have led to numerous project
failures. If you have not yet obtained your own environmental
information, ask your geotechnical consultant for risk management
guidance. Do not rely on an environmental report prepared for
someone else.

OBTAIN PROFESSIONAL ASSISTANCE TO DEAL WITH
MOLD

Diverse strategies can be applied during building design,
construction, operation, and maintenance to prevent significant
amounts of mold from growing on indoor surfaces. To be effective,
all such strategies should be devised for the express purpose of mold
prevention, integrated into a comprehensive plan, and executed with
diligent oversight by a professional mold prevention consultant.
Because just a small amount of water or moisture can lead to the
development of severe mold infestations, many mold prevention
strategies focus on keeping building surfaces dry.  While
groundwater, water infiltration, and similar issues may have been
addressed as part of the geotechnical engineering study whose
findings are conveyed in this report, the geotechnical engineer in
charge of this project is not a mold prevention consultant; none of the
services performed in connection with the geotechnical engineer’s
study were designed or conducted for the purpose of mold
prevention.  Proper implementation of the recommendations
conveyed in this report will not of itself be sufficient to prevent mold
from growing in or on the structure involved.

RELY ON YOUR GEOTECHNICAL ENGINEER FOR
ADDITIONAL ASSISTANCE

Membership in the Geotechnical Business Council (GBC) of
Geoprofessional  Business  Association exposes geotechnical
engineers to a wide array of risk confrontation techniques that can be
of genuine benefit for everyone involved with a construction project.
Confer with CGC, a member of GBC, for more information.

Modified and reprinted with permission from:
Geotechnical Business Council
of the Geoprofessional Business Association

8811 Colesville Road, Suite G 106
Silver Spring, MD 20910
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RECOMMENDED COMPACTED FILL SPECIFICATIONS

General Fill Materials

Proposed fill shall contain no vegetation, roots, topsoil, peat, ash, wood or any other non-soil material which by
decomposition might cause settlement. Also, fill shall never be placed while frozen or on frozen surfaces. Rock,
stone or broken concrete greater than 6 in. in the largest dimension shall not be placed within 10 ft of the building
area. Fill used greater than 10 ft beyond the building limits shall not contain rock, boulders or concrete pieces
greater than a 2 sq ft area and shall not be placed within the final 2 ft of finish subgrade or in designated utility
construction areas. Fill containing rock, boulders or concrete pieces should include sufficient finer material to fill
voids among the larger fragments.

Special Fill Materials

In certain cases, special fill materials may be required for specific purposes, such as stabilizing subgrades, backfilling
undercut excavations or filling behind retaining walls. For reference, WisDOT gradation specifications for various
types of granular fill are attached in Table 1.

Placement Method

The approved fill shall be placed, spread and leveled in layers generally not exceeding 10 in. in thickness before
compaction. The fill shall be placed at moisture content capable of achieving the desired compaction level. For
clay soils or granular soils containing an appreciable amount of cohesive fines, moisture conditioning will likely be
required.

It is the Contractor's responsibility to provide all necessary compaction equipment and other grading equipment that
may be required to attain the specified compaction. Hand-guided vibratory or tamping compactors will be required
whenever fill is placed adjacent to walls, footings, columns or in confined areas.

Compaction Specifications

Maximum dry density and optimum moisture content of the fill soil shall be determined in accordance with modified
Proctor methods (ASTM D1557). The recommended field compaction as a percentage of the maximum dry density
is shown in Table 2. Note that these compaction guidelines would generally not apply to coarse gravel/stone fill.
Instead, a method specification would apply (e.g., compact in thin lifts with a vibratory compactor until no further
consolidation is evident).

Testing Procedures

Representative samples of proposed fill shall be submitted to CGC, Inc. for optimum moisture-maximum density
determination (ASTM D1557) prior to the start of fill placement. The sample size should be approximately 50 Ib.

CGC, Inc. shall be retained to perform field density tests to determine the level of compaction being achieved in the
fill. The tests shall generally be conducted on each lift at the beginning of fill placement and at a frequency mutually
agreed upon by the project team for the remainder of the project.



Gradation of Special Fill Materials

Table 1

WisDOT WisDOT . . . . WisDOT
Section 311 | Section 312 WisDOT Section 305 WisDOT Section 209 Section 210
Material
Select 3-in. Dense |1 1/4-in. Dense | 3/4-in. Dense Grade 1 Grade 2 Structure
Breaker Run Crushgd Graded Base | Graded Base | Graded Base Granu!ar Granu!ar Backfill
Material Backfill Backfill
Sieve Size Percent Passing by Weight
6in. 100
5in. 90-100
3in. 90-100 100
11/2in. 20-50 60-85
11/4in. 95-100
lin. 100
3/4in. 40-65 70-93 95-100
3/8in. 42-80 50-90
No. 4 15-40 25-63 35-70 100 (2) 100 (2) 25-100
No. 10 0-10 10-30 16-48 15-55
No. 40 5-20 8-28 10-35 75 (2)
No. 100 15 (2) 30 (2)
No. 200 2-12 2-12 5-15 8 (2) 15 (2) 15 (2)
Notes:

1. Reference: Wisconsin Department of Transportation Standard Specifications for Highway and Structure Construction.

2. Percentage applies to the material passing the No. 4 sieve, not the entire sample.

3. Per WisDOT specifications, both breaker run and select crushed material can include concrete

that is 'substantially free of steel, building materials and other deleterious material'.

Table 2

Compaction Guidelines

Percent Compaction (1)

Area Clay/Silt Sand/Gravel
Within 10 ft of building lines
Footing bearing soils 93-95 95
Under floors, steps and walks
- Lightly loaded floor slab 90 90
- Heavily loaded floor slab and thicker fill zones 92 95
Beyond 10 ft of building lines
Under walks and pavements
- Less than 2 ft below subgrade 92 95
- Greater than 2 ft below subgrade 90 90
Landscaping 85 90

Notes:

1. Based on Modified Proctor Dry Density (ASTM D 1557)

CGC, Inc.
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	1.2 SUMMARY OF THE WORK
	A. Project Description:  Perform the Work as specified and detailed in Construction Documents package. Contractor to provide asphalt replacement and alternate drainage improvements (if accepted)
	B. Work by Owner:  Not applicable.
	C. Permits:  Not applicable.
	D. Diggers Hotline:
	1. It is General Contractor’s responsibility to contact Diggers Hotline to have all utility locations marked prior to excavation and planning excavation so as not to delay the Work.
	2. Diggers Hotline shall also be used to obtain information on safe working clearances from overhead lines.
	3. Completely comply with all requirements of each affected utility company.
	4. It is General Contractor’s responsibility to contact & hire private utility locating services if necessary.


	1.3 CONTRACTOR USE OF PREMISES
	A. Limit use of premises to allow work by Contractors or Subcontractors and access by Owner.
	B. Coordinate utility outages and shutdowns with Owner.
	C.   Contractors or Subcontractors shall not visit the site if they are or have recently been ill.

	1.4 APPLICATIONS FOR PAYMENT
	A. Submit each Application for Payment on AIA G702™ and G703™ forms or approved contractors invoice form.  Contractor shall have these forms notarized and signed.
	B. Content and Format:  Utilize Schedule of Values for listing items in Application for Payment.
	C. Payment Period:  Monthly.
	D. Submit Applications for Payment to Public Works Project Manager for approval & processing for payment.

	1.5 CHANGE PROCEDURES
	A. Contractor's costs for Products, delivery, installation, labor, insurance, payroll, taxes, bonding, equipment rental, overhead and profit will be included in Change Orders authorizing expenditure of funds from contingency allowance.

	1.6 ALTERNATES
	A. Alternates quoted on Bid Form shall be reviewed and accepted or rejected at Owner's option.
	B. Coordinate related work and modify surrounding work as required.
	C. Schedule of Alternates:
	1. Alternate Bid 1 = Gravel Shouldering
	a..  Gravel shoulder at edge of new asphalt pavement.
	2. Alternate Bid 2 = Drainage Improvements.
	a. Installation of drain tile at  Ranges 5 & 6 and eastern perimeter of road as detailed in drawings



	1.7 LUMP SUM ALLOWANCES FOR WORK
	A. Not Applicable.

	1.8 COORDINATION
	A. Coordinate scheduling, submittals, and work of various sections of Specifications to assure efficient and orderly sequence of installation of interdependent construction elements.
	B. Verify utility requirement characteristics of operating equipment are compatible with building utilities.
	C. Coordinate space requirements and installation of mechanical and electrical work that are indicated diagrammatically on Drawings.
	D. Contractor shall provide Public Works Project Manager with work plan that ensures the Work will be completed within required time of completion.
	E. Construct work in stages to accommodate Dane County Sheriff’s Office  operations.  All activities shall be coordinated  one (1) week in advance with Public Works Project Manager unless noted otherwise in these specifications.
	F. Public Works Project Manager may choose to photograph or videotape site or workers as the Work progresses.

	1.9 CUTTING AND PATCHING
	A. Employ skilled and experienced installer to perform cutting and patching new work; restore work with new Products.
	B. Submit written request in advance of cutting or altering structural or building enclosure elements.
	C. Fit work tight to adjacent elements. Maintain integrity of wall, ceiling, or floor construction; completely seal voids.
	D. Refinish surfaces to match adjacent finishes.

	1.10 CONFERENCES
	A. Project shall have pre-bid conference; see Instructions to Bidders.
	B. Owner will schedule preconstruction conference after Award of Contract for all affected parties.
	C. Contractor shall submit Construction Schedule at pre-construction meeting.
	D. When required in individual Specification section, convene pre-installation conference at project site prior to commencing work of Section.

	1.11 PROGRESS MEETINGS
	A. Day & time of progress meetings to be determined at pre-construction meeting.
	B. Schedule and administer meetings throughout progress of the Work at minimum of one (1) per week, at time TBD with Public Works Project Manager, involved Dane County staff & other individuals as required.
	C. Preside at meetings, record minutes, and distribute copies within two (2) business days to those affected by decisions made.
	D. Attendance at progress meetings by General Contractor, subcontractors, or their authorized representative, is mandatory.
	E. Contractors shall give verbal reports of progress on the Work, discuss schedule for upcoming period and present all conflicts, discrepancies or other difficulties for resolution.
	F. In-person meetings shall be limited & shall follow current Public Health - Madison & Dane County procedures & recommendations (see publichealthmdc.com/documents/office_space_checklist.pdf and publichealthmdc.com/coronavirus/forward-dane/current-ord...

	1.12 JOB SITE ADMINISTRATION
	A. Contractor shall have project superintendent on site minimum of four (4), hours per day during progress of the Work.
	B. Contractor shall not change their project superintendent or project manager for duration of the Work without written permission of Public Works Project Manager.
	.

	1.13 SUBMITTAL PROCEDURES
	A. Submittal form to identify Project, Contractor, Subcontractor or supplier; and pertinent Construction Documents references.
	B. Apply Contractor's stamp, signed or initialed, certifying that review, verification of Products required, field dimensions, adjacent construction work, and coordination of information is in accordance with requirements of the Work and Construction ...
	C. Identify variations from Construction Documents and Product or system limitations that may be detrimental to successful performance of completing the Work.
	D. Revise and resubmit submittals as required; identify all changes made since previous submittal.

	1.14 PROPOSED PRODUCTS LIST
	A. Within fifteen (15) business days after date of Award of Contract, submit complete list of major Products proposed for use, with name of manufacturer, trade name, and model number of each Product.

	1.15 SHOP DRAWINGS
	A. Submit number of copies that Contractor requires, plus three (3) copies that shall be retained by Public Works Project Manager.

	1.16 PRODUCT DATA
	A. Submit number of copies that Contractor requires, plus two (2) copies that shall be retained by Public Works Project Manager.
	B. Mark each copy to identify applicable products, models, options, and other data. Supplement manufacturer's standard data to provide information unique to this Project.

	1.17 SAMPLES
	A. Submit samples to illustrate functional and aesthetic characteristics of Product.
	B. Submit samples of finishes from full range of manufacturers' standard colors, textures, and patterns for Public Works Project Manager's selection.

	1.18 MANUFACTURERS' INSTRUCTIONS
	A. When specified in individual Specification sections, submit manufacturers' printed instructions for delivery, storage, assembly, installation, start-up, adjusting, and finishing, in quantities specified for Product Data.

	1.19 MANUFACTURERS' CERTIFICATES
	A. When specified in individual Specification sections, submit manufacturers' certificate to Public Works Project Manager for review, in quantities specified for Product Data.
	B. Indicate material or Product conforms to or exceeds specified requirements. Submit supporting reference data, affidavits, and certifications as appropriate.

	1.20 QUALITY ASSURANCE / QUALITY CONTROL OF INSTALLATION
	A. Monitor quality control over suppliers, manufacturers, Products, services, site conditions, and workmanship, to produce work of specified quality.
	B. Comply fully with manufacturers' instructions.
	C. Comply with specified standards as minimum quality for the Work except when more stringent tolerances, codes, or specified requirements indicate higher standards or more precise workmanship.

	1.21 REFERENCES
	A. Conform to reference standard by date of issue current as of date for receiving bids.
	B. Should specified reference standard conflict with Construction Documents, request clarification from Public Works Project Manager before proceeding.

	1.22 INTERIOR ENCLOSURES
	A. Provide temporary partitions as required to separate work areas from Owner occupied areas, to prevent distribution of dust and moisture into Owner occupied areas, and to prevent damage to existing materials and equipment.

	1.23 PROTECTION OF INSTALLED WORK
	A. Protect installed work and provide special protection where specified in individual Specification sections.

	1.24 PARKING
	A. Arrange for temporary parking areas to accommodate construction personnel.  [Parking shall be available at the Work site,
	B. All contractors and their employees shall cooperate with General Contractor and others in parking of vehicles to avoid interference with normal operations and construction activities.
	C. Do not obstruct existing service drives and parking lots with equipment, materials and / or vehicles.  Keep accessible for Owner’s use at all times.

	1.25 STAGING AREAS
	A. Coordinate staging areas with Public Works Project Manager prior to starting the Work.

	1.26 OCCUPANCY DURING CONSTRUCTION AND CONDUCT OF WORK
	A. Contractors are asked to not work at facility if they are ill with something contagious.
	B. Smoking is prohibited on Dane County property.
	C. Owner reserves right at any time to dismiss from premises any Contractor or construction personnel that do not uphold requirements of this Section.
	D. Owner shall not be held liable for any lost time, wages, or impacts to construction schedule by any Contractor or construction personnel dismissed for failure to uphold requirements of this Section.
	E. Areas of existing facility will be occupied during period when the Work is in progress.  Work may be done during hours 6:00 am to 8:00 pm), but confer with Owner, schedule work and store materials so as to interfere as little as possible with norma...
	F. Work shall be done and temporary facilities furnished so as not to interfere with access to any occupied area and so as to cause least possible interference with normal operation of facility or any essential service thereof.
	G. Contractor shall, at all times, provide approved, safe walkways and facility entrances for use by Owner, employees and public.
	H. Contractor shall provide adequate protection for all parts of facility, its contents and occupants wherever the Work under this Contract is to be performed.
	I. Each Contractor shall arrange with Owner to make necessary alterations, do new work, make connections to all utilities, etc., and at such times as will not cause interruption of utility services to facility.  Contractor doing this work shall protec...
	J. New work in extension of existing work shall correspond in all respects with that to which it connects or similar existing work unless otherwise indicated or specified.
	1. Existing work shall be cut, altered, removed or replaced as necessary for performance of Contract obligations.
	2. Work remaining in place, damaged or defaced by reason of work done under this Contract shall be restored equal to its condition at time of Award of Contract.
	3. If removal of work exposes discolored or unfinished surfaces or work out of alignment, such surfaces shall be refinished or materials replaced as necessary to make continuous work uniform and harmonious.

	K. Contractor  is not responsible for providing & maintaining temporary toilet facilities.
	L. Contractor & subcontractors shall follow all current Public Health - Madison & Dane County procedures & recommendations (see publichealthmdc.com/documents/office_space_checklist.pdf and publichealthmdc.com/coronavirus/forward-dane/current-order).  ...

	1.27 PROTECTION
	A. Contractor shall protect from damage / injury all trees, shrubs, hedges, plantings, grass, mechanical, electrical & plumbing equipment, walks and driveways and pay for any damage to same resulting from insufficient or improper protection.

	1.28 PROGRESS CLEANING
	A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in clean and orderly condition.

	1.29 PRODUCTS
	A. Products:  Means new material, machinery, components, equipment, fixtures, and systems forming the Work, but does not include machinery and equipment used for preparation, fabrication, conveying and erection of the Work. Products may also include e...
	B. Do not use materials and equipment removed from existing premises, except as specifically identified or allowed by Construction Documents.

	1.30 TRANSPORTATION, HANDLING, STORAGE AND PROTECTION
	A. Transport, handle, store and protect Products in accordance with manufacturer's instructions.

	1.31 PRODUCT OPTIONS
	A. Where definite material is specified, it is not intentional to discriminate against "equal" product made by another manufacturer. Intention is to set definite standard of material quality. Should bidder choose to bid materials other than those spec...
	B. Products and materials that are not specified, but have been approved for use by Public Works Project Manager shall be identified in addenda to all bidding contractors.
	C. Requests for material or product substitutions submitted after Bid Due Date may be considered. Owner reserves right to approve or reject substitutions based on Specification requirements and intended use.

	1.32 SUBSTITUTIONS
	A.  Public Works Project Manager shall consider requests for Substitutions only within fifteen (15) calendar days after date of Public Works Construction Contract.
	B. Document each request with complete data substantiating compliance of proposed Substitution with Construction Documents.
	C. Submit one (1) electronic copy of request for Substitution for consideration. Limit each request to one (1) proposed Substitution.
	D. Substitutions shall not change contract price established at Bid Due Date.

	1.33 STARTING SYSTEMS
	A. Provide written notification prior to start-up of each equipment item or system.
	B. Ensure that each piece of equipment or system is ready for operation.
	C. Execute start-up under supervision of responsible persons in accordance with manufacturers' instructions.
	D. Submit written report that equipment or system has been properly installed and is functioning correctly.

	1.34 DEMONSTRATION AND INSTRUCTIONS
	A. Demonstrate operation and maintenance of Products to Owner's personnel prior to date of final inspection.
	B. Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing, maintenance, and shutdown of each item of equipment at agreed-upon times, at designated location.
	C. Owner may choose to photograph or videotape demonstration session; demonstration and demonstrator shall be to level of satisfaction of Owner.

	1.35 CONTRACT CLOSEOUT PROCEDURES
	A. Submit written certification that Construction Documents have been reviewed, the Work has been inspected, and the Work is complete in accordance with Construction Documents and ready for Public Works Project Manager's inspection.
	B. Submit final Application for Payment identifying total adjusted Contract Sum / Price, previous payments, and amount remaining due.

	1.36 FINAL CLEANING
	A. Execute final cleaning prior to final inspection.
	B. Clean interior and exterior surfaces exposed to view.
	C. Remove waste and surplus materials, rubbish, and construction facilities from site.

	1.37 ADJUSTING
	A. Adjust operating Products and equipment to ensure smooth and unhindered operation.

	1.38 OPERATION AND MAINTENANCE MANUAL
	A. Provide two (2) bound, hard-copy operation and maintenance manuals that include all systems, materials, products, equipment, mechanical and electrical equipment and systems supplied and installed in the Work.  Provide electronic version of operatio...

	1.39 SPARE PARTS AND MAINTENANCE MATERIALS
	A. Provide Products, spare parts, maintenance and extra materials in quantities specified in individual Specification Sections.
	B. Deliver to the Work site and place in location as directed.

	1.40 AS-BUILT AND RECORD DRAWINGS AND SPECIFICATIONS
	A. Contractor-produced Drawings and Specifications shall remain property of Contractor whether Project for which they are made is executed or not.  Contractor shall furnish Public Works Project Manager with original marked up redlines of Construction ...


	PART 2 PRODUCTS
	Not Used.

	PART 3 EXECUTION
	Not Used.


	321018-01 74 19-Construction Waste Mgmt
	PART 1 GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Summary
	2. Waste Management Goals
	3. Construction and / or Demolition Waste Management
	4. Waste Management Plan
	5. Reuse
	6. Recycling
	7. Materials Sorting and Storage On Site
	8. Lists of Recycling Facilities Processors and Haulers
	9. Waste Management Plan Form

	B. Related Sections:
	1. Section 01 00 00 - General Requirements


	1.2 WASTE MANAGEMENT GOALS
	A. Dane County requires that as many waste materials as possible produced as result of this project be salvaged, reused or recycled in order to minimize impact of construction waste on landfills and to minimize expenditure of energy and cost in fabric...

	1.3 CONSTRUCTION AND / OR DEMOLITION WASTE MANAGEMENT
	A. All construction and demolition waste suitable for recycling may go to Dane County Construction & Demolition Recycling Facility located at 7102 US Hwy 12, Madison, located across from Yahara Hills Golf Course.  This facility can receive mixed loads...
	B. Dane County Landfill, also at 7102 US Hwy 12, Madison, must receive all other waste from this project.  www.countyofdane.com/pwht/recycle/landfill.aspx.

	1.4 WASTE MANAGEMENT PLAN
	A. Contractor shall develop Waste Management Plan (WMP) for this project.  Dane County’s Special Projects & Materials Manager may be contacted with questions.  Outlined in RECYCLING section of this specification are examples of materials that can be r...
	B. Contractor shall complete WMP and include cost of recycling / reuse in Bid.  WMP will be submitted to Public Works Project Manager within fifteen (15) business days of Bid Due date.  Copy of blank WMP form is in this Section.  Submittal shall inclu...
	1. Information on:
	a. Types of waste materials produced as result of work performed on site;
	b. Estimated quantities of waste produced;
	c. Identification of materials with potential to be recycled or reused;
	d. How materials will be recycled or reused;
	e. On-site storage and separation requirements (on site containers);
	f. Transportation methods; and
	g. Destinations.



	1.5 REUSE
	A. Contractors and subcontractors are encouraged to reuse as many waste materials as possible.  Salvage should be investigated for materials not reusable on site.

	1.6 RECYCLING
	A. These materials may be recycled at Dane County Construction & Demolition Recycling Facility:
	1. Wood.
	2. Wood Pallets.
	3. PVC Plastic (pipe, siding, etc.).
	4. Asphalt & Concrete.
	5. Bricks & Masonry.
	6. Vinyl Siding.
	7. Cardboard.
	8. Metal.
	9. Unpainted Gypsum Drywall.
	10. Shingles.

	B. These materials can be recycled elsewhere in Dane County area:
	1. Fluorescent Lamps.
	2. Foam Insulation & Packaging (extruded and expanded).
	3. Carpet Padding.
	4. Barrels & Drums.

	C. All materials must be recycled at WDNR permitted waste processing facilities that adhere to all State Statutes.

	1.7 MATERIALS SORTING AND STORAGE ON SITE
	A. Contractor shall provide separate containers for recyclable materials.  Number of containers will be dependent upon project and site conditions.
	B. Contractor shall provide on-site locations for subcontractors supplied recycling containers to help facilitate recycling.
	C. Mixed loads of recycled materials are allowed only per instructions at www.countyofdane.com/pwht/recycle/CD_Recycle.aspx.

	1.8 LISTS OF RECYCLING FACILITIES PROCESSORS AND HAULERS
	A. Refer to www.countyofdane.com/pwht/recycle/CD_Recycle.aspx for information on Dane County Construction & Demolition Recycling Facility.
	B. Web site www.countyofdane.com/pwht/recycle/categories.aspx lists current information for Dane County Recycling Markets.  Contractors can also contact Allison Rathsack  at 608/266-4990, or local city, village, town recycling staff listed at site www...


	PART 2 PRODUCTS
	PART 3 EXECUTION
	Contractor Name:   
	Address:   
	Phone No.:    Recycling Coordinator:   

	321018-32 11 23-Crushed Aggregate Base Course
	321018-32 12 16-Asphaltic Concrete Pavement
	PART 1  GENERAL
	1.01 APPLICABLE PROVISIONS
	A. Applicable provisions of Division 01 shall govern the work of this section.

	1.02 APPLICABLE PUBLICATIONS
	A. The following publications of the issues listed below, but referred to thereafter by basic designation only, form a part of this specification to the extent indicated by the reference thereto.
	1. State of Wisconsin, Department of Transportation, Standard Specifications for Highway and Structure Construction, Current Edition at time of bid opening.


	1.03 DESCRIPTION OF WORK
	A. The work under this section includes all materials, equipment, supervision, and labor necessary to construct a plant-mixed asphaltic concrete pavement on the prepared foundation of base course or existing surface, as indicated on the contract drawi...
	B. All work shall conform to the requirements specified in the State of Wisconsin, Department of Transportation, Standard Specifications for the particular class, type and grade of material specified.

	1.04 RELATED WORK ELSEWHERE
	A. Procurement and Contracting Requirements - Division 00 (All Sections)
	B. Submittals - Division 01
	C. Aggregate Base Course - Division 32
	D. Asphaltic Tack Coat - Division 32

	1.05 SUBMITTALS
	A. Contractor shall submit such product literature and catalog cuts of materials to be supplied to relate these materials to the specifications.  Information shall be in conformance with requirements of Submittals - Division 01 of these specifications.
	B. Job Mix Formula.  Contractor shall submit a Wisconsin Department of Transportation approved Job Mix Formula for the asphaltic mixture to be used to the Engineer prior to paving.  If requested, the Contractor shall submit a history of recent testing...

	1.06 OPERATION/MAINTENANCE MANUALS AND INSTRUCTIONS (NONE)

	PART 2  PRODUCTS AND MATERIALS
	2.01 GENERAL
	A. All materials shall conform to the requirements of the State of Wisconsin, Department of Transportation, Standard Specifications, unless specified otherwise herein or in Special Procedures - Division 01.
	B. Asphaltic concrete pavement shall be Asphaltic Concrete Pavement, Classification LT, unless indicated otherwise in the Bid Schedule or Special Procedures - Division 01.
	C. Asphaltic concrete pavement shall meet the requirements in ASP-6, effective December 2016, for asphalt pavement void reduction per Sec 460.2.1 General.  Asphalt pavement shall also meet the densities in ASP-6, Sec 460.3.3.1 Minimum Required Density.

	2.02 ASPHALTIC MATERIAL
	A. Asphaltic Concrete Pavement shall be of WisDOT Classification 4 LT 58-28 S with ASP-6 Void Reduction per Sec. 460.2.1 of WisDOT Standard Specifications effective December 2016.  The Contractor shall place a compacted 3.5-inch thick layer of asphalt...
	B. Items from the State of Wisconsin, Department of Transportation, Standard Specifications excluded from this specification section include:
	1. Ride Quality Requirements and Testing (Section 440).
	2. PG Asphalt Binder and Tack Coat Sampling and Testing (Sections 455.2.2 and 455.2.3).
	3. Safety Edge (Section 450.3.2.11)



	PART 3  CONSTRUCTION METHODS
	3.01 GENERAL
	A. All work shall conform to the requirements specified in the State of Wisconsin, Department of Transportation, Standard Specifications for the particular class, type and grade of material specified, unless specified otherwise herein or in Special Pr...

	3.02 SAWCUTTING
	A. All existing asphaltic concrete pavement removals, including driveway removals, shall be saw cut to the limits designated as pavement removal on the contract drawings or to the limits staked by the Engineer in the field.  Typically, all pavement sa...
	B. The Contractor shall provide a one-time sawcut to the existing pavement at joint locations.  The sawcut shall be square to the existing pavement and straight.
	C. If the pavement beyond the sawcut is damaged by the Contractor or construction equipment during the project and prior to paving, the additional area shall be sawcut by the contractor as incidental to the original sawcut.
	D.  The Contractor shall remove all the asphaltic material necessary to provide a straight line cut in the existing pavement and the removal shall be incidental to the pavement sawcutting cost.

	3.03 CONSTRUCTION LAYOUT
	A. The Contractor shall layout the pavement edges based on the existing configuration to provide driveways, parking areas, and 12-foot wide access road.  The Owner will review the layout prior to pavement.  The layout may be done with spray paint, fla...
	B. If the base area is determined to not be wide enough to meet the desired plan widths, the Contractor shall notify the Owner immediately so that the area can be reviewed and a plan set forth moving forward determining any additional work.

	3.04 PREPARATION
	A. Prior to the application of the tack coat or construction of asphaltic concrete, the surface of the prepared foundation shall be compacted and proof-rolled
	B. Apply tack coat as specified in Asphaltic Tack Coat - Division 32 to existing pavement and each layer of a plant-mixed asphaltic base or pavement that will be overlaid with asphaltic mixture.
	C. The Contractor shall perform all final shaping and grading of aggregate bases necessary to produce the required roadway cross sectional contour.  All valve boxes, manhole frames, and other utility appurtenances shall be adjusted to the final grade ...

	3.05 PLACEMENT
	A. Asphaltic concrete pavements shall be placed in reasonable conformity with the thickness shown on the contract drawings, Bid Schedule, or specified in Special Procedures - Division 01.
	B. The following thickness limits shall apply unless specified otherwise:

	3.06 COMPACTION
	A. Compaction methods and requirements shall conform to Sections 450.3.2.6 and 460.3.3 of the State of Wisconsin, Department of Transportation, Standard Specifications.
	B. The Contractor shall perform field pavement density tests.  Tests shall be performed to determine the necessary compaction methods to achieve the required minimum density.  The Contractor shall not operate below the specified minimum density on a c...
	C. Additional tests shall be performed as directed by the Engineer for varying paving conditions, such as different weather conditions, base conditions, job mix, layer thickness, and construction methods.
	D. Documentation of all testing shall be provided to the Engineer.

	3.07 QUALITY CONTROL
	A. The Contractor shall provide and maintain a quality control program.
	B. If requested by the Owner or Engineer, submit samples and sampling data of all proposed materials for test and analysis.


	PART 4  MEASUREMENT AND PAYMENT
	4.01 GENERAL
	A. Asphaltic concrete pavement shall be paid for at the bid price in accordance with one of the following methods, unless indicated otherwise in the Bid Schedule.
	B. All work specified herein shall be considered in each of the measurement and payment method(s) stipulated, unless indicated otherwise in the Bid Schedule.

	4.02 ASPHALTIC CONCRETE PAVEMENT, 3.5-INCH
	A. Asphaltic Concrete Pavement, 3.5-Inch Ton.  Measurement shall be per ton of asphaltic binder course and surface course compacted in place.  The Contractor shall supply the Engineer with load tickets to verify the amount of material used.  Payment s...

	4.03 SAWCUTTING
	A. Sawcutting.  Sawcutting is incidental to the work.

	4.04 CONSTRUCTION LAYOUT
	A. Construction Layout.  Construction layout to provide the widths and dimensions in the plans over the prepared base course is incidental to the work.
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