



# DANE COUNTY DEPARTMENT of PUBLIC WORKS, HIGHWAY and TRANSPORTATION

County Executive  
Joseph T. Parisi

1919 Alliant Energy Center Way ♦ Madison, Wisconsin 53713  
Phone: (608) 266-4018 ♦ Fax: (608) 267-1533

Commissioner / Director  
Gerald J. Mandli

November 18, 2013

## ATTENTION ALL REQUEST FOR BID RFB HOLDERS

### RFB NO. 313088 - ADDENDUM NO. 1

### WILLOW ISLAND ELECTRIC SERVICE EXTENSION

---

**BIDS, DUE:** Tuesday, November 26, 2013, 2:00 PM. DUE DATE AND TIME ARE CHANGED BY THIS ADDENDUM.

---

This Addendum is issued to modify, explain or clarify the original Request for Bid (RFB) and is hereby made a part of the RFB. Please attach this Addendum to the RFB.

#### PLEASE MAKE THE FOLLOWING CHANGES:

**1. Due Date**

The due date of this bid has been changed from December 5, 2013 at 2:00 PM to **November 26, 2013 at 2:00 PM.**

**2. Instructions to Bidders**

Page ITB - 1 – Item 1.C:

Change: “Monday, November 25, 2013 at 1 PM” to “Thursday, November 21, 2013 at 10 AM”

The pre-bid meeting date and time listed on the Invitation to Bid were correct. There was a pre-bid meeting held November 18 at 10 AM and there will be a second pre-bid meeting held November 21 at 10 AM. There will not be a pre-bid meeting held November 25.

**3. Basic Requirements**

Page 01 00 00 - 2 – Item 1.2:

Under “**Specifically work shall include:**” after “7. All junction boxes to be hinged cover NEMA 3R boxes” add: “8. Contractor to provide all materials for completion of the job.”

Sincerely,

*J. Eric Urtes,*  
Project Manager