



Department of Public Works, Highway & Transportation  
 1919 Alliant Energy Center Way  
 Madison, WI 53713 ♦ 608/266-4018

**PUBLIC WORKS  
 PROJECT  
 BID SUMMARY**

The firms listed below submitted a bid for the County's consideration. All bids are subject to review by the respective County officials. A bid summary will be posted on "www.countyofdane.com/pwbids" after this review is done. This bid summary may be updated after a contract has been awarded.

<b>Bid No.:</b>	318004	<b>Awarded to:</b>	RAM Construction Services of Michigan, Inc.
<b>Due Date:</b>	03/27/2018	<b>Contract No.:</b>	TBD
<b>Name of Project:</b>	2018 Restoration - Capitol Square South Ramp	<b>Comments:</b>	
<b>Project Manager:</b>	Scott Carlson	<b>Date of Award:</b>	TBD
<b>CONTRACTOR NAME:</b>	Concrete & Masonry Restoration, LLC	RAM Construction Services of Michigan, Inc.	
<b>CITY, STATE:</b>	Milwaukee, WI	Livonia, MI	
<b>Vendor Registered (Yes / No)</b>	Yes	Yes	
<b>Base Bid - Unit Prices</b>			
Overhead slab & beam repair, 1"-3" depth (1):	\$81.24/sq. ft.	\$65.00/sq.ft.	
Overhead slab & beam repair, 3"-6" depth (2):	\$116.21/sq. ft.	\$92.60/sq. ft.	
Replace concrete at previously knocked down areas (3):	\$93.04/sq. ft.	\$75.00/sq. ft.	
Rout and seal cracks (Level 7) (4):	\$10.59/ln. ft.	\$4.00/ln. ft.	
<b>Base Bid - Total:</b>	<b>\$313,760.00</b>	<b>\$248,860.00</b>	
<b>Alternate Bid 1 - Unit Prices</b>			
Knockdown overhead concrete delaminations (5):	\$6.62/sq. ft.	\$10.00/sq. ft.	
<b>Alternate Bid 1 - Total:</b>	<b>\$15,888.00</b>	<b>\$24,000.00</b>	
<b>Alternate Bid 2 - Unit Prices</b>			
Overhead slab & beam repair, 1"-3" depth (1):	\$81.24/sq. ft.	\$63.80/sq. ft.	
Overhead slab & beam repair, 3"-6" depth (2):	\$116.21/sq. ft.	\$93.00/sq. ft.	
<b>Alternate Bid 2 - Total:</b>	<b>\$47,614.00</b>	<b>\$37,740.00</b>	
<b>Alternate Bid 3 - Unit Prices</b>			
Overhead slab & beam repair, 1"-3" depth (1):	\$81.24/sq. ft.	\$65.00/sq. ft.	
Overhead slab & beam repair, 3"-6" depth (2):	\$116.21/sq. ft.	\$94.00/sq. ft.	
<b>Alternate Bid 3 - Total:</b>	<b>\$188,142.00</b>	<b>\$151,400.00</b>	
<b>Base Bid + Alt. #1 - Total:</b>	<b>\$329,648.00</b>	<b>\$272,860.00</b>	
<b>Base Bid + Alt. #2 - Total:</b>	<b>\$361,374.00</b>	<b>\$286,600.00</b>	
<b>Base Bid + Alt. #3 - Total:</b>	<b>\$501,902.00</b>	<b>\$400,260.00</b>	
<b>Base Bid + Alts. #1 &amp; #2 - Total:</b>	<b>\$377,262.00</b>	<b>\$310,600.00</b>	
<b>Base Bid + Alts. #1 &amp; #3 - Total:</b>	<b>\$517,790.00</b>	<b>\$424,260.00</b>	
<b>Base Bid + Alts. #2 &amp; #3 - Total:</b>	<b>\$549,516.00</b>	<b>\$438,000.00</b>	
<b>Base Bid + Alts. #1 thru #3 - Total:</b>	<b>\$565,404.00</b>	<b>\$462,000.00</b>	
<b>Acknowledge Addendum(s) (Yes / No)</b>	Yes	Yes	
<b>Dates in Range (Yes / No)</b>	Yes	Yes	
<b>Bid Form Signed (Yes / No)</b>	Yes	Yes	
<b>Bid Bond (Yes / No)</b>	Yes	Yes	
<b>FLPC (Yes / No)</b>	Yes	Yes	