



DEPT. OF
HIGHWAY &
CONSTRUCTION

1919 Alliant Energy Center Way
Madison, Wisconsin 53713
Office: 608/266-4018 ♦ Fax: 608/267-1533
Public Works Engineering Division
Public Works Solid Waste Division

ADDENDUM

June 17, 2016

ATTENTION ALL REQUEST FOR PROPOSAL (RFP) HOLDERS

RFP NO. 316025 - ADDENDUM NO. 2

**ENGINEERING DESIGN SERVICES FOR
LOCKS & SPILLWAY REHABILITATION**

PROPOSALS DUE: TUESDAY, June 28, 2016, 2:00 PM. DUE DATE AND
TIME ARE NOT CHANGED BY THIS ADDENDUM.

This Addendum is issued to modify, explain or clarify the original Request for Proposal (RFP) and is hereby made a part of the RFP. Please attach this Addendum to the RFP.

PLEASE MAKE THE FOLLOWING CHANGE:

- 1. DELETE:** From Addendum No. 1 - Paragraph No. 2 listing RSBI: Notice of Upcoming Re-issue.

“A determination has been made to reduce the SCOPE OF WORK associated with the proposal to include only the Phase 1-Study & Schematic Design Phase. Following Phases for Design Development, Construction Documents, Bidding Services, and Construction Administration may be negotiated (based on a percentage of the estimated construction cost) with the County following review of the Study and Schematic Design Phase. A new RSBI, reflecting this change, expected will be issued by Addendum following the second Site Tour on June 21.”

The original Scope of Work listed in the RFP 316025-Requested Services and Business Information (RSBI) will remain as it is currently written.

If any additional information about this Addendum is needed, please call Eric Urtes, AIA-Project Manager, at 608/266-4798, urtes.eric@countyofdane.com.

Sincerely,
Eric Urtes, AIA
Project Manager