



**DANE COUNTY DEPT. OF
PUBLIC WORKS, HIGHWAY &
TRANSPORTATION**

1919 Alliant Energy Center Way
Madison, Wisconsin 53713
Office: 608/266-4018 ♦ Fax: 608/267-1533
Public Works Engineering Division

ADDENDUM

MARCH 27, 2019

ATTENTION ALL REQUEST FOR PROPOSAL (RFP) HOLDERS

RFP NO. 319010 - ADDENDUM NO. 2

REMOTE DESCENT SYSTEM

**PROPOSALS DUE: TUESDAY, MAY 7, 2019, 2:00 PM. DUE DATE AND
TIME ARE CHANGED BY THIS ADDENDUM.**

This Addendum is issued to modify, explain or clarify the original Request for Proposals (RFP) and is hereby made a part of the RFP. Please attach this Addendum to the RFP.

PLEASE MAKE THE FOLLOWING CHANGES:

Note the proposals due date & day were incorrect. These & other related dates are corrected by this Addendum. There are currently no other changes in the RFP.

1. RFP Cover

Change: “ Due Date / Time: **THURSDAY, APRIL 2, 2019 / 2:00 P.M.** ”, to: “ Due Date / Time: **TUESDAY, MAY 7, 2019 / 2:00 P.M.** ”.

2. RFP Cover Letter

First paragraph:

Change: “ The Proposals are due on or before **2:00 p.m., Thursday, April 2, 2019.** ”, to: “ The Proposals are due on or before **2:00 p.m., Tuesday, May 7, 2019.** ”

Special Instructions #4:

Change: “ **April 2, 2019, 2:00 p.m.** ”, to: “ **May 7, 2019, 2:00 p.m.** ”

3. Request for Proposal Announcement

Change: “ **2:00 P.M., THURSDAY, APRIL 2, 2019** ”, to: “ **2:00 P.M., TUESDAY, MAY 7, 2019** ”.

Last paragraph:

Change: “ An informational site tour will be held Thursday, March 21, 2019 at 9:00 a.m. in the City-County Building, starting in the first floor lobby. ”, to: “ Informational site tours will be held Thursday, March 21, 2019 at 9:00 a.m. & April 17, 2019 at 10:00 a.m. in the City-County Building, starting in the first floor lobby. ”

4. Requested Services & Business Information

RSBI-3 - Item 7.A.: Delete the current timetable & insert the following:

<u>DATE</u>	<u>EVENT</u>
March 7, 2019	RFP issued
March 21, 2019 - 9:00 a.m.	Facility tour 1
April 17, 2019 - 10:00 a.m.	Facility tour 2
April 22, 2019 - 2:00 p.m.	Written inquiries due
May 2, 2019	Final Addendum (if necessary)
May 7, 2019 - 2:00 p.m.	Proposals due
May 14, 2019	Notification of intent to award sent out
June 18, 2019 (estimated)	Agreement start date
August 2, 2019 (estimated)	Construction Documents Phase deliverables due
Oct - Nov (estimated)	Construction Phase

RSBI-3 - Item 8.D.: Delete this item & insert the following:

“D. All Proposals must be submitted by 2:00 p.m., Tuesday, May 7, 2019.”

If any additional information about this Addendum is needed, please call Todd Draper at 608/267-0119, draper@countyofdane.com.

Sincerely,

Todd Draper

Project Manager

Enclosures:

N/A

H:\Shared\ENGINEERING DIVISION\Todd Draper\319010 - CCB Remote Descent System Design\03 - Addendum\319010-Addendum 2 text.docx