



**Department of Waste & Renewables**  
**1919 Alliant Energy Center Way**  
**Madison, WI 53713 ♦ 608/266-4018**

**WASTE & RENEWABLES  
 PROPOSAL SUMMARY**

The firms listed below submitted a proposal for the County's consideration. All proposals are subject to review by the respective County officials. A proposal summary will be posted on "www.countyofdane.com/PW bids" after this review is done. This summary may be updated after an agreement has been awarded.

|   |                            |   |                        |                   |
|---|----------------------------|---|------------------------|-------------------|
| <b>Proposal No.:</b> 322042   |                            | <b>Awarded to:</b> TBD                  |                        |                   |
| <b>Due Date:</b> 11/15/2022   |                            | <b>Agreement No:</b> TBD                |                        |                   |
| <b>Name of Project:</b> PRIMARY H2S TREATMENT SYSTEM UPGRADE<br>DANE COUNTY RNG PLANT |                            | <b>Comments:</b> N/A                    |                        |                   |
| <b>Project Manager:</b> Michael Wyrick  |                            | <b>Date of Award:</b> TBD               |                        |                   |
| <b>CONSULTANT NAME:</b>   | Moore Control Systems, Inc | Paques Environmental Technologies, Inc. | Streamline Innovations | Macrotek          |
| <b>CITY, STATE:</b>   | Katy, TX                   | Salem, NH                               | San Antonio, TX        | Markham, ON (CAN) |
| <b>DELIVERY</b>   | On Time                    | On Time                                 | On Time                | On Time           |
| <b>Signed Proposal Form (Yes / No)</b>  | Yes                        | Yes                                     | Yes                    | Yes               |
| <b>Acknowledged Addenda (Yes / No)</b>  | Yes                        | Yes                                     | Yes                    | Yes               |
| <b>Fair Labor Practices Cert. (Yes / No)</b>  | No                         | Yes                                     | Yes                    | Yes               |
| <b>1 Bound Copies (Yes / No)</b>  | Yes                        | Yes                                     | Yes                    | Yes               |
| <b>USB Flash Drive (Yes / No)</b>   | Yes                        | Yes                                     | Yes                    | Yes               |
|   |                            |   |                        |                   |
|   |                            |   |                        |                   |
|   |                            |   |                        |                   |
|   |                            |   |                        |                   |
|   |                            |   |                        |                   |
|   |                            |   |                        |                   |
|   |                            |   |                        |                   |
|   |                            |   |                        |                   |
|   |                            |   |                        |                   |
|   |                            |   |                        |                   |

**Department of Waste & Renewables**

**PROPOSAL SUMMARY PAGE 2**

The firms listed below submitted a proposal for the County's consideration. All proposals are subject to review by the respective County officials. A proposal summary will be posted on "www.countyofdane.com/PW bids" after this review is done. This summary may be updated after an agreement has been awarded.

|  |   |                       |     |
|--|---|-----------------------|-----|
| <b>Proposal No.:</b>                         | 322042  | <b>Awarded to:</b>    | TBD |
| <b>Due Date:</b>                             | 11/15/2022  | <b>Agreement No:</b>  | TBD |
| <b>Name of Project:</b>                      | PRIMARY H2S TREATMENT SYSTEM UPGRADE<br>DANE COUNTY RNG PLANT | <b>Comments:</b>      | N/A |
| <b>Project Manager:</b>                      | Michael Wyrick  | <b>Date of Award:</b> | TBD |
| <b>CONSULTANT NAME:</b>                      | Merichem Company  |                       |     |
| <b>CITY, STATE:</b>                          | Houston, TX   |                       |     |
| <b>DELIVERY</b>                              | Late, Not Accepted  |                       |     |
| <b>Signed Proposal Form (Yes / No)</b>       | Y   |                       |     |
| <b>Acknowledged Addenda (Yes / No)</b>       | N   |                       |     |
| <b>Fair Labor Practices Cert. (Yes / No)</b> | N   |                       |     |
| <b>1 Bound Copies (Yes / No)</b>             | No  |                       |     |
| <b>USB Flash Drive (Yes / No)</b>            | No  |                       |     |
|  |   |                       |     |
|  |   |                       |     |
|  |   |                       |     |
|  |   |                       |     |
|  |   |                       |     |
|  |   |                       |     |
|  |   |                       |     |
|  |   |                       |     |
|  |   |                       |     |
|  |   |                       |     |
|  |   |                       |     |
|  |   |                       |     |
|  |   |                       |     |