



**DEPT. OF
HIGHWAY &
CONSTRUCTION**

1919 Alliant Energy Center Way
Madison, Wisconsin 53713
Office: 608/266-4018 ♦ Fax: 608/267-1533
Public Works Engineering Division
Public Works Solid Waste Division

ADDENDUM

December 29, 2016

ATTENTION ALL REQUEST FOR PROPOSAL (RFP) HOLDERS

RFP NO. 316051 - ADDENDUM NO. 1

AREA REMODEL FOR FUTURE BOOKMOBILE FACILITY

PROPOSALS DUE: THURSDAY, JANUARY 19TH, 2017, 2:00 PM. DUE DATE AND TIME ARE CHANGED BY THIS ADDENDUM.

This Addendum is issued to modify, explain or clarify the original Request for Proposal (RFP) and is hereby made a part of the RFP. Please attach this Addendum to the RFP.

PLEASE MAKE THE FOLLOWING CHANGES:

1. Cover Page

Change Due Date / Time from “THURSDAY, JANUARY 12, 2017 @ 2:00 PM” to “THURSDAY, JANUARY 19, 2017 @ 2:00 PM.

2. Cover Letter

Additional Information

After the sentence: “The scope of this project will require architectural, plumbing/HVAC, and electrical design work.”, please insert the following; “Additionally the design will include a rooftop photovoltaic solar array which will require a structural analysis of the existing rooftop framing.”

As the very last sentence in the paragraph, insert the following: “A supplementary walkthrough in order for proposers to observe the current storage needs and workflow goals of Dane County Library Services is scheduled for Tuesday, January 3rd @ 1:00 PM at the Dane County Job Center Office located at 1819 Aberg Avenue, Madison, WI 53704.”

Special Instructions

Item 4, Change “January 12th, 2017 @ 2:00 pm” to “January 19th, 2017 @ 2:00 pm”

3. Requested Services and Business Information

1. General Information

Item B, after the sentence: “The scope of this project will require architectural, plumbing/HVAC, and electrical design work.”, please insert the following; “Additionally the design will include a rooftop photovoltaic solar array which will require a structural analysis of the existing rooftop framing.”

Item C, please insert the following: “A supplementary walkthrough in order for proposers to observe the current storage needs and workflow goals of Dane County Library Services is scheduled for Tuesday, January 3rd @ 1:00 PM at the Dane County Job Center Office located at 1819 Aberg Avenue, Madison, WI 53704.”

7. Timetable

Change date for 65% Construction Documents due from “April 3rd, 2017 (estimated) to March 14th, 2017 (estimated)

Change date for Final Construction Documents due from “April 17th, 2017 (estimated) to March 31st, 2017 (estimated)

If any additional information about this Addendum is needed, please call James Zavoral at 608/206-6952, Zavoral.James@countyofdane.com.

Sincerely,

James Zavoral

Project Engineer

Enclosures:

N/A

H:\Shared\ENGINEERING DIVISION\Stephanie Gegenheimer\316051 - Bookmobile\03 - Addendum\316051 - Addendum 1.docx